

**CENTRAL COALFIELDS LIMITED
RANCHI**

ANNEXURE-IV

DETAILS CONTRACTS/TENDERS/PURCHASES CONCLUDED DURING THE MONTH OF MAY 2016

Tender No.	Item/nature of work	Mode of tender enquiry	Date of Publ.of tender	Type of Bidding (Single/Two Bid system)	Last dt.of receipt tender	Nos.of tender received	Nos.&Name of parties qualified after tech.evaluation	Nos.&Name of parties not qualified after tech.evaluation	Whether contract awarded to Lowest tender/ evaluation L1	Contract No.& Date	Name of Contractor	Value of Contract (Rs.lakhs)	Scheduled date of completion of supplies/ work	Actual date of start of work/ supplies	Actual date of completion of work/supplies	Reasons for delay # any
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
MM HQ																
NIL																
ARGADA AREA																
NIL																
CIVIL DEPTT																
SO(C)(A)/Quot./15-16/4211-40 dt. 29/5/15 01.06.15	Making of culvert at the entrance of E&M workshop at Gidi C Colliery.	B) Hoisting on Website C) Circulation	N/A	Two Bid	15.06.15	2	Balram Prasad Jagdish Kumar Mahto	All Parties qualified	Awarded to L1	83 dt. 17.05.16	Balram Prasad	53,906.52	09.6.16	26.5.16	Work in Progress	
SO(C)(A)/Quot./15-16/34934 dt. 31.3.16	Lifting, lowering, flushing and replacement of damaged cable wire & PVC pipe of three no. deep bore well at GM colony under GM unit.	B) Hoisting on Website C) Circulation	N/A	Two Bid	15.4.16	2	Rajesh Kr. Sharma M/s Techno engg.	All Parties qualified	Awarded to L1	84 dt. 17.05.16	Rajesh Kr. Sharma	1,83,640.00	16.6.16	27.5.16	Work in Progress	
MINING DEPTT																
NIL																
BARKA-SAYAL AREA																
NIL																
DEPARTMENT: R .S.SAUNDA																
1	Spares for D-355 Dozer	e-tender	06.04.16	Two Bid	30.04.16	1	1.M/s. BEML Ltd.	Nil	Yes	SO(MM)/RS(BS) Snd /020216- 018 dt. 13.05..16	M/s. BEML Ltd.	1.18	Within 45 days from the date of receipt of order	23.05.16	Due	
KATHARA AREA																
NIL																