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निविदासूचिा 
Notice Inviting Tender 

 

1. Tenders are invited on-line under Two Part System on the website 

https://coalindiatenders.nic.in from the eligible bidders having Digital Signature Certificate 

(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 

India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the 

following work: 
Sl.no. 

Description           of work 
Location Estimated Cost of Work 

(Including GST) 

(In Rs.) 

Earnest 
Money (In 
Rs.) 

Period of 

Completion 

(In Days) 

1 Repairing of 100 ton RD1614 Road Weighbridge 
of TYCOON make installed at AADOCM of Dhori 
Area.  

AADOCM  

415360 5200 7 

 
 

(i) For Site visit of location of work, the prospective bidder(s) may contact 
 

 

Contact Person(s)/Tender Dealing Officer(s) 

Sri Abhay Narayan  8987784941 

mailto:enmamlo1654@gmail.com
mailto:enmamlo1654@gmail.com


2. Time Schedule of Tender: 

 

Sl. 

No 
Particulars Date Time 

a. Tender e-Publication date 01/07/25 09:00 Hrs 

b. Document download start date 01/07/25 09:00 Hrs 

c. Document download end date 10/07/25 09:00 Hrs 

d. Bid Submission start date 01/07/25 09:00 Hrs 

e. Bid submission end date 10/07/25 09:00 Hrs 

f. Start date for seeking Clarification on- 

line 
01/07/25 09:00 Hrs 

g. Last date for seeking Clarification on- 

line 
10/07/25 09:00 Hrs 

h. Date of Pre-bid meeting (if any) NA NA 

i. Technical Bid (Cover I) opening date 11/07/25 09:00 Hrs 

j. Price Bid (Cover II) opening date 13/07/25 
(Tentative) 

         09:00 Hrs 

 

Note: The auto extension of submission of bid shall be applicable as per details mentioned 

in clause No.14 of NIT. 



3. Earnest Money Deposit (EMD): 

 
The bidder will have to make the payment of EMD through ONLINE mode only. 

 

 In Online mode the bidder can make payment of EMD either through NET-BANKING 

from designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 

 
NET-BANKING: In case of payment through net-banking the money will be immediately 
transferred to CIL/ Subsidiary’s designated Account. 

 

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the 

bidder will have to make payment as per the Challan(s) generated by system on e- 

Procurement portal. The payment of EMD through NEFT/RTGS mode should be made well 

ahead of time to ensure that the EMD amount is transferred to CIL/ Subsidiary account 

before submission of bid. 

 
 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully 

received in CIL/ Subsidiary’s designated account and the information flows from Bank to 

e-Procurement system. 

 
 In online payment of EMD, if the payment is made by the bidder within the last date and time 

of bid submission but not received by CIL/ Subsidiary within the specified period due to any 

reason(s) whatsoever then the bid will not be accepted. However, the EMD will be refunded 

back to the bidder. 

 
 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the 

payment of earnest money (applicable only for Services tenders). 

 

In case of exemption of EMD, the scanned copy of document in support of 

exemption will have to be uploaded by the bidder during bid submission. However, 

this option is to be enabled only in those cases where the exemption of EMD to some 

bidders is allowed as per NIT. 

 

4. Pre-bid Meeting: 
 

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, 

on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting 

is to clarify the issues and to answer the questions on any matter that may be raised at that 

stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of 

bidder and it shall be presumed that the bidder does not require any clarification. The 

management shall circulate proceedings of the pre-bid meeting, if held. 

 
5. Clarification of Bid: 



The bidder may seek clarification on-line within the specified period. However,  the 

management will clarify as far as possible to the relevant queries. 

 
6. User Portal Agreement: 

 

The bidders have to accept the on-line user portal agreement which contains the acceptance 

of all the Terms and Conditions of NIT and tender document, undertakings and the e-

Procurement system through https://coalindiatenders.nic.in in order to become an eligible 

bidder. This will be a part of the agreement. 

 
7. Eligible Bidders: 

 

The invitation for bid is open to all bidders including an individual, proprietorship firm, 
partnership firm, company, any legal entity having eligibility to participate as per eligibility 
criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC) issued 
from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and 
which can be traced up to the chain of trust to the Root Certificate of CCA. Joint Venture is not 
allowed to participate in the tender. 

 
Note: The registration should be in the name of bidder, whereas DSC holder may be either bidder 
himself or his duly authorized person. The bidder is one whose name will appear as bidder in the e- 
Procurement Portal. Joint Venture is not allowed to participate in the tender. 

 

8. Eligibility Criteria: 
 

A. Work Experience: 
 

The Intending bidder must have in its name or proportionate share as a member of Joint 

Venture/Partnership firm experience of having successfully completed similar work 
during last 7(seven) years ending last day of month previous to the one in which bid 
applications are invited (i.e. eligibility period) should be any of the following: - 

 

Three similar completed works each costing not less than the amount equal to 40% of the 
estimated cost put to tender. 

Or 

Two similar completed works each costing not less than the amount equal to 50% of the 
estimated cost put to tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the estimated 
cost put to tender. 

 

Experience for those works only shall be considered for evaluation purposes, which match 

eligibility requirement stipulated above, on or before the last day of month previous to one in 

which tender has been invited (publication date of NIT). The experience of 
incomplete/ongoing works as on last date of eligibility period will not be considered for 
evaluation. If the referred work includes construction as well as maintenance and/ or 



operation after construction, the experience of such work may be considered as ‘acceptable’ 
if the construction part is completed as on the last date of ‘eligibility period’, even if 
maintenance work is ongoing, and the certificate issued clearly stipulates the same. 

 

In all the above cases, while considering the value of completed works, the full value of 
completed work be considered whether or not the date of commencement is within the said 
7(seven) years period. The date of completion of work should be during last 7(seven) years 
ending last day of month previous to the one in which bid applications are invited. 

 

Cost of previous completed works shall be given a simple weightage of 7% per year to 
bring them at current price level, while evaluating the qualification requirement of the 
bidder. Such weightage shall be considered after end date of completion. Updating will be 
considered for full or part of the year (total no. of days / 365) i.e. considering 365 days in a 
year, till the last day of month previous to one in which bid has been invited. 

 

Note: Till the time of changes in the e-procurement portal regarding weightage from 5% to 

7% is configured in the portal, the 5% weightage shall be considered for work experience for 
floating of tender. 

 

The definition of similar work shall be as follows: ………………………………………….. 

For (1)- Repair/Maintenance/Erection of 100 Te and above weighbridge of TYCOON make with 

license from metrology department Jharkhand. 

 

 

                     In respect of the above eligibility criteria the bidders are required to furnish the following  
                                                                                                                                                                             information on-line: 
 

i) Description of qualifying experience (similar nature) 
ii) Work order Number /Agreement Number of each experience 
iii) Name & address of Employer/Work Order Issuing authority of each experience 
iv) Percentage (%) share of each experience (in case the experience has been earned by the 

bidder as a partner in a joint venture firm/partnership firm then the proportionate value 
of experience in proportion to actual share of bidder in that joint venture firm/ 
partnership firm will be considered against eligibility else it shall be taken as 100%). 

v) Executed Value of work against each experience 
vi) Start date & end date of each qualifying experience (similar nature) 

 

In respect of the above eligibility criteria the bidders are required to furnish the following 
information online: 

 

a. Confirmation in the form of Yes/No regarding submission of similar work experience as 
defined in the NIT. 

 
Scanned copy of documents to be uploaded by the bidders (Confirmatory Documents) as 

per 9(b) below. 

 

B. Permanent Account Number (PAN): 
 

The bidder should possess valid Permanent Account Number (PAN) issued by Income Tax 
department, Govt. of India. 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 

information online: 



 

a. Confirmation regarding possessing of Permanent Account Number (PAN) issued by 
Income Tax department, Govt. of India in the form of Yes / No. 

 
Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY 

DOCUMENT): PAN CARD of the bidder 

 
C. Goods and Services Tax (Not Applicable for Exempted Services) 

 

The bidder should be either GST Registered Bidder under regular scheme 

OR 
GST Registered Bidder under composition scheme 

OR 
GST unregistered Bidder 

 
In respect of the above eligibility criteria the bidder is required to furnish the following 

information online: 
 

a. Confirmation in the form of Yes/No regarding possessing of required document as 
enlisted in NIT with respect to GST status of the bidder. 

 
Note: 

 
i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST 

registration as per GST Act and rules. 

 
ii) During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status declared 

by the bidder during tender stage based on which cost to company has been ascertained 

or at actuals, whichever is lower. 

 
Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document. 

Document as per 9(a)(iii) below. 

 
 

D. Electrical Contractor License (Applicable to Electrical works only): 
 

Valid Electrical Contractor’s License issued by Electrical Licensing Board/Authority of any 
Indian State/UT, in accordance with IE Rule-45. However, in the event of work being 
awarded; the bidder will have to comply the terms and conditions mentioned in the order 
issued by Ministry of Power , GOI vide Ref no : CEA-PS-16/25/2023-CEI Division ( before 
execution of Agreement) . Valid Electrical licenses of Supervisor(s) and 
wiremen/linemen/electrician(s) is also required. 



In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line: 

 

a. Confirmation in the form of YES/NO regarding possessing of required electrical license of 
appropriate class. 

 

Scanned copy of documents to be uploaded by the bidders ( Confirmatory Documents) 

as per 9(b) below. 

 

E. Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT 
APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 
LAKHS) 

 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In 
terms of the above said policy, purchase preference shall be given to Class-I local supplier. 

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall 
be eligible to bid. 

 
The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local 
Content and Margin of Purchase Preference as per above mentioned Order are as follows: - 

 
A.  ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content equal to or more than 50%, as defined 
under said order 

. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content equal to or more than 20% but less than 
50%, as defined under said order. 

 
C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works 

offered for procurement, has local content less than 20% as defined under said order 

 
D. ‘Local Content’ means the amount of value added in India which shall be the total value 

of the item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, in 
percent. 

 
E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by 

a Class-I local supplier may be above the L1 for the purpose of purchase preference. The 
margin of purchase preference is 20%. 

 
In terms of the above said policy, purchase preference shall be given to local suppliers in the 
following manner: 

 

I. In the procurement of works which are divisible in nature, the following procedure shall 
be followed: - 



i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class- 
I local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by 
the Purchaser. 

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L- 

1. Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to match 
the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted 
price falling within the margin of purchase preference, and the contract for that 
quantity shall be awarded to such local supplier subject to his matching the L-1 price. In 
case such lowest eligible Class-I supplier fails to match the L-1 price or accept less than 
the offer quantity, the next higher Class-I local supplier within the margin of purchase 
preference shall be invited to match the L-1 price for remaining quantity and so on, and 
contract shall be awarded accordingly. In case some quantity is still left uncovered on 
Class-I local supplier, then such balance quantity may also be ordered on L-1 Bidder. 

 

II. In the procurement of works which are not divisible, and in procurement of services 
where the bid is evaluated on price alone, the following procedure shall be followed: - 

 
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class- 

I local supplier, the contract will be awarded to L-1. 

 
ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's 
quoted price falling within the margin of purchase preference, and the contract shall 
be awarded to such Class-I local supplier subject to matching the L-1 price. 

 
iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class- 

I local supplier with the next higher bid within the margin of purchase preference 
shall be invited to match the L-1 price and so on and contract shall be awarded 
accordingly. In case none of the Class-I local suppliers within the margin of purchase 
preference matches the L-1 price, then the contract may be awarded to the L-1 Bidder. 

 

III. Applicability in tenders where contract is to be awarded to multiple bidders. 
 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates 
or otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II local 
supplier’ as well as ‘Non-local supplier’, as per following procedure: 

 
a) In case there is sufficient local capacity and competition for the item to be procured, 

as notified by the nodal Ministry, only Class I local suppliers shall be eligible to bid. 
As such, the multiple suppliers, who would be awarded the contract, should be all 
and only ‘Class I Local suppliers’. 

 
b) In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also participate 

in the bidding process along with ‘Class I Local suppliers’ as per provisions of the 
Order. 

 
c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent 

of the tendered quantity in any tender, the contract may be awarded to all the 



qualified bidders as per award criteria stipulated in the bid documents. However, in 
case ‘Class I Local suppliers’ do not qualify for award of contract for at least 50 (fifty) 
percent of the tendered quantity, purchase preference should be given to the ‘Class I 
local supplier’ over ‘Class II local suppliers’/ ‘Non local suppliers’ provided that their 
quoted rate falls within margin of purchase preference of the L1 bidder considered 
for award of contract so as to ensure that the ‘Class I Local suppliers’ taken in totality 
are considered for award of contract for at least 50 (fifty) percent of the tendered 
quantity. 

 
d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, 

whose quoted rates fall within margin of purchase preference, subject to its meeting 
the prescribed criteria for award of contract as also the constraint of maximum 
quantity that can be sourced from any single supplier. If the lowest quoting ‘Class-I 
local supplier’, does not qualify for purchase preference because of aforesaid 
constraints or does not accept the offered quantity, an opportunity may be given to 
next higher ‘Class-I local supplier’, falling within margin of purchase preference, and 
so on. 

 
e) To avoid any ambiguity during bid evaluation process, the procuring entities may 

stipulate its own tender specific criteria for award of contract amongst different 
bidders including the procedure for purchase preference to ‘Class-I local supplier’ 
within the broad policy guidelines stipulated in sub-paras above. 

 

IV. Requirement for specification in advance: 
 

The minimum local content, the margin of purchase preference and the procedure for 
preference to Make in India shall be specified in the notice inviting tenders or other form 
of procurement solicitation and shall not be varied during a particular procurement 
transaction. 

 

V. Verification of local content: 

 
a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time 

of bidding shall submit self-certification indicating the percentage of local content in the 
offered items. They shall also give details of the location(s) at which the local value 
addition is made, if applicable. 

b) Decisions on complaints relating to implementation of this Order, 2020 (amended from 
time to time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring 
entity. 

c) CIL/Subsidiary may constitute committees with internal and external experts for 
independent verification of self-declarations and auditor’s/ accountant’s certificates on 
random basis and in the case of complaints. 

d) False declarations will be debarring of the bidder or its successors for a period up to two 
years as per Guidelines on debarment of firms from bidding along with such other action 
as may be permissible under law. 



e) A supplier who has been debarred by any procuring entity for violation of the Order shall 
not be eligible for preference under the Order for procurement by any other procuring 
entity for the duration of the debarment. The debarment for such other procuring entities 
shall take effect prospectively from the date on which it comes to the notice of other 
procurement entities, in the manner prescribed below. 

f) The Department of Expenditure shall issue suitable instructions for the effective and 
smooth operation of this process, so that: 

i. The fact and duration of debarment for violation of the Order by any procuring 
entity are promptly brought to the notice of the Member-Convenor of the Standing 
Committee and the Department of Expenditure through the concerned Ministry 
/Department or in some other manner; 

ii. on a periodical basis such cases are consolidated and a centralized list or 
decentralized lists of such suppliers with the period of debarment is maintained and 
displayed on website(s); 

iii. in respect of procuring entities other than the one which has carried out the 
debarment, the debarment takes effect prospectively from the date of uploading 
on the website(s) in the such a manner that ongoing procurements are not 
disrupted. 

 
VI. Reciprocity Clause 

 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are 
not allowed to participate and/ or compete in procurement by any foreign 
government, due to restrictive tender conditions which have direct or indirect effect 
of barring Indian companies such as registration in the procuring country, execution 
of projects of specific value in the procuring country etc., it shall provide such details 
to all its procuring entities including CMDs/CEOs of PSEs/PSUs, State Governments 
and other procurement agencies under their administrative control and GEM for 
appropriate reciprocal action. 

 
2. Entities of countries which have been identified by the  nodal ministry/departments 

not allowing Indian companies to participate in their Government procurement for 
any item related to that nodal Ministry shall not be allowed to participate in 
Government procurement in India (including CIL and its Subsidiaries) for all items 
related to that nodal Ministry/ Department, except for the list of items published by 
the Ministry/ Department permitting their participation. 

 
3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of 

DPIIT as amended from time to time. 

 
 

VII. Manufacture under license/ technology collaboration agreements with phased 
indigenization 

 

a) While notifying the minimum local content, Nodal Ministries may make special 

provisions for exempting suppliers from meeting the stipulated local content if the 



product is being manufactured in India under a license from a foreign manufacturer 

who holds intellectual property rights and where there is a technology collaboration 

agreement / transfer of technology agreement for indigenous manufacture of a 

product developed abroad with clear phasing of increase in local content. 

 
b) In procurement of all goods, services or works in respect of which there is substantial 

quantity of public procurement and for which the nodal ministry has not notified that 

there is sufficient local capacity and local competition, the concerned nodal ministry 

shall notify an upper threshold value of procurement beyond which foreign 

companies shall enter into a joint venture with an Indian company to participate in 

the tender. CIL/Subsidiary while procuring such items beyond the notified threshold 

value, shall prescribe in their respective tenders that foreign companies may enter 

into a joint venture with an Indian company to participate in the tender. CIL/ 

Subsidiary shall also make special provisions for exempting such joint ventures from 

meeting the stipulated minimum local content requirement, which shall be increased 

in a phased manner. 

 
9. Submission of Bid: 

 

a. (i) In order to submit the Bid, the bidders have to get themselves registered online on 

the e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital 

Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying 

Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the 

Root Certificate of CCA. The online Registration of the Bidders on the portal will be free of 

cost and one time activity only. The registration should be in the name of bidder, whereas 

DSC holder may be either bidder himself or his duly authorized person. The bidder is one 

whose name will appear as bidder in the e-Procurement Portal. 

 
(ii) The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General and 

Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on- 

line undertaking in support of the authenticity of the declarations regarding the facts, 

figures, information and documents furnished by the Bidder on-line in order to become 

an eligible bidder. No conditional bid shall be allowed/accepted. 

 
(iii) The bidders have to accept unconditionally in GTE (General Technical Evaluation) 

the Undertaking at Annexure I regarding Genuineness of the information furnished by 

him on-line & authenticity of the scanned copy of documents uploaded by him on-line 

in support of his eligibility criteria etc. and Annexure III (Letter of Bid). No recycling 

will be done for this document i.e. no further clarification will be sought from bidder. 

 
Moreover, the following documents shall be considered from the Bidder’s space/ My 

Document and no recycling will be done for these documents i.e. no further clarification 



will be sought from bidder – 
 
 

S No Document 
Scanned copy of documents uploaded by 
bidder in Bidder’s space/ My Document 

1 2 3 

1 Permanent Account Number 

(Ref. Clause No.8(B) of NIT) 
PAN card issued by Income Tax department, 
Govt. of India 

2 Goods and Services Tax 
(GST) Status of Bidder 
(Ref. Clause No.8(C) of NIT 
and BOQ) 

The following documents depending upon the 
status w.r.to GST as declared by Bidder in the 
BOQ sheet: 

 

a) Status: GST Registered Bidder under 
regular scheme 

Document: GST Registration Certificate (i.e. 
GST identification Number) issued by 
appropriate authority of India. 

 

b) Status: GST Registered Bidder under 
composition scheme 

Document: GST Registration Certificate (i.e. 
GST identification Number) issued by 
appropriate authority of India. 

 

c) Status: GST unregistered bidder: 
Document: Document: A Certificate having 
UDIN from a practicing Chartered 
Accountant having membership number 
with Institute of Chartered Accountants of 
India certifying that the bidder is GST 
unregistered bidder in compliance with the 
relevant GST rules of. India. 

 

Note: 
i) If turnover of bidder exceeds exemption/threshold 
limit, the bidder must have GST registration as per 
GST Act and rules. 

3 Legal Status of the bidder Any one of the following document: 
 

1. Affidavit or any other document to prove 
proprietorship/Individual status of the 
bidder. 

2. Partnership   deed    containing    name    of 
partners. 

3. Memorandum & Article of Association with 
certificate of incorporation containing name 
of bidder. 



 



b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 

support of online information submitted by the bidder are to be uploaded in Cover-I by 

the bidder while submitting his/her/their bid. 

 

 
S No 

 
Eligibility 
Criteria 

Scanned copy of documents to be uploaded by 
bidder(s) in support of information/declaration 
furnished online by the bidder against Eligibility 
Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 

1 Work Experience 
(Ref. Clause No.8(A) of 
NIT) 

Satisfactory Work Completion Certificate issued by the 
employer against the experience of similar work 
containing all the information furnished by bidder on- 
line. 

 
Work order, BOQ, TDS, etc. may be sought during 
clarification or along with deficient documents as per 
clause 13(b), if felt necessary by the Tender Committee. 

2 Digital Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line 
then no document is required. 

 
However, if the DSC holder is bidding online on behalf 
of the bidder then the Power of Attorney or any sort of 
legally acceptable document for the authority to bid on 
behalf of the bidder. 

3 Undertaking by 
bidder on 
his/her/their Letter 
Head as per 

Annexure II. 

Undertaking regarding relatives as employees of 
company, Arbitration clause (in case of partnership 
firm), Local supplier status of the Bidder as per 
provisions of NIT, declaration w.r.t Make in India 
order dated 16.09.2020, Code of Integrity for Public 
Procurement (CIPP) and compliance w.r.t 
procurement from bidder of a country which shares a 
border with India etc. 

4 Electrical Contractor 
License (Applicable to 
Electrical Works Only) 

(Ref. Clause No.8(D) of 

NIT) 

Valid Electrical Contractor’s License issued by Electrical 
Licensing Board/Authority of any Indian State/UT, in 
accordance with IE Rule-45. 

However, in the event of work being awarded; the 
bidder will have to comply the terms and 
conditions mentioned in the order issued by 
Ministry of Power , GOI vide Ref no : CEA-PS- 
16/25/2023-CEI Division ( before execution of 
Agreement ) . Valid Electrical licenses of 
Supervisor(s) and wiremen/linemen/electrician(s) 
is also required. 



5 Valid license of the 
Legal Metrology 

# Valid license of the Legal Metrology: The tenderers 
should have valid License issued by the Office of the 
Controller of the legal metrology, Government of 
Jharkhand to repair weights, measures, weighing 
instrument or measuring instrument. (for work of 
weights, measures, weighing instrument or measuring 
instruments only). Also the tenderers must posses 
authorization from the OEM for repairing of said 
weighbridge. 



 
 

c. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure III of Tender 

document. This will be the covering letter of the bidder for his submitted bid. The 

bidders have to accept unconditionally the Letter of Bid in GTE (General Technical 

Evaluation) at the time of bid submission. This online acceptance during bidding 

through GTE shall be construed as submission of Letter of Bid by the bidder. 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will 

be downloaded by the bidder and bidder will quote the rates for all items on this Excel 

file. Prior to quoting the rates in the BOQ file, the bidder will select the appropriate status 

from the following drop down list given in the BOQ:- 

 
I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

 
The rates quoted by the bidder will be excluding GST and GST component (to be paid by 

CIL/ Subsidiary and/or the bidder) will appear as a separate entity. The component of 

GST will be taken by the system based on the status of bidder selected by the bidder during 

bid submission and with the pre-defined business logic given in the BOQ file by the 

department. This file will be digitally signed and uploaded by the bidder after ascertaining the 

correctness of facts and figures. 

 
Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. The 

Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate[combination 

of Item Rate and Percentage Rate] BOQ format and the bidder will have to quote for all the 

tendered items. The Price Bid of the tenderers will have no condition. The price bid which 

is incomplete and not submitted as per instruction given in this document is liable for 

rejection. 

 
System for decision of L1 bidder 

 

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). 

The system for decision of L1 bidder will be as per following 02(two) cases:- 

 
Case – 1: Works for which INPUT TAX CREDIT (ITC) is not available to the Company. 

 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 

(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the 

system will be added to decide the L1 i.e the ranking of the Bidders will be decided based 

on rates quoted by the bidders  plus GST. This value of the  bidder will be “the  Cost to 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 
additional/ other relevant documents to support the information/declaration furnished by 
bidder online against eligibility criteria may also be attached by the bidder in the same file to be 
uploaded against respective eligibility criteria. 



Company”. 

 
Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid 

value to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. 

The Price Bid which is incomplete and not submitted as per instruction given above is liable 

for rejection. 

 
Case – 2: Works for which INPUT TAX CREDIT (ITC) is available to the Company. 

 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 

(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the 

system will be ignored to decide the L1 i.e the ranking of the Bidders will be decided based on 

rates quoted by the bidders excluding GST. This value of the bidder will be “the cost to 

Company”. 

 
Then share of GST to be paid by bidder shall be added with overall bid value to arrive at 

the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid 

which is incomplete and not submitted as per instruction given above is liable for rejection. 

 
Note: The bidder should select their GST category as per clause no. 8.C of NIT. 

 

10. Bid Submission: 
 

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid 

shall be accepted off-line unless otherwise specified. 

 
11. System Requirement: 

 

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 

software and internet connectivity at bidder’s premises to access the e-tender website. 

Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders for any 

direct/indirect loss or damages incurred by them arising out of incorrect use of the e- 

tender system or internet connectivity failures. 
 

12. Opening of Technical Bid: 
 

The Technical bid (Cover-I) will be opened one day after the Bid submission end date or 
next working day whichever is later. Technical bid (Cover-I) will be decrypted and opened 
online by the “Bid Openers” with their Digital Signature Certificates after the prescheduled 
date & time of Tender Opening. 

 

 The e-Procurement System will evaluate the Technical bids automatically on the basis of 
relevant data provided by bidder through a form in an objective and structured manner 
while submitting bid. If the parameter given by bidder in objective and structured manner does 
not confirm to required eligibility criteria as specified in the tender document, then 



the bid will be either automatically rejected by the system or shown as non complied bid 
which shall be rejected by the evaluator. 

 

All the documents uploaded by bidder(s) including EMD exemption documents (if any) and 
the Evaluation sheets generated by the system online shall be downloaded after opening 
of Technical bid (Cover-I). After decryption and opening of technical bid (Cover- I) the 
“technical bid opening summary” will be uploaded on the same day. 

 
 

13. Technical Evaluation of Tender: 
 

a. After opening of Technical bid, the documents submitted by bidder(s) in cover I as 
enlisted in the NIT will be downloaded by the Evaluator and shall be put up to the Tender 
Committee. The Tender Committee will examine the uploaded documents against 
information/declarations furnished by the bidder(s) online. If it confirms to all of the 
information/ declarations furnished by the bidder online and does not change the 
eligibility status of the bidder then the bidder will be considered eligible for opening of 
price bid. 

 

b. In case the Tender Committee finds that there is some deficiency in uploaded documents 
(i.e. w.r.t confirmatory documents) corresponding to the information furnished online or 
in case corresponding document have not been uploaded by bidder(s) then the same will 
be specified online by Evaluator clearly indicating the omissions/shortcomings in the 
uploaded documents and indicating start date and end date allowing 2 days (2 x 24 hours) 
time for online re-submission by bidder(s). The bidder(s) will get this information on their 
personalized dashboard under “Upload confirmatory document” link. Additionally, 
information shall also be sent by system generated email and SMS, but it will be the 
bidder’s responsibility to check the updated status/information on their personalized 
dash board regularly after opening of bid. No separate communication will be required 
in this regard. Non-receipt of e- mail and SMS will not be accepted as a reason of non- 
submission of documents within prescribed time. The bidder(s) will upload the scanned 
copy of all those specified documents in support of the information/ declarations 
furnished by them online within the specified period of 2 days. No further clarification 
shall be sought from Bidder. 

to qualify the bidder. 
 
 

c. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 
required documents as mentioned above. 

Note: The shortfall information/ documents should be sought only in case of historical 
documents which pre-existed at the time of the tender opening and which have not 
undergone change since then. These should be called only on basis of the 
recommendations of the TC. So far as the submission of documents is concerned with 
regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. For example, if the bidder has 
submitted a contract without its completion/ performance certificate, the certificate 
can be asked for and considered. However, no new contract should be asked for so as 



d. The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The 
bidder(s) is/are not required to submit hard copy of any document through offline mode. 
Any document submitted offline will not be given any cognizance in the evaluation of 
tender. 

 

e. In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) 
will be considered eligible for opening of Price Bid. 

 

f.  Seeking clarification shall be restricted to confirmation of submitted document/online 
information only and it should be only for one time for a period of up to 2 days. The 
clarification shall be taken in online mode in the e- Procurement portal of CIL only. 

 

g. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the 
submitted documents as (b) above, their/his bid shall be rejected; however, if the 
confirmatory documents do not change eligibility status of the bidder in connection his 
submitted online information(s)/declaration(s), then his/their bid will be accepted for 
opening of Price Bid. 

 

h. After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded by 
the evaluator and price bid shall be opened on/after preschedule date and time mentioned 
in the NIT, if any, online in the e- Procurement portal of CIL. However, in case there is any 
extension of date and time of price bid opening, it shall be notified online and price bid shall 
be opened online on e-Procurement portal of CIL after rescheduled date and time. 

 

i. In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then 
bidder(s) will be rejected online and re-tender (if required) will be done (with the same or 
different quantity, as per the instant requirement). 

 

j. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be 

forfeited and the bidder will be debarred for minimum one (1) year from participating in 
tenders in CIL/CCL. 

 

NOTE: It will be the bidder’s responsibility to check the status of their Bid online 

regularly, after the opening of bid till award of contract. Additionally, information shall 
also be sent by system generated e-mail and SMS at nodal points (Date of bid opening, 
Requisition for Clarification on Confirmatory document from L-1 bidder, award of work 
etc.). No separate communication will be required in this regard. Non-receipt of e-mail 
and SMS will not be accepted as a reason of non-submission of Confirmatory documents 
within prescribed time. The Tender Status will be in public domain and anyone visiting 
the site can view it by identifying the tender. 

 

k. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) 
dated 16.09.2020, issued by Govt. of India as amended from time to time shall be 
applicable. (NOT APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS 
LESS THAN 5 LAKHS.) 

 

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall 
be eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be 
given to Class-I local supplier only. 



l. In terms of the above said policy, purchase preference shall be given to Class-I local 
suppliers in the following manner: 

 

I. In the procurement of works which are divisible in nature, the following procedure shall 
be followed: 

 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class- 

I local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by 

the Purchaser. 
 

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L- 

1. Thereafter, the lowest bidder among the Class-I local suppliers will be invited to match 

the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted 

price falling within the margin of purchase preference, and the contract for that 

quantity shall be awarded to such local supplier subject to his matching the L-1 price. In 

case such lowest eligible Class-I supplier fails to match the L-1 price or accept less than 

the offer quantity, the next higher Class-I local supplier within the margin of purchase 

preference shall be invited to match the L-1 price for remaining quantity and so on, and 

contract shall be awarded accordingly. In case some quantity is still left uncovered on 

Class-I local supplier, then such balance quantity may also be ordered on L-1 bidder. 
 

II. In the procurement of works which are not divisible, and in procurement of services 

where the bid is evaluated on price alone, the following procedure shall be followed: 
 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class- 
I local supplier, the contract will be awarded to L-1. 

 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's 

quoted price falling within the margin of purchase preference, and the contract shall 

be awarded to such Class-I local supplier subject to matching the L-1 price. 
 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the 

Class-I local supplier with the next higher bid within the margin of purchase 

preference shall be invited to match the L-1 price and so on and contract shall be 

awarded accordingly. In case none of the Class-I local suppliers within the margin of 

purchase preference matches the L-1 price, then the contract may be awarded to the 

L-1 bidder. 
 

Note: The confirmation from the bidder regarding matching of L1 price may be taken in 

confirmatory document link of e-Procurement portal by recycling ‘Any other document’ 

link. 
 

Verification of local content: 



i) All the Bidders at the time of bidding shall submit self-certification indicating the 
percentage of local content in the offered items. They shall also give details of the 
location(s) at which the local value addition is made, if applicable. 

 

ii) CIL/ Subsidiary may constitute committees with internal and external experts for 
independent verification of auditor’s / accountant’s certificates on random basis and 
in the case of complaints. 

 
iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a 

period up to two year and with process in line with clause 20 of GTC. 
 

iv) A local supplier who has been debarred by any procuring entity for violation of above 
order shall not be eligible for preference under this Order for procurement by any other 
procuring entity for the duration of debarment. The debarment for such other 
procuring entities shall take effect prospectively from the date on which it comes to the 
notice of other procurement entities. 

 

m. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR TENDERS 
FOR SERVICES) 

 

i) Subject to meeting terms and conditions stated in the tender document including but not 

limiting to prequalification criteria, 25% of the work will be awarded to MSE as defined 

in MSE Procurement Policy issued by Department of Micro, Small and Medium 

Enterprises (MSME) for the tendered work/item. Where the tendered work can be split, 

MSE quoting a price within a price band of L1 + 15% shall be awarded at least 25% of 

total tendered work provided they match L1 price. In case the tendered work cannot be 

split, MSE shall be awarded full work provided their quoted price is within a price band 

of L1 + 15% and they match the L1 price. 
 

ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the 
L1 price, the work may be shared proportionately if the job can be split. 

 

If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall 

be given first to MSE who has quoted lowest rate among the MSEs and the total job shall 

be awarded to them after matching the L-1 price of the tender, in case the L1 is other 

than MSE. If MSE is a L1 bidder, full work will be awarded to such bidder. If the MSE 

who have quoted lowest rate among the MSEs in the price band of L1 + 15% do not agree to 

match the rate of L1 of the tender, then the MSE with next higher quoted rate in the 

price band of L1 + 15% shall be given chance to match the rate of L1 for award of the 

complete job. This process to be repeated in till work is awarded to MSE or MSE bidders 

are exhausted. 
 

iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) 

percent shall be earmarked for procurement from micro and small enterprises owned by 

women. In the event of failure of such MSEs to participate in the tender process or meet the 

tender requirements and L1 price, 3(three) percent sub-target so earmarked shall be 



met from other MSEs. 
 

iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) 

percent shall be earmarked for procurement from micro and small enterprises owned by 

Scheduled Caste & Scheduled Tribe entrepreneurs. In the event of failure of such MSEs to 

participate in the tender process or meet the tender requirements and L1 price, four percent 

sub-target so earmarked shall be met from other MSEs. 
 

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District 

Authority must be submitted by the bidder in addition to certificate of registration with 

anyone of the agencies mentioned in paragraph (I) above. The bidder shall be 

responsible to furnish necessary documentary evidence for enabling CIL/ Subsidiary to 

ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as: 
 

• In case of proprietary MSE, proprietor(s) shall be SC /ST 

• In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares 

in the enterprise. 

• In case of Private Limited Companies, at least 51% share shall be held by SC/ST 

promoters. 

• In case of Public Limited Companies, at least 51% share shall be held by SC/ST 

entrepreneurs at any given point of time. 
 

vi) Classification of Micro and Small Enterprise are as under: 
 

a. Micro Enterprise –Enterprise where the investment in plant and machinery or 

equipment does not exceed one crore Rupees and turnover does not exceed five core 

rupees. 
 

b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment 

does not exceed ten crore Rupees and turnover does not exceed fifty core rupees. 
 

vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible 
to avail the benefits under the policy. 

 

viii) The MSEs are required to submit copy of documentary evidence, issued by their 

registering authority whether they are small enterprise or micro enterprise as per 

provisions of Public Procurement Policy for Micro and Small Enterprise (MSEs) Order, 

2012 with latest guidelines/clarifications provided by MoMSME. 
 

ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the 

Agreement or commence the work as per Conditions of Contract then such Bidder shall 

be debarred for a minimum period of 1(One) year in line with provisions of Guidelines 

on Debarment of firms from Bidding. 
 

14. Auto Extension of Critical Date 



If number of bids received online is found to be less than 03(three) on end date of bid 

submission then the following critical dates of the Tender will be automatically extended 

for a period of four days ending at 17.00 hrs: 

 
• Last date of submission of Bid. 

• Last date of receipt of EMD. 

• Date of Opening of Tender. 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in 

the e-Procurement Portal then the same is to be rescheduled to the next working day. 

 
This extension will be also applicable in case of receipt of zero bid. 

 
Notes: 

1. The validity period of tender should be decided based on the final end date of 

submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so 

happen that any of these bids may be eventually rejected during Tender Opening, 

Technical evaluation or further process of evaluation resulting the total number of 

valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids on 

the extended date of opening of tender. 

 
15. One Bid per Bidder: 

 

Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner 
in a partnership firm or as a partner in a joint venture or as a Company registered under 
Companies Act. A Bidder who submits or participates in more than one Bid (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will cause all 
the proposals with the Bidder's participation to be disqualified. 

 

16. Refund of EMD: 
 

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD 

of rejected bidders will be refunded at any stage directly to the account from where it 

had been received (except the cases where EMD is to be forfeited). 

 
b) No claim from the bidders will be entertained for non-receipt of the refund in any account 

other than the one from where the money is received. 

 
c) If the refund of EMD is not received by the bidder in the account from which the EMD 

has been made due to any technical reason then it will be paid through conventional 

system of e-payment. For this purpose, if required, Tender Inviting Authority will obtain 

the Mandate Form from the Bidder. 



d) In case the tender is cancelled then EMD of all the participating bidders will be refunded 

unless it is forfeited by the department. 

 
e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of 

tender) then his/her EMD will be refunded automatically after the opening of tender. 

 
f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be 

retained by CCL and will be adjusted to Performance Security Deposit. 

 
 

17. Site Visit: 
 

 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and 

examine the Site of Works and it’s surrounding, approach road, soil condition, 

investigation report, existing works, if any, connected to the tendered work, drawings 

connected to the work, if / as available and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for execution of the works. The cost of 

visiting the Site shall be at the Bidder’s own expense. 

 
 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with 

the working conditions and other prevalent conditions and fluctuations thereto whether 

he/she/they actually visits the Site /Area or not and has taken all the factors into 

account while quoting his/her/their rates. 

 
 The Bidder is expected, before quoting his rate, to go through the requirement of 

materials/workmanship, specification, requirements and conditions of contract. 

 
 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in 

the bid document (if available), supplemented by any information available to the 

Bidder. 

 
18. Taxes and Duties: 

 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States) payable by the bidder/Contractor under the Contract, or for any other 

cause as applicable on the last date of submission of Bid, shall be included in the rates, 

prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 

payable by bidder or by company under reverse change mechanism shall be computed by 

system in BOQ sheet as per predefined logic. 

 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and 

plants etc. as may be attendant upon execution and completion of works shall also be 



included in the rates, prices and total Bid price submitted by the bidder. 

 
However, such duties, taxes, levies etc. which is notified after the last date of submission 

of Bid and/or any increase over the rate existing on the last date of submission of Bid shall 

be reimbursed by the company on production of documentary evidence in support of 

payment actually made to the concerned authorities. 

 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder. 

 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice 

in accordance with the provision of relevant GST Act and the rules made there under and 

after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess 

is responsibility of the service provider/contractor. 

 
Further, any GST credit note required to be issued by the bidder / contractor under the 

GST provisions should be issued within the time limit prescribed under the GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 

under composition scheme in compliance with GST rules, the bidder/dealer shall not 

charge any GST and/or GST Compensation Cess on the bill/invoice. In case of unregistered 

dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to 

concerned authorities in terms with GST provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and 

Capital Goods or the ITC claimed is disallowed due to failure on the part of 

supplier/vendor of goods and services in incorporating the tax invoice issued to 

CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST 

(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper 

tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on such Tax 

invoice shall be recovered from the current bills or any other dues of the supplier/vendor 

along with interest and penalty, if any. 

 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 

shall not be subject to variations on any account except to the extent variations allowed as 

per the conditions of the contract of the bidding document. 



The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 

and to deal with such amount in terms of the provisions of the Statute or in terms of the 

direction of any statutory authority and the company shall only provide with certificate 

towards such deduction and shall not be responsible for any reason whatsoever. 

 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 

Company under the Coal Act, the contractor will have to produce a royalty clearance 

certificate from the District Authorities before full and final payment. 

 
Further, where any damages or compensation becomes payable by either the Company or 

the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 

wherever applicable as per the GST provisions in force shall also apply in addition to such 

damages or compensation. 

 
Note: During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status declared 

by the bidder during tender stage based on which cost to company has been 

ascertained or at actuals, whichever is lower. 

19. Cost of Bidding: 
 

The bidder shall bear all costs associated with the preparation and submission of his bid 

and the Employer will in no case be responsible or liable for those costs. 

 

20. Technical Specifications: 
 

The tenderer shall closely study all specifications in detail, which govern the rates for which 

he is tendering. 

 
21. Currencies of Bid and Payment: 

 

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only. 

 
22. Handing Over of Site: 

 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 

contractor(s) at his/their own expense and the site cleaned and handed over to the 

company and he/they shall intimate officially of having completed the work as per 

contract. 

 
23. Deployment of Manpower and Machineries: 

 

The tenderer(s) will deploy sufficient number and size of 

equipments/machineries/vehicles and the technical/ supervisory personnel required for 



execution of the work. 

 
24. Change in Constitution of the Contracting Agency: 

 

Prior approval in writing of the company shall be obtained before any change is made in 

the constitution of the contracting agency, otherwise it will be treated as a breach of 

Contract. 

25. Canvassing in Tender: 
 

Canvassing in connection with the tenders in any shape or form is strictly prohibited and 

tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 

 

26. Letter of Acceptance (LOA)/Work Order/Agreement: 
 

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 

electronically online on the e-procurement portal of CIL/ Subsidiary prior to expiration of 

the Bid validity period. The L-1 bidder will get the information regarding award of work 

on their personalised dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work 

Order of the tender issued by the Company, the successful tenderer shall execute contract 

agreement in the company's prescribed form for the due fulfilment of the contract. Failure 

to enter into the required contract within the specified period in the work order shall entail 

cancellation of LOA/work order and forfeiture of the Earnest Money. In addition, the 

department may debar the bidder from participating in future bids for at least 12 months 

as per Guidelines on Debarment of firms from Bidding. 

 
27. Bid Validity: 

 

The validity period of the tenders shall be 120 (One Hundred Twenty) days from the end 

date of bid submission. 

 
In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the bidders (all the responsive tenderers) to extend the period of validity for a 

specified additional period. The employer’s request and the bidder’s responses shall be  

made in writing. A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be required or permitted to modify his bid. 

 
The tenderer shall not, during the said period or within the period extended by mutual 

consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof 

without consent in writing of the company. In case the tenderer violates to abide by this, 

the Company will be entitled to take action as per clause No.28 (Modification and 

Withdrawal of Bid) of NIT. 

 
28. Modification and Withdrawal of Bid: 



Modification of the submitted bid shall be allowed online only before the deadline of 

submission of tender and the bidder may modify and resubmit the bid online as many 

times as he may wish. 

 
Bidders may withdraw their bids online within the end date of bid submission and their 

EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able 

to resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid 

submission, the bidder will have to make a request in writing to the Tender Inviting 

Authority. 

 

Withdrawal of bid may be allowed till issue of work order/LOA with the  following 

provision of penal action: 

 

a. If the request of withdrawal is received before online notification for opening of 

 
remaining bidders will be opened and the tender process shall go on. 

 

bidder will be opened and action will follow as under: 
 

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on. 
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done. 

 
Note: 

 
Tender Inviting Authority/Evaluators. 

 
of Bid) of NIT. 

29. Standard Operating Procedure for Withdrawal of Bid: 

I.The Mode of withdrawal: - 

A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of bid 

price bid, the EMD will be forfeited and bidder will be debarred for minimum 1 
(one) year from participating in tenders in CIL/Subsidiary. The Price-bid of 

i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with 
the approval of Tender Accepting Authority (in case Board is Tender Accepting Authority 
then with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder 
is debarred for one year from participating in tenders in CIL/Subsidiary. This letter will be 
circulated to all Areas and CIL/Subsidiary HQ and the updated list will be maintained by all 

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of 
such order. The standard operating procedure to handle withdrawal of bid after end date 
of submission shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal 

b. If the request of withdrawal is received after online notification for opening of price bid, 
the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from 
participating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this 



submission, where any bidder can withdraw his/her bid which will attract no penal 
action from department side. 

b. The system of online withdrawal beyond end date of bid submission and till award 
of contract is also available but not fully functional and under development stage. 
Once it is developed and implemented only online withdrawal shall be considered 
except for some exceptional cases as mentioned in clause below. 

B. Offline Withdrawal of Bids: 

a. A partner of bidder (in case of partnership firms) whose DSC is registered on the e- 
Procurement portal can access the portal for online withdrawal but when there is a 
split in the business relationship, the partners whose DSC is not registered on the 
portal do not have the option of online withdrawal of bid. Hence such partners may 
opt to use offline method of withdrawal of his/her offer (or express his 
disassociation from the bidder organization). 

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid 
submission and till award of contract) is not developed and implemented, offline 
withdrawal shall also be considered. 

 

II. Acceptance of withdrawal by Tender Committee: 

 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to 
Tender Committee for deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right source 
and authentic. For this purpose, a letter is to be sent by registered post/speed post 
to the bidder on the address as given by him in the enrollment page of e- 
Procurement portal, allowing 10 days’ time to confirm the withdrawal. If the bidder 
does not confirm the withdrawal within the stipulated period then it should be 
construed that there is no withdrawal of bid. In case the withdrawal/disassociation 
from the firm (Partnership firm) has been submitted by any other partner then also 
the confirmation has to be sought from the bidder and if bidder wants to deny the 
withdrawal/disassociation from the partnership firm then the bidder shall be 
required to furnish a legally acceptable document signed by all the partners of the 
firm to substantiate his claim. 

 

b. Whether the withdrawal is due to the reason other than to support any mala fide 
intention of any participating bidder such as participating or supporting a cartel 
formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender 
should be cancelled apart from other penal action as per e-Procurement Manual for 
works and services of CIL and other guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action 
in line with the prescriptions of the e-Procurement Manual for works and services 
of CIL will be applicable. 

 
e. The Tender Committee may also obtain the opinion of legal department in order to 

ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above. 

30. Postponement of scheduled date(s): 



The Company reserves the right to postpone the date of receipt and opening of tenders or 
to cancel the tenders without assigning any reason whatsoever. 

31. Public Enterprises preference: 
 

The Company reserves its right to allow Public Enterprises purchase preference 
facility as admissible under prevailing policy. 

32. Contract Agreement Document(s): 
 

This Tender Notice shall be deemed to be part of the Contract Agreement. The 
“General Terms & Conditions”, Additional Terms & Conditions, Special Terms & 
Conditions (if any), Technical Specifications, drawings (if any) and any other document 
uploaded on portal as NIT document forms an integral part of this NIT and shall also form 
a part of the contract agreement as per clause 2 of the ‘General Terms and Conditions’ of 
‘Conditions of Contract’. 

 

33. Sub-letting of Work: 
 

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece 
rated jobs is permissible with the prior approval of the department. The total value of 
subcontracted work should not exceed 25% of the contract price specified in the contract. 
Procurement of material, hiring of equipment or engagement of labour will not mean sub- 
contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being 
not the lowest, he will be prohibited from working as a sub-contractor for the contractor who 
is executing the contract. 

 
The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time 
to time propose any addition or deletion from any such list and will submit proposals in 
this regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in 
advance so as not to impede the progress of work. Such approval of the Engineer-in- 
Charge/Designated Officer-in-Charge will not relieve the contractor from any of his 
obligations, duties and responsibilities under the contract. 

34. Prohibition of Child Labour engagement: 
 

The contractor/contractual Agencies must not engage any Child Labour during the course 
of execution of the contract work within the meaning and scope of the Child Labour 
Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to 
time by the Govt. of India. 

35. Implementation of CMPF/EPF: 
 

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect 
of the workers deployed by him as detailed in the tender document. 

36. Splitting up of the work: 
 

The Company does not bind itself to accept the lowest tender and reserves the right to reject 



any or all the tenders without assigning any reasons whatsoever and to split up the work 
between two or more tenderer(s) or accept the tender in part and not in its entirety. 

37. Settlement of Disputes: 
 

Matters relating to any dispute or difference arising out of this tender and subsequent 
contract Awarded based on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement 
of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender 
document. 

38. Restrictions on Procurement from a bidder of a country which shares a land border with 

India and on sub-contracting to contractors from such countries: 
 

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, 
GoI as amended from time to time shall be applicable. 

I. Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender only if the bidder is registered with the Competent Authority. 

 
II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

context) means any person or firm or company, including any member of a Joint venture 

(that is an association of several persons or firms or companies), every artificial juridical 

person not falling in any of the descriptions of bidders stated herein before, including 

any agency, branch or office controlled by such person, participating in a procurement 

process. 

 
III.  “Bidder from a country which shares a land border with India” for the purpose of order 

F.No. 6/18/2019-PPD dated 23.07.2020 means: 

 
a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; 

or 

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A joint venture where any member of the joint venture falls under any of the above. 

 
IV. “The beneficial owner” for the purpose of (III) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

juridical person(s), has a controlling ownership interest or who exercises control 

through other means. 

 
Explanation- 



a. “Controlling ownership interest” means ownership of, or entitlement to more than 

Twenty Five Percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint the majority of the directors or to control 

the management or policy decisions, including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

 
2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more juridical person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership; 

 
3. In case of an unincorporated association or body of individuals, the beneficial owner 

is the natural person(s), who, whether acting alone or together, or through one or 

more juridical person, has ownership of or entitlement to more than fifteen percent 

of the property or capital or profits of such association or body of individuals. 

 
4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official. 

 
5. In case of a trust, the identification of beneficial owner(s) shall include identification 

of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 

interest in the trust and any other natural person exercising ultimate effective control 

over the trust through a chain of control or ownership. 

 
V. An Agent is a person employed to do any act for another, or to represent another in 

dealings with third person. 

 
VI. The successful bidder shall not be allowed to sub-contract works to any contractor from 

a country which shares a land border with India unless such contractor is registered with 

the competent Authority. 

 

Note: 

1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at 

Annexure II in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as 

amended from time to time of Ministry of Finance, GoI. 

AND 

(b) Valid registration from competent authority (if applicable). Registration should 

be valid at the time of submission of bid and at the time of acceptance of bids. 

 
2. Guidelines issued by GoI regarding registration with Competent Authority and 

regarding exclusion from restriction may please be referred. 



39. Code of Integrity for Public Procurement (CIPP) 
 

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement 
(CIPP) as given in the tender document at Annexure VI. 

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website 

https://coalindiatenders.nic.in only. No separate notification shall be issued in the press. 

Bidders are therefore requested to visit our website regularly to keep themselves updated. 

 

Tender Inviting Authority 



INSTRUCTIONS TO BIDDERS 
 

1. SCOPE OF BIDDER. 
 

The CENTRAL COALFILEDS LIMITED (referred to as Employer in these documents) 

invites bids for the work(s) as mentioned in the Notice. The Bidder should submit Bid for 
all the works mentioned in the NIT. 

 
The successful Bidder will be expected to complete the Work(s) by the intended 
Completion period specified in the Bid document/Notice. 

 

2. ELIGIBLE BIDDERS. 
 

The Invitation for Bids is open to all Bidders including an individual, proprietorship 
firm, partnership firm, company registered under Companies Act, or any legal entity. 
The bidders shall be eligible to participate only if they fulfill the qualifying criteria 
laid down separately hereinafter. 

 
 Deleted 

 
 Deleted 

 
The Company reserves its right to allow Public Enterprises purchase preference 
facility as admissible under prevailing policy. 

 
No sub-letting of the work as a whole by the contractor is permissible. Prior 
permission is required to be taken from the principle employer for engagement of 
sub-contractors in part work/ piece rated work. The total value of subcontracted work 
should not exceed 25% of the contract price specified in the contract. Procurement of 
material, hiring of equipment or engagement of labour will not mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being 
not the lowest, he will be prohibited from working as a sub-contractor for the contractor 
who is executing the contract. 

 
The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from 
time to time propose any addition or deletion from any such list and will submit 
proposals in this regard to the Engineer-in–Charge/Designated Officer in charge for 
approval well in advance so as not to impede the progress of work. Such approval of 
the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor 
from any of his obligations, duties and responsibilities under the contract. 



3. QUALIFICATION OF THE BIDDER 
 

  The bidders shall be required to submit bid with all the information as sought 
online along with required documents. 

 
 All bidders shall submit the following information and documents with their bids: 

 

a. Copies of documents in support of legal status of bidder as per NIT; written 
power of attorney of signatory of the Bid to commit the Bidder. 

b. Experience of having successfully completed similar works in support of 
eligibility criteria during last seven years including monetary value and period as 
per e-Tender Notice. 

c. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender 
Notice. 

d. Document to support the status of bidder with respect to GST as mentioned in 
e-Tender Notice. 

e. The Bidder will have to submit a declaration in support of the authenticity of 
the credential submitted by him and also with other commitment along with 
the Bid in the form of an undertaking as per the format provided in the bid 
document. 

f. Valid Electrical License ( if applicable ) 
g. Any other document to support the qualification information as submitted by 

bidder. 

 
 To qualify for award of the contract – 

 

Work Experience: 
The Intending bidder must have in its name or proportionate share as a member of Joint 

Venture/ Partnership firm experience of having successfully completed similar works, 

during last 7(seven years ending last day of month previous to the one in which bid 
applications are invited (i.e. eligibility period) should be any of the following: - 

 

Three similar completed works each costing not less than the amount equal to 40% of 
the estimated cost put to tender. 

Or 

Two similar completed works each costing not less than the amount equal to 50% of 
the estimated cost put to tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the 
estimated cost put to tender. 

………………………………………………………………… 
Similar nature of work shall include 



Experience for those works only shall be considered for evaluation purposes, which 
match eligibility requirement stipulated above, on or before the last day of month 
previous to one in which tender has been invited (publication date of NIT). The 
experience of incomplete/ongoing works as on last date of eligibility period will not 
be considered for evaluation. If the referred work includes construction as well as 
maintenance and/ or operation after construction, the experience of such work may 
be considered as ‘acceptable’ if the construction part is completed as on the last date 
of ‘eligibility period’, even if maintenance work is ongoing, and the certificate issued 
clearly stipulates the same . 

 

In all the above cases, while considering the value of completed works, the full value 
of completed work will be considered whether or not the date of commencement is 
within the said 7(seven) years period. 

 

Cost of previous completed works shall be given a simple weightage of 7% per year 

to bring them at current price level, while evaluating the qualification requirement of 

the bidder. Such weightage shall be considered after end date of completion. 

Updating will be considered for full or part of the year (total no. of days / 365) i.e 

considering 365 days in a year, till the last day of month previous to one in which bid 

has been invited. 

Note: Till the time of changes in the e-procurement portal regarding weightage from 5% 

to 7% is configured in the portal, the 5% weightage shall be considered for work 

experience for floating of tender. 

For work experience bidders required to submit Satisfactory Work Completion 
Certificate issued by the employer against the Experience of similar work containing 
all the information as sought on-line. 

 

Work order, BOQ, TDS may be sought during clarification or along with deficient 
documents as per the relevant clause, if felt necessary by the Tender Committee. 

 

In case the experience has been earned by the bidder as a partner in a partnership firm 
then the proportionate value of experience in proportion to actual share of bidder in that 
partnership firm will be considered against eligibility else it shall be taken as 100%. 

 

 If the bidder is a subsidiary of a company, the experience and resources of the holding 

 
into consideration. 

 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified:- 

company or its other subsidiaries will not be taken into account. However, if the bidder is a 
holding company, the experience and resources of its wholly owned subsidiaries will be taken 



(i) if they have made misleading or false representations in the forms, statements and 
attachments submitted as proof of the qualification requirements. 

 
 

4. ONE BID PER BIDDER 
 

Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a 
partner in a partnership firm or as a Company registered under Companies Act. A Bidder 
who submits or participates in more than one Bid (other than as a sub- contractor or in 
cases of alternatives that have been permitted or requested) will cause all the proposals 
with the Bidder's participation to be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be 
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a 
period of 12(twelve) months from the date of issue of such letter. In case of Partnership 
firm, the debarment shall also be applicable to all individual partners of Partnership 
firm. 

 

5. COST OF BIDDING 
 

The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible or liable for those costs. 

 

6. SITE VISIT 
 

The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and 
examine the Site of Works and its surroundings, approach road, soil condition, 
investigation report, existing works, if any, connected to the tendered work, drawings 
connected to the work, if / as available and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for execution of the 
Works. The costs of visiting the Site shall be at the Bidder's own expense. 

 
It shall be deemed that the Bidder has visited the site/area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto 
whether he actually visits the site/area or not and has taken all the factors into account 
while quoting his rates. 

 
The bidder is expected, before quoting his rate, to go through the requirement of 
materials / workmanship, specification, requirements and conditions of contract. 

 
The bidder, in preparing the bid, shall rely on the site investigation report referred to in 
the bid document (if available), supplemented by any information available to the 
bidder. 

 

7. CONTENT OF BIDDING DOCUMENTS 



The set of bidding documents comprises the documents listed in the table below as 
issued online by the Employer and addendum/corrigendum issued in accordance with 
relevant provision. 

 
a. Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f. User portal Agreement 
g. Guidelines on Debarment of firms from Bidding 
h. Code of Integrity for Public Procurement (CIPP) 
i. Valid Electrical License ( if Applicable) 

j. Pre- Contract Integrity Pact ( if applicable ) 
k. Other document, if required. 

 

8. CLARIFICATION OF BIDDING DOCUMENTS 
 

The bidder may seek clarification on-line within the specified period. However, the 
management will clarify as far as possible to the relevant queries. 

 
The pre-bid meeting if applicable shall be held in the office of Tender Inviting 
Authority, on the scheduled date & time, if specified in the NIT. The purpose of the 

pre-bid meeting is to clarify the issues and to answer the questions on any matter that 
may be raised at that stage. Non-attendance at the pre-bid meeting will not be a cause 
for disqualification of bidder and it shall be presumed that the bidder does not require 
any clarification. The management shall circulate proceedings of the pre-bid meeting, 
if held 

 
9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL 

WORKS, APPLICABLE FOR SPECIALISED WORK) 
 

Before the deadline for submission of Bids, the Employer may modify the bidding 
documents by issuing addenda. 

 
Any addendum thus issued shall be part of the bidding documents and shall be 
displayed in the website. The bidder shall upload/ submit the same during bid 
submission. 

 
To give prospective Bidders reasonable time in which to take an addendum into 
account in preparing their Bids, the Employer may extend, as necessary, the deadline 
for submission of Bids, in accordance with Sub-clause 18.2 below. 

 
Bidders are requested to look into website for any addendum as specified in the NIT. 



NOTE:- Instructions to bidders shall not incorporate this provision in the Bid for 
normal civil engineering works. 

 

10. LANGUAGE OF BID 
 

 All documents relating to the Bid shall be in the English language. 

 
 

11. Submission of Bid: 
 

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be 

accepted offline. 

 
b. In order to submit the Bid, the bidders have to get themselves registered online on 
the e-Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from 
any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and 
which can be traced up to the chain of trust to the Root Certificate of CCA. The online 
Registration of the Bidders on the portal will be free of cost and one time activity only. 
The registration should be in the name of bidder, whereas DSC holder may be either 
bidder himself or his duly authorized person. The bidder is one whose name will appear 
as bidder in the e-Procurement Portal. 

 
c. The bidders have to accept unconditionally the online user portal agreement which 
contains the acceptance of all the Terms and Conditions of NIT including General and 
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with 
on-line undertaking in support of the authenticity of the declarations regarding the 
facts, figures, information and documents furnished by the Bidder on-line in order to 
become an eligible bidder. No conditional bid shall be allowed/accepted. 

 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) 
the Undertaking regarding Genuineness of the information furnished by him on-line 
& authenticity of the scanned copy of documents uploaded by him on-line in support 
of his eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid 
Security Declaration etc. and Letter of Bid. No recycling will be done for this 
document i.e. no further clarification will be sought from bidder. 

 

d. Letter of Bid: The format of Letter of Bid is given at Annexure III of Tender 

document. This will be the covering letter of the bidder for his submitted bid. The 
bidders have to accept unconditionally the Letter of Bid in GTE (General Technical 
Evaluation) at the time of bid submission. 

 

e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 

support of online information furnished by the bidder are to be uploaded in Cover- I & 
OID (Other Important Document, if applicable) by the bidder while submitting the bid 
online. 



f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will 

be in Excel format (password protected) and will be uploaded during tender creation. 
This will be downloaded by the bidder and he will quote the rates for all items on this 
Excel file. Thereafter, the bidder will upload the same Excel file during bid submission in 
Cover-I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format and 
the bidder will have to quote for all the tendered items and the L-1 will be decided on 
overall quoted value. The Price-bids of the tenderers will have no condition. The 
Price Bid which is incomplete and not submitted as per instruction given above will 
be rejected. Any alteration/modification in the Excel format may lead to rejection of 
bid. 

 

12. BID PRICES 
 

 Deleted 

 
The Bidder shall fill-in rates and prices for all items of the works described in the Bill 
of Quantities (both in words and figures) and amount(s) calculated and totaled. 

 
All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess 
(if applicable) only) and other levies, royalty, building and construction workers cess (as 
applicable in States) payable by the bidder/Contractor under the Contract, or for any 
other cause as applicable on the last date of submission of Bid, shall be included in 
the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if 
any, either payable by bidder or by company under reverse change mechanism shall 
be computed by system in BOQ sheet as per predefined logic. 

 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, 
tools and plants etc. as may be attendant upon execution and completion of works 
shall also be included in the rates, prices and total Bid price submitted by the bidder. 

 
However, such duties, taxes, levies etc. which is notified after the last date of 
submission of Bid and/or any increase over the rate existing on the last date of 
submission of Bid shall be reimbursed by the company on production of 
documentary evidence in support of payment actually made to the concerned 
authorities. 

 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along 
with rates shall be declared by the bidder. 

 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 
excluding GST & GST Compensation Cess, if applicable. The  payment of GST and GST 
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if 
GST payable by bidder/contractor) would be made only on the latter submitting a 



Bill/invoice in accordance with the provision of relevant GST Act and the rules made 
there under and after online filing of valid return on GST portal. Payment of GST & 
GST Compensation Cess is responsibility of the service provider/contractor. 

 
Further, any GST credit note required to be issued by the bidder / contractor under 
the GST provisions should be issued within the time limit prescribed under the GST 
law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST 
registered under composition scheme in compliance with GST rules, the 
bidder/dealer shall not charge any GST and/or GST Compensation Cess on the 
bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will be 
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 
provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input 
services and Capital Goods or the ITC claimed is disallowed due to failure on the part 
of supplier/vendor of goods and services in incorporating the tax invoice issued to 
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, 
GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue 
of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid 
based on such Tax invoice shall be recovered from the current bills or any other dues 
of the supplier/vendor along with interest, if any. 

 
Further, where any damages or compensation becomes payable by either the 
Company or the bidder / contractor pursuant to any provision of this Agreement, 
appropriate GST wherever applicable as per the GST provisions in force shall also 
apply in addition to such damages or compensation. 

 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor will be made as per the GST status declared 
by the bidder during tender stage based on which cost to company has been ascertained 
or at actuals, whichever is lower. 

 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 
and shall not be subject to variations on any account except to the extent variations 
allowed as per the conditions of the contract of the bidding document. 

 

13. CURRENCIES OF BID AND PAYMENT 
 

 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 



14. BID VALIDITY 
 

Bid shall remain valid for a period not less than 120 days from the end date of bid 
submission. A bid valid for a shorter period shall be rejected by the Employer. 

 
In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified 
additional period. The request and the bidder's responses shall be made in writing. A 
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 
the request will not be required or permitted to modify his bid. 

 

15. BID SECURITY/EARNEST MONEY DEPOSIT 
 

The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the 
amount as shown in e-Tender Notice for this particular work. Bid Security/EMD will 
be required to be deposited in the form as deliberated below: 

 
The bidder will have to make the payment of EMD through online mode only. 

 
In Online mode the bidder can make payment of EMD either through net-banking 
from designated Bank/s or through NEFT/RTGS from any scheduled Bank In case 
of payment through net-banking the money will be immediately transferred to 
CIL/Subsidiary’s designated Account. In case of payment through NEFT/RTGS the 
bidder will have to make payment as per the Challans generated by system on e- 
Procurement portal before submission of bid. Bidder will be allowed to submit 
his/her bid only when the EMD is successfully received in CIL/Subsidiary account 
and the information flows from Bank to e-Procurement system. 

 
Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) will be exempt from 
the payment of earnest money (applicable only for Services tenders). 

 
In case of exemption of EMD the scanned copy of document in support of 
exemption will have to be uploaded by the bidder during bid submission. However, 
this option is to be enabled only in those cases where the exemption of EMD to some 
bidders is allowed as per NIT. 

 
Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid 
Security for tenders having estimated value below Rs. 2 lakhs. 

 
15.2. Any bid, which has not been, submitted either with the requisite amount of 
EMD or the valid exemption document (as applicable) shall be summarily rejected 
by the employer as non-responsive. 

 
The EMD of rejected bidders will be refunded at any stage directly to the 



account from where it had been received (except the cases where EMD is to be 
forfeited). 

 
The Bid Security / EMD of successful bidder may be retained and adjusted with 
performance security / security deposit at bidder’s option. 

 
 The Bid Security/Earnest Money may be forfeited: 

 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the 
period of Bid validity / extended validity with mutual consent; or 

 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit 
to: 
i. Sign the Agreement; or 

ii. Furnish the required Performance Security 

 
Additionally, the company shall debar such defaulting contractor from 
participating in future tenders in concerned Subsidiary/CIL HQ for a period of 
minimum one year from the date of issue of such letter. 

 
In case of Partnership firm, the debarment shall also be applicable to all individual 

partners of Partnership firm. 

 
 

The Bid Security/ EMD deposited with the Employer will not carry any interest. 

 
No claim from the bidders will be entertained for non-receipt of the refund in any 
account other than the one from where the money is received. 

 
If the refund of EMD is not received by the bidder in the account from which the 
EMD has been made due to any technical reason, then it will be paid through 
conventional system of e-payment. For this purpose, bidder should submit E- 
Mandate form in format provided by company. 

 
In case the tender is cancelled then EMD of all the participating bidders will be 
refunded unless it is forfeited by the department. 

 
If the bidder withdraws his/her bid online (i.e. before the end date of submission 
of tender) then his/her EMD will be refunded automatically after the opening of 
tender. 

 

16. SIGNING OF BID 
 

 The contractors bid will be digitally signed by DSC holder submitting bid online 



and it does not require any physical signature. However, if the Contractor’s bid bears 
the physical signature in addition to the digital signature of DSC holder, it will be 
accepted without questioning the identity of person singing the bid. 

 
If the bidder himself is the DSC holder bidding on-line then no document is required. 
However, if the DSC holder is bidding online on behalf of the bidder then the Power 
of Attorney or any sort of legally acceptable document for the authority to bid on behalf 
of the bidder is required. 

 

17. Deleted 
 

18. DEADLINE FOR SUBMISSION OF BIDS 
 

Bids shall be submitted online on the e-procurement portal of CIL within the stipulated 
date and time. 

 
The Employer may extend the deadline for submission of Bids by issuing a 
corrigendum or an amendment, in which case all rights and obligations of the 
Employer and the Bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
If number of bids received online is found to be less than 03(three) on end date of bid 
submission then the following critical dates of the Tender will be automatically 
extended for a period of four days ending at 17.00 hrs: 

 
• Last date of submission of Bid 
• Last date of receipt of EMD 
• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined 
in the e-Procurement Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 

1. The validity period of tender should be decided based on the final end date of 
submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. (It may 
so happen that any of these bids may be eventually rejected during Tender 
Opening, Technical evaluation or further process of evaluation resulting the total 
number of valid bids becoming less than three.) 

3. After extension, the tender shall be opened irrespective of available number of bids on 
the extended date of opening of tender. 



19. LATE BIDS 
 

No Bid shall be received by the e-procurement portal after the deadline or the 
extended deadline, as the case may be. 

 

20. MODIFICATION AND WITHDRAWAL OF BIDS 
 

For Two Part System: 
 

Modification of the submitted bid shall be allowed on-line only before the deadline 
of submission of tender and the bidder may modify and resubmit the bid on-line as 
many times as he may wish. 

 

Bidders may withdraw their bids online within the end date of bid submission and 
their EMD will be refunded. However, if the bidder once withdraws his bid, he will 
not be able to resubmit the bid in that particular tender. For withdrawal of bid after 
the end date of bid submission, the bidder will have to make a request in writing to the 
Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work 
order/LOA with the following provision of penal action: 

a. If the request of withdrawal is received before online notification for opening of 
price bid, the EMD will be forfeited and bidder will be debarred for minimum 1 
(one) year from participating in tenders in CIL/Subsidiary. The Price-bid of 
remaining bidders will be opened and the tender process shall go on. 

b. If the request of withdrawal is received after online notification for opening of 
price bid, the EMD will be forfeited and the bidder will be debarred for 
minimum 1 (one) year from participating in tenders in CIL/Subsidiary. The 
Price-bid of all eligible bidders including this bidder will be opened and action 
will follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall 
go on. 
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done. 

Note: 
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority 
with the approval of Tender Accepting Authority (in case Board is Tender Accepting 
Authority then with the approval of CMD), stating that the EMD of bidder is forfeited, 
and this bidder is debarred for one year from participating in tenders in 
CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary HQ. and 
the updated list will be maintained by all Tender Inviting Authority/Evaluators. 

 

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue 
of such order. 

 

21. BID OPENING 



Tender will be decrypted and opened online by the “Bid Openers” with their Digital 
Signature Certificates on the prescheduled date & time of Tender Opening. 

 

22. PROCESS TO BE CONFIDENTIAL 
 

Information relating to the examination, clarification, evaluation and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until the award to the 
successful Bidder has been announced. However, the Tender Status will be in public 
domain and anyone visiting the site can view it by identifying the tender. 

 
It will be the bidder’s responsibility to check the status of their Bid online regularly, 
after the opening of bid till award of contract. Additionally, information shall also be 
sent by system generated e-mail and SMS at nodal points (Date of bid opening, 
Requisition for Clarification on Confirmatory document from bidder(s), award of 
work etc.). No separate communication will be required in this regard. Non-receipt of e-
mail and SMS will not be accepted as a reason of non-submission of Confirmatory 
documents within prescribed time.. 

 
Any effort by a Bidder to influence the Employer's processing of Bids or award decisions 
may result in the rejection of his Bid. 

 
From the time of bid opening to the time of contract award, no bidder shall contact the 
Procuring Entity on any matter related to the bid, except on request and prior written 
permission. 

 

23. CLARIFICATION OF BIDS 
To assist in the examination, evaluation, and comparison of Bids, the Employer may, 
at the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, 
including breakdowns of unit rates. The request for clarification and the response 
shall be in writing. To assist in the examination, evaluation, and comparison of Bids, 
the Employer may, ask any Bidder for clarification of the Bidder's Bid, including 
breakup of unit rates. The request for clarification and the response shall be in online 
mode. 

 

In case the Tender Committee finds that there is some deficiency in uploaded 
documents corresponding to the information furnished online or in case 
corresponding document have not been uploaded by bidder(s) then the same will be 
specified online by Evaluator clearly indicating the omissions/shortcomings in the 
uploaded documents and indicating start date and end date allowing 2 days (2 x 24 
hours) time for online re-submission by bidder(s). The bidder(s) will get this 
information on their personalized dashboard under “Upload confirmatory 
document” link. Additionally, information shall also be sent by system generated 
email and SMS, but it will be the bidder’s responsibility to check the updated 
status/information on their personalized dash board regularly after opening of bid. 
No separate communication will be required in this regard. Non-receipt of e-mail and 



SMS will not be accepted as a reason of non-submission of documents within 
prescribed time. The bidder(s) will upload the scanned copy of all those specified 
documents in support of the information/ declarations furnished by them online 
within the specified period of 2 days. No further clarification shall be sought from 
Bidder. 

 

Seeking clarification shall be restricted to confirmation of submitted document/online 
information only and it should be only for one time for a period of up to 2 days. The 
clarification shall be taken in online mode in the e-Procurement portal of CIL only. 

 
 

to qualify the bidder. 
 

No document presented by the bidder after closing date and time of submission of bid 
will be considered unless otherwise called for as per clause 23.2 above. 

 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
 

Prior to the detailed evaluation of Bids, the Employer will determine whether each 
Bid: 

a. meets the eligibility criteria defined in Clause 3; 
b. has been properly signed; 
c. is accompanied by the required Bid security/ EMD Exemption 
Document (if applicable). 
d. is substantially responsive to the requirements of the Bidding 
documents. 

 
A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents without material deviation or reservation. A 
material deviation or reservation is one : 

a. which affects in any substantial way the scope, quality, or performance 
of the works: 
b. which limits in any substantial way, inconsistent with the Bidding 
documents, the Employer's rights or the Bidder's obligations under the 
Contract; or 
c. whose rectification would affect unfairly the competitive position of 
other Bidders presenting substantially responsive Bids. 

Note: The shortfall information/ documents should be sought only in case of historical 
documents which pre-existed at the time of the tender opening and which have not 
undergone change since then. These should be called only on basis of the 
recommendations of the TC. So far as the submission of documents is concerned with 
regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. For example, if the bidder has 
submitted a contract without its completion/ performance certificate, the certificate 
can be asked for and considered. However, no new contract should be asked for so as 



If a Bid is not substantially responsive, it may be rejected by the Employer at its sole 
discretion. 

 

25. Deleted 
 

26. EVALUATION AND COMPARISON OF BIDS. 
 

The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Clause 24. Price bid of the bidder will 
have no condition. 
The price bid which is incomplete and not submitted as per instruction given in the 
bid document will be rejected. 

The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted 
by the Bidder in online Mode and subsequently downloaded from the e- 
procurement portal of CIL. 

 
The Employer reserves the right to accept or reject any Bid not conforming to the 
requirements of the Bidding documents. 

 
No document presented by the bidder, after closing date and time of bid, will be taken 
into account by the evaluation committee unless otherwise called for during scrutiny / 
technical scrutiny by the tender committee as clarification. This however, will have no 
bearing with the price quoted in the price bid. If a bidder offers a rebate unilaterally after 
the end date and time of the bid submission, it will not be taken into account for 
evaluation purpose by the tender committee. But if that bidder emerges as the lowest 
evaluated, the rebate offer will be taken into account for determination of the total offer. 

 
Bid evaluation shall be done after taking into consideration overall quoted price by 
the bidder and effect of Goods and Services tax (GST), GST Compensation Cess etc. 
as applicable. L1 will be decided based on cost to the company. 

 

If the bid of the successful L-1 bidder is seriously unbalanced in relation to the 
Company’s estimate of the cost of work to be performed under the contract, the company 
may require the bidder to produce detailed price analysis for any or all items of the 
Bill of quantities to demonstrate the internal consistency of these prices with the 
construction method and the schedule proposed. 

 

After evaluation of the price analysis, the company may require that the amount of the 
performance security/security deposit is increased at the expense of the successful bidder to 
a level sufficient to protect the company against financial loss in the event of default on the 
part of the successful bidder under the contract. 

 

Additional performance security shall be applicable if the bid price is below 15% of the 
justified price, finalized by the owner. The amount of such additional performance 



security shall be the difference between 85% of the owner's justified price and quoted 
price. 

 

Justified price shall be finalized by the owner on the basis of prevalent market rate of 
materials and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be 
binding on the bidder. 

 

Such additional performance security shall be applicable for Item-rate and Percentage-rate 
Tenders. 

 

Such additional performance security shall be furnished by bidder along with normal 
performance security as per Cl. No. 4 of GTC. 

 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA 
by the successful bidder. 

 

Failure to submit such additional performance security shall result into cancellation of the 
contract with forfeiture of earnest money. 

 

Additionally, the company shall debar such defaulting contractor from participating in 
future tenders in concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from 
the date of issue of such letter. In case of Partnership firm, the debarment shall also be 
applicable to all individual partners of Partnership firm. 

27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 

 
The abnormally high rate items are those whose quoted rates are more than 20% of 
the justified rates decided by the owner. 

 
The abnormally low rate items are those whose quoted rates are less than 20% of the 
justified rates decided by the owner. 

 
In case of Item Rate Tenders, the revision of rates for (i)   abnormally high rate items and 
(ii) abnormally low rate items, shall become operative under the following 
circumstances:- 

 
For increase in quantity of more than 25% in respect of works executed below plinth 
level and 10% in respect of works executed above plinth level. 

 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new 
rate based on prevalent market rate of materials and labour analysed as per standard 
analysis of rate of CPWD/NBO. Payment of extra quantity over the permitted 
quantity as explained above would be made on the basis of the new analysed rate. 



The variation in quantity of abnormally low rate items for item rate tenders shall not 
be permitted below 25% for the items below plinth level and below 10% for the items 
above plinth level of the agreement schedule quantity, but in exceptional cases with 
written consent of Engineer-in-Charge arising out of technical necessity. 

 
The above provisions shall be applicable for item rate tenders only and not applicable for 
percentage rate tenders for works based on standard schedule of rates of the 
company. 

For the purpose of operation, the following works shall be treated as works related 
to foundation, unless otherwise defined in the contract. 

 
a) For Buildings: All works up to 1.2 metres above ground level or up to 

floor 1 level whichever is lower. 
b) For abutments, piers and well steining : All works up to 1.2m above the 

bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs / tanks and other elevated structures: all works up to 1.2 metres 
above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works 
upto 1.2 metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 
level whichever is lower. 

f) For Roads, all items of excavation and filling including treatment of sub 
base. 

28. AWARD CRITERIA 
 

Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated acceptable Bid Price, provided that such Bidder has been 
determined to be: 

a. eligible in accordance with the provisions of Clause 2; and 
b. qualified in accordance with the provisions of Clause 3. 

 
 

29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT 
ANY OR ALL BIDS 

 

Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or 
reject any Bid, and to cancel the bidding process and reject all Bids, at any time prior 
to the award of Contract, without thereby incurring any liability to the affected Bidder 
or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Employer's action. 



30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
 

The Bidder, whose Bid has been accepted, will be notified /communicated by the 
Employer electronically online on the e-procurement portal of CIL prior to expiration 
of the Bid validity period. This letter (hereinafter and in the Conditions of Contract 
called the "Letter of Acceptance") will state the sum that the Employer will pay the 
Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called "the 
Contract Price"). 
The offline communication of LOA shall not be mandatory. 

 
The notification of award (LOA/Work Order) will constitute the formation of the 
Contract. 

 
The works should be completed as per period specified in the NIT from the Date of 
Commencement as defined in Clause 6.0 of General Terms and Condition. 

 
The Agreement will incorporate all agreements between the Employer and the 
successful Bidder, work programme etc. within 30(thirty)days following the 
notification of award along with the letter of Acceptance and / or Work Order issued by 
department. 

 
In case of failure to enter in to agreement within specified period or extended period 

on the written request of the bidder, if any, the department will take action as 
prescribed in Guidelines on Debarment of firms from Bidding along with forfeiture 
of Earnest Money. The bidder will also debarred from participating in re-tender. 

 
No payment for the work shall be made before execution of this agreement. 
In the bidding process, the cause of rejection of Bid of any bidder shall be intimated 
to non-qualified bidder online and the Earnest Money shall be refunded to 
unsuccessful bidders as per relevant clauses. 

 
The contractor shall enter into and execute contract agreement in the prescribed form 
on non-judicial stamp paper in accordance with the relevant law of the State/Union 
of India. The cost of the stamp papers for the contract agreement shall be borne by 
the contractor. Two sets of contract document/agreements shall be prepared and 
signed by both the parties One of the sets shall be stamped "Original" and the other 
"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the 
original is to be retained by the company. For any additional copy, additional cost 
to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge. 

 
The contractor shall keep copy of these documents on the site/place of work in proper 
manner so that these are available for inspection at all reasonable times by 



the Engineer-in-charge, his representatives or any other officials authorized by the 
company for the purpose. 

 
The contract document shall not be used by the contractor for any purpose other 
than this contract and the contractor shall ensure that all persons employed for this 
contract strictly adhere to this and maintain secrecy, as required of such documents. 

31. PERFORMANCE SECURITY/SECURITY DEPOSIT 
 

 Security Deposit shall consist of two parts; 
 

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills. 

 
The security deposit shall bear no interest. 

 
For details refer cl.4 of General Terms of Conditions. 

 

32. EMPLOYMENT OF LABOUR 
 

Contractors are to employ, to the extent possible (as per policy decision of the 
company valid from time to time), local project affected people and pay wages not 
less than the minimum wages as per minimum Wages Act or such other legislations 
or award of the minimum wage fixed by respective State Govt. or Central Govt. as 
may be in force. 

 
Payment of Provident Fund for the workmen employed by him for the work as per 
the Law prevailing under provision of CMPF/EPF and allied scheme valid from time 
to time shall be responsibility of the contractor. 

 
The contractor needs to ensure that the employee has become a member of any of the 
provident fund as the case may be and the unique membership number of the CMPF/EPF 
or Allied Scheme needs to be submitted to Employer. 

 
In addition to the above, the Contractor shall provide a copy of the updated passbook 
having entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the 
case may by the competent authority annually /as and when asked. Bidder shall also 
submit copies of statutory returns. 

 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 
applicable shall be reimbursed to the contractor on production of proof of payment 
limited to the maximum likely number of workmen to be deployed as indicated in the 
tender document. Such payments shall be made on quarterly basis and shall not be 
included in the Contract Value. 

 
 The bidder  shall  also  comply  with  statutory  requirements  of  various  acts 



including CL(R&A) Act. 

 
 The contractor’s workmen shall be paid through Bank. 

The contractors shall register themselves on the Contract Labour Payment 
Management Portal (CLPMP) of CIL within 30 days of issue of work order and will 
have to enter and update periodically the following details in the portal: 

a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order 
each month. 

All the contract workers shall be covered with the Bio-metric attendance system for 
payment of wages. 

 
NOTE: In case company decides/ circulates separate wages for underground works 
/ for works within mine premises, the same may be allowed based on appropriate 
circular. Clause 32.1 shall stand amended to this extent before notification of bid. 

 

33. LEGAL JURISDICTION 
 

Matter relating to any dispute or difference arising out of this Bid and subsequent contract 
awarded based on the bid shall be subject to the jurisdiction of local court only where the 
subject work is to be executed. 

 

 
34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

 

i) The bidders will download the Bid documents from the website. The company 
shall not be responsible for any delay/ difficulties/ inaccessibility of the 
downloading facility for any reason whatsoever. The downloading facility shall 
be available as soon as the bid is notified. 

 

ii ) The bid document as available online on the e-procurement of CIL shall always prevail 
and will be binding on the Bidders. Any claim on account of any deviation with respect 
to this online Bid document from the Bidder side shall not be entertained. 

 
 
 

35. E-PAYMENT 
 

The bidders are to furnish the details of their bank A/c Nos. Name and Address of 
the Bank and Branch Code along with the Bid. Successful bidders are required to 



submit an Authorization form duly signed for e-payment to them. Enclosed 
Annexure be filled in and submitted along with the Bid. 

 
36. Deleted 

 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 
 

Prior approval in writing of the Company shall be obtained before any change is made 
in the constitution of the contracting agency. If prior approval is not obtained the same 
will be treated as a breach of contract. 

 

38. MISCELLANEOUS. 
 

The bidders should fill the bid document properly and carefully. They should avoid 
quoting absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ 
and their derivatives are synonymous. Provisions related to instructions to bidder shall 
be a part of agreement. 



CONDITIONS OF CONTRACT 

GENERAL TERMS AND CONDITIONS 
 

1. Definitions 

 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the 

conditions, means the CENTRAL COALFILEDS LIMITED, represented at Head 
Quarters of the Company by the General Manager (E&M) or his authorized 
representatives or any other officer specially deputed for the purpose who will 
employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by 
the Company to function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain 
contexts) means an offer to supply goods, services or execution of works made in 
accordance with the terms and conditions set out in a document inviting such 
offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in 
certain contexts) means any eligible person or firm or company, including a 
Joint Venture (that is an association of several persons, or firms or companies), 
participating in a procurement process with a Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain 
contexts) means a security from a bidder securing obligations resulting from a 
prospective contract award with the intention to avoid: the withdrawal or 
modification of an offer within the validity of the bid, after the deadline for 
submission of such documents; failure to sign the contract or failure to provide the 
required security for the performance of the contract after an offer has been 
accepted; or failure to comply with any other condition precedent to signing the 
contract specified in the tender documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, 
services or works offered for procurement, meets the minimum local content as 
prescribed for ‘Class-I local supplier’ under the Public Procurement (Preference to 
Make in India), Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, 
services or works offered for procurement, meets the minimum local content as 
prescribed for ‘Class-II local supplier’ but less than that prescribed for ‘Class-I 
local supplier’ under the Public Procurement (Preference to Make in India), 
Order 2017. 

viii)  “Local Content” means the amount of value added in India which shall, unless 
otherwise prescribed by the Nodal Ministry, be the total value of the item 



procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, 
in percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, 
services or works offered for procurement, has local content less than that 
prescribed for ‘Class-II local supplier’ under the Public Procurement 
(Preference to Make in India), Order 2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for 
proposals’ in certain contexts) means a document and any amendment thereto 
published or notified by the Procuring Entity, which informs the potential 
bidders that it intends to procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or 
‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for 
other services’ under certain contexts), means an agreement relating to the 
subject matter of procurement, entered into between the Procuring Entity and 
the supplier, service provider or contractor on mutually acceptable terms and 
conditions and which are in compliance with all the relevant provisions of the 
laws of the country. The term “contract” will also include “rate contract’ and 
“framework contract”. 

The agreement shall include the notice inviting tender, the tender/bid as 
accepted by the company, the work order issued to the contractor, and the 
formal contract agreement executed between the company and the contractor 
together with the documents referred to therein including general terms and 
conditions, special conditions, if any, frozen terms and conditions/technical 
parameters/scope of work and revised offer, if any, specifications, drawings, 
including those to be submitted during progress of work, schedule of quantities 
with rates and amounts. 

Until the formal agreement is signed between the Owner and contractor, 
LOA/Work order together with contract document accepted by the bidder (i.e., 
bid/ tender/ proposal/ offer) shall constitute the contract. 

xiii) The word "Contractor/ Contractors" wherever occurs means the successful 

bidder /bidders who has/have deposited the necessary Earnest money and 
has/have been given written intimation about the acceptance of tender and 
shall include legal representative of such individual or persons composing a 
firm or a company or the successors and permitted assignees of such individual, 
firm or Company, as the case may be and any constitutional, or otherwise 
change of which shall have prior approval of the employer. 

xiv)  "Site" means the land and places including any building and erection thereon, 

over, under, in or through which the Permanent works or Temporary works 
designed by the Engineer-in-Charge are to be executed and any other lands and 



places provided by the Employer for working space or any other purpose as 
may be specifically designated in the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct 

contract with Contractor either on piece rate, item rate, time rate or any other basis 
and it includes one who furnishes work to a special design according to the 
plans or specifications of this work but does not include one who merely supplies 
materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes 

an authorized representative of the company or any other person or body of 
persons empowered on its behalf by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the 

E&M Engineering cadre/ discipline who is competent to direct supervisors and 
authorised to be in charge of the works for the purpose of this contract. The 
Engineer-in-Charge /Designated Officer in Charge, who is of an appropriate 
seniority, will be responsible for supervising and administering the contract, 
certifying payments due to the contractor, valuing variations to the contract, 
awarding extension of time and valuing compensation events. The Engineer-in- 
Charge /Designated Officer in Charge may further appoint his representatives 

i.e. another person/Project Manager or any other competent person and notify 
to the contractor who is directly responsible for supervising the work being 
executed at the site, on his behalf under their Delegation of Powers of the 
company. However, overall responsibility, as far as the contract is concerned, 
will be that of the Engineer-in-Charge/Designated Officer in Charge. 

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with 

the contract/work order or parts thereof as the case may be and shall include 
all extra or additional, altered or substituted works or any work of emergent 
nature, which in the opinion of the Engineer-in-charge, become necessary during 
the progress of the works to obviate any risk or accident or failure or become 
necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard 

schedule of rates prescribed by the company and the amendments issued from 
time to time. 

xxi) "Contract amount" shall mean: 

a) in the case of turnkey / lump sum contracts the total sum for which tender is 
accepted by the company. 

b) in the case of other types of contracts the total sum arrived at based on the 
individual rate(s) / percentage rate(s)quoted by the tenderer for the various 
items shown in the Schedule of Quantities" of the tender document as 
accepted by the Company with or without any alteration as the case may 
be. 



xxii) "Written notice" shall mean a notice or communication in writing and shall be 

deemed to have been duly served if delivered in person to the individual or to 
a member of the contractors firm or to an office of the company for whom it is 
intended, or if delivered at or sent by registered mail / e-mail to the last business 
address known to him who gives the notice. 

xxiii)  "The constructional plant" means all appliances, tools, plants or machinery of 

whatsoever nature required in or about the execution, completion or maintenance 
of the works but does not include materials or other things intended to form part 
of the permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer 

that his tender has been accepted in accordance with the provisions contained 
in that letter. 

xxv) "Department" means the Civil Engineering Department of Coal India Limited 

or any of its subsidiary companies/units represented by the appropriate 
authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or 
Provincial Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa 
where the context so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the 
bid document , if any, as a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance 
of the tender to start the work, 

 
b.  subsequent working drawings furnished by the owner in phases during 

progress of the work, and 

c. drawings, if any, submitted by the contractor as per provision of the 
contract and duly approved by the owner. 

 
xxix) "Codes" shall mean the following, including the latest amendments, and/or 

replacements, if any: 

a. Bureau of Indian Standards relevant to the works under the contract and 
their specifications. 

 
b. Indian Electricity Act and Rules and Regulations made there under. 

 
c. Indian Mines Act and Rules and Regulations made there under. 

 
d. Any other Act, rule and regulations applicable for employment of labour, 

safety provisions, payment of provident fund and compensation, 
insurance etc. 



2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 

 
i) Articles of Agreement. 

 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the 
conditions of contract incorporated in the tender document issued to the bidder. 

 
iii) Notice Inviting Tender and Instructions to Bidders. 

 
iv) Conditions of Contract including General Terms & Conditions of contract, 
Additional Terms & Conditions, Special Terms & Conditions and Commercial Terms 
& Conditions etc.- as applicable. 

 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 

 
vi) Specifications/ scope of Work, if any. 

 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 

 
viii) Contract drawings and work programme (if applicable). 

 
ix) Safety Code etc. forming part of the tender, 

 
(x) Guidelines on Debarment of firms from Bidding. 

 
(xi) Code of Integrity for Public Procurement (CIPP) 

 
(xii) Any other document if required. 

 
 The contractor shall enter into and execute contract agreement in the prescribed 

form. The cost of the stamp papers for the contract agreement shall be borne by the 
contractor. Two sets of contract document/agreements shall be prepared and signed 
by both the parties One of the sets shall be stamped "Original" and the other 
"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the 
original is to be retained by the company. For additional copy, cost to be charged. 

All additional copies should be certified by the Engineer-in-Charge. 

 
The contractor shall keep copy of these documents on the site/place of work in proper 
manner so that these are available for inspection at all reasonable times by the 
Engineer-in-charge, his representatives or any other officials authorized by the 
company for the purpose. 



The contract document shall not be used by the contractor for any purpose other 
than this contract and the contractor shall ensure that all persons employed for this 
contract strictly adhere to this and maintain secrecy, as required of such documents. 

The local Court, where the subject work is to be executed shall have exclusive 
jurisdiction in all matter arising under this contract. 

The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from 
time to time propose any addition or deletion from any such list and will submit 
proposals in this regard to the Engineer-in–Charge / Designated Officer in charge for 
approval well in advance so as not to impede the progress of work. Such approval of 
the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor 
from any of his obligations, duties and responsibilities under the contract. The total 
value of subcontracted work should not exceed 25% of the contract price specified in 
the contract. Procurement of material, hiring of equipment or engagement of labour 
will not mean sub-contracting. 

 Acceptance of Offer: 

“Letter of Acceptance”- is an acceptance of offer by the company. It shall be 
communicated electronically through e-procurement portal of CIL to the successful 
bidder and shall make the binding Contract with the Company. 

Simultaneously the original copy of LOA may also be sent to the Bidder through 
registered/speed post. The offline communication of LOA, shall not be mandatory. 

3. Discrepancies in contract documents & Adjustments thereof 

The documents forming part of the contract are to be treated as mutually explanatory 
of one another and in case of discrepancy between schedule of quantity, the 
specifications and/or drawing, the following order of preference shall be observed; 

 
a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any 
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 

 
In the event of varying or conflicting provision in any of the document(s) forming part 
of the contract, the Accepting Authority's decision/clarification shall hold good with 
regard to the intention of the document or contract as the case may be. 

 
Any error in description, quantity or rate in Bill of Quantities or any omission there from, 
shall not vitiate the contract or release the contractor from discharging his 
obligations under the contract including execution of work according to the Drawings 
and Specifications forming part of the particular contract document. 



 Security Deposit: 

 Security Deposit shall consist of two parts; 
 

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills. 

 
The security deposit shall bear no interest. 

 
Performance Security should be 5% of contract amount and should be submitted within 21 
days of issuance of LOA by the successful bidder in any of the form given below: 

 

• Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the 
LOA/WO 

• a Bank Guarantee in the form given in the bid document from any Scheduled Commercial 
bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India 
Act, 1934 excluding Co-operative banks or Regional Rural Banks). The BG issued by outstation 
bank shall be operative at its local branch ……………… 

Bank Guarantee against Performance Security shall be applicable if the amount of 
Performance Security exceeds Rs. 5.0 lakhs. 

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged 
in favour of owner. 

 

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security/ 1st part of security deposit. 

 
The bid security deposited may be adjusted against the Performance security (1st part of 
security deposit) at bidder’s option. 

 

If performance security is provided by the successful bidder in the form of bank guarantee it 
shall be issued either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer. 

 
BG of scheduled commercial bank located in India and acceptable to the company should only 
be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted. 

 

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond 
the period of contract /extended contract period (if any)”, whichever is more. 

 
The BG (If performance security is provided by the successful bidder in the form of bank 

guarantee) issued by issuing bank on behalf of the bidder in favour of “ ,” shall be in 

paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. 

Issuing Bank should send the underlying confirmation message in IFN760COV or IFN767COV 

message type for getting the BG advised through our bank. Also issuing bank should mention “ 

  ” in field no. “7037” of IFN760COV or IFN767COV. The message will be sent 



to the beneficiary bank through SFMS. The details of beneficiary Bank for issue of BG through 

SFMS Platform is furnished below:- 

Name of Bank: _ 

Branch:    

IFSC Code:      

Account No.    

Customer ID: _   
 
 

The Bank Guarantee (BG) issued by the issuing Bank on behalf of contractor in favour of 
“Central Coalfields Limited” shall be in paper form as well as issued under “Structured 
Financial Messaging System (SFMS)”. 

The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is furnished 

below: 

 

 

 

 

Name of beneficiary and 
details 

Name  

Area  

Bank A/C no. of beneficiary  

Customer ID/CIF no of 
beneficiary 

 

Department  

 

Beneficiary’s Bank, 
Branch and Address 

Beneficiary’s Bank State Bank of India 

Branch and Address SME Branch, Doranda, 
Ranchi - 834002 

SFMS Code/ IFSC Code SBIN0009620 

 In case of Foreign BG Swift 
Code 

SBININBB387 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank 
to E&M Division of CCL HQ/Area. 

 

In case the successful bidder fails to submit the Performance Security within the stipulated 
time then the award of work may be cancelled with forfeiture of the bid security/earnest 
money. 

 

Additionally, the company shall debar such defaulting contractor from participating in future 
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of 
issue of such letter. 

 
When validity of BG is about to expire, the contractor has to extend the validity of BG, if 
required. If the validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary 
shall be at liberty to encash the BG. 

 

In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more 
partners of the joint venture. 

 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners 
of JV/Partnership firm. 

State Bank of India as advising Bank of CCL: 



Submission of Performance Security is not required for tenders having Estimated Value put to 
tender up to Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released 
within 14 days of the issue of defect liability certificate (taking over certificate with a list of 
defects). 

 
 
 

Sources and Verification of Bank Guarantees 
 

Sources and Verification of Bank Guarantees Bank Guarantee for Performance Guarantee 
(Security Deposit) should be irrevocable and operative Bank Guarantee (BG) as per format 
enclosed in the Bid Document and should be issued by a Scheduled Commercial (i.e. Indian or 
Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding 
Cooperative banks or Regional Rural Banks. The Issuing Bank should also state the name and 
designation of the next Higher Authority of the Officials who have issued the Bank Guarantee. 

 
BG of scheduled commercial bank located in India and acceptable to the company should only 
be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted. 

 
Bank guarantees submitted by the tenderers/ contractors as security deposits need to be 
immediately verified from the issuing bank before acceptance. There may not be any need to get 
the Bank Guarantee vetted from legal/ finance authority if it is in the specified format. Guidelines 
for verification of BGs submitted by the bidders/ contractors against security deposits / advance 
payments and for various other purposes are as follows: 

 
i) BG shall be as per the prescribed formats 

 
ii) The BG contains the name, designation and code number of the Bank officer(s) signing 

the guarantee(s); 

 
iii) iii) The address and other details (including telephone no.) of the controlling officer of the 

bank are obtained from the branch of the bank issuing the BG. 

 
The confirmation from the issuing branch of the bank is obtained through SFMS (Structured 

Financial Messaging System) by Associate Finance/ Finance Officer associated with E&M 
Department. 

 
Bank guarantees, either received in physical form or electronic form, should be verified for its 
genuineness following prescribed method for the same and the Organizations should do due 
diligence on genuineness of the Bank Guarantees before acceptance of the same. 

 
The acceptance of BG shall be done by user department. In case there is any change in content of 

the BG from the standard format provided in tender document/ manuals, the contractor shall be 
requested to submit the BG as per the format provided in the tender document. If any discrepancy 
still exists in the content of BG or the bidder is unable to submit as per the format, the same may 
be accepted after vetting by legal/ finance department. 

5% Performance Security should be refunded within 14 days of the issue of defect liability 
certificate (taking over certificate with a list of defects). 



All running on account bills shall be paid at 95% (ninety five percent) of work value. The 
balance 5% shall be treated as retention money and will be second part of security deposit. 

Retention Money may be refunded against equivalent Bank Guarantee, on written 
request of the contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject 
to the condition that amount of any Bank Guarantee except last one, shall not be less Rs. 

25 lakhs. 

 
However, Bank Guarantee against retention money shall be with suitable validity based 
on nature of work which shall be 90 days beyond the defect liability period, but in no case 

less than the period of one year. 

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee 
shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
Retention Money should be refunded after issue of No Defect Certificate. 

 
The Company shall be at liberty to deduct/appropriate from the security deposit such sums 
as are due and payable by the contractor to the company as may be determined in terms 
of the contract, and the amount appropriated from the security deposit shall have to be 
restored by further deduction from the contractors subsequent on account running bills, if 
any. 

REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to 
company's right to deduct/ appropriate its due against the contractor under this contract 
or under any other contract. 

On completion of the entire work and issue of defect liability certificate (taking over 
certificate with a list of defects) by the Engineer-in-charge, one half of the security 
deposit remaining with the company 

 
(Performance Security) shall be refunded as elaborated at Cl. No.4.3. 

 
The other half (Retention Money) shall be refunded to the contractor after issue of No 
Defect Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period 
of six months, subject to the following conditions: 

 
a) Any defect/defects in the work, if detected after issue of defect liability certificate 
(Taking over certificate with list of defects) is/are rectified to the satisfaction of the 
Engineer-in-Charge within the said defect liability period of six months or on its due 
extension till completion of the rectification works as required. 



b) In the case of building work or other work of similar nature, the refund shall be 
made on the expiry of the said six months period or at the end of one full monsoon 
period i.e. June to September, whichever is later in point of time and any defects such 
as leakages in roof, effloresces in walls, dampness, defects in drainage etc. should be 
rectified to the satisfaction of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, 
where question of Defect Liability Period does not arise (e.g. sweeping / cleaning, 
horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the 
performance security and retention money (second part of bid security) can be released 
simultaneously after completion of work and taking over by department. 

 

Additional performance security: (applicable for item rate as well as percentage rate 
tenders): 

 
 

Additional performance security shall be applicable if the bid price is below 15% of the justified price, 
finalized by the owner. The amount of such additional performance security shall be the difference 
between 85% of the owner's justified price and quoted price. 
Justified price shall be finalized by the owner on the basis of prevalent market rate of materials 
and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the 
bidder. 
Such Additional performance security ( APS) shall be furnished by the bidder along with the 
normal Performance Security as per Cl no 4 of GTC 
Additional performance security (APS) shall be furnished within 21 days of issuance of LOA 
by the successful bidder. 

 

Failure to submit such additional performance security shall result into cancellation of the 
contract with forfeiture of earnest money. 

 

Additionally, the company shall ban such defaulting contractor from participating in future 
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of 
issue of such letter. In case of Partnership firm, the banning shall also be applicable to all 
individual partners of Partnership firm. 

 

This additional performance security will not carry any interest and shall be released in the 
following manner: 
i) 30% of Additional performance security will be released after 60% of the total work is 
completed. 
ii) 50% of Additional performance security will be released after 80% of the total work is 
completed. 
iii) 100% of Additional performance security will be released after total work is completed. 

 

Additional performance security may be furnished in the shape of BG or any of the forms as 
applicable for performance security. 

 

The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of 
one year or ninety days beyond the period of contract /extended contract period (if any), 
whichever is more. 



Consideration of Abnormally Low bids : In case of Abnormally Low bid, CIL/Subsidiary 

may in such cases seek written clarifications from the lowest bidder(s) , including detailed 
price analysis of its bid price in relation to scope , schedule, allocation of risks and 
responsibilities and any other requirements of the bid documents. If after evaluating the 
price analysis , CIL/Subsidiary determines that the bidder has substantially failed to 
demonstrate its capability to deliver the contract at the offered price 
, CIL/Subsidiary may reject the bid /proposal . 

 
Refund of Security Deposit regarding Specialized Item of Works (shall be applicable 
only when relevant item exists in the contract and shall be for 10% of value of such items 
in the contract or for 10% of value of contract with such specialized items only). 

 

a) For some specialized items of work such as anti-termite treatment, waterproofing 
work, kiln seasoned and chemically treated wooden shutters, or any other item of work 
deemed as such ‘specialized’ by Engineer-in-Charge that are entrusted to specialized 
firms or contractors who associate specialized agencies, the contractor / firm executing the 
work should be asked to give a specific guarantee that they shall be responsible for 
removal of any defects cropping up in these works executed by them during the 
guarantee period. The form of the guarantee to be executed by the contractors shall be 
as enclosed. 

 
b) 10% security deposit (performance security and retention money) deposited / 
deducted from the bills of the contractors, relevant to the item(s), shall be refunded to him 

after expiry of Guarantee period. The security amount relevant to the item(s) of work, may 

be released after 12 months of completion of work against equivalent BG and furnishing 
Guarantee as at (a) above. 

 
Refund of security deposit for contracts with supply installation and commissioning 
of equipment i.e with Mechanical & Electrical Works (shall be applicable only when 
relevant item exists in the contract) 

 

For some specialized contracts like Pump house, Intake well etc. there may be Civil 
works as well as Mechanical and Electrical works. For such works 10% as security 
deposit (performance security and retention money)- deposited / deducted from the 
bills of the contractors shall be refunded to him after expiry of guarantee period, which 
will be one year from the date of commissioning of equipment/ completion of work 
and/or rectification of any defect which may be detected in the individual equipment 
for the whole system under the contract, whichever is later. 

 
In addition, all types of manufacturers guarantee/warranty wherever applicable are 
to be issued/ revalidated in the name of the owner by the contractual agency and will 
be covered with relevant counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be 
validated for a period 90 days beyond the guarantee period. 



5. Deviations/Variations in Quantities and Pricing. 

 

The quantities given in the “Schedule of Quantities" are based on estimates and are meant 
to indicate the extent of the work and to provide a uniform basis for tendering and any 
variation either by addition or omission shall not vitiate the contract. 
The variation register may be maintained in SAP in electronic form to have a proper 
control over variations. 

 
The company through its Engineer-in-Charge or his representative shall, without 
radically changing the original scope and nature of the work, under contract, have 
power to make any alterations in or additions to or substitution of the original 
specifications, drawings, designs and instructions that may appear to be necessary or 
advisable during the progress of the work. 

 
The contractor shall be bound to carry out the work(s) in accordance with the 
instructions given to him in writing by the Engineer-in-Charge or his representative 
on behalf of the company. Such altered or additional or substituted work, which shall 
form part of the original contract, shall be carried out by the contractor on the same 
terms and conditions in all respects on which they agreed to do the main work and at 
the same rate/rates as are specified in the contract/ work-order. In case there are 
changes in ground levels from those shown in the approved drawings, they shall be 
agreed in writing, jointly by the contractor and EIC. 

 
The right is reserved to cancel any items of work included in the contract agreement 
or portion thereof in any stage of execution if found necessary to the work and such 
omission shall not be a waiver of any condition of the contract nor invalidate any of the 
provisions thereof. 

 
If the additional, altered or substituted work includes any class of work for which 
rate/rates is/are not specified in the contract/work order, rates for such items shall 
be determined by the Engineer-in-Charge as follows: 

a)In the case of percentage tenders, if the rate for the extra item of work executed 
is available in the company's approved SOR, it will be paid at the schedule rate 
plus or minus the accepted percentage as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the 
rate for such extra item(s) shall be dealt as at (c) below. 

 
b) In case of item rate tenders, the rate for extra item shall be derived from the 
rate for similar item or near similar item / class of work available in the 
agreement schedule of work or by analysis of rates as at below and the lower rate 
out of the above two shall be considered. 

 
In case of composite item rate tenders, where two or more schedule of quantities 
for similar item description may form part of the contract, the applicable rates shall 
be taken from the Schedule of Quantities of that particular part in which the 



deviation is involved, failing that at the lowest applicable rate for the similar item of 
work in the other schedule of quantities. 

 
For derivation of rates based on analysis, the same shall be done by analysis on 
prevalent market rate of materials and labour based on standard norms of 
analysis of rate of C.P.W.D/ N.B.O. 

 
c) In the case of extra item(s) that are completely new, and are in addition to the 
items contained in the contract, the contractor may within 15 days of receipt of 
order or occurrence of the item(s) claim rates, supported by proper analysis. The 
Engineer-in-Charge shall determine the rate(s) by analysis based on prevalent 
market rate of material and labour and on standard norms of analysis of rate of 
CPWD / NBO. 

d) In case of combined tender with partly item rate for non-schedule items & partly 
percentage tenders for SOR items, the rate for extra item shall be derived as at (b) 
& (c) above in case of non-schedule items rates and in case of percentage rates for 
SOR items the rate for extra item shall be derived as at (a) above. 

 
In case of any difference between the contractor and the Engineer-In Charge as to 
the fixation of rates, the matter shall be referred to the accepting authority of the 
company i.e. GM(E&M) of the company or Staff Officer(E&M) for the work 
awarded at Company Hqrs. level and Area level respectively, whose decision shall 
be final and binding on the contractor. 

 
Alteration in the quantities shall not be considered as a change in the condition of the 
contract nor invalidate any of the provision thereof provided that a deviation 
estimate / revised estimate / supplementary agreement for the item(s) involved is 
made. Such approval shall be from appropriate authority. 

 

Payment for such deviated items [additional/ altered / substituted items of work of 
the agreement schedule] shall be made in the contractors running on account bills, till 
the revised estimate / deviation estimate regularizing these items are sanctioned by 
the competent authority of the company, at the provisional rates and shall not exceed 
: 

 
a) 75% of the rate recommended by the Engineer-in-Charge to the accepting 
authority of the company i.e. GM(E&M) of the company or SO(E&M) of the Area, 
if the rate is directly available in the SOR of the company/ if the rate is derived 
from available rate of BOQ. 

 
b) 50% of the rate recommended by the Engineer-in-Charge to the accepting 
authority of the company, i.e. GM(E&M) of the company or SO(E&M) of the Area 
, if it is analysed item rates based on prevalent market rates of materials and 
labour following CPWD / NBO norms. 



Total payment for such extra items of work shall not exceed 10% of work order 
/ agreement value / approved deviation estimate value. Also total payment 
including extra items of work shall not exceed the work order / agreement / 
approved deviation estimate value. 

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 

 

The abnormally high rate items are those whose quoted rates are more than 20% of 
the justified rates decided by the owner. 

 

The abnormally low rate items are those whose quoted rates are less than 20% of the 
justified rates decided by the owner. 

 

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and 
(ii) abnormally low rate items, shall become operative under the following 
circumstances:- 

 

For increase in quantity of more than 25% in respect of works executed below plinth 
level and 10% in respect of works executed above plinth level. 

 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at 
new rate based on prevalent market rate of materials and labour analysed as per 
standard analysis of rate of CPWD/NBO. Payment of extra quantity over the 
permitted quantity as explained above would be made on the basis of the new 
analysed rate. 

 

The variation in quantity of abnormally low rate items for item rate tenders shall not 
be permitted below 25% for the items below plinth level and below 10% for the items 
above plinth level of the agreement schedule quantity, but in exceptional cases with 
written consent of Engineer-in-Charge arising out of technical necessity. 

 

The above provisions shall be applicable for item rate tenders only and not 
applicable for percentage rate tenders for works based on standard schedule of rates of 

the company. 
 

For the purpose of operation, the following works shall be treated as works related 
to foundation, unless otherwise defined in the contract. 

a) For Buildings: All works up to 1.2 metres above ground level or up to 
floor 1 level whichever is lower. 

b) For abutments, piers and well steining : All works up to 1.2m above the 
bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs / tanks and other elevated structures: all works up to 1.2 metres 
above the ground level. 



d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works 
up to 1.2 metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 
level whichever is lower. 

For Roads, all items of excavation and filling including treatment of sub base. 

The time of completion of the originally contracted work shall be extended by the 
company in the event of any deviation resulting in additional cost over the awarded 
value, if requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or 
substituted work (in value) bears to the original tendered value plus. 

 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

 
The company through its Engineer-in-Charge or his representative, on behalf of the 
company, shall have power to omit any part of the work in case of non-availability of a 
portion of the site or for any other reason and the contractor shall be bound to carry 
out the rest of the work in accordance with the instructions given by the Engineer-
in-Charge. No claim from the Contractor shall be entertained/ accepted on these 
grounds. 

 
In the event of any deviation being ordered which in the opinion of the contractor 
changes radically the original scope/nature of the contract, the contractor shall under no 
circumstances suspend the work, either original or altered or substituted, and the 
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for 
such deviations shall be resolved separately with the company as per the procedures/ 
norms laid down hereafter. 

 

 Extension of AMC contracts (applicable only for AMC contracts)- 
The AMC Contracts shall be normally for two years or as specified in the NIT from 
the date of commencement. However, in exceptional cases of exigencies, 

CIL/Subsidiary reserves the right to Extend the Contract for a period of 30% of the 

contract period as specified in NIT or for a period of 08 months, whichever is lesser 
after due appraisal of performance at the end of the Contract on the same terms and 
conditions. 

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation 
for Delay 

Time is the essence of the contract and as such all works shall be completed within 
the time stipulated in the contract/ work order. The work shall, throughout the 
stipulated period of contract, be carried out with all due diligence on the part of the 
contractor. 

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the 
Engineer-in-Charge and the contractor shall agree upon a detailed time and progress 



chart prepared based on BAR CHART/ PERT CPM techniques on the basis of a 
construction schedule submitted by the contractor at the time of executing contract 
showing the order in which the work is proposed to be carried out within the time 
specified in the LOA /work order. 

For the purpose of this detailed time and progress chart, the work shall be deemed to 
have commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance 
of Tender or 7(seven) days after handing over the site of work or handing over 
reasonable number of working drawings to the contractor or the period of 
mobilization allowed in the work order for starting the work in special circumstances, 
whichever is later. However, the Date of Commencement may be decided with mutual 
consent with the Contractor prior to the date as prescribed above. 

 
If the contractor, without reasonable cause or valid reasons, commits default in 
commencing the work within the aforesaid time limit, the company shall, without 
prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in 
writing to the contractor to commence the work, failing which to forfeit the Earnest 
Money deposited by him and to rescind the Letter of Acceptance of Tender/Work 
Order and also to debar the contractor to take part in the future re-tender. 

 
The Company may debar such defaulting Contractors from participating in future 
Tenders for a minimum period of 12(twelve) months. 

 

If the contractor fails to complete the work and clear the site on or before the date of 
completion or extended date of completion, he shall without prejudice to any other right 
or remedy available under the law to the company on account of such breach, pay as 
compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever 

is less, per week of delay. 
OR 

ii) ½ % of the contract-value of group of items/ revised completion value of group of 
items whichever is less, per week of delay, for which a separate period of completion 
is originally given. 

 
The aggregate of such compensation/ compensations shall not exceed: 

 
i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, 
whichever is less. 

OR 

ii) 10% of the contract-value of group of items/ revised completion value of group of 
items whichever is less, for which a separate period of completion is originally given. 

 
The amount of compensation may be adjusted or set off against any sum payable to 
the contractor under this or any other contract with the company. 



The LD will be applicable on the price as varied by the operation of the Price Variation 
Clause i.e. price variation amount shall be added/ deducted to the contract price for 
deriving the LD. 

 
The company, if satisfied, that the works can be completed by the contractor within 
a reasonable time after the specified time of completion, may allow further 
extension of time at its discretion with or without the levy of L.D. In the event of 
extension granted being with L.D, the company will be entitled without prejudice to 
any other right or remedy available in that behalf, to recover from the contractor as 
agreed damages equivalent to half percent of the contract amount/ Revised Contract 
amount of the works whichever is less for each week or part of the week subject to a 
ceiling as described at Cl.6.2. 

 
The company, if not satisfied that the works can be completed by the contractor, and in 
the event of failure on the part of the contractor to complete work within further 
extension of time allowed as aforesaid, shall be entitled, without prejudice to any other 
right, or remedy available in that behalf, to rescind the contract. 

 
The company, if not satisfied with the progress of the contract and in the event of failure 
of the contractor to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 

 
 In the event of such termination of the contract as described in clauses 6.2.2 or 
6.2.3 or both, the company, shall be entitled to impose penalty/LD as deliberated at 

Clause 10. Additionally, the contractor shall be debarred from participating in the 
future tenders for a minimum period of 12 months. 

 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any 
other charges (Except EMD) from the supplier/vendor, the same will be recovered 
along with the applicable GST and the amount shall be adjusted with the payment to 
be made to the supplier/vendor against their bill/invoice or any other dues. 

The company may at its sole discretion, waive the payment of compensation on 
request received from the contractor indicating valid and acceptable reasons if the 
entire work is completed within the date as specified in the contract/work order or as 
validly extended date without stipulating any compensation for delay. 

 

 Extension of Contract Time for completion 
 

A. Force Majeure (FM): Conditions beyond control of either parties like war, 

hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by 
fire, explosions, epidemics, strikes, lockouts or acts of God come under the legal 
concept of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM 
conditions are condonable by the other party without any right to termination or 
damages, provided, notice of the happening of any such event is given by the 



affected party to the other within 30 (thirty) days from the date of occurrence 
duly certified by the local chamber of commerce or statutory authorities, the 
beginning and end of FM occurrence and cessation of such Force Majeure 
condition. Works under the contract shall be resumed as soon as practicable after 
such event has come to an end or ceased to exist. 

 
For delays arising out of Force Majeure, the bidder / contractor will not claim 
extension in completion date for a period exceeding the period of delay 
attributable to the clauses of Force Majeure and neither company shall be liable 
to pay nor bidder / contractor shall be liable to claim extra cost (like increase in 
rates, remobilization advance, idle charges for labour and materials etc.) 
provided it is mutually established that Force majeure conditions did actually 
exists. 

 

B. Delays in Execution 
A work may be completed ahead of schedule or delayed due to unforeseen fortuitous 
circumstances, extra effort or developments beyond the control of CIL/Subsidiary or 
the tenderer and it is sometimes difficult to apportion credit or responsibility. The 
contractor may experience delay or disruption due to his own actions or inaction, 
those of his sub-contractor or other contractors, those of CIL/Subsidiary or the 
engineer, or other causes. Such delays expose the non- performing party to various 
sanctions under the contract. These sanctions include extension of time, damages or 
default termination of the contract. While examining the request of the contractor 
for extension of time, the engineer shall consider all circumstances and categorise 
the delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal 
weather, floods, and so on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of 
responsibility on CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of 
responsibility on the contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap 
each other. The delays may be attributable to CIL/Subsidiary or the 
contractor or none, and fall in above categories. The eligibility for extension 
of time (EOT) should be determined by plotting each contributing concurrent 
delay on the critical path. CIL/Subsidiary should see that the concurrent 
delays do not result in unnecessary extra extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the 
contractor is eligible for time extension but also whether sanctions, such as 
Liquidated Damage (LD) or default termination, can be imposed on the contractor. 

 
D. The time for completion of the work will be specified in the contract and it is 

understood that the completion of work within the time specified is an essential part 
of this contract. While ascertaining the reasons for delay beyond the control 



of the control of contractor, the following delays shall be considered as 
“Hinderance”:- 

a. Excusable delays 
b. Compensable delays 
c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused 

by any of the following reasons, then the contractor immediately upon the 
occurrence of such delay shall give notice in writing to the Engineer-in-Charge 
and he shall be allowed a reasonable extension of time for completion in respect 
of delay caused by any of the below-mentioned circumstances- 

 
a) Force Majeure as defined at 6.4(A); 
b) Abnormally bad weather. 
c) Non-availability of stores which are the responsibility of the company to 

supply as per contract. 
d) Non-availability of working drawings in time, which are to be made available 

by the company as per contract during progress of the work. 
e) Delay on the part of the contractors or tradesmen engaged by the company 

not forming part of the contract, holding up further progress of the work. 
f) Non-availability or breakdown of tools and plant to be made available or 

made available by the company. 
g) The execution of any modified or additional items of work or excess quantity 

of work. 
h) Any other causes which, at the sole discretion of the company, is beyond the 

control of the contractor 
i) Delay caused by any written instruction of the Engineer in Charge. 

j) Any circumstances which are wholly beyond the control of the contractor and 
unavoidable 

k) Increase in the overall value of work. The time of completion of the work shall, in 
the event of any deviation resulting in additional cost over the tendered value 
sum being ordered, be extended, if requested by the contractor as follows: 

i. In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus. 
ii. 25% of the time calculated in i) above or such further additional time as may 
be considered reasonable by the Engineer -in –Charge. 

l) Portion of Concurrent delays as decided judiciously by the EIC 
 

F. HINDERANCE REGISTER shall be maintained by both department and the 

contractor at site to record the various hindrances encountered during the course 
of execution. 

 
Hindrance register will be signed by both the parties. The contractor may also 
record his observations in the Hindrance Register. In case the contractor has a 
different opinion for hindrance and a dispute arises then the matter would be 



referred to the EIC and or the next higher authority whose decision would be 
final & binding on the contractor & the decision to be communicated within 15 
days. 

 
G. Interim Extension of completion time may be granted by Tender Accepting 

Authority limited to GM(E&M)/HoD for HQ works and Area GM for area works 
as per provision of clause 6.4.1 below, based on the recommendation of the 
Engineer-in-Charge of the work during the course of execution of work reserving 
the right to impose/waive the clause relating to compensation for delay at the 
time of granting final extension of time depending upon the merit of the case. 
Final Extension of completion time is to be granted by Tender Approving 
Authority limited to CMD of CIL/ Subsidiary. 

 

 General Principles for Granting Extension of Time 
 

i) At the time of issuing notice inviting tenders for a particular work the Engineer- 
in-Charge should specify the time allowed for completion of the work consistent 
with the magnitude and urgency of the work. 

 
ii) The time allowed for carrying out the work as entered in the contract shall be 
strictly observed by the contractor and shall be reckoned from the Date of 
Commencement of the work as given to the contractor. 

 
iii) The work shall throughout the stipulated period of the contract be proceeded with 
all due diligence (time being deemed to be the essence of the contract) on the part of 
the contractor. 

 
iv) To ensure good progress of work during the execution, the contractor shall 
meticulously follow the preset time and progress chart and in the event of slippages in 
one segment, all efforts will be made to liquidate the slippages in the next stages. 

 
v) If the contractor shall desire an extension of time for completion of work on the 
grounds of his having been unavoidably hindered in its execution or on any other 
grounds as mentioned above shall make application to Engineer-In-Charge for 
extension of contract within a reasonable period prior to expiry of Contract Period 
(Preferably not later than 15 days prior to expiry of Contract Period). Engineer-In- 
Charge shall process the proposal based on the merit of the case for obtaining 
approval of Competent Authority. Such extension shall be communicated to the 
contractor in writing by the company through Engineer-in-Charge before the expiry of 
Contract Period. 

 
vi) Engineer-in-Charge shall process extension of time for the completion of the 
work if the following conditions are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of 



time. 

 
b) Such application must state the grounds which hindered the contractor in the 
execution of the work within the stipulated time. 

 
c) Such application must be made within a reasonable period prior to expiry of 
Contract Period (Preferably not later than 15 days prior to expiry of Contract Period). 

 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the 
extension of time are reasonable. 

 
vii) Deleted 

 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the 
extension of time are or not reasonable, is final. If the Engineer-in-Charge is of the 
opinion that the grounds shown by the contractor are not reasonable and declines 
to process the extension of time, the contractor may approach concerned SO(E&M) 
/GM (E&M) /Director ( As the case may be) whose opinion shall be final and 
binding on all concerned. 

 
ix) All interim extensions of time shall be granted by Tender Accepting Authority 
limited to GM(E&M)/HoD for HQ works and Area GM for area works and all final 
extension of time shall be granted by Tender Accepting Authority limited to 
Chairman/ CMD of CIL/ Subsidiary. 

 
Effort should be made to complete the work within the original contract period or 
extended period. 

 
x) In case the contractor does not apply for grant of extension of time before the 
expiry of contract period and the department wants the contractor to continue with 
the work beyond the stipulated date of completion, the Engineer-in-Charge can 
process proposal for extension of time even in the absence of application from the 
contractor as per the following guidelines : 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he 
should at once make a note of such hindrance in the register kept at site. He should 
also make a report to EIC of the occurrence of such hindrance. 

 
b) The proposal for extension of time should be processed by EIC for obtaining the 

approval of Competent Authority (Ref Cl (ix) above. This should be processed 
preferably 15 days prior to the expiry of Contract Period. 

 
c) If the orders of the higher authority are not received in time, he should extend 

the contract before the stipulated date actually expires so that the contract might 



remain in force but while communicating this extension of time, he must inform 
the contractor that this was without prejudice to Company's right to levy 
compensation under relevant clause of the agreement. Such extension of time 
given by EIC shall be considered as fait-accompli in future. 

 
xi) The period during which the contract remains valid is a matter of agreement 
and if the period originally set for the completion of the work comes to an end 
nothing short of agreement of the party can extend the subsistence and validity of 
the contract. 

 
xii) When the period fixed for the completion of the contract is about to expire, the 
question of extension of the contract may be considered at the instance of the 
contractor or the Department or of both. 

 
The extension, in order to be binding, will have to be by parties’ agreement, express 
or implied. 

 
It therefore, follows that if the extension of time is issued /granted by the Engineer- in-
Charge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and 
such extension of time is accepted by the contractor, either expressly or implied by 
his actions before and subsequent to the date of completion, the extension of time 
granted by the Engineer-in-Charge is valid. 

 
xiii) It is, therefore, necessary that the Engineer-in-Charge grants extension of time 
as per provisions of the contract even when the contractor does not apply for 
extension of time in order to keep the contract alive. If the contractor refuses to act 
upon the extension so granted by Engineer-in-Charge, it will attract the provisions 
of appropriate clauses of the agreement. 

 
The contractor shall however use his best efforts to prevent or make good the delay by 
putting his endeavors constantly as may be reasonably required of him to the 
satisfaction of the Engineer-in-Charge. 

7. Material Supply & other facilities: 

The contractor shall at his own expense, provide all materials required for the work, 
unless otherwise specified and the rates quoted by the contractor shall be for finished 
work inclusive of all materials required for completion of the work as specified in the 
contract. 

 
* The company may, of its own or at the request of the contractor, supply such materials 
as may be specified, if available, at rate/rates to be fixed by the Engineer- in-charge. 



For the materials which the company has agreed to supply for the contract, the 
contractor shall give in writing of his requirements in accordance with the agreed 
phased programme to the Engineer-in-charge sufficiently in advance. 

 
The value of materials so supplied shall be set off or deducted from the payment to 
be made for the items of work in which such materials have been consumed, or from any 
sum then due or to become due to the contractor thereafter. 

 

* The company will supply steel both reinforcement and structural and cement at the 

following rates inclusive of all taxes. The contractor shall bear all the cost for 
transportation; handling and storage from the issuing store of the company to 
contractor's work site store. 

 
i) Reinforcement Steel *:- 

a) M.S.  Round : Rs. 
b) Tor Steel : Rs. 
c) Structural Steel : Rs. 

ii) Cement * : Rs. 

[* delete whichever is not applicable ] 
 

If the steel is issued by the department, the wastage of steel shall be the barest 
minimum. The wastage allowed from theoretical quantity will be upto a maximum of 
5% to cover the wastage due to cutting into pieces, bending and other factors. No cut 
pieces or scrap less than 2 mtr. in length will be taken by the department. Efforts 
should be made to use the cut pieces of 2 mtr. or above length as far as possible. 

 
If the wastage of steel is more than the permissible variation mentioned above the cost 

of excess wastage made by the contractor shall be recovered at double the issue rates 
indicated above, or 115% of prevailing market rate along with GST and any other Tax 
applicable during the period of work, whichever is more. 

 
No allowances shall be entertained on account of Rolling Margin for the steel either 
issued by the department or procured by the contractor. 

 
If the cement is issued by the department, the variation of 5% will be permitted over 
the theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for 
value of work above Rs.10.00 lakhs. In the event of cement consumed is more/less 
than specified above, the recovery for the quantity of cement consumed in excess or 
less than the specified quantity shall be made at double the issue rate or 115% of 
prevailing market rate along with GST and any other Tax applicable during the period 
of work, whichever is more. 

 
In case the department is not able to supply cement/steel as per the provisions of the 
contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of 
the company, the contractor in writing for procurement of 



cement/ steel from the approved sources and the extra on this account including 
transport charges, if any, over the issue rate shall be reimbursed to the contractor on 
production of authentic documents. Transportation of cement/ steel from the place 
of purchase to the site of work and proper storage of cement/steel at site shall be 
contractor's responsibility. He should maintain proper account of cement/steel 
issued/procured by him and should allow inspection of his godown and his 
cement/steel account by the concerned Engineer-in-charge or any other authorized 
officers of the company. Contractor should draw materials from the company on the 
basis of actual requirement as assessed by the Engineer-in-Charge on "as and when 
required" basis. 

 
Recovery of cost of materials issued on sale A/c will be made as per actual 
consumption basis but the Engineer-in-Charge will have the discretion for making 
full recovery while processing a particular bill or asking for the return of the balance 
materials if the work is not progressing satisfactorily. 

 
The contractor shall keep accurate record of materials issued by the company, 
maintain proper account for the materials received and consumed in the work and 
shall be open to check by the Engineer-in-Charge or his authorized representative. 
The contractor shall ensure that such materials are consumed for the contract works 
only and the Register for the aforesaid account shall be signed both by the 
representatives of Engineer In Charge and the contractor. 

 
All materials, tools and plants brought to site by the contractor including the 
materials supplied by the company shall be deemed to be held in lien by the company 
and the contractor shall not have the right to remove the same from the site, without 
the written permission of the Engineer-in-Charge. The company shall not however 
be liable for any loss, theft or damage due to fire or other cause during this period of 
lien, the responsibility for which shall lie entirely on the contractor. 

The contractor shall bear the cost of loading, transportation to site, unloading, storing 
under cover as required etc. as may be necessary for the use and keeping the materials 
in good condition. 

 
Any surplus materials issued by the company, remaining after completion or 
termination of the contract, shall be returned by the contractor at his cost to the place of 
issue and the Engineer-in-Charge shall accept the same at the rate not exceeding the 
rate at which these were originally issued taking into consideration the 
deterioration or damage, if any, that may have been caused during the custody of the 
contractor. In the event, the contractor fails to return the surplus materials out of 
those supplied by the company, the Engineer-in-Charge may, in addition to any other 
liability which the contractor would incur in this regard, by giving notice in writing 
require the contractor to pay the amount at double the issue rate for such unreturned 
surplus materials or 115% of the prevailing market rate along with GST and any other 
Tax applicable during the period of work, whichever is more. 



On completion or on termination of the contract and on complete recovery of 
secured advance paid by the company, if any, in respect of materials brought to site, 
the contractor with due permission of the Engineer-in-Charge shall be entitled to 
remove at his expenses all surplus materials originally supplied by him and upon 
such removal, the same shall become the property of the contractor. 

 
All charges on account of GST or any other applicable taxes, duties or levies on materials 
obtained for the works from any source (excluding materials supplied by the company) 
shall be borne by the contractor. This clause may be read in conjunction with 13 (ix) of 
condition of contract. 

 
The contractor shall arrange necessary electricity at his own cost for the work and his 
own establishment. However, if available and feasible the company may arrange 
electricity at one point near the work site and necessary recovery of cost of energy 
consumed will be made at rates prescribed by the company from time to time. Energy 
meter for this purpose shall be provided by the contractor. 

 
The contractor shall arrange necessary water for the work and his own establishment 
and nothing extra will be paid for the same. Such water used by the contractor shall be 
fit for construction purposes. However, if available and feasible the company may 
arrange water, at the written request of the contractor, to the extent possible, at one point 
near the work site for which recovery @ 1% of the contract value of work done will be 
made from the contractor's bills. The contractor shall make his own arrangement of 
water connection and laying of pipe lines from main source of supply. Department do not 
guarantee to maintain uninterrupted supply of water. No claim of damage or refund of 
water charges will be entertained on account of such break down. 

 
Explosives, detonators and other inflammable materials shall not be used in the 
execution of the work at site by the contractor without prior written permission of the 
Engineer-in-Charge. Transportation and storage of such materials shall be done in 
specified manner in accordance with the law in force. The contractor shall also obtain 
license under such laws for, transportation, storage, use and all other operations, 
connected with the handling of the same. 

8. Quality Assurance - Materials and Workmanship 

The contractor shall carry out and complete the work in every respect in accordance with 
the contract and shall ensure that the work conforms strictly to the drawings, 
specifications, (as enclosed or in absence of enclosed specifications current CPWD/BIS 
specifications) instructions of the Engineer-in-Charge. The Engineer-in- Charge may 
issue, from time to time, further drawings, detailed instructions/ directions in writing 
to the contractor. All such drawings, instructions/directions shall be consistent with 
the contract documents and should be reasonably inferable there from, along with 
clarifications/ explanations thereof, if necessary. However, the contractor will be solely 
responsible for design and erection of all temporary structures required in connection 
with the work. 



For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid 
down by the company herein and elsewhere will form part of the contract for the 
purpose of quality of works. 

 
The contractor shall be responsible for correct and complete execution of the work in a 
workman like manner with the materials as per specification which shall be subject 
to the approval of the company. All work under execution in pursuance of the contract 
shall be open to inspection and supervision by the Engineer-in-Charge or by his 
authorized representative or any other official of higher rank or any other person 
authorized by the company in his behalf & the contractor shall allow the same. 

 
All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall furnish 
proof, if so required by the Engineer-in-Charge to his satisfaction that the materials 
do so comply. 

 
The contractor shall immediately after the award of work draw up a schedule giving 
dates for submission of samples as required or necessary as per the specification for 
approval of Engineer-in-Charge who shall approve, if found acceptable, promptly so 
that there is no delay in the progress of the work of the contractor or of the work of 
any of the sub-contractor. 

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to 
examine/test with reasonable promptness ensuring conformity of the samples with 

the required specification and complying with the requirements as per contract 
documents keeping in view that the work shall be in accordance with the samples 
approved by him. The contractor shall be bound to furnish fresh sample, if 
disapproved by the Engineer-in-Charge, for his approval. The contractor shall not 
start bringing materials at the site unless the respective samples are approved. 
Materials conforming to approved samples shall only be brought to site. However, 
Engineer-in-Charge’s approval for any sample, design / drawings (permanent / 
temporary structures) shall not alter contractor’s full responsibility whatsoever for the 
performance and safety of the executed job. 

Samples are to be supplied by the contractor at his own cost. The cost involved in 
tests shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge 
which is to be carried out by any independent person or agency at any place other 
than the site even then the cost of materials and testing charge etc. shall be borne by 
the contractor. If the test shows that the materials are not in accordance with the 
specifications, the said materials shall not be used in the work and removed from the 
site at contractors’ cost. 

 
The company, through the Engineer-in-Charge, shall have full powers to reject any 
materials or work due to a defect therein for not conforming to the required 
specification, or for materials not being of the required quality and standard or for 
reasons of poor workmanship or for not being in accordance with the sample 



approved by him. The contractor shall forthwith remedy the defect/replace the 
materials at his expense and no further work shall be done pending such 
rectification/replacement of materials, if so instructed by the Engineer-in-Charge. 

 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty 
to procure the proper materials for replacement and/or to carry out the rectifications in 
any manner considered advisable under the circumstances and the entire cost & delay 
for such procurement/rectification shall be borne by the contractor. 

 
The Engineer-in-Charge shall be entitled to have tests carried out for any materials, 
according to the standard practice followed for such tests, other than those for which 
satisfactory proof has already been furnished by the contractor who shall provide at 
his expense all facilities which the Engineer-in-Charge may require for the purpose. 
All such expenses born by the contractor are not to be paid separately by the employer 
and shall be assumed covered in accepted prices. 

 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by 
the company. However, if the test shows the workmanship or materials not to be in 
accordance with the provision of the contract or the instruction of Engineer-in-Charge 
the cost shall be borne by the contractor. . 

 
Access to the works: The Engineer-in-charge and any person authorized by the company 
shall at all times have access to the works and to all workshops and places where work 
is being prepared or from where materials, manufactured articles are being obtained for 
the works and the contractor shall afford every facility for and every assistance in or in 
obtaining the right to such access. 

 

Inspection of works: i) No work shall be covered up or put out of view without the 

approval of the Engineer-in-charge or the Engineer-in-charge's representative or any 
other officer nominated by the company for the purpose and the contractor shall afford 
full opportunity for the EIC or EIC`s representative or any other officer nominated by 
the company   for the purpose to examine and measure any work which is about to be 
covered up or put out of view and to examine foundations before permanent work is 
placed thereon. the contractor shall give due notice to the Engineer-in-charge's 
representative whenever any such work or foundations is ready or about to be ready 
for examination and the Engineer-in-charge's representative shall, without 
unreasonable delay, unless he considers it unnecessary and advises the contractor 
accordingly, attend for the purpose of examining and measuring such work or 
foundations. 

 

ii)   The contractor shall uncover any part or parts of the works or making openings in or 
through the same as the Engineer-in-Charge may from time to time direct and shall 
reinstate and make good such part or parts to the satisfaction of Engineer-in-charge. 



If any such part or parts have been covered up or put out of view after compliance 
with the requirement of sub-clause above and are found to be executed in accordance 
with the contract, the expenses of uncovering, making openings in or through and 
making good the same shall be borne by the Employer, but in any other cases all costs 
shall be borne by the contractor. 

 Removal of Improper Work and Materials: 
 

i) The Engineer-in-charge shall during the progress of the works have power to order in 
writing from time to time: 

 
a) The removal from the site, of any materials which in the opinion of Engineer-in- 

charge, are not in accordance with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 

 
c) The removal and proper re-execution, notwithstanding any previous test thereof or 
interim payment there from, of any work which in respect of materials or 
workmanship is not in accordance with the contract. 

 
ii) In case of default on the part of the contractor in carrying out such order, the Engineer-
in -charge shall be entitled to employ   and   pay   other agency to carry out the same and 
all expenses consequent thereon shall be recoverable from the contractor or   may be 
deducted from any   amount due or which may become due to the contractor. 

Devaluation of Work : In lieu of rejecting work done or materials supplied not in 

conformity with the contract/work order/approved samples, the Engineer-in- 
charge or any other officer nominated by the company for the purpose may allow 
such work or materials to remain, provided the Engineer-in-Charge/ the officer 
nominated by the company is satisfied with the quality of any materials, or the 
strength and structural safety of the work, and in that case shall make such deduction for 
the difference in value, as in his opinion may be reasonable. 

 

Final Inspection of Work: The Engineer-in-charge and any other officer nominated by 

the company for the purpose shall make final inspection of all work included in the 
contract/work order, or any portion thereof, or any completed structure forming part 
of the work of the contract, as soon as practicable after notification by the contractor 
that the work is completed and ready for acceptance. If the work is not acceptable to 
the Engineer-in-charge at the time of such inspection, he shall inform the contractor in 
writing as to the particular defects to be remedied before final acceptance can be made. 

Defects appearing after acceptance: Any defects which may appear within the 

defect liability period and arising, in the opinion of the Engineer-in-charge, from lack 
of conformance with the drawings and specifications, shall, if so required by the 



Engineer-in-charge in writing, be remedied by the contractor at his own cost within 
the time stipulated by the Engineer-in-charge. If the contractor fails to comply, the 
Engineer-in-charge may employ other persons to remedy the defects and recover the 
cost thereof from the dues of the contractor. 

 

Site Order Book : A Site Order Book is a Register duly certified by the Engineer- in-

charge regarding number of pages it contains, each page being numbered, name of work, 
name of contractor, reference of contract/ work order and the aforesaid certificate 
should be recorded on its first page. 

 
Site Order Books shall be maintained on the sites of works and should never be 
removed there from under any circumstances. It shall be the property of the company. 
The Engineer-in-Charge or his authorized representative shall duly record his 
observations regarding any work which needs action on the part of the contractor like, 
improvement in the quality of work, failure to adhere to the scheduled programme 
etc. as per contract/work order. The contractor shall promptly sign the site order book 
and note the orders given therein by the EIC or his representative and comply with 
them. The compliance shall be reported by the contractor in writing to EIC in time so 
that it can be checked. 

 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of 
making both running on account and final bills of the contractor. A certificate to this 
effect should be given in the Measurement books by the Engineer-in-Charge or his 
representative. 

 

Samples and Testing of Materials: All the materials to be procured by the 

contractor and to be used in work shall be approved by the Engineer-in-Charge in 
advance, and shall pass the tests and analysis required by him, which will be as 
specified in the specifications of the items concerned and or as specified by BIS or the 
IRC / MORTH standard specifications acceptable to the Engineer-in-Charge. The 
method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and 
other relevant standards and practices. Minor minerals like sand, stone chips etc. shall 
be conforming to relevant BIS standards. All bought out items including Cement and 
Steel shall be procured from such manufacturers who hold valid license conforming 
to relevant BIS standards for manufacturing of such items. 

 

Storage of Materials:   Materials shall be so stored as to ensure the preservation of the 

quality and fitness for the work. When considered necessary by the Engineer- in-charge, 
they shall be placed on wooden platforms or other hard, clean surfaces and not directly 
on the ground. 

 
Materials shall be placed under cover when so directed and the contractor shall erect and 
maintain at his own cost temporary weather-proof sheds at the work site for the purpose. 
Stored materials shall be so located as to facilitate prompt inspection. All stored 
materials shall be inspected at the time of use in the work, even though they 



may have been inspected and approved before being placed in storage or during 
storage. 

 

Defective Materials: All materials not conforming to the requirements of the 

specifications shall be considered as defective, and all such materials, whether in place 
or not shall be rejected. They shall be removed immediately by the contractor at his 
expenses and replaced with acceptable material. 

 
No rejected material, the defects of which have been subsequently corrected, shall be 
used on the work until approval in writing has been given by the Engineer-in-Charge. 
Upon failure on the part of the contractor to comply with any instruction of the 
Engineer-in-charge made under the provisions of this article within the time 
stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority to 
remove and replace defective material and recover the cost of removal and 
replacement from the contractor. 

 
Further all such defective material lying at site not removed and replaced within 30 days 
after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall 
dispose off such material in any manner without any further written notice to the 
contractor. 

 

9. Measurement and Payments 
 

Except where any general or detailed description of the work in the Bill of Quantities 
or specifications of the contract/ work order provides otherwise, measurement of 
work done shall be taken in accordance with the relevant standard method of 
measurement published by the Bureau of Indian Standards (BIS) and if not covered 
by the above, other relevant Standards/practices shall be followed as per instructions 
of the Engineer-in-Charge. 

 
All items of work carried out by the contractor in accordance with the provision of 
the contract having a financial value shall be entered in the Measurement Book as 
prescribed by the company so that a complete record of the measurements is available 
for all the works executed under the contract and the value of the work executed can be 
ascertained and determined there from. Measurements of completed work / portion of 
completed work shall be recorded only in the Measurement Books. 

 
Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative. 

 
Before taking measurements of any work, the Engineer-in-Charge or the person 
deputed by him for the purpose shall intimate the contractor to attend or to send his 
representative to attend the measurement. Every measurement thus taken shall be 
signed and dated by both the parties on the site on completion of the measurement. If 



the contractor objects to any measurements, a note to that effect shall be made in the 
Measurement Book / Log Book and signed and dated by both the parties. 

 
The measurement of the portion of work/items of work objected to, shall be re- 
measured by the Engineer-in-Charge himself or the authority nominated by the 
company for the purpose in the presence of the contractor or his authorized 
representative and recorded in the M.B. which shall be signed and dated by both the 
parties. Measurements so recorded shall be final and binding upon the contractor and no 
claim whatsoever shall thereafter be entertained. 

 
In case the contractor or his authorized representative does not attend to the joint 
measurements at the prefixed date and time after due notice, the measurements taken 
by the Engineer-in-Charge or his representative shall be final and binding on the 
contractor. 

 
Measurement of the extra items of work or excess quantities of work duly authorized 
in writing by the Engineer-in-Charge shall also be taken and recorded in the M.B. 
based on the existing items in the SOR of the company and if such items do not exist 
in the company's SOR, the description of the work shall be as per actual execution. 
Payment for such extra items will be based on the rates to be derived as described in 
the relevant clauses of the contract/ work-order. 

 
No work shall be covered up or put out of view without the approval by the Engineer-
in-Charge and recording of measurements and check measurement thereof duly 
accepted by the contractor. The contractor shall provide full opportunity to the 
Engineer-in-Charge or his representative to examine and measure all works to be 
covered up and to examine the foundations before covering up. 

 
The contractor shall also give notice to Engineer-in-Charge whenever such works or 
foundations are ready for examination and the Engineer-in-Charge shall without 
unreasonable delay arrange to inspect and to record the measurements, if the work is 
acceptable and advise the contractor regarding covering of such works or 
foundations. 

In case of items which are claimed by the contractor but are not admissible according to 
the department, measurements of such items, will be taken for record purposes only and 
without prejudice so that in case it is subsequently decided by the department to admit 
the contractor's claims, there should be no difficulty in determining the quantities of such 
work. A suitable remark should, however, be made against such measurements to guard 
against payment in the ordinary way. 

 

Payments: The running on account payments may be made once in a month or at 
intervals stipulated in the work order/ contract agreement. 



Running on account bill/bills for the work executed/ materials supplied in accordance 
with the work order/ contract shall be prepared on the basis of detailed measurements 
recorded as described hereinbefore and processed for payments. 

 
Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum 
to which the contractor is considered entitled by way of interim payment for the 
following: 

a) The work executed as covered by the bill/bills after deducting the amount already 
paid, the security deposit and such other amounts as may be deductible or recoverable 
in terms of the work order/ contract. 

 
b) (i) Payment for excess quantity of work done with the written instructions of the 
Engineer-in-Charge for items already appearing in the bill of quantities of work with 
approved rates, will be made along with the on account bills only up to 10% of the 
quantity provided in the agreement subject to overall value of work not exceeding the 
agreement value. 

 
(ii) The GM(E&M) of the company and / or the Staff Officer(E&M) of the Area may 

authorize interim payment for excess work done up to 20 % of the quantity of work 
provided in the Bill of Quantity of the work awarded from Company level and Area 
level respectively subject to overall value of work done does not exceed the contract 
value. This however, shall not be applicable for High Value Items. 

 
c) Extra items of work executed will be paid on specific written authorization of 
GM(E&M) of the company or Staff Officer (E&M) of the Area provided that the value 
of such extra items of work when added together is not more than 10% of the contract 
value and the total gross payment including excess quantity does not exceed the 
contract value. 

 
Balance amount on account of excess quantity and extra items of work executed shall be 
paid after the deviation estimate / revised estimate regularizing the extra items and 

excess quantities of work is sanctioned by the competent authority of the company 
with the concurrence of the Finance Department of the company. 

 
d) On the Engineer-in-Charge's certificate of completion in respect of the work 
covered by the contract / final measurements of the work certified by the Engineer 
In Charge or his representative. 

 
The measurements shall be entered in the M.B for the work done up to the date of 
completion and evaluated based on the approved rates for the items in the contract 
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be 
derived as stated in the relevant clause of the contract. 

 
The payments shall be released against the final bill subject to all deductions which 
may be made on account of materials supplied, water supply for construction, supply 



of electricity and any other dues payable by the contractor to the company, and 
further subject to the contractor having given to the Engineer-in-Charge a no claim 
certificate. 

 
The contractor shall indemnify the company against proof of depositing royalty on 
account of minor minerals used in the work before the final bill is processed for 
payments. The final payment to be made will also be subject to Clause-4.6 & 4.7 of the 
General Terms & Conditions of the contract. 

 
Any certificate given by the Engineer-in-Charge for the purpose of payment of interim 
bill/bills shall not of itself be conclusive evidence that any work/materials to which it 
relate is/are in accordance with the contract and may be modified or corrected by 
the Engineer-in-Charge by any subsequent certificate or by the final certificate. 

 
The company reserve the right to recover/enforce recovery of any overpayments 
detected after the payment as a result of post payment audit or technical examination 
or by any other means, notwithstanding the fact that the amount of disputed claims, if 
any, of the contractor exceeds the amount of such overpayment and irrespective of the 
facts whether such disputed claims of the contractor are the subject matter of arbitration 
or not. 

 
The amount of such overpayments shall be recovered from subsequent bills under the 
contract, failing that from contractor's claim under any other contract with the 
company or form the contractor's security deposit or the contractor shall pay the 
amount of over payment on demand. In case of contractor's non-payment on such 
demand, the same should be realised from the contractor's dues, if any, with Coal 
India Limited or any of its subsidiaries. 

 
The contractors are required to execute all works satisfactorily and according to the 
specifications laid down in the contract/ work order. If certain items of work, 
executed by the contractor, are below specifications, the contractor should re-do them 
according to the specifications and instructions of EIC and if the contractor fails to 
rectify the defect within the time and in the manner specified by the EIC, the work 
shall be got re-done or rectified by the department at the risk and cost of the 
contractor. Engineer-in-Charge may accept such work of below specifications 
provided the department is satisfied with the quality of such works and the strength/ 
structural safety of such works. In that case Engineer-in-Charge shall make such 
deductions for the difference in value, as in his opinion is reasonable and is approved 
by the accepting authority of the company i.e.  GM/HoD(E&M) of the company in this 
case or any other officer nominated by GM/HoD(E&M) for the purpose. 

 

 Payment Stage: The payment stage involved will be as under, 



i. Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Sr. Overseer(E&M) 
/ Overseer(E&M) in MB’s both in pages recording measurements, abstract 

of bill & the duly filled in bill form. 
ii. Signature of  Sr. Officer(E&M)/  Asstt. Manager(E&M)  with appropriate 

check measurements in the MB’s and the bill form. 
iii. Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check 

measurements in MB’s and the bill form. 
iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the 

General Terms and Conditions, as a token of acceptance for payment of the 
bill. The EIC may sign in the abstract of the bill in the MB & the bill form. In 
between stage iii) and iv) accountal checking may be made by the 
concerned Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize 
suitable executives for the works outlined at (i). Further for check measurement 
also company may authorize Executives based on availability. 

 Secured Advance against Material brought to Site 
 

Secured advance on the security of materials (which are not combustible, fragile or 
perishable in nature) brought to the site but not yet incorporated in the works will be 
made up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per 
cent of the corresponding value of the materials determined on the basis of BOQ rates, 
whichever is less, subject to the condition that their quantities are not excessive and 
shall be used within a period of 90 (ninety) days and subject to other stipulations in the 
contract. The contractor will be required to submit an indemnity bond as per prescribed 
Form of the company on non-judicial stamp paper of prescribed value, hypothecating 
the goods to the procuring entity, and also be responsible for their safe custody. Before 
the advance is released, the procuring entity may inspect the site to ensure that the 
Contractor has safeguarded the materials against pilferage and deterioration. It may be 
ensured that the contractor has not taken any loan/ limit from banks against 
hypothecation of the materials against which the secured advance is claimed. An 
undertaking in this regard may also be taken from the contractor. 

 
Generally, as per the provisions of the contracts, the contractors are required to submit 
proof of cost of materials and the delivery of material at site while claiming such 
advances. The stock register should be maintained from the commencement of the 
contract and, unless otherwise prescribed in the contracts, the stock, so considered for 
advance, should generally be only paid stock (and not brought on credit). Where the 
materials are supplied from a captive source of the contractor, the reasonableness of the 
valuation of such materials may be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim 
payment) to the extent materials for which advance has been previously paid have been 
incorporated into the works. 

This advance shall be recovered in four equal installments or as per consumption 
whichever is higher. Engineer-in-Charge shall recover at his discretion all or any part 



of secured advance paid, if in his opinion the work is not progressing satisfactorily 
or the security of these materials at site is not adequately taken care of by the contractor. 
In all cases, the repayment of the advance will be affected after expiry of a period of 
120 days since payment of advance, whether the material is consumed in the work or 
not. 

Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 

At any point of time the outstanding recoverable secured advance shall not be more 
than 10% of the contract value. 

Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each 
bill or at the rate as amended from time to time, shall be made unless exempted by the 
competent authority of the Income Tax Department. Further, TDS under GST will be 
deducted at applicable rates as per the provisions of GST Act wherever applicable. 

Building and Construction Workers Cess (as applicable in States) shall be payable by the 
contractor. If, however, the company is asked to make deduction from the contractor's 
bills, the same shall be done and a certificate to this effect shall be issued to the 
contractor for dealing with the State Govt. and the company does not take any 
responsibility to do anything further in this regard. 

No interest shall be payable on the amounts withheld, under the terms of the 
Contract Agreement/Work-order. 

10 Termination, Cancellation, Suspension and Foreclosure of Contract 
 

The company shall, in addition to other remedial steps to be taken as provided in the 
conditions of contract be entitled to cancel the contract in full or in part, and whether the 
date of completion has or has not elapsed, by a two weeks show cause notice in writing 
if the contractor:- 

 
a) makes default in proceeding with the works with due diligence and continues to 
do so even after a notice in writing from the Engineer-in-Charge, then on the expiry 
of the period as specified in the notice 

Or 
b) commits default/breach in complying with any of the terms and conditions of the 
contract and does not remedy it or fails to take effective steps for the remedy to the 
satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be 
specified by the Engineer-in-Charge in a notice in writing. 

Or 
c) obtains a contract with the company as a result of ring tendering or other non- 
bonafide methods of competitive tendering 

Or 
d) shall offer or give or agree to give any person in the service of the company or to any 
other person on his behalf any gift or consideration of any kind as an inducement or 
reward for act/acts of favour in relation to the obtaining or execution of this or any other 
contract for his company. 



Or 
e) fails to complete the work or items of work with individual dates of completion, on 

or before the date/dates of completion or as extended by the company, then on the 
expiry of the period as may be specified by the Engineer-in-Charge in a notice in 
writing. 

Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior 
approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by 
giving a written notice, cancel the whole contract or portion of it in default. 

Or 
g) breach of the prohibition against sub-contracting 

Or 
h) Committed fraud 

 
However, the contractor shall continue to fulfil the contract to the extent not 
terminated. 

 
The contract shall also stand terminated under any of the following 
circumstances: 

 
a) If the contractor being an individual in the case of proprietary concern or in the 

case of a partnership firm any of its partners is declared insolvent under the 
provisions of Insolvency Act for the time being in force, or makes any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his creditors 
amounting to proceedings for liquidation or composition under any Insolvency Act. 

b) In the case of the contractor being a company, its affairs are under liquidation 
either by a resolution passed by the contractors company or by an order of court, not 
being a voluntary liquidation proceedings for the purpose of amalgamation or 
reorganization, or a receiver or manager is appointed by the court on the application 
by the debenture holders of the contractor's company, if any. 

c) If the contractor shall suffer an execution being levied on his/their goods, estates 
and allow it to be continued for a period of 21 (twenty-one) days. 

d) On the death of the contractor being a proprietary concern or of any of the partners 
in the case of a partnership concern and the company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the 
partnership concern are capable of carrying out and completing the contract. The 
decision of the company in this respect shall be final and binding which is to be intimated 
in writing to the legal representative or to the partnership concern. 

 On cancellation of the contract (except action as per clause 6.1 of GCC) or on 
termination of the contract, the Engineer-in-charge shall have powers: 
a. To take possession of the site, any materials, constructional plant, equipment, 
stores etc. thereon and carry out balance work through any means or through 
any other agency. 



b. To give the contractor or his representative of the work 7 (seven) days notice 
in writing for taking final measurement for the works executed till the date of 
cancellation or termination of the contract. The Engineer-in-Charge shall fix the 
time for taking such final measurement and intimate the contractor in writing. The 
final measurement shall be carried out at the said appointed time notwithstanding 
whether the contractor is present or not. Any claim as regards measurement which 
the contractor is to make shall be made in writing within 7 (seven) days of taking 
final measurement by Engineer-In-charge as aforesaid and if no such claim is 
received, the contractor shall be deemed to have waived all claims   regarding 
above measurements and any claim made thereafter shall not be entertained. 

 
c. After giving notice to the contractor to measure up the work of the contractor 
and to take such whole or the balance or part thereof, as shall be unexecuted out of 
his hands and to give it to another contractor or take up departmentally, to 
complete the work. The contractor whose contract is terminated shall not be 
allowed to participate in future bidding for period of minimum twelve months. 

 
In such an event, the contractor shall be liable for loss/damage suffered by the 
employer because of action under this clause and to compensate for this loss or 
damage, the employer shall be entitled to recover higher of the following: 

 
i) Forfeiture of security deposit comprising of performance guarantee, retention 
money and additional performance security, if any at the disposal of the employer. 

 
Or 

ii) 20% of value of incomplete work. The value of the incomplete work shall be 
calculated for the items and quantities remaining incomplete (as per provision of 
agreement) at the agreement rates including price variation as applicable on the 
date, when notice in writing for termination of work was issued to the contractor. 

 
The amount to be recovered from the contractor as determined above, shall, 
without prejudice to any other right or remedy available to the employer as per law 
or as per agreement, will be recovered from any money due to the contractor on 
any account or under any other contract and in the event of any shortfall, the 
contractor shall be liable to pay the same within 30 days. In case of failure to pay 
the same the amount shall be debt payable. 

 
In the event of above course being adopted by the Engineer-in-charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased materials, equipment or entered into agreement 
or made advances on any account or with a view to the execution of work or 
performance of the contract. And in case action is taken under any of provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum 
for any work thereof or actually performed under this contract unless and until 



the engineer-in-charge has certified in writing the performance of such work and 
value payable in respect thereof and he shall only be entitled to be paid the value 
so certified. 

 
The need for determination of the amount of recovery of any extra 
cost/expenditure or of any loss/damage suffered by the company shall not 
however arise in the case of termination of the contract for death/demise of the 
contractor as stated in 10.1(d). 

 Suspension of Work: 
 

Suspension of work – The Company shall have power to suspend the work. The 
contractor shall on receipt of the order in writing of Engineer-in -charge (whose 
decision shall be final and binding on the contractor), suspend the progress of 
work or any part thereof for such time in such manner as the Engineer-in-Charge 
may consider necessary so as not to cause any damage, or endanger the safety 
thereof for any of the following reasons: 

 
a) on account of any default on the part of the contractor, or 
b) for proper execution of the works, or part thereof, for reasons other 

than the default of the 
contractor or, 

c) for safety of the works, or part thereof. 

 
The contractor shall, during such suspension properly protect and ensure the 
works to the extent necessary and carry out the instruction of the Engineer-in- 
charge. If the suspension is ordered for reasons (b) & (c), the contractor shall be 
entitled to an extension of time equal to the period of every such suspension plus 
25%. This shall also be applicable for completion of the item or group of items of 
the work for which a separate period of completion as specified in the contract 
and of which the suspended work forms a part. 

 
The contractor shall carry out the instructions given in this respect by the 
Engineer-In Charge & if such suspension exceeds 45 (forty five) days, the 
contractor will be compensated on mutually agreed terms. 

 Foreclosure of contract: 

If at any time after acceptance of the tender the company decides to abandon or 
reduce the scope of work for any reason whatsoever the company, through its 
Engineer-in-Charge, shall give notice in writing to that effect to the contractor and 
contractor shall act accordingly in the matter. In the event of abandonment, the 
contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, other than those mentioned below:- 

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of 
the expenditure incurred, if any, by the contractor on preliminary works at site 
e.g. temporary access roads, temporary construction for labour and staff quarters, 



office accommodation, storage of materials, water storage tanks and water supply for 
the work including supply to labour/ staff quarters, office etc. 

b) to pay the contractor at the contract rates full amount for works executed and 
measured at site up to the date of such abandonment. 

c) to pay for the materials brought to site or to be delivered at site, which the 
contractor is legally liable to pay, for the purpose of consumption in works carried 
out or were to be carried out but for the foreclosure, including the cost of purchase 
and transportation and cost of delivery of such materials. The materials to be taken 
over by the company should be in good condition and the company may allow at 
its discretion the contractor to retain the materials in full or in part if so desired by 
him and to be transported by the contractor from site to his place at his own cost with 
due permission of the EIC. 

d) to take back the materials issued by the company but remaining unused, if any, 
in the work on the date of abandonment/reduction in the work, at the original 
issue price less allowance for any deterioration or damage caused while in custody of 
the contractor. 

e) to pay for the transportation of tools and plants of the contractor from site to 
contractor's place or to any other destination, whichever is less. 

 

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him 

books of accounts, papers, relevant documents as may be necessary to enable the 
Engineer-in-Charge to assess the amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not 
have any claim for compensation for abandonment of the work, other than those 
as specified above. 

11. Carrying out Part Work at Risk & Cost of Contractor. 

If the progress of the work or of any portion of the work is unsatisfactory, the 
Engineer-in-Charge, after giving the contractor 15 days’ notice in writing, without 
cancelling or terminating the contract, shall be entitled to employ another Agency for 
executing the job or to carry out the work departmentally or contractually through 
tendering / limited tendering process, either wholly or partly, debiting the contractor 
with cost involved in engaging another Agency or with the cost of labour and the 
prices of materials, as the case may be. The certificate to be issued by the Engineer-in- 
Charge for the cost of the work so done shall be final and conclusive and the extra 
cost, if any, shall be borne by the contractor. However, when this clause is invoked, 
penalty will not be applicable other than on account of delayed completion. 

 
The value of the work taken away shall be calculated for the items and quantities taken 
away at the agreement rates including price variation as applicable on the date, when 
notice in writing for taking away part work was issued to the contractor. The contractor, 
from whom part work is being taken out, shall not be allowed to participate in the 
tendering process if any. 

If the expenses incurred by the department is less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to the contractor. 



In the event of above course being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or 
made any advance on any account or with a view to the execution of the work or the 
performance of the contract. 

 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of 
MCEW) may be resorted to by CIL/ Subsidiary. 

12. Completion Certificate / Defect Liability Certificate 

Except in cases where the contract provides for "Performance Test" before issue of 

Defect Liability certificate, in which case the issue of Defect Liability certificate shall 
be in accordance with the procedure specified therein, the contractor shall give notice 
of completion of work, as soon as the work is completed, to the Engineer-in-Charge. 
The Engineer-in-Charge and or any other Officer, nominated for the purpose by the 
company, shall within 30 (thirty) days from the receipt thereof, inspect the work and 
ascertain the defects/deficiencies, if any, to be rectified by the contractor as also the 
items, if any, for which payment shall be made at reduced rate. 

 
If the defects, according to the Engineer-in-Charge are of a major nature and the 
rectification of which is necessary for the satisfactory performance of the contract, he 
shall intimate in writing the defects and instruct the contractor to rectify the 
defects/remove deficiencies within the period and in the manner to be specified 
therein. In such cases Defect Liability Certificate will be issued by the EIC after the 
above rectifications are carried out/ deficiencies are removed by the contractor to the 
satisfaction of EIC. 

 
In the event there are no defects or the defects/ deficiencies are of a minor nature and 
the Engineer-in-Charge is satisfied that the contractor has already made arrangements 
for rectification, or in the event of contractor's failure to rectify the defects for any 
reason whatsoever, the defects can be rectified by the company departmentally or by 
other means and the 50% of the security deposit of the contractor shall be sufficient to 
cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over 
Certificate with list of defects )indicating the date of completion of the work, defects 
to be rectified, if any, and the items, if any, for which payment shall be made at 
reduced rate indicating reasons there for and with necessary instructions to the 
contractor to clear the site/place of work or all debris/ waste materials, scaffoldings, 
sheds, surplus materials etc. making it clean. 

 
In cases where separate period of completion for certain items or groups of items are 
specified in the contract, separate Defect Liability certificate for such items or groups 
of items may be issued by the Engineer-in-Charge after completion of such items on 
receipt of notice from the contractor only in the event the work is completed 
satisfactorily in every respect. 



Refund of security deposit and payment of final bill shall, however, be made on 

completion of the entire contract work, but not on completion of such items of work. 

 
Before the date fixed for completion of work, the work as well as the site of work are to 
be made clean after removal of rubbish, scaffolding, surplus materials, temporary 
structures etc. 

 
In case of contractor's failure to clear the site, the EIC shall have right to get the work 
done. The cost thereof shall be recovered from the final bill of the contractor. 

13. Additional Responsibilities of the Contractor(s) 
The cost on account of the "Additional Responsibilities of the Contractors" under this 
clause is deemed to be included in the tendered rates. 

 
i) The company reserves the rights to let other contractors also work in connection with 
the Project and the contractor/contractors shall co-operate in the works for the 
introduction and stores and materials and execution of his/their works. 

 
ii) The contractor/contractors shall keep on the work site during the progress a 
competent and experienced Resident Engineer exclusively for the work and necessary 
assistants who shall represent the contractor(s). The contractor shall employ, on the site 
in connection with the execution and maintenance of the work, technical and managerial 

staff as mentioned below. 
 

Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores One Resident Engineer (Degree Holder), Two 
Engineers (Diploma Holder) 

2. 5 Crores to 10 Crores One Resident  Engineer  (Graduate/  Diploma 
Holder), One Engineer (Diploma Holder) 

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma 
Holder) 

For works below Rs.1 crore, the deployment of manpower shall be as assessed by 
Engineer. 

The contractor shall intimate the Engineer-in-Charge in writing the names, 
qualifications, experience and full postal address of each and every technical 
personnel employed at site by him. 

The contractor(s) shall not be allowed to execute the work unless he/they engage the 
required technical staff as assessed by Engineer-in-charge or as specifically mentioned 
in the bid. The delay on this account, if any, shall be the contractor's responsibility. 

Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy between the 
drawing, forming part of the contract documents and the physical conditions of the 
locality or any errors or omissions in drawings except those prepared by himself 



/ themselves   and   not approved by the Engineer-in-Charge. It shall be his/their duty to 
immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall 
verify the same. Any work done after such discovery and without intimation as indicated 
above will be done at the risk of the contractor/contractors. 

iii) The contractor / contractors shall employ only competent, skillful and orderly men to 
do the work. The Engineer-in-Charge shall have the right to ask the contractor/ 
contractors to remove from the work site any men of the contractor/contractors who 
in his opinion is undesirable and the contractor/contractors will have to remove him 
within 3 (three) hours of such orders. 

The contractor shall employ apprentices in the execution of the contract work as 
required under Apprentices Act. 

 
The contractor shall further be responsible for making arrangements at his own cost, 
or accommodation and social needs of the staff and workers under his employment. 

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of 
persons (including employees) and property. The safety required or recommended by 
all applicable laws, codes, statutes and regulations shall be observed by the 
contractor(s).In case of accidents, the contractor(s) shall be responsible for compliance 
with all the requirements imposed by the Workmen's Compensation Act or any other 
similar laws in force and the contractor shall indemnify the company against any claim 
on this account. 

All scaffoldings, ladders and such other structures which the  workmen  are  likely to 
use shall be examined by the Engineer-in-Charge or his authorized representative 
whenever they want and the structure must be strong, durable, and safe and of such 
design as required by Engineer-in-Charge. 

In no case any structure condemned by the Engineer-in-Charge or his authorized 
representatives shall be kept on the work and such structure must be pulled down within 
three hours of such condemnation and any certificate or instructions, however, shall in 
no way absolve the contractor/contractors from his/their responsibility, as an employer, 
as the company shall in no way be responsible for any claim. 

The contractor / contractors shall at all times exercises reasonable precautions for the 
safety of employees in the performance of his/their contract and shall comply with all 
applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. or 
Municipalities and other authorities in India. The contractor/contractors shall comply 
with the provision of the safety hand book as approved and amended from time to 
time by the Government of India. 

v) The contractor / contractors shall familiarize themselves with and be governed by 
all laws and rules of India and Local statutes and orders and regulations applicable to 
his/ their work. 

vi) The contractor shall maintain all records as per the provision made in the various 
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the 
Contract Labour (Regulation & Abolition) Central Rules,1971, Minimum Wages Act, 
Workmen Compensation Act etc. and latest amendment thereof. Such records 
maintained by the contractor shall be opened for inspection by the Engineer-in- 
Charge or by the nominated representative of the Principal Employer. 

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of 
all persons employed on the work shall be constructed and maintained in the number, 



manner and place approved or ordered by the Engineer-in-Charge. The contractor/ 
contractors shall vigorously prohibit committing of nuisance at any other place. Cost 
of all works under this item shall be covered by the contractor/contractor's tendered 
rates. 

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his 
authorized representative with work reports from time to time regarding the contractor 
/ contractors organization and the progress made by him / them in the execution of the 
work as per the contract. 

For Capital/ Specialized works with estimated value more than 10 Cr and more, the 
contractor has to submit project specific monthly progress report of the work in a 
computerized form (Management Information System Reports– MIS reports). The 
progress report shall contain the following apart from whatever else may be required 
to be specified: 

i) Project information, giving the broad features of the contract. 

ii) Introduction, giving a brief scope of the work under the contract and the broad 
structural or other details. 

iii) Construction schedule of the various components of the work, through a bar 
chart for the next three quarters for as may be specified, showing the milestones, 
targeted tasks and up to date progress. 

iv) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative up to the month, with reasons for 
deviations, if any, in a tabular format. 

v) Plant and machinery statement, indicating those deployed in the work, and 

their working status. 
vi) Man-power statement, indicating individually the names of all the staff 

deployed in the work along with their designations. 
vii) Financial statement, indicating the broad details of all the running account 

payments received up to date, such as gross value of work done, advances 
taken, recoveries effected, amounts withheld, net payments, details of cheque 
payments received, etc. 

viii)A statement showing the extra and substituted items submitted by the 
contractor, and the payments received against them, broad details of the bank 
Guarantees, indicating clearly their validity periods, broad details of the 
insurance policies taken by the contractor, if any, the advances received and 
adjusted from the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the work 
done up to date, to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with 
the results thereof. 

xi) Any hold-up shall be specified. 
xii) Dispute, if any, shall also be highlighted. 
xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with 

contractor may be necessary to ensure that contractor deploys sufficient resources 
to meet the deadlines. 

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation 



Cess (If applicable) only) and other levies, royalty, building and construction 
workers cess (as applicable in States), whether local, municipal, provincial or 
central pertaining to the contract payable by the bidder/Contractor under the 
Contract (during the entire period of contract), or for any other cause as applicable on 
the last date of submission of Bid, shall be included in the rates, prices and the total 
Bid Price submitted by the Bidder. Applicable GST, if any, either payable by bidder 
or by company under reverse change mechanism shall be computed by system in 
BOQ sheet as per predefined logic. 

 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools 
and plants etc. as may be attendant upon execution and completion of works shall 
also be included in the rates, prices and total Bid price submitted by the bidder. 

 
However, such duties, taxes, levies etc. which is notified after the last date of 
submission of Bid and/or any increase over the rate existing on the last date of 
submission of Bid shall be reimbursed by the company on production of 
documentary evidence in support of payment actually made to the concerned 
authorities. 

 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies 
along with rates shall be declared by the bidder. 

 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies 
but excluding GST & GST Compensation Cess, if applicable. The payment of GST 
and GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to 
bidder/contractor (if GST payable by bidder/contractor) would be made only on 
the latter submitting a Bill/invoice in accordance with the provision of relevant 
GST Act and the rules made thereunder and after online filing of valid return on 
GST portal. Payment of GST & GST Compensation Cess is responsibility of 
contractor. 

 
Further, any GST credit note required to be issued by the bidder / contractor under 

the GST provisions should be issued within the time limit prescribed under the 
GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST 
registered under composition scheme in compliance with GST rules, the 
bidder/dealer shall not charge any GST and/or GST Compensation Cess on the 
bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will be 
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 
provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 



If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input 
services and Capital Goods or the ITC claimed is disallowed due to failure on the 
part of supplier/vendor of goods and services in incorporating the tax invoice 
issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST & 
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax 
authorities, issue of proper tax invoice or any other reason whatsoever, the 
applicable taxes & cess paid based on such Tax invoice shall be recovered from the 
current bills or any other dues of the supplier/vendor along with interest, if any. 

 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 
and shall not be subject to variations on any account except to the extent variations 
allowed as per the conditions of the contract of the bidding document. 

 
The company reserves the right to deduct/ withhold any amount towards taxes, 
levies, etc. and to deal with such amount in terms of the provisions of the Statute 
or in terms of the direction of any statutory authority and the company shall only 
provide with certificate towards such deduction and shall not be responsible for 
any reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), 
acquired by the Company under the Coal Act, the contractor will have to produce 
a royalty clearance certificate from the District Authorities before full and final 
payment. 

 
Further, where any damages or compensation becomes payable by either the 
Company or the bidder / contractor pursuant to any provision of this Agreement, 
appropriate GST wherever applicable as per the GST provisions in force shall also 
apply in addition to such damages or compensation. 

 
Note: During the execution of the contract if the GST status of the bidder changes, then 
the payment of GST, if any, to the contractor will be made as per the GST status 
declared by the bidder during tender stage based on which cost to company has been 
ascertained or at actuals, whichever is lower. 

x) The contractor / contractors shall make his / their own arrangement for all materials, 
tools, staff and labourer required for the contract, which shall include cost of lead, lift, 
loading, unloading, railway freight, recruiting expenses and any other charges for the 
completion of the work to entire satisfaction of the company. 

xi) The contractor / contractors shall make their own arrangement for carriage of all 
materials to the work site at his/their own cost. 

xii) The work shall not be sublet to any other party, unless approved by Engineer-in- 
Charge, in writing. Prior permission is required to be taken from the owner for 
engagement of sub-contractor in part work/ piece rated work. 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm 
shall be pulled, destroyed or damaged by the contractor/contractors or any of his/their 
employees without the prior permission of the company, failing which the 



cost of such trees or plants shall be deducted from the contractor/contractors dues at the 
rate to be decided by the company. The rates quoted are supposed to include clearance 
of shrubs and jungles and removal of such trees up to 150 mm dia., as will be permitted 
by the Engineer-in-Charge in writing. 

b) Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the employer. The Contractor is to notify the 
Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or 
his nominee’s instructions for dealing with him. 

xiv) The contractor / contractors shall not pay less than the minimum wages to the 
labourer engaged by him/them as per Minimum Wages Act or such other legislation 
or award of the minimum wage fixed by the respective State Govt. or Central Govt. as 
may be in force. The contractor / contractors shall make necessary payments of the 
provident fund for the workmen employed by him for the work as per the laws 
prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions 
Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the 
case may be. 

 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 
applicable shall be reimbursed to the contractor on production of proof of payment 
limited to the maximum likely number of workmen to be deployed as indicated in the 
tender document. Such payments shall be made on quarterly basis and shall not be 
included in the Contract Value. 

xv) All accounts shall be maintained properly and the company shall have the right 
of access and inspection of all such books of accounts etc., relating to payment of 
labourer in online mode including payment of provident fund considered necessary. 

xvi) The contractor shall in additions to any indemnity provided by the relevant 
clauses of the agreement or by law, indemnify and keep indemnified for the 
following: 

a) The company or any agent or employee of the company against any action, claim 
or proceeding relating to infringement or use of any patent or design right and shall 
pay any royalties or other charges which may be payable in respect of any article or 
material included in the contract. 

However, the amount so paid shall be reimbursed by the company in the event such 
infringement has taken place in complying with the specific directions issued by the 
company or the use of such article or material was the result of any drawing and/or 
specifications issued by the company after submission of tender by the contractor. The 
contractor must notify immediately after any claim being made or any action brought 
against the company, or any agent or employee of company in respect of any such 
matter. 

b) The company against all claims, damages or compensation under the provisions of 
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 
1938, The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines 
Act 



as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, 
Acts regulating P.F. or any modification thereof or any other law relating thereto and 
rules made there under from time to time, as may be applicable to the contract which 
may arise out of or in consequence of the construction or maintenance or performance 
of the work under the contract and also against costs, charges and expenses of any 
suit, action or proceedings arising out of any accident or injury. 

c) The company against all losses and claims for injuries or damages to any third party 
or to any property belonging to any third party which may arise out of or in 
consequence of the construction or maintenance or performance of the work under 
the contract and against all claims/demands proceedings/damages, cost charges and 
expenses whatsoever in respect of or in relation thereto. 

xvii) The contractor is under obligation to hand over to the company the vacant 
possession of the completed building structures failing which the Engineer-in-Charge can 
impose a levy upon the contractor upto 5% of the total contract value for the delay in 
handing over the vacant possession of the completed works after giving a 15 (fifteen) 
days notice to the contractor. 

xviii) Insurance - The contractor shall take full responsibility to take all precautions 

to prevent loss or damage to the works or part thereof for any reasons whatsoever 
(except for reasons which are beyond control of the contractor or act of God, e.g. flood, 
riots, war, earthquake, etc.) and shall at his own cost repair and make good the 
loss/damage to the work so that on completion, the work shall be in good order and 
condition and in conformity with the requirements of the contract and instructions of 
the Engineer-in-charge. 

 
The contractor/contractors shall take following insurance policies during the full 
contract period at his own cost: 

 
a). In the case of construction works, without limiting the obligations and 
responsibilities under the contract, the contractor shall take insurance policy for the 
works and for all materials at site so that the value of the works executed and the 
materials at site up to date are sufficiently covered against risk of loss/damage to the 
extent as permissible under the law of insurance. The contractor shall arrange 
insurance in joint names of the company and the contractor. All premiums and other 
insurance charges of the said insurance policy shall be borne by the contractor. 

 
The terms of the insurance policy shall be such that all insurance claims and 
compensations payable by the insurers, shall be paid to the Employer and the same shall 
be released to the contractor in installments as may be certified by the Engineer- in-
charge for the purpose of rebuilding or replacement or repair of the works and/or goods 
destroyed or damaged for which payment was received from the insurers. Policies and 
certificates for insurance shall be delivered by the contractor to the EIC for his approval 
before the starting date. Alterations to the terms of insurance shall not be made without 
the approval of EIC. 

b). Where any company building or part thereof is used, rented or leased by the 
contractor for the purpose of storing or using materials of combustible nature, the 



contractor shall take separate insurance policy for the entire building and the policy shall 
be deposited with the company. 

c) The contractor shall at all times during the tenure of the contract indemnify the 
company against all claims, damages or compensation under the provision of the 
Workmen's Compensation Act and shall take insurance policy covering all risk, 
claims, damages, or compensation payable under the Workmen's 
Compensation Act or under any other law relating thereto. 

 
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full 
expiry of the contract by timely payment of premiums and it/they shall not be cancelled 
without the approval of the company and a provision is made to this effect in all 
policies, and similar insurance policies are also taken by his sub-contractors if any. 
The cost of premium shall be borne by the contractor and it shall be deemed to have been 
included in the tendered rate. 

e) In the event of contractor’s failure to effect or to keep in force the insurance referred 
to above or any other insurance which the contractor is required to effect under the 
terms of the contract, the company may effect and keep in force any such insurance 
and pay such premium/premiums as may be necessary for that purpose from time to 
time and recover the amount thus paid from any moneys due to the contractor. 

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED 
VALUE OF OVER Rs. 50 LAKHS. 

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting 
out of the works and correctness of the position, reduced levels, dimensions and 
alignment of all parts of the work including marking out the correct lay out in reference 
to the permanent bench mark and reference points. Only one permanent bench mark and 
basic reference lines shall be marked and shown to the contractor as basic data. 

The contractor shall have all necessary instruments, appliances and labour in 
connection therewith. If at any time during the progress of work any error is detected in 
respect of the position, levels, dimensions or alignment of any part of the work, the 
contractor on being required to do so by the Engineer-in-Charge or his representative 
shall at the expenses of the contractor rectify such errors to the satisfaction of 
Engineer-in-Charge unless such error is due to incorrect data supplied by the 
Engineer-in-Charge. 

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall 
forthwith Register and obtain License from the competent authority under the 
Contract Labour (Regulation & Abolition)Act 1970,the Contract Labour (Regulation 
& Abolition) Central Rules, 1971 and submit certified copies of the same to the 
Engineer-in-Charge and the Principal Employer. 

xxi) Deleted 

xxii) The contractor shall, in connection with works, provide and maintain, at his own 
cost, all lights, security guards, fencing when and where necessary as required by the 
Engineer-in-Charge for the purpose of protection of the works, materials at site, safety of 
workmen and convenience of the public. 

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course 
of execution of the work during excavation and dismantling etc. shall be the property 



of the company and the same may be issued to the contractors, if required for use in 
the works at the rates to be fixed by the Engineer-in-Charge. 

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working 
areas etc. shall be the contractor's responsibility and is to be carried out at his own cost 
as per instructions of EIC. The rates quoted by the contractor shall be deemed to include 
the dewatering costs. 

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The 
contractor shall submit specifications and drawings showing the proposed temporary 
work to the Nodal Officer/Engineer-in-Charge or his nominee, who is to approve 
them if they comply with the specifications and drawings. 

The contractor shall be responsible for design of Temporary Works. 

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the 
contractor’s responsibility for design of the Temporary Works. 

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs 
to the eligible dependent family members of the deceased contractor’s worker, who died 
in mine accident as certified by DGMS, to whom the statutory benefits under Employee 
Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or 
through Insurance Company by availing Group Personal Accident Insurance Policy for 
all its workers before commencement of the contract, which shall be renewed 
periodically to cover the entire duration of the contract. No reimbursement shall be 
made on this account by CIL/Subsidiary. 

 
In order to comply with the above provisions, contractor shall immediately on receipt of 
letter of acceptance/work order shall obtain group personal accident insurance in 
respect of all the workmen engaged in mining activities for payment of 
Rs.15.00(fifteen) lakhs in case of death in mine accident. A proof to such effect shall 
be produced to the satisfaction of the management before commencement of the work. 
However, the responsibility of payment of special relief/ex-gratia amount shall lie 
exclusively with the Contractor. 

 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the 
subsidiary concerned may make payment to the eligible dependent as mentioned 
herein above. However, such amount shall be recovered from the Contractor from his 
dues either in the same and/or other subsidiaries of CIL. 

 
14. Defects Liability Period: 

In addition to the defect/s to be rectified by the contractor as per terms of the 
contract/ work order, the contractor shall be responsible to make good and remedy 
at his own expense the defect/s mentioned hereunder within such period as may be 
stipulated by the Engineer-in-Charge in writing: 

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period 
of 6 (six) months from the date of issue of Defect Liability certificate / completion 
certificate. 



b) In the case of building works or other works of similar nature any defect in the 
work detected by the Engineer-in-Charge within a period of 6 (six) months from the 
date of issue of Defect Liability certificate/ completion certificate or before the expiry 
of one full monsoon period i.e. June to September whichever is later in point of time. 

A programme shall be drawn by the contractor and the Engineer-in-Charge for 
carrying out the defects by the contractor detected within the defect liability period 
and if the contractor fails to adhere to this programme, the  Engineer-in-Charge shall 
be at liberty to procure proper materials and carry out the rectifications in any 
manner considered advisable under the circumstances and the cost of such 
procurement of materials and rectification work shall be chargeable to the contractor 
and recoverable from any of the pending dues of the contractors. 

The defect liability period can be extended by the company on getting request from 
the contractor only for valid reasons. 

 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, 
Surface Dressing & any other work of similar nature to be decided by the Engineer- 
in-Charge. 

15. Operating and Maintenance Manual: 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy 
Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from 
the local civic authorities, for completed Work and Facilities before handing over 
the same to ‘Procuring Entity’ for putting them to functional use. 

 
2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that 

the Contractor restores to original status - the auxiliary services/ facilities (Roads, 
Sewerage, utilities, including removal of garbage and debris) affected during the 
construction process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work including 

all Services and Facilities constructed in accordance with the Approved Plans, 
Specifications fulfilling all agreed techno-functional requirements along with 
Inventory, As built - Drawings, Maintenance Manual/ Standard Operating 
Procedure (SOP) for Equipments and Plants, all clearances /Certificates from 
Statutory Authorities, Local Bodies etc. as directed by EIC before submission of 
final bill. 

16. Settlement of Disputes. 

It is incumbent upon the contractor to avoid litigation and disputes during the course 
of execution. However, if such disputes take place between the contractor and the 
department, effort shall be made first to settle the disputes at the company level. 

 
The contractor should make request in writing to the Engineer-in-charge for settlement 
of such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ 
claim failing which no disputes/ claims of the contractor shall be entertained by the 
company. 



Effort shall be made to resolve the dispute in two stages: 
In first stage dispute shall be referred to Area GM/GM,HoD(E&M). If difference still 
persist the dispute shall be referred to a committee constituted by the owner. The 
committee shall have one member of the rank of Director of the company who shall be 
chairman of the committee. 

 
If differences still persist, then matter shall be resolved through conciliation. 

Conciliation: 
The party initiating conciliation shall send a written invitation to the other party to 
conciliate and proceedings shall commence when the other party accepts the initiations 
to conciliation. The parties may agree on the name of a sole conciliator or each party 
may appoint one conciliator. The conciliation shall assist the parties to reach an amicable 
settlement of their dispute. When the parties sign the settlement agreement, it shall be 
final and binding on the parties. The conciliator shall authenticate the settlement 
agreement and furnish a copy thereof to each party. 

 
If differences still persist, the settlement of the dispute shall be resolved in the following 
manner: 
Disputes or differences relating to the interpretation and application of provisions of 
the commercial contract(s) between CPSEs/ Port Trusts interse and also between 
CPSEs and Govt. Departments/ organizations (excluding disputes concerning 
Railways, Income Tax, Customs & Excise Department shall be taken up by either party 
for its resolution through Administrative Mechanism for Resolution of CPSEs 
Disputes (AMRCD) in the department of Public Enterprises. as mentioned in DPE OM 
No. 05/0003/2019-FTS-10937 dated 14th December,2022 and the decision of AMRCD on 
the said dispute will be binding on both the parties. 
In case of parties other than above Agencies, the redressal of the dispute may be sought 
through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as 
amended by AMENDMENT ACT of 2015). 

 

16A Settlement of Disputes through Arbitration 
 

(i) Normally, there should not be any scope of dispute between the employer 
(department) and the contractor after entering into a mutually agreed valid contract. 
However, due to various unforeseen reasons, disputes may arise during the progress 
of the contract between the employer (department) and the contractor. 

 
Therefore, the conditions governing the contract shall contain suitable provision for 
settlement of such disputes / differences binding on both the parties. 

 
(ii) Mode of settlement of such disputes/differences shall be through Arbitration. 
However, when a dispute/difference arises, then, depending on the position of the 
case, either the employer (department) or the contractor shall give notice to the other 
party of its intention to commence arbitration. The applicable arbitration procedure 
will be as per the Arbitration and Conciliation Act, 1996 as amended by Amendment 



Act of 2015. 

 
(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the 
contract has been issued. 

 
(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of 

the Union of India. 

 
(v) Legal Advice: 
While processing a case for arbitration, the purchase organization is to take legal 
advice, at appropriate stages from competent authorities viz their Legal Department. 

 
(vi) Following clause shall be included in the General Conditions of the Contract 
(GCC): 

 

Sole Arbitration Clause: 
 

In the event of any question, dispute or difference arising under these terms & conditions 
or any condition contained in this contract or interpretation of the terms of, or in 
connection with this Contract (except as to any matter the decision of which is specially 
provided for by these conditions), the same shall be referred to the sole arbitration of a 
person, appointed to be the arbitrator by the Chairman, CIL/ CMD of Subsidiary Company 
(as the case may be). The award of the arbitrator shall be final and binding on the parties 
of this Contract. 

 
(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or 
being unable to act for any reason, or his/her award being set aside by the court for 
any reason, it shall be lawful for the Chairman, CIL / CMD of  Subsidiary  Company (as 
the case may be) to appoint another arbitrator in place of the outgoing arbitrator in the 
manner aforesaid. 

 
(b) It is further a term of this contract that no person other than the person appointed 
by the Chairman, CIL / CMD of Subsidiary Company (as the case may be) as aforesaid 
should act as arbitrator and that, if for any reason that is not possible, the matter is not 
to be referred to Arbitration at all. 
Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by 
Amendment Act of 2015, and the rules thereunder and any statutory modification 
thereof for the time being in force shall be deemed to apply to the Arbitration 
proceedings under this clause. 
The venue of arbitration shall be the place from which the contract is issued or such 
other place as the Chairman, CIL / CMD of Subsidiary Company (as the case may be) 
at his discretion may determine. 

 
(vii) Contracts with Partnership firm/ Joint Venture: 
A partner is the implied authority to bind the firm in a contract coming in the purview 



of the usual business of the firm. The implied authority of a partner, however, does 
not extend to enter into arbitration agreement on behalf of the firm. Therefore, while 
entering into a contract with partnership firm /Joint Venture care should be taken to 
obtain consent of all the partners to the arbitration agreement. 
A suitable clause for obtaining consent of all the partners to the arbitration agreement 
shall be included in the General Conditions of the Contract (GCC). 

 
viii) In cases where CIL/ Subsidiary has challenged an arbitral award and as a result, the 
amount of the arbitral award has not been paid, 75% of the arbitral award (which may 
include interest up to date of the award) shall be paid by CIL/ Subsidiary to the 
contractor/ concessionaire against a Bank Guarantee (BG). The BG shall only be for the 
said 75% of the arbitral award as above and not for the interest which may become 
payable to CIL/ Subsidiary should the subsequent court order require refund of the said 
amount. 

 
The payment may be made into a designated Escrow Account with the stipulation that the 
proceeds will be used first, for payment of lenders' dues, second, for completion of the 
project and then for completion of other projects of CIL/ Subsidiary as mutually agreed/ 
decided. Any balance remaining in the escrow account subsequent to settlement of 
lenders' dues and completion of projects of CIL/ Subsidiary may be allowed to be used 
by the contractor/ concessionaire with the prior approval of the lead banker and CIL/ 
Subsidiary. If otherwise eligible and subject to contractual provisions, retention money 
and other amounts withheld may also be released against BG. 

 
The only circumstances in which such payment need not be made is where the 
contractor declines, or is unable, to provide the requisite bank guarantee and/or fails 
to open a escrow account as required. Persons responsible for not adhering to are liable 
to be held personally accountable for the additional interest arising, in the event of the 
final court order going against the procuring entity. 

 

17. E-way Bill: The e-way bill required in connection with supply of goods or services, 

if any, shall be arranged by the supplier/vendor. However, the e-way bill will be 
arranged by CIL/Subsidiary if the supplier/vendor is unregistered one or if 
provisions of the relevant Act and the rules made there under specifically states that 
the e-way bill is required to be issued by recipient of goods. 

 

18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, 

fine or any other charges (Except EMD) from the supplier/vendor, the same will be 
recovered along with the applicable GST and the amount shall be adjusted with the 
payment to be made to the supplier/vendor against their bill/invoice or any other 
dues. 

 

19. Provision of Electrical License: Valid Electrical Contractor’s License issued by Electrical 

Licensing Board/Authority of any Indian State/UT, in accordance with IE Rule-45. 

However, in the event of work being awarded; the bidder will have to comply the terms 



and conditions mentioned in the order issued by Ministry of Power , GOI vide Ref no : CEA- 
PS-16/25/2023-CEI Division ( before execution of Agreement ) . Valid Electrical licenses of 
Supervisor(s) and wiremen/linemen/electrician(s) is also required. 

 
 

20. Guidelines on Debarment of firms from Bidding- 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting 
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and 
Services Contracts. 

 

20. Guidelines on Debarment of firms from Bidding- 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting 
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and 
Services Contracts. 

 
(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. 

The bidder/contractor shall not be debarred unless such bidder/contractor has 
been given a reasonable opportunity to represent against such debarment 
(including personal hearing, if requested by the bidder/contractor). 

 
(ii) The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same 

meaning as of ‘Debarment’. 

 
(iii) The order of debarment shall indicate the reasons(s) in brief that lead to 
debarment of the firm. 

 
(iv) The contracting entity may be debarred from bidding in the following 
circumstances: - 

 
a. Withdrawal of Bid as per relevant provisions of tender document. 

 
b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within 

stipulated period. 

 
c. If L-1 Bidder fails to start the work on scheduled time. 

 
d. In case of failure to execute the work as per mutually agreed work schedule. 

 
e. Continued and repeated failure to meet contractual Obligations: 

 
i. In case of partial failure on performance, agency shall be debarred from future 

participation in tenders keeping his present contract alive. 

 
ii. On termination of contract. 



f. Willful suppression of facts or furnishing of wrong information or manipulated or 

forged documents by the Agency or using any other illegal/unfair means. 

 
g. Formation of price cartels with other contractors with a view to artificially hiking the 

price. 

 
h. The contractor fails to maintain/ repair/ redo the work up to the expiry of 

performance guarantee period, when it is specifically brought to his notice. 

 
i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose it 

was intended. 

 
j. Contractor fails to renew the securities deposited to the department. 

 
k. The contractor fails to rectify any lapse(s) in quality of the work done within defect 

liability period. 

 
l. Transgression of any clause(s) relating to Contractor’s obligation defined in the 

Integrity Pact wherever such Pact exists. 

 
m. Any other breach of Contract or misdeed which may cause financial loss or 

commercial disadvantage to the Company. 

 
n. If it is determined that the bidder has breached the Code of Integrity for Public 

Procurement (CIPP) as provided in the tender document. 

 
o. False declarations w.r.t Make in India Order. 

 
p. In case of supply of sub-standard materials, sub-standard quality of work, non- 

execution of work, non-supply of materials, failure to abide by bid securing 
declaration (if any) etc. 

 
q. In case of price cartel, matter shall be reported to the Competition Commission and 

requesting, inter-alia, to take suitable strong actions against such firms. 

 
(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The 

effect of ‘Debarment’ shall be for future tenders from the date of issue of such 
Order. No contract of any kind whatsoever shall be placed to debarred firm after 
the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if 
such debarment has been done before the last date of bid submission. Even in the 
case of risk purchase, no contract should be placed on such debarred firms. 



In case, any debarred firms have submitted the bid, the same will be ignored. In case 
such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid security/ 
EMD submitted by such debarred firms shall be returned to them. 

 
The contracts concluded i.e. issue of LOA/issue of work order, before the issue 
of the debarment order shall not be affected by the debarment orders. 

 
(vi) In case CIL is of the view that a particular firm should be banned across all the 

Ministries/ Departments by debarring the firm from taking part in any bidding 
procedure floated by the Central Government Ministries/ Departments, CIL may 
refer the case to MoC with the approval of Chairman, CIL for referring the case 
DoE with a self-contained note setting out all the facts of the case and the 
justification for the proposed debarment, along with all the relevant papers and 
documents. 

 
This shall be done only in those case where debarment has been done across CIL 
and its Subsidiaries. 

 
(vii) The debarment shall be for a minimum period of one year and shall be effective 

for the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in 
case of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such 
‘debarment’ has to be made effective for entire CIL and its Subsidiaries then 
approval of Chairman, CIL shall be required. The period of debarment shall not 
exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment 
shall be 02(Two) years. 

 
(viii) Once a contracting entity is debarred, it shall be extended to the constituents of 

that entity, i.e. partners (jointly and severally) in case of Joint Venture, all the 
partners(jointly and severally) in case of Partnership Firm, owner/proprietor in 
case of Proprietorship Firm. The names of partners should be clearly specified in the 
Debarment Order. If such debarred owner/Proprietor/ Partner make/form 
different Firms/entity and attempts to participate in tenders, the same shall not 
be entertained during the currency of such debarment. In case the contracting 
entity being debarred is a Company then only the Company shall be debarred. 

 

NOTE : “Company” means a company incorporated under Company’s Act 2013 or 
under any previous company law. 

 
(ix)  The above ‘Debarment’ shall be in addition to other penal provisions of 

NIT/Contract document. 

 
(x) Debarment in any manner does not impact any other contractual or other legal 

rights of CIL and/or its Subsidiaries. 



(xi) In case of shortage of firms (less than three eligible firms) in a particular group, 
such debarments may also hurt the interest of CIL and/or its Subsidiaries. In such 
cases, endeavour should be to pragmatically analyse the circumstances, try to 
reforms the firm and may get a written commitment from the firm that its 
performance will improve. 

 
(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with 

the approval of the Competent Authority as per the details below: 

 
a) In case the Accepting Authority of the work is Board or Empowered 

Committee or FDs or CMD of CIL/Subsidiary Company, then the Competent 
Authority for debarment shall be CMD of CIL/Subsidiary Company. 

 
b) In case the Accepting Authority of the work is up to the level of Director of 

CIL/Subsidiary Company, then the Competent Authority for debarment shall 
be Director of CIL/Subsidiary Company. 

 
(xiii) An order for debarment passed shall be deemed to have been automatically 

revoked on the expiry of that period and it shall not be necessary to issue a 
specific formal order of revocation. 
A debarment order may be revoked before the expiry of the Order, by the competent 
authority, if it is of the opinion that the disability already suffered is adequate in the 
circumstances of the case or for any other reason. 

 
(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary 

Company. In case the debarment is done with the approval of CMD of the 
Subsidiary Company then Chairman, CIL shall be Appellate Authority. The 
appellate authority in case debarment is done with approval of Chairman CIL, 
shall be CFD of CIL. 

 
(xv) Any change on the above may be done with approval of FDs of CIL. 

 
(xvi) All the orders of debarment or orders passed in appeal shall be marked to 

GM(CMC) / Civil / concerned HODs of CIL/Subsidiary Company/ Application 
Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries. 
Application Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries 
shall maintain the master data of such banned firms which shall be made 
available in the public domain (i.e. on the website of CIL/Subsidiaries/ e- 
Procurement portal of CIL). 

 
 

@@@@@@ 



ADDITIONAL TERMS AND CONDITIONS 
 
 

The following additional terms and conditions are also acceptable to the company. The 
tenderers are requested not to quote any further additional conditions in the tender. 

 

1. DELETED 

 

 
2. Application of Price Variation Clause. 

 
If the prices of materials (not being the materials supplied at fixed issue rates by the 
company) and wages of labour required for execution of the work increase or decrease, 
the contractor shall be compensated for such increase or recoveries will be made from 
the bills for such decrease as per provisions detailed hereafter: 

a) The amount of the contract shall accordingly be varied subject to the condition that 
such compensation for escalation/ de-escalation in price shall be available only for 
the work done during the stipulated period of the contract including such period for 
which the contract is validly extended under the provisions of the contract without 
any penal action as detailed in clause no. 2.6. The Price Variation Clause shall not be 
applicable for works for which stipulated period of completion is less than one year. 

b) The base date for working out such escalation/de-escalation shall be the last date 
on which the bids (inclusive of price part) or revised price bids (inclusive of revised offer) 
were stipulated to be received. 
c) The compensation for escalation or recoveries to be made shall be worked out at 
quarterly intervals and shall be with respect to the cost of work done during the previous 
three months. The first such payment will be made at the end of three months after the 
month (excluding) in which the tender was accepted and thereafter at three months' 
interval. 

d) Job specific modification in the formulae of price variation given in the following 
para(s) can be done with the approval of the CMD of the company. 

Escalation/ De-escalation for Labour: The amount paid to the contractor for the work 

done shall be adjusted for increase or decrease in the cost of labour and the cost shall be 
calculated quarterly in accordance with the following formula: 

 

VL = W× 
𝑨

 
𝟏𝟎𝟎 

× 
𝑳–𝑳𝟎 

𝑳𝒐 

 

Where: 
VL=  Variation  in  labour   cost   i.e.,   increase   or   decrease   in   the   amount 
in rupees to be paid or recovered. 

W = Value of work done during the period under reckoning to which the 
escalation/de-escalation relates as indicated in clause-2.4 of the Additional 
Terms & Conditions of the contract. 



A = Component of labour expressed as percentage of  the  total  value  of 
the 
work adopted from the Table-1. 

Lo = Minimum wages for unskilled workers payable as per the Minimum 
Wages Act / Rules of the State or Central Govt., whichever is more, 
applicable to the place of work as on the last date stipulated for receipt of 
the bids (inclusive of price part) or revised price bids whichever is later. 

 
L = Revised minimum wages of unskilled worker corresponding to Lo 
during the period to which the escalation/de-escalation relates. 

Escalation /De-escalation on Materials: The amount to be paid to the contractor for the 
work done will be adjusted for increase or decrease in the cost of materials and the cost 
shall be calculated quarterly in accordance with the following formula: 

 

Vm = W× 
𝑩

 
𝟏𝟎𝟎 

× 
𝑴–𝑴𝟎 

𝑴𝒐 

Where : 

Vm= Variation in the material cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered. 

W = Cost of work done during the period under reckoning to which the escalation 
/ de-escalation relates as indicated in clause-2.4 of the Additional Terms & 
Conditions of the contract. 

 
B = Component of material expressed as percentage of the total value of the work 

adopted from the Table -1. 
 

M = Average  All India Wholesale Price Index for all commodities for the period to 
which escalation/de-escalation relates as published by the RBI Bulletin, 
Ministry of Industry & Commerce, Govt. of India. 

Mo = All India Wholesale Price Index for all commodities as published  by the RBI 
Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the 
last date on which the bids (inclusive of price part) or revised price bids 
whichever is later were stipulated to be received. 

 
Escalation/ De-escalation on POL:    The amount to be paid to the contractor for the 
work done shall be adjusted for the increase or decrease in the cost of POL and the cost 
shall be calculated quarterly in accordance with the formula given below: 

 

Vf = W× 
𝑪

 
𝟏𝟎𝟎 

× 
𝑭–𝑭𝟎 

𝑭𝒐 

Where : 
Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the 

rupees to be paid or recovered. 

W = Value of work done during the period under reckoning to which the escalation/ 
de-escalation relates as indicated in clause 2.4 of the Additional terms & 
Conditions of the contract. 



C =Component of POL expressed as percentage of the total cost of the work taken 
from Table -1. 

 
F = Average Index Number for wholesale price for the group of `Fuel, Power, Light 

& Lubricants' as published by the Economic Adviser, Ministry of Industry, 
Govt. of India for the period to which the escalation/de-escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & 

lubricants as published by the Economic Adviser, Ministry of Industry, Govt. 
of India prevalent on the last date of receipt of bids (inclusive of Price Part) 
or revised price bids whichever is later. 

 

While calculating the value of "W" the following may be noted : The cost on 

which the escalation will be payable shall be reckoned as 85 % of the cost of work as 
per the bills to which escalation relates, and from this amount the value of materials 
supplied or services rendered at the prescribed charges under the relevant provisions 
of the contract, and proposed to be recovered in the particular bill, shall be deducted 
before the amount of compensation for escalation or de-escalation is worked out. In 
the case of materials brought to site for which any secured advance is included in the 
bill, the full value of such materials as assessed by the Engineer-in-Charge (and not 
the reduced amount for which secured advance has been paid) shall be included in 
the cost of work done for operation of this clause. Similarly, when such materials are 
incorporated in the work and the secured advance is deducted from the bill, the full 
assessed value of the materials originally considered for operation of this clause 
should be deducted from the cost of the work shown in the bill, running or final. 
Further the cost of work shall not include any work for which payment is made at 
prevailing market rates. 

 

In the event the price of materials and/ or wages of labour required for execution of 
the work decreases, there shall be downward adjustment of the cost of work so that such 
price of materials and/or wages of labour shall be deductible from the cost of work 
under this contract and in this regard the formulae herein before stated under this 
clause shall mutatis/mutandis apply. No such adjustment for the increase / decrease 
in material price and/ or wages of labour before mentioned would be made in case of 
contracts in which the stipulated period of completion of the work is less than one 
year. 

 

 Application of Price Variation Clause during extended period of Contracts. 
 

The Price Variation Clause as stated above will be applied for extended time frame of 
a contract by following the principle stated as under: 

 
i) Normally, if and when it is understood that a contract is not going to be completed 
within the scheduled time period, the contract is kept operative by extending the time 
of completion provisionally. During this provisional extended period the operation of 
the Price Variation Clause will remain suspended. 



ii) If and when it is decided at the end of the successful completion of the work that 
the delay was due to causes not attributable to the contractor, then the Price Variation 
Clause will be revived and applied as if the scheduled date of completion has been shifted 
to the approved extended date. 

 
iii) If it is decided at the end of successful completion of the work that the delay was 
due to the fault of the contractor then the Price Variation Clause will not be revived 
for the purpose of escalation but shall be revived and applied for the purpose of de- 
escalation and no further payment will be made to the contractor on account of any 
escalation during this period but recovery shall be made for de-escalation, if any. 
Additionally, the Clause related to Compensation for delay will be applied. 

 
iv) If it is decided at the end of successful completion of work, the delay was partly 
due to the fault of the contractor and partly due to the fault of the employer and 
thereby Liquidated Damages (LD)/compensation due to delay is imposed then price 
variation clause for the purpose of escalation shall not be revived for this extended 
period, but shall be revived and applied for the purpose of de-escalation. 

 
No   payment   will be made   by applying    “FROZEN    INDICES “under any 
circumstances. 



Table – 1 

Value of A, B & C in the escalation formula in the additional terms & conditions for 
Civil Works : 

 

Sl Particulars A% (Labour 
Component 
) 

B% 
(Material 
Component) 

C% POL 
Component 
) 

Remark 
s 

1 For building works 25 75 Nil  

2 For Road works 15 80 05  

3 For external sewerage, 
External water supply, and 
external electrification 

10 90 Nil  

4 For external water supply, 
external sanitary and 
external electrification 
(through labour rate 
contract) 

75 25 Nil  

5 For steel structural works 15 85 Nil  

6 
 

For steel structural works 
with Deptt. free supply of 
rolled steel 
sections(through labour 
rate contract) 

75 25 Nil 
 

7 For Coal Handling Plant 
Civil Works 

25 75 Nil  

8 For under-ground civil 
works such as Incline 
Drivage, Shaft Sinking etc. 

35 65 Nil.  

9 For only labour oriented 
works of maintenance 
nature. 

100 Nil Nil  

For all other works not listed above, the component of labour, material and POL of the 
total cost of work shall be as specifically indicated in the tender document. 



SAFETY CODE 

The Contractor must ensure safety of workmen as well as safety for the general public 
during construction in and around work-site. The contractor must follow the laws, codes and 
standards laid down in this regard. The work-men must be trained and provided 
protective gear, life-saving equipment and appropriate tools for their jobs. Special 
precautions must be used if hazardous chemicals are used or stored at workplace (lead, 
silica, asbestos and wood/stone that will be cut and generate dust, construction materials 
containing zinc, cadmium, beryllium and mercury). Besides protection from noise and 
environmental pollution, public must also be safeguarded from falling through dug-up 
area, electrocution, flooding, falling objects, bridge-span dropping/ failures, crane 
falling/ overturning and damage to building from vibrations/ cave-ins from 
construction activities. Engineer must ensure that contractor does not adopt any short- 
cut in this regard. Appointment of site safety engineer by the contractor is a mandatory 
requirement (in case estimated cost is Rs 100 Cr or more). In tenders with estimated cost 
is less than Rs 100 Cr, site in-charge of the contractor will also act as safety engineer. In 
case estimated cost of Rs 100 Cr or more, the engineer shall engage safety experts to carry 
out frequent safety audits and mandate correct measures. 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as 
can be done safely from ladders. When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 
be given an inclination not steeper that ¼ to 1 (¼ horizontal and 1 vertical). 

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm 
(3ft) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 m (12ft) above ground level, they should be closely boarded, 
should have adequate width and should be suitably fastened as described in (2) above. 



4. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
m (30ft) in length while the width between side rails in rung ladder shall in no case 
be less than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) in length. For 
longer ladders, this width should be increased at least ¼” for additional 30 cm (1ft.) 
of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary 
fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person. 

 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. 
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface 
of the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m 
(5ft) of the edges of the trench or half of the depth of the trench whichever is more. 
Cutting shall be done from top to bottom. Under no circumstances, undermining or 
undercutting shall be done. 

 
7. Demolition : before any demolition work is commenced and also during the progress 

of the work, 

 
i. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

 
iii. All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be 
so overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in- 

Charge should be kept available for the use of the person employed on the site and 



maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned:- The following 
safety equipment shall invariably be provided. 

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

 
ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

 
iii) Those engaged in welding works shall be provided with welder’s protective 

eye-shields. 

 
iv) Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at 
least for an hour before the workers are allowed to get into the manholes, and 
the manholes so opened shall be cordoned off with suitable railing and provided 
with warming signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measures are adhered to:- 

 
a) Entry for workers into the line shall not be allowed except under supervision 

of the Engineering Assistant or any other higher officer. 

 
b) At least 5 to 6 manholes upstream and downstream should be kept open for 

at least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside. 

 
c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 
indication of their presence. 

 
d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

 
e) Safety belt with rope should be provided to the workers. While working 

inside the manholes, such rope should be handled by two men standing 
outside to enable him to be pulled out during emergency. 



f) The area should be barricaded or condoned of by suitable means to avoid 
mishaps of any kind. Proper warming signs should be displayed for the 
safety of the public whenever cleaning works are undertaken during night 
or day. 

 
g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

 
h) The malba obtained on account of cleaning of blocked manholes and sewer 

lines should be immediately removed to avoid accidents on account of 
slippery nature of the malba. 

 
i) Workers should not be allowed to work inside the manhole continuously. 

He should be given rest intermittently. The Engineer-in-Charge may decide 
the time up to which a worker may be allowed to work continuously inside 
the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in 
emergency. 

 
k) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating 
the manholes. The Motors for these shall be vapour proof and of totally 
enclosed type. Non sparking gas engines also could be used but they should be 
placed at least 2 meters away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

 
l) The workers engaged for cleaning the manholes / sewers should be 

properly trained before allowing to work in the manhole. 

 
m) The workers shall be provided with Gumboots or non-sparking shoes 

bump helmets and gloves non sparking tools safety lights and gas masks 
and portable air blowers ( when necessary). They must be supplied with 
barrier cream for anointing the limbs before working inside the sewer lines. 

 
n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due 
to corrosion of the rung fixed to manhole well. 

 
o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

 
p) The extents to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to 
be taken in this regard in an individual case will be final. 



vi) The Contractor shall not employ men and women below the age of 18 years on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 are employed on the work of lead painting, the following precaution should 
be taken:- 

 
a) No paint containing lead or lead products shall be used except in the form 

of paste or readymade paint. 

 
b) Suitable face masks should be supplied for use by the workers when paint 

is applied in the form of spray or a surface having lead paint is dry rubbed 
and scrapped. 

 
c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and 
on the cessation of work. 

 
d) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

 
e) Adequate facilities shall be provided to enable working painters to wash 

during and on cessation of work. 

 
f) Overall shall be worn by working painters during the whole of working 

period. 

 
g) Suitable arrangement shall be made to prevent clothing put off during 

working hours being spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision, should 
be made for prompt first aid treatment of all injuries likely to be obtained during 
the course of the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions:- 
i) (a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept repaired and 
in good working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and free from 
patent defects. 



ii) Every crane driver or hoisting appliance operator, shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting 
machine including any scaffolding winch or give signals to operator. 

 
iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load. In 
case of a hoisting machine having a variable safe working load each safe 
working load and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

 
iv) In case of departmental machines, the safe working load shall be notified by 

the Electrical Engineer-in-Charge. As regards contractor’s machines the 
contractors shall notify the safe working load of the machine to the Engineer- 
in-Charge whenever he brings any mach8inery to site of work and get it 
verified by the Electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should 
be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load. Adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided. The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for compliance 
of the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 
Labour Officer or Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of 

India. 



TECHNICAL SPECIFICATIONS 

Technical Specifications to be followed 

Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I 
& II is in vogue which may be followed. These specifications cover all type of Building 
Works. The specifications are available as a printed document issued by CPWD and 
also in soft copy PDF format in CPD website. 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of 
CIL/Subsidiary shall be adopted. 

 

Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 

 
Part No. Description Year Of Issue 

I Internal 2023 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers 
System 

2020 

VI Heating,  Ventilation   And   Air 
Conditioning Works 

2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of 
CIL/Subsidiary shall be adopted. 

 

*Roads and Bridges 
Standard specifications issued by ministry of surface transport may be followed. 
Presently MORTH Specifications on roads and bridges 2013 is available. These 
specifications cover exhaustively various roads and bridge works. (Applicable for 
important and major roads.) 

 
However, the specification of MORTH conforming to the adopted DSR/SOR of 
CIL/Subsidiary may be adopted. 

 
*Delete if not applicable 



e-Tender Portal User Agreement 
 

In order to create a user account and use the e-Tender portal you must read and 
accept this e-Tender portal User Agreement. 

 

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 
 

I DO HEREBY UNDERTAKE 

 
1. That all the information being submitted by me/us is genuine, authentic, true and 

valid on the date of submission of tender and if any information is found to be false 
at any stage of tendering or contract period I/We will be liable to the following 
penal actions apart from other penal actions prescribed elsewhere in the tender 
document. 

a. Cancellation of my/our bid/contract (as the case may be) 

b. Forfeiture of EMD 

c. Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and 
Condition and Special/Additional Terms and Condition as stated there in the 
tender document as available on the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 

4. That I/we am/are giving my/our consent for e-payment and submitting/shall 
submit the mandate form for e-payment in the format as prescribed in the document 
in case, the work is awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from 
my Bankers having reference in this bid. 

6.  That I/we will upload original/certified photo/scanned of all the relevant 
documents as prescribed in the tender document in support of the information and 
data furnished by me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi 
Govt. agencies or PSUs. In case, we are banned or delisted this information shall be 
specifically informed to the tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender 
document. 

9. That this online agreement will be a part of my bid and if the work is awarded to 

me/us, this will be a part of our agreement with CIL/Subsidiary Company. 



B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 

COPY RIGHT NOTICE. Copyright©2013, Coal India Limited, India. All rights 
reserved. 

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, 
TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE MATERIAL ON THE SITE, 
INCLUDING TEXT, GRAPHICS, CODE AND/ OR SOFTWARE. 

 

You may print and download portions of material from the different areas of the 
website solely for your own non-commercial use provided that you agree that you 
shall not change or delete any copyright or proprietary materials from the site. 

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/it’s 

Subsidiary. 

 

THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR 
COMPLIANCE WITH THE USER’S TERMS AND CONDITIONS SET FORTH 
BELOW. 

 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY 
NOT COMPLETE YOUR REGISTRATION AND USE THE E-TENDER PORTAL 
WITHOUT AGREEING TO COMPLY WITH ALL OF THE TERMS AND 
CONDITIONS SET FORTH BELOW. 

 
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE 
BY ALL THE TERMS AND CONDITIONS SET FORTH BELOW. 

 

Bidder Registration, Password and Security 

Upon successful completion of Registration online, User ID and Password will be 
registered. You can login, only by giving valid User ID and Password and then 
signing with your valid Digital Signature Certificate. 

The Online registration/enrollment of Bidder on the portal should be done in the 
name of the Bidder. 

The person whose DSC is attached to the Registered Bidder should be either the 
Bidder himself Or, duly authorized by the Bidder. 

User ID and password are strictly personal to each Authorised User and non- 
transferable. The User shall ensure that its Authorised Users do not divulge or disclose 
their user ID or password to third parties. In the event that the Authorised User comes 
to know that the User ID/ Password has been/might have been divulged, disclosed 
or discovered by any third party, user or its authorized user 

http://www.coalindiatenders.nic.in/


shall immediately modify the password using “Change password” option. 
CIL/Subsidiary will have no responsibility or obligation in this regard. 

At the time of enrollment in the e-Tendering portal of CIL/its Subsidiaries, the 
Bidders should ensure that the status of DSC is active on this site. The activation of 
newly issued DSC may take 24 hrs or more. Hence Bidders who are obtaining new 
DSC should register at least 24 hrs before the submission of Bid. 

By registering in this portal you forthwith assume the responsibility for maintaining 
the confidentiality of the Password and account, and for all activities that occur 
under your Password or Account. You also agree to (a) immediately notify by e- 
mail to Application Administrator/Nodal officer, of any unauthorized use of your 
Password or Account or any other breach of security, and (b) ensure that you log- 
out from your account at the end of each session. CIL/its Subsidiaries shall not be 
liable for any loss or damage caused to you due to your failure to comply with the 
foregoing. 

Registered user can modify or update some of the information in their profile as and 
when required at their own discretion. However, some information such as “User 
ID” are protected against changes by Bidder after enrollment and some other 
information such as “Bidder Name” etc are protected against changes by Bidder 
after bid submission. 

❖ Modification of software 

With consent of Project Advisory Committee, e-procurement of CIL, the 
Administrator of e-Tender portal, reserves the right to modify, add, delete and/or 
change the contents, classification and presentation of the information on the 
marketplace at any time as it may in its absolute discretion find to be expedient and 
without giving any notice. It is the users responsibility to refer to the terms and/or 
any change or addition to the same while accessing the site. 

Coal India Limited reserves right to interrupt/suspend the availability of the e- 
Tender system without any notice to the users. 

❖ System Requirements 

It is the users responsibility to comply with the system requirements: hardware, 
software, Internet connectivity at user premises to access the e-Tender portal as 
mentioned in the home page in the link ‘resources required’. 

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect 
loss incurred by them or damages caused to them arising out of the following: 

(a) Incorrect use of the e-Tender System, or; 

(b) Internet Connectivity failures in respect of the equipment used by the Users or 
by the Internet Service Providers, or; 

(c) Inability of the Bidder to submit their bid due to any DSC related problems, 
hardware, software or any other factor which are personal/ special/ local to the 
Bidder. 



Contents of Tender Information 

Tenders shall be published by the authorized Tender Inviting Authorities of the 
respective Tendering entities of CIL/Subsidiary. In case of any clarifications arising out 
of the tenders, the users have to contact the respective Tender Inviting Authority. 

 

Bid Submission Acknowledgement 

The User should complete all the processes and steps required for Bid submission. 
The successful Bid submission can be ascertained once acknowledgement is given 
by the system through Bid Submission number i.e. Bid ID, after completion of all 
the processes and steps. Coal India Limited/Subsidiary is not responsible for 
incomplete bid submission by users. Users may also note that the incomplete bids 
will not be saved by the system and so the same will not be available to the Tender 
Inviting Authority for processing. 

The acknowledgment is the only confirmation of submission of bid, which the 
Bidder can show as a proof of participating in the tender. Other than this 
acknowledgement, no proof will be considered as a confirmation to the submission 
of a bid. If the Bidder fails to produce this acknowledgement required for 
verification in case of dispute, his claim for submission of bid may not be 
considered. 

 

Upload files 
The Bidders have to ensure that the files being uploaded by them are free from all 
kinds of viruses and contain only the relevant information as stated by the Tender 
Inviting Authorities for the particular tender. It is not obligatory on the part of 
CIL/Subsidiary to read each and every document uploaded by the Bidder. If any 
Bidder / company has uploaded / attached irrelevant data, bogus or fabricated 
certificates towards his qualification requirements to the respective tender then 
their User account will be liable for termination permanently or temporarily by 
CIL/Subsidiary without any prior notice. 

 

User Conduct 
You agree that all information, data, text, software, photographs, graphics, 
messages or other materials (“Content”), whether publicly posted or privately 
transmitted, are the sole responsibility of the person from which such Content is 
originated. This means that you are entirely responsible for all Content that you 
upload, post, email or otherwise transmit via the e-Tender portal. 

CIL/Subsidiary does not control the Content posted via the e-Tender portal and, as 
such, does not guarantee the accuracy, integrity or quality of such Content. Hence 
under no circumstances, CIL/Subsidiary is liable in any manner for any Content, 
including, but not limited to, for any errors or omissions in any Content, or for any 
loss or damage of any kind incurred as a result of the use of any Content posted, e- 
mailed or otherwise transmitted via the Site. 



❖ Amendments to a tender published: 

You agree that the CIL/ Subsidiary companies reserves the right to re-tender / 
cancel a tender or extend the closing date or amend the details of tender at any time by 
publishing corrigendum as applicable. 

 

Special Admonitions for International Use: 
Recognizing the global nature of the Internet, you agree to comply with all local 
rules regarding online content and acceptable Content. Specifically, you agree to 
comply with all applicable laws regarding the transmission of technical data to and 
from India or the country in which you reside. 

 

❖ Links 
The Site may provide, links to other World Wide Web sites or resources. Because 
CIL/Subsidiary has no control over such sites and resources, you acknowledge and 
agree that the CIL/Subsidiary is not responsible for the availability of such external 
sites or resources, and does not endorse and is not responsible or liable for any 
Content, advertising, products, or other materials on or available from such sites or 
resources. You further acknowledge and agree that the CIL/Subsidiary shall not be 
responsible or liable, directly or indirectly, for any damage or loss caused or alleged to 
be caused by or in connection with use of or reliance on any such Content, Goods or 
Services available on or through any such site or resources. 

 

❖ Miscellaneous 
This Agreement shall all be governed and construed in accordance with the laws of 
India & applicable to agreements made and to be performed in India. The e-Tender 
portal's failure to insist upon or enforce strict performance of any provision of this 
Agreement shall not be construed as a waiver of any provision or right. Neither the 
course of conduct between the parties nor trade practice shall act to modify any 
provision of this Agreement. CIL/Subsidiary may assign its rights and duties under 
this Agreement to any party at any time without notice to you. Any rights not 
expressly granted herein are reserved. 

 

Governing Law 
Terms shall be governed by, and construed in accordance with, Indian law. The 
parties agree that the principal civil court of the place where the registered office of 
Coal India/Subsidiary Company is situated shall have non-exclusive jurisdiction to 
entertain any dispute with Coal India/Subsidiary Company. In case of dispute 
being with a regional Institute of CMPDIL, the principle Civil Court where the said 
regional Institute is situated shall be place of suing. 
CIL/Subsidiary reserves the right to initiate any legal action against those Bidders 
violating all or any of the above-mentioned terms & conditions of e-Tender services 
agreement. 

 

❖ Modification of terms of Agreement 



CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this 
Agreement. Changes could be made by us after the first posting to the Site and you 
will be deemed to have accepted any change if you continue to access the Site after 
that time. CIL/its Subsidiaries reserves the right to modify, suspend/cancel, or 
discontinue any or all services/ make modifications and alterations in any or all of 
the content, at any time without prior notice. 

 

Policy and Security 

o General Policy 
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site 
visitors. CIL/Subsidiary does not collect any personal or business information 
unless you provide it to us voluntarily when conducting an online enrolment, bid 
submission etc. or any other transaction on the Site. 

o Information Collected 
When you choose to provide personal or business information to us to conduct an 
online transaction, we use it only for the purpose of conducting the specific online 
transaction that you requested. The information is also used for the purpose of 
vendor searches. For each online transaction, we require only a minimum amount 
of personal and business information required to process your transaction. 
When you visit our portal to browse, read pages, or download information, we 
automatically collect and store only the following information: 

• The Internet domain and IP address from which you access our portal; 

• The date and time you access our portal; 

• The pages you visit 
This information would help us to make our site more useful to visitors and to learn 
about the number of visitors to our site and the types of technology our visitors use. 
We do not give, share, sell or transfer any personal information to a third party 
unless required to do so by law. If you do not want any personal or business 
information to be collected, please do not submit it to us; however, without this 
required information we will be unable to process your online bid submission or 
any other on line transaction. Review, update and correction of any personal or 
business information can be done directly on the Site. 

o Use of Cookies 
When you choose to enter into an online transaction, we use cookies to save the 
information that you input while progressing through the transaction. A cookie is a 
very small amount of data that is sent from our server to your computer’s hard 
drive. By enabling this feature, the cookie will remember the data entered by you 
and next time when you visit this site, the data stored in the cookie will be available 
in future. 

o Security 
The Site has security measures in place to protect against the loss, misuse and 
alteration of information under our control. 

eMail/ SMS Notifications: 



The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts 
at various events as per the bidders preference. There is no manual intervention while sending 
these pre-defined eMail / SMS alerts. All events for which eMails / SMS being sent is also 
available to users on the Dash Board / the user login of the Bidder. Although all efforts will be 
made to ensure timely delivery of eMail / SMS, due to dependency in various other external 
factors, the delivery of eMail / SMS may not be assured and bidders are requested to check the 
portal on a periodic basis for any such events. Non receipt of eMail / SMS cannot be quoted as a 
reason for failure of service as this is an added facility being provided to users. 



 
Annexure-I 

 

PROFORMA FOR UNDERTAKING 

(NOT TO BE UPLOADED SEPARATELY) 

TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE 

INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS 

UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY: (TO BE ACCEPTED THROUGH 

GTE) 

 
 

We solemnly declare that: 

1. I/We am/are submitting Bid for the work ............... against Tender id No.(to be entered by 

TIA) ......................... Dated .............................. and I/we offer to execute the work in accordance 

with all the terms, conditions and provisions of the bid. 

2.  All information furnished by us in respect of fulfilment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 

3. All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid. 

4. I/ We hereby authorize department to seek references / clarifications from our Bankers. 

5. We hereby undertake that we shall register and obtain license from the competent authority 

under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

6. l/We do not have business relationship with any other participating Bidders, directly or 

through common third parties, that puts us in a position to have access to information about 

or influence on the bid of another Bidder. 

7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation 

of the design or technical specification of the contract that is the subject of the bid. 

8. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and Debarment of our firm and 

all partners of the firm etc from Bidding, as per the tender document. 

 
 

Note : Tender specific or for a particular category of tender, relevant clauses may be added 

/modified /substituted while framing the standard NIT 

ANNEXURES 



 
 

Annexure-II 

 

PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER 

HEAD) REGARDING RELATIVES AS EMPLOYEES OF COMPANY, ARBITRATION CLAUSE 

(IN CASE OF PARTNERSHIP FIRM), LOCAL SUPPLIER STATUS OF THE BIDDER ETC.: 

PROFORMA FOR UNDERTAKING 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

I   /   We,   ...................................................................................,   Proprietor/Partner/Legal 

Attorney/Director/ Accredited Representative of M/s ................................. , solemnly declare 

that: 

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India 

Limited/Subsidiary. 

OR 

The details of relatives of Myself/Our Partners/Directors working as employee of Coal India 

Limited is as follows: 

a) Name of the employee 

b) Place of posting 

c) Department 

d) Designation 

e)  Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ 

Son/Step-son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ 

Sister / Stet-Sister. 

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 

necessary payments as required under law. 

Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant 

under CMPF / EPF authorities, if applicable. We shall make necessary  payments  as required 

under law. 

* Delete whichever is not applicable. 

3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies 

or PSUs. 

Or 

**I /  We  ………………..have  been  debarred  or   banned   by   the  organization  named 

“ ” for a period of…… year/s, effective from ……. to……… 

** Delete whichever is not applicable. 



4. We,……………………..(Name    of     Partners     of     Partnership     Firm),     partners     of 

…………………………..(Name of Partnership  Firm)  hereby  consent  to  abide  by  the provisions 

of Clause 16 and 16A of General Terms and Conditions pertaining to arbitration. (Applicable 

in case of Partnership firm) 

5. We certify that the works/services offered by us against the tender for the work 

“…………………………… (Name of work)” against NIT No/Tender ID. ......................... 

Dated ....................... , meet the minimum local content requirement and has local content: 

* Equal  to  or  more  than  50%  (Select  this, in  case  of  Class-I  Local  Suppliers)  i.e ........... % 

(indicating the percentage of local content) 

* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e ............ % 

(indicating the percentage of local content) 

*Delete whichever is not applicable. 

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall 

submit along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost 

auditor of the company (in case of companies) or from a practicing cost accountant or practicing 

chartered account (in respect of suppliers other than companies) giving the percentage of local 

content. 

6.  Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as 

amended from time to time of Ministry of Finance, Dept of Expenditure,  Public Procurement 

Division with respect to restrictions on procurement of goods, services or works from a 

Bidder of a country which shares a land border with India and on sub- contracting to 

contractors from such countries - I/we have read the Clause regarding restrictions on 

procurement from a Bidder of a country which shares a land border with India and on sub-

contracting to contractors from such countries; I/we certify that I am/ we are not from such 

a country or, if from such a country, has/have been registered with the Competent Authority 

and will not sub-contract any work to a contractor from such countries unless such 

contractor is registered with the Competent Authority. I hereby certify that I/we fulfil all 

requirements in this regard and I am/ we are eligible to be considered. 

Note: Where applicable, evidence of Competent Authority shall be attached along with this 

Undertaking. 

7. **I/We have not been debarred by any procuring entity for violation of Preference to Make 

in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by 

Govt. of India as amended from time to time. 

OR 

**I / We …..have been debarred by……(name of procuring entity) for  violation  of Preference 

to Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by 

Govt. of India as amended from time to time for a period of .................................. year/s, 

effective from ………. to….. 

 
**Delete whichever is not applicable. 



Note: A bidder who has been debarred by any procuring entity for violation of Preference to 

Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of 

India as amended from time to time shall not be eligible for preference under this Order for 

procurement by any other procuring entity for the duration of debarment. 

8.  I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender 

document. 

 
9. *I/we do not have any previous transgression of CIPP in last three years with any entity in 

any country. 

Or 

*I / We have been debarred by ....................... (name of procuring entity) for violation of Code 

of Integrity for Public Procurement (CIPP), for a period of………………… year/s, effective 

from ………………. to……………………..….. 

*Delete whichever is not applicable 

10. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and Debarment of our firm and 

all partners of the firm etc from Bidding, as per the tender document. 



Annexure-III 
 

PROFORMA FOR LETTER OF BID 
 

(NOT TO BE UPLOADED SEPARATELY) 

TO BE ACCEPTED UNCONDIOTIONALLY BY BIDDER DURING SUBMISSION OF BID 

ONLINE: (TO BE ACCEPTED THROUGH GTE) 

 
To, 

The Tender Inviting Authority 

Central Coalfields Limited 

 
Sub. :  Letter of Bid for the work “ ------------------ “ (to be filled by the department) 

Ref. :   1.  NIT No.: “ ------------------------------------ “ (to be filled by the department) 

2. Tender Id No. :“ ----------------------------- “ (to be filled by the department) 

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of 

contract, Scope of Work, technical specifications, BOQ and other documents carefully. 

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept 

the bid conditions and bid documents as available in the website/e-Procurement portal, in its 

entirety for the above work and agree to abide by and fulfill all terms and conditions and 

specifications as contained in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per 

provision of the bid notice/document. 

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 

documents as required by the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be 

incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We 

shall have no claim against CIL/Subsidiary. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields 

Ltd. 

Should this bid be accepted, we agree to furnish Performance Security within stipulated date 

and commence the work within stipulated date. In case of our failure to abide by the said 

provision Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at 

liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest Money and also 

debar us from participating in future tenders for a minimum period 12 months” OR to act as 

specified in the NIT. 



Annexure-IV 

 

PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY 

To 

………………………….. 

………………………….. 

Re: Bank Guarantee in respect of Contract 

No…………………….….,Dated…………….          Between........................(Name of the 

company) and ................................................. (Name of the Contractor) 

 
WHEREAS 

………….. (Name and address of the Contractor) (herein after called “the Contractor”) 

has entered into a contract made as per letter of acceptance………………..dated ......... (herein 

after called the said contract) with ................. (name of the Company) (hereinafter called “the 

Company”) to execute .................. (name of the contract and brief description of work) on the 

terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape 

of Bank Guarantee from a Schedule bank for a sum of Rs………….. as security for due compliance 

and performance of the terms and conditions of the said contract. 

We……… (name of the Bank) having its branch/Office at ............... have, at the request 

of the Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, 

unconditionally and irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and unconditionally agree with the 

Company that if the contractor shall in any way fail to observe or perform the terms and 

conditions of the said contract or shall commit any breach of its obligation there under, the Bank 

shall on its mere first written demand, and without any objection, demur and without any 

reference to the contractor, pay to the company the said sum of ........................... or such portion 

as shall then remain due with interest without requiring the Company to have recourse to any 

legal remedy that may be available to it to compel the Bank to pay the sum, or failing on the 

company to compel such payment by the contractor. 

Any such demand shall be conclusive as regards the liability of the Contractor to the 

company and as regards the amount payable by the Bank under this Guarantee. The  Bank shall 

not be entitled to withhold payment on the ground that the Contractor has disputed its liability 

to pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 

proceeding is pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof 

and shall remain in force and effect till the period that will be taken for the performance of the 

said Contract which is likely to be …………. day of ................. but if the period of Contract is 

extended either pursuant to the provisions in the said contract or by mutual agreement between 

the contractor and the company, the Bank shall renew the period of the Bank Guarantee failing 

which it shall pay to the company the said sum of ..................................................... or such lesser 
amount of the said sum of ..................... as may be due to the company and as the company may 

demand. 



This Guarantee shall remain in force until the dues of the company in respect of the said 

sum of ……………….and interest are fully satisfied and the Company certifies that the 

Contract has been fully carried out by the Contractor and discharged the guarantee. 

 

The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary 

any of the terms and conditions of the said contract or to extend time for performance of the 

said contract from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Company against the contractor and to forebear to enforce any of the 

terms and conditions relating to the said Contract and the Bank shall not be relieved from its 

liability by reason of such failure or extension being granted to the Contractor or to any 

forbearance, act or omissions on the part of the company or any indulgence by the Company to 

the Contractor or any other matter or thing whatsoever which under the law relating to sureties 

would but for this provision have the effect or relieving or discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and 

it is not extended by the Bank beyond the period specified above, the Bank shall pay to the 

company the said sum of ……….….. or such lesser sum as may then be deemed to the 

Company and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this 

Guarantee  is  restricted  to  Rs………..…….  The  guarantee  shall  remain  in  force  till  the  day 

……*……..  of  ……* ............ and unless the guarantee is renewed or claim is preferred against 

the bank on or before the said date all rights of the Company under this guarantee shall cease 

and the Bank shall be relieved and discharged from all liabilities hereunder except as provided 

in the preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date 

of completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e- 

mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 

sufficient demand notice. Bank shall effect payment thereof forthwith. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

The   Bank   has   under   its    constitution    power    to    give    this    Guarantee    and Sri

 ..................................... who has signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 
 
 

(Signature) 

(Name) 

(Designation) 



(Code number) 

(address) 

 
 

“The Bank Guarantee as referred above shall be operative at our branch at ........... payable 

at…………………………. 

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of 

the branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of 

time. 



 

Annexure- V 

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ LUMP-SUM ADVANCE. 
 

M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta 

Or 

………………………………………………….           

(Name of the Subsidiary Company with address). 

 
Dear Sir, 

 
 

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at 

…………………… (hereinafter called “the Company” which expression shall unless 

repugnant to the subject or context includes its successors and assigns) having agreed under 

the terms and conditions of the Contract No………… dated ............... Entered into between 

Coal   India   Limited/Subsidiary   Company   and   M/s   having   its   Registered   Office   at 

…………………… (hereinafter called “the Contractor” to make mobilisation advance/lump- 

sum advance to the tune of Rs ............... subject to submission of the Bank Guarantee for equal 

amount from any Nationalised/ Schedule Bank , We .................. Bank (hereinafter referred to as 

the said Bank) hiving it is Registered Office at .............................. do hereby undertake and agree 

to pay the Company to the extent of Rs ..................... on demand stating that the amount claimed 

by the Company is due and payable by the contractor for the reasons of non-refund and or non-

recovery of the amount with interest thereon and to unconditionally pay the amount claimed 

by the company on such demand without any demur to the extent aforesaid. 

 
2. We, ...................... Bank agree that the Company shall be the sole judge as to whether the said 

Contractor has failed/neglected in refunding the amount advanced by the Company and/or 

extent of loss and damages caused to or suffered by the Company on account of the amount 

advanced not being recovered in full and non-utilisation of the said advanced amount or part 

thereof for the purpose of performance of the contract and interest payable thereon and the 

decision of the company in this behalf shall be final and binding on us. 



3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force 

and effect upto ................................ and any claim received after the said date shall in no case 

bind the Bank. 

 
 

4) The Company shall have the fullest liberty without affecting in any way the liability of the 

Bank under this guarantee or indemnity from time to time vary any of the terms and conditions 

of the said contract or to extend the time of performance by the said contractor or to postpone 

any time and from time to time any of the powers exercisable by it against the said contractor 

and either to enforce or to forbear from enforcing any of the terms and conditions governing 

the said contract or securities available to the company and the said Bank shall not be released 

from its liability under these presents. 

 
5. Notwithstanding anything contained herein the liability of the said Bank under this 

Guarantee is restricted to Rs ................. and this Guarantee shall come into force from the date 

hereof and shall remain in full force and effect till ............................. unless the written demand 

or claim under this Guarantee is made by the Company with us on or before .......................... all 

rights of the Company under this Guarantee shall cease to have any effect and we shall be 

relieved and discharged our liabilities hereunder. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the company in writing and agree that any change in the 

constitution of the said contractor or the said Bank shall not discharge our liability hereunder. 

 
7. This guarantee issued by Sri ................. who is authorized by the Bank. 

 
 

Under jurisdiction of ............................................ court only. 



 
 
 

1. Introduction 

 

Code of Integrity for Public Procurement (CIPP): 

Annexure-VI 

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, 

the officials of Procuring Entities involved in procurement and the bidders/ contractors must 

abide by the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials 

shall give an undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP 

while processing PR in SAP ERP. The undertaking shall be put in format of  PR itself in ERP. 

However, if estimate is processed outside ERP then separate undertaking in this regards shall 

be given by all procuring officials. The bidders/ contractors should be asked to sign a 

declaration about abiding by a Code of Integrity for Public Procurement (including sub- 

contractors engaged by them) during submission of bid, with a warning that, in case of any 

transgression of this code, it would be liable for punitive actions such as cancellation of 

contracts, banning and blacklisting or action in Competition Commission of India, and so on. 
 

2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the highest 

standard of ethics and should not indulge in the following prohibited practices, either directly 

or indirectly, at any stage during the procurement process or during execution of resultant 

contracts: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or 
any material benefit, in exchange for an unfair advantage in the procurement process or to 

otherwise influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefits may be obtained or an obligation avoided. This 

includes making false declaration or providing false information for participation in a tender 

process or to secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, 
or any other practice coming under the purview of The Competition Act,  2002, between two 

or more bidders, with or without the knowledge of the procuring entity, that may impair the 

transparency, fairness and the progress of the procurement process or to establish bid 

prices at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence 
their participation in the procurement process or affect the execution of a contract; 

 

v) “Conflict of interest”: Participation by a bidding firm or any of its affiliates that are either 

involved in the consultancy contract to which this procurement is linked; or if they are part 

of more than one bid in the procurement; or if the bidding firm or their personnel have 

relationships or financial or business transactions with any official of procuring entity who 

are directly related to tender or execution process of contract; or improper use of 

information obtained by the (prospective) bidder from the procuring entity with an intent 

to gain unfair advantage in the procurement process or for personal gain. 
 

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into 

allegations of one or more of the above mentioned prohibited practices either by 
deliberately destroying, falsifying, altering; or by concealing of evidence material to the 
investigation; or by making false statements to investigators and/ or by threatening, 
harassing or intimidating any party to prevent it from disclosing its knowledge of matters 



relevant to the investigation or from pursuing the investigation; or by impeding the 

procuring entity’s rights of audit or access to information; 
 

3. Obligations for Proactive Disclosures 

i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code 

of Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest 

(coming under the definition mentioned above – pre-existing or as and as soon as these arise at 

any stage) in any procurement process or execution of contract. Failure to do so would amount 

to violation of this code of integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous 

transgressions of such a code of integrity with any entity in any country during the last three 

years or of being debarred by any other procuring entity. Failure to do so would amount to 

violation of this code of integrity. 

iii) To encourage voluntary disclosures, such declarations would not mean automatic 

disqualification for the bidder making such declarations. The declared conflict of interest may 

be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly 

voluntary reporting of previous transgressions of Code of Integrity elsewhere may be evaluated 

and barring cases of various grades of debarment, an alert watch may be kept on the bidder’s 

actions in the tender and subsequent contract. 
 

4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal 

provisions as per the bid documents or contract, if the procuring entity comes to a conclusion 

that a (prospective) bidder/ contractor directly or through an agent, has violated this code of 

integrity in competing for the contract or in executing a contract, the procuring entity may take 

appropriate measures including one or more of the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii) If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred 

by the procuring entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring 

entity along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 

procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed 

under a signature of concerned Director of CIL/Subsidiary, with the Competition 

Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or 

staff found responsible. 



Annexure-VII 

 

PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 

STAMP PAPER 

(of appropriate value as per Stamp Act) 

This agreement is made on ………………. day of ..................... between ( 

Name of Company ) having its registered office at ……………………………………………… 

(hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to the subject 

or context, include its successors and assignees) of the one part and ( Name of the Contractor 

) carrying on business as a ( partnership/ proprietorship/ Ltd. Co. etc. ) firm under the 

name and style ........................................................................... (hereinafter called the ‘said 

Contractor’ which expression shall, unless the context requires otherwise include them and 

their respective heirs, executors, administrators and legal representatives) of the other part. 

 

Whereas       the       Company       invited       tenders       for       the       work       of 

“ ......................................................................................... ” and whereas the said Contractor/ 
Firm submitted tender for the said work and deposited a sum of Rs .............................. as 

Earnest Money and whereas the tender of the said contract has been accepted by the 

Company for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form 

and be read and construed as part of this agreement viz. 

i) Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and 

General Technical Specification (Page …. to …) and 

Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters – 

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs .................. ( W/O Value; both in words 

and figures ) or such other sum as may be arrived at under the clause of the specification 

relating to Payment by items measurements at unit prices by the Company, the said 

Contractor shall, subject to the terms & condition contained herein execute and complete the 

work as described and to the extent of probable quantities as indicated in Schedule B with 

such variations by way of alteration, addition to or reduction from the said works. 



4) The company has received a sum of Rs ............ towards Performance Security Deposit (1st 

part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) . 

 
5) The said contractor hereby covenants with the company that the company shall deduct at 

5% of R/A Bills as Retention Money (2ndpart of security deposit ) to make the total Security 

as 10%(ten percent) of contract value, as per the terms & condition of the tender/ contract. IN 

WITNESS WHEREOF THE parties herein have set their hands and seals the date and year 

above written 
 

1 Partner. Signature 

 
2 

 
Partner 

 
Signature 

 

On behalf of M/S……………………………….. 

 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name Signature 
 
 

Address : 

 

Occupation : 

 

Signed by Sri ……….on behalf of Signature 

( Name of Company) in presence of - 

 
1. Name : Signature 

2. Address: . 



Annexure-VIII 

WORK ORDER 
(Specimen Form Contents) 

 
CENTRAL COALFIELDS LTD 

(A subsidiary of Coal India Limited) 

Office of the ………………………………. 

Address................................................................. 
Ref. No:………………………… Date: 

 
To 
M/s .......................................... 

............................................... 
Dear Sir, 

 

Sub : Work Order for …………………………….. 
Ref. i) Your offer opened on .......... in response to Quotation/Bid Notice 

No…………………………… 
ii) Your Negotiation letter No ............................ (if any). 

iii) LOA No .................................................. (if any) 

 
1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above- 

mentioned work and were opened on .............. in the presence of intending Quotationer/Bidders 
or their representatives and you had submitted a Quotation/Bid in response to the aforesaid 

Quotation/Bid Notice as per the terms and conditions stipulated for submission of Quotation/Bid 
which shall form part of this Work Order. 

 
2. The management of ........................................... Coalfields Ltd. having decided to award the work 

in your favour, the work is awarded to you for a period of .............. days/ months at a cost of 

Rs…………………. . 

 
Work Description: Name of Work with location. 

 
Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work and 
notice. 

 
The above work is awarded to you on the following terms and conditions:- 

 
a) The date of start of work shall be 10th day of issue of letter of acceptance/work order. 

 
b) Security Deposit: 

 
Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of 

LOA/work order. You have already deposited a sum of Rs as earnest money, which shall be 

converted into performance security and as such, the balance amount of Rs……….is to be deposited 
in shape of BG/NEFT/RTGS/other forms in favour of ………. Coalfields Ltd on any Scheduled 

Commercial Bank payable at its Branch at………………………………………..….. 

 
Retention Money will be deducted at 5% from your running bills. Total of performance security 

and Retention Money should not exceed 10% of awarded value/revised completion value. 



The performance security deposit shall be refunded after successful completion of the work and 
issue of Defect Liability Certificate (taking over certificate with a list of defects.) 

 
The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No- defect’ 
Certificate and payment of final bill. 

 
However, for building or other similar nature of works, where defects such as leakages in roof 
and dampness in walls can be noticed, the retention money shall be refunded after 6(six) months 
or at the end of one full monsoon period, whichever is later. 

 
However, for maintenance works, where work is of such nature that there is no question of 

defect, the retention money will be refunded after completion of work along with refund of 
performance security. The security deposit shall bear no interest. 

 
c) Payment of Bills 

 
Monthly running account bills shall be paid based on measurement of work recorded by the official 
authorized by the department for this purpose. 

 
Note: Further statutory deductions as per norms shall be effected. 

 
d) Statutory Obligations - on Contractor's Account 

 
The contractor shall maintain all records as per the provision made in various statutes including 
contract/labour regulation and abolition act and pay minimum wages to the labourer engaged by 
him as per minimum wages act or such other legislation or award of the minimum wage fixed by 
the respective state govt. or central govt. as may be in force. 

 
The company does not undertake any responsibility for supply of any material and tools and plants. 
The contractor shall arrange all material, tools and plants and labour required for the work. 

 
e) Penal Clauses/ Recovery of Damages. 

 
The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day 
of   handing   over   of   the   site   whichever   is   earlier.   The   work    shall    be    completed within 
months/days as specified in quotation/bid notice. 

 
In case of failure to complete the work on or before the scheduled date of completion, 
compensation shall be payable @ 0.5% of contract price/revised contract price whichever is less per 
week of delay. The total value of such compensation shall not exceed 10% of awarded value/revised 
completion value whichever is lower. 

 
In case of failure to start the work within 10 days of issue of LOA/work order, the company shall be 
at liberty by giving 10 days notice in writing to start the work, failing which to forfeit the earnest 
money deposited by you and to rescind the LOA/work order. Additionally you will be debarred from 
participating in future tenders for period of 1(one) year. 

 
f) Change in Scope/ Nature of Work During Progress of Work 



In case of any change/deviation in quantity and items of the work during its progress, the 
contractor is to inform the management immediately and act as per the direction of the 
management. 

 
g) Termination/ Cessation of Work with Notice 

 
The management reserves the right to terminate the contract under the following specific 
conditions/ circumstances: 
a. Unsatisfactory performance of the contracted work 
b. Involvement in action causing breach of peace and discipline within the company/area 

premises. 
c. Failure to comply with the general terms and conditions of MCEW which is integral part of 

the work order. 

d. Moral turpitude 
e. Violation of the provisions under various laws and awards in force from time to time as are 

applicable to the work 
f. Any action on the part of the contractor which in the opinion of the management is 

detrimental to the interest of the company. 

 
h) Payment of Government Dues Connected with the Work 

 
The contractor is required to make timely payment of government dues which he is under 
legal obligation to pay to state government or any other legal authority every month. 

 
i) Contractor's Representation at Site. 

 
The contractor shall depute himself /his agent/ representative at the work site during the period 
of contract. Intimation in this regard be submitted to the department. The 

contractor/agent/representative shall receive instruction from the department. 

 
In addition to all the above terms and conditions, the award shall be guided by standard General 
Terms and Conditions as per provision of MCEW (as enclosed) that are integral part of the 
work order-cum-agreement. 

 
The work order is being issued to you in duplicate. Please return the duplicate copy duly signed 
on all pages, as a token of your acceptance which shall be treated as an agreement between you 
and company. 

 
Yours faithfully, 

Designation 

NOTES : 
1. Draft Work Order is only a specimen form content. 
2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may be 

inserted according to the requirement in a particular case. 

3. This draft is applicable for works where agreement is not likely to be executed. 
4. For works where separate agreement shall be executed this draft may be considered as broad 

guidelines with suitable modifications / adjustment. 



ANNEXURE-IX 
 

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED 
@5% FROM RUNNING BILL IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT 

ACCRUED ANNUALLY BY PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY 
DEDUCTED @ 5% FROM RUNNING BILL 

 

To 

……………………………………….. 

……………………………………….. 

Re: Bank guarantee in respect of contract No……………………………………..……… 

Dated………………………… between …………………. (Name of the ................ ) 

And .............................................................. (Name of the contractor) 

WHEREAS 

………….. (Name and address of the Contractor) (herein after called “the Contractor”) has 
entered into a contract dated……….(herein after called the said contract) with ............. (name of the 

Company) (hereinafter called “the Company”) to execute …………. (name of the contract and brief 
description of work) on the terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank for 
a sum of Rs .............. as security for release of equivalent amount of Retention Money/Bid Security as 

per terms and conditions of the said contract. 

We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 
Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the ................. Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that 

if the contractor shall in any way fail to observe or perform the terms and conditions of the said contract 
or shall commit any breach of its obligation there under, the Bank shall on its mere first written demand, 
and without any objection, demur and without any reference to the contractor, pay to the company the 

said sum of................................................ or such portion as shall then remain due with interest without 

requiring the Company to have recourse to any legal remedy that may be available to it to compel the 

Bank to pay the sum, or failing on the company to compel such payment by the contractor. 

Any such demand shall be conclusive as regards the liability of the Contractor to the Company 

and as regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled 

to withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed 

the quantum of the amount or that any arbitration proceeding or legal proceeding is pending between 

the Company and the Contractor regarding the claim. 

 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall 

remain in force and effect till the period that will be taken for the performance of the said Contract which 

is likely to be ………… day of ........................ but if the period of Contract is extended either pursuant to 



the provisions in the said Contract or by mutual agreement between the contractor and the company, 

the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the said 

sum of Rs………….. or such lesser amount of the said sum of Rs ........................... as may be due to the 

company and as the company may demand. 
 

 
This Guarantee shall remain in force until the dues of the company in respect of the said sum of 

Rs ............... and interest are fully satisfied and the Company certifies that the Contract has been fully 

carried out by the Contractor and he has discharged the guarantee. 
 

 
The Bank further agrees with the company that the company shall have the fullest liberty without 

consent of the Bank and without affecting in any way the obligations hereunder to vary any of the 

terms and conditions of the said contract or to extend time for performance of the said contract from 

time to time or to postpone for any time or from time to time any of the powers exercisable by the 

Company against the contractor and to forebear to enforce any of the terms & conditions relating to 

the said Contract and the Bank shall not be relieved from its liability by reason of such failure or extension 

being granted to the Contractor or to any forbearance, act or omissions on the part of the company or 

any indulgence by the Company to the Contractor or any other matter or thing whatsoever which under 

the law relating to sureties would but for this provision have the effect or relieving or discharging the 

Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not 

extended by the Bank beyond the period specified above the Bank shall pay to the company the said sum 

of Rs ...................... or such lesser sum as may then be deemed to the Company and as the Company 

may require. 
 

 
Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 

restricted to Rs……….. The Guarantee shall remain in force till the day ………*………….. of ……* and 

unless the Guarantee is renewed or claim is preferred against the Bank on or before the said date all 

rights of the Company under this Guarantee shall cease and the Bank shall be relieved and discharged 

from all liabilities hereunder except as provided in the preceding Clause. 

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond 

the defect liability period whichever is more. Defect liability period shall be derived based on provisions 

of contract. 



Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 

addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand notice. 

Bank shall effect payment thereof forthwith. 

 
 

This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri ................... who has signed 

it on behalf of the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 
SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 
 
 

(Signature) 

(Name) 

(Designation) 

(Code number) 

(address) 

“The   Bank   Guarantee   as   referred   above   shall   be   operative   at   our   branch   at.......... payable 
at…………………………. 
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 
with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 



Annexure-X 
 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING 
PAYMENT. 

 

1. Name of the Bidder :………………………………………………………………… 

 
2. Address of the Bidder :               …………………………………………………………………. 

…………………………………………………………………. 

City………………………. Pin Code…………………………. 

E-mail Id ……………………………………………………… 

Permanent  Account  Number  ………………………………….. 

 
3. Particulars of Bank: 

 
Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

( Digital Code number appearing on the MICR Band of the cheque supplied by the 

Bank. Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the 

Bank Name, Branch Name and Code Number. 

RTGS 
CODE 

                     

Account Type Savings Current Cash Credit 

Account Number(as appearing 
in the Cheque Book. 

                

 
4. Date from which the mandate should be effective. 

 
I hereby declare that the particulars given above are correct and complete. If any 

transaction is delayed or not effected for reasons of incomplete or incorrect information. I shall 

not hold Company responsible. I also undertake to advise any change in the particulars of my 

account to facilitate updation of records for purpose of credit of amount through SBI Net / RTGS 

transfer. I agree to discharge responsibility expected of me as a participant under the scheme. 

Any bank charges levied by the bank for such e-transfer shall be borne by us. 
 

Place : 

Date: 

Signature of the Party / Authorised Signatory 
 

Certified that particulars furnished above are correct as per our records. 

 
Banker’s Stamp 

Date 

 
Signature of the Authorised official from the Bank 



ANNEXURE-XI 
 

SAMPLE GUARANTEE BOND 

 
This agreement made this………………… day of ……………………… two thousand ................... between 

M/s………………………… (hereinafter called the Guarantor of the one part ) and the other ................ Ltd. 
(Name of the Subsidiary the other part). 

 
Whereas this agreement is supplementary the contract (hereinafter called the contract) dated

 ......................... made between the Guarantor of the one part and subsidiary the other part, whereby 
the contractor, inter alia, undertook to render the buildings and structures in the said contract recited, 
completely .................. (termite proof / leak proof etc.). 

 
Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain 

…………… (termite proof / leak proof etc.) for ............................ years to be reckoned from the date after 

the maintenance period / completion period prescribed in the contract expires. 

 
During this period of guarantee the Guarantor shall make good all defects and for that matter, 

shall replace at his risk and cost such wooden members as may be damaged by termites, and in case 
of any other defect being found he shall render the building termite proof at his cost to the satisfaction 

of the Engineer In charge, and shall commence the works of such rectification within 7(seven)days from 
the date of issuing notice from the Engineer In charge calling upon him to rectify the defects, failing which 

the work shall be got done by the department by some other contractor at the Guarantor’s cost and risk, 
and in the latter case the decision of the Engineer In-charge as to the cost recoverable from the Guarantor 

shall be final and binding. 

 
That if the Guarantor fails to execute the ……………. (anti-termite treatment / leak proof treatment 

etc.) or commits breaches hereunder then the Guarantor will indemnify principal and his successors 
against all loss, damage, cost, expense or otherwise which may be incurred by him by reason of any 

default on the part of the Guarantor in performance and observance of this supplemental agreement. 
As to the amount of loss and / or damage and / or cost incurred by the subsidiary, the decision of the 
Engineer-in-charge will be final and binding on the parties. 

 
In witness whereof these presents have been executed by the obligator ...................... and by 

………………… for and on behalf of the ......................... Ltd. (Subsidiary) on the day, month and year first 

above written. 

 
Signed, sealed and delivered by Obligator in the presence of – 

1) 

2) 

 
Signed for and on behalf of the subsidiary by ...................... In the presence of – 

 
1) 

 
2) 



ANNEXURE-XII 
PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 
 

THIS INDENTURE made this day of ………….. between .............. (hereinafter called the contractor) which 

expression shall where the Context as admits or implies be deemed to include his executor / 
administrators and assign   of the one part and   ……………….Coalfields, having its registered office at
 ................... (hereinafter called the Engineer) which expression shall where the context so admits or 
implies be deemed to include its successors and assign of the other part. 

 
Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed to 

construct……………………………….. 

 
And whereas the Contractor has applied to the Engineer that he may be or be given credited for materials 
brought by him to the site of the work subject to the said agreement for use in construction of the work. 

 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the 

sum of Rs…………………………… (Rupees ................................ only) paid to the contractor by the Engineer. 
The receipt where the Contractor hereby acknowledges and of such advance or credited (if any) as may 

be made to him as aforesaid the Contractor hereby covenants and agrees with the Engineer and declares 
as follows:- 

1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be 
employed by the Constructor in or toward the execution of he said works and for no other purpose 
whatsoever. 

 
2. That the material for which the advance or credit is given are offered to and accepted by the Engineer 

as security and are absolutely the Contractor’s own property and free from encumbrances of any 

kind the Contractor will not make any application for or receives further advance or credit on the 
security or material which are not absolutely his own property and free from encumbrances of any 
kind and the Contractor shall indemnify the Engineer against any claims to any material in respect of 

which advance or credit has been made to him as aforesaid. 

 

3. That the said material and all other material on the security of which any further advance or advances 

or credit may be given as aforesaid ( hereinafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the direction of the Engineer 
and in terms of said agreement. 

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the 

proper safe custody and protection against all risks of the said material and that until used in the 
construction as aforesaid the material shall remain at the site of the said works in Contractor’s 
custody and on his responsibility and shall at all times be open to inspection by the Engineer. In 
the events of the materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in greater degree than in due to reasonable use and wear thereof the Contractor will 
replace the same with other materials of like quality of repair and make good the same as required 

by the Engineer. 
 

5. The said material shall not on any account be removed from the site of work expect with the written 

permission of the Engineer. 



6. That the advance shall be repayable in full when or before Contractor receives payment from the 
Engineer of the price payable to him for the said work under the term and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account of 
work done then on the occasion of each payment the Engineer will be at liberty to make a recovery 
from the Contractor’s bill from such payments by deducting there from the value of the said materials 

than actually used in the contraction and in respect of which recovery has not been made previously. 
The value of this purpose being determined in respect of each description of materials at the rates 

at which the amounts of the advance as made under these presents was calculated. 

 

7. That the Contractor shall at any time make at any default in the performance of observance in respect 
of any of the terms and provisions of he said agreement or of that provisions the total amount of the 

advance or advances that may still be owing to the Engineer, shall immediately on the happening of 
such default be repayable by the Contractor to the Engineer together with interest thereon at 12% 
p.a. from the date of respective dated to such advance or advances to the date of payment and with 

all costs. Damages and expenses incurred by the Engineer in or for recovery hereof or the Contractor 

hereby covenants and agrees with the Engineer to repay and pay the same respective to him 
accordingly. 

 
8. That the Contractor hereby charges all the said materials with the repayment to the Engineer of all 

sums advances or credit as aforesaid and all costs. Charges, damages and expenses payable under 
these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding anything 

in the said agreement and without prejudice to the powers contained therein if and wherever the 
covenant for payment and repayment herein before contained shall be become enforceable and the 

money owing shall not be paid in accordance therewith. The Engineer may at any time thereafter 
adopt all or any of the following courses he may deem best:- 

 

a. Seize the utilize the said material or any part thereof in the completion of the said works in 

accordance with the provision in that behalf contained in the said agreement debating the 
Contractor with the actual cost of effecting such completion and the amount due in respect of 

advance or credit under these presents and crediting the Contractor with value of work done 
as if he has carried it out in accordance with the said agreement and the rates thereby provided 
if the balance is against the Contractor is to pay the same to the Engineer on demand. 

 

b. Remove and sell by public action the seized materials or any part thereof and out of the money 

arising from the sale repay the Engineer under these presents and pay over the surplus ( if any) 
to the Contractor. 

 
c. Deduct all or any part of the moneys owing from any sums due to the contractor under said 

agreement. 

 
9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said advance 

shall not be payable. 

 
10. That in the event of conflict between the provisions of these presents and the said agreements, the 

provision of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents, the settlement of which has not been hereinbefore expressly 
provided for the same shall so far as is lawful be subject to jurisdiction of Delhi courts only. 



IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands and 

seals the day year first above written. 

 
Signed, Sealed and delivered by 

 
Contractor The Engineers. 


