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ससससससससससससससससससससससस 
 (सससससससससससससससससससससससससससससससस) 
Jharkhand Open Cast Project,HazaribaghArea, 
Jharkhand-825325:  

ससससससससससससससस: www.centralcoalfields.in 

Excavation Department 

 

 Central Coalfields Limited 
(A Subsidiary of Coal India Limited) 

HazaribaghArea, 

Charhi,Jharkhand-825336 

e-mail:soxhzb@yahoo.in 

Officewebsite:www.centralcoalfields.in 

ExcavationDepartment 

 

 

E-TENDERNOTICE  

 

 

NIT No: PE(X)/JOCP/NIT/25-26/37                    Dated -24.10.2025 
 
 

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.infrom the 
eligible bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of 
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
Certificate of CCA, for the following work:  

 

Description of work Location Estimated Value 

(Including GST) 

( .) 

Earnest 

Money 

( .) 

Period of 

Completion  

(in Days) 

Repair work involving (a) rescue of machine 

from mines to pit office (b) collection of old 

and serviceable boom foot eyes from Urimari 

OCP and (c) replacement of boom foot eyes 

in L&T CK300 Excavator Sl. No. 644 

Jharkhand OCP. 

Jharkhand 

OCP 

Hazaribagh 

Area 

6,44,214.00 8,100.00 15 days 

 
 Note: The bid documents will be available on the 

website(s)https://coalindiatenders.nic.inandwww.centralcoalfields.in/and can be downloaded 
by the bidder up to the bid download end date. There is no Application Fee. 

 
2. (i) Time Schedule of Tender 

 

SL. No. Particulars Date Time 

a. Tender e-Publication date 24.10.2025 17:00 Hrs. 

b. Document download start date 24.10.2025 17:00 Hrs. 

c. Document download end date 04.11.2025 17:00 Hrs. 

d. Bid Submission start date 24.10.2025 17:00 Hrs. 

e. Bid submission end date 05.11.2025 17:00 Hrs. 

f. Start date for seeking Clarification on-line 24.10.2025 17:00 Hrs. 

g. Last date for seeking Clarification on-line 29.10.2025 17:00 Hrs. 

h. Date of Pre-bid meeting (if any) NA NA 

i. Date of Bid Opening  06.11.2025 10:00 Hrs. 

(ii) For Site visit of location of work, the prospective bidder(s) may contact .................. 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Project Engg. (Excv)/ Jharkhand OCP Rahul Mishra 8100315864 

mailto:gmexcv.ccl@coalindia.in
mailto:gmexcv.ccl@coalindia.in
http://www/
https://coalindiatenders.nic.in/
https://coalindiatenders.nic.in/
http://www.centralcoalfields.in/
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(iii) Scope of work and technical specification etc. 
 
Repair work involving (a) rescue of machine from mines to pit office (b) collection of old and 

serviceable boom foot eyes from Urimari OCP and (c) replacement of boom foot eyes in L&T CK300 

Excavator Sl. No. 644 Jharkhand OCP. 
 

3. Deposit of EMD: 
The bidder will have to make the payment of EMD through ONLINE mode only. 

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING 

from designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 
NET-BANKING: In case of payment through net-banking the money will be immediately 

transferred to CIL/ Subsidiary’s designated Account. 

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the 

bidder will have to make payment as per the Challan(s) generated by system on e-
Procurement portal. The payment of EMD through NEFT/RTGS mode should be made well 

ahead of time to ensure that the EMD amount is transferred to CIL/ Subsidiary account 

before submission of bid. 

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is 
successfully received in CIL/ Subsidiary’s designated account and the information flows from 

Bank to e-Procurement system. 

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date 

and time of bid submission but not received by CIL/ Subsidiary within the specified period 
due to any reason(s) whatsoever then the bid will not be accepted. However, the EMD will be 

refunded back to the bidder. 

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the 

payment of earnest money (applicable only for Services tenders). 

In case of exemption of EMD, the scanned copy of document (attested by notary public) in 

support of exemption will have to be uploaded by the bidder during bid submission. However, 

this option is to be enabled only in those cases where the exemption of EMD to some bidders is 

allowed as per NIT. 

 
If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited.   
 

3.1.4EMD Refund 

 

a.  If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the 

EMD of rejected bidders will be refunded at any stage directly to the account from 
where it had been received (except the cases where EMD is to be forfeited).  

 

b. No claim from the bidders will be entertained for non-receipt of the refund in any 

account other than the one from where the money is received. 
 

c. If the refund of EMD is not received by the bidder in the account from which the EMD 

has been made due to any technical reason then it will be paid through conventional 
system of e-payment. For this purpose, if required, Tender Inviting Authority will 

obtain the Mandate Form from the Bidder. 

 

d. In case the tender is cancelled then EMD of all the participating bidders will be 
refunded unless it is forfeited by the department. 
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e. If the bidder withdraws his/her bid online (i.e. before the end date of submission of 

tender) then his/her EMD will be refunded automatically after the opening of tender. 

 

 
f. The EMD of successful bidder (on Award of Contract) will be retained by CCL and will 

be adjusted to Performance Security Deposit.  
 
4.Pre-bid Meeting:The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the 
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues and to 

answer the questions on any matter that may be raised at that stage. Non-attendance at the pre-bid meeting will not  
 
 
 
because for disqualification of bidder and it shall be presumed that the bidder does not require any clarification. The 
management shall circulate proceedings of the pre-bid meeting, if held. 
 
 

5.  Seeking Online Clarification by bidder: The bidder may seek clarification online within the specified period. 
The identity of the Bidder will not be disclosed by the system.  The department will clarify as far as possible 
the relevant queries of bidders. The clarifications given by department will be visible to all the bidders 
intending to participate in that tender.  

6.User Portal Agreement: 

The bidders have to accept the on-line user portal agreement which contains the acceptance of all the Terms and 
Conditions of NIT and tender document, undertakings and the e-Procurement system through 
https://coalindiatenders.nic.inin order to become an eligible bidder. This will be a part of the agreement. 
 

7. Eligibility Criteria: - 

a. Work Experience: 

The Intending bidder must have successfully completed same or similar works,in any mining industry 

(government/semi-government /public sector undertaking(central/state) as a prime contractor during 

last 5 (five) years ending last day of month previous to the one in which bid applications are 

invited(ie. eligibility period),should be any of the following: 

Three similar completed works each costing not less than the amount equal to 40% of the estimated 

cost put to tender. 

Or 

Two similar completed works each costing not less than the amount equal to 50% of the estimated 

cost put to tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the estimated cost put 

to tender. 

 
Definition of Similar Work shall have experience of having successfully completed Repair and Maintenance of 
HEMM such as Shovels Dozers loaders Dumpers  etc  or  in any                                                                                                                                                                                                                                                                                                                                                                                                                                       
mining industry(Govt./ Public Sector under taking). 

 

 Experience for those works only shall be considered for evaluation purposes, which match 

eligibility requirement stipulated above, on or before the last day of year previous to one in which 

tender has been invited (e-Publication date of NIT i.e. date of publication of NIT on e-Procurement portal, 

https://coalindiatenders.nic.in). The experience of incomplete/ongoing works as on last date of 

eligibility period will not be considered for evaluation.  If the referred work includes repairing as well 

as supply of Spares , the experience of such work may be considered as ‘acceptable’ if the repairing 

work is completed as on the last date of ‘eligibility period’,.    

 

https://coalindiatenders.nic.in/
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In all the above cases, while considering the value of completed works, the full value of completed 

work be considered whether or not the date of commencement is within the said 07(seven) years 

period. 

 

 

Cost of previous completed works shall be given a simple weightage of 5% per year to bring them at 

current price level, while evaluating the qualification requirement of the bidder. Such weightage shall 

be considered after end date of completion. Updating will be considered for full or part of the year 

(total no. of days / 365) i.e. considering 365 days in a year, till the last day of year previous to one in 

which bid has been invited (e-Publication date of NIT i.e. date of publication of NIT on e-

Procurement portal, https://coalindiatenders.nic.in). 

 

For work experience bidders are required to submit Satisfactory Work Completion Certificate 

indicating actual value of work done and actual period of execution, issued by the employer against 

the Experience of similar work containing all the information as sought online.  

 

The claim of experience must be supported by copies of Work order along withfinal paid bill copy 

showing satisfactory completion of work certificate from head ofdepartment of concerned unitin any 

mining industry (Govt./ Public Sector under taking). 

Note: 
The bidder should comply the above eligibility requirement on the date of submission of tender 

Data to be furnished by the bidders online:  

 

i) Start date & end date of each qualifying experience (similar nature) 
 

ii) Work order Number /Agreement Number of each experience 
 

iii) Name & address of Employer/Work Order Issuing authority of each experience 
 

iv) Percentage (%) share of each experience (100% in case of an Individual/ proprietorship firm or a 
partner in a partnership firm and the actual % of share in case of a Joint Venture/Consortium. 
 

v) Executed Value of work against each experience. 
 

vi) In case the bidder is a Joint Venture, work experience as above may be furnished as the work 
experience of the bidder. 

 
Technical Evaluation by the System: 

i) The System shall calculate the period of 05 Years backwards starting from the last day of year previous 
to the e-publication date of NIT. 
 

ii) The system shall check the end date of each experience(The system shall not allow more than 3 entries 

for experience)and accept it as a qualifying experience if the end date of experience falls within the 07 
years computed by the system. 

 
iii) The system shall calculate the value of each qualifying experience by multiplying the value with the % 

share of experience and adding 5% for each completed year(total No. of days/365)after the end date of 
experience of work till the last date of year previous to one in which the NIT has been published on e-
procurement portal.  

 

iv) The system shall check the experience with highest value whether it exceeds 80% of Estimated Cost 
Value (ECV). In case it does not, it shall check the top 2 experiences whether each of them is greater 
than 50% of ECV. In case, it still does not, the system shall check all 3 qualifying experiences whether 
each of them exceeds 40% of ECV. The system shall regard the bidder as ‘Eligible’ if it meets any of 
the aforementioned criteria or else it shall consider the bidder as ‘Ineligible’. 

 
 

 

https://coalindiatenders.nic.in/
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v) The weight age of 5% every year will be on simple rate and will not be compounded on yearly basis for 
the calculating the value of each qualifying experience.  

vi) The work experience of the bidder for those works only shall be considered for evaluation purpose, 
which is completed before the last date of month previous to the one in which the NIT has been 
published on e- Procurement portal. Hence, the works which are incomplete/ ongoing, as on the last  

 

 
vii) Date of the year previous to the one in which the NIT has been published on e- Procurement Portal, 

shall not be considered against eligibility. 
 

viii)In case the work is started prior to the eligibility period of 05 (five) years (counted backwards starting 
from the last date of the year previous to e- publication date of NIT and completed within the said 
eligibility period of 07years, then the full value of the work shall be considered against the eligibility. 

 

ix) In case the experience has been earned by the bidder as an individual or proprietor of a proprietorship 
firm or as a partner of a partnership firm, then 100% value of the experience will be considered against 
eligibility. But if the experience has been earned by the bidder as a partner in a Joint Venture Firm, 
then the proportionate value of experience in proportion to the actual share of bidder in that Joint 
Venture Firm will be considered against eligibility. 

 

Scanned Copy of documents to be uploaded by the bidders (Confirmatory Documents) 

 
For work experience, bidders are required to submit Satisfactory Work Completion Certificate issued by the 
employer against the Experience of Similar work containing all the information as sought online. 
   

Work- Order, BOQ and/or TDS may be sought during clarification or along with deficient documents 

 

b. Permanent Account Number (PAN): The bidder should possess valid Permanent Account Number (PAN) 
issued by Income Tax department, Govt. of India. 

In respect of the above eligibility criteria the bidders are required to furnish the following information on-
line: 

i) Confirmation regarding possessing of Permanent Account Number (PAN) issued by Income 
Tax department, Govt. of India in the form of Yes / No. 

Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT):  PAN 
CARD of the bidder 

 
c. Goods and Services Tax (Not Applicable for Exempted Goods/Services) 

The bidder should be either GST Registered Bidder under regular scheme 
OR 

GST Registered Bidder under composition scheme 

OR 

GST unregistered Bidder 
 

In respect of the above eligibility criteria the bidder is required to furnish the following information 

online: 

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT with 
respect to GST status of the bidder. 

Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT):  GST 
Registration of the bidder 

The following documents depending upon the status w.r.t GST as declared by bidder in the BOQ sheet:  
a) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST identification Number) issued by appropriate authority 
of India. 
b) Status: GST Registered Bidder under composition scheme 
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Document: GST Registration Certificate (i.e. GST identification Number) issued by appropriate authority 
of India. 
c) Status: GST unregistered bidder: 

 

Document: A Certificate with UDIN from a practicing Chartered Accountant having membership 

number with Institute of Chartered Accountants of India certifying that the bidder is GST unregistered 
bidder in compliance with the relevant GST rules of. India 

 

Note:  
 i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration as per 

GST Act and rules. 
                    ii) During the execution of the contract if the GST status of the bidder changes, then the payment 

of GST, if any, to the contractor will be made as per the GST status declared by the bidder during 
tender stage based on which cost to company has been ascertained or at actuals, whichever is lower. 

 
d. Purchase Preference under ‘Make in India’ Policy for “Local supplier”. (NOT APPLICABLE 

WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 04.06.2020, 

issued by Govt. of India as amended from time to time shall be applicable.  
 
In terms with the above said policy, only Class-I local suppliers and Class-II local suppliers shall be 

eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given to Class-I 

local supplier only. 

 

          The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local Content and 

Margin of Purchase Preference as per above mentioned Order are as follows: - 
 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content equal to or more than 50%, as defined under said order. 

  

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content more than 20% but less than 50%, as defined under said order. 

 

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than or equal to 20% as defined under said order 

 

D. ‘Local Content’ means the amount of value added in India which shall be the total value of the item 
procured (excluding net domestic indirect taxes) minus the value of imported content in the item 
(including all customs duties) as a proportion of the total value, in percent. 

 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a Class-I 
local supplier may be above the L1 for the purpose of purchase preference. The margin of purchase preference 
is 20%. 
In respect of the above eligibility criteria the bidder is required to furnish the following information 

online: 

i). Confirmation in the form of Yes/No regarding possessing of required document indicating percentage of 
local content as enlisted in NIT. 

 
Note: - 

i) All the Bidders at the time of bidding shall submit self-certification indicating the percentage of local 
content in the offered items. 

 
Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration 
furnished online by the bidder against Eligibility Criteria as Confirmatory Document. 

 

8.Submission of Bid: 

a. (i) In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement 
portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC) issued from any 

agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to 
the chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal will be 

https://coalindiatenders.nic.in/
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free of cost and one-time activity only. The registration should be in the name of bidder, whereas DSC  

b. holder may be either bidder himself or his duly authorized person. The bidder is one whose name will appear 
as bidder in the e-Procurement Portal. 

(ii) The bidders have to accept unconditionally the online user portal agreement which contains the acceptance 
of all the Terms and Conditions of NIT including General and Special Terms & Conditions, Integrity Pact and 
other conditions, if any, along with on-line undertaking in support of the authenticity of the declarations 
regarding the facts, figures, information and documents furnished by the Bidder on-line in order to become 
an eligible bidder. No conditional bid shall be allowed/accepted. 

c.  General Technical Evaluation (GTE) and Bidder’s space/ My Document: 

The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Annexure I 

(Letter of Bid), declaration w.r.t Make in India order dated 16.09.2020 and Undertaking at Annexure 

II regarding Genuineness of the information furnished by him on-line & authenticity of the scanned 
copy of documents uploaded by him on-line in support of his eligibility criteria etc. No recycling will 
be done for this document i.e. no further clarification will be sought from bidder. 

 
Moreover, the following documents shall be considered from the Bidder’s space/ My Document and no 
recycling will be done for these documents i.e. no further clarification will be sought from bidder – 

Sl. 

No. 

Eligibility 

Criteria 

Scanned copy of document(s) uploaded by bidder in Bidder’s 

space/ My Document 

1 2 3 

1.  Permanent 
Account Number  

PAN card issued by Income Tax department, Govt. of India. 

2.  Goods and 
Services Tax 
(GST) Status of 
Bidder (Not 

Applicable for 

Exempted 

Services) 

 

The following documents depending upon the status w.r.to GST as 
declared by Bidder in the BOQ sheet: 
a) Status: GST Registered Bidder under regular scheme 

Document: GST Registration Certificate (i.e. GST 
identification Number) issued by appropriate authority of 
India. 

 

b) Status: GST Registered Bidder under composition scheme 
Document: GST Registration Certificate (i.e. GST 
identification Number) issued by appropriate authority of 
India. 

 
c) Status: GST unregistered bidder: 

Document: A Certificate from a practicing Chartered 
Accountant having membership number with Institute of 

Chartered Accountants of India certifying that the bidder is 
GST unregistered bidder in compliance with the relevant GST 
rules of India. 

3.  Legal Status of 

the bidder 

Document(s) covered under any one of the following sub-head(s): 

i. Affidavit or any other document to prove 

Proprietorship/Individual status of the bidder. 

ii. Partnership deed containing name of partners 

iii. Memorandum & Article of Association with certificate of 

incorporation containing name of bidder. 

iv. In case of MSME, copy of documentary evidence(s), issued 

by their registering authority whether they are either small 

enterprise or micro enterprise as per provisions of Public 

Procurement Policy for Micro and Small Enterprise (MSEs) 

Order, 2012 with latest guidelines/clarifications provided by 

MoMSME (Applicable for Service Nature of tenders only). 
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(c) Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online 
information submitted by the bidder are to be uploaded in Cover-I by the bidder while submitting 
his/her/their bid. 

Sl. 

No. 
Eligibility Criteria 

Scanned copy of documents to be uploaded by bidder(s) in support of 

information/declaration furnished online by the bidder against 

Eligibility Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 

1 Digital Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no document is 

required. 

However, if the DSC holder is bidding online on behalf of the bidder then the Power 

of Attorney or any sort of legally acceptable document for the authority to bid on 

behalf of the bidder. 

2 Undertaking  

 

Undertaking regarding relatives as employees of company, Registration with CMPF 

/EPF authorities, Banning/ Delisting of Bidder, Arbitration clause (in case of 

partnership firm), Local supplier status of the Bidder as per clause 8.d. of NIT etc. as 

per the format given in the bid document at Annexure X. 

3 Valid Work 
Experience 
Certificate 

Should completed same or similar works,in any mining industry (government/semi-

government/public sector undertaking(central/state) as a prime contractor during last 5 

(five) years ending last day of month. Definition of Similar Work shall have experience 

of having successfully completed Repair and Maintenance of HEMM such as Shovels 

Dozers loaders Dumpers  etc  or  in any                                                                                                                                                                                                                                                                                                                                                                                                                                       

mining industry(Govt./ Public Sector under taking). 

 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other 
relevant documents to support the information/declaration furnished by bidder online against eligibility 
criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 
criteria. 

 

  
d.Letter of Bid: - The format of Letter of Bid is given at Annexure I of Tender document. This will be the 
covering letter of the bidder for his submitted bid.  The bidders have to accept unconditionally the Letter of Bid 
in GTE (General Technical Evaluation) at the time of bid submission. No recycling will be done for this 
document i.e. no further clarification will be sought from bidder(s). 
 

 

e.Price- Bid: - The Price bid containing the Bill of Quantity will be in Excel format and will be downloaded by 
the bidder and bidder will quote the rates for all items on this Excel file. Prior to quoting the rates in the BOQ 
file, the bidder will select the appropriate status from the following drop-down list given in the BOQ: - 

I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL / 
Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be taken by 
the system based on the status of bidder selected by the bidder during bid submission and with the pre-
defined business logic given in the BOQ file by the department. This file will be digitally signed and 

uploaded by the bidder after ascertaining the correctness of facts and figures. 
Thereafter, the bidder will upload the same Excel file during bid submission in cover-Il. The Price-bid 
(excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate [Combination of Item Rate and 
Percentage Rate] BOQ format and the bidder will have to quote for all the tendered items. The Price 
Bid of the tenderers will have no condition. The price bid which is incomplete and not submitted as per 
instruction given in this document is liable for rejection. 
 

System for decision of L1 bidder 

 
The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system 
for decision of L1 bidder will be as per following 02(two) cases: - 
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Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation 
to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to 
decide the L1 i.e. the ranking of the Bidders will be decided based on rates quoted by the bidders plus 
GST. This value of the bidder will be “the Cost to Company”. 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value 
to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid 
which is incomplete and not submitted as per instruction given above is liable for rejection.  
 
Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation 
to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to 
decide the L1 i.e. the ranking of the Bidders will be decided based on rates quoted by the bidders 

excluding GST. This value of the bidder will be “the cost to Company”. 
 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract 
value. The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and 
not submitted as per instruction given above is liable for rejection. 
Note: The bidder should select their GST category as per clause no. 6.b. of NIT. 

 

 
f. Technical Parameter Sheet(TPS) (If applicable): 

 

The Technical Parameter Sheet containing the technical specification parameters for the tendered 
work/service will be in Excel format (password protected) and will be uploaded during tender creation. 
This will be downloaded by the bidder and he will furnish all the required information on this Excel file. 
Thereafter, the bidder will upload the same Excel file during bid submission in General Technical 

Evaluation (GTE). The Technical Parameter Sheet which is incomplete and not submitted as per 
instruction given above will be rejected. 

 
 
9. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and internet 
connectivity at bidder’s premises to access the e-tender portal. Under no circumstances, CCL shall be 
liable to the bidders for any direct/indirect loss or damage incurred by them arising out of incorrect use of 

the e-tender system or internet connectivity failures. 
 

10. Opening of Bid: 
Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature Certificates 
on/after the prescheduled date & time of Tender Opening. 

 
11. Tender Evaluation: 

A. After opening of bid, the documents submitted by L-1 bidder in cover I as enlisted in the NIT will be 
downloaded by the Evaluator and shall be put up to the Tender Committee. The tender Committee will 
examine the uploaded documents against information/declarations furnished by the L1 bidder online. If it 
confirms to all of the information/declarations furnished by the bidder online and does not change the 
eligibility status of the bidder then the bidder will be considered eligible for award of Contract. 

B. In case the Tender Committee finds that there is some deficiency in uploaded documents corresponding to 
the information furnished online or in case corresponding document have not been uploaded by L-1 bidder 
then the same will be specified online by Evaluator clearly indicating the omissions/shortcomings in the 
uploaded documents and indicating start date and end date allowing 7 days (7 x 24 hours) time for online re-
submission by L-1 bidder. The L-1 bidder will get this information on his personalized dashboard under 
“Upload confirmatory document” link. Additionally, information shall also be sent by system generated 
email and SMS, but it will be the bidder’s responsibility to check the updated status/information on their 

personalized dash board regularly after opening of bid. No separate communication will be required in this 
regard. Non-receipt of e- mail and SMS will not be accepted as a reason of non-submission of documents 
within prescribed time. The L-1 bidder will upload the scanned copy of all those specified documents in 
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support of the information/ declarations furnished by them online within the specified period of 7 days. No 
further clarification shall be sought from L-1 Bidder. 

C. The tender will be evaluated on the basis of documents uploaded by L-1 bidder online. The L-1 bidder is not 
required to submit hard copy of any document through offline mode. Any document submitted offline will 
not be given any cognizance in the evaluation of tender. 

D. In case the L-1 bidder submits requisite documents online as per NIT, then the bidder will be considered 
eligible for award of Contract. 

E. In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of the 
information/declaration furnished by L-1 bidder online is found to be wrong by Tender Committee during 
evaluation of scanned documents uploaded by bidder, which changes the eligibility status of the bidder, then 
his bid shall be rejected and EMD of L-1 bidder will be forfeited. 

F. In case the L1 bidder is technically eligible but rejection is due to high rate quoted by him/her then the 
tender shall be cancelled and retendered. 

G. In case the L1 bidder is rejected due to noncompliance of confirmatory documents then the L2 bidder will 
become L-1 bidder and confirmatory documents of this bidder shall be evaluated by TC and the process 
shall be followed as mentioned in clause no. A to F above. 

H. The process as mentioned at Cl. G shall be repeated till the work is either awarded or all the eligible bidders 
are exhausted. 

I. In case none of the bidder complies the technical requirement, then re-tender will be done (with the same or 
different quantity, as per the instant requirement). 

J. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required documents 
as mentioned in clause no. 7(b) titled- Confirmatory Documents. 

K. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and 

the bidder will be debarred for minimum 01 (one) year from participating in tenders in CCL. 

L. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 

04.06.2020, issued by Govt. of India as amended from time to time shall be applicable. (NOT 

APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible 

to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given to Class-I local 

supplier only. 

In terms of the above said policy, purchase preference shall be given to Class-I local suppliers in the 
following manner: 
I. In the procurement of works which are divisible in nature, the following procedure shall be followed 

:-  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 
supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, 
the lowest bidder among the Class-I local suppliers will be invited to match the L-1 price for the 
remaining 50% quantity subject to Class-I local supplier’s quoted price falling within the margin of 
purchase preference, and the contract for that quantity shall be awarded to such local supplier subject 
to his matching the L-1 price. In case such lowest eligible Class-I supplier fails to match the L-1 
price or accept less than the offer quantity, the next higher Class-I local supplier within the margin 
of purchase preference shall be invited to match the L-1 price for remaining quantity and so on, and 

contract shall be awarded accordingly. In case some quantity is still left uncovered on Class-I local 
supplier, then such balance quantity may also be ordered on L-1 bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where the bid is 
evaluated on price alone, the following procedure shall be followed:- 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 

supplier, the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, will 

be invited to match the L-1 price subject to Class-I local supplier's quoted price falling within the 
margin of purchase preference, and the contract shall be awarded to such Class-I local supplier 
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subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local 
supplier with the next higher bid within the margin of purchase preference shall be invited to match 
the L-1 price and so on and contract shall be awarded accordingly. In case none of the Class-I local 
suppliers within the margin of purchase preference matches the L-1 price, then the contract may be 
awarded to the L-1 bidder. 

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory 
document link of e-Procurement portal by recycling ‘Any other document’ link. 

 
Verification of local content: 

i) All the Bidders at the time of bidding shall submit self-certification indicating the percentage of 
local content in the offered items. 

ii) CIL/ Subsidiary may constitute committees with internal and external experts for independent 
verification of auditor’s / accountant’s certificates on random basis and in the case of complaints. 

iii) False declarations will attract banning of business of the bidder for a period up to two year and with 
process in line with clause 19 of GTC. 

iv) A local supplier who has been debarred by any procuring entity for violation of above order shall 
not be eligible for preference under this Order for procurement by any other procuring entity for the 
duration of debarment. The debarment for such other procuring entities shall take effect 
prospectively from the date on which it comes to the notice of other procurement entities. 

M. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR NATURE OF 

SERVICE TENDERS)  

i) Subject to meeting terms and conditions stated in the tender document including but not limiting to 
prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement Policy 
issued by Department of Micro, Small and Medium Enterprises (MSME) for the tendered work/item. Where 
the tendered work can be split, MSE quoting a price within a price band of L1 + 15% shall be awarded at 

least 25% of total tendered work provided they match L1 price. In case the tendered work cannot be split, 
MSE shall be awarded full work provided their quoted price is within a price band of L1 + 15% and they 
match the L1 price. 

ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 price, the work 
may be shared proportionately if the job can be split. If the job cannot be split, then the opportunity to match 
the L-1 rate of the tender shall be given first to MSE who has quoted lowest rate among the MSEs and the 
total job shall be awarded to them after matching the L-1 price of the tender. If the MSE who have quoted 
lowest rate among the MSEs in the price band of L1 + 15% do not agree to match the rate of L1 of the 
tender, then the MSE with next higher quoted rate in the price band of L1 + 15% shall be given chance to 
match the rate of L1 for award of the complete job. This process to be repeated in till work is awarded to 

MSE or MSE bidders are exhausted. 

iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent shall be 

earmarked for procurement from micro and small enterprises owned by women. In the event of failure of 
such MSEs to participate in the tender process or meet the tender requirements and L1 price, 3(three) 
percent sub-target so earmarked shall be met from other MSEs. 

iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent shall be 
earmarked for procurement from micro and small enterprises owned by Scheduled Caste & Scheduled Tribe 
entrepreneurs. In the event of failure of such MSEs to participate in the tender process or meet the tender 
requirements and L1 price, four percent sub-target so earmarked shall be met from other MSEs. 

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority must be 
submitted by the bidder in addition to certificate of registration with anyone of the agencies mentioned in 
paragraph (I) above. The bidder shall be responsible to furnish necessary documentary evidence for enabling 
CIL/ Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as: 

 In case of proprietary MSE, proprietor(s) shall be SC /ST 

 In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the enterprise. 

 In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters.  
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 In case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at any given 
point of time. 

vi) Classification of Micro and Small Enterprise are as under:  

a) Micro Enterprise –Enterprise where the investment in plant and machinery or equipment does not exceed 
one crore Rupees and turnover does not exceed five core rupees.   

b) Small Enterprise- Enterprise where the investment in plant and machinery or equipment does not exceed ten 
crore Rupees and turnover does not exceed fifty core rupees.   

vii) The MSEs should be registered with District Industries Centers (DICs)/ Khadi & Village Industries 
Commission (KVIC)/ Khadi & Village Industries Board (KVIB)/ Coir Board/ NSIC/ Directorate of  

viii) Handicrafts and Handloom or any other body specified by Ministry of Micro, Small & Medium Enterprises 

(MoMSME) are eligible for availing benefits under the Public Procurement Policy for Micro and Small 
Enterprise (MSEs) Order, 2012 as amended from time to time. 

ix) The MSEs are required to submit copy of documentary evidence, issued by their registering authority 
whether they are small enterprise or micro enterprise as per provisions of Public Procurement Policy for 
Micro and Small Enterprise (MSEs) Order, 2012 with latest guidelines/clarifications provided by 
MoMSME. 

x) The existing MSE enterprises registered prior to 30th June 2020, shall continue to be valid for a period up to 
31.03.2021 only. Mandatorily bidders need to have “Udyam Registration Certificate” after 31.03.2021 for 
availing benefits under the Public Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012 
as amended from time to time. 

If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement or commence 
the work as per Conditions of Contract then such Bidder shall be banned for a minimum period of 1(One) year in 
line with provisions of Banning of Business 

 
12. Auto Extension of Critical Date 

If number of bids received online is found to be less than 03 (three) on end date of bid submission then the 
following critical dates of the Tender will be automatically extended for a period of 04 (four) days ending at 
17.00 hrs. 

 Last date of submission of Bid. 

 Last date of receipt of EMD. 

 Date of Opening of Tender. 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement 
Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 

1. The validity period of tender should be decided based on the final end date of submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so happen that 

any of these bids may be eventually rejected during Tender Opening, Technical evaluation or further 
process of evaluation resulting the total number of valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids on the extended 

date of opening of tender. 

13. One Bid per Bidder:  

13.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a 
partnership firm or as a partner in a joint venture or as a Company registered under Companies Act. A 
Bidder who submits or participates in more than one Bid (other than as a sub-contractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with the Bidder's participation 
to be disqualified. 

13.2 Conflict of Interest 

A Bidder may be considered to have a Conflict of Interest with one or more parties in this bidding process, if:  



 13 

a) they have controlling partner(s) in common; or  

b) they receive or have received any direct or indirect subsidy/financial stake from any of them; or  

c) they have the same legal representative/agent for purposes of this bid; or  

d) they have relationship with each other, directly or through common third parties, that puts them in a 
position to have access to information about or influence on the bid of another Bidder; or  

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the design or technical 
specification of the contract that is the subject of the bid; or  

f) in case of a holding company having more than one Subsidiary/Sister Concern having common 
business ownership/management only one of them can bid. Bidders must proactively declare such 
sister/common business/management in same/similar line of Business;  

All such Bidders having a Conflict of Interest, shall be disqualified. 

Note: -Joint Venture is not allowed for participation in the bid. 
 

14. Site Visit: 

14.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine the Site of 
Works and its surrounding, approach road, soil condition, investigation report, existing works, if any, connected to 
the tendered work, drawings connected to the work, if / as available and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for execution of the works. The cost of visiting the Site shall be at 
the Bidder’s own expense. 

14.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually visits the Site /Area 
or not and has taken all the factors into account while quoting his/her/their rates. 

14.3 The Bidder is expected, before quoting his rate, to go through the requirement of materials/workmanship, 
specification, requirements and conditions of contract. 

14.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document (if 
available), supplemented by any information available to the Bidder. 

 

15. Taxes and Duties: 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) 
and other levies, royalty, building and construction workers cess (as applicable in States) payable by the 
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission of 
Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if 
any, either payable by bidder or by company under reverse change mechanism shall be computed by system 
in BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as 
may be attendant upon execution and completion of works shall also be included in the rates, prices and total 
Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 
production of documentary evidence in support of payment actually made to the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from 
the contractor. The details of such duties, taxes and other levies along with rates shall be declared by the 
bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & 
GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 

availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only 
on the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules 
made there under and after online filing of valid return on GST portal. Payment of GST & GST 
Compensation Cess is responsibility of the service provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
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should be issued within the time limit prescribed under the GST law. 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST 
Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be 
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods 
or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST 
& SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 
proper tax invoice or any other reason whatsoever, the applicable taxes &cess paid based on such Tax 
invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with interest 
and penalty, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the 
contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with 
such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority 

and the company shall only provide with certificate towards such deduction and shall not be responsible for 
any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under 

the Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities 
before full and final payment. 

Further, where any damages or compensation becomes payable by either the Company or the bidder / 
contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as per the 
GST provisions in force shall also apply in addition to such damages or compensation. 

Note: 

During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, 

to the contractor will be made as per the GST status declared by the bidder during tender stage based on which 
cost to company has been ascertained or at actuals, whichever is lower. 
 

16. Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid and the Employer 

will in no case be responsible or liable for those costs. 

17. Technical Specifications: 

The tenderer shall closely study all specifications in detail, which govern the rates for which he is tendering. 

18. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  

19. Handing Over of Site: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) at 
his/their own expense and the site cleaned and handed over to the company and he/they shall intimate 

officially of having completed the work as per contract. 

20. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipment/machineries/vehicles and the technical/ 
supervisory personnel required for execution of the work. 

21. Change in Constitution of the Contracting Agency: 

Prior approval in writing of the company shall be obtained before any change is made in the constitution of 
the contracting agency, otherwise it will be treated as a breach of Contract. 

22. Canvassing in Tender: 
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Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders submitted 
by such tenderers who resort to canvassing shall be liable for rejection. 

23. Letter of Acceptance (LOA)/Work Order/Agreement: 

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically 

online on the e-procurement portal of CIL/ Subsidiary prior to expiration of the Bid validity period. The L-
1 bidder will get the information regarding award of work on their personalized dash-board on-line. On 
receipt of Letter of Acceptance (LOA)/Work Order of the tender issued by the Company, the successful 
tenderer shall execute contract agreement in the company's prescribed form for the due fulfilment of the 
contract. Failure to enter into the required contract within the specified period in the work order shall 
entail cancellation of LOA/work orderand forfeiture of the Earnest Money. In addition, the department 
shall debar the bidder from participating in future bids for at least 12 months as per Guidelines of Banning 

of Business. 

24. Bid Validity:  

The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of bid 
submission. 

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the 
bidders to extend the period of validity for a specified additional period. The employer’s request and the 
bidder’s responses shall be made in writing. A bidder may refuse the request without forfeiting his bid 
security. A bidder agreeing to the request will not be required or permitted to modify his bid.  

The tenderer shall not, during the said period or within the period extended by mutual consent, revoke or 
cancel his tender or alter the tender or any terms/conditions thereof without consent in writing of the 
company. In case the tenderer violates to abide by this, the Company will be entitled to take action as per 
clause No.25 (Modification and Withdrawal of Bid) of NIT. 

25. Modification and Withdrawal of Bid: 

Modification of the submitted bid shall be allowed online only before the deadline of submission of tender 
and the bidder may modify and resubmit the bid online as many times as he may wish.  

Bidders may withdraw their bids online within the end date of bid submissionand their EMD will be 

refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that 
particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have to make a 
request in writing to the Tender Inviting Authority.  

Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of penal 
action: 

1. the bidder’s EMD will be forfeited 

2.  the bidder will be debarred for 1 (one) year from participating in tenders in CCL. 

The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under: 

i) If the bidder withdrawing his bid is other than L 1, the tender process shall go on. 

ii) If the bidder withdrawing his bid is L-1, then re-tender will be done.  

Note:  

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of 
Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of CMD), 

stating that theEMD of bidder is forfeited, and the bidder is debarredfor one (1) year from participating in 

tenders in CCL 

This letter will be circulated to all Areas and CIL/Subsidiary HQ. and the updated list will be maintained by 
all Tender Inviting Authority/Evaluators.  

Penal action against clauses above will be enforced from the date of issue of such order.  

iii) The standard operating procedure to handle withdrawal of bid after end date of submission is shall 
be as Clause no 14 of Chapter I. 

26. Standard Operating Procedure for Withdrawal of Bid:  

I. The Mode of withdrawal:  
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A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of bid    submission, where 
any bidder can withdraw his/her bid which will attract no penal action from department side. 

b. The system of online withdrawal beyond end date of bid submission and till award of contract is 

also available but not fully functional and under development stage. Once it is developed and 
implemented only online withdrawal shall be considered except for some exceptional cases as 
mentioned in clause below.   

B. Offline Withdrawal of Bids: 

a. A partner of bidder (in case of partnership firms) whose DSC is registered on the e-Procurement 

portal can access the portal for online withdrawal but when there is a split in the business 
relationship, the partners whose DSC is not registered on the portal do not have the option of online 
withdrawal of bid. Hence such partners may opt to use offline method of withdrawal of his/her offer 
(or express his disassociation from the bidder organization). 

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid submission and till 
award of contract) is not developed and implemented, offline withdrawal shall also be considered. 

II. Acceptance of withdrawal by Tender Committee: 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee for 
deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right source and authentic. For 
this purpose, a letter is to be sent by registered post/speed post to the bidder on the address as given 

by him in the enrollment page of e-Procurement portal, allowing 10 days’ time to confirm the 
withdrawal.  If the bidder does not confirm the withdrawal within the stipulated period then it should 
be construed that there is no withdrawal of bid. In case the withdrawal/disassociation from the firm 
(Partnership firm) has been submitted by any other partner then also the confirmation has to be 
sought from the bidder and if bidder wants to deny the withdrawal/disassociation from the 
partnership firm then the bidder shall be required to furnish a legally acceptable document signed by 
all the partners of the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide intention of any 
participating bidder such as participating or supporting a cartel formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender should be cancelled 
apart from other penal action as per e-Procurement Manual for works and services of CIL and other 
guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in line with the 
prescriptions of the e-Procurement Manual for works and services of CIL will be applicable. 

The Tender Committee may also obtain the opinion of legal department in order to ascertain the legal course 
of action in case of Clause II-(B)(b) and II-(B)(c) above. 

27. Postponement of scheduled date(s): 

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel the 
tenders without assigning any reason whatsoever. 

28. Public Enterprises preference: 

The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under 
prevailing policy. 

29. Contract Agreement Document(s): 

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & 

Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical 
Specifications, drawings (if any) and any other document uploaded on portal as NIT document forms an 
integral part of this NIT and shall also form a part of the contract agreement as per clause 2 of the ‘General 
Terms and Conditions’ of ‘Conditions of Contract’. 

30. Sub-letting of Work: 
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No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated jobs is 
permissible with the prior approval of the department.         

The Contract Agreement will specify major items of supply or services for which the contractor proposes to 
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion 
from any such list and will submit proposals in this regard to the Engineer-in -Charge/Designated Officer-in-
charge for approval well in advance so as not to impede the progress of work. Such approval of the 
Engineer-in-Charge/Designated Officer-in-Charge will not relieve the contractor from any of his obligations, 
duties and responsibilities under the contract.  

31. Prohibition of Child Labour engagement: 

The contractor/contractual Agencies must not engage any Child Labour during the course of execution of the 
contract work within the meaning and scope of the Child Labour Prohibition & Regulation Act-1986 and its 
relevant Act and Rules amended from time to time by the Govt. of India. 

32. Implementation of CMPF/EPF: 

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the workers 
deployed by him as detailed in the tender document. 

33. Splitting up of the work: 

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or all the 
tenders without assigning any reasons whatsoever and to split up the work between two or more tenderer(s) 
or accept the tender in part and not in its entirety.  

34. Settlement of Disputes: 

Matters relating to any dispute or difference arising out of this tender and subsequent contract Awarded 

based on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement of Disputes’ of the ‘General 
Terms and Conditions’ of ‘Conditions of Contract’ of the tender document. 

35. Restrictions on Procurement from a bidder of a country which shares a land border with India and on 

sub-contracting to contractors from such countries: 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender only 

if the bidder is registered with the Competent Authority (as per details given in Annexure-VIII) 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context) means any 

person or firm or company, including any member of a Joint venture (that is an association of several 
persons or firms or companies), every artificial juridical person not falling in any of the descriptions of 
bidders stated herein before, including any agency, branch or office controlled by such person, 
participating in a procurement process. 

III. “Bidder from a country which shares a land border with India” means: - 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; or 

c. An entity substantially controlled through entities incorporated, established or registered in such a 
country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A joint venture where any member of the joint venture falls under any of the above. 

IV. “The beneficial owner” for the purpose of (III) above will be as under:  

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), 
who, whether acting alone or together, or through one or more juridical person(s), has a controlling 
ownership interest or who exercises control through other means. 

 Explanation 
a. “Controlling ownership interest” means ownership of, or entitlement to more than Twenty Five 

Percent of shares or capital or profits of the company; 
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b. “Control” shall include the right to appoint the majority of the directors or to control the 
management or policy decisions, including by virtue of their shareholding or management rights or 
shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone 
or together, or through one or more juridical person, has ownership of entitlement to more than 
fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person, has 
ownership of or entitlement to more than fifteen percent of the property or capital or profits of such 
association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 
relevant natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of 
the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other 
natural person exercising ultimate effective control over the trust through a chain of control or 
ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in dealings with third 
person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country which 
shares a land border with India unless such contractor is registered with the competent Authority. 

Note: 

1. (a) The intending bidders must accept unconditionally in General Technical Evaluation (GTE) the 
Undertaking at Annexure-II in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 of 

Ministry of Finance, Dept of Expenditure, Public Procurement Division with respect to 
“restrictions on procurement from a bidder of a country which shares a land border with India and 
on sub-contracting to contractors from such countries” 

      AND 

(b)Valid registration from competent authority (if applicable). Registration should be valid at the 
time of submission of bid and at the time of acceptance of bids. 

2. Regarding registration with Competent Authority, Annexure-VIII may please be referred. Regarding 
exclusion from restriction, Annexure-IX may please be referred. 
 

 

 

 

 

 

 P.E.(Excv)/Jharkhand OCP 
 

 

INSTRUCTIONS TO BIDDERS 

 

1. SCOPE OF BIDDER: 

 
1.1 The Central Coalfields Limited (referred to as Employer in these documents) invites bids for the works as 

mentioned in the Bid Notice. The Bidders should submit Bids for all the works mentioned in the Notice. 

 1.2 The successful Bidder will be expected to complete the Work(s) by the Intended Completion period  
Specified in the Bid document/Notice.  

 
2. ELIGIBLE BIDDERS: 

 

2.1 The Invitation for Bid is open to all Bidders including an individual, proprietorship firm, partnership firm, 
company registered under Companies Act or any legal entity. The bidders shall be eligible to participate only if 

they fulfill the qualifying/eligibility criteria specified in e-Tender Notice and at Clause No.3 below.  
 
2.2The bidders shall have Digital Signature Certificate (DSC) issued from any agency authorized by Controller of 
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Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root certificate of 
CCA 
 
2.3 The bidders have to accept unconditionally the online user portal agreement which contains the acceptance of all 
the Terms and Conditions of NIT and ITB, including General and Special Terms & Conditions, technical 
specifications, other conditions, if any, along with on-line undertaking in support of the authenticity of the 
declarations regarding the facts, figures, information and documents furnished by the bidder on-line in order to 

become an eligible bidder. 
 
2.4 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under 
prevailing policy. 
 
2.5 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is required to be taken 
from the principal employer for engagement of sub-contractors in part work/piece rated work. 

 
The Contract Agreement will specify major items of supply or services for which the contractor proposes to engage 
sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from any such list 
and will submit proposals in this regard to the Engineer-in–Charge / Designated Officer in charge for approval well in 
advance so as not to impede the progress of work. Such approval of the Engineer-in-Charge / Designated Officer in 
Charge will not relieve the contractor from any of his obligations, duties and responsibilities under the contract.  
 
3. QUALIFICATION OF THE BIDDER  

 

3.1 In the event that pre-qualification of potential bidders has been undertaken, only bids from pre-qualified bidders 
will be considered for award of contract. 

 
3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall fulfill the eligibility / 

qualifying criteria as detailed at Cl. No.6& 7 of e-Tender Notice. Such details shall be submitted as deliberated 
at e-Tender Notice. 

 
3.3 If the bidder is subsidiary of a company, the experience and resources of the holding company or its other 

subsidiaries will not be considered. However, if the bidder is a holding company, the experience and resources 
of its wholly owned subsidiaries will be taken into consideration. 

 
3.4 Even though the bidders meet the above eligibility/qualifying criteria, they are subject to be disqualified if they 

have: 

 
a.  Made misleading or false representations in the forms, statements and attachments submitted in proof of the 

qualification requirements; and/or 
Note: 

The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria laid down 
should all be in the bidders name except in cases where though the name has changed, owners continued to 
remain the same and in cases of amalgamation of entities and when a holding company relies on credential of 
its wholly owned subsidiary. 

 
4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a partnership 

firm or as a partner in a joint venture or as a Company registered under Companies Act. A Bidder who 
submits or participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that 
have been permitted or requested) will cause all the proposals with the Bidder's participation to be 

disqualified. 

4.2 Conflict of Interest. 
A Bidder may be considered to have a Conflict of Interest with one or more parties in this bidding process, if: 

a)  they have controlling partner(s) in common; or 

b) they receive or have received any direct or indirect subsidy/financial stake from any of them; or 

c)  they have the same legal representative/agent for purposes of this bid; or 
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d) they have relationship with each other, directly or through common third parties, that puts them in a position 

to have access to information about or influence on the bid of another Bidder; or 

e)  a Bidder or any of its affiliate participated as a consultant in the preparation of the design or technical 

specification of the contract that is the subject of the bid; or 

f) in case of a holding company having more than one Subsidiary/Sister Concern having common business 

ownership/management only one of them can bid. Bidders must proactively declare such sister/common 

business/management in same/similar line of Business;  

            all such Bidders having a Conflict of Interest, shall be disqualified. 

 
Note: -Joint Venture is not allowed for participation in the bid. 
 
 
5. COST OF BIDDING 

 
5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will 

in no case be responsible or liable for those costs. 

 
6. SITE VISIT 

 
6.1. The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the Site of 
Works and its surroundings, approach road, soil condition, investigation report, existing works, if any, connected 
to the tendered work, drawings connected to the work, if / as available and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for execution of the Works. The costs of visiting the 

Site shall be at the Bidder's own expense. 
 
6.2. It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he actually visits the site/area or not 
and has taken all the factors into account while quoting his rates. 
 
6.3. The bidder is expected, before quoting his rate, to go through the requirement of materials / workmanship, 
specification, requirements and conditions of contract.  

 
6.4. The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document 
(if available), supplemented by any information available to the bidder. 

 
7.CONTENT OF BIDDING DOCUMENTS 

 
7.1 The set of bidding documents comprises the documents (all or as available/applicable) listedas follows: 

 
i) Notice Inviting Tender 
ii) Instruction to bidders; 
iii) Conditions of Contract; 
iv) Scope of Work/ Bill of Quantities 
v) Form of Securities and form of article of agreement 
vi) Pre-contract integrity pact, if applicable 

vii) User portal agreement 
viii) Guidelines of banning of business 
ix) Other documents, if required. 
 

8. CLARIFICATION OF BIDDING DOCUMENTS 

 

8.1 A prospective bidder requiring any interpretation or clarification of bidding document may seek clarification 
online. The clarifications may be asked from the next day of e-Publication of NIT. The last date for seeking 

clarification will be as specified online. The department will clarify as far as possible only relevant queries. The 
clarifications given by department will be visible to all the bidders intending to participate in bid. 

 
9.LANGUAGE OF BID 

9.1 All documents relating to the Bid shall be in the English language. 
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10.BID PRICES 

 

10.1. The bidder shall closely study specification in detail and scope of work which govern the rates for which he is 
quoting. The Bidders shall offer for all the Works as described in e-tender notice, based on the Bill of 
Quantities. Based on priced bill of quantities submitted by the Bidder, the Employer reserves the right to allot 
whole or part of the work at their discretion and no claims, whatsoever, shall be entertained in this regard. 

 
10.2. The price bid containing the bill of quantity will be excel format and will be downloaded by the bidder and he 

will quote the rates for all items/heads/sub-heads on this excel file as detailed at clause 7.e. of e-tender notice.   
 

10.3.All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) and 
other levies, royalty, building and construction workers cess (as applicable in States) payable by the 
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission of Bid, 

shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, 
either payable by bidder or by company under reverse change mechanism shall be computed by system in BOQ 
sheet as per predefined logic. 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as may 
be attendant upon execution and completion of works shall also be included in the rates, prices and total Bid 
price submitted by the bidder.  
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 

production of documentary evidence in support of payment actually made to the concerned authorities. 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 
contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder.  
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 
CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 
submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made there under 

and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of the service provider/contractor. 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should 
be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation 

Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be deposited by 
CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods 
or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST & 
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper 
tax invoice or any other reason whatsoever, the applicable taxes &cess paid based on such Tax invoice shall 

be recovered from the current bills or any other dues of the supplier/vendor along with interest and penalty, if 
any. 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the 
contract of the bidding document. 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with 
such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority and 

the company shall only provide with certificate towards such deduction and shall not be responsible for any 
reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under 
the Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities 
before full and final payment. 
Further, where any damages or compensation becomes payable by either the Company or the bidder / 
contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as per the GST 

provisions in force shall also apply in addition to such damages or compensation. 
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Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, 
to the contractor will be made as per the GST status declared by the bidder during tender stage based on 
which cost to company has been ascertained or at actuals, whichever is lower. 
 

10.4. The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 

subject to variations on any account except to the extent variations allowed as per the conditions of the 
contract of the bidding document. 

 
11.CURRENCIES OF BID AND PAYMENT 

 
11.1. The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 

 

12. BID VALIDITY 

 
12.1 The Bid Validity Period will be 120 (one hundred twenty) days from the end date of bid submission. The 

validity period of tender shall be decided based on the final end date of submission of bids.Bid validity for a 
shorter period shall be rejected by the employer.  

 
12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

thebidder(s) extend the period of validity for a specified additional period. The request and the bidder's 

responseshall be in writing. A bidder may refuse the request without forfeiting his bid security. A 
bidderagreeing to the request will not be required or permitted to modify his bid. 

 

13. BID SECURITY/EARNEST MONEY DEPOSIT 

 

13.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown in e-tender 
Notice and in the form as deliberated at Clause 3 of e-tender Notice.  
13.2 Any Bid not accompanied by an acceptable Bid Security/EMD shall be summarily rejected by the employer as 
non-responsive. 

The bid security/EMD, of successful bidder may be retained and adjusted with performance 
security/security deposit, at bidder’s option. 

13.3 The Bid Security/Earnest Money may be forfeited: 
(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity/extended validity 

with mutual consent; 
                                                                              OR 

(b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  
(i) sign the Agreement; OR (ii) Furnish the required Performance Security/ Security Deposit. 

Additionally, the company shall ban such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 
In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm. 

13.4 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
13.5 No claim from the bidders will be entertained for non-receipt of the refund in any account other than the one 
from where the money is received. 
13.6 If the refund of EMD is not received by the bidder in the account from which the EMD has been made due to 
any technical reason, then it will be paid through conventional system of e-payment. For this purpose, bidder 
should submit E-Mandate form in format provided by company. 
13.7 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is forfeited 
by the department. 
13.8 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her EMD 
will be refunded automatically after the opening of tender. 
 

14. DEADLINE FOR SUBMISSION OF BIDS 
 

14.1. Bids shall be submitted online on the web site https://coalindiatenders.nic.inwithin the date and time specified 

https://coalindiatenders.nic.in/
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in the e-Tender Notice.  
 
14.2. The employer may extend the deadline for submission of bids by issuing a corrigendum in accordance with 
provisions of e-Tender Notice/ITB, in which case all rights and obligations of the employer and the bidders 
previously subject to the original deadline will then be subject to the new deadline. 

 
15. SIGNING AND SUBMISSION OF BID 

 

15.1 The Letter of bid will be digitally signed by DSC holder submitting bid online and it does not require any 
physical signature. However, if the Contractor’s bid bears the physical signature in addition to the digital signature 
of DSC holder, it will be accepted without questioning the identity of person singing the bid.  
 
15.2 Submission of bid shall be as detailed at Clause No.7 of e-Tender Notice.    
 

15. EVALUATION AND COMPARISON OF BIDS. 

 
16.1 Evaluation and comparison of Bids will be done by System online. This online evaluation will be validated by 

CCL at each stage as deliberated at Clause No.13 &14 of e-Tender Notice. The bidder shall also comply with 
system requirement as deliberated at Clause No.9 of e-Tender Notice. Bid evaluation shall be done after 
taking into consideration overall quoted price by the bidder and effect of Goods and Services tax (GST), GST 
Compensation Cess etc. as applicable. L1 will be decided based on cost to the company. 

 

16.2 If the Bid of the successful Bidder is seriously unbalanced in relation to the Company’s estimate of the cost 
of work to be performed under the contract, the Employer may require the Bidder to produce detailed price 
analysis for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
with the methods and schedule proposed.   

 
After evaluation of the price analysis, the company may require that the amount of the performance 
security/security deposit is increased at the expense of the successful bidder to a level sufficient to protect 

the company against financial loss in the event of default on the part of the successful bidder under the 
contract. 

 
Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 
labouranalyzed as per standard analysis of rate of CPWD, and shall be binding on the bidder.  
 

 

16. AWARD CRITERIA 

 
17.1 Subject to Clause No.18, the Employer will award the Contract to the Bidder whose Bid has been 

determinedto be substantially responsive to the Bidding documents and who has offered the lowest 
evaluatedacceptableBid Price, provided that such Bidder has been determined to be: 

 
a) Eligible in accordance with the provisions of Clause 2 of ITB; and 
b) Qualified in accordance with the provisions of Clause 3 of ITB. 

 
17.2 The Tender Committee will recommend for award of work to the successful bidder after evaluating their 

technical eligibility based on the computer-generated evaluation sheets followed by evaluation of the scanned 
documents uploaded by L-1 bidder in support of the information furnished by them online and after evaluation 
of the reasonableness of L-1 rates. The reasonableness of rates will be evaluated as per the provisions of 
Manual of CIL and other guidelines issued from time to time. 

 

17.3 After competent approval and financial concurrence of TCR, the work order to the L-1 bidder will be issued 
and the scanned copy of the Work Order will be uploaded on the e-Procurement portal and simultaneously the 
original copy will be sent to the bidder through registered/speed post. 

 
18. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL 

BIDS 

 

18.1 Notwithstanding Clause No.17, the Employer reserves the right to accept, negotiate or reject any Bid, and to 
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cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without thereby 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 
Bidders of the grounds for the Employer's action. 

 
 
19. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 

19.1The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically 
online on the e-procurement portal of CIL prior to expiration of the Bid validity period. This letter 
(hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the sum that the 
Employer will pay the Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called "the Contract Price"). 

The offline communication of LOA shall not be mandatory. 

19.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 

The works should be completed as per period specified in the NIT from the Date of Commencement as 
defined in Clause 6.0 of General Terms and Condition. 

19.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder, work 
programme etc. within 30(thirty)days following the notification of award along with the letter of Acceptance 
and / or Work Order issued by department. 

 
In case of failure to enter in to agreement within specified period or extended period on the written request of 

the bidder, if any, the department will act as prescribed in Guidelines for Banning of Business 

along with forfeiture of Earnest Money.The bidder will also be banned from participating in re-tender. 

No payment for the work shall be made before execution of this agreement 

 

18.1 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-qualified bidder 
after the award of the work to the successful one and the Security/ Earnest Money shall be refunded to 
unsuccessful bidders as per provision of e-Tender Notice. 

 

19.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-judicial stamp 
paper in accordance with the relevant law of the State/Union of India. The cost of the stamp papers for the 
contract agreement shall be borne by the contractor. Two sets of contract document/agreements shall be prepared 
and signed by both the parties. One of the sets shall be stamped "Original" and the other "Duplicate". The 
duplicate copy and one additional copy will be supplied to the contractor free of cost and the original is to be 

retained by the company. For any additional copy, additional cost to be charged.  
All additional copies should be certified by the Engineer-in-Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so that these are 
available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other 
officials authorized by the company for the purpose. 
 

The contract document shall not be used by the contractor for any purpose other than this contract and the 
contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, as 
required of such documents. 

 
20.PERFORMANCE SECURITY/SECURITY DEPOSIT 

  20.1   Security Deposit shall consist of two parts: 
 

a. Performance Security to be submitted at award of work and 

b. Retention Money to be recovered from running bills.  
 

The security deposit shall bear no interest.  
 

For details refer Clause No.4 of Conditions of Contract (General Terms and Conditions) 
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21.EMPLOYMENT OF LABOUR 

 

21.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from time to time), 
local project affected people and pay wages not less than the minimum wages through Bank account as per 
minimum Wages Act or such other legislations or award of the minimum wage fixed by respective State Govt. or 
Central Govt. as may be in force.  

Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing under 
provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the contractor.  

The contractor needs to ensure that the employee has become a member of any of the provident fund as the case may 
be and the unique membership number of the CMPF/EPF or Allied Scheme needs to be submitted to Employer.  

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made in the 

CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent authority annually /as and when 
asked. Bidder shall also submit copies of statutory returns. 

21.2  The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 

21.3   The contractor’s workmen shall be paid through Bank. 

21.4  The contractors shall register themselves on the Contract Labour Payment Management Portal (CLPMP) of 
CIL within 30 days of issue of work order and will have to enter and update periodically the following details 
in the portal: 

a. Work Order details 

b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 

21.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of wages. 

NOTE: In case company decides/ circulates separate wages for underground works / for works within mine 
premises, the same may be allowed based on appropriate circular. Clause 13(xiv) of the Conditions of Contract shall 

stand amended to this extent before notification of bid. 
 
22.LEGAL JURISDICTION 

 Matter relating to any dispute or difference arising out of this tender and subsequent contract awarded based on 
thistender shall be subject to the jurisdiction of local court only where the subject work is to be executed. 

 
23.  e-Payment 

 Bidders will be required to submit e-Mandate Form duly signed by bidder and the Bank Officials for e-Payment. 
 
24. Change in the Constitution of Contracting Agency. 

Prior approval in writing of the Company shall be obtained, before any change is made in the constitution of the 
contracting agency, otherwise it will be treated as a breach of contract. 

 
25.  Miscellaneous: 

 

25.1 The bidders should fill the bid document properly and carefully. They should avoid quoting absurd rates. 
 
25.2  Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are synonymous. 

 
25.3 Notwithstanding any clauses, there is nothing in these to exempt the contractor from the operations of any 

other Act or Rule in force in the Republic of India or any other Clause as mentioned in the modified and latest 
updated works and services manual of Coal India Limited.  
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CONDITIONS OF CONTRACT 

 
GENERAL TERMS AND CONDITIONS 

 
1.  Definitions 
 

i)  The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means 
the Central Coalfields Limited, represented at Head Quarters of the Company by the appropriate 
authority or his authorized representatives or any other officer specially deputed for the purpose 
who will employ the contractor. 
 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company 
to function on its behalf. 
 

iii)The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 

has/have deposited the necessary Earnest money and has/have been given written intimation about 

the acceptance of tender and shall include legal representative of such individual or persons 
composing a firm or a company or the successors and permitted assignees of such individual, firm 
or Company, as the case may be and any constitutional, or otherwise change of which shall have 
prior approval of the employer. 
 
iv) "Site" means the land and places including any building and erection thereon, over, under, in or 
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are to 

be executed and any other lands and places provided by the Employer for working space or any other 
purpose as may be specifically designated in the Contract as forming part of the site. 
 
v) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 
furnishes work to a special design according to the plans or specifications of this work but does not 
include one who merely supplies materials. 

 
vi) "Accepting Authority" shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered on its behalf by 
the company. 
 

vii) "Engineer-in-charge" shall mean the officer nominated by the company in the E&M cadre / 

discipline who is competent to direct supervisors and authorized to be in charge of the works for the 
purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who is of an 
appropriate seniority, will be responsible for supervising and administering the contract, certifying 
payments due to the contractor, valuing variations to the contract, awarding extension of time and 
valuing compensation events. The Engineer-in-Charge /Designated Officer in Charge may further 
appoint his representatives i.e. another person/Project Manager or any other competent person and 
notify to the contractor who is directly responsible for supervising the work being executed at the site, 
on his behalf under their Delegation of Powers of the company. However, overall responsibility, as 

far as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.  
 

viii) The "Contract" shall mean the notice inviting tender, the tender as accepted by the Company, 
the work order issued to the contractor, and the formal contract agreement executed between the 
company and the contractor together with the documents referred to therein including general terms 
and conditions, special conditions, if any, scope of work, frozen terms & conditions/technical 

parameters/scope of work and revised offer, if any, specifications, drawings,  including those to be 
submitted during progress of work, schedule of quantities with rates and amounts.  Until the formal 
agreement is signed between the Owner and Contractor, LOA/Work Order together with Contract 
Document, shall constitute the Contract. 

 
 

ix) A "Day" shall mean a day of 24 hours from midnight to midnight. 
 
x) The "Work" shall mean the works required to be executed in accordance with the contract/work 
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order or parts thereof as the case may be and shall include all extra or additional, altered or substituted 
works or any work of emergent nature, which in the opinion of the Engineer-in-charge, become 
necessary during the progress of the works to obviate any risk or accident or failure or become 

necessary for security. 
 
xi) "Schedule of Rates” referred to in these conditions shall mean the standard schedule of rates 
prescribed by the company and the amendments issued from time to time. 
 
xii) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 
company. 

b) in the case of other types of contracts, the total sum arrived at based on the individual rate(s) / 
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 
Quantities" of the tender document as accepted by the Company with or without any alteration as 
the case may be. 

 
xiii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 
been duly served if delivered in person to the individual or to a member of the contractor’s firm or to 

an office of the company for whom it is intended, or if delivered at or sent by registered mail / e-mail 
to the last business address known to him who gives the notice. 
 
xiv) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever 
nature required in or about the execution, completion or maintenance of the works but does not 
include materials or other things intended to form part of the permanent work. 
 

xv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 
has been accepted in accordance with the provisions contained in that letter. 
 
xvi) "Department" means the E&M Department of Coal India Limited or any of its subsidiary 
companies/units represented by the appropriate authority. 
 
xvii) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 
Insolvency Act or any act amending such originals. 

 
xviii) The words indicating the singular only also include the plural and vice-versa where the context 
so requires. 
 
xix) "Drawings"/"Plans" shall mean all: 

a. drawings furnished by the owner with the bid document, if any, as a basis for proposals, 

b. working drawings furnished by the Owner after issue of letter of acceptance of the tender 
to start the work, 

c.  subsequent working drawings furnished by the owner in phases during progress of the 
work, and 

d. drawings, if any, submitted by the contractor as per provision of the contract and duly 
approved by the owner. 

 

xx) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any 
: 

a. Bureau of Indian Standards relevant to the works under the contract and their 
specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 
c. Indian Mines Act and Rules and Regulations made there under. 
d. Any other Act, rule and regulations applicable for employment of labour, safety 

provisions, payment of provident fund and compensation, insurance etc. 
 

2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 
 

i) Articles of Agreement. 
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ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions 
of contract incorporated in the tender document issued to the bidders. 
iii) Notice Inviting Tender and Instructions to Bidders.     

iv) Conditions of Contract including General Terms & Conditions of contract, Additional 
Terms & Conditions, Special Terms &Conditions, and Commercial Terms & Conditions etc.- 
as applicable. 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
vi) Specifications/ scope of Work, if any. 
vii) Schedule of quantities (or Bill of Quantities)along with accepted rate. 
viii) Contract drawings and work program. 
x) Safety Code etc. forming part of the tender, 

Xi) Guideline for Banning of Business 
xii) Any other document if required. 

 
 2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost of 
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties One of the sets shall be 
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 

free of cost and the original is to be retained by the company. For additional copy, cost to be charged. 
 

All additional copies should be certified by the Engineer-in-Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so 
that these are available for inspection at all reasonable times by the Engineer-in-charge, his 

representatives or any other officials authorized by the company for the purpose. 
 
2.2 The contract document shall not be used by the contractor for any purpose other than this 
contract and the contractor shall ensure that all persons employed for this contract strictly adhere to 
this and maintain secrecy, as required of such documents. 
 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 
matter arising under this contract. 
 
1.4 The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose 
any addition or deletion from any such list and will submit proposals in this regard to the 
Engineer-in–Charge / Designated Officer in charge for approval well in advance so as not to 
impede the progress of work. Such approval of the Engineer-in-Charge/ Designated Officer in 
Charge will not relieve the contractor from any of his obligations, duties and responsibilities 
under the contract.  

 
 
2.5 Acceptance of Offer: 

 

“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated 
electronically through e-procurement portal of CIL to the successful bidder and shall make the 

binding Contract with the Company. 

  
3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one another 
and in case of discrepancy between schedule of quantity, the specifications and/or drawing, the 
following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any  
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 
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3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the 
contract, the Accepting Authority's decision/clarification shall hold good with regard to the intention 
of the document or contract as the case may be. 

 

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall 
not vitiate the contract or release the contractor from discharging his obligations under the contract 
including 
execution of work according to the Drawings and Specifications forming part of the particular 
contract document.  
 

4.00 Security Deposit: 
 

4.1 Security Deposit shall consist of two parts;  
 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills.      
                       The security deposit shall bear no interest.  

 

4.2 Performance Security should be 3% of contract amount (5 % of Contract amount in case of long-
term contracts i.e. for a period exceeding 5 years) and should be submitted within 21 days of issuance 
of LOA by the successful bidder in any of the form given below: 
 

 a Bank Guarantee in the form given in the bid document from any Scheduled bank. The BG 

issued by outstation bank shall be operative at its local branch at …….. or branch 
at…………………….. 
Bank Guarantee against Performance Security shall be applicable if the amount of 
Performance Security exceeds Rs. 5.0 lakhs.  

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged 

in 
favour of owner. 
 Demand Draft drawn in favour of Central Coalfields Ltd on any Scheduled Bank payable at 

its Branch at……….. 

 

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security/ 1st part of security deposit. 

The bid security deposited may be adjusted against the Performance security (1st part of security 
deposit) at bidder’s option. 

 
If performance security is provided by the successful bidder in the form of bank guarantee it shall be 
issued either – 
 

(a) at Bidder’s option by a Scheduled Bank, or 
(b) by a foreign bank located in India and acceptable to the employer.  

 
The validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of 
contract /extended contract period (if any), whichever is more. 

 
The BG (If performance security is provided by the successful bidder in the form of bank guarantee) 
issued by issuing bank on behalf of the bidder in favour of “Central Coalfields Limited,” shall be in 
paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”.  Issuing 

Bank should send the underlying confirmation message in IFN760COV or IFN767COV message type 
for getting the BG advised through our bank. Also issuing bank should mention “_________” in field 
no. “7037” of IFN760COV or IFN767COV. The message will be sent to the beneficiary bank through 
SFMS.  The details of beneficiary Bank for issue of BG through SFMS Platform is furnished below:- 

Name of Bank:  ________ 

Branch: _____________ 
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IFSC Code: ____________ 

Account No. ______________ 

Customer ID: ____________ 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to E&M 
Department of Concerned Area of CCL. 

 

In case the successful bidder fails to submit the Performance Security, if any, within the stipulated time 
then the award of work shall be cancelled with forfeiture of the bid security/earnest money. 

Additionally, the company shall ban such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter.  

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm.  

 
4.33% (5 % in case of long-term contracts i.e. for a period exceeding 5 years) Performance Security 
should be refunded within 14 days of the issue of defect liability certificate(taking over certificate with a 
list of defects). 

 
4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance 

5% shall be treated as retention money and will be second part of security deposit. 
 

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 
contractor, on its accumulation to a minimum amount of Rs 5 lakhs subject to the condition that amount 
of any Bank Guarantee except last one, shall not be less Rs. 5 lakhs.  

 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of work 
which shall be 90 days beyond the defect liability period, but in no case less than the period of one year.    

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be 
irrevocable and will be from Scheduled Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 
 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due 
and payable by the contractor to the company as may be determined in terms of the contract, and the 
amount appropriated from the security deposit shall have to be restored by further deduction from the 
contractors subsequent on account running bills, if any. 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's 
right to deduct/ appropriate its due against the contractor under this contract or under any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over certificate with a 
list of defects) by the Engineer-in-charge, one half of the security deposit remaining with the company 

 
     (Performance Security) shall be refunded as elaborated at CI. No.4.3. 

 
The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 
Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period as specified, subject to 

the following conditions: 
 
Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the 
said defect liability period or on its due extension till completion of the rectification works as required. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where question 

of Defect Liability Period does not, the performance security and retention money (second part of bid 
security) can be released simultaneously after completion of work and taking over by department.  
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4.8In case of abnormally low bids, the procuring entity may seek written clarifications from the bidder, 
including detailed price analyses of its bid price in relation to scope, schedule, allocation of risks and 
responsibilities, and any other requirements of the bid document. If, after evaluating the price analyses, 

procuring entity determines that the bidder has substantially failed to demonstrate its capability to 
deliver the contract at the offered price, the procuring entity may reject the bid/ proposal. 
 

Note: a) It would not be advisable to fix a normative percentage below the estimated cost, which would 
automatically be considered as an abnormally low bid. Due care should be taken while formulating the 
specifications at the time of preparation of bid document so as to have a safeguard against the 
submission of abnormally low bid from the bidder.  
b) However, in case of compelling circumstances to ask for Additional Security Deposit/ Bank 

Guarantee (BG) in case of ALBs, the same should be taken only with the approval of the next higher 
authority to the authority competent to finalize the particular tender. 
 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only 

whenrelevant item exists in the contract and shall be for 8% of value of such items in the contract 

or for 8% of value of contract with such specialized items only). 

 

a) For some specialized items of work or any other item of work deemed as ‘specialized’ by Engineer-
in-Charge that are entrusted to specialized firms or contractors who associate specialized agencies, the 
contractor / firm executing the work should be asked to give a specific guarantee that they shall be 
responsible for removal of any defects cropping up in these works executed by them during the 
guarantee period.  

 
b) 8% of the security (performance security and retention money) deposited / deducted from the bills of 

the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period.  The 
security amount relevant to the item(s) of work, may be released after 12 months of completion of work 
against equivalent BG and furnishing Guarantee as at (a) above. 
 

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment 
i.e. with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the 
contract) 
 

For contracts of Mechanical and Electrical works. For such works 8% as security deposit (performance 
security and retention money)- deposited / deducted from the bills of the contractors shall be refunded 
to him after expiry of guarantee period, which will be one year from the date of commissioning of 
equipment/ completion of work and/or rectification of any defect which may be detected in the 
individual equipment for the whole system under the contract, whichever is later.  
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 

revalidated in the name of the owner by the contractual agency and will be covered with relevant 
counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be validated for a 
period 90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate 

the extent of the work and to provide a uniform basis for tendering and any variation either by 
addition or omission shall not vitiate the contract. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically 
changing the original scope and nature of the work, under contract, have power to make any 
alterations in or additions to or substitution of the original specifications, drawings, designs and 
instructions that may appear to be necessary or advisable during the progress of the work.  

 
The contractor shall be bound to carry out the work(s) in accordance with the instructions given to 
him in writing by the Engineer-in-Charge or his representative on behalf of the company. Such 
altered or additional or substituted work, which shall form part of the original contract, shall be 
carried out by the contractor on the same terms and conditions in all respects on which they agreed to 
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do the main work and at the same rate/rates as are specified in the contract/ work-order.  
 
5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 

thereof in any stage of execution if found necessary to the work and such omission shall not be a 
waiver of any condition of the contract nor invalidate any of the provisions thereof. 
 
5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are 
not specified in the contract/work order, rates for such items shall be determined by the Engineer-in-
Charge as follows: 

               a) In the case of percentage tenders, if the rate for the extra item of work executed is available in 
the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted 
percentage as per contract. 
 
However, if the extra item is not available in company’s approved SOR, then the rate for such 

extra item(s) shall be dealt as at (c) below.   
 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar 
item or near similar item / class of work available in the agreement schedule of work or by 
analysis of rates as at below and the lower rate out of the above two shall be considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for similar 
item description may form part of the contract, the applicable rates shall be taken from the 
Schedule of Quantities of that particular part in which the deviation is involved, failing that at 

the lowest applicable rate for the similar item of work in the other schedule of quantities.       
For derivation of rates based on analysis, the same shall be done by analysis on prevalent market 
rate of materials and labour based on standard norms of analysis of rate of C.P.W.D. 
 
c) In the case of extra item(s) that are completely new, and are in addition to the items contained 
in the contract, the contractor may within 15 days of receipt of order or occurrence of the 

item(s) claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the 
rate(s) by analysis based on prevalent market rate of material and labour and on standard norms 
of analysis of rate of CPWD. 
 
d) In case of combined tender with partly item rate for non-schedule items & partly percentage 

tenders for SOR items, the rate for extra item shall be derived as at (b) & (c) above in case of 
non-schedule items rates and in case of percentage rates for SOR items the rate for extra item 
shall be derived as at (a) above.     
 
In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 
rates, the matter shall be referred to the accepting authority of the company i.e. GM(E&M) of the 
company or Staff Officer(E&M) for the work awarded at Company Hqrs. level and Area level 
respectively, whose decision shall be final and binding on the contractor.    

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor 
invalidate any of the provision thereof provided that a deviation estimate / revised estimate / 
supplementary agreement for the item(s) involved is made.  Such approval shall be from appropriate 
authority. 

 

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement 

schedule] shall be made in the contractors running on account bills, till the revised estimate / 
deviation estimate regularizing these items are sanctioned by the competent authority of the company, 
at the provisional rates and shall not exceed: 
 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company i.e. GM(E&M) of the company or SO(E&M) of the Area, if the rate is directly available in 
the SOR of the company/ if the rate is derived from available rate of BOQ. 
 
b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company, i.e. GM(E&M) of the company or SO(E&M) of the Area, if it is analyzed item rates based 
on prevalent market rates of materials and labour following CPWD   norms. 
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Total payment for such extra items of work shall not exceed 10% of work order / agreement value / 
approved deviation estimate value. Also, total payment including extra items of work shall not 

exceed the work order / agreement / approved deviation estimate. 
 

5.6 The time of completion of the originally contracted work shall be extended by the company in 
the event of any deviation resulting in additional cost over the awarded value, if requested by the 
contractor as follows: - 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in 
value) bears to the original tendered value plus. 
 

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge.    

 
5.7 The company through its Engineer-in-Charge or his representative, on behalf of the company, 
shall have power to omit any part of the work in case of non-availability of a portion of the site or for  
 

any other reason and the contractor shall be bound to carry out the rest of the work in accordance with 
the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be entertained/ 
accepted on these grounds. 
 
5.8 In the event of any deviation being ordered which in the opinion of the contractor changes 
radically the original scope/nature of the contract, the contractor shall under no circumstances 
suspend the work, either original or altered or substituted, and the dispute/disagreement as to the 

nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately with 
the company as per the procedures/ norms laid down hereafter. 

 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

 

Time is the essence of the contract and as such all works shall be completed within the time stipulated 

in the contract/ work order. The work shall, throughout the stipulated period of contract, be carried 
out with all due diligence on the part of the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge 
and the contractor shall agree upon a detailed time and progress chart prepared based on BAR 
CHART/ PERT CPM techniques on the basis of a construction schedule submitted by the contractor 
at the time of executing contract showing the order in which the work is proposed to be carried out 

within the time specified in the LOA /work order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 
7(seven) days after handing over the site of work or handing over reasonable number of working 
drawings to the contractor or the period of mobilization allowed in the work order for starting the 
work in special circumstances, whichever is later. However, the Date of Commencement may be 
decided with mutual consent with the Contractor prior to the date as prescribed above. 
 

 

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing 
the work within the aforesaid time limit, the company shall, without prejudice to any other right 
or remedy, be at liberty, by giving 15 day’s notice in writing to the contractor to commence the 
work, failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of 
Acceptance of Tender/Work Order and also to debar the contractor to take part in the future re-
tender.  

Additionally, the company shall debar such defaulting contractor from participating in future 

tenders in CCL for a period of minimum 01 (One) Year from the date of issue of such letter. 
 
 
In case of Partnership firm, the banning shall also be applicable to all individual partners of 
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Partnership firm. 

6.2 If the contractor fails to complete the work and clear the site on or before the date of completion 
or extended date of completion, he shall without prejudice to any other right or remedy available 
under the law to the company on account of such breach, pay as compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, per week 
of delay.   

OR 
ii) ½ % of the contract-value of group of items/ revised completion value of group of items whichever 
is less, per week of delay, for which a separate period of completion is originally given. 
 
The aggregate of such compensation/ compensations shall not exceed:  
 
i)10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is less. 

OR 
ii) 10% of the contract-value of group of items/ revised completion value of group of items whichever 
is less, for which a separate period of completion is originally given.   
 
The amount of compensation may be adjusted or set off against any sum payable to the contractor 
under this or any other contract with the company.  
 
6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time of completion, may allow further extension of time at its 
discretion with or without the levy of L.D. In the event of extension granted being with L.D, the 
company will be entitled without prejudice to any other right or remedy available in that behalf, to 
recover from the contractor as agreed damages equivalent to half percent of the contract value of the 
works for each week or part of the week subject to a ceiling as described at Cl.6.2.  

 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the 
event of failure on the part of the contractor to complete work within further extension of time 
allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy available in 
that behalf, to rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the 
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 

contract. 
 

6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, 
the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the 
company shall ban such defaulting contractor from participating in future tenders in CCL for a period 
of minimum 01 (One) Year from the date of issue of such letter. 
 

In the event of recovery of any claim towards LD charges, penalty, fee, fine or any other charges from 
the supplier/vendor, the same will be recovered along with the applicable GST and the amount shall 
be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or any 
other dues. 

 

Further Earnest Money/Performance Security forfeited will be inclusive of GST  

 
6.3 The company may at its sole discretion, waive the payment of compensation on request received 
from the contractor indicating valid and acceptable reasons if the entire work is completed within the 
date as specified in the contract/work order or as validly extended date without stipulating any 
compensation for delay.   
 
6.4 Extension of date of completion: On occurrences of any events causing delay as stated here-under, 
the contractor shall intimate immediately in writing to the Engineer-in-Charge. 

 
a) Force Majeure: 
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i) Natural phenomena like unprecedented flood and draught, earthquakes & epidemics. 
 
ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt. (domestic/foreign) 
including but not limited to war, proprieties, and quarantine embargoes. 

 
The successful bidder/ contractor will advise in the event of his having to resort to this clause by a 
registered letter duly certified by the local chamber of commerce or statutory authorities, the 
beginning and end of the cause of delay, within fifteen days of the occurrence and cessation of 
such Force Majeure condition. 
 
In the event of delay due to Force Majeure for more than one month the contract may be 
terminated at the discretion of the company. Termination under such circumstances will be 
without any liability on either side.     

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 
completion date for a period exceeding the period of delay attributable to the clauses of Force 
Majeure and neither company nor bidder / contractor shall be liable to pay extra cost (like 
increase in rates, remobilization advance, idle charges for labour and materials etc.) provided it is 
mutually established that Force majeure conditions did actually exists. 

 
b)   Serious loss or damage by fire and abnormally bad weather. 
 
c)  Non-availability of stores which are the responsibility of the company to supply as per contract. 
 
d)  Non-availability of working drawings in time, which are to be made available by the company as 
per contract during progress of the work. 
 
e)  Delay on the part of the contractors or tradesmen engaged by the company not forming part  of 
the contract, holding up further progress of the work. 
 
f)  Non-availability or breakdown of tools and plant to be made available or made available by the 
company. 
 
g)  The execution of any modified or additional items of work or excess quantity of work.           
 
h)  Any other causes which, at the sole discretion of the company, is beyond the control of the 
contractor. 

 
6.4.1 A HINDRANCE REGISTER shall be maintained by both department and the contractor at 
site to record the various hindrances, as stated above, encountered during the course of execution. 

 
Hindrance register will be signed by both the parties. The contractor may also record his observations 
in the Hindrance Register. In case the contractor has a different opinion for hindrance and a dispute 
arises then the matter would be referred to the EIC and or the next higher authority whose decision 
would be final & binding on the contractor & the decision to be communicated within 15 days.      

 

6.4.2The contractor shall request the company in writing for extension of time within 15 days of 
happening of such event causing delay stating also, the period for which extension is required. The 
company may, considering the genuinity of the request, give a reasonable extension of time for 
completion of the work.  Such extension shall be communicated to the contractor in writing by the 
company through the Engineer-in-Charge within 1(one) month of the date of receipt of such request. 
 

6.4.3 The opinion of the Engineer-in-charge, whether the grounds shown for the extension of time are 
or are not reasonable, is final. If the Engineer-in-charge is of the opinion that the grounds shown by 
the contractor are not reasonable and declines to the grant of extension to time, the contractor cannot 
challenge the soundness of the opinion. 
 
The opinion of the Engineer-in-charge that the period of extension granted by him is proper or 
necessary is not, however, final. If the contractor feels that the period of extension granted is 

inadequate he can appeal to the GM(Excav.) of the company for consideration on the question 
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whether the period of extension is or is not proper or necessary. 
 
6.4.4 Provisional extension of time may also be granted by the Engineer-in-Charge during the course 
of execution, on written request for extension of time within 15(fifteen) days of happening of such 
events as stated above, reserving the company's right to impose/ waive penalty at the time of granting 
final extension of time as per contract agreement. 
 
6.4.5 When the period fixed for the completion of the contract is about to expire, the question of 
extension of the contract may be considered at the instance of the Contractor or the Department or of 

both. The extension will have to be by party's agreement, express or implied. 
 

In case the contractor does not apply for grant of extension of time within 15(fifteen) days of the 
hindrance occurring in execution of the work and the department wants to continue with the work 
beyond the stipulated date of completion for reason of the work having been unavoidably hindered, 
the Engineer-in-charge can grant extension of time even in the absence of application from the 
contractor.  
 

Such extension of time granted by the Engineer-in-Charge is valid provided the contractor accepts the 
same either expressly or implied by his actions before and subsequent to the date of completion. Such 
extension of time shall be without prejudice to Company's right to levy compensation under the 
relevant clause of the contract. 
 
The contractor shall however use his best efforts to prevent or make good the delay by putting his 
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in-

Charge. 
 
7.   Material Supply & other facilities: 
 

The contractor shall at his own expense, provide all materials required for the work, unless otherwise 
specified, and the rates quoted by the contractor shall be for finished work inclusive of all materials 
required for completion of the work as specified in the contract.  

 
* The company may, of its own or at the request of the contractor, supply such materials as may be 
specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 

 
7.1 For the materials which the company has agreed to supply for the contract, the contractor shall 
give in writing of his requirements in accordance with the agreed phased programme to the Engineer-
in-charge sufficiently in advance.  

 
The value of materials so supplied shall be set off or deducted from the payment to be made for the 
items of work in which such materials have been consumed, or from any sum then due or to become 
due to the contractor thereafter. 

 
7.2 If the steel is issued by the department, the wastage of steel shall be the barest   minimum. The 
wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due to 
cutting into pieces, bending and other factors. No cut pieces or scrap less than 2 mtr. in length will be 
taken by the department. Efforts should be made to use the cut pieces of 2 mtr. or above length as far 
as possible.  
 If the wastage of steel is more than the permissible variation mentioned above the cost of excess 

wastage made by the contractor shall be recovered at double the issue rates indicated above, or 115% 
of prevailing market rate along with GST and any other Tax applicable during the period of work, 
whichever is more. 
No allowances shall be entertained on account of Rolling Margin for the steel either issued by the 
department or procured by the contractor. 
 
7.3  In case the department is not able to supply  iron & steel/Cement as per the provisions of the 

contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the company, 
the contractor in writing for procurement of cement/ steel from the approved sources and the extra on 
this account including transport charges, if any, over the issue rate shall be reimbursed to the 
contractor on production of authentic documents.  Transportation of cement/ steel from the place of 
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purchase to the site of work and proper storage of cement/steel at site shall be contractor's 
responsibility. He should maintain proper account of cement/steel issued/procured by him and should 
allow inspection of his godown and his cement/steel account by the concerned Engineer-in-charge or 

any other authorized officers of the company. Contractor should draw materials from the company on 
the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when required" 
basis. 
 
7.4Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but 
the Engineer-in-Charge will have the discretion for making full recovery while processing a particular 
bill or asking for the return of the balance materials if the work is not progressing satisfactorily. 

 

The contractor shall keep accurate record of materials issued by the company, maintain proper 
account for the materials received and consumed in the work and shall be open to check by the 
Engineer-in-Charge or his authorized representative.  The contractor shall ensure that such materials 
are consumed for the contract works only and the Register for the aforesaid account shall be signed 
both by the representatives of Engineer In Charge and the contractor. 
 
7.5All materials, tools and plants brought to site by the contractor including the materials supplied by 

the company shall be deemed to be held in lien by the company and the contractor shall not have the 
right to remove the same from the site, without the written permission of the Engineer-in-Charge.  
The company shall not however be liable for any loss, theft or damage due to fire or other cause 
during this period of lien, the responsibility for which shall lie entirely on the contractor. 
 
7.6 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover 

as required etc. as may be necessary for the use and keeping the materials in good condition. 
 

7.7 Any surplus materials issued by the company, remaining after completion or termination of the 
 contract, shall be returned by the contractor at his cost to the place of issue and the Engineer-in-
Charge shall accept the same at the rate not exceeding the rate at which these were originally issued 
taking into consideration the deterioration or damage, if any, that may have been caused during the 
custody of the contractor. In the event, the contractor fails to return the surplus materials out of those 

supplied by the company, the Engineer-in-Charge may, in addition to any other liability which the 
contractor would incur in this regard, by giving notice in writing require the contractor to pay the 
amount at double the issue rate for such unreturned surplus materials or 115% of the prevailing 
market rate along with GST and any other Tax applicable during the period of work, whichever is 
more. 

7.8On completion or on termination of the contract and on complete recovery of secured advance 
paid by the company, if any, in respect of materials brought to site, the contractor with due 
permission of the Engineer-in-Charge shall be entitled to remove at his expenses all surplus materials 

originally supplied by him and upon such removal, the same shall become the property of the 
contractor. 

 
7.9All charges on account of GST or any other applicable taxes, duties or levies on materials 
obtained for the works from any source (excluding materials supplied by the company) shall be borne 
by the contractor. 
7.10The contractor shall arrange necessary electricity at his own cost for the work and his own 
establishment. However, if available and feasible the company may arrange electricity at one point 
near the work site and necessary recovery of cost of energy consumed will be made at rates 
prescribed by the company from time to time. Energy meter for this purpose shall be provided by the 
contractor. 
 
7.11The contractor shall arrange necessary water for the work and his own establishment and nothing 
extra will be paid for the same. Such water used by the contractor shall be fit for construction 
purposes.  However, if available and feasible the company may arrange water, at the written request 

of the contractor, to the extent possible, at one point near the work site for which recovery @ 1% of 
the contract value of work done will be made from the contractor's bills. The contractor shall make 
his own arrangement of water connection and laying of pipe lines from main source of supply. 
Department do not guarantee to maintain uninterrupted supply of water. No claim of damage or 
refund of water charges will be entertained on account of such break down.  
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7.12Explosives, detonators and other inflammable materials shall not be used in the execution of the 
work at site by the contractor without prior written permission of the Engineer-in-Charge. 
Transportation and storage of such materials shall be done in specified manner in accordance with the 

law in force. The contractor shall also obtain license under such laws for, transportation, storage, use 
and all other operations, connected with the handling of the same. 

 
8.   Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in accordance with the contract 
and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in 
absence of enclosed specifications current CPWD/BIS specifications) instructions of the Engineer-in-
Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed instructions/ 
directions in writing to the contractor. All such drawings, instructions/directions shall be consistent 
with the contract documents and should be reasonably inferable there from, along with clarifications/ 
explanations thereof, if necessary. However, the contractor will be solely responsible for design and 

erection of all temporary structures required in connection with the work.  
 
8.1 For Quality Assurances of all the E&M Works the norms/ guidelines laid down by the company 
herein and elsewhere will form part of the contract for the purpose of quality of works.  
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a workman 

like manner with the materials as per specification which shall be subject to the approval of the 
company. All work under execution in pursuance of the contract shall be open to inspection and 
supervision by the Engineer-in-Charge or by his authorized representative or any other official of 
higher rank or any other person authorized by the company in his behalf & the contractor shall allow 
the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall furnish proof, if so 
required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 
 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for 
submission of samples as required or necessary as per the specification for approval of Engineer-in-
Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of 
the work of the contractor or of the work of any of the sub-contractor.    
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with 
reasonable promptness ensuring conformity of the samples with the required specification and 
complying with the requirements as per contract documents keeping in view that the work shall be in 
accordance with the samples approved by him. The contractor shall be bound to furnish fresh sample, 
if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start bringing 
materials at the site unless the respective samples are approved.  Materials conforming to approved 

samples shall only be brought to site. However, Engineer-in-Charge’s approval for any sample, 
design / drawings (permanent / temporary structures) shall not alter contractor’s full responsibility 
whatsoever for the performance and safety of the executed job. 
 
Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be borne 
by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any 

independent person or agency at any place other than the site even then the cost of materials and 
testing charge etc. shall be borne by the contractor. If the test shows that the materials are not in 
accordance with the specifications, the said materials shall not be used in the work and removed from 
the site at contractors cost. 
 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or 
work due to a defect therein for not conforming to the required specification, or for materials not 

being of the required quality and standard or for reasons of poor workmanship or for not being in 
accordance with the sample approved by him. The contractor shall forthwith remedy the 
defect/replace the materials at his expense and no further work shall be done pending such 
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.  
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In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure 
the proper materials for replacement and/or to carry out the rectifications in any manner considered 
advisable under the circumstances and the entire cost & delay for such procurement/rectification shall 

be borne by the contractor.            
 

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to 
the standard practice followed for such tests, other than those for which satisfactory proof has already 
been furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-
Charge may require for the purpose. All such expenses born by the contractor are not to be paid 
separately by the employer and shall be assumed covered in accepted prices.  
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. 

However if  the test shows the workmanship or materials not to be in accordance with the provision 
of the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor. .                           
 
8.7Access to the works:  The Engineer-in-charge and any person authorized by the company shall at 
all times have access to the works and to all workshops and places where work is being prepared or 
from where materials, manufactured articles are being obtained for the works and the contractor shall 
afford every facility for and every assistance in or in obtaining the right to such access.                           

 
8.8 Inspection of works:i) No work shall be covered up or put out of view without the approval of 
the Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by 
the company for the purpose and the contractor shall afford full opportunity for the EIC or EIC`s 
representative or any other officer nominated by  the company  for the purpose to examine and 
measure any work which is about to be covered up or put out of view and to examine foundations 
before permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-

charge's representative whenever any such work or foundations is ready or about to be ready for 
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless he 
considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining 
and measuring such work or foundations. 
 
ii)  The contractor shall uncover any part or parts of the works or making openings in or through the 

same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good such 
part or parts to the satisfaction of Engineer-in-charge.  
 
 If any such part or parts have been covered up or put out of view after compliance with the 
requirement of sub-clause above and are found to be executed in accordance with the contract, the 
expenses of uncovering, making openings in or through and making good the same shall be borne by 
the Employer, but in any other cases all costs shall be borne by the contractor. 
 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from 
time to time: 

 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 
accordance with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment 
there from, of any work which in respect of materials or workmanship is not in accordance with the 

contract. 
 
ii) In case of default  on the part of the contractor in carrying out  such order, the Engineer-in -charge  
shall be  entitled to employ  and  pay  other agency to carry out the  same and all expenses  
consequent thereon shall be recoverable  from the  contractor  or  may be deducted from any  amount 
due or which may become due to the contractor. 

 
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not in conformity 
with the contract/work order/approved samples, the Engineer-in-charge or any other officer 
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nominated by the company for the purpose may allow such work  or materials to remain, provided the 
Engineer-in-Charge/ the officer nominated by the company is satisfied with the quality of any 
materials, or the strength and structural safety of the work, and in that case shall make such deduction 

for the difference in value, as in his opinion may be reasonable.                 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 
company for the purpose shall make final inspection of all work included in the contract/work order, 
or any portion thereof, or any completed structure forming part of the work of the contract, as soon as 
practicable after notification by the contractor that the work is completed and ready for acceptance. If 
the work is not acceptable to the Engineer-in-charge at the time of such inspection, he shall inform 
the contractor in writing as to the particular defects to be remedied before final acceptance can be 

made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability 
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the 
drawings and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by 
the contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor 

fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and recover 
the cost thereof from the dues of the contractor. 
 
8.13 Site Order Book : A  Site Order Book is a Register duly certified by the Engineer-in-charge 
regarding number of pages it contains, each page being numbered, name of work, name of contractor, 
reference of contract/ work order and the aforesaid certificate should be recorded on its first page. 
 

Site Order Books shall be maintained on the sites of works and should never be removed there from 
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his 
authorized representative shall duly record his observations regarding any work which needs action 
on the part of the contractor like, improvement in the quality of work, failure to adhere to the 
scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site 
order book and note the orders given therein by the EIC or his representative and comply with them. 
The compliance shall be reported by the contractor in writing to EIC in time so that it can be checked. 

 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running 
on account and final bills of the contractor. A certificate to this effect should be given in the 
Measurement books by the Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor and to be 
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and 
analysis required by him, which will be as specified in the specifications of the items concerned and 

or as specified by BIS standard specifications acceptable to the Engineer-in-Charge. The method of 
sampling and testing shall be as per the relevant BIS and other relevant standards and practices. 
Minor minerals shall be conforming to relevant BIS standards. All bought out items including iron & 
Steel shall be procured from such manufacturers who hold valid license conforming to relevant BIS 
standards for manufacturing of such items. 

 
8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality and 

fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed on 
wooden platforms or other hard, clean surfaces and not directly on the ground. 
 
Materials shall be placed under cover when so directed and the contractor shall erect and maintain at 
his own cost temporary weather-proof sheds at the work site for the purpose.  Stored materials shall 
be so located as to facilitate prompt inspection. All stored materials shall be inspected at the time of 
use in the work, even though they may have been inspected and approved before being placed in 

storage or during storage.         
 
 

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall 
be considered as defective, and all such materials, whether in place or not shall be rejected. They shall 
be removed immediately by the contractor at his expenses and replaced with acceptable material.    
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No rejected material, the defects of which have been subsequently corrected, shall be used on the 
work until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of 
the contractor to comply with any instruction of the Engineer-in-charge made under the provisions of 

this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have 
authority to remove and replace defective material and recover the cost of removal and replacement 
from the contractor. 
 
Further all such defective material lying at site not removed and replaced within 30 days after issue of 
notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material 
in any manner without any further written notice to the contractor. 

 

9.  Measurement and Payments 
 

Except where any general or detailed description of the work in the Bill of Quantities or 
specifications of the contract/ work order provides otherwise, measurement of work done shall be 
taken in accordance with the relevant standard method of measurement published by the Bureau of 
Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be 
followed as per instructions of the Engineer-in-Charge.              

 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract 
having a financial value shall be entered in the Measurement Book as prescribed by the company so 
that a complete record of the measurements is available for all the works executed under the contract 
and the value of the work executed can be ascertained and determined there from. Measurements of 
completed work / portion of completed work shall be recorded only in the Measurement Books. 
 

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative 
and by the contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him 
for the purpose shall intimate the contractor to attend or to send his representative to attend the 
measurement. Every measurement thus taken shall be signed and dated by both the parties on the site 
on completion of the measurement. If the contractor objects to any measurements, a note to that effect 
shall be made in the Measurement Book / Log Book and signed and dated by both the parties.  

 
9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the 
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the 
presence of the contractor or his authorized representative and recorded in the M.B. which shall be 
signed and dated by both the parties. Measurements so recorded shall be final and binding upon the 
contractor and no claim whatsoever shall thereafter be entertained.   
In case the contractor or his authorized representative does not attend to the joint measurements at the 

prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or his 
representative shall be final and binding on the contractor. 
Measurement of the extra items of work or excess quantities of work duly authorized in writing by the 
Engineer-in-Charge shall also be taken and recorded in the M.B.  based on the existing items in the 
SOR of the company and if such items do not exist in the company's SOR, the description of the work 
shall be as per actual execution. Payment for such extra items will be based on the rates to be derived 
as described in the relevant clauses of the contract/ work-order.  
 

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge 
and recording of measurements and check measurement thereof duly accepted by the contractor. The 
contractor shall provide full opportunity to the Engineer-in-Charge or his representative to examine 
and measure all works to be covered up and to examine the foundations before covering up. 
 
The contractor shall also give notice to Engineer-in-Charge whenever such works are ready for 
examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect and to 

record the measurements, if the work is acceptable and advise the contractor regarding covering of 
such works or foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to the 
department, measurements of such items, will be taken for record purposes only and without 
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prejudice so that in case it is subsequently decided by the department to admit the contractor's claims, 
there should be no difficulty in determining the quantities of such work. A suitable remark should, 
however, be made against such measurements to guard against payment in the ordinary way. 

 

9.7 Payments: The running on account payments may be made once in a month or at intervals 
stipulated in the work order/ contract agreement.  
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the 
work order/ contract shall be prepared on the basis of detailed measurements recorded as described 
hereinbefore and processed for payments.       
 

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to 
which the contractor is considered entitled by way of interim payment for the following : 
 
a)  The work executed as covered by the bill/bills after deducting the amount already paid, the 
security deposit and such other amounts as may be deductible or recoverable in terms of the work 
order/ contract. 

 
b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-
Charge for items already appearing in the bill of quantities of work with approved rates, will be made 
along with the on account bills only up to 10% of the quantity provided in the agreement subject to 
overall value of work not exceeding the agreement value.                                                                    
 

 (ii) The  GM(Excavation) of the company  and / or the Staff Officer(Excavation)  of the  Area 

may authorize interim payment  for excess  work done  up to  20 % of the  quantity of work provided 
in the  Bill of Quantity  of the work awarded from  Company level and  Area level respectively 
subject to overall value of work done does not exceed the contract value. This however, shall not be 
applicable for High Value Items.  
 

c) Extraitems of work executed will be paid on specific written authorization of GM(Excavation) 

of the company or Staff Officer (Excavation) of the Area provided that the value of such extra items 

of work when added together is not more than 10% of the contract value and the total gross payment 
including excess quantity does not exceed the contract value. 
 

Balance amount on account of excess quantity and extra  items of work executed shall be paid after 
the deviation  estimate / revised estimate regularizing  the extra items and  excess quantities  of  work  
is  sanctioned  by the competent authority of the company with  the concurrence of the Finance 
Department of the company. 
 
d) On the Engineer-in-Charge's certificate of completion in  respect of the work covered by the 
contract / final  measurements of the work certified by the Engineer  In Charge or his representative. 

 

 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion 
and evaluated based on the approved rates for the items in the contract agreement/sanctioned revised 
estimate. In case of extra items of work, the rates shall be derived as stated in the relevant clause of 
the contract.            
 
The payments shall be released against the final bill subject to all deductions which may be made on 

account of materials supplied, water supply for construction, supply of electricity and any other dues 
payable by the contractor to the company, and further subject to the contractor having given to the 
Engineer-in-Charge a  no claim certificate.  
 
The contractor shall indemnify the company against proof of depositing royalty on account of minor 
minerals used in the work before the final bill is processed for payments. The final payment to be 
made will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 
 
9.7.04  Any certificate given by the Engineer-in-Charge for the purpose of payment of interim 
bill/bills shall not of itself be conclusive  evidence that any work/materials to which it relate is/are in 
accordance with the contract and may be modified or corrected by the Engineer-in-Charge by any 
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subsequent certificate or by the final certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after 

the payment as a result of post payment audit or technical examination or by any other means, 
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 
amount of such overpayment and irrespective of the facts whether such disputed claims of the 
contractor are the subject  matter  of  arbitration or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the contract, failing 
that from contractor's claim under any other contract with the company or form the contractor's 
security deposit or the contractor shall pay the amount of over payment on demand. In case of 

contractor's non-payment on such demand, the same should be realised from the contractor's dues, if 
any, with Coal India Limited or any of its subsidiaries. 
 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 
specifications laid down in the contract/ work order.  If certain items of work, executed by the 
contractor, are below specifications, the contractor should re-do them according to the specifications 
and instructions of EIC and if the contractor fails to rectify the defect within the time and in the 

manner specified by the EIC, the work shall be got re-done or rectified by the department at the risk 
and cost of the contractor. Engineer-in-Charge may accept such work of below specifications 
provided the department is satisfied with the quality of such works and the strength/ structural safety 
of such works. In that case Engineer-in-Charge shall make such deductions for the difference in 
value, as in his opinion is reasonable and is approved by the accepting authority of the company i.e.  

GM/HoD(Excavation) of the company in this case or any other officer nominated by 

GM/HoD(Excavation) for the purpose. 

 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(Excavation)/Foreman in MB’s both in pages 

recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Asstt. Manager(Excavation)/Dy. Manager(Excavation) with appropriate 

check measurements in the MB’s and the bill form. 

iii. Signature of Manager(Excavation)/Sr.Manager(Excavation) with appropriate check 

measurements in MB’s and the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms 
and Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the 
abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal 
checking may be made by the concerned Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable executives 
for the works outlined at (i). Further for check measurement also company may authorize 

Executives based on availability.  
 

 

9.7.08 Secured Advance:Secured  advance  can be paid  for items  of materials  required for 
execution of the work and covered under categories A & B and supplied by the contractor at work 
site, supported by necessary vouchers, challans, test certificates etc. after  execution  of  indemnity  

bond as per prescribed Form of the company on non-judicial stamp paper of prescribed value.  
 
This advance shall be recovered in four equal installments or as per consumption whichever is higher.  
Engineer-in-Charge shall recover at his discretion all or any part of secured advance paid, if in his 
opinion the work is not progressing satisfactorily or the security of these materials at site is not  
adequately taken  care of by the contractor. Secured advance shall be payable for contracts of value 
above Rs.50.00 lakhs only. 
 

Secured advance for structural steel sections, reinforcement steel and cement, collected at site, will be 
paid up to 75% of the corresponding stock yard prices of SAIL for the corresponding steel items and 
Govt. approved/ D.G.S.D. prices for cement, if the same exist. 
 
In case of non-availability of Govt. approved prices of cement & steel and for the materials falling 
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under Category - A and B the secured advance will be paid at the basic rate available in the approved 
schedule of rates of the company plus or minus the overall percentage on which the work was 
awarded, provided such rate is not more than 60% of the quoted rate of the contractor for the actual 

work. 
 
 At any point of time the outstanding recoverable secured advance shall not be more than 10% of 
the contract value.        
 
Items against which secured advance can be granted:- 
 
Category-A 

 
1. Steel conduits 
2. G.I. Pipes 
3. I.C. Boards 
4. Switchgears (Air circuit breakers and Air break switches) 
5. C.I. Boxes. 
6. A.C.S.R. Conductors 
7. A.C. Plant & Machinery 
8. Pumps 
9. Generating sets (without oil) 
 
Items against which secured advance can be granted:- 

 
Category- B 

 
1. Transformers            
2. Oil-filled switch gears.            
3. L.T. &H.T. Cables 
4. Fans            
5. Storage and Dry Batteries 
6. Insulation tapes. 
7. Epoxy cable compounds. 
8. Electric light fittings. 
9. Wooden battens, casing & capping and wooden boards. 
10.Flexible wires. 
11.PVC materials. 
12.Oil and lubricants. 
13.Rubber materials. 
14.Glass wool, thermocole& other insulating materials. 
15.Porcelain H.T. and L.T. insulators. 
 
 In addition to indemnity bond, for materials listed under Category-B, the contractor shall be 
required to provide necessary insurance cover of equivalent value of materials. 
 
Items against which no secured advance shall be granted: 

 
1. Glass gloves and shades            
2. Bulbs and tubes           
3. Petrol and diesel           
4. Freon and other refrigeration gases. 
 
9.8 Income tax deduction @ 2% (Two percent) of the gross value of each bill or at the rate as 
amended from time to time, shall be made unless exempted by the competent authority of the Income 
Tax Department. 
 

Further, TDS under GST will be deducted at applicable rates as per the provisions of GST Act 
wherever applicable. 

 
GST on Works Contracts (if applicable) and Building and Construction Workers Cess (as 
applicable in States) shall be payable by the contractor. If, however, the company is asked to make 
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deduction from the contractor's bills, the same shall be done and a certificate to this effect shall be issued 
to the contractor for dealing with the State Govt. and the company does not take any responsibility to do 
anything further in this regard. 
   

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order.  

` 
10. Termination, Cancellation, Suspension and Foreclosure of Contract  

 
The company shall, in addition to other remedial steps to be taken as provided in the conditions of 
contract be entitled to cancel the contract in full or in part, and whether the date of completion has or has 
not elapsed, by notice in writing if the contractor: - 
  
a) makes default in proceeding with the works with due diligence and continues to do so even after a 
notice in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice 
    Or 
b) commits default/breach in complying with any of the terms and conditions of the contract and does not 
remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-Charge, then 
on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing. 
    Or 
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods of 
competitive tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or to any other person on 
his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in 
relation to the obtaining or execution of this or any other contract for his company. 
    Or 
e) fails to complete the work or items of work with individual dates of completion, on or before the 
date/dates of completion or as extended by the company, then on the expiry of the period as may be 
specified by the Engineer-in-Charge in a notice in writing. 
    Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing 
from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole 
contract or portion of it in default. 
 

10.1The contract shall also stand terminated under any of the following circumstances: 
 
 a) If the contractor being an individual in the case of proprietary concern or in the case of a 
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for 
the time being in force, or makes any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors amounting to proceedings for liquidation or composition 
under any Insolvency Act. 
 
 b) In the case of the contractor being a company, its affairs are under liquidation either by a 
resolution passed by the contractors company or by an order of court, not being a voluntary 
liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or manager 
is appointed by the court on the application by the debenture holders of the contractor's company, if 
any. 
 
 c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to 
be continued for a period of 21 (twenty-one) days. 
 

 
 d) On the death of the contractor being a proprietary concern or of any of the partners in the case 
of a partnership concern and the company is not satisfied that the legal representative of the deceased 
proprietor or the other surviving partners of the partnership concern are capable of carrying out and 
completing the contract. The decision of the company in this respect shall be final and binding which 
is to be intimated in writing to the legal representative or to the partnership concern. 
 

10.2  On cancellation of the contract or on termination of the contract, the Engineer-in-charge shall have 
powers:  
a. To take possession of the site, any materials, constructional plant, equipment, stores etc. thereon and 
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carry out balance work through any means or through any other agency. 
 
b. To give the contractor or his representative of the work 7 (seven) days notice  in writing  for taking 

final measurement for the works executed  till the date of cancellation or termination of the contract. 
The Engineer-in-Charge shall fix the time for taking such final measurement and intimate the contractor 
in writing.  The final measurement shall be carried out at the said appointed time notwithstanding 
whether the contractor is present or not. Any claim as regards  measurement which the contractor is to 
make shall be made in writing within 7 (seven) days of taking  final measurement by Engineer-In-charge 
as aforesaid and if no such claim is received, the contractor shall be deemed to have waived all  claims  
regarding above measurements and any claim made thereafter shall not be entertained. 
 

c. After giving notice to the contractor to measure up the work of the contractor and to take such whole 
or the balance or part thereof, as shall be unexecuted out of his hands and to give it to another contractor 
or take up departmentally, to complete the work. The contractor whose contract is terminated shall not 
be allowed to participate in future bidding for period of minimum twelve months.  
 
In such an event, the contractor shall be liable for loss/damage suffered by the employer because of 
action under this clause and to compensate for this loss or damage, the  employer shall be entitled to 

recover higher of the following:  
 
i) Forfeiture of security deposit comprising of performance guarantee and retention money and 
additional performance security, if any, at the disposal of the employer. 
Or 
ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the items 
and quantities remaining incomplete (as per provision of agreement) at the agreement rates including 

price variation as applicable on the date, when notice in writing for termination of work was issued to 
the contractor. 
 
 The amount to be recovered from the contractor as determined above, shall, without prejudice to any 
other right or remedy available to the employer as per law or as per agreement, will be recovered from 
any money due to the contractor on any account or under any other contract and in the event of any 
shortfall, the contractor shall be liable to pay the same within 30 days. In case of failure to pay the same 
the amount shall be debt payable. 

 
In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased materials, equipment 
or entered into agreement or made advances on any account or with a view to the execution of work or 
performance of the contract. And in case action is taken under any of provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum for any work thereof or actually performed under 
this contract unless and until the engineer-in-charge has certified in writing the performance of such 

work and value payable in respect thereof and he shall only be entitled to be paid the value so certified. 
 
The need for determination of the amount of recovery of any extra cost/expenditure or of any loss/damage 
suffered by the company shall not however arise in the case of termination of the contract for 
death/demise of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 
 
Suspension of work – The Company shall have power to suspend the work. The contractor shall on 
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on 
the contractor), 

suspend the progress of work or any part thereof for such time in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage, or endanger the safety thereof for any 
of the following reasons: 

 a) on account  of any default on the part of the contractor, or 
 b) for proper execution of the works, or part thereof, for  reasons other than the default 

of  contractor or, 
 c) for safety of the works, or part thereof. 

 
The contractor shall, during such suspension properly protect and ensure the works to the extent 
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necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for 
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of every 
such suspension plus 25%. This shall also be applicable for completion of the item or group of items 

of the work for which a separate period of completion as specified in the contract and of which the 
suspended work forms a part.  
 
The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if 
such suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually agreed 
terms. 
 
10.4 Foreclosure of contract: 

 
If at any time after acceptance of the tender the company decides to abandon or reduce the scope of 
work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in 
writing to that effect to the contractor and contractor shall act accordingly in the matter. In the event 
of abandonment, the contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, other than those mentioned below:- 

 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure 
incurred, if any, by the contractor on preliminary works at  site . 
b) to pay the contractor at the contract rates full amount for works executed and measured at site up to 
the date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally 
liable to pay, for the purpose of consumption in works carried out or were to be carried out but for the 
foreclosure, including the cost of purchase and transportation and cost of delivery of such materials. 
The materials to be taken over by the company should be in good condition and the company may 
allow at its discretion the contractor to retain the materials in full or in part if so desired by him and to 
be transported by the contractor from site to his place at his own cost with due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if any, in the work on the 
date of abandonment/reduction in the work, at the original issue price less allowance for any 
deterioration or damage caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or to 
any other destination, whichever is less. 
 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, 
papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the 
amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim 
for compensation for abandonment of the work, other than those as specified above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, 
after giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, 

shall be entitled to employ another Agency for executing the job or to carry out the work 
departmentally or contractually through tendering / limited tendering process, either wholly or partly, 
debiting the contractor with cost involved in engaging another Agency or with the cost of labour and 
the prices of materials, as the case may be. The certificate to be issued by the Engineer-in-Charge for 
the cost of the work so done shall be final and conclusive and the extra cost, if any, shall be borne by 
the contractor. However, when this clause is invoked, penalty will not be applicable other than on 
account of delayed completion. 

 
The value of the work taken away shall be calculated for the items and quantities taken away at the 
agreement rates including price variation as applicable on the date, when notice in writing for taking 
away part work was issued to the contractor. The contractor, from whom part work is being taken out, 
shall not be allowed to participate in the tendering process if any. 
If the expenses incurred by the department is less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
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In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any advance on any account or with a view to 
the execution of the work or the performance of the contract. 

 
12. Completion Certificate / Defect Liability Certificate  
 

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability 
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the 
procedure specified therein, the contractor shall give notice of completion of work, as soon as the 
work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, 
nominated for the purpose by the company, shall within  30 (thirty) days from the receipt thereof, 
inspect the work and ascertain the defects/deficiencies, if any, to be rectified by the contractor as also 

the items, if any, for which payment shall be made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of 
which is necessary for the satisfactory performance of the contract, he shall intimate in writing the 
defects and instruct the contractor to rectify the defects/remove deficiencies within the period and in 
the manner to be specified therein. In such cases Defect Liability Certificate will be issued by the EIC 
after the above rectifications are carried out/ deficiencies are removed by the contractor to the 

satisfaction of EIC. 
 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-
Charge is satisfied that the contractor has already made arrangements for rectification, or in the event 
of contractor's failure to rectify the defects for any reason whatsoever, the defects can be rectified by 
the company departmentally or by other means and the 50% of the security deposit of the contractor 
shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking 

Over Certificate with list of defects )indicating the date of completion of the work, defects to be 
rectified, if any, and the items, if any, for which payment shall be made at reduced rate indicating 
reasons there for and with necessary instructions to the contractor to clear the site/place of work or all 
debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.    
 
12.1 In cases where separate period of completion for certain items or groups of items are specified in 
the contract, separate Defect Liability certificate for such items or groups of items may be issued by 
the Engineer-in-Charge after completion of such items on receipt of notice from the contractor only in 

the event the work is completed satisfactorily in every respect.      
 
Refund of security deposit and payment of final bill shall, however, be made on completion of the 
entire contract work, but not on completion of such items of work. 
 
12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made 
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 

 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The 
cost thereof shall be recovered from the final bill of the contractor. 

 
13. Additional Responsibilities of the Contractor(s) 
 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is 
deemed to be included in the tendered rates.  
 
i) The company reserves the rights to let other contractors also work in connection with the Project 
and the contractor/contractors shall co-operate in the works for the introduction and stores and 

materials and execution of his/their works. 
 
ii)The contractor/contractors shall keep on the work site during the progress a competent and 
 experienced Resident Engineer exclusively for the work and necessary assistants who shall represent 
the contractor(s) .The contractor shall employ, on the site in connection with the execution and 
maintenance of the work, technical and managerial staff as mentioned below: 
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Sl 
No  

Value of Work  Manpower requirement 

1. More than 10 Crores One Resident Engineer (Degree Holder), One Engineer 
(Degree Holder), Two Engineers (Diploma Holder) 

2. 5 Crores to 10 Crores One Resident Engineer (Degree Holder), Two Engineers 
(Diploma Holder) 

3. 2 Crores to 5 Crores One Resident Engineer (Diploma Holder), One Engineer 
(Diploma Holder) 

4. 50 lakhs to 2 crores One Resident Engineer (Graduate/ Diploma Holder) 

For works below Rs. 50 lakhs, the deployment of manpower shall be as assessed by Engineer. 
 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience 
and full postal address of each and every technical personnel employed at site by him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the required 
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid.  The delay 
on this account, if any, shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors 
in course of the works finds/find any discrepancy between the drawing, forming part of the contract 
documents and the physical conditions of the locality or any errors  or  omissions  in  drawings  
except  those  prepared  by  himself / themselves  and  not approved by the Engineer-in-Charge. It 
shall be his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-
Charge shall verify the same.  Any work done after such discovery and without intimation as 
indicated above will be done at the risk of the contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work. 
The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the 
work site any men of the contractor/contractors who in his opinion is undesirable and the 
contractor/contractors will have to remove him within 3 (three) hours of such orders.  
 
The contractor shall employ apprentices in the execution of the contract work as required under 
Apprentices Act. 
 
The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 

 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons 
(including employees) and property. The safety required or recommended by all applicable laws, 
codes, statutes and regulations shall be observed by the contractor(s).In case of accidents, the 
contractor(s) shall be responsible for compliance with all the requirements imposed by the 
Workmen's Compensation Act or any other similar laws in force and the contractor shall indemnify 
the company against any claim on this account.    
 
All scaffoldings, ladders and such other structures  which the  workmen  are  likely  to use shall be 
examined by the Engineer-in-Charge or his authorized representative whenever they want and the 
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall 
be kept on the work and such structure must be pulled down within three hours of such condemnation 
and any certificate or instructions, however, shall in no way absolve the contractor/contractors from 
his/their responsibility, as an employer, as the company shall in no way be responsible for any claim. 
  
The contractor / contractors  shall  at all times exercises  reasonable precautions for the  safety of  
employees in the  performance of his/their contract and shall comply with all applicable provisions of 
the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities in 
India. The contractor/contractors shall comply with the provision of the safety hand book as approved 
and amended from time to time by the Government of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws and 
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rules of India and Local statutes and orders and regulations applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the various statutes 
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation 
& Abolition) Central Rules,1971, Minimum Wages Act, Workmen Compensation Act etc. and latest 
amendment thereof. Such records maintained by the contractor shall be opened for inspection by the 
Engineer-in-Charge or by the nominated representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons 
employed on the work shall be constructed and maintained in the number, manner and place approved 
or ordered by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit 
committing of nuisance at any other place. Cost of all works under this item shall be covered by the 
contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors organization 
and the progress made by him / them in the execution of the work as per the contract.                                                

 
ix) All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) 
only) and other levies, royalty, building and construction workers cess (as applicable in States) payable by 
the bidder/Contractor under the Contract, or for any other cause as applicable on the last date of 

submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. 
Applicable GST, if any, either payable by bidder or by company under reverse change mechanism shall 
be computed by system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as 
may be attendant upon execution and completion of works shall also be included in the rates, prices and 
total Bid price submitted by the bidder.  
 

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or 
any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 
company on production of documentary evidence in support of payment actually made to the concerned 
authorities. 
 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from 
the contractor. The details of such duties, taxes and other levies along with rates shall be declared by the 

bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & 
GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made 
only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and the 
rules made there under and after online filing of valid return on GST portal. Payment of GST & GST 

Compensation Cess is responsibility of the service provider/contractor. 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or 
GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable 
will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services 
in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of 
CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, 

issue of proper tax invoice or any other reason whatsoever, the applicable taxes &cess paid based on such 
Tax invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with 
interest and penalty, if any. 
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Note: During the execution of the contract if the GST status of the bidder changes, then the payment 
of GST, if any, to the contractor will be made as per the GST status declared by the bidder during 
tender stage based on which cost to company has been ascertained or at actuals, whichever is lower. 

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff 
and labourer required for the contract, which shall include cost of lead, lift, loading, unloading, 
railway freight, recruiting expenses and any other charges for the completion of the work to entire 
satisfaction of the company.                       
 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the 
work site at his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in 
writing. Prior permission is required to be taken from the owner for engagement of sub-contractor in 
part work/ piece rated work. 
 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be 
pulled, destroyed or damaged by the contractor/contractors or any of his/their employees without the 
prior permission of the company, failing which the cost of such trees or plants shall be deducted from 
the contractor/contractors dues at the rate to be decided by the company.  The rates quoted are 
supposed to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as 
will be permitted by the Engineer-in-Charge in writing.  

 
 b) Anything of historical or other interest or of significant value unexpectedly discovered on the 
site isthe property of the employer. The Contractor is to notify the Nodal Officer or his nominee of 
such discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged 

by him/them as per Minimum Wages Act or such other legislation or award of the minimum wage 
fixed by the respective State Govt. or Central Govt. as may be in force. The contractor / contractors 
shall make necessary payments of the provident fund for the workmen employed by him for the work 
as per the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions 
Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.     
 
xv) All accounts shall be maintained properly and the company shall have the right of access and 
inspection of all such books of accounts etc., relating to payment of labourer in online mode including 
payment of provident fund considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the 
agreement or by law, indemnify and keep indemnified for the following: 
 
a) The company or any agent or employee of the company against any action, claim or proceeding 
relating to infringement or use of any patent or design right and shall pay any royalties or other 
charges which may be payable in respect of any article or material included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such infringement has 
taken place in complying with the specific directions issued by the company or the use of such article 
or material was the result of any drawing and/or specifications issued by the company after 
submission of tender by the contractor. The contractor must notify immediately after any claim being 
made or any action brought against the company, or any agent or employee of company in respect of 
any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of payment of 
Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's 
Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as applicable, Employees State 
Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification thereof 
or any other law relating thereto and rules made there under from time to time, as may be applicable 
to the contract which may arise out of or in consequence of the construction or maintenance or 
performance of the work under the contract and also against costs, charges and expenses of any suit, 
action or proceedings arising out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third party or to any 
property belonging to any third party which may arise out of or in consequence of the construction or 
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maintenance or performance of the work under the contract and against all claims/demands 
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.  
 
 xvii)The contractor is under obligation to hand over to the company the vacant possession of the 
completed building structures failing which the Engineer-in-Charge can impose a levy upon the 
contractor upto 5% of the total contract value for the delay in handing over the vacant possession of 
the completed works after giving a 15 (fifteen) days notice to the contractor. 

 
xviii) Setting Out: The contractor shall be responsible for the contract and proper setting out of the 
works and correctness of the position, reduced levels, dimensions and alignment of all parts of the 
work including marking out the correct lay out in reference to the permanent bench mark and 
reference points.  Only one permanent bench mark and basic reference lines shall be marked and 
shown to the contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection therewith. If 
at any time during the progress of work any error is detected in respect of the position, levels, 
dimensions or alignment of any part of the work, the contractor on being required to do so by the 
Engineer-in-Charge or his representative shall at the expenses of the contractor rectify such errors to 
the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the 
Engineer-in-Charge.  
 
xix) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith 
Register and obtain License from the competent authority under the Contract Labour (Regulation 
&Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit 
certified copies of the same to the Engineer-in-Charge and the Principal Employer.   

 
xx) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, 
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the 
purpose of protection of the works, materials at site, safety of workmen and convenience of the 
public.         
 
 xxi) All materials obtained in the course of execution of the work during excavation and dismantling 
etc. shall be the property of the company and the same may be issued to the contractors, if required 
for use in the works at the rates to be fixed by the Engineer-in-Charge. 
 
 xxii) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. 
shall be the contractor's responsibility and is to be carried out at his own cost as per instructions of 
EIC. The rates quoted by the contractor shall be deemed to include the dewatering costs.  

 
xxiii) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-
Charge or his nominee, who is to approve them if they comply with the specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s 
responsibility for design of the Temporary Works. 

 
12. Defect Liability Period: 

 
In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the 
contractor shall be responsible to make good and remedy at his own expense the defect/s mentioned 
hereunder within such period as may be stipulated by the Engineer-in-Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period specifiedin 

tenderfrom the date of issue of Defect Liability certificate / completion certificate. 
b) If defect liability period is not specified, then under normal circumstances it should be for a 

period of 12 months. 
 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for carrying out the 
defects by the contractor detected within the defect liability period and if the contractor  fails  to  
adhere  to  this  programme,  the  Engineer-in-Charge shall be at liberty to procure proper materials 
and carry out the rectifications in any manner considered advisable under the circumstances and the 
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cost of such procurement of materials and rectification work shall be chargeable to the contractor and 
recoverable from any of the pending dues of the contractors. 
 
The defect liability period can be extended by the company on getting request from the contractor 
only for valid reasons.  
 
There will be no defect liability period for works like Cutting, cleaning& any other work of similar 
nature to be decided by the Engineer-in-Charge. 
 

15. Operating and Maintenance Manual:  
 

If “as built” drawings and/or Operating and Maintenance Manual are required the contractor shall 
supply them by the dates as per instruction of the Engineer-in-charge.  
 
If the contractor does not supply the drawings and/or Manual by the dates as stated above, or they do 
not receive the Nodal Officer or his nominee’s approval, the Nodal Officer or his nominee shall 
withhold the amount as stated in the agreement.  

 
16.  Settlement of Disputes. 
  

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 
However, if such disputes take place between the contractor and the department, effort shall be 
made first to settle the disputes at the company level. 
 

 The contractor should make request in writing to the Engineer-in-charge for settlement of such 
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 
disputes/ claims of the contractor shall be entertained by the company. 

 

Effort shall be made to resolve the dispute in two stages 

In first stage dispute shall be referred to Area GM or GM/HOD (Excavation). If differences still 

persist the dispute shall be referred to a committee constituted by the owner. The committee shall 

have one member of the rank of Director of the company who shall be chairman of the committee.    
 

If differences still persist, the settlement of the dispute shall be resolved in the following manner: 
Disputes relating to the commercial contracts with Central Public Sector Enterprises / Govt. 
Departments (except Railways, Income Tax, Customs & excise duties )/ State Public Sector 
Enterprises shall be referred by either party for resolution to the AMRCD 
(Administrative Mechanism for Resolution of CPSE’s Disputes)under aegis of department of 

Public Enterprises. 
 
In case of parties other than Govt. Agencies, the redressalof the dispute may be sought 
through Arbitration (THE ARBTTRATTON ANDCONCILATION ACT, 1996 as 
amended byAMENDMENT ACT of 2015). 

16.A.Settlement of Disputes throughArbitration 
 
(i) Normally, there should not be any scope of dispute between the employer(department) and the 

contractor after entering into a mutually agreed validcontract. However, due to various unforeseen 
reasons, disputes may arise during the progress of the contract between the employer (department) and 
the contractor. 
Therefore, the conditions governing the contract shall contain suitable provisionfor settlement of such 
disputes/differences binding on both the parties. 

 
(ii) Mode of settlement of such disputes/differences shall be through 
Arbitration. However, when a dispute/difference arises, then, depending on the position of the case, either 
the employer (department) or the contractor shall give notice to the 
Other party of its intention to commence arbitration. The applicable arbitration procedure will be as per 
the Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015. 
 
(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the contract 

has been issued. 

(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union 

of India. 
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(v) Legal Advice:While processing a case for arbitration,the purchase organization is to take  
legal advice, at appropriate stages from competent authorities viz their Legal Department. 
(vi) Sole Arbitration: 
In the event of any question, dispute ordifference arising under these terms &conditions or any condition 
contained inthis contract or interpretation of theterms of, or in connection with thisContract (except as to 

any matter thedecision of which is specially providedfor by these conditions), the same shallbe referred to 
the sole arbitration of a person, appointed to be the arbitratorbyCMD,CCL.The award of the 
arbitratorshall be final and binding on the partiesof this Contract. 
(a) In the event of the Arbitrator dying,neglecting or refusing to act or resigningor being unable to act for 
any reason, orhis/her award being set aside by thecourt for any reason, it shall be lawful for CMD,CCL to 
appoint another arbitrator inplace of the outgoing arbitrator in themanner aforesaid. 
(b) It is further a term of this contract that no person other than the person appointed by CMD,CCL as 

aforesaid should act as arbitrator and that, if for any reason that is not possible, the matter is not to be 
referred to Arbitration at all. Subject as aforesaid, Arbitration andConciliation Act, 1996 as amended by 
Amendment Act of 2015, and the rules there under and any statutory modification thereof for the time 
being in force shall be deemed to apply to the Arbitration proceedings under this clause. 
 
The venue of arbitration shall be theplace from which the contract is issuedor such other place as 

CMD,CCL at his discretion may determine. 
 
(vii) Contracts with Partnership firm: 

A partner is the implied authority tobind the firm in a contract coming in thepurview of the usual business 
of thefirm. The implied authority of a partner, however, does not extend to enter into arbitration 
agreement on behalf of thefirm. Therefore, while entering into a contract with partnership firm care 
should betaken to obtain consent of all thepartners to the arbitration agreement. 

 
17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be 
arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the 
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there under 
specifically states that the e-way bill is required to be issued by recipient of goods. 
 
18. In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges 
(Except EMD) from the supplier/ vendor, the same will be recovered along with the applicable GST and 
the amount shall be adjusted with the payment to be made to the supplier/ vendor against their bill/ 
invoice or any other dues. 
 
Further Performance Security/Earnest Money forfeited will be inclusive of GST. 

 
 
 

@@@@@@ 
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ADDITIONAL TERMS AND CONDITIONS 

The following additional terms and conditions are also acceptable to the company. The tenderers are 
requested not to quote any further additional conditions in the tender. 

1. Application of Price Variation Clause. 

If the prices of materials (not being the materials supplied at fixed issue rates by the company) 
and wages of labour required for execution of the work increase or decrease, the contractor shall 
be compensated for such increase or recoveries will be made from the bills for such decrease as 
per provisions detailed hereafter: 

a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work 
done during the stipulated period of the contract including such period for which the 
contract is validly extended under the provisions of the contract without any penal action. 
The Price Variation Clause shall not be applicable for works, for which stipulated period of 

completion is six months or less.  

b) The base date for working out such escalation/de-escalation shall be the last date on which 
the bids (inclusive of price part) or revised price bids (inclusive of revised offer) were 
stipulated to be received. 

c) The compensation for escalation or recoveries to be made shall be worked out at quarterly 
intervals and shall be with respect to the cost of work done during the previous three 
months. The first such payment will be made at the end of three months after the month 
(excluding) in which the tender was accepted and thereafter at three months' interval. 

d) Job specific modification in the formulae of price variation given in the following para(s) 
can be done with the approval of the CMD of the company 

1.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall 
be adjusted for increase or decrease in the cost of labour and the cost shall be calculated quarterly in 

accordance with the following formula : 

VL = W×
𝑨

𝟏𝟎𝟎
×  

𝑳−𝑳𝟎

𝑳𝒐
 

Where : 

VL= Variation in labour cost i.e., increase or decrease in the amount                                                                                                         
in rupees to be paid or recovered. 

W =  Value of work done during the period under reckoning to which the escalation/de-
escalation relates as indicated in clause-2.4 of the Additional Terms &  Conditions of the 

contract. 

A =   Component of labour expressed as percentage of the total value of the                                                                                                                                                                                                                                                                                                                                                                                                                           
work adopted from the Table-1. 

Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act / Rules 
of the State or Central  Govt., whichever is more, applicable to the place of work as on 
the  last date stipulated for receipt of the bids (inclusive of price part) or revised price 
bids whichever is later. 

L =  Revised minimum wages of unskilled worker corresponding to Lo during the period to 
which the escalation/de-escalation relates. 

1.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the 
work done will be adjusted for increase or decrease in the cost of materials and the cost shall be 
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calculated quarterly in accordance with the following formula : 

Vm = W×
𝑩

𝟏𝟎𝟎
×  

𝑴−𝑴𝟎

𝑴𝒐
 

Where : 

Vm =    Variation in  the  material cost i.e. increase or decrease in the amount in rupees to be paid 
or recovered. 

W =    Cost of work done during the  period under reckoning to which the escalation / de-
escalation relates as indicated in  clause-2.4 of the Additional Terms & Conditions of  the 
contract. 

B  =    Component of material expressed as percentage of the total value  of the  work adopted 
from the Table -1. 

M  =  Average  All India Wholesale Price Index for all commodities for the period to which 
escalation/de-escalation relates as  published  by  the  RBI  Bulletin, Ministry of Industry 

& Commerce, Govt. of India. 

Mo =    All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI 
Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the last date on 
which the bids (inclusive of price part) or revised price bids whichever is later  were 
stipulated to be  received. 

1.3 Escalation/ De-escalation on POL :   The amount to be paid to the contractor for the work 
done shall be adjusted for the increase or decrease in the cost of POL and the cost shall be 
calculated quarterly in accordance with the formula given below : 

Vf = W×
𝑪

𝟏𝟎𝟎
× 

𝑭−𝑭𝟎

𝑭𝒐
 

 Where : 

Vf =     Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be 
paid or recovered.  

W =   Value of work done during the period under reckoning to which the escalation/ de-
escalation relates as indicated in clause 2.4 of the Additional terms & Conditions of the 
contract. 

C  = Component of POL expressed as percentage of the total cost of the work taken from Table -
1. 

F =  Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & 
Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of India for 

the period to which the escalation/de-escalation relates. 

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published 
by the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of 
receipt of bids (inclusive of Price Part) or revised price bids whichever is later.  

 

1.4 While calculating the value of "W" the following may be  noted : The cost on which the 
escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to which 
escalation relates, and from this amount the value of materials supplied or services rendered at the 

prescribed charges under the relevant provisions of the contract, and proposed to be recovered in 
the particular bill, shall be deducted before the amount of compensation for escalation or de-
escalation  is worked out. In the case of materials brought to site for which any secured advance 
is included in the bill, the full value of such materials as assessed by the Engineer-in-Charge (and 
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not the reduced amount for which secured advance has been paid) shall be included in the cost of 
work done for operation of this clause. Similarly, when such materials are incorporated in the 
work and the secured advance is deducted from the bill, the full assessed value of the materials 

originally considered for operation of this clause should be deducted from the cost of the work 
shown in the bill, running or final. Further the cost of work shall not include any work for which 
payment is made at prevailing market rates. 

1.5In the event the price of materials and/ or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of work so that such price of materials 

and/or wages of labour shall be deductible from the cost of work under this contract and in this regard 
the formulae herein before stated under this clause shall mutatis/mutandis apply. No such adjustment 
for the increase / decrease in material price and/ or wages of labour before mentioned would be made 
in case of contracts related to capital works, in which the stipulated period of completion of the work 
is six (6) months or less. 

1.6 Application of Price Variation Clause during extended period of Contracts. 

The Price Variation Clause as stated above will be applied for extended time frame of a contract 
by following the principle stated as under: 

i) Normally, if and when it is understood that a contract is not going to be completed within 
the scheduled time period, the contract is kept operative by extending the time of 
completion provisionally. During this provisional extended period the operation of the 

Price Variation Clause will remain suspended. 

ii) If and when it is decided at the end of the successful completion of the work that the delay 
was due to causes not attributable to the contractor, then the Price Variation Clause will be 
revived and applied as if the scheduled date of completion has been shifted to the approved 
extended date. 

iii) If it is decided at the end of successful completion of the work that the delay was due to the 
fault of the contractor then the Price Variation Clause will not be revived for the purpose of 
escalation but shall be revived and applied for the purpose of de-escalation and no further 

payment will be made to the contractor on account of any escalation during this period but 
recovery shall be made for de-escalation, if any. Additionally, the Clause related to 
Compensation for delay will be applied 
 

iv) If it is decided at the end of successful completion of work, the delay was partly due to the 
fault of the contractor and partly due to the fault of the employer and thereby Liquidated 
Damages (LD)/compensation due to delay is imposed then price variation clause for the 
purpose of escalation shall not be revived for this extended period, but shall be revived and 
applied for the purpose of de-escalation. 

No payment will be made by applying “FROZEN INDICES “under any circumstances. 
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Table – 1 

Value of A,  B&  C  in the escalation formula in the additional terms & conditions for Civil Works :  

Sl Particulars A% (Labour 

Component) 

B% (Material 

Component) 

 

C% (POL 

Component) 

Remarks 

1 For building works    25 75 Nil 

 

 

2 For Road works       15 80 05 

 

 

3 For external sewerage,  

External water supply,     and 

external electrification  

10 90 Nil  

4 For external water  supply, 

external  sanitary and 

external   electrification  

(through labour rate 

contract)         

75 25 Nil  

5 For steel structural   works      15 85 Nil 

 

 

 

6 

For steel structural works 

with Deptt. free supply of 

rolled steel sections (through 

labour rate contract) 

 

75 

 

25 

 

Nil 

 

7 For Coal Handling Plant Civil 

Works      

25 75 Nil  

8 For under-ground civil works 

such as Incline Drivage, Shaft 

Sinking etc.  

35 65 Nil.  

9 For only labour oriented 

works of maintenance nature. 

100 Nil Nil  

 

For all other works not listed above, the component of labour, material and POL of the total cost of 

work shall be as specifically indicated in the tender document. 
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SPECIAL TERMS AND CONDITIONS (IF ANY) 

 

 TECHNICAL SPECIFICATIONS 

(Technical Specifications to be mentioned) 
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SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. When 
a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the ladder 
shall be given an inclination not steeper that ¼ to 1 ( ¼ horizontal and 1 vertical).    

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 
braced and otherwise secured at least 90 cm (3ft) high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such opening as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure.  

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft) above 
ground level, they should be closely boarded, should have adequate width and should be suitably fastened 
as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall 
be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width 
between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto and including 
3 m (10ft) in length. For longer ladders, this width should be increased at least ¼” for additional 30 cm 
(1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be 
taken to prevent danger from electrical equipment. No materials on any of the sites or work shall be so 
stacked or placed as to cause danger or inconvenience to any person or the public. The contractor shall 

provide all necessary fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and to pay any damages and cost which may be 
awarded in any such suit; action or proceedings to any such person or which may, with the consent of the 
contractor, be paid to compensate any claim by any such person.   

 
6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with at 

least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom of 
the trench to at least 90 cm (3ft) above the surface of the ground. The side of the trenches which are 1.5 m 
(5ft) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as 
to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of 
the edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from top 
to bottom. Under no circumstances, undermining or undercutting shall be done.   

 

7. Demolition : before any demolition work is commenced and also during the progress of the work,  
 
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 
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iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 
as to render it unsafe. 
 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 
concerned.Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
9. The Contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 
painting, the following precaution should be taken:- 

 
a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form 

of spray or a surface having lead paint is dry rubbed and scrapped. 
 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work.  
 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 
 

e) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
 

f) Overall shall be worn by working painters during the whole of working period. 
 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials. 

 
10. When the work is done near any place where there is risk of drowning, all necessary equipments should 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 

to the following standards or conditions:- 
 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 
from patent defects and shall be kept repaired and in good working order.  
 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects.    
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under 
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or 
give signals to operator.  
 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 

used in hoisting or as means of suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of a hoisting machine having a variable safe working load each safe working 
load and the condition under which it is applicable shall be clearly indicated. No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing.  
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iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe working 
load of the machine to the Engineer-in-Charge whenever he brings any mach8inery to site of work 
and get it verified by the Electrical Engineer concerned.  

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 
provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce 
to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce 
to the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers 
are employed on electrical installations which are already energized, insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity.    

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named 
therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-
Charge of the department or their representatives.  

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from 

the operations of any other Act or Rule in force in the Republic of India.  
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e-TENDER PORTAL USER AGREEMENT 

In order to create a user account and use the e-Tender portal you must read and accept this e-Tender portal User 

Agreement.    

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 

      I DO HEREBY UNDERTAKE  

1. That all the information being submitted by me/us is genuine, authentic, true and valid on the date of 

submission of tender and if any information is found to be false at any stage of tendering or contract period, 

I/We will be liable to the following penal actions apart from other penal actions prescribed elsewhere in the 

tender document.   

a. Cancellation of my/our bid/contract (as the case may be)  

b. Forfeiture of EMD 

c. Punitive action as per tender document  

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and 

Special/Additional Terms and Condition as stated there in the tender document as available on the website.   

3. That I/we accept the Integrity Pact as given in the tender document (if applicable).  

4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate form 

for e-Payment in the format as prescribed in the document in case, the work is awarded to us.   

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having 

reference in this bid.    

6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed in 

the tender document in support of the information and data furnished by me/us online.   

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or 

PSUs. In case we are banned or delisted this information shall be specifically informed to the tender issuing 

authority.   

8. That I/We accept all the undertakings as specified elsewhere in the tender document.    

9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will be a 

part of our agreement with CIL/Subsidiary Company.   

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 

COPYRIGHT NOTICE:  Copyright©2013, Coal India Limited, India. All rights reserved.     

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR 

DISTRIBUTE, IN ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, 

CODE AND/OR SOFTWARE.    

You may print and download portions of material from the different areas of the website solely for your own 

non-commercial use provided that you agree that you shall not change or delete any copyright or proprietary 

materials from the site: - https://coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/its 

Subsidiary.   

THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR COMPLIANCE 

WITH THE USER'S TERMS AND SET FORTH BELOW:  
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 PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE 

YOUR REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY 

WITH ALL OFTHE TERMS AND CONDITIONS SET FORTH BELOW.  

 REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE 

TERMSAND CONDITIONS SET FORTH BELOW:   

Bidder Registration, Password and Security:  

 Upon successful completion of Registration online, User ID and Password will be registered. You can login, 

only by giving valid User ID and Password and then signing with your valid Digital Signature Certificate.   

 The Online registration/enrolment of bidder on the portal should be done in the name of the bidder.  The 

person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, duly authorized 

by the Bidder.    

User ID and password are strictly personal to each Authorised User and non-transferable. The User shall ensure 

that its Authorised Users do not divulge or disclose their user ID or password to third parties. In the event that 

the Authorised User comes to know that the User ID/Password has been/ might have been divulged, disclosed 

or discovered by any third party, user or its authorized user shall immediately modify the password using 

"Change Password" option. CIL/subsidiary will have no responsibility or obligation in this regard.   

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that the 

status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. Hence 

Bidders who are obtaining new DSC should register at least 24 hrs before the submission of Bid.   

By registering in this portal you forthwith assume the responsibility for maintaining the confidentiality of the  

Password and account, and for all activities that occur under your Password or Account. You also agree to  

(a).immediately notify by e-mail to Application Administrator/Nodal officer, of any unauthorized use of your 

Password or Account or any other breach of security, and (b) ensure that you log-out from your account at the 

end of each session. CIL/its Subsidiaries shall not be liable for any loss or damage caused to you due to your 

failure to comply with the foregoing.   

Registered user can modify or update some of the information in their profile as and when required at their own 

discretion. However some information such as "User ID" are protected against changes by Bidder after 

enrolment and some other information such as "Bidder Name" etc. are protected against changes by Bidder 

after bid submission.   

Modification of software:  

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender portal, 

reserves the right to modify, add, delete and/or change the contents , classification and presentation of the 

information on the market place at any time as it may in its absolute discretion find to be expedient and without 

giving any notice. It is the users responsibility to refer to the terms and/or any change or addition to the same 

while accessing the site.   

Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without any 

notice to the users.   

System Requirements: 

It is the users responsibility to comply with the system requirements: hardware, software, Internet connectivity 

at user premises to access the e-Tender portal as mentioned in the home page in the link "Resources Required".   

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them or 

damages caused to them arising out of the following:   

(a).  Incorrect use of the e-Tender System, or ; 

(b). Internet Connectivity failures in respect of the equipment used by the Users or by the Internet Service 

Providers, or;   
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(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or any 

other factor which are personal/ special/local to the Bidder.   

Contents of Tender Information: 

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering entities of 

CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to contact the respective 

Tender Inviting Authority.  

Bid Submission Acknowledgement:  

The User should complete all the processes and steps required for Bid submission. The successful Bid 

submission can be ascertained once acknowledgement is given by the system through Bid Submission number 

i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible for incomplete 

bid submission by users. Users may also note that the incomplete bids will not be saved by the system and so 

the same will not be available to the Tender Inviting Authority for processing.  

The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof of 

participating in the tender. Other than this acknowledgement, no proof will be considered as a confirmation to 

the submission of a bid. If the bidder fails to produce this acknowledgement required for verification in case of 

dispute, his claim for submission of bid may not be considered.  

Upload files: 

The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and contain 

only the relevant information as stated by the Tender Inviting Authorities for the particular tender. It is not 

obligatory on the part of CIL/subsidiary to read each and every document uploaded by the Bidder. If any 

bidder/Company has uploaded/attached irrelevant data, bogus or fabricated certificates towards his 

qualification requirements to the respective tender then their User account will be liable for termination 

permanently or temporarily by CIL/subsidiary without any prior notice.  

User Conduct: 

You agree that all information, data, text, software, photographs, graphics, messages or other materials 

("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person from 

which such Content is originated. This means that you are entirely responsible for all Content that you upload, 

post, email or otherwise transmit via the e-Tender portal.   

CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not guarantee the 

accuracy, integrity or quality of such Content. Hence under no circumstances, CIL/subsidiary is liable in any 

manner for any Content, including, but not limited to, for any errors or omissions in any Content, or for any 

loss or damage of any kind incurred as a result of the use of any Content posted, e-mailed or otherwise 

transmitted via the Site.   

Amendments to a tender published:  

You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or extend the 

closing date or amend the details of tender at any time by publishing corrigendum as applicable.    

Special Admonitions For International Use:   

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online content 

and acceptable Content. Specifically, you agree to comply with all applicable laws regarding the transmission 

of technical data to and from India or the country in which you reside.  

Links:  

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no 

control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not responsible for 

the availability of such external sites or resources, and does not endorse and is not responsible or liable for any 

Content, advertising, products, or other materials on or available from such sites or resources.   
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You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly or 

indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or reliance on 

any such Content, Goods or Services available on or through any such site or resources.    

Miscellaneous:  

This Agreement shall all be governed and construed in accordance with the laws of India & applicable to 

agreements made and to be performed in India. The e-Tender portal's failure to insist upon or enforce strict 

performance of any provision of this Agreement shall not be construed as a waiver of any provision or right. 

Neither the course of conduct between the parties nor trade practice shall act to modify any provision of this 

Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any party at any time 

without notice to you. Any rights not expressly granted herein are reserved.  

Governing Law: 

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the principal 

civil court of the place where the registered office of Coal India/Subsidiary Company is situated shall have 

non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary company. In case of dispute 

being with a regional Institute of CMPDIL, the principal Civil Court where the said regional Institute is 

situated shall be place of suing.   

CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of the 

above mentioned terms & conditions of e-Tender services agreement.   

Modification of terms of Agreement: 

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes could 

be made by us after the first posting to the Site and you will be deemed to have accepted any change if you 

continue to access the Site after that time. CIL/its Subsidiaries reserves the right to modify, suspend/cancel, or 

discontinue any or all services/ make modifications and alterations in any or all of the content, at any time 

without prior notice.  

Policy and Security:   

General Policy:  

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary does 

not collect any personal or business information unless you provide it to us voluntarily when conducting an 

online enrolment, bid submission etc. or any other transaction on the Site.   

Information Collected:   

 When you choose to provide personal or business information to us to conduct an online transaction, we use it 

only for the purpose of conducting the specific online transaction that you requested. The information is also 

used for the purpose of vendor searches. For each online transaction, we require only a minimum amount of 

personal and business information required to process your transaction.   

When you visit our portal to browse, read pages, or download information, we automatically collect and store 

only the following information:    

Internet domain and IP address from which you access our portal;   

The date and time you access our portal;    

The pages you visit    

This information would help us to make our site more useful to visitors and to learn about the number of 

visitors to our site and the types of technology our visitors use.   

We do not give, share, sell or transfer any personal information to a third party unless required to do so by law. 

If you do not want any personal or business information to be collected, please do not submit it to us ; however, 

without this required information we will be unable to process your online bid submission or any other online 
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transaction. Review, update and correction of any personal or business information can be done directly on the 

Site.  

Use of Cookies: 

When you choose to enter into an online transaction, we use cookies to save the information that you input 

while progressing through the transaction. A cookie is a very small amount of data that is sent from our server 

to your computer’s hard drive. By enabling this feature, the cookie will remember the data entered by you and 

next time when you visit this site, the data stored in the cookie will be available in future.  

Security:  The Site has security measures in place to protect against the loss, misuse and alteration of 

information under our control.   

e-Mail / SMS Notifications: The GePNIC e-Procurement Server has functionality of automatically 

sending e-Mail / SMS alerts at various events as per the bidder’s preference. There is no manual 

intervention while sending these pre-defined e-Mail / SMS alerts. All events for which e-Mails / SMS 

being sent is also available to users on the Dash Board / the user login of the Bidder. Although all 

efforts will be made to ensure timely delivery of e-Mail / SMS, due to dependency in various other 

external factors, the delivery of e-Mail / SMS may not be assured and bidders are requested to check 

the portal on a periodic basis for any such events. Non-receipt of e-Mail / SMS cannot be quoted as a 

reason for failure of service as this is an added facility being provided to users. 
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ANNEXURES 

 

Annexure-I 
 

FORMAT OF Letter of Bid 
 
 
 
To, 

The Tender Committee 

Central Coalfields Limited 

Sub: BID for the Work “……………………………………………………”. (To be filled by department) 

NIT No.:………………………………………………. (To be filled by department) 

Tender Id No:……………………. (To be filled by department)  

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope of 

Work, technical specifications, BOQ and other documents carefully. 

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid 

conditions and bid documents in its entirety for the above work and agree to abide by and fulfil all terms and 

conditions and specifications as contained in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the bid 

notice/document. 

I/We hereby confirm that this bid complies with the Bid validity, bidsecurity and other documents as required by 

the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any time, 

penal action as deemed fit may be taken against me/us for which I/We shall have no claim against 

CIL/Subsidiary. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of Acceptance/Work 

Order shall constitute a binding contract between us and Central Coalfields Limited. 

Should this bid be accepted, I/we agree to furnish Performance Security within stipulated date and commence 

the work within stipulated date. In case of my/our failure to abide by the said provision, Central Coalfields 

Limited shall, without prejudice to any other right or remedy, be at liberty to cancel the letter of acceptance/ 

work order /award and to forfeit the Earnest Money and also debar us from participating in future tenders for a 

minimum period of 12(twelve) months. 



 

 

Annexure-II 

 

PROFORMA FOR UNDERTAKING 

(To be accepted in GTE) 

I/We solemnly declare that: 

1. I I/We am/are submitting Bid for the work……...................................................... (to be filled by department) 

against Bid Notice No. ......................... Dated………………… (to be filled by department) and I/we offer to 

execute the work in accordance with all the terms, conditions and provisions of the bid. 

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification information of this 

Bid is complete, correct and true. 

3. All copy of documents, credentials and documents submitted along with this Bid are genuine, authentic, true and 

valid. 

4. I/ We hereby authorize department to seek references / clarifications from our Bankers. 

5. We hereby undertake that we shall register and obtain license from the competent authority under the contract 

labour (Regulation & Abolition Act) as relevant, if applicable. 

6. I/We have not been debarred by any procuring entity for violation of Preference to Make in India (as applicable) 

vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended from time to 

time (not applicable for works with estimated value put to tender less than 5 lakh). 

7. I/we do not have relationship with any other participating bidders, directly or through common third parties 

that puts us in a position to have access to information about or influence on the bid of another Bidder.  

8. I/we or any of my/our affiliate has/have not participated as consultant in the preparation of the design or 

technical specification of the contract that is the subject of the bid.  

9. If any information and document submitted is found to be false/ incorrect at any time, department may cancel 

my/our Bid and action as deemed fit may be taken against me/us, including termination of the contract, forfeiture 

of all dues including Earnest Money and banning of our firm and all partners of the firm etc. 

 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
 



 

ANNEXURE - III 

PROFORMA FOR WRITTEN CONSENT FOR ARBITRATION CLAUSE 

(Applicable for Partnership Firm) 

Not Applicable 

 

(Covered in Stipulations of Undertaking) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Annexure-IV 
PROFORMA FOR EXECUTION OF AGREEMENT. 

STAMP PAPER  

(of appropriate value as per Stamp Act)  

 

 This agreement is made on ………………. day of …………….. between ( Name of Company ) having its 
registered office at ……………………………………………… (hereinafter called the ‘COMPANY’ which 
expression shall, unless repugnant to the subject or context, include its successors and assignees) of the one part 

and ( Name of the Contractor ) carrying on business as a (  partnership/ proprietorship/ Ltd. Co. etc. ) firm under 
the name and style ………………………………………………… (hereinafter called the ‘said Contractor’ which 
expression shall, unless the context requires otherwise include them and their respective heirs, executors, 
administrators and legal representatives) of the other part. 

 Whereas the Company invited tenders for the work of “……………………………………… 

……………………..” and whereas the said Contractor/ Firm submitted tender for the said work and deposited a 
sum of Rs………………….. as Earnest Moneyand whereas the tender of the said contract has been accepted by the 

Company for execution of the said work. 

  NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to them in 
the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form and be read and 
construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     
 General Technical Specification (Page …. to …) and 

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters – 

v) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

vi) Schedule-E Drawings (Page .. to ..) 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words and figures ) or such 
other sum as may be arrived at under the clause of the specification relating to Payment by items measurements at 
unit prices by the Company, the said Contractor shall, subject to the terms & condition contained herein execute 
and complete the work as described and to the extent of probable quantities as indicated in Schedule B with such 
variations by way of alteration, addition to or reduction from the said works. 

4) The company has received a sum of Rs............ towards Performance Security Deposit (1 st part of Security 
Deposit) in the form of Demand Draft / Certified Cheque/ B.G./ other form (details to be furnished) . 

5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A Bills as 

Retention Money (2ndpart  of security deposit) as per the terms & condition of the tender/ contract.   

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written. 
       

       



 

 1             Partner.                                                             Signature 

 

 

 2             Partner                                                             Signature 

 

On behalf of M/S……………………………….. 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________             Signature    

 

Address : 

 

Occupation : 

 

                    Signed by Sri ……….on behalf of                                        Signature 

                    (Name of Company) in presence of - 

 

a) Name :                                                                                                            Signature 

b) Address: . 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 

 

 

 

 

 



 

 

Annexure-V 

          

PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY 

…………………………..(Name and Address of the concerned Subsidiary Company/ Purchaser Company) 

 
Re:   Bank Guarantee in respect of Agreement/Contract/Purchase order vide 
No…………………….….,Dated……………. Between  Central Coalfields Limited  (Name of Purchaser 
Company)    and ………………………………. (Name of Supplier Company) 

Messers………….. a Company/Firm having its office at ……………….. (herein after called “the 
Contractor”) has entered into the Agreement/Contract/Purchase Order vide no………..dated ………….(herein 
after called “the said Agreement”) with Coal India Limited, Kolkata on behalf of Central Coalfields Limited/ 
Purchaser Company (name of the concerned subsidiary Company) (hereinafter called “the Company”) to supply 
…………. Stores/ materials amounting to Rs……………. on the terms and conditions contained in the said 
contract. 

The……… (name of the Bank) (hereinafter called “the Bank”) having its Office at……..….. has at the 
request of the Contractor, agreed to give the Guarantee as hereinafter contained 

. 
We……………… (name of the Bank) do hereby, unconditionally agree with the Company that if the Contractor 
shall in any way fail to observe or perform the terms and conditions of the said Agreement or shall commit any 
breach of its obligations there under, the Bank shall on demand, and without any objection, demur, pay to the 
company the said sum of …………… or any portion thereof without requiring the Company to have recourse to 
any legal remedy that may be available to it to compel the Bank to pay the same , or calling on the company to 

compel such payment by the contractor.  
Any such demand shall be conclusive as regards the liability of the Contractor to the company and as 

regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to withhold 
payment on the ground that the Contractor has disputed its liability to pay or has disputed the quantum of the 
amount or that any arbitration proceeding or legal proceeding is pending between the company and the 
Contractor regarding the claim. 

We, the Bank further agree that the Guarantee shall come into force from the date hereof and shall remain 

in force and effect till the period that will be taken for the performance of the said Agreement which is likely to 
be …………. day of ………….. but if the period of Agreement is extended either pursuant to the provisions in 
the said Agreement or by mutual agreement between the contractor and the company, the Bank shall renew the 
period of the Bank Guarantee failing which it shall pay to the company the said sum of ………….…. or such 
lesser amount of the said sum of …………… as may be due to the company and as the company may demand.  

This Guarantee shall remain in force until the dues of the company in respect of the said sum of 
………………. are fully satisfied and the Company certifies that the Agreement has been fully carried out by the 

Contractor and discharges the guarantee.  
The Bank further agrees with the company that the company shall have the fullest liberty without consent 

of the Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of 
the said Agreement or to extend time for performance of the said  Agreement t from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the Company against the contractor and to 
forebear to enforce any of the terms and conditions relating to the said Agreement and the Bank shall not be 
relieved from its liability by reason of such failure or extension being granted to the Contractor or to any 
forbearance, act or omissions on the part of the company or any indulgence by the Company to the Contractor or 

any other matter or thing whatsoever which under the law relating to sureties would but for this provision have 
the effect or relieving or discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and is not extended by 
the Bank beyond the period specified above, the Bank shall pay to the company the said sum of ……….….. or 
such lesser sum as may then be due to the Company and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 
Rs………..…….only. The guarantee shall remain in force till the day ……*…….. of ……*..……. and unless the 

guarantee is renewed or claim is preferred against the bank within the validity period and/or the claim period 
from the said date, all rights of the Company under this guarantee shall cease and the Bank shall be released and 
discharged from all liabilities hereunder except as provided in the preceding Clause. 



 

 
 The Bank has under its constitution power to give this Guarantee and ……………………. [Name of the 
person (s)] who has signed it on behalf of the Bank has authority to do so. 
 
Dated  this………..day of……………..at………… 
Place…………….. 
  Signature of the authorized person(s) 
       For and on behalf of the Bank by: 

 
 (Signature) 
 (Name) 
                                                                                          (Designation) 
                                                                                          (Code number)  
                                                                                          (address) 
 

 
 “The Bank Guarantee as referred above shall be operative at our branch at …….. payable at 
………………………….  
The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of completion 
whichever is more  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Annexure VI 

 
MANDATE FORM FOR ELECTRONIC FUND TRANSFER/INTERNET BANKING PAYMENT. 

To 

__________ 

 

---------------- 

Sub: Authorization for release of payment due from Central Coalfields Limited, Ranchi 

through Electronic Fund transfer/Internet Banking. (SBI-NET) 
Ref: Order No._____________ Date _________ and/or Tender/Enquiry/Letter No. _________ Date 
 

(Please fill in the information in CAPITAL LETTERS, Please TICK wherever it is 

applicable). 

 

1. Name of the Party: _____________________________________________ 

2. Address of the Party: _____________________________________________ 

_____________________________________________ 
City _______________________PIN Code___________ 
E- Mail Id _____________________________________ 

Permanent Account Number ______________________________ 
3. Particulars of Bank:- 

Bank Name  Branch Name  

Branch place  Branch City  

PIN Code  Branch Code  

MICR No.    

(9 Digits code number appearing on the MICR Bank of the cheque supplied by the Bank, please attach 
Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank name, branch name and code 

number) 

RTGS CODE                

Account Type  Saving  Current Cash Credit 

Account Number (as appearing in the 
cheque) 

                

 

4. Date from which the mandate should be effective. 

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed 
or not effected for reasons of incomplete or incorrect information. I shall not hold Central Coalfields 
Limited responsible. I also undertake to advise any change in the particulars of my account to facilitate 
updation of records for purpose of credit of amount through SBI Net. 
Place: 
Date: 

                       Signature of the party/Authorized Signatory. 

___________________________________________________________________________________ 

Certified that the particulars furnished above are correct as per our records. 
Banker’s Stamp : 
Date : 

(Signature of the Authorized official from the Banks) 
 

 

 

 

 

 



 

Annexure-VII 

DELETED 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Annexure-VIII 

Competent Authority and procedure for Registration with Competent Authority in case of bidder from a country 
which shares a land border with India  

 
 
 
 



 

 
 

 
 

 
 
 
 
 
 
 

 
 
 
 



 

Annexure-IX 
Office order regarding exclusion from restrictions under Rule 144(xi) of the General financial Rules (GFRs) 
2017 

 
 



 

 

Annexure-X 

PROFORMA FOR UNDERTAKING 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

I/We, ..................................................................................., Proprietor/Partner/Legal Attorney/Director/ 
Accredited Representative of M/S. .................................., solemnly declare that: 

1. I/We am/are submitting Bid for the work……......................................................against Bid Notice No. . ........................ 
Dated………………… and I/we offer to execute the work in accordance with all the terms, conditions and provisions of 
the bid. 

2. Myself/Our Partners/Directors don’t has/have any relative as employee of Central Coalfields Limited. 

Or 

The details of relatives of Myself/ Our Partners/ Directors working as employee of Central Coalfields Limited is as 
follows: 

a. Name of the employee 

b. Place of posting 

c. Department 

d. Designation 

e. Type of relation – Wife/ Husband/ Father/ Step Father/ Mother/ Step-Mother/ Son/ Step-Son/ Son’s 
wife/ Daughter/ Daughter’s Husband/ Brother/ Step-Brother/ Sister/Step-Sister 

3. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make necessary payments as 
required under law. 

Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF / EPF authorities, if 
applicable. We shall make necessary payments as required under law.   

* Delete whichever is not applicable. 

4. ** I/We have not been banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs. 

Or 

**I / We ………………..have been banned by the organization named “_____________” for a period of………………… year/s, 
effective from ………………. to……………………..….. 

** Delete whichever is not applicable. 

5. We,………………………………………………………………………………………………………………..(Name 
of Partners of Partnership Firm/Joint Venture), partners of 
…………………………………………………………………..(Name of Partnership Firm/Joint Venture) hereby 
consent to abide by the provisions of Clause 16 and 16A of General Terms and Conditions pertaining to 
arbitration. 

 (Note : - Applicable in case of Partnership firm/Joint Venture) 
 

6. We certify that the works/services offered by us against the tender for the work 
“……………………………(Name of work)” against NIT No/Tender ID. ......................... Dated………………, 
meet the minimum local content requirement and has local content: 

 
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e………%       (indicating the 

percentage of local content) 
 
* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.………%       

(indicating the percentage of local content) 
 *Delete whichever is not applicable. 



 

 
 

7. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended from time to time of 
Ministry of Finance, Dept of Expenditure, Public Procurement Division with respect to restrictions on procurement of 
goods, services or works from a bidder of a country which shares a land border with India and on sub-contracting to 
contractors from such countries: 

I/we have read the Clause regarding restrictions on procurement from a bidder of a country which shares a land border 
with India and on sub-contracting to contractors from such countries; I/we certify that I am/ we are not from such a 
country or, if from such a country, has/have been registered with the Competent Authority and will not sub-contract any 
work to a contractor from such countries unless such contractor is registered with the Competent Authority. I hereby 
certify that I/we fulfil all requirements in this regard and I am/ we are eligible to be considered. 

 

(Where applicable, evidence of Competent Authority shall be attached.) 

8. If any information and document submitted is found to be false/ incorrect at any time, department may cancel 
my/our Bid and action as deemed fit may be taken against me/us, including termination of the contract, forfeiture of all 

dues including Earnest Money and banning of our firm and all partners of the firm etc.  
 
 
 

Yours faithfully, 
Date : ………………………..          
 
 

              Signature of Bidder 
                     (In case of Partnership firm, signature of all partners with name) 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 

 

 

 

 
 

 

 

 



 

Guidelines for Banning of Business 

 
 CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Banning of Business’ 

with a contracting entity in respect of Works and Services Contracts.  
1. Observance of Principle of Natural Justice before banning the business dealings with any contracting entity. 
   
2. The contracting entity may be banned in the following circumstances: - 
 

i) If bidder backs out after notification of opening of price bid and if that bidder is found to be L-1. 
ii) If L-1 bidder fails to submit PSD and/or fails to execute the contract within stipulated period.  
iii) If L-1 bidder fails to start the work on scheduled time. 
iv) In case of failure to execute the work as per mutually agreed work schedule. 
v) Continued and repeated failure to meet contractual Obligations: 
a. In case of partial failure on performance, agency shall be banned from future participation in tenders keeping 

his present contract alive.  

b. On termination of contract. 
vi) Willful suppression of facts or furnishing or wrong information or manipulated or forged documents by the 

Agency or using any other illegal/unfair means. 
vii) Formation of price cartels with other contractors with a view to artificially hiking the price. 
viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance guarantee period, 

when it is specifically brought to his notice. 
ix) Contractor fails to use Mobilization advance given to him for the purpose it was intended. 
x) Contractor fails to renew the securities deposited to the department. 

xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability period. 
xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact wherever such 

Pact exists.   
xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial disadvantage to 

the Company. 
 
3. Such ‘Banning of Business’, if and when effected, shall be with prospective effect only. The effect of 

‘Banning of Business’ shall be for future tenders from the date of issue of such Order. However, if any 
contracting entity is banned after online notification of opening of Price Bid, such a ban will not be effective 
for that work.  

 
4. The banning shall be for a minimum period of one year and shall be effective for the concerned Subsidiary for 

the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, banning shall be for CIL HQ. 
However, if such ‘Banning of Business’ has to be made effective for entire CIL and its Subsidiaries then 

approval of Chairman, CIL shall be required. 
 
5. Once a contracting entity is banned, it shall be extended to the constituents of that entity, all the partners in 

case of Partnership Firm, owner/proprietor in case of Proprietorship Firm and all the Directors in case of 
Limited Company. If such banned owner/Proprietor/ Partner/Director make/form different Firms/entity and 
attempts to participate in tenders, the same will not be entertained during the currency of such banning. 

 
6. The above ‘Banning of Business’ shall be in addition to other penal provisions of NIT/Contract document. 

 
7. Approving Authority: The ‘Banning of Business’ of a contracting entity shall be done with the approval of 

the Competent Authority as per the details below: 
 
a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD of 

CIL/Subsidiary Company, then the Competent Authority for banning shall be CMD of CIL/Subsidiary 
Company. 

 
b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary Company, then 

the Competent Authority for banning shall be Director of CIL/Subsidiary Company. 
 



 

8. Appellate Authority shall be one Rank higher than the Competent Authority meant for ‘Banning of Business’. 
In case the banning is done with the approval of CMD of the Subsidiary Company then Chairman, CIL shall 
be the Appellate authorly.  

 
9. Any change on the above may be done with approval of FDs of CIL. 

 
10. All the orders of banning or orders passed in appeal shall be marked to GM(CMC) / E&M/ MM / concerned 

HODs of CIL/Subsidiary Company. Further, all such orders will be uploaded in Coal India site as well 

website of the Subsidiary Company.  
 
11. Efforts shall be made by the concerned Department so that such order is linked to e-tender portal of Coal 

India Limited. 
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