wea sap 1§ Pafaes
@ R Pfemes 3t we PR wems Fu)
(HRJ WRPR h1 3UTH)
$ s T faum
1. wraTey: Ry g1s Y, I
YRS -834029,
qadIgC  http://www.centralcoalfields.in
CIN No: U10200JH1956G0OI1000581
§T|F‘I: sawangwasherypo@gmail.com

SUSUARST, ST AT9rY, FATIE

CENTRAL COALFIELDS LIMITED
(A Miniratna Subsidiary Company of Coal India Limited)
(Govt. of India Undertaking)

E&M Department
Reg. Office: Darbhanga House, Ranchi
Jharkhand -834029,
Website http://www.centralcoalfields.in
CIN No: U10200JH1956G0OI000581
E-mail:sawangwasherypo@gmail.com
E&M Dept. , Sawang Washery, Kathara Area

NIT No. SGW/KTA/ENM/E-Tender/25-26/62

Dated-13.11.2025

Notice Inviting Tender

1. Tenders are invited on-line under Two Part System on the website https://coalindiatenders.nic.in from the eligible
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for

the following work:

Estimated Cost Earnest Period of
Description of work Locati of Work Money (I Completi
escription of wor ocation (Including GST) o:ey n ompletion
(In Rs.) s.) (In Days)
Complete repairing and overhauling of
i Sawan
Terex Pay Loader (2021) Englnfa assem.bly g 357009.00 4500.00 10
(make of Ashok Leyland) at Vehicle Section | Washery
of Sawang Washery.
Note: The bid documents will be available on the website(s) https://coalindiatenders.nic.in and

www.centralcoalfields.in/ and can be downloaded by the bidder up to the bid download end date. There is no

Application Fee

(i). For Site visit of location of work, the prospective bidder(s) may contact .....................

Tender inviting authority

Contact Person(s)/Tender Dealing Officer(s)

Project Officer, Sawang Washery

Abhijeet Mahto,
Sr. Manager (E&M)

2. Time Schedule of Tender:

I::; Particulars Date Time
a. | Tender e-Publication date 13.11.2025 18.00 Hrs.
b. | Document download start date 14.11.2025 11.00 Hrs.
c. | Document download end date 24.11.2025 11.00 Hrs.
d. | Bid Submission start date 14.11.2025 11.00 Hrs.
e. | Bid submission end date 24.11.2025 11.00 Hrs.
f. | Start date for seeking Clarification online 11.11.2025 11.00 Hrs.
g. | Last date for seeking Clarification online 20.11.2025 11.00 Hrs.
h. | Date of Pre-bid meeting (ifany) | =mmmmmeeeeee | mmmmeeeeee

i. | Technical Bid (Cover |) opening date 25.11.2025 11.00 Hrs.
j. | Price Bid (Cover Il) opening date To be communicated via portal separately

to technically qualified bidders.

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of NIT.

3. Earnest Money Deposit (EMD):

The bidder will have to make the payment of EMD through ONLINE mode only.
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3.1 In Online mode the bidder can make payment of EMD either through NET-
BANKING from designated Bank(s) or through NEFT/RTGS from any scheduled
Bank(s).

NET-BANKING: In case of payment through net-banking the money will be
immediately transferred to Subsidiary’s designated Account.

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the
bidder will have to make payment as per the Challan(s) generated by system on
eProcurement portal. The payment of EMD through NEFT/RTGS mode should be
made well ahead of time to ensure that the EMD amount is transferred to CIL/
Subsidiary account before submission of bid.

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the
EMD is successfully received in CIL/ Subsidiary’s designated account and the
information flows from Bank to e-Procurement system.

3.1.2 In online payment of EMD, if the payment is made by the bidder
within the last date and time of bid submission but not received by CIL/
Subsidiary within the specified period due to any reason(s) whatsoever then
the bid will not be accepted. However, the EMD will be refunded back to the
bidder.

3.2 If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be
forfeited.

4. Pre-bid Meeting:

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority,
on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid
meeting is to clarify the issues and to answer the questions on any matter that may be
raised at that stage. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of bidder and it shall be presumed that the bidder does not require any
clarification. The management shall circulate proceedings of the pre-bid meeting, if
held.

5. Clarification of Bid:

The bidder may seek clarification on-line within the specified period. However, the
management will clarify as far as possible to the relevant queries.

6. User Portal Agreement:

The bidders have to accept the on-line user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT and tender document, undertakings
and the e-Procurement system through https://coalindiatenders.nic.in in order to
become an eligible bidder. This will be a part of the agreement.

7. Eligible Bidders:

The invitation for bid is open to all bidders including an individual, proprietorship firm,
partnership firm, company, any legal entity having eligibility to participate as per
eligibility criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate
(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA),
Govt. of India and which can be traced up to the chain of trust to the Root Certificate of
CCA. Joint Venture is not allowed to participate in the tender.

8. Eligibility Criteria:
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A. Work Experience:

The Intending bidder must have in its name or proportionate share as a member of Joint
Venture/Partnership firm experience of having successfully completed similar work during last
7(seven) years ending last day of month previous to the one in which bid applications are
invited (i.e. eligibility period) should be any of the following: -

Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost put to tender.

Or

Two similar completed works each costing not less than the amount equal to 50% of the
estimated cost put to tender.

Or

One similar completed work costing not less than the amount equal to 80% of the estimated
cost put to tender.

Experience for those works only shall be considered for evaluation purposes, which match
eligibility requirement stipulated above, on or before the last day of month previous to one in
which tender has been invited (publication date of NIT). The experience of incomplete/ongoing
works as on last date of eligibility period will not be considered for evaluation. If the referred
work includes construction as well as maintenance and/ or operation after construction, the
experience of such work may be considered as ‘acceptable’ if the construction part is
completed as on the last date of ‘eligibility period’, even if maintenance work is ongoing, and
the certificate issued clearly stipulates the same.

In all the above cases, while considering the value of completed works, the full value of
completed work be considered whether or not the date of commencement is within the said
7(seven) years period. The date of completion of work should be during last 7(seven) years
ending last day of month previous to the one in which bid applications are invited.

Cost of previous completed works shall be given a simple weightage of 7% per year to bring
them at current price level, while evaluating the qualification requirement of the bidder. Such
weightage shall be considered after end date of completion. Updating will be considered for
full or part of the year (total no. of days / 365) i.e. considering 365 days in a year, till the last
day of month previous to one in which bid has been invited.

Note: Till the time of changes in the e-procurement portal regarding weightage from 5% to 7%
is configured in the portal, the 5% weightage shall be considered for work experience for
floating of tender.

The definition of similar work shall be as follows: “Complete repairing and overhauling of
Terex Pay Loader etc. work”.

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

i) Description of qualifying experience (similar nature)

ii) Work order Number /Agreement Number of each experience

iii)Name & address of Employer/Work Order Issuing authority of each experience

iv)Percentage (%) share of each experience (in case the experience has been earned by the
bidder as a partner in a joint venture firm/partnership firm then the proportionate value of



experience in proportion to actual share of bidder in that joint venture firm/ partnership firm
will be considered against eligibility else it shall be taken as 100%).

v) Executed Value of work against each experience

vi)Start date & end date of each qualifying experience (similar nature)

In respect of the above eligibility criteria the bidders are required to furnish the following
information online: a. Confirmation in the form of Yes/No regarding submission of similar work

experience as defined in the NIT

a. Confirmation in the form of Yes/No regarding submission of similar work experience as defined in
the NIT.

Scanned copy of documents to be uploaded by the bidders ( Confirmatory Documents) as per 9(b) below.

B. Permanent Account Number (PAN): The bidder should possess valid Permanent Account
Number (PAN) issued by Income Tax department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

i) Confirmation regarding possessing of Permanent Account Number (PAN) issued by
Income Tax department, Govt. of India in the form of Yes / No.

Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY
DOCUMENT):

PAN CARD of the bidder

C. Goods and Services Tax (Not Applicable for Exempted Services)

The bidder should be either GST Registered Bidder under regular scheme
OR
GST Registered Bidder under composition scheme
OR
GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the following
information online:

i). Confirmation in the form of Yes/No regarding possessing of required document as
enlisted in NIT with respect to GST status of the bidder.

Note:

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST
registration as per GST Act and rules.

ii) During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared by the
bidder during tender stage based on which cost to company has been ascertained or at
actuals, whichever is lower.

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My
Document.



Document as per 9(a)(iii) below.

D. Electrical Contractor License (Applicable to Electrical works only):

Valid Electrical Contractor’s License issued by Electrical Licensing Board/Authority of any Indian
State/UT, in accordance with IE Rule-45. However, in the event of work being awarded; the
bidder will have to comply the terms and conditions mentioned in the order issued by Ministry
of Power , GOI vide Ref no : CEA-PS-16/25/2023-CEl Division ( before execution of Agreement ) .
Valid Electrical licenses of Supervisor(s) and wiremen/linemen/electrician(s) is also required.

In respect of the above eligibility criteria the bidders are required to furnish the following information
on-line:

a. Confirmation in the form of YES/NO regarding possessing of required electrical license of appropriate class.

Scanned copy of documents to be uploaded by the bidders ( Confirmatory Documents) as per 9(b)
below.

E. Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT
APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.)

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-Il)
dated 16.09.2020, issued by Govt. of India as amended from time to time shall be
applicable. In terms of the above said policy, purchase preference shall be given to
Class-I local supplier. In terms with the above said policy, Class-I local suppliers and
Class-Il local suppliers shall be eligible to bid.

The definitions of Class-1 Local Supplier, Class-II local supplier, Non-Local supplier, Local
Content and Margin of Purchase Preference as per above mentioned Order are as
follows: -

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, has local content equal to or more than
50%, as defined under said order.

B. ‘Class-Il local supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, has local content equal to or more than
20% but less than 50%, as defined under said order.

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than 20% as defined
under said order

D. ‘Local Content’ means the amount of value added in India which shall be the
total value of the item procured (excluding net domestic indirect taxes) minus the
value of imported content in the item (including all customs duties) as a proportion of
the total value, in percent.

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price
quoted by a Class-I local supplier may be above the L1 for the purpose of purchase
preference. The margin of purchase preference is 20%.

In terms of the above said policy, purchase preference shall be given to local suppliers
in the following manner:

I. In the procurement of works which are divisible in nature, the following procedure shall
be followed: -



II. In

i)

ii)

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I
local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the
Purchaser.

If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1.
Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to match
the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted
price falling within the margin of purchase preference, and the contract for that
quantity shall be awarded to such local supplier subject to his matching the L-1 price.
In case such lowest eligible Class-I supplier fails to match the L-1 price or accept less
than the offer quantity, the next higher Class-I local supplier within the margin of
purchase preference shall be invited to match the L-1 price for remaining quantity and
so on, and contract shall be awarded accordingly. In case some quantity is still left
uncovered on Class-I local supplier, then such balance quantity may also be ordered on
L-1 Bidder.

the procurement of works which are not divisible, and in procurement of services
where the bid is evaluated on price alone, the following procedure shall be followed:

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I
local supplier, the contract will be awarded to L-1.

If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local
suppliers, will be invited to match the L-1 price subject to Class-I local supplier's
qguoted price falling within the margin of purchase preference, and the contract shall
be awarded to such Class-I local supplier subject to matching the L-1 price.

In case such lowest eligible Class-1 local supplier fails to match the L-1 price, the Classl
local supplier with the next higher bid within the margin of purchase preference shall
be invited to match the L-1 price and so on and contract shall be awarded accordingly.
In case none of the Class-I local suppliers within the margin of purchase preference
matches the L-1 price, then the contract may be awarded to the L-1 Bidder.

Applicability in tenders where contract is to be awarded to multiple bidders- (Delete
if not necessary)

In tenders where contract is awarded to multiple bidders subject to matching of L1
rates or otherwise, the ‘Class-I local supplier’ shall get purchase preference over
‘Classll local supplier’ as well as ‘Non-local supplier’, as per following procedure:

In case there is sufficient local capacity and competition for the item to be procured, as
notified by the nodal Ministry, only Class | local suppliers shall be eligible to bid. As
such, the multiple suppliers, who would be awarded the contract, should be all and
only ‘Class | Local suppliers’.

In other cases, ‘Class Il local suppliers’ and ‘Non-local suppliers” may also participate in
the bidding process along with ‘Class | Local suppliers’ as per provisions of the Order.

If ‘Class | Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of
the tendered quantity in any tender, the contract may be awarded to all the qualified
bidders as per award criteria stipulated in the bid documents. However, in case ‘Class |
Local suppliers’ do not qualify for award of contract for at least 50 (fifty) percent of the
tendered quantity, purchase preference should be given to the ‘Class | local supplier’
over ‘Class Il local suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls
within margin of purchase preference of the L1 bidder considered for award of
contract so as to ensure that the ‘Class | Local suppliers’ taken in totality are
considered for award of contract for at least 50 (fifty) percent of the tendered quantity.



d)

a)

b)

c)

d)

f)

First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’,
whose quoted rates fall within margin of purchase preference, subject to its meeting
the prescribed criteria for award of contract as also the constraint of maximum
guantity that can be sourced from any single supplier. If the lowest quoting ‘Class-|
local supplier, does not qualify for purchase preference because of aforesaid
constraints or does not accept the offered quantity, an opportunity may be given to
next higher ‘Class-I local supplier’, falling within margin of purchase preference, and so
on.

To avoid any ambiguity during bid evaluation process, the procuring entities may
stipulate its own tender specific criteria for award of contract amongst different
bidders including the procedure for purchase preference to ‘Class-lI local supplier’
within the broad policy guidelines stipulated in sub-paras above.

Requirement for specification in advance: The minimum local content, the margin of
purchase preference and the procedure for preference to Make in India shall be
specified in the notice inviting tenders or other form of procurement solicitation and
shall not be varied during a particular procurement transaction.

V. Verification of local content:

If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the
time of bidding shall submit self-certification indicating the percentage of local
content in the offered items. They shall also give details of the location(s) at which the
local value addition is made, if applicable.

Decisions on complaints relating to implementation of this Order, 2020 (amended
from time to time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the
procuring entity.

CIL/Subsidiary may constitute committees with internal and external experts for
independent verification of self-declarations and auditor’s/ accountant’s certificates
on random basis and in the case of complaints.

False declarations will be debarring of the bidder or its successors for a period up to
two years as per Guidelines on debarment of firms from bidding along with such other
action as may be permissible under law.

A supplier who has been debarred by any procuring entity for violation of the Order
shall not be eligible for preference under the Order for procurement by any other
procuring entity for the duration of the debarment. The debarment for such other
procuring entities shall take effect prospectively from the date on which it comes to
the notice of other procurement entities, in the manner prescribed below.

The Department of Expenditure shall issue suitable instructions for the effective and
smooth operation of this process, so that:

i. The fact and duration of debarment for violation of the Order by any procuring
entity are promptly brought to the notice of the Member-Convenor of the
Standing Committee and the Department of Expenditure through the concerned
Ministry /Department or in some other manner; ii. on a periodical basis such

cases are consolidated and a centralized list or decentralized lists of such suppliers

with the period of debarment is maintained and displayed on website(s);

iii. in respect of procuring entities other than the one which has carried out the
debarment, the debarment takes effect prospectively from the date of uploading
on the website(s) in the such a manner that ongoing procurements are not
disrupted.



VI.

VII.

a)

b)

Reciprocity Clause

When a Nodal Ministry/Department identifies that Indian suppliers of an item are not
allowed to participate and/ or compete in procurement by any foreign government,
due to restrictive tender conditions which have direct or indirect effect of barring
Indian companies such as registration in the procuring country, execution of projects of
specific value in the procuring country etc., it shall provide such details to all its
procuring entities including CMDs/CEOs of PSEs/PSUs, State Governments and other
procurement agencies under their administrative control and GEM for appropriate
reciprocal action.

Entities of countries which have been identified by the nodal ministry/departments
not allowing Indian companies to participate in their Government procurement for any
item related to that nodal Ministry shall not be allowed to participate in Government
procurement in India (including CIL and its Subsidiaries) for all items related to that
nodal Ministry/ Department, except for the list of items published by the Ministry/
Department permitting their participation.

The term 'entity' of a country shall have the same meaning as under the FDI Policy of
DPIIT as amended from time to time.

Manufacture under license/ technology collaboration agreements with phased
indigenization

While notifying the minimum local content, Nodal Ministries may make special
provisions for exempting suppliers from meeting the stipulated local content if the
product is being manufactured in India under a license from a foreign manufacturer
who holds intellectual property rights and where there is a technology collaboration
agreement / transfer of technology agreement for indigenous manufacture of a
product developed abroad with clear phasing of increase in local content.

In procurement of all goods, services or works in respect of which there is substantial
guantity of public procurement and for which the nodal ministry has not notified that
there is sufficient local capacity and local competition, the concerned nodal ministry
shall notify an upper threshold value of procurement beyond which foreign companies
shall enter into a joint venture with an Indian company to participate in the tender.
CIL/Subsidiary while procuring such items beyond the notified threshold value, shall
prescribe in their respective tenders that foreign companies may enter into a joint
venture with an Indian company to participate in the tender. CIL/ Subsidiary shall also
make special provisions for exempting such joint ventures from meeting the stipulated
minimum local content requirement, which shall be increased in a phased manner.

9. Submission of Bid:

a

. (i). In order to submit the Bid, the bidders have to get themselves registered online

on the e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid
Digital Signature Certificate (DSC) issued from any agency authorized by Controller
of Certifying Authority (CCA), Govt. of India and which can be traced up to the
chain of trust to the Root Certificate of CCA. The online Registration of the Bidders
on the portal will be free of cost and one-time activity only. The registration should
be in the name of bidder, whereas DSC holder may be either bidder himself or his
duly authorized person. The bidder is one whose name will appear as bidder in the
e-Procurement Portal.

(ii). The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
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Special Terms & Conditions, Integrity Pact and other conditions, if any, along with
online undertaking in support of the authenticity of the declarations regarding the
facts, figures, information and documents furnished by the Bidder on-line in order to
become an eligible bidder. No conditional bid shall be allowed/accepted.

(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation)
the Undertaking at Annexure | regarding Genuineness of the information furnished by
him on-line & authenticity of the scanned copy of documents uploaded by him on-line
in support of his eligibility criteria etc. and Annexure Il (Letter of Bid). No recycling will
be done for this document i.e. no further clarification will be sought from bidder.

Moreover, the following documents shall be considered from the Bidder’s space/ My
Document and no recycling will be done for these documents i.e. no further

clarification will be sought from bidder —

Scanned copy of documents uploaded by bidder in Bidder’s

S No Document
space/ My Document
1 2 3
1 Permanent PAN card issued by Income Tax department, Govt. of India
Account
Number
(Ref. Clause
No.8(A) of NIT)
2 | Goods and The following documents depending upon the status w.r.to GST as
Services Tax declared by Bidder in the BOQ sheet:
(GST) Status of a) Status: GST Registered Bidder under regular scheme
Bidder
(Ref. Clause Document: GST Registration Certificate (i.e. GST identification
No.8(B) of NIT Number) issued by appropriate authority of India.
and BOQ)
b) Status: GST Registered Bidder under composition scheme
Document: GST Registration Certificate (i.e. GST identification
Number) issued by appropriate authority of India.
c) Status: GST unregistered bidder:
Document: Document: A Certificate having UDIN from a
practicing Chartered Accountant having membership number
with Institute of Chartered Accountants of India certifying that
the bidder is GST unregistered bidder in compliance with the
relevant GST rules of. India.
Note:
i) If turnover of bidder exceeds exemption/threshold limit, the bidder
must have GST registration as per GST Act and rules.
3 | Legal Status of | Any one of the following documents:

the bidder

1. Affidavit  or any other document to prove
proprietorship/Individual status of the bidder.

2. Partnership deed containing name of partners.

3. Memorandum & Article of Association with certificate of
incorporation containing name of bidder.




Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in
support of online information submitted by the bidder are to be uploaded in Cover-
| by the bidder while submitting his/her/their bid. Also, no recycling will be done for
these documents i.e. no further clarification will be sought from bidder.

Scanned copy of documents to be uploaded by bidder(s) in
support of information/declaration furnished online by the

5No Eligibility Criteria |\ @ \ler  against  Eligibility Criteria  (CONFIRMATORY
DOCUMENTS)
1 2 3
1 | Work Experience (Ref.| Satisfactory work completion certificate issued by the
Clause No. employer against the experience of similar work containing
8(E) of NIT): all the information furnished by bidder on-line.
Work order, BOQ, TDS may be sought during clarification or
along with deficient documents as per clause 13(B), if felt
necessary by the Tender Committee.
2 | Digital Signature If the bidder himself is the DSC holder bidding on-line then no
Certificate (DSC) document is required.
However, if the DSC holder is bidding online on behalf of the
bidder then the Power of Attorney or any sort of legally
acceptable document for the authority to bid on behalf of the
bidder
3 | Undertaking by bidder Undertaking regarding relatives as employees of company,
on Arbitration clause (in case of partnership firm), Local supplier
his/her/their status of the Bidder as per provisions of NIT, declaration w.r.t
Letter Head as Make in India order dated 16.09.2020, Code of Integrity for Public
Procurement (CIPP) and compliance w.rt procurement from
per Annexure-
" bidder of a country which shares a border with India etc.

4 | Electrical Contractor | Valid electrical contractor's license issued by Govt. licensing
License (Applicable to Board of any Indian state/UT, but, in accordance with IE Rule-
Electrical Works only) | 45.

(Ref. Clause No. 8(D) However, in the event of work being awarded, the bidder will

of NIT) have to comply the terms and conditions mentioned in the
order issued by Ministry of power, GOI vide Ref no. : CEA-
PS16/25/2023-CEl Division (before execution of agreement)
Valid Electrical licenses of Supervisor(s) and
wiremen/linemen/electrician(s) is also required

4 | Work Experience (Ref.| Scanned copy of documents to be uploaded by bidder(s) in

Clause No.
8(E) of NIT):

support of information/declaration furnished online by the
bidder against eligibility criteria (confirmatory documents) :
Satisfactory work completion certificate issued by the
employer against the experience of similar work containing
all the information furnished by bidder on-line.

Work order, BOQ, TDS may be sought during clarification or
along with deficient documents as per clause 13(B), if felt
necessary by the Tender Committee.

(In case of JV, Satisfactory Work Completion Certificate
against individual partner(s) including Lead Partner of JV as
applicable as per details mentioned in clause No. 9. If a
Bidder participates as a Joint Venture (JV), the benefits as per




Public Procurement Policy for MSEs order — 2012 shall not be
applicable for them.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any
additional/ other relevant documents to support the information/declaration furnished by
bidder online against eligibility criteria may also be attached by the bidder in the same file to be
uploaded against respective eligibility criteria.

c. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure Il of Tender
document. This will be the covering letter of the bidder for his submitted bid. The
bidders have to accept unconditionally the Letter of Bid in GTE (General Technical
Evaluation) at the time of bid submission. No recycling will be done for this
document i.e. no further clarification will be sought from bidder.

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and
will be downloaded by the bidder and bidder will quote the rates for all items on
this Excel file. Prior to quoting the rates in the BOQ file, the bidder will select the
appropriate status from the following drop-down list given in the BOQ: -

l. Status: GST Registered Bidder under regular scheme
Il. Status: GST Registered Bidder under composition scheme
lll.  Status: GST unregistered bidder

The rates quoted by the bidder will be excluding GST and GST component (to be paid
by CIL/ Subsidiary and/or the bidder) will appear as a separate entity. The component
of GST will be taken by the system based on the status of bidder selected by the bidder
during bid submission and with the pre-defined business logic given in the BOQ file by
the department. This file will be digitally signed and uploaded by the bidder after
ascertaining the correctness of facts and figures.

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I.
The Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate
[combination of Item Rate and Percentage Rate] BOQ format and the bidder will have
to quote for all the tendered items. The Price Bid of the tenderers will have no
condition. The price bid which is incomplete and not submitted as per instruction given
in this document is liable for rejection.

System for decision of L1 bidder

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the

Company). The system for decision of L1 bidder will be as per following 02(two) cases: -

Case —1: Supply for which INPUT TAX CREDIT (ITC) is not available to the Company.




For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST
(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by
the system will be added to decide the L1 i.e. the ranking of the Bidders will be
decided based on rates quoted by the bidders plus GST. This value of the bidder will be
“the Cost to Company”.

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from
overall bid value to arrive at the Contract value. The Price-bids of the tenderers shall
have no condition. The Price Bid which is incomplete and not submitted as per
instruction given above is liable for rejection.

Case — 2: Supply for which INPUT TAX CREDIT (ITC) is available to the Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST
(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by
the system will be ignored to decide the L1 i.e. the ranking of the Bidders will be
decided based on rates quoted by the bidders excluding GST. This value of the bidder
will be “the cost to Company”.

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at
the Contract value. The Price-bids of the tenderers shall have no condition. The Price
Bid which is incomplete and not submitted as per instruction given above is liable for
rejection.

Note: The bidder should select their GST category as per clause no. 8.B of NIT.

10. Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No
bid shall be accepted off-line unless otherwise specified.

11. System Requirement:

It is the bidder’s responsibility to comply with the system requirement i.e. hardware,
software and internet connectivity at bidder’s premises to access the e-tender website.
Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders for any
direct/indirect loss or damages incurred by them arising out of incorrect use of the
etender system or internet connectivity failures.

12. Opening of Bid:

12.1 The Technical bid (Cover-1) will be opened one day after the Bid submission end date or
next working day whichever is later. Technical bid (Cover-1) will be decrypted and opened
online by the “Bid Openers” with their Digital Signature Certificates after the
prescheduled date & time of Tender Opening.

12.2 The e-Procurement System will evaluate the Technical bids automatically on the basis of
relevant data provided by bidder through a form in an objective and structured manner
while submitting bid. If the parameter given by bidder in objective and structured
manner does not confirm to required eligibility criteria as specified in the tender
document, then the bid will be either automatically rejected by the system or shown as
non complied bid which shall be rejected by the evaluator.

12.3 All the documents uploaded by bidder(s) including EMD exemption documents (if any)
and the Evaluation sheets generated by the system online shall be downloaded after
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opening of Technical bid (Cover-I). After decryption and opening of technical bid (Coverl)
the “technical bid opening summary” will be uploaded on the same day.

13. Technical Evaluation of Tender:

a. After opening of Technical bid, the documents submitted by bidder(s) in cover | as
enlisted in the NIT will be downloaded by the Evaluator and shall be put up to the
Tender Committee. The Tender Committee will examine the uploaded documents
against information/declarations furnished by the bidder(s) online. If it confirms to all of
the information/ declarations furnished by the bidder online and does not change the
eligibility status of the bidder then the bidder will be considered eligible for opening of
price bid.

b. In case the Tender Committee finds that there is some deficiency in uploaded
documents (i.e. w.rt confirmatory documents) corresponding to the information
furnished online or in case corresponding document have not been uploaded by
bidder(s) then the same will be specified online by Evaluator clearly indicating the
omissions/shortcomings in the uploaded documents and indicating start date and end
date allowing 2 days (2 x 24 hours) time for online re-submission by bidder(s). The
bidder(s) will get this information on their personalized dashboard under “Upload
confirmatory document” link. Additionally, information shall also be sent by system
generated email and SMS, but it will be the bidder’s responsibility to check the updated
status/information on their personalized dash board regularly after opening of bid. No
separate communication will be required in this regard. Non-receipt of e- mail and SMS
will not be accepted as a reason of non submission of documents within prescribed
time. The bidder(s) will upload the scanned copy of all those specified documents in
support of the information/ declarations furnished by them online within the specified
period of 2 days. No further clarification shall be sought from Bidder.

Note: The shortfall information/ documents should be sought only in case of historical
documents which pre-existed at the time of the tender opening and which have not
undergone change since then. These should be called only on basis of the
recommendations of the TC. So far as the submission of documents is concerned with
regard to qualification criteria, after submission of the tender, only related shortfall
documents should be asked for and considered. For example, if the bidder has
submitted a contract without its completion/ performance certificate, the certificate can
be asked for and considered. However, no new contract should be asked for so as to
qualify the bidder.

c. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the
required documents as mentioned above.

d. The tender will be evaluated on the basis of documents uploaded by bidder(s) online.
The bidder(s) is/are not required to submit hard copy of any document through offline
mode. Any document submitted offline will not be given any cognizance in the
evaluation of tender.

e. In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s)
will be considered eligible for opening of Price Bid.
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Seeking clarification shall be restricted to confirmation of submitted document/online
information only and it should be only for one time for a period of up to 2 days. The
clarification shall be taken in online mode in the e- Procurement portal of CIL only

In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by
the submitted documents as (b) above, their/his bid shall be rejected; however, if the
confirmatory documents do not change eligibility status of the bidder in connection his
submitted online information(s)/declaration(s), then his/their bid will be accepted for
opening of Price Bid.

After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded
by the evaluator and price bid shall be opened on/after preschedule date and time
mentioned in the NIT, if any, online in the e- Procurement portal of CIL. However, in case
there is any extension of date and time of price bid opening, it shall be notified online
and price bid shall be opened online on e-Procurement portal of CIL after rescheduled
date and time.

In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then
bidder(s) will be rejected online and re-tender (if required) will be done (with the same
or different quantity, as per the instant requirement).

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be
forfeited and the bidder will be debarred for minimum one (1) year from participating in
tenders in CIL/CCL.

NOTE: It will be the bidder’s responsibility to check the status of their Bid online
regularly, after the opening of bid till award of contract. Additionally, information shall
also be sent by system generated e-mail and SMS at nodal points (Date of bid opening,
Requisition for Clarification on Confirmatory document from L-1 bidder, award of work
etc.). No separate communication will be required in this regard. Non-receipt of e-mail
and SMS will not be accepted as a reason of non-submission of Confirmatory documents
within prescribed time. The Tender Status will be in public domain and anyone visiting
the site can view it by identifying the tender.

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II)

dated 16.09.2020, issued by Govt. of India as amended from time to time shall be
applicable. (NOT APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5
LAKHS.)

In terms with the above said policy, Class-I local suppliers and Class-Il local suppliers shall
be eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall
be given to Class-I local supplier only.

1. In terms of the above said policy, purchase preference shall be given to Class-I local

suppliers in the following manner:

I. In the procurement of works which are divisible in nature, the following procedure shall be

followed:

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class | local

supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.



i) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L1.
Thereafter, the lowest bidder among the Class-I local suppliers will be invited to match the
L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted price
falling within the margin of purchase preference, and the contract for that quantity shall be
awarded to such local supplier subject to his matching the L-1 price. In case such lowest
eligible Class-I supplier fails to match the L-1 price or accept less than the offer quantity,
the next higher Class-1 local supplier within the margin of purchase preference shall be
invited to match the L-1 price for remaining quantity and so on, and contract shall be
awarded accordingly. In case some quantity is still left uncovered on Class-I local supplier,
then such balance quantity may also be ordered on L-1 bidder.

II. In the procurement of works which are not divisible, and in procurement of services where
the bid is evaluated on price alone, the following procedure shall be followed:

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Classl
local supplier, the contract will be awarded to L-1.
i) If L-1 is not from a Class-| local supplier, the lowest bidder among the Class-I local

suppliers, will be invited to match the L-1 price subject to Class-lI local supplier's
qguoted price falling within the margin of purchase preference, and the contract shall
be awarded to such Class-I local supplier subject to matching the L-1 price.

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I
local supplier with the next higher bid within the margin of purchase preference shall
be invited to match the L-1 price and so on and contract shall be awarded accordingly.
In case none of the Class-I local suppliers within the margin of purchase preference
matches the L-1 price, then the contract may be awarded to the L-1 bidder.

Note: The confirmation from the bidder regarding matching of L1 price may be taken in
confirmatory document link of e-Procurement portal by recycling ‘Any other document’ link.

Verification of local content:

i) All the Bidders at the time of bidding shall submit self-certification indicating the percentage
of local content in the offered items. They shall also give details of the location(s) at which

the local value addition is made, if applicable.

ii) CIL/ Subsidiary may constitute committees with internal and external experts for
independent verification of auditor’s / accountant’s certificates on random basis and in the

case of complaints.

iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a period up

to two year and with process in line with clause 20 of GTC.

iv) A local supplier who has been debarred by any procuring entity for violation of above order
shall not be eligible for preference under this Order for procurement by any other procuring
entity for the duration of debarment. The debarment for such other procuring entities shall
take effect prospectively from the date on which it comes to the notice of other

procurement entities.







14. Auto Extension of Critical Date

If number of bids received online is found to be less than 03(three) on end date of bid
submission then the following critical dates of the Tender will be automatically
extended for a period of four days ending at 17.00 hrs:

* Last date of submission of Bid.
* Last date of receipt of EMD.
* Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in
the e-Procurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

Notes:

1. The validity period of tender should be decided based on the final end date of
submission of bids.

2. The auto extension shall work on the basis of number of bids received only. It may
so happen that any of these bids may be eventually rejected during Tender
Opening, Technical evaluation or further process of evaluation resulting the total
number of valid bids becoming less than 03(three).

3. After extension, the tender shall be opened irrespective of available number of bids
on the extended date of opening of tender.

15. One Bid per Bidder:

Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a
partner in a partnership firm or as a partner in a joint venture or as a Company
registered under Companies Act. A Bidder who submits or participates in more than one
Bid (other than as a sub-contractor or in cases of alternatives that have been permitted
or requested) will cause all the proposals with the Bidder's participation to be
disqualified.

16. Refund of EMD:
a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the
EMD of rejected bidders will be refunded at any stage directly to the account from
where it had been received (except the cases where EMD is to be forfeited).
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b) No claim from the bidders will be entertained for non-receipt of the refund in any
account other than the one from where the money is received.

c) If the refund of EMD is not received by the bidder in the account from which the
EMD has been made due to any technical reason then it will be paid through
conventional system of e-payment. For this purpose, if required, Tender Inviting
Authority will obtain the Mandate Form from the Bidder.

d) In case the tender is cancelled then EMD of all the participating bidders will be
refunded unless it is forfeited by the department.

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of
tender) then his/her EMD will be refunded automatically after the opening of
tender.

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be
retained by CIL/ Subsidiary and will be adjusted to Performance Security Deposit.

Site Visit:

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to
visit and examine the Site of Works and it’s surrounding, approach road, soil condition,
investigation report, existing works, if any, connected to the tendered work, drawings
connected to the work, if / as available and obtain all information that may be necessary
for preparing the Bid and entering into a contract for execution of the works. The cost of
visiting the Site shall be at the Bidder’s own expense.

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully
acquainted with the working conditions and other prevalent conditions and fluctuations
thereto whether he/she/they actually visits the Site /Area or not and has taken all the
factors into account while quoting his/her/their rates.

17.3 The Bidder is expected, before quoting his rate, to go through the requirement
of materials/workmanship, specification, requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report
referred to in the bid document (if available), supplemented by any information available
to the Bidder.

18. Taxes and Duties:

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if
applicable) only) and other levies, royalty, building and construction workers cess (as
applicable in States) payable by the bidder/Contractor under the Contract, or for any
other cause as applicable on the last date of submission of Bid, shall be included in the
rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if any,
either payable by bidder or by company under reverse change mechanism shall be
computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools
and plants etc. as may be attendant upon execution and completion of works shall also
be included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of
submission of Bid and/or any increase over the rate existing on the last date of
submission of Bid shall be reimbursed by the company on production of documentary
evidence in support of payment actually made to the concerned authorities.



Similarly, if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies
along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice
in accordance with the provision of relevant GST Act and the rules made there under and
after online filing of valid return on GST portal. Payment of GST & GST Compensation
Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the
GST provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered
under composition scheme in compliance with GST rules, the bidder/dealer shall not
charge any GST and/or GST Compensation Cess on the bill/invoice. In case of
unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary
directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services
and Capital Goods or the ITC claimed is disallowed due to failure on the part of
supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST
(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of
proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid
based on such Tax invoice shall be recovered from the current bills or any other dues of
the supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract
and shall not be subject to variations on any account except to the extent variations
allowed as per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies,
etc. and to deal with such amount in terms of the provisions of the Statute or in terms
of the direction of any statutory authority and the company shall only provide with
certificate towards such deduction and shall not be responsible for any reason
whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by
the Company under the Coal Act, the contractor will have to produce a royalty
clearance certificate from the District Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company
or the bidder / contractor pursuant to any provision of this Agreement, appropriate
GST wherever applicable as per the GST provisions in force shall also apply in addition
to such damages or compensation.

Note:

During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared by
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the bidder during tender stage based on which cost to company has been ascertained
or at actuals, whichever is lower.

Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid
and the Employer will in no case be responsible or liable for those costs.

20. Technical Specifications:

The tenderer shall closely study all specifications in detail, which govern the rates for which
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he is tendering.

Currencies of Bid and Payment:

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

22. Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the
contractor(s) at his/their own expense and the site cleaned and handed over to the
company and he/they shall intimate officially of having completed the work as per
contract.

Deployment of Manpower and Machineries:

The tenderer(s) will deploy sufficient number and size of equipments/machineries/
vehicles and the technical/ supervisory personnel required for execution of the work.

Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made
in the constitution of the contracting agency, otherwise it will be treated as a breach of
Contract.

Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and
tenders submitted by such tenderers who resort to canvassing shall be liable for
rejection.

Letter of Acceptance (LOA)/Work Order/Agreement:

The Bidder, whose Bid has been accepted, will be notified /communicated by the
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Employer electronically online on the e-procurement portal of CIL/ Subsidiary prior to
expiration of the Bid validity period. The L-1 bidder will get the information regarding
award of work on their personalised dash-board on-line. On receipt of Letter of
Acceptance (LOA)/Work Order of the tender issued by the Company, the successful
tenderer shall execute contract agreement in the company's prescribed form for the
due fulfilment of the contract. Failure to enter into the required contract within the
specified period in the work order shall entail cancellation of LOA/work order and
forfeiture of the Earnest Money. In addition, the department may debar the bidder
from participating in future bids for at least 12 months as per Guidelines on Debarment
of firms from Bidding.

Bid Validity:



The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date
of bid submission.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request the bidders (all the responsive tenderers) to extend the period of validity for a
specified additional period. The employer’s request and the bidder’s responses shall be
made in writing. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be required or permitted to modify his bid.

The tenderer shall not, during the said period or within the period extended by mutual
consent, revoke or cancel his tender or alter the tender or any terms/conditions
thereof without consent in writing of the company. In case the tenderer violates to
abide by this, the Company will be entitled to take action as per clause No.28
(Modification and Withdrawal of Bid) of NIT.

28. Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed online only before the deadline of
submission of tender and the bidder may modify and resubmit the bid online as many
times as he may wish.

Bidders may withdraw their bids online within the end date of bid submission and their
EMD will be refunded. However, if the bidder once withdraws his bid, he will not be
able to resubmit the bid in that particular tender. For withdrawal of bid after the end
date of bid submission, the bidder will have to make a request in writing to the Tender
Inviting Authority.

Withdrawal of bid may be allowed ftill issue of work order/LOA with the following
provision of penal action:

a. If the request of withdrawal is received before online notification for opening of price bid,
the EMD will be forfeited and bidder will be debarred for minimum 1 (one) year from
participating in tenders in CIL/Subsidiary. The Price-bid of remaining bidders will be
opened and the tender process shall go on.

b. If the request of withdrawal is received after online notification for opening of price bid,
the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from
participating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including
this bidder will be opened and action will follow as under:

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done.
Note:

i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with
the approval of Tender Accepting Authority (in case Board is Tender Accepting
Authority then with the approval of CMD), stating that the EMD of bidder is forfeited,
and this bidder is debarred for one year from participating in tenders in CIL/Subsidiary.
This letter will be circulated to all Areas and CIL/Subsidiary HQ and the updated list will
be maintained by all Tender Inviting Authority/Evaluators.

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of
such order. The standard operating procedure to handle withdrawal of bid after end
date of submission shall be as per Clause no 29 (Standard Operating Procedure for
Withdrawal of Bid) of NIT.



29. Standard Operating Procedure for Withdrawal of Bid:

l. The Mode of withdrawal: -

A. Online Withdrawal of Bids:

a.

b.

The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will attract no
penal action from department side.

The system of online withdrawal beyond end date of bid submission and ftill
award of contract is also available but not fully functional and under
development stage. Once it is developed and implemented only online
withdrawal shall be considered except for some exceptional cases as
mentioned in clause below.

B. Offline Withdrawal of Bids:

a. A partner of bidder (in case of partnership firms) whose DSC is registered on
the e-Procurement portal can access the portal for online withdrawal but
when there is a split in the business relationship, the partners whose DSC is
not registered on the portal do not have the option of online withdrawal of
bid. Hence such partners may opt to use offline method of withdrawal of
his/her offer (or express his disassociation from the bidder organization).

b. Till a fully functional system of online withdrawal of bid (beyond end date of
bid submission and till award of contract) is not developed and
implemented, offline withdrawal shall also be considered.

Il.  Acceptance of withdrawal by Tender Committee:

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to
Tender Committee for deliberation and further course of action. B. The Tender
Committee shall apply its due diligence to decide:

a.

Whether the request for withdrawal of offer has been received from right
source and authentic. For this purpose, a letter is to be sent by registered
post/speed post to the bidder on the address as given by him in the
enrollment page of e-Procurement portal, allowing 10 days’ time to confirm
the withdrawal. If the bidder does not confirm the withdrawal within the
stipulated period then it should be construed that there is no withdrawal of
bid. In case the withdrawal/disassociation from the firm (Partnership firm) has
been submitted by any other partner then also the confirmation has to be
sought from the bidder and if bidder wants to deny the
withdrawal/disassociation from the partnership firm then the bidder shall be
required to furnish a legally acceptable document signed by all the partners of
the firm to substantiate his claim.

Whether the withdrawal is due to the reason other than to support any mala
fide intention of any participating bidder such as participating or supporting a
cartel formation etc.

If the mala fide intentions in the withdrawal are apprehended then the tender
should be cancelled apart from other penal action as per e-Procurement
Manual for works and services of CIL and other guidelines/manuals of CIL.



d. If no mala fide intentions in the withdrawal are apprehended then the penal
action in line with the prescriptions of the e-Procurement Manual for works
and services of CIL will be applicable.

The Tender Committee may also obtain the opinion of legal department in order to
ascertain the legal course of action in case of Clause 1I-(B)(b) and 1I-(B)(c) above.

30. Postponement of scheduled date(s):

The Company reserves the right to postpone the date of receipt and opening of tenders or
to cancel the tenders without assigning any reason whatsoever.

31. Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference facility as
admissible under prevailing policy.

32. Contract Agreement Document(s):

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General
Terms & Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if
any), Technical Specifications, drawings (if any) and any other document uploaded on
portal as NIT document forms an integral part of this NIT and shall also form a part of
the contract agreement as per clause 2 of the ‘General Terms and Conditions’ of
‘Conditions of Contract’.

33. Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work in
piece rated jobs is permissible with the prior approval of the department. The total
value of subcontracted work should not exceed 25% of the contract price specified in
the contract. Procurement of material, hiring of equipment or engagement of labour
will not mean sub-contracting.

If a contractor submits his bid qualifies but does not get the contract because of his
being not the lowest, he will be prohibited from working as a sub-contractor for the
contractor who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time
to time propose any addition or deletion from any such list and will submit proposals in
this regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in
advance so as not to impede the progress of work. Such approval of the Engineer-in-
Charge/Designated Officer-in-Charge will not relieve the contractor from any of his
obligations, duties and responsibilities under the contract.

34. Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course
of execution of the contract work within the meaning and scope of the Child Labour
Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time
to time by the Govt. of India.

35. Implementation of CMPF/EPF:

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of
the workers deployed by him as detailed in the tender document.

36. Splitting up of the work:




The Company does not bind itself to accept the lowest tender and reserves the right to
reject any or all the tenders without assigning any reasons whatsoever and to split up
the work between two or more tenderer(s) or accept the tender in part and not in its
entirety.

37. Settlement of Disputes:

Matters relating to any dispute or difference arising out of this tender and subsequent
contract Awarded based on this tender, shall be dealt as per Clause No. 16- title-
‘Settlement of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of
Contract’ of the tender document.

38. Restrictions on Procurement from a bidder of a country which shares a land border

with India and on sub-contracting to contractors from such countries:

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance,
Gol as amended from time to time shall be applicable.

V.

Any bidder from a country which shares a land border with India will be eligible to
bid in this tender only if the bidder is registered with the Competent Authority.

“Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain
context) means any person or firm or company, including any member of a Joint
venture (that is an association of several persons or firms or companies), every
artificial juridical person not falling in any of the descriptions of bidders stated
herein before, including any agency, branch or office controlled by such person,
participating in a procurement process.

“Bidder from a country which shares a land border with India” for the purpose of
order F. No. 6/18/2019-PPD dated 23.07.2020 means: -

An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a
country; or

c. An entity substantially controlled through entities incorporated, established or
registered in such a country; or

An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

®m ™o o

A joint venture where any member of the joint venture falls under any of the
above.

“The beneficial owner” for the purpose of (lll) above will be as under:

. In case of a company or Limited Liability Partnership, the beneficial owner is the

natural person(s), who, whether acting alone or together, or through one or more
juridical person(s), has a controlling ownership interest or who exercises control
through other means.

Explanation-

a. “Controlling ownership interest” means ownership of, or entitlement to more
than Twenty Five Percent of shares or capital or profits of the company;



b. “Control” shall include the right to appoint the majority of the directors or to
control the management or policy decisions, including by virtue of their
shareholding or management rights or shareholders agreements or voting
agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

3. In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has ownership of or entitlement to more than
fifteen percent of the property or capital or profits of such association or body of
individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official.

5. In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

V. An Agentis a person employed to do any act for another, or to represent another in
dealings with third person.

VI.  The successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the competent Authority.

Note:

1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at
Annexure Il in compliance to order no.F.N0.6/18/2019-PPD dt 23/7/2020 and as
amended from time to time of Ministry of Finance, Gol.

AND

(b) Valid registration from competent authority (if applicable). Registration
should be valid at the time of submission of bid and at the time of acceptance of
bids.

2. Guidelines issued by Gol regarding registration with Competent Authority and
regarding exclusion from restriction may please be referred.

39. Code of Integrity for Public Procurement (CIPP)

The bidders/ contractors are required to abide the Code of Integrity for Public
Procurement (CIPP) as given in the tender document at Annexure VI.

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in
website https://coalindiatenders.nic.in only. No separate notification shall be issued in
the press. Bidders are therefore requested to visit our website regularly to keep
themselves updated.



https://coalindiatenders.nic.in/
https://coalindiatenders.nic.in/

Sr. Manager (E&M)
Sawang Washery



INSTRUCTIONS TO BIDDERS

1. SCOPE OF BIDDER.

11

1.2

The Central Coalfields Limited (referred to as Employer in these documents) invites
bids for the work(s) as mentioned in the Notice. The Bidder should submit Bid for all
the works mentioned in the NIT.

The successful Bidder will be expected to complete the Work(s) by the intended
Completion period specified in the Bid document/Notice.

2. ELIGIBLE BIDDERS.

2.1

2.2

2.3

2.4

2.5

3. QUA

3.1

3.2

a.

The Invitation for Bids is open to all Bidders including an individual, proprietorship
firm, partnership firm, company registered under Companies Act, any legal entity or
joint ventures. The bidders shall be eligible to participate only if they fulfill the
qualifying criteria laid down separately hereinafter.

DELETED

DELETED

The Company reserves its right to allow Public Enterprises purchase preference
facility as admissible under prevailing policy.

No sub-letting of the work as a whole by the contractor is permissible. Prior
permission is required to be taken from the principle employer for engagement of
subcontractors in part work/ piece rated work. The total value of subcontracted work
should not exceed 25% of the contract price specified in the contract. Procurement of
material, hiring of equipment or engagement of labour will not mean sub-
contracting.

If a contractor submits his bid qualifies but does not get the contract because of his
being not the lowest, he will be prohibited from working as a sub-contractor for the
contractor who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from
time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in—Charge/Designated Officer in charge for
approval well in advance so as not to impede the progress of work. Such approval of
the Engineer-inCharge / Designated Officer in Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract.

LIFICATION OF THE BIDER

The bidders shall be required to submit bid with all the information as sought online
along with required documents.

All bidders shall submit the following information and documents with their bids:

Copies of documents in support of legal status of bidder as per NIT.



b. Permanent Income Tax Account No. (PAN) details as mentioned in e-Tender Notice.

c. Document to support the status of bidder with respect to GST as mentioned in
eTender Notice.

d. The Bidder will have to submit a declaration in support of the authenticity of the
credential submitted by him and also with other commitment along with the Bid in
the form of an undertaking as per the format provided in the bid document.

e. Two or three companies/contractors participating in the bid as Joint Venture
should submit Firm-wise e.g. (i) participation details/contribution of each, (ii)
Legal status of firm, (iii) PAN, (iv) GST registration Certificate/status and also (v). JV
Agreement on non-judicial Stamp-paper as per given format.

Valid Electrical licence (If applicable)

g. Any other document to support the qualification information as submitted by

bidder.

3.3 To qualify for award of the contract —

Work Experience :

The Intending bidder must have in its name or proportionate share as a member of Joint
Venture/ Partnership firm experience of having successfully completed similar works,
during last 7(seven years ending last day of month previous to the one in which bid
applications are invited (i.e. eligibility period) should be any of the following: -

Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost put to tender.

Or
Two similar completed works each costing not less than the amount equal to 50% of the
estimated cost put to tender.

Or
One similar completed work costing not less than the amount equal to 80% of the
estimated cost put to tender.

Similar nature of work shall include Complete repairing and overhauling of Terex Pay
Loader etc. work”

Experience for those works only shall be considered for evaluation purposes, which match
eligibility requirement stipulated above, on or before the last day of month previous to
one in which tender has been invited (publication date of NIT). The experience of
incomplete/ongoing works as on last date of eligibility period will not be considered for
evaluation. If the referred work includes construction as well as maintenance and/ or
operation after construction, the experience of such work may be considered as
‘acceptable’ if the construction part is completed as on the last date of ‘eligibility period’,
even if maintenance work is ongoing, and the certificate issued clearly stipulates the same

In all the above cases, while considering the value of completed works, the full value of
completed work will be considered whether or not the date of commencement is within
the said 7(seven) years period.

Cost of previous completed works shall be given a simple weightage of 7% per year to
bring them at current price level, while evaluating the qualification requirement of the
bidder. Such weightage shall be considered after end date of completion. Updating will be



considered for full or part of the year (total no. of days / 365) i.e considering 365 days in a
year, till the last day of month previous to one in which bid has been invited.

Note: Till the time of changes in the e-procurement portal regarding weightage from 5% to
7% is configured in the portal, the 5% weightage shall be considered for work experience
for floating of tender.

For work experience bidders required to submit Satisfactory Work Completion Certificate
issued by the employer against the Experience of similar work containing all the
information as sought on-line.

Work order, BOQ, TDS may be sought during clarification or along with deficient
documents as per the relevant clause, if felt necessary by the Tender Committee.

In case the experience has been earned by the bidder as a partner in a partnership firm
then the proportionate value of experience in proportion to actual share of bidder in that
partnership firm will be considered against eligibility else it shall be taken as 100%.

3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding
company or its other subsidiaries will not be taken into account. However, if the bidder is a
holding company, the experience and resources of its wholly owned subsidiaries will be
taken into consideration.

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified: -

(i) if they have made misleading or false representations in the forms,
statements and attachments submitted as proof of the qualification
requirements.

4. ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a
partner in a partnership firm or as a partner in a joint venture or as a Company
registered under Companies Act. A Bidder who submits or participates in more than
one Bid (other than as a sub-contractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the Bidder's participation to
be disqualified.

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a period
of 12(twelve) months from the date of issue of such letter. In case of JV/Partnership firm,
the debarment shall also be applicable to all individual partners of JV/Partnership firm.

5. COST OF BIDDING

5.1 The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible or liable for those costs.

6. SITE VISIT



6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and
examine the Site of Works and its surroundings, approach road, soil condition,
investigation report, existing works, if any, connected to the tendered work, drawings
connected to the work, if / as available and obtain all information that may be
necessary for preparing the Bid and entering into a contract for execution of the
Works. The costs of visiting the Site shall be at the Bidder's own expense.

6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted
with the working conditions and other prevalent conditions and fluctuations thereto
whether he actually visits the site/area or not and has taken all the factors into
account while quoting his rates.

6.3 The bidder is expected, before quoting his rate, to go through the requirement of
materials / workmanship, specification, requirements and conditions of contract.

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to
in the bid document (if available), supplemented by any information available to the
bidder.

7. CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents listed in the table below as
issued online by the Employer and addendum/corrigendum issued in accordance with
relevant provision.

a. Notice Inviting Tender

b. Instructions to Bidders;

c. Conditions of Contract;

d. Scope of work/Bill of Quantities;

e. Forms of Securities and form of Article of Agreement.
f. User portal Agreement

g. Guidelines on Debarment of firms from Bidding
h. Code of Integrity for Public Procurement (CIPP)
i. Valid Electrical License ( if Applicable)

j. Pre- Contract Integrity Pact ( if applicable)

k. Other document, if required.

8. CLARIFICATION OF BIDDING DOCUMENTS

8.1 The bidder may seek clarification on-line within the specified period. However, the
management will clarify as far as possible to the relevant queries.

8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting
Authority, on the scheduled date & time, if specified in the NIT. The purpose of the
pre-bid meeting is to clarify the issues and to answer the questions on any matter
that may be raised at that stage. Non-attendance at the pre-bid meeting will not be a
cause for disqualification of bidder and it shall be presumed that the bidder does not
require any clarification. The management shall circulate proceedings of the pre-bid
meeting, if held



9.

10.

11.

AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS,
APPLICABLE FOR SPECIALISED WORK)

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding
documents by issuing addenda.

9.2 Any addendum thus issued shall be part of the bidding documents and shall be
displayed in the website. The bidder shall upload/ submit the same during bid
submission.

9.3 To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their Bids, the Employer may extend, as necessary, the deadline
for submission of Bids, in accordance with Sub-clause 18.2 below.

9.4 Bidders are requested to look into website for any addendum as specified in the NIT.

LANGUAGE OF BID
10.1 All documents relating to the Bid shall be in the English language.
Submission of Bid:

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be
accepted offline.

b. In order to submit the Bid, the bidders have to get themselves registered online on the
e-Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from any
agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can
be traced up to the chain of trust to the Root Certificate of CCA. The online Registration of
the Bidders on the portal will be free of cost and one time activity only. The registration
should be in the name of bidder, whereas DSC holder may be either bidder himself or his
duly authorized person. The bidder is one whose name will appear as bidder in the e-
Procurement Portal.

c. The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-line
undertaking in support of the authenticity of the declarations regarding the facts, figures,
information and documents furnished by the Bidder on-line in order to become an eligible
bidder. No conditional bid shall be allowed/accepted.

The bidders have to accept unconditionally in GTE (General Technical Evaluation) the
Undertaking regarding Genuineness of the information furnished by him on-line &
authenticity of the scanned copy of documents uploaded by him on-line in support of his
eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid Security
Declaration etc. and Letter of Bid. No recycling will be done for this document i.e. no
further clarification will be sought from bidder.

d. Letter of Bid: The format of Letter of Bid is given at Annexure Il of Tender document.
This will be the covering letter of the bidder for his submitted bid. The bidders have to
accept unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time



12.

of bid submission. No recycling will be done for this document i.e. no further clarification
will be sought from bidder.

e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in
support of online information furnished by the bidder are to be uploaded in Cover-l & OID
(Other Important Document, if applicable) by the bidder while submitting the bid online.

a. Price Bid (in Cover-l/Cover-Il): The Price bid containing the Bill of Quantity will be in
Excel format (password protected) and will be uploaded during tender creation. This
will be downloaded by the bidder and he will quote the rates for all items on this Excel
file. Thereafter, the bidder will upload the same Excel file during bid submission in
Cover-1/Cover-Il. The Price-bid will be in Item Rate/Percentage Rate BOQ format and
the bidder will have to quote for all the tendered items and the L-1 will be decided on
overall quoted value. The Price-bids of the tenderers will have no condition. The Price
Bid which is incomplete and not submitted as per instruction given above will be
rejected. Any alteration/modification in the Excel format may lead to rejection of bid.

BID PRICES
12.1 Deleted

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill
of Quantities (both in words and figures) and amount(s) calculated and totaled.

12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if
applicable) only) and other levies, royalty, building and construction workers cess (as
applicable in States) payable by the bidder/Contractor under the Contract, or for any
other cause as applicable on the last date of submission of Bid, shall be included in
the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if
any, either payable by bidder or by company under reverse change mechanism shall
be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools
and plants etc. as may be attendant upon execution and completion of works shall also be
included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission
of Bid and/or any increase over the rate existing on the last date of submission of Bid shall
be reimbursed by the company on production of documentary evidence in support of
payment actually made to the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along
with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice
in accordance with the provision of relevant GST Act and the rules made there under and
after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess
is responsibility of the service provider/contractor.



13.

14.

15.

Further, any GST credit note required to be issued by the bidder / contractor under the
GST provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered
under composition scheme in compliance with GST rules, the bidder/dealer shall not
charge any GST and/or GST Compensation Cess on the bill/invoice. In case of unregistered
dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned
authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and
Capital Goods or the ITC claimed is disallowed due to failure on the part of
supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST
(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper
tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on
such Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendor along with interest, if any.

Further, where any damages or compensation becomes payable by either the Company or
the bidder / contractor pursuant to any provision of this Agreement, appropriate GST
wherever applicable as per the GST provisions in force shall also apply in addition to such
damages or compensation.

Note:

During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared by
the bidder during tender stage based on which cost to company has been ascertained or
at actuals, whichever is lower.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
contract and shall not be subject to variations on any account except to the extent
variations allowed as per the conditions of the contract of the bidding document.

CURRENCIES OF BID AND PAYMENT
13.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.

BID VALIDITY

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid
submission. A bid valid for a shorter period shall be rejected by the Employer.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidder's responses shall be made in writing. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to
the request will not be required or permitted to modify his bid.

BID SECURITY/EARNEST MONEY DEPOSIT



15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the
amount as shown in e-Tender Notice for this particular work. Bid Security/EMD will
be required to be deposited in the form as deliberated below:

The bidder will have to make the payment of EMD through online mode only.

In Online mode the bidder can make payment of EMD either through net-banking from
designated Bank/s or through NEFT/RTGS from any scheduled Bank In case of payment
through net-banking the money will be immediately transferred to CIL/Subsidiary’s
designated Account. In case of payment through NEFT/RTGS the bidder will have to
make payment as per the Challans generated by system on e-Procurement portal before
submission of bid. Bidder will be allowed to submit his/her bid only when the EMD is
successfully received in CIL/Subsidiary account and the information flows from Bank to
e-Procurement system.

Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security
for tenders having estimated value below Rs. 2 lakhs.

15.2 Any bid, which has not been, submitted either with the requisite amount of EMD
shall be summarily rejected by the employer as non-responsive.

15.3 The EMD of rejected bidders will be refunded at any stage directly to the account
from where it had been received (except the cases where EMD is to be forfeited).

15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with
performance security / security deposit at bidder’s option.

15.5 The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after the end date of Bid submission during the period
of Bid validity / extended validity with mutual consent; or

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
i. Sign the Agreement; or ii. Furnish the required Performance Security

Additionally, the company shall debar such defaulting contractor from participating in
future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from
the date of issue of such letter.

In case of JV/Partnership firm, the debarment shall also be applicable to all individual
partners of JV/Partnership firm.

15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest.

15.7 No claim from the bidders will be entertained for non-receipt of the refund in any
account other than the one from where the money is received.

15.8 If the refund of EMD is not received by the bidder in the account from which the EMD
has been made due to any technical reason, then it will be paid through conventional
system of e-payment. For this purpose, bidder should submit E-Mandate form in
format provided by company.



16.

17.

18.

15.9 In case the tender is cancelled then EMD of all the participating bidders will be
refunded unless it is forfeited by the department.

15.10 If the bidder withdraws his/her bid online (i.e. before the end date of
submission of tender) then his/her EMD will be refunded automatically after the
opening of tender.

SIGNING OF BID

16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it
does not require any physical signature. However, if the Contractor’s bid bears the physical
signature in addition to the digital signature of DSC holder, it will be accepted without
qguestioning the identity of person singing the bid.

16.2 If the bidder himself is the DSC holder bidding on-line then no document is required.
However, if the DSC holder is bidding online on behalf of the bidder then the Power of
Attorney or any sort of legally acceptable document for the authority to bid on behalf of
the bidder is required.

Deleted
DEADLINE FOR SUBMISSION OF BIDS

18.1 Bids shall be submitted online on the e-procurement portal of CIL within the
stipulated date and time.

18.2 The Employer may extend the deadline for submission of Bids by issuing a
corrigendum or an amendment, in which case all rights and obligations of the
Employer and the Bidders previously subject to the original deadline will then be
subject to the new deadline.

18.3 If number of bids received online is found to be less than 03(three) on end date of bid
submission then the following critical dates of the Tender will be automatically
extended for a period of four days ending at 17.00 hrs:

e Last date of submission of Bid
e Last date of receipt of EMD
e Date of opening of Tender

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the
e-Procurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

Notes:

1. The validity period of tender should be decided based on the final end date of
submission of bids.

2. The auto extension shall work on the basis of number of bids received only. (It may so
happen that any of these bids may be eventually rejected during Tender Opening,
Technical evaluation or further process of evaluation resulting the total number of valid
bids becoming less than three.)



19.

20.

21.

3. After extension, the tender shall be opened irrespective of available number of bids on
the extended date of opening of tender.

LATE BIDS

19.1 No Bid shall be received by the e-procurement portal after the deadline or the
extended deadline, as the case may be.

MODIFICATION AND WITHDRAWAL OF BIDS
For Two Part System:

20.2.1 Modification of the submitted bid shall be allowed on-line only before the deadline
of submission of tender and the bidder may modify and resubmit the bid on-line as many
times as he may wish.

20.2.2 Bidders may withdraw their bids online within the end date of bid submission and
their EMD will be refunded. However, if the bidder once withdraws his bid, he will not be
able to resubmit the bid in that particular tender. For withdrawal of bid after the end date
of bid submission, the bidder will have to make a request in writing to the Tender Inviting
Authority. Withdrawal of bid may be allowed ftill issue of work order/LOA with the
following provision of penal action:

a. If the request of withdrawal is received before online notification for opening of
price bid, the EMD will be forfeited and bidder will be debarred for minimum 1 (one) year
from participating in tenders in CIL/Subsidiary. The Price-bid of remaining bidders will be
opened and the tender process shall go on.

b. If the request of withdrawal is received after online notification for opening of price
bid, the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year
from participating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders
including this bidder will be opened and action will follow as under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with
the approval of Tender Accepting Authority (in case Board is Tender Accepting Authority
then with the approval of CMD), stating that the EMD of bidder is forfeited, and this
bidder is debarred for one year from participating in tenders in CIL/Subsidiary. This letter
will be circulated to all Areas and CIL/Subsidiary HQ. and the updated list will be
maintained by all Tender Inviting Authority/Evaluators.

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of
such order.

BID OPENING

21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital
Signature Certificates on the prescheduled date & time of Tender Opening.



22. PROCESS TO BE CONFIDENTIAL

23.

22.1 Information relating to the examination, clarification, evaluation and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. However, the Tender Status will
be in public domain and anyone visiting the site can view it by identifying the tender.

It will be the bidder’s responsibility to check the status of their Bid online regularly, after
the opening of bid till award of contract. Additionally, information shall also be sent by
system generated e-mail and SMS at nodal points (Date of bid opening, Requisition for
Clarification on Confirmatory document from bidder(s), award of work etc.). No separate
communication will be required in this regard. Non-receipt of e-mail and SMS will not be
accepted as a reason of non-submission of Confirmatory documents within prescribed
time.

22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award
decisions may result in the rejection of his Bid.

22.3 From the time of bid opening to the time of contract award, no bidder shall contact the
Procuring Entity on any matter related to the bid, except on request and prior written
permission.

CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid,
including breakdowns of unit rates. The request for clarification and the response
shall be in writing. To assist in the examination, evaluation, and comparison of Bids,
the Employer may, ask any Bidder for clarification of the Bidder's Bid, including
breakup of unit rates. The request for clarification and the response shall be in online
mode.

23.2 In case the Tender Committee finds that there is some deficiency in uploaded
documents corresponding to the information furnished online or in case
corresponding document have not been uploaded by bidder(s) then the same will be
specified online by Evaluator clearly indicating the omissions/shortcomings in the
uploaded documents and indicating start date and end date allowing 2 days (2 x 24
hours) time for online re-submission by bidder(s). The bidder(s) will get this
information on their personalized dashboard under “Upload confirmatory document”
link. Additionally, information shall also be sent by system generated email and SMS,
but it will be the bidder’s responsibility to check the updated status/information on
their personalized dash board regularly after opening of bid. No separate
communication will be required in this regard. Non-receipt of e-mail and SMS will not
be accepted as a reason of non-submission of documents within prescribed time. The
bidder(s) will upload the scanned copy of all those specified documents in support of
the information/ declarations furnished by them online within the specified period of
2 days. No further clarification shall be sought from Bidder.

Seeking clarification shall be restricted to confirmation of submitted document/online
information only and it should be only for one time for a period of up to 2 days. The
clarification shall be taken in online mode in the e-Procurement portal of CIL only.



Note: The shortfall information/ documents should be sought only in case of
historical documents which pre-existed at the time of the tender opening and which
have not undergone change since then. These should be called only on basis of the
recommendations of the TC. So far as the submission of documents is concerned with
regard to qualification criteria, after submission of the tender, only related shortfall
documents should be asked for and considered. For example, if the bidder has
submitted a contract without its completion/ performance certificate, the certificate
can be asked for and considered. However, no new contract should be asked for so as
to qualify the bidder.

23.3 No document presented by the bidder after closing date and time of submission of

bid will be considered.

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each

o 0o T o

Bid:

meets the eligibility criteria defined in Clause 3;

has been properly signed;

is accompanied by the required Bid security

is substantially responsive to the requirements of the Bidding documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and

specifications of the Bidding documents without material deviation or reservation. A
material deviation or reservation is one:

a. which affects in any substantial way the scope, quality, or performance
of the works:
b. which limits in any substantial way, inconsistent with the Bidding

documents, the Employer's rights or the Bidder's obligations under the
Contract; or

C. whose rectification would affect unfairly the competitive position of
other Bidders presenting substantially responsive Bids.

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole

discretion.

25. Deleted

26. EVALUATION AND COMPARISON OF BIDS.

26.1 The Employer will evaluate and compare only the Bids determined to be substantially

responsive in accordance with Clause 24. Price bid of the bidder will have no
condition. The price bid which is incomplete and not submitted as per instruction
given in the bid document will be rejected.

26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted

by the Bidder in online Mode and subsequently downloaded from the e-procurement
portal of CIL.



26.3 The Employer reserves the right to accept or reject any Bid not conforming to the
requirements of the Bidding documents.

26.4 No document presented by the bidder, after closing date and time of bid, will be
taken into account by the evaluation committee unless otherwise called for during
scrutiny / technical scrutiny by the tender committee as clarification. This however,
will have no bearing with the price quoted in the price bid. If a bidder offers a rebate
unilaterally after the end date and time of the bid submission, it will not be taken into
account for evaluation purpose by the tender committee. But if that bidder emerges
as the lowest evaluated, the rebate offer will be taken into account for determination
of the total offer.

26.5 Bid evaluation shall be done after taking into consideration overall quoted price by
the bidder and effect of Goods and Services tax (GST), GST Compensation Cess etc. as
applicable. L1 will be decided based on cost to the company.

26.6 If the bid of the successful L-1 bidder is seriously unbalanced in relation to the
company’s estimate of the cost of work to be performed under the contract, The
employer may require the Bidder to produce detailed price analysis for any or all
items of the bill of quantities to demonstrate the internal consistency of all those
prices with the methods and schedule proposed

After evaluation of the price analysis the company may require that the amount of
the performance security/security deposit is increased at the expense of the
successful bidder to a level sufficient to protect the company against financial loss in
the event of default on the part of the successful bidder under the contract.

Additional performance security shall be applicable if the bid price is below 15% of
the justified price, finalized by the owner. The amount of such additional performance
security shall be the difference between 85% of the owner's justified price and
guoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of
materials and labour analysed as per standard analysis of rate of CPWD/ NBO, and
shall be binding on the bidder.

Such additional performance security shall be applicable for Item-rate and Percentage
Tenders.

Such additional performance security shall be furnished by bidder along with normal
performance security as per Cl. No. 4 of GTC.

Additional performance security (APS) shall be furnished within 21 days of issuance of
LOA by the successful bidder. Failure to submit such additional performance security
shall result into cancellation of the contract with forfeiture of earnest money.

Additionally, the company shall ban such defaulting contractor from participating in
future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year
from the date of issue of such letter. In case of JV/Partnership firm, the banning shall
also be applicable to all individual partners of JV/Partnership firm.



27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS.

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND
ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the justified
rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates
decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii)
abnormally low rate items, shall become operative under the following circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth level and 10%
in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based
on prevalent market rate of materials and labour analysed as per standard analysis of rate of
CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above would be
made on the basis of the new analysed rate. The variation in quantity of abnormally low rate items
for item rate tenders shall not be permitted below 25% for the items below plinth level and below
10% for the items above plinth level of the agreement schedule quantity, but in exceptional cases
with written consent of Engineer-in-Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to foundation,
unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level
whichever is lower.

b) For abutments, piers and well steining : All works up to 1.2m above the bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks
and other elevated structures: all works up to 1.2 metres above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 metres
above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever
is lower.

f) For Roads, all items of excavation and filling including treatment of sub base.

28. AWARD CRITERIA

28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid
has been determined to be substantially responsive to the Bidding documents and
who has offered the lowest evaluated acceptable Bid Price, provided that such Bidder
has been determined to be:

a. eligible in accordance with the provisions of Clause 2; and
b. qualified in accordance with the provisions of Clause 3.



29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS

29.1 Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or
reject any Bid, and to cancel the bidding process and reject all Bids, at any time prior
to the award of Contract, without thereby incurring any liability to the affected Bidder
or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds
for the Employer's action.

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the
Employer electronically online on the e-procurement portal of CIL prior to expiration
of the Bid validity period. This letter (hereinafter and in the Conditions of Contract
called the "Letter of Acceptance") will state the sum that the Employer will pay the
Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called "the
Contract Price"). The offline communication of LOA shall not be mandatory.

30.2 The notification of award (LOA/Work Order) will constitute the formation of the
Contract.

The works should be completed as per period specified in the NIT from the Date of
Commencement as defined in Clause 6.0 of General Terms and Condition.

30.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder, work programme etc. within 30(thirty)days following the
notification of award along with the letter of Acceptance and / or Work Order issued
by department.

In case of failure to enter in to agreement within specified period or extended period on
the written request of the bidder, if any, the department will take action as prescribed in
Guidelines on Debarment of firms from Bidding along with forfeiture of Earnest Money.
The bidder will also debarred from participating in re-tender.

No payment for the work shall be made before execution of this agreement.

30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated
to non-qualified bidder online and the Earnest Money shall be refunded to
unsuccessful bidders as per relevant clauses.

30.5 The contractor shall enter into and execute contract agreement in the prescribed
form on non-judicial stamp paper in accordance with the relevant law of the
State/Union of India. The cost of the stamp papers for the contract agreement shall
be borne by the contractor. Two sets of contract document/agreements shall be
prepared and signed by both the parties One of the sets shall be stamped "Original"
and the other "Duplicate". The duplicate copy will be supplied to the contractor free
of cost and the original is to be retained by the company. For any additional copy,
additional cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.



31.

32.

The contractor shall keep copy of these documents on the site/place of work in proper
manner so that these are available for inspection at all reasonable times by the
Engineerin-charge, his representatives or any other officials authorized by the company for
the purpose.

The contract document shall not be used by the contractor for any purpose other than
this contract and the contractor shall ensure that all persons employed for this contract
strictly adhere to this and maintain secrecy, as required of such documents.

PERFORMANCE SECURITY/SECURITY DEPOSIT

31.1 Security Deposit shall consist of two parts;
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.
For details refer cl.4 of General Terms of Conditions.
EMPLOYMENT OF LABOUR

32.1 Contractors are to employ, to the extent possible (as per policy decision of the
company valid from time to time), local project affected people and pay wages not
less than the minimum wages as per minimum Wages Act or such other legislations
or award of the minimum wage fixed by respective State Govt. or Central Govt. as
may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the Law
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be
responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the
provident fund as the case may be and the unique membership number of the CMPF/EPF
or Allied Scheme needs to be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook
having entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may
by the competent authority annually /as and when asked. Bidder shall also submit copies
of statutory returns.

Payable statutory payments like PF & ESI contributions paid to the contract workers as
applicable shall be reimbursed to the contractor on production of proof of payment
limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be
included in the Contract Value.

32.2 The bidder shall also comply with statutory requirements of various acts including
CL(R&A) Act.

32.3 The contractor’s workmen shall be paid through Bank.
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37.

38.

32.4 The contractors shall register themselves on the Contract Labour Payment
Management Portal (CLPMP) of CIL within 30 days of issue of work order and will have to
enter and update periodically the following details in the portal: a. Work Order details

b. Details of Contractor workers and payment of wages in respect of each Work Order each
month.

32.5 All the contract workers shall be covered with the Bio-metric attendance system for
payment of wages.

NOTE: In case company decides/ circulates separate wages for underground works / for
works within mine premises, the same may be allowed based on appropriate circular.
Clause 32.1 shall stand amended to this extent before notification of bid.

. LEGAL JURISDICTION

35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent
contract awarded based on the bid shall be subject to the jurisdiction of local court only
where the subject work is to be executed.

. DOWNLOADING BID DOCUMENT FROM WEB-SITE.

i) The bidders will download the Bid documents from the website. The company
shall not be responsible for any delay/ difficulties/ inaccessibility of the downloading
facility for any reason whatsoever. The downloading facility shall be available as soon
as the bid is notified.

i) The bid document as available online on the e-procurement of CIL shall always
prevail and will be binding on the Bidders. Any claim on account of any deviation with
respect to this online Bid document from the Bidder side shall not be entertained.

. E-PAYMENT

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the
Bank and Branch Code along with the Bid. Successful bidders/ Bidders are required to
submit an Authorization form duly signed for e-payment to them. Enclosed Annexure-Xl|
be filled in and submitted along with the Bid.

. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST more than Rs. 200 lakhs/

as decided by CIL/ Subsidiary).
Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the
pre-contract integrity pact as per enclosed format along with the bid.

CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED

Prior approval in writing of the Company shall be obtained before any change is made in
the constitution of the contracting agency. If prior approval is not obtained the same will
be treated as a breach of contract.

MISCELLANEOUS.

The bidders should fill the bid document properly and carefully. They should avoid quoting
absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives are synonymous. Provisions related to instructions to bidder shall be a part of
agreement.



CONDITIONS OF CONTRACT

GENERAL TERMS AND CONDITIONS

1. Definitions

Vi)

vii)

viii)

The word "Employer" or "Company” or “Owner” wherever occurs in the
conditions, means the Central Coalfields Limited, represented at Head Quarters of the
Company by the General Manager (E&M) or his authorized representatives or any
other officer specially deputed for the purpose who will employ the contractor.

The word" Principal Employer" wherever occurs, means the officer nominated by
the Company to function on its behalf.

"Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain
contexts) means an offer to supply goods, services or execution of works made in
accordance with the terms and conditions set out in a document inviting such
offers.

"Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain
contexts) means any eligible person or firm or company, including a Joint Venture
(that is an association of several persons, or firms or companies), participating in a
procurement process with a Procuring Entity.

"Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain
contexts) means a security from a bidder securing obligations resulting from a
prospective contract award with the intention to avoid: the withdrawal or
modification of an offer within the validity of the bid, after the deadline for
submission of such documents; failure to sign the contract or failure to provide the
required security for the performance of the contract after an offer has been
accepted; or failure to comply with any other condition precedent to signing the
contract specified in the tender documents.

“Class-I local supplier” means a supplier or service provider, whose goods, services
or works offered for procurement, meets the minimum local content as prescribed
for ‘Class-I local supplier’ under the Public Procurement (Preference to Make in
India), Order 2017.

“Class-1l local supplier” means a supplier or service provider, whose goods, services
or works offered for procurement, meets the minimum local content as prescribed
for ‘Class-Il local supplier’ but less than that prescribed for ‘Class-I local supplier’
under the Public Procurement (Preference to Make in India), Order 2017.

“Local Content” means the amount of value added in India which shall, unless
otherwise prescribed by the Nodal Ministry, be the total value of the item procured
(excluding net domestic indirect taxes) minus the value of imported content in the
item (including all customs duties) as a proportion of the total value, in percent. ix)
“Non-Local supplier” means a supplier or service provider, whose goods, services or
works offered for procurement, has local content less than that prescribed for
‘Class-ll local supplier’ under the Public Procurement (Preference to Make in India),
Order 2017.

"Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for
proposals’ in certain contexts) means a document and any amendment thereto
published or notified by the Procuring Entity, which informs the potential bidders
that it intends to procure goods, services and/or works.



Xi)

xii)

xiii)

Xiv)

XV)

XVi)

XVii)

"Prospective bidder" means anyone likely or desirous to be a bidder.

"Procurement contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or
‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for other
services’ under certain contexts), means an agreement relating to the subject
matter of procurement, entered into between the Procuring Entity and the supplier,
service provider or contractor on mutually acceptable terms and conditions and
which are in compliance with all the relevant provisions of the laws of the country.
The term “contract” will also include “rate contract’ and “framework contract”.

The agreement shall include the notice inviting tender, the tender/bid as accepted
by the company, the work order issued to the contractor, and the formal contract
agreement executed between the company and the contractor together with the
documents referred to therein including general terms and conditions, special
conditions, if any, frozen terms and conditions/technical parameters/scope of work
and revised offer, if any, specifications, drawings, including those to be submitted
during progress of work, schedule of quantities with rates and amounts.

Until the formal agreement is signed between the Owner and contractor, LOA/Work
order together with contract document accepted by the bidder (i.e., bid/ tender/
proposal/ offer) shall constitute the contract.

The word "Contractor/ Contractors" wherever occurs means the successful bidder
/bidders who has/have deposited the necessary Earnest money and has/have been
given written intimation about the acceptance of tender and shall include legal
representative of such individual or persons composing a firm or a company or the
successors and permitted assignees of such individual, firm or Company, as the case
may be and any constitutional, or otherwise change of which shall have prior
approval of the employer.

"Site" means the land and places including any building and erection thereon, over,
under, in or through which the Permanent works or Temporary works designed by
the Engineer-in-Charge are to be executed and any other lands and places provided
by the Employer for working space or any other purpose as may be specifically
designated in the Contract as forming part of the site.

The term "Sub-Contractor" as employed herein, includes those having a direct
contract with Contractor either on piece rate, item rate, time rate or any other basis
and it includes one who furnishes work to a special design according to the plans or
specifications of this work but does not include one who merely supplies materials.

"Accepting Authority" shall mean the management of the company and includes an
authorized representative of the company or any other person or body of persons
empowered on its behalf by the company.

"Engineer-in-charge" shall mean the officer nominated by the company in the E&M
Engineering cadre/ discipline who is competent to direct supervisors and authorised
to be in charge of the works for the purpose of this contract. The Engineer-in-
Charge /Designated Officer in Charge, who is of an appropriate seniority, will be
responsible for supervising and administering the contract, certifying payments due
to the contractor, valuing variations to the contract, awarding extension of time and
valuing compensation events. The Engineer-inCharge /Designated Officer in Charge
may further appoint his representatives i.e. another person/Project Manager or any
other competent person and notify to the contractor who is directly responsible for
supervising the work being executed at the site, on his behalf under their
Delegation of Powers of the company. However, overall responsibility, as far as the



Xviii)

Xix)

XX)

XXii)

XXIii)

XXIV)

XXV)

XXVI)

contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in
Charge.

A "Day" shall mean a day of 24 hours from midnight to midnight.

The "Work" shall mean the works required to be executed in accordance with the
contract/work order or parts thereof as the case may be and shall include all extra
or additional, altered or substituted works or any work of emergent nature, which in
the opinion of the Engineer-in-charge, become necessary during the progress of the
works to obviate any risk or accident or failure or become necessary for security.

"Schedule of Rates” referred to in this conditions shall mean the standard schedule
of rates prescribed by the company and the amendments issued from time to time.

xXi) "Contract amount" shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is
accepted by the company.

b) in the case of other types of contracts the total sum arrived at based on the
individual rate(s) / percentage rate(s)quoted by the tenderer for the various
items shown in the Schedule of Quantities" of the tender document as accepted
by the Company with or without any alteration as the case may be.

"Written notice" shall mean a notice or communication in writing and shall be
deemed to have been duly served if delivered in person to the individual or to a
member of the contractors firm or to an office of the company for whom it is
intended, or if delivered at or sent by registered mail / e-mail to the last business
address known to him who gives the notice.

"The constructional plant" means all appliances, tools, plants or machinery of
whatsoever nature required in or about the execution, completion or maintenance
of the works but does not include materials or other things intended to form part of
the permanent work.

"Letter of Acceptance of Tender" means letter giving intimation to the tenderer
that his tender has been accepted in accordance with the provisions contained in
that letter.

"Department" means the E&M Engineering Department of Coal India Limited or
any of its subsidiary companies/units represented by the appropriate authority.

"Act of insolvency" means as it is designed by Presidency Town Insolvency Act or
Provincial Insolvency Act or any act amending such originals.

xxvii) The words indicating the singular only also include the plural and vice-versa where

the context so requires.

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid

XXIX)

document, if any, as a basis for proposals,

working drawings furnished by the Owner after issue of letter of acceptance of
the tender to start the work,

subsequent working drawings furnished by the owner in phases during
progress of the work, and

drawings, if any, submitted by the contractor as per provision of the contract
and duly approved by the owner.

"Codes" shall mean the following, including the latest amendments, and/or
replacements, if any :



a. Bureau of Indian Standards relevant to the works under the contract and their
specifications.

b. Indian Electricity Act and Rules and Regulations made there under.
c. Indian Mines Act and Rules and Regulations made there under.
d. Any other Act, rule and regulations applicable for employment of labour, safety

provisions, payment of provident fund and compensation, insurance etc.
2. Contract Documents and Miscellaneous Provisions:

The following documents shall constitute the contract documents:

i) Articles of Agreement.

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the
conditions of contract incorporated in the tender document issued to the bidder. iii)
Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract, Additional
Terms & Conditions, Special Terms & Conditions and Commercial Terms & Conditions
etc. as applicable.

v) Frozen terms & conditions / technical parameters and revised offer, if any.

vi) Specifications/ scope of Work, if any. vii) Schedule of quantities (or Bill of Quantities)
along with accepted rate. viii) Contract drawings and work programme. ix) Safety Code
etc. forming part of the tender, x) Integrity Pact ( If applicable ).

(xi) Guidelines on Debarment of firms from Bidding.

(xii) Code of Integrity for Public Procurement (CIPP) (xiii) Valid

Electrical License (If applicable) (xiv) Any other document if
required.

2.1 The contractor shall enter into and execute contract agreement in the prescribed form.
The cost of the stamp papers for the contract agreement shall be borne by the contractor.
Two sets of contract document/agreements shall be prepared and signed by both the
parties one of the sets shall be stamped "Original" and the other "Duplicate". The
duplicate copy will be supplied to the contractor free of cost and the original is to be
retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper
manner so that these are available for inspection at all reasonable times by the
Engineerin-charge, his representatives or any other officials authorized by the company
for the purpose.

2.2 The contract document shall not be used by the contractor for any purpose other than
this contract and the contractor shall ensure that all persons employed for this contract
strictly adhere to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive
jurisdiction in all matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time
to time propose any addition or deletion from any such list and will submit proposals in
this regard to the Engineer-in—Charge / Designated Officer in charge for approval well in
advance so as not to impede the progress of work. Such approval of the Engineer-inCharge



/ Designated Officer in Charge will not relieve the contractor from any of his obligations,
duties and responsibilities under the contract. The total value of subcontracted work
should not exceed 25% of the contract price specified in the contract. Procurement of
material, hiring of equipment or engagement of labour will not mean subcontracting.

2.5Acceptance of Offer:
“Letter of Acceptance”- is an acceptance of offer by the company. It shall be
communicated electronically through e-procurement portal of CIL to the successful

bidder and shall make the binding Contract with the Company.

Simultaneously the original copy of LOA may also be sent to the Bidder through
registered/speed post. The offline communication of LOA, shall not be mandatory.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of
one another and in case of discrepancy between schedule of quantity, the specifications
and/or drawing, the following order of preference shall be observed;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any

c) Drawings.

d) General specifications.

e) BIS Specifications.

3.1 In the event of varying or conflicting provision in any of the document(s) forming part
of the contract, the Accepting Authority's decision/clarification shall hold good with regard
to the intention of the document or contract as the case may be.

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there
from, shall not vitiate the contract or release the contractor from discharging his
obligations under the contract including execution of work according to the Drawings and
Specifications forming part of the particular contract document.

4.00 Security Deposit:

4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.
4.2 Performance Security should be 5% of contract amount and should be submitted within 21
days of issuance of LOA by the successful bidder in any of the form given below:

Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in
the LOA/WO

a Bank Guarantee in the form given in the bid document from any Scheduled Commercial
bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of
India Act, 1934 excluding Co-operative banks or Regional Rural Banks). The BG issued by
outstation bank shall be operative at its local branch ..................

Bank Guarantee against Performance Security shall be applicable if the amount of

Performance Security exceeds Rs. 5.0 lakhs.



* Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly
pledged in favour of owner.

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed
the Agreement and furnished the required Performance Security/ 1t part of security
deposit.

The bid security deposited may be adjusted against the Performance security (1% part of
security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it
shall be issued either —

(a) at Bidder’s option by a Scheduled Commercial Bank, or

(b) by a foreign bank located in India and acceptable to the employer.

BG of scheduled commercial bank located in India and acceptable to the company should
only be accepted. Thus, any BG issued by foreign bank from outside India shall not be
accepted.

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days,
beyond the period of contract /extended contract period (if any)”, whichever is more.

The BG (If performance security is provided by the successful bidder in the form of bank
guarantee) issued by issuing bank on behalf of the bidder in favour of “ ,” shall be in
paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”.
Issuing Bank should send the underlying confirmation message in IFN760COV or
IFN767COV message type for getting the BG advised through our bank. Also issuing bank
should mention “ ” in field no. “7037” of IFN760COV or IFN767COV. The
message will be sent to the beneficiary bank through SFMS. The details of beneficiary Bank
for issue of BG through SFMS Platform is furnished below:-

Name of Bank:

Branch:

IFSC Code:

Account No.

Customer ID:

State Bank of India as advising Bank of CCL:

Name

Area

Name of beneficiary and details Bank A/C no. of beneficiary

Customer ID/CIF no of

beneficiary

Department

Beneficiary’s Bank,
Branch and Address

Beneficiary’s Bank

State Bank of India

Branch and Address

SME Branch,
Ranchi - 834002

Doranda,

SFMS Code/ IFSC Code

SBIN0009620

In case of Foreign BG Swift Code

SBININBB387




Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing
bank to E&M Division of CCL HQ/Area.

In case the successful bidder fails to submit the Performance Security within the stipulated
time then the award of work may be cancelled with forfeiture of the bid security/earnest
money.

Additionally, the company shall debar such defaulting contractor from participating in future
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of
issue of such letter.

When validity of BG is about to expire, the contractor has to extend the validity of BG, if
required. If the validity of BG is not extended before 03 days of its expiry, then CIL/
Subsidiary shall be at liberty to encash the BG.

In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more
partners of the joint venture.

In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners
of JV/Partnership firm.

Submission of Performance Security is not required for tenders having Estimated Value put to
tender up to Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released
within 14 days of the issue of defect liability certificate (taking over certificate with a list of
defects).

4.2.1 Sources and Verification of Bank Guarantees

Sources and Verification of Bank Guarantees Bank Guarantee for Performance Guarantee (Security Deposit)
should be irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid Document and
should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the Second Schedule of
Reserve Bank of India Act, 1934 excluding Cooperative banks or Regional Rural Banks. The Issuing Bank should
also state the name and designation of the next Higher Authority of the Officials who have issued the Bank
Guarantee.

BG of scheduled commercial bank located in India and acceptable to the company should only be accepted. Thus,
any BG issued by foreign bank from outside India shall not be accepted.

Bank guarantees submitted by the tenderers/ contractors as security deposits need to be immediately verified
from the issuing bank before acceptance. There may not be any need to get the Bank Guarantee vetted from
legal/ finance authority if it is in the specified format. Guidelines for verification of BGs submitted by the
bidders/ contractors against security deposits / advance payments and for various other purposes are as
follows:

i) BG shall be as per the prescribed formats
ii) The BG contains the name, designation and code number of the Bank officer(s) signing the guarantee(s);

iii) iii) The address and other details (including telephone no.) of the controlling officer of the bank are
obtained from the branch of the bank issuing the BG.

The confirmation from the issuing branch of the bank is obtained through SFMS (Structured Financial
Messaging System) by Associate Finance/ Finance Officer associated with E&M Department.



Bank guarantees, either received in physical form or electronic form, should be verified for its genuineness
following prescribed method for the same and the Organizations should do due diligence on genuineness of
the Bank Guarantees before acceptance of the same.

The acceptance of BG shall be done by user department. In case there is any change in content of the BG from
the standard format provided in tender document/ manuals, the contractor shall be requested to submit the
BG as per the format provided in the tender document. If any discrepancy still exists in the content of BG or
the bidder is unable to submit as per the format, the same may be accepted after vetting by legal/ finance
department.

4.3 5% Performance Security should be refunded within 14 days of the issue of defect
liability certificate (taking over certificate with a list of defects).

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The
balance 5% shall be treated as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of
the contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the
condition that amount of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on
nature of work which shall be 90 days beyond the defect liability period, but in no case less
than the period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee
shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such
sums as are due and payable by the contractor to the company as may be determined in
terms of the contract, and the amount appropriated from the security deposit shall have to be
restored by further deduction from the contractors subsequent on account running bills, if
any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to
company's right to deduct/ appropriate its due against the contractor under this contract or
under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over
certificate with a list of defects) by the Engineer-in-charge, one half of the security deposit
remaining with the company

(Performance Security) shall be refunded as elaborated at Cl. No.4.3.
The other half (Retention Money) shall be refunded to the contractor after issue of No

Defect Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six
months, subject to the following conditions:



a) Any defect/defects in the work, if detected after issue of defect liability certificate
(Taking over certificate with list of defects) is/are rectified to the satisfaction of the
Engineer-in-Charge within the said defect liability period of six months or on its due
extension till completion of the rectification works as required.

b) In the case of building work or other work of similar nature, the refund shall be made
on the expiry of the said six months period or at the end of one full monsoon period i.e.
June to September, whichever is later in point of time and any defects such as leakages in
roof, effloresces in walls, dampness, defects in drainage etc. should be rectified to the
satisfaction of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work, where
question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture,
tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security
and retention money (second part of bid security) can be released simultaneously after
completion of work and taking over by department.

4.8 Additional performance security

Additional performance security: (applicable for item rate as well as percentage rate tenders):
Additional performance security shall be applicable if the bid price is below 15% of the justified price,
finalized by the owner. The amount of such additional performance security shall be the difference
between 85% of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and
labour analysed as per standard analysis of rate of CPWD/NBO, and shall be binding on the bidder.

Such Additional performance security ( APS) shall be furnished by the bidder along with the normal
Performance Security as per Cl no 4 of GTC

Additional performance security (APS) shall be furnished within 21 days of the issuance of LOA by
successful bidder.

Failure to submit such additional performance security shall result into cancellation of the contract
with forfeiture of earnest money.

Additionally, the company shall ban such defaulting contractor from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from the date of issue of such
letter. In case of Partnership firm, the banning shall also be applicable to all individual partners of
Partnership firm

This additional performance security will not carry any interest and shall be released in the following
manner: i) 30% of Additional performance security will be released after 60% of the total work is
completed.

ii) 50% of Additional performance security will be released after 80% of the total work is completed.
iii) 100% of Additional performance security will be released after total work is completed.



Additional performance security may be furnished in the shape of BG or any of the forms as
applicable for performance security.

The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of one year
or ninety days beyond the period of contract /extended contract period (if any), whichever is more.

Consideration of Abnormally Low Bids

In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the
lowest bidder(s), including detailed price analyses of its bid price in relation to scope, schedule,
allocation of risks and responsibilities, and any other requirements of the bid documents. If, after
evaluating the price analysis, CIL/ Subsidiary determines that the bidder(s) has substantially failed to
demonstrate its capability to deliver the contract at the offered price, CIL/ Subsidiary may reject the
bid / Proposal.

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only
when relevant item exists in the contract and shall be for 10% of value of such items in the
contract or for 10% of value of contract with such specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing
work, kiln seasoned and chemically treated wooden shutters, or any other item of work
deemed as such ‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms
or contractors who associate specialized agencies, the contractor / firm executing the work
should be asked to give a specific guarantee that they shall be responsible for removal of any
defects cropping up in these works executed by them during the guarantee period. The form
of the guarantee to be executed by the contractors shall be as enclosed.

b) 10% security deposit (performance security and retention money) deposited /
deducted from the bills of the contractors, relevant to the item(s), shall be refunded to him
after expiry of Guarantee period. The security amount relevant to the item(s) of work, may
be released after 12 months of completion of work against equivalent BG and furnishing
Guarantee as at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of
equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant
item exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as
well as Mechanical and Electrical works. For such works 10% as security deposit
(performance security and retention money)- deposited / deducted from the bills of the
contractors shall be refunded to him after expiry of guarantee period, which will be one
year from the date of commissioning of equipment/ completion of work and/or
rectification of any defect which may be detected in the individual equipment for the
whole system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be
issued/ revalidated in the name of the owner by the contractual agency and will be
covered with relevant counter guarantee.

Bank guarantees furnished against Performance Security and Retention Money shall be
validated for a period 90 days beyond the guarantee period.



5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant
to indicate the extent of the work and to provide a uniform basis for tendering and any
variation either by addition or omission shall not vitiate the contract.

The variation register may be maintained in SAP in electronic form to have a proper
control over variations.

5.1 The company through its Engineer-in-Charge or his representative shall, without
radically changing the original scope and nature of the work, under contract, have power
to make any alterations in or additions to or substitution of the original specifications,
drawings, designs and instructions that may appear to be necessary or advisable during
the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions
given to him in writing by the Engineer-in-Charge or his representative on behalf of the
company. Such altered or additional or substituted work, which shall form part of the
original contract, shall be carried out by the contractor on the same terms and conditions
in all respects on which they agreed to do the main work and at the same rate/rates as are
specified in the contract/ work-order. In case there are changes in ground levels from
those shown in the approved drawings, they shall be agreed in writing, jointly by the
contractor and EIC.

5.2 The right is reserved to cancel any items of work included in the contract agreement or
portion thereof in any stage of execution if found necessary to the work and such omission
shall not be a waiver of any condition of the contract nor invalidate any of the provisions
thereof.

5.3 If the additional, altered or substituted work includes any class of work for which
rate/rates is/are not specified in the contract/work order, rates for such items shall be
determined by the Engineer-in-Charge as follows:
a) In the case of percentage tenders, if the rate for the extra item of work executed is
available in the company's approved SOR, it will be paid at the schedule rate plus or
minus the accepted percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate
for such extra item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate
for similar item or near similar item / class of work available in the agreement
schedule of work or by analysis of rates as at below and the lower rate out of the
above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for
similar item description may form part of the contract, the applicable rates shall be
taken from the Schedule of Quantities of that particular part in which the deviation is
involved, failing that at the lowest applicable rate for the similar item of work in the
other schedule of quantities.



For derivation of rates based on analysis, the same shall be done by analysis on
prevalent market rate of materials and labour based on standard norms of analysis of
rate of C.PW.D/ N.B.O.

c) In the case of extra item(s) that are completely new, and are in addition to the
items contained in the contract, the contractor may within 15 days of receipt of
order or occurrence of the item(s) claim rates, supported by proper analysis. The
Engineerin-Charge shall determine the rate(s) by analysis based on prevalent
market rate of material and labour and on standard norms of analysis of rate of
CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly
percentage tenders for SOR items, the rate for extra item shall be derived as at (b)
& (c) above in case of non-schedule items rates and in case of percentage rates for
SOR items the rate for extra item shall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the
fixation of rates, the matter shall be referred to the accepting authority of the
company i.e. GM(E&M) of the company or Staff Officer(E&M) for the work awarded at
Company Hgrs. level and Area level respectively, whose decision shall be final and
binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the
contract nor invalidate any of the provision thereof provided that a deviation estimate /
revised estimate / supplementary agreement for the item(s) involved is made. Such
approval shall be from appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the
agreement schedule] shall be made in the contractors running on account bills, till the
revised estimate / deviation estimate regularizing these items are sanctioned by the
competent authority of the company, at the provisional rates and shall not exceed:

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority
of the company i.e. GM(E&M) of the company or SO(E&M) of the Area, if the rate is
directly available in the SOR of the company/ if the rate is derived from available
rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority
of the company, i.e. GM(E&M) of the company or SO(E&M) of the Area, if it is
analysed item rates based on prevalent market rates of materials and labour
following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order /
agreement value / approved deviation estimate value. Also, total payment including
extra items of work shall not exceed the work order / agreement / approved
deviation estimate value.



5.7 The time of completion of the originally contracted work shall be extended by the
company in the event of any deviation resulting in additional cost over the awarded
value, if requested by the contractor as follows:-
(i) In the proportion which the additional cost of the altered, additional or
substituted work (in value) bears to the original tendered value plus.

(ii) 25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the
company, shall have power to omit any part of the work in case of non-availability of



6.

a portion of the site or for any other reason and the contractor shall be bound to
carry out the rest of the work in accordance with the instructions given by the
Engineer-in-Charge. No claim from the Contractor shall be entertained/ accepted on
these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor
changes radically the original scope/nature of the contract, the contractor shall under
no circumstances suspend the work, either original or altered or substituted, and the
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for
such deviations shall be resolved separately with the company as per the procedures/
norms laid down hereafter.

5.10 Extension of AMC contracts (applicable only for AMC contracts)-

The AMC Contracts shall be normally for two years or as specified in the NIT from the date
of commencement. However, in exceptional cases of exigencies, CIL/Subsidiary reserves
the right to Extend the Contract for a period of 30% of the contract period as specified in
NIT or for a period of 08 months, whichever is lesser after due appraisal of performance at
the end of the Contract on the same terms and conditions.

Time for Completion of Contract, Extension thereof, Defaults and Compensation for
Delay

Time is the essence of the contract and as such all works shall be completed within the
time stipulated in the contract/ work order. The work shall, throughout the stipulated
period of contract, be carried out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the
Engineerin-Charge and the contractor shall agree upon a detailed time and progress chart
prepared based on BAR CHART/ PERT CPM techniques on the basis of a construction
schedule submitted by the contractor at the time of executing contract showing the order
in which the work is proposed to be carried out within the time specified in the LOA /work
order.

For the purpose of this detailed time and progress chart, the work shall be deemed to
have commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of
Tender or 7(seven) days after handing over the site of work or handing over reasonable
number of working drawings to the contractor or the period of mobilization allowed in the
work order for starting the work in special circumstances, whichever is later. However, the
Date of Commencement may be decided with mutual consent with the Contractor prior to
the date as prescribed above.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30
days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in
commencing the work within the aforesaid time limit, the company shall, without
prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in writing
to the contractor to commence the work, failing which to forfeit the Earnest Money
deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and
also to debar the contractor to take part in the future re-tender.



The Company may debar such defaulting Contractors from participating in future Tenders
for a minimum period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date of
completion or extended date of completion, he shall without prejudice to any other
right or remedy available under the law to the company on account of such breach,
pay as compensation (Liquidated Damages):

i) @ half percent (% %) of the contract amount/Revised Contract amount whichever is
less, per week of delay.

OR
ii) % % of the contract-value of group of items/ revised completion value of group of
items whichever is less, per week of delay, for which a separate period of completion is
originally given.

The aggregate of such compensation/ compensations shall not exceed:

i)10% (ten) percent of the total amount of the contract/ Revised contract amount,
whichever is less.

OR
ii) 10% of the contract-value of group of items/ revised completion value of group of items
whichever is less, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the
contractor under this or any other contract with the company.

The LD will be applicable on the price as varied by the operation of the Price Variation
Clause i.e. price variation amount shall be added/ deducted to the contract price for
deriving the LD.

6.2.1 The company, if satisfied, that the works can be completed by the contractor within
a reasonable time after the specified time of completion, may allow further
extension of time at its discretion with or without the levy of L.D. In the event of
extension granted being with L.D, the company will be entitled without prejudice to
any other right or remedy available in that behalf, to recover from the contractor as
agreed damages equivalent to half percent of the contract amount/ Revised
Contract amount of the works whichever is less for each week or part of the week
subject to a ceiling as described at Cl.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor,
and in the event of failure on the part of the contractor to complete work within
further extension of time allowed as aforesaid, shall be entitled, without prejudice
to any other right, or remedy available in that behalf, to rescind the contract.

6.2.3 The company, if not satisfied with the progress of the contract and in the event of
failure of the contractor to recoup the delays in the mutually agreed time frame,
shall be entitled to terminate the contract.

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or
6.2.3 or both, the company, shall be entitled to impose penalty/LD as deliberated at
Clause 10. Additionally, the contractor shall be debarred from participating in the
future tenders for a minimum period of 12 months.



In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other
charges (Except EMD) from the supplier/vendor, the same will be recovered along with the
applicable GST and the amount shall be adjusted with the payment to be made to the
supplier/vendor against their bill/invoice or any other dues.

6.3 The company may at its sole discretion, waive the payment of compensation on

request received from the contractor indicating valid and acceptable reasons if the
entire work is completed within the date as specified in the contract/work order or as
validly extended date without stipulating any compensation for delay.

6.4 Extension of Contract Time for completion

A.

B.

Force Majeure (FM): Conditions beyond control of either parties like war, hostility,
acts of public enemy, civil commotion, sabotage, serious loss or damage by fire,
explosions, epidemics, strikes, lockouts or acts of God come under the legal concept
of Force Majeure (FM).

Delays in performance of contractual obligations under influence of FM conditions
are condonable by the other party without any right to termination or damages,
provided, notice of the happening of any such event is given by the affected party to
the other within 30 (thirty) days from the date of occurrence duly certified by the
local chamber of commerce or statutory authorities, the beginning and end of FM
occurrence and cessation of such Force Majeure condition. Works under the contract
shall be resumed as soon as practicable after such event has come to an end or
ceased to exist.

For delays arising out of Force Majeure, the bidder / contractor will not claim
extension in completion date for a period exceeding the period of delay attributable
to the clauses of Force Majeure and neither company shall be liable to pay nor bidder
/ contractor shall be liable to claim extra cost (like increase in rates, remobilization
advance, idle charges for labour and materials etc.) provided it is mutually
established that Force majeure conditions did actually exists.

Delays in Execution

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous
circumstances, extra effort or developments beyond the control of CIL/Subsidiary or
the tenderer and it is sometimes difficult to apportion credit or responsibility. The
contractor may experience delay or disruption due to his own actions or inaction,
those of his sub-contractor or other contractors, those of CIL/Subsidiary or the
engineer, or other causes. Such delays expose the non-performing party to various
sanctions under the contract. These sanctions include extension of time, damages or
default termination of the contract. While examining the request of the contractor for
extension of time, the engineer shall consider all circumstances and categorise the
delays as follows:

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather,
floods, and so on, applies;

b) Compensable delays — or Compensation Events, which put full burden of
responsibility on CIL/Subsidiary; and

c) Inexcusable delay (contractor’s own faults), which puts the full burden of
responsibility on the contractor.

d) Concurrent delays - when two or more events responsible for delay overlap each
other. The delays may be attributable to CIL/Subsidiary or the contractor or



none, and fall in above categories. The eligibility for extension of time (EOT)
should be determined by plotting each contributing concurrent delay on the
critical path. CIL/Subsidiary should see that the concurrent delays do not result in
unnecessary extra extension of time.

C. Once the delay is categorised, it should then be determined not only whether the
contractor is eligible for time extension but also whether sanctions, such as
Liquidated Damage (LD) or default termination, can be imposed on the contractor.

D. The time for completion of the work will be specified in the contract and it is
understood that the completion of work within the time specified is an essential part
of this contract. While ascertaining the reasons for delay beyond the control of the
control of contractor, the following delays shall be considered as “Hinderance”:- a.
Excusable delays

b. Compensable delays
c. Portion of Concurrent delays to be decided judiciously by the EIC.

E. More precisely, if any delay in the completion of the work is likely to be caused by any
of the following reasons, then the contractor immediately upon the occurrence
of such delay shall give notice in writing to the Engineer-in-Charge and he shall be
allowed a reasonable extension of time for completion in respect of delay caused by
any of the below-mentioned circumstances-

a)
b)
c)
d)
e)
f)
8)

h)

i)
j)

k)

1)

Force Majeure as defined at 6.4(A);
Abnormally bad weather.
Non-availability of stores which are the responsibility of the company to supply as
per contract.
Non-availability of working drawings in time, which are to be made available by
the company as per contract during progress of the work.
Delay on the part of the contractors or tradesmen engaged by the company not
forming part of the contract, holding up further progress of the work.
Non-availability or breakdown of tools and plant to be made available or made
available by the company.
The execution of any modified or additional items of work or excess quantity of
work.
Any other causes which, at the sole discretion of the company, is beyond the
control of the contractor
Delay caused by any written instruction of the Engineer in Charge.
Any circumstances which are wholly beyond the control of the contractor and
unavoidable
Increase in the overall value of work. The time of completion of the work shall, in
the event of any deviation resulting in additional cost over the tendered value sum
being ordered, be extended, if requested by the contractor as follows:
i. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus. ii. 25% of the time
calculated in i) above or such further additional time as may

be considered reasonable by the Engineer -in —Charge.

Portion of Concurrent delays as decided judiciously by the EIC

F. HINDERANCE REGISTER shall be maintained by both department and the contractor
at site to record the various hindrances encountered during the course of execution.



Hindrance register will be signed by both the parties. The contractor may also record
his observations in the Hindrance Register. In case the contractor has a different
opinion for hindrance and a dispute arises then the matter would be referred to the
EIC and or the next higher authority whose decision would be final & binding on the
contractor & the decision to be communicated within 15 days.

G. Interim Extension of completion time may be granted by Tender Accepting Authority
limited to GM(E&M)/HoD for HQ works and Area GM for area works as per provision
of clause 6.4.1 below, based on the recommendation of the Engineer-in-Charge of
the work during the course of execution of work reserving the right to impose/waive
the clause relating to compensation for delay at the time of granting final extension
of time depending upon the merit of the case. Final Extension of completion time is
to be granted by Tender Approving Authority limited to CMD of CIL/ Subsidiary.

6.4.1 General Principles for Granting Extension of Time

i)At the time of issuing notice inviting tenders for a particular work the Engineer-
inCharge should specify the time allowed for completion of the work consistent with the
magnitude and urgency of the work.

ii) The time allowed for carrying out the work as entered in the contract shall be
strictly observed by the contractor and shall be reckoned from the Date of
Commencement of the work as given to the contractor.

iii) The work shall throughout the stipulated period of the contract be proceeded
with all due diligence (time being deemed to be the essence of the contract) on the part
of the contractor.

iv) To ensure good progress of work during the execution, the contractor shall
meticulously follow the preset time and progress chart and in the event of slippages in
one segment, all efforts will be made to liquidate the slippages in the next stages.

V) If the contractor shall desire an extension of time for completion of work on
the grounds of his having been unavoidably hindered in its execution or on any other
grounds as mentioned above shall make application to Engineer-In-Charge for extension
of contract within a reasonable period prior to expiry of Contract Period (Preferably not
later than 15 days prior to expiry of Contract Period). Engineer-In-Charge shall process
the proposal based on the merit of the case for obtaining approval of Competent
Authority. Such extension shall be communicated to the contractor in writing by the
company through Engineer-in-Charge before the expiry of Contract Period.

vi) Engineer-in-Charge shall process extension of time for the completion of the
work if the following conditions are satisfied:

a) The contractor must apply to the Engineer-in-Charge in writing for extension of
time.

b) Such application must state the grounds which hindered the contractor in the
execution of the work within the stipulated time.



c) Such application must be made within a reasonable period prior to expiry of
Contract Period (Preferably not later than 15 days prior to expiry of Contract
Period).

d) The Engineer-in-Charge must be of the opinion that the grounds shown for the
extension of time are reasonable.

Vii) Deleted

ix) The opinion of the Engineer-in-Charge, whether the grounds shown for the
extension of time are or not reasonable, is final. If the Engineer-in-Charge is of the
opinion that the grounds shown by the contractor are not reasonable and declines to
process the extension of time, the contractor may approach concerned SO(E&M) /GM
(E&M) /Director ( As the case may be) whose opinion shall be final and binding on all
concerned.

X) All interim extensions of time shall be granted by Tender Accepting Authority
limited to GM(E&M)/HoD for HQ works and Area GM for area works and all final
extension of time shall be granted by Tender Accepting Authority limited to Chairman/
CMD of CIL/ Subsidiary.

Effort should be made to complete the work within the original contract period or
extended period.

Xi) In case the contractor does not apply for grant of extension of time before the
expiry of contract period and the department wants the contractor to continue with the
work beyond the stipulated date of completion, the Engineer-in-Charge can process
proposal for extension of time even in the absence of application from the contractor as
per the following guidelines:

a) Whenever any hindrance comes to the notice of the In Charge of the work, he
should at once make a note of such hindrance in the register kept at site. He should
also make a report to EIC of the occurrence of such hindrance.

b) The proposal for extension of time should be processed by EIC for obtaining the
approval of Competent Authority (Ref Cl (ix) above. This should be processed
preferably 15 days prior to the expiry of Contract Period.

c) If the orders of the higher authority are not received in time, he should extend the
contract before the stipulated date actually expires so that the contract might
remain in force but while communicating this extension of time, he must inform the
contractor that this was without prejudice to Company's right to levy compensation
under relevant clause of the agreement. Such extension of time given by EIC shall
be considered as fait-accompli in future.

Xii) The period during which the contract remains valid is a matter of agreement
and if the period originally set for the completion of the work comes to an end nothing
short of agreement of the party can extend the subsistence and validity of the contract.

xiii) When the period fixed for the completion of the contract is about to expire, the
qguestion of extension of the contract may be considered at the instance of the
contractor or the Department or of both.



The extension, in order to be binding, will have to be by parties’ agreement, express or
implied.

It therefore, follows that if the extension of time is issued /granted by the Engineer-
inCharge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such
extension of time is accepted by the contractor, either expressly or implied by his
actions before and subsequent to the date of completion, the extension of time granted
by the Engineer-in-Charge is valid.

Xiv) It is, therefore, necessary that the Engineer-in-Charge grants extension of time
as per provisions of the contract even when the contractor does not apply for extension
of time in order to keep the contract alive. If the contractor refuses to act upon the
extension so granted by Engineer-in-Charge, it will attract the provisions of appropriate
clauses of the agreement.

The contractor shall however use his best efforts to prevent or make good the delay by
putting his endeavors constantly as may be reasonably required of him to the
satisfaction of the Engineer-in-Charge.

7. Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work, unless
otherwise specified and the rates quoted by the contractor shall be for finished work
inclusive of all materials required for completion of the work as specified in the contract.

* The company may, of its own or at the request of the contractor, supply such materials
as may be specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the
contractor shall give in writing of his requirements in accordance with the agreed
phased programme to the Engineer-in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to be
made for the items of work in which such materials have been consumed, or from any
sum then due or to become due to the contractor thereafter.

7.2* The company will supply steel both reinforcement and structural and cement at the
following rates inclusive of all taxes. The contractor shall bear all the cost for
transportation; handling and storage from the issuing store of the company to contractor's
work site store.

i) Reinforcement Steel *:-

a) M.S. Round : Rs.

b) Tor Steel : Rs.

c) Structural Steel : Rs.

ii) Cement * :Rs. [*
delete whichever is not applicable]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest
minimum. The wastage allowed from theoretical quantity will be up to a maximum of 5%



to cover the wastage due to cutting into pieces, bending and other factors. No cut pieces
or scrap less than 2 mtr. in length will be taken by the department. Efforts should be made
to use the cut pieces of 2 mtr. or above length as far as possible.

If the wastage of steel is more than the permissible variation mentioned above the cost
of excess wastage made by the contractor shall be recovered at double the issue rates
indicated above, or 115% of prevailing market rate along with GST and any other Tax
applicable during the period of work, whichever is more.

No allowances shall be entertained on account of Rolling Margin for the steel either
issued by the department or procured by the contractor.

7.4 If the cement is issued by the department, the variation of 5% will be permitted over
the theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for
value of work above Rs.10.00 lakhs. In the event of cement consumed is more/less than
specified above, the recovery for the quantity of cement consumed in excess or less than
the specified quantity shall be made at double the issue rate or 115% of prevailing market
rate along with GST and any other Tax applicable during the period of work, whichever is
more.

7.5 In case the department is not able to supply cement/steel as per the provisions of the
contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the
company, the contractor in writing for procurement of cement/ steel from the approved
sources and the extra on this account including transport charges, if any, over the issue
rate shall be reimbursed to the contractor on production of authentic documents.
Transportation of cement/ steel from the place of purchase to the site of work and proper
storage of cement/steel at site shall be contractor's responsibility. He should maintain
proper account of cement/steel issued/procured by him and should allow inspection of his
godown and his cement/steel account by the concerned Engineer-in-charge or any other
authorized officers of the company. Contractor should draw materials from the company
on the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when
required" basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual
consumption basis but the Engineer-in-Charge will have the discretion for making full
recovery while processing a particular bill or asking for the return of the balance materials
if the work is not progressing satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain
proper account for the materials received and consumed in the work and shall be open to
check by the Engineer-in-Charge or his authorized representative. The contractor shall
ensure that such materials are consumed for the contract works only and the Register for
the aforesaid account shall be signed both by the representatives of Engineer In Charge
and the contractor.

7.7 All materials, tools and plants brought to site by the contractor including the materials
supplied by the company shall be deemed to be held in lien by the company and the
contractor shall not have the right to remove the same from the site, without the written
permission of the Engineer-in-Charge. The company shall not however be liable for any
loss, theft or damage due to fire or other cause during this period of lien, the
responsibility for which shall lie entirely on the contractor.



7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing
under cover as required etc. as may be necessary for the use and keeping the materials in
good condition.

7.9 Any surplus materials issued by the company, remaining after completion or
termination of the contract, shall be returned by the contractor at his cost to the place of
issue and the Engineer-in-Charge shall accept the same at the rate not exceeding the rate
at which these were originally issued taking into consideration the deterioration or
damage, if any, that may have been caused during the custody of the contractor. In the
event, the contractor fails to return the surplus materials out of those supplied by the
company, the Engineer-in-Charge may, in addition to any other liability which the
contractor would incur in this regard, by giving notice in writing require the contractor to
pay the amount at double the issue rate for such unreturned surplus materials or 115% of
the prevailing market rate along with GST and any other Tax applicable during the period
of work, whichever is more.

7.10 On completion or on termination of the contract and on complete recovery of
secured advance paid by the company, if any, in respect of materials brought to site, the
contractor with due permission of the Engineer-in-Charge shall be entitled to remove at
his expenses all surplus materials originally supplied by him and upon such removal, the
same shall become the property of the contractor.

7.11 All charges on account of GST or any other applicable taxes, duties or levies on
materials obtained for the works from any source (excluding materials supplied by the
company) shall be borne by the contractor. This clause may be read in conjunction with 13
(ix) of condition of contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work
and his own establishment. However, if available and feasible the company may arrange
electricity at one point near the work site and necessary recovery of cost of energy
consumed will be made at rates prescribed by the company from time to time. Energy
meter for this purpose shall be provided by the contractor.

7.13 The contractor shall arrange necessary water for the work and his own
establishment and nothing extra will be paid for the same. Such water used by the
contractor shall be fit for construction purposes. However, if available and feasible the
company may arrange water, at the written request of the contractor, to the extent
possible, at one point near the work site for which recovery @ 1% of the contract value of
work done will be made from the contractor's bills. The contractor shall make his own
arrangement of water connection and laying of pipe lines from main source of supply.
Department do not guarantee to maintain uninterrupted supply of water. No claim of
damage or refund of water charges will be entertained on account of such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the
execution of the work at site by the contractor without prior written permission of the
Engineer-in-Charge. Transportation and storage of such materials shall be done in
specified manner in accordance with the law in force. The contractor shall also obtain
license under such laws for, transportation, storage, use and all other operations,
connected with the handling of the same.

8. Quality Assurance - Materials and Workmanship



The contractor shall carry out and complete the work in every respect in accordance with
the contract and shall ensure that the work conforms strictly to the drawings,
specifications, (as enclosed or in absence of enclosed specifications current CPWD/BIS
specifications) instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue,
from time to time, further drawings, detailed instructions/ directions in writing to the
contractor. All such drawings, instructions/directions shall be consistent with the contract
documents and should be reasonably inferable there from, along with clarifications/
explanations thereof, if necessary. However, the contractor will be solely responsible for
design and erection of all temporary structures required in connection with the work.

8.1 For Quality Assurances of all the E&M Works the norms/ guidelines laid down by the
company herein and elsewhere will form part of the contract for the purpose of quality
of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a
workman like manner with the materials as per specification which shall be subject to
the approval of the company. All work under execution in pursuance of the contract
shall be open to inspection and supervision by the Engineer-in-Charge or by his
authorized representative or any other official of higher rank or any other person
authorized by the company in his behalf & the contractor shall allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish
proof, if so required by the Engineer-in-Charge to his satisfaction that the materials do
so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving
dates for submission of samples as required or necessary as per the specification for
approval of Engineer-in-Charge who shall approve, if found acceptable, promptly so
that there is no delay in the progress of the work of the contractor or of the work of
any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to
examine/test with reasonable promptness ensuring conformity of the samples with the
required specification and complying with the requirements as per contract documents
keeping in view that the work shall be in accordance with the samples approved by him.
The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-
inCharge, for his approval. The contractor shall not start bringing materials at the site
unless the respective samples are approved. Materials conforming to approved samples
shall only be brought to site. However, Engineer-in-Charge’s approval for any sample,
design / drawings (permanent/temporary structures) shall not alter contractor’s full
responsibility whatsoever for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests
shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is
to be carried out by any independent person or agency at any place other than the site
even then the cost of materials and testing charge etc. shall be borne by the contractor. If
the test shows that the materials are not in accordance with the specifications, the said
materials shall not be used in the work and removed from the site at contractors’ cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any
materials or work due to a defect therein for not conforming to the required



specification, or for materials not being of the required quality and standard or for
reasons of poor workmanship or for not being in accordance with the sample
approved by him. The contractor shall forthwith remedy the defect/replace the
materials at his expense and no further work shall be done pending such
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty
to procure the proper materials for replacement and/or to carry out the rectifications in
any manner considered advisable under the circumstances and the entire cost & delay for
such procurement/rectification shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials,
according to the standard practice followed for such tests, other than those for which
satisfactory proof has already been furnished by the contractor who shall provide at
his expense all facilities which the Engineer-in-Charge may require for the purpose. All
such expenses born by the contractor are not to be paid separately by the employer
and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the
company. However, if the test shows the workmanship or materials not to be in
accordance with the provision of the contract or the instruction of Engineer-in-Charge the
cost shall be borne by the contractor.

8.7 Access to the works: The Engineer-in-charge and any person authorized by the
company shall at all times have access to the works and to all workshops and places
where work is being prepared or from where materials, manufactured articles are
being obtained for the works and the contractor shall afford every facility for and every
assistance in or in obtaining the right to such access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the
approval of the Engineer-in-charge or the Engineer-in-charge's representative or any
other officer nominated by the company for the purpose and the contractor shall
afford full opportunity for the EIC or EIC's representative or any other officer
nominated by the company for the purpose to examine and measure any work which
is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. the contractor shall give due notice to the
Engineer-in-charge's representative whenever any such work or foundations is ready
or about to be ready for examination and the Engineer-in-charge's representative shall,
without unreasonable delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such work
or foundations.

ii) The contractor shall uncover any part or parts of the works or making openings in or
through the same as the Engineer-in-Charge may from time to time direct and shall
reinstate and make good such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with
the requirement of sub-clause above and are found to be executed in accordance with the
contract, the expenses of uncovering, making openings in or through and making good the
same shall be borne by the Employer, but in any other cases all costs shall be borne by the
contractor.

8.9 Removal of Improper Work and Materials:



i) The Engineer-in-charge shall during the progress of the works have power to order in
writing from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge,
are not in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or
interim payment there from, of any work which in respect of materials or workmanship
is not in accordance with the contract.

ii) In case of default on the part of the contractor in carrying out such order, the Engineerin
-charge shall be entitled to employ and pay other agency to carry out the same and all
expenses consequent thereon shall be recoverable from the contractor or may be
deducted from any amount due or which may become due to the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not
in conformity with the contract/work order/approved samples, the Engineer-in-charge
or any other officer nominated by the company for the purpose may allow such work
or materials to remain, provided the Engineer-in-Charge/ the officer nominated by the
company is satisfied with the quality of any materials, or the strength and structural
safety of the work, and in that case shall make such deduction for the difference in
value, as in his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer
nominated by the company for the purpose shall make final inspection of all work
included in the contract/work order, or any portion thereof, or any completed
structure forming part of the work of the contract, as soon as practicable after
notification by the contractor that the work is completed and ready for acceptance. If
the work is not acceptable to the Engineer-in-charge at the time of such inspection, he
shall inform the contractor in writing as to the particular defects to be remedied
before final acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the
defect liability period and arising, in the opinion of the Engineer-in-charge, from lack of
conformance with the drawings and specifications, shall, if so required by the
Engineerin-charge in writing, be remedied by the contractor at his own cost within the
time stipulated by the Engineer-in-charge. If the contractor fails to comply, the
Engineer-incharge may employ other persons to remedy the defects and recover the
cost thereof from the dues of the contractor.

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-
incharge regarding number of pages it contains, each page being numbered, name of
work, name of contractor, reference of contract/ work order and the aforesaid
certificate should be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be removed
there from under any circumstances. It shall be the property of the company. The
Engineer-in-Charge or his authorized representative shall duly record his observations
regarding any work which needs action on the part of the contractor like, improvement in



the quality of work, failure to adhere to the scheduled programme etc. as per
contract/work order. The contractor shall promptly sign the site order book and note the
orders given therein by the EIC or his representative and comply with them. The
compliance shall be reported by the contractor in writing to EIC in time so that it can be
checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making
both running on account and final bills of the contractor. A certificate to this effect should
be given in the Measurement books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the
contractor and to be used in work shall be approved by the Engineer-in-Charge in
advance, and shall pass the tests and analysis required by him, which will be as
specified in the specifications of the items concerned and or as specified by BIS or the
IRC / MORTH standard specifications acceptable to the Engineer-in-Charge. The
method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and
other relevant standards and practices. Minor minerals like sand, stone chips etc. shall
be conforming to relevant BIS standards. All bought out items including Cement and
Steel shall be procured from such manufacturers who hold valid license conforming to
relevant BIS standards for manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the
preservation of the quality and fitness for the work. When considered necessary by the
Engineer-incharge, they shall be placed on wooden platforms or other hard, clean
surfaces and not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and
maintain at his own cost temporary weather-proof sheds at the work site for the purpose.
Stored materials shall be so located as to facilitate prompt inspection. All stored materials
shall be inspected at the time of use in the work, even though they may have been
inspected and approved before being placed in storage or during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the
specifications shall be considered as defective, and all such materials, whether in place
or not shall be rejected. They shall be removed immediately by the contractor at his
expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be
used on the work until approval in writing has been given by the Engineer-in-Charge. Upon
failure on the part of the contractor to comply with any instruction of the Engineer-
incharge made under the provisions of this article within the time stipulated by the
Engineer-in-charge, the Engineer-in-charge shall have authority to remove and replace
defective material and recover the cost of removal and replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days
after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall
dispose off such material in any manner without any further written notice to the
contractor.

9. Measurement and Payments



Except where any general or detailed description of the work in the Bill of Quantities or
specifications of the contract/ work order provides otherwise, measurement of work done
shall be taken in accordance with the relevant standard method of measurement
published by the Bureau of Indian Standards (BIS) and if not covered by the above, other
relevant Standards/practices shall be followed as per instructions of the Engineer-in-
Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the
contract having a financial value shall be entered in the Measurement Book as
prescribed by the company so that a complete record of the measurements is available
for all the works executed under the contract and the value of the work executed can
be ascertained and determined there from. Measurements of completed work /
portion of completed work shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person
deputed by him for the purpose shall intimate the contractor to attend or to send his
representative to attend the measurement. Every measurement thus taken shall be
signed and dated by both the parties on the site on completion of the measurement. If
the contractor objects to any measurements, a note to that effect shall be made in the
Measurement Book / Log Book and signed and dated by both the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be
remeasured by the Engineer-in-Charge himself or the authority nominated by the
company for the purpose in the presence of the contractor or his authorized
representative and recorded in the M.B. which shall be signed and dated by both the
parties. Measurements so recorded shall be final and binding upon the contractor and
no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint
measurements at the prefixed date and time after due notice, the measurements taken by
the Engineer-in-Charge or his representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in
writing by the Engineer-in-Charge shall also be taken and recorded in the M.B. based on
the existing items in the SOR of the company and if such items do not exist in the
company's SOR, the description of the work shall be as per actual execution. Payment for
such extra items will be based on the rates to be derived as described in the relevant
clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the
Engineerin-Charge and recording of measurements and check measurement thereof
duly accepted by the contractor. The contractor shall provide full opportunity to the
Engineer-in-Charge or his representative to examine and measure all works to be
covered up and to examine the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or
foundations are ready for examination and the Engineer-in-Charge shall without
unreasonable delay arrange to inspect and to record the measurements, if the work is
acceptable and advise the contractor regarding covering of such works or foundations.



9.6 In case of items which are claimed by the contractor but are not admissible according
to the department, measurements of such items, will be taken for record purposes
only and without prejudice so that in case it is subsequently decided by the
department to admit the contractor's claims, there should be no difficulty in
determining the quantities of such work. A suitable remark should, however, be made
against such measurements to guard against payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at
intervals stipulated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in
accordance with the work order/ contract shall be prepared on the basis of detailed
measurements recorded as described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying
the sum to which the contractor is considered entitled by way of interim payment for the
following:

a) The work executed as covered by the bill/bills after deducting the amount already
paid, the security deposit and such other amounts as may be deductible or recoverable in
terms of the work order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the
Engineer-in-Charge for items already appearing in the bill of quantities of work with
approved rates, will be made along with the on account bills only up to 10% of the
guantity provided in the agreement subject to overall value of work not exceeding the
agreement value.

(i) The GM(E&M) of the company and / or the Staff Officer(E&M) of the Area may
authorize interim payment for excess work done up to 20 % of the quantity of work
provided in the Bill of Quantity of the work awarded from Company level and Area level
respectively subject to overall value of work done does not exceed the contract value. This
however, shall not be applicable for High Value Items.

c) Extra items of work executed will be paid on specific written authorization of
GM(E&M) of the company or Staff Officer (E&M) of the Area provided that the value of
such extra items of work when added together is not more than 10% of the contract value
and the total gross payment including excess quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be
paid after the deviation estimate / revised estimate regularizing the extra items and
excess quantities of work is sanctioned by the competent authority of the company
with the concurrence of the Finance Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered
by the contract / final measurements of the work certified by the Engineer In Charge or
his representative.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of
completion and evaluated based on the approved rates for the items in the contract



agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be
derived as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which may be
made on account of materials supplied, water supply for construction, supply of electricity
and any other dues payable by the contractor to the company, and further subject to the
contractor having given to the Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account
of minor minerals used in the work before the final bill is processed for payments.

The final payment to be made will also be subject to Clause-4.6 & 4.7 of the General Terms
& Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of
interim bill/bills shall not of itself be conclusive evidence that any work/materials to which
it relates is/are in accordance with the contract and may be modified or corrected by the
Engineer-in-Charge by any subsequent certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments
detected after the payment as a result of post payment audit or technical examination or
by any other means, notwithstanding the fact that the amount of disputed claims, if any,
of the contractor exceeds the amount of such overpayment and irrespective of the facts
whether such disputed claims of the contractor are the subject matter of arbitration or
not.

The amount of such overpayments shall be recovered from subsequent bills under the
contract, failing that from contractor's claim under any other contract with the company
or form the contractor's security deposit or the contractor shall pay the amount of over
payment on demand. In case of contractor's non-payment on such demand, the same
should be realised from the contractor's dues, if any, with Coal India Limited or any of its
subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the
specifications laid down in the contract/ work order. If certain items of work, executed by
the contractor, are below specifications, the contractor should re-do them according to the
specifications and instructions of EIC and if the contractor fails to rectify the defect within
the time and in the manner specified by the EIC, the work shall be got re-done or rectified
by the department at the risk and cost of the contractor. Engineer-inCharge may accept
such work of below specifications provided the department is satisfied with the quality of
such works and the strength/ structural safety of such works. In that case Engineer-in-
Charge shall make such deductions for the difference in value, as in his opinion is
reasonable and is approved by the accepting authority of the company i.e. GM/HoD(E&M)
of the company in this case or any other officer nominated by GM/HoD(E&M) for the
purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,
i. Signature of Subordinate Engineer(E&M)/ Foreman (E&M) in MB’s both in
pages recording measurements, abstract of bill & the duly filled in bill form.
ii. Signature of Sr. Officer(E&M)/ Asstt. Manager (E&M) with appropriate check
measurements in the MB’s and the bill form. iii. Signature of Dy.



Manager(E&M)/ Manager(E&M) with appropriate check measurements in MB’s
and the bill form.

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General
Terms and Conditions, as a token of acceptance for payment of the bill. The EIC
may sign in the abstract of the bill in the MB & the bill form. In between stage
iii) and iv) accountal checking may be made by the concerned Accounts Officer/
Accountant.

(In case of non-availability of officials as at (i) above, company may authorize suitable
executives for the works outlined at (i). Further for check measurement also company
may authorize Executives based on availability.

9.7.08 Secured Advance against Material brought to Site

Secured advance on the security of materials (which are not combustible, fragile or
perishable in nature) brought to the site but not yet incorporated in the works will be
made up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per cent of
the corresponding value of the materials determined on the basis of BOQ rates,
whichever is less, subject to the condition that their quantities are not excessive and shall
be used within a period of 90 (ninety) days and subject to other stipulations in the
contract. The contractor will be required to submit an indemnity bond as per prescribed
Form of the company on non-judicial stamp paper of prescribed value, hypothecating the
goods to the procuring entity, and also be responsible for their safe custody. Before the
advance is released, the procuring entity may inspect the site to ensure that the
Contractor has safeguarded the materials against pilferage and deterioration. It may be
ensured that the contractor has not taken any loan/ limit from banks against
hypothecation of the materials against which the secured advance is claimed. An
undertaking in this regard may also be taken from the contractor.

Generally, as per the provisions of the contracts, the contractors are required to submit
proof of cost of materials and the delivery of material at site while claiming such
advances. The stock register should be maintained from the commencement of the
contract and, unless otherwise prescribed in the contracts, the stock, so considered for
advance, should generally be only paid stock (and not brought on credit). Where the
materials are supplied from a captive source of the contractor, the reasonableness of the
valuation of such materials may be ensured.

The advance will be repaid from each succeeding running bill (periodic/ interim payment)
to the extent materials for which advance has been previously paid have been
incorporated into the works.

This advance shall be recovered in four equal installments or as per consumption
whichever is higher. Engineer-in-Charge shall recover at his discretion all or any part of
secured advance paid, if in his opinion the work is not progressing satisfactorily or the
security of these materials at site is not adequately taken care of by the contractor. In
all cases, the repayment of the advance will be affected after expiry of a period of 120
days since payment of advance, whether the material is consumed in the work or not.

Secured advance shall be payable for contracts of value above Rs 1.00 Cr only.

At any point of time the outstanding recoverable secured advance shall not be more than
10% of the contract value.



9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each
bill or at the rate as amended from time to time, shall be made unless exempted by the
competent authority of the Income Tax Department. Further, TDS under GST will be
deducted at applicable rates as per the provisions of GST Act wherever applicable.

Building and Construction Workers Cess (as applicable in States) shall be payable by the
contractor. If, however, the company is asked to make deduction from the contractor's
bills, the same shall be done and a certificate to this effect shall be issued to the
contractor for dealing with the State Govt. and the company does not take any
responsibility to do anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Work-order.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the
conditions of contract be entitled to cancel the contract in full or in part, and whether the
date of completion has or has not elapsed, by a two weeks show cause notice in writing if
the contractor:-

a) makes default in proceeding with the works with due diligence and continues to do so
even after a notice in writing from the Engineer-in-Charge, then on the expiry of the
period as specified in the notice

Or

b) commits default/breach in complying with any of the terms and conditions of the
contract and does not remedy it or fails to take effective steps for the remedy to the
satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be
specified by the Engineer-in-Charge in a notice in writing.

Or

c) obtains a contract with the company as a result of ring tendering or other non-bonafide

methods of competitive tendering
Or

d) shall offer or give or agree to give any person in the service of the company or to any
other person on his behalf any gift or consideration of any kind as an inducement or
reward for act/acts of favour in relation to the obtaining or execution of this or any
other contract for his company.

Or

e) fails to complete the work or items of work with individual dates of completion, on or
before the date/dates of completion or as extended by the company, then on the expiry
of the period as may be specified by the Engineer-in-Charge in a notice in writing.

Or

f) transfers, sublets, assigns the entire work or any portion thereof without the prior
approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving
a written notice, cancel the whole contract or portion of it in default.

Or

g) breach of the prohibition against sub-contracting
Or

h) Committed fraud

However, the contractor shall continue to fulfil the contract to the extent not terminated.



10.1The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case of
a partnership firm any of its partners is declared insolvent under the provisions of
Insolvency Act for the time being in force, or makes any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors amounting to
proceedings for liquidation or composition under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by
a resolution passed by the contractors company or by an order of court, not being a
voluntary liquidation proceedings for the purpose of amalgamation or reorganization, or a
receiver or manager is appointed by the court on the application by the debenture holders
of the contractor's company, if any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates and
allow it to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners in
the case of a partnership concern and the company is not satisfied that the legal
representative of the deceased proprietor or the other surviving partners of the
partnership concern are capable of carrying out and completing the contract. The decision
of the company in this respect shall be final and binding which is to be intimated in writing
to the legal representative or to the partnership concern.

10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on
termination of the contract, the Engineer-in-charge shall have powers:
a. To take possession of the site, any materials, constructional plant,
equipment, stores etc. thereon and carry out balance work through any means or
through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days notice
in writing for taking final measurement for the works executed till the date of
cancellation or termination of the contract. The Engineer-in-Charge shall fix the time
for taking such final measurement and intimate the contractor in writing. The final
measurement shall be carried out at the said appointed time notwithstanding
whether the contractor is present or not. Any claim as regards measurement which
the contractor is to make shall be made in writing within 7 (seven) days of taking
final measurement by Engineer-In-charge as aforesaid and if no such claim is
received, the contractor shall be deemed to have waived all claims regarding above
measurements and any claim made thereafter shall not be entertained.

C. After giving notice to the contractor to measure up the work of the
contractor and to take such whole or the balance or part thereof, as shall be
unexecuted out of his hands and to give it to another contractor or take up
departmentally, to complete the work. The contractor whose contract is terminated
shall not be allowed to participate in future bidding for period of minimum twelve
months.

In such an event, the contractor shall be liable for loss/damage suffered by the
employer because of action under this clause and to compensate for this loss or
damage, the employer shall be entitled to recover higher of the following:



i) Forfeiture of security deposit comprising of performance guarantee and
retention money at the disposal of the employer.

Or
ii) 20% of value of incomplete work. The value of the incomplete work shall be
calculated for the items and quantities remaining incomplete (as per provision of
agreement) at the agreement rates including price variation as applicable on the
date, when notice in writing for termination of work was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall,
without prejudice to any other right or remedy available to the employer as per law
or as per agreement, will be recovered from any money due to the contractor on
any account or under any other contract and in the event of any shortfall, the
contractor shall be liable to pay the same within 30 days. In case of failure to pay the
same the amount shall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased materials, equipment or entered into agreement or
made advances on any account or with a view to the execution of work or
performance of the contract. And in case action is taken under any of provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum for
any work thereof or actually performed under this contract unless and until the
engineer-in-charge has certified in writing the performance of such work and value
payable in respect thereof and he shall only be entitled to be paid the value so
certified.

The need for determination of the amount of recovery of any extra cost/expenditure
or of any loss/damage suffered by the company shall not however arise in the case
of termination of the contract for death/demise of the contractor as stated in
10.1(d).

10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The
contractor shall on receipt of the order in writing of Engineer-in -charge (whose
decision shall be final and binding on the contractor), suspend the progress of work
or any part thereof for such time in such manner as the Engineer-in-Charge may
consider necessary so as not to cause any damage, or endanger the safety thereof
for any of the following reasons:

a) on account of any default on the part of the contractor, or

b) for proper execution of the works, or part thereof, for reasons other than
the default of the contractor or,

c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works
to the extent necessary and carry out the instruction of the Engineer-in-charge. If
the suspension is ordered for reasons (b) & (c), the contractor shall be entitled to an
extension of time equal to the period of every such suspension plus 25%. This shall
also be applicable for completion of the item or group of items of the work for
which a separate period of completion as specified in the contract and of which the
suspended work forms a part.



The contractor shall carry out the instructions given in this respect by the Engineer-In
Charge & if such suspension exceeds 45 (forty five) days, the contractor will be
compensated on mutually agreed terms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or
reduce the scope of work for any reason whatsoever the company, through its
Engineer-in-Charge, shall give notice in writing to that effect to the contractor and
contractor shall act accordingly in the matter. In the event of abandonment, the
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of
the expenditure incurred, if any, by the contractor on preliminary works at site e.g.
temporary access roads, temporary construction for labour and staff quarters, office
accommodation, storage of materials, water storage tanks and water supply for the
work including supply to labour/ staff quarters, office etc.

b) to pay the contractor at the contract rates full amount for works executed and
measured at site up to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the
contractor is legally liable to pay, for the purpose of consumption in works carried out
or were to be carried out but for the foreclosure, including the cost of purchase and
transportation and cost of delivery of such materials. The materials to be taken over by
the company should be in good condition and the company may allow at its discretion
the contractor to retain the materials in full or in part if so desired by him and to be
transported by the contractor from site to his place at his own cost with due
permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any,
in the work on the date of abandonment/reduction in the work, at the original issue
price less allowance for any deterioration or damage caused while in custody of the
contractor.

e) to pay for the transportation of tools and plants of the contractor from site to
contractor's place or to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him
books of accounts, papers, relevant documents as may be necessary to enable the
Engineer-in-Charge to assess the amounts payable in terms of clauses10.4(a) (c) & (e)
of the contract. The contractor shall not have any claim for compensation for
abandonment of the work, other than those as specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineerin-
Charge, after giving the contractor 15 days’ notice in writing, without cancelling or
terminating the contract, shall be entitled to employ another Agency for executing the job
or to carry out the work departmentally or contractually through tendering / limited



12.

tendering process, either wholly or partly, debiting the contractor with cost involved in
engaging another Agency or with the cost of labour and the prices of materials, as the
case may be. The certificate to be issued by the Engineer-in-Charge for the cost of the
work so done shall be final and conclusive and the extra cost, if any, shall be borne by the
contractor. However, when this clause is invoked, penalty will not be applicable other than
on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken
away at the agreement rates including price variation as applicable on the date, when
notice in writing for taking away part work was issued to the contractor. The contractor,
from whom part work is being taken out, shall not be allowed to participate in the
tendering process if any.

If the expenses incurred by the department is less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance of
the contract.

Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part | of MCEW)
may be resorted to by CIL/ Subsidiary.

Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect
Liability certificate, in which case the issue of Defect Liability certificate shall be in
accordance with the procedure specified therein, the contractor shall give notice of
completion of work, as soon as the work is completed, to the Engineer-in-Charge. The
Engineer-in-Charge and or any other Officer, nominated for the purpose by the company,
shall within 30 (thirty) days from the receipt thereof, inspect the work and ascertain the
defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for
which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the
rectification of which is necessary for the satisfactory performance of the contract, he shall
intimate in writing the defects and instruct the contractor to rectify the defects/remove
deficiencies within the period and in the manner to be specified therein. In such cases
Defect Liability Certificate will be issued by the EIC after the above rectifications are
carried out/ deficiencies are removed by the contractor to the satisfaction of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the
Engineer-in-Charge is satisfied that the contractor has already made arrangements for
rectification, or in the event of contractor's failure to rectify the defects for any reason
whatsoever, the defects can be rectified by the company departmentally or by other
means and the 50% of the security deposit of the contractor shall be sufficient to cover
the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with
list of defects )indicating the date of completion of the work, defects to be rectified, if any,
and the items, if any, for which payment shall be made at reduced rate indicating reasons
there for and with necessary instructions to the contractor to clear the site/place of work
or all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.



13.

12.1 In cases where separate period of completion for certain items or groups of
items are specified in the contract, separate Defect Liability certificate for such items or
groups of items may be issued by the Engineer-in-Charge after completion of such items
on receipt of notice from the contractor only in the event the work is completed
satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on
completion of the entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of
work are to be made clean after removal of rubbish, scaffolding, surplus materials,
temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the
work done. The cost thereof shall be recovered from the final bill of the contractor.

Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this
clause is deemed to be included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection with
the Project and the contractor/contractors shall co-operate in the works for the
introduction and stores and materials and execution of his/their works.

ii) The contractor/contractors shall keep on the work site during the progress a
competent and experienced Resident Engineer exclusively for the work and necessary
assistants who shall represent the contractor(s). The contractor shall employ, on the site in
connection with the execution and maintenance of the work, technical and managerial
staff as mentioned below.

SI.No. Value of Work Manpower Requirement

1. More than 10 Crores One Resident Engineer (Degree Holder), Two

Engineers (Diploma Holder)

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma
Holder), One Engineer (Diploma Holder)

3. 1 Crore to 5 Crores One  Resident Engineer (Graduate/ Diploma
Holder)

For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications,
experience and full postal address of each and every technical personnel employed at site
by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the
required technical staff as assessed by Engineer-in-charge or as specifically mentioned in
the bid. The delay on this account, if any, shall be the contractor's responsibility.



Important instructions shall be confirmed to the contractor(s) in writing. If the
contractor/contractors in course of the works finds/find any discrepancy between the
drawing, forming part of the contract documents and the physical conditions of the
locality or any errors or omissions in drawings except those prepared by himself /
themselves and not approved by the Engineer-in-Charge. It shall be his/their duty to
immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall
verify the same. Any work done after such discovery and without intimation as indicated
above will be done at the risk of the contractor/contractors.

iii) The contractor / contractors shall employ only competent, skillful and orderly men to
do the work. The Engineer-in-Charge shall have the right to ask the contractor/
contractors to remove from the work site any men of the contractor/contractors who
in his opinion is undesirable and the contractor/contractors will have to remove him
within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as required
under Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of
persons (including employees) and property. The safety required or recommended by
all applicable laws, codes, statutes and regulations shall be observed by the
contractor(s).In case of accidents, the contractor(s) shall be responsible for compliance
with all the requirements imposed by the Workmen's Compensation Act or any other
similar laws in force and the contractor shall indemnify the company against any claim
on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use
shall be examined by the Engineer-in-Charge or his authorized representative whenever
they want and the structure must be strong, durable, and safe and of such design as
required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized
representatives shall be kept on the work and such structure must be pulled down within
three hours of such condemnation and any certificate or instructions, however, shall in no
way absolve the contractor/contractors from his/their responsibility, as an employer, as
the company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the
safety of employees in the performance of his/their contract and shall comply with all
applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. or
Municipalities and other authorities in India. The contractor/contractors shall comply with
the provision of the safety hand book as approved and amended from time to time by the
Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all
laws and rules of India and Local statutes and orders and regulations applicable to his/
their work.



vi) The contractor shall maintain all records as per the provision made in the various
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract
Labour (Regulation & Abolition) Central Rules, 1971, Minimum Wages Act, Workmen
Compensation Act etc. and latest amendment thereof. Such records maintained by the
contractor shall be opened for inspection by the Engineer-in-Charge or by the
nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all
persons employed on the work shall be constructed and maintained in the number,
manner and place approved or ordered by the Engineer-in-Charge. The contractor/
contractors shall vigorously prohibit committing of nuisance at any other place. Cost of
all works under this item shall be covered by the contractor/contractor's tendered
rates.

viii)The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized
representative with work reports from time to time regarding the contractor /
contractors organization and the progress made by him / them in the execution of the
work as per the contract.

For Capital/ Specialized works with estimated value more than 10 Cr and more, the
contractor has to submit project specific monthly progress report of the work in a
computerized form (Management Information System Reports— MIS reports). The progress
report shall contain the following apart from whatever else may be required to be
specified:

i) Project information, giving the broad features of the contract.

ii) Introduction, giving a brief scope of the work under the contract and the broad
structural or other details. iii) Construction schedule of the various components of
the work, through a bar chart for the next three quarters for as may be specified,
showing the milestones, targeted tasks and up to date progress.

iv) Progress chart of the various components of the work that are planned and
achieved, for the month as well as cumulative up to the month, with reasons for
deviations, if any, in a tabular format.

v) Plant and machinery statement, indicating those deployed in the work, and their
working status. vi) Man-power statement, indicating individually the names of all
the staff deployed in the work along with their designations. vii) Financial
statement, indicating the broad details of all the running account payments
received up to date, such as gross value of work done, advances taken, recoveries
effected, amounts withheld, net payments, details of cheque payments received,
etc. viii) A statement showing the extra and substituted items submitted by the
contractor, and the payments received against them, broad details of the bank
Guarantees, indicating clearly their validity periods, broad details of the insurance
policies taken
by the contractor, if any, the advances received and adjusted from the department,
etc.

ix) Progress photographs, in colour, of the various items/ components of the work done
up to date, to indicate visually the actual progress of the work.

X) Quality assurance and quality control tests conducted during the month, with the
results thereof.

xi) Any hold-up shall be specified. xii) Dispute, if any, shall also be highlighted.

xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with
contractor may be necessary to ensure that contractor deploys sufficient resources
to meet the deadlines.



ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If
applicable) only) and other levies, royalty, building and construction workers cess (as
applicable in States), whether local, municipal, provincial or central pertaining to the
contract payable by the bidder/Contractor under the Contract (during the entire period
of contract), or for any other cause as applicable on the last date of submission of Bid,
shall be included in the rates, prices and the total Bid Price submitted by the Bidder.
Applicable GST, if any, either payable by bidder or by company under reverse change
mechanism shall be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and
plants etc. as may be attendant upon execution and completion of works shall also be
included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of
submission of Bid and/or any increase over the rate existing on the last date of
submission of Bid shall be reimbursed by the company on production of documentary
evidence in support of payment actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along
with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a
Bill/invoice in accordance with the provision of relevant GST Act and the rules made
thereunder and after online filing of valid return on GST portal. Payment of GST & GST
Compensation Cess is responsibility of contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the
GST provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered
under composition scheme in compliance with GST rules, the bidder/dealer shall not
charge any GST and/or GST Compensation Cess on the bill/invoice. In case of
unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary
directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services
and Capital Goods or the ITC claimed is disallowed due to failure on the part of
supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST
(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of
proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid
based on such Tax invoice shall be recovered from the current bills or any other dues of
the supplier/vendor along with interest, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract
and shall not be subject to variations on any account except to the extent variations
allowed as per the conditions of the contract of the bidding document.



The company reserves the right to deduct/ withhold any amount towards taxes, levies,
etc. and to deal with such amount in terms of the provisions of the Statute or in terms
of the direction of any statutory authority and the company shall only provide with
certificate towards such deduction and shall not be responsible for any reason
whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by
the Company under the Coal Act, the contractor will have to produce a royalty
clearance certificate from the District Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company
or the bidder / contractor pursuant to any provision of this Agreement, appropriate GST
wherever applicable as per the GST provisions in force shall also apply in addition to
such damages or compensation.

Note: During the execution of the contract if the GST status of the bidder changes, then
the payment of GST, if any, to the contractor will be made as per the GST status
declared by the bidder during tender stage based on which cost to company has been
ascertained or at actuals, whichever is lower.

X) The contractor / contractors shall make his / their own arrangement for all materials,
tools, staff and labourer required for the contract, which shall include cost of lead, lift,
loading, unloading, railway freight, recruiting expenses and any other charges for the
completion of the work to entire satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all
materials to the work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-inCharge,
in writing. Prior permission is required to be taken from the owner for engagement of sub-
contractor in part work/ piece rated work.

xiii)a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm
shall be pulled, destroyed or damaged by the contractor/contractors or any of his/their
employees without the prior permission of the company, failing which the cost of such
trees or plants shall be deducted from the contractor/contractors dues at the rate to be
decided by the company. The rates quoted are supposed to include clearance of shrubs
and jungles and removal of such trees up to 150 mm dia., as will be permitted by the
Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the employer. The Contractor is to notify the Nodal Officer or
his nominee of such discoveries and carry out the Nodal Officer or his nominee’s
instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the
labourer engaged by him/them as per Minimum Wages Act or such other legislation or
award of the minimum wage fixed by the respective State Govt. or Central Govt. as may be
in force. The contractor / contractors shall make necessary payments of the provident
fund for the workmen employed by him for the work as per the laws prevailing under
provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or
Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.



Payable statutory payments like PF & ESI contributions paid to the contract workers as
applicable shall be reimbursed to the contractor on production of proof of payment
limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be
included in the Contract Value.

xv) All accounts shall be maintained properly and the company shall have the right of
access and inspection of all such books of accounts etc., relating to payment of labourer in
online mode including payment of provident fund considered necessary.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of
the agreement or by law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or
proceeding relating to infringement or use of any patent or design right and shall pay any
royalties or other charges which may be payable in respect of any article or material
included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such
infringement has taken place in complying with the specific directions issued by the
company or the use of such article or material was the result of any drawing and/or
specifications issued by the company after submission of tender by the contractor. The
contractor must notify immediately after any claim being made or any action brought
against the company, or any agent or employee of company in respect of any such matter.

b) The company against all claims, damages or compensation under the provisions of
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938,
The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as
applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts
regulating P.F. or any modification thereof or any other law relating thereto and rules
made there under from time to time, as may be applicable to the contract which may arise
out of or in consequence of the construction or maintenance or performance of the work
under the contract and also against costs, charges and expenses of any suit, action or
proceedings arising out of any accident or injury.

c¢) The company against all losses and claims for injuries or damages to any third party or
to any property belonging to any third party which may arise out of or in consequence of
the construction or maintenance or performance of the work under the contract and
against all claims/demands proceedings/damages, cost charges and expenses whatsoever
in respect of or in relation thereto.

xvii)The contractor is under obligation to hand over to the company the vacant possession
of the completed building structures failing which the Engineer-in-Charge can impose a
levy upon the contractor up to 5% of the total contract value for the delay in handing over
the vacant possession of the completed works after giving a 15 (fifteen) days’ notice to the
contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions to
prevent loss or damage to the works or part thereof for any reasons whatsoever (except
for reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war,
earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the
work so that on completion, the work shall be in good order and condition and in



conformity with the requirements of the contract and instructions of the Engineer-
incharge.

The contractor/contractors shall take following insurance policies during the full contract
period at his own cost:

a). In the case of construction works, without limiting the obligations and responsibilities
under the contract, the contractor shall take insurance policy for the works and for all
materials at site so that the value of the works executed and the materials at site up to
date are sufficiently covered against risk of loss/damage to the extent as permissible
under the law of insurance. The contractor shall arrange insurance in joint names of the
company and the contractor. All premiums and other insurance charges of the said
insurance policy shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and
compensations payable by the insurers, shall be paid to the Employer and the same shall
be released to the contractor in installments as may be certified by the Engineer-in-charge
for the purpose of rebuilding or replacement or repair of the works and/or goods
destroyed or damaged for which payment was received from the insurers. Policies and
certificates for insurance shall be delivered by the contractor to the EIC for his approval
before the starting date. Alterations to the terms of insurance shall not be made without
the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the contractor
for the purpose of storing or using materials of combustible nature, the contractor shall
take separate insurance policy for the entire building and the policy shall be deposited
with the company.

c) The contractor shall at all times during the tenure of the contract indemnify the
company against all claims, damages or compensation under the provision of the
Workmen's Compensation Act and shall take insurance policy covering all risk, claims,
damages, or compensation payable under the Workmen's
Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full
expiry of the contract by timely payment of premiums and it/they shall not be cancelled
without the approval of the company and a provision is made to this effect in all policies,
and similar insurance policies are also taken by his sub-contractors if any. The cost of
premium shall be borne by the contractor and it shall be deemed to have been included in
the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred
to above or any other insurance which the contractor is required to effect under the terms
of the contract, the company may affect and keep in force any such insurance and pay
such premium/premiums as may be necessary for that purpose from time to time and
recover the amount thus paid from any moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER
Rs. 50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting
out of the works and correctness of the position, reduced levels, dimensions and
alignment of all parts of the work including marking out the correct lay out in



reference to the permanent bench mark and reference points. Only one permanent
bench mark and basic reference lines shall be marked and shown to the contractor as
basic data.

The contractor shall have all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of work any error is detected in respect of the
position, levels, dimensions or alignment of any part of the work, the contractor on being
required to do so by the Engineer-in-Charge or his representative shall at the expenses of
the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such
error is due to incorrect data supplied by the Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall
forthwith Register and obtain License from the competent authority under the
Contract Labour (Regulation & Abolition) Act 1970, the Contract Labour (Regulation &
Abolition) Central Rules, 1971 and submit certified copies of the same to the Engineer-
in-Charge and the Principal Employer.

xxi) Deleted

XXii) The contractor shall, in connection with works, provide and maintain, at his
own cost, all lights, security guards, fencing when and where necessary as required by
the Engineerin-Charge for the purpose of protection of the works, materials at site,
safety of workmen and convenience of the public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course
of execution of the work during excavation and dismantling etc. shall be the property
of the company and the same may be issued to the contractors, if required for use in
the works at the rates to be fixed by the Engineer-in-Charge.

XXiv) Unless otherwise specifically provided for, dewatering of excavation pits,
working areas etc. shall be the contractor's responsibility and is to be carried out at his
own cost as per instructions of EIC. The rates quoted by the contractor shall be
deemed to include the dewatering costs.

XXV) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The
contractor shall submit specifications and drawings showing the proposed temporary
work to the Nodal Officer/Engineer-in-Charge or his nominee, who is to approve them
if they comply with the specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the
contractor’s responsibility for design of the Temporary Works.

XXVi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen)
lakhs to the eligible dependent family members of the deceased contractor’s worker,
who died in mine accident as certified by DGMS, to whom the statutory benefits under
Employee Compensation Act, Provident Fund etc. have been paid, as per the terms of
contract or through Insurance Company by availing Group Personal Accident Insurance
Policy for all its workers before commencement of the contract, which shall be
renewed periodically to cover the entire duration of the contract. No reimbursement
shall be made on this account by CIL/Subsidiary.



14.

15.

In order to comply with the above provisions, contractor shall immediately on receipt of
letter of acceptance/work order shall obtain group personal accident insurance in respect
of all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in
case of death in mine accident. A proof to such effect shall be produced to the satisfaction
of the management before commencement of the work. However, the responsibility of
payment of special relief/ex-gratia amount shall lie exclusively with the Contractor.

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the
subsidiary concerned may make payment to the eligible dependent as mentioned herein
above. However, such amount shall be recovered from the Contractor from his dues either
in the same and/or other subsidiaries of CIL.

Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/
work order, the contractor shall be responsible to make good and remedy at his own
expense the defect/s mentioned hereunder within such period as may be stipulated by the
Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of
6 (six) months from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work
detected by the Engineer-in-Charge within a period of 6 (six) months from the date of
issue of Defect Liability certificate/ completion certificate or before the expiry of one full
monsoon period i.e. June to September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for
carrying out the defects by the contractor detected within the defect liability period and if
the contractor fails to adhere to this programme, the Engineer-in-Charge shall be at
liberty to procure proper materials and carry out the rectifications in any manner
considered advisable under the circumstances and the cost of such procurement of
materials and rectification work shall be chargeable to the contractor and recoverable
from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the
contractor only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge.

Operating and Maintenance Manual:

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy
Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from the
local civic authorities, for completed Work and Facilities before handing over the same
to ‘Procuring Entity’ for putting them to functional use.

2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the
Contractor restores to original status - the auxiliary services/ facilities (Roads,



Sewerage, utilities, including removal of garbage and debris) affected during the
construction process.

3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all
Services and Facilities constructed in accordance with the Approved Plans,
Specifications fulfilling all agreed techno-functional requirements along with Inventory,
As built - Drawings, Maintenance Manual/ Standard Operating Procedure
(SOP) for Equipments and Plants, all clearances /Certificates from Statutory
Authorities, Local Bodies etc. as directed by EIC before submission of final bill.

16. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course of
execution. However, if such disputes take place between the contractor and the
department, effort shall be made first to settle the disputes at the company level. The
contractor should make request in writing to the Engineer-in-charge for settlement of such
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing
which no disputes/ claims of the contractor shall be entertained by the company.

Effort shall be made to resolve the dispute in two stages:

In first stage dispute shall be referred to Area GM/GM,HoD(E&M). If difference still persist
the dispute shall be referred to a committee constituted by the owner. The committee shall
have one member of the rank of Director of the company who shall be chairman of the
committee.

If differences still persist, then matter shall be resolved through conciliation.

Conciliation:

The party initiating conciliation shall send a written invitation to the other party to
conciliate and proceedings shall commence when the other party accepts the initiations to
conciliation. The parties may agree on the name of a sole conciliator or each party may
appoint one conciliator. The conciliation shall assist the parties to reach an amicable
settlement of their dispute. When the parties sign the settlement agreement, it shall be
final and binding on the parties. The conciliator shall authenticate the settlement
agreement and furnish a copy thereof to each party.

If differences still persist, the settlement of the dispute shall be resolved in the following
manner:

Disputes or differences relating to the interpretation and application of provisions of the
commercial contract(s) between CPSEs/ Port Trusts interse and also between CPSEs and
Govt. Departments/ organizations (excluding disputes concerning Railways, Income Tax,
Customs & Excise Department shall be taken up by either party for its resolution through
Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) in the department of
Public Enterprises. as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14th
December,2022 and the decision of AMRCD on the said dispute will be binding on both the
parties.

In case of parties other than above Agencies, the redressal of the dispute may be sought
through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by
AMENDMENT ACT of 2015).

16A Settlement of Disputes through Arbitration
(i) Normally, there should not be any scope of dispute between the employer
(department) and the contractor after entering into a mutually agreed valid contract.



However, due to various unforeseen reasons, disputes may arise during the progress of
the contract between the employer (department) and the contractor.

Therefore, the conditions governing the contract shall contain suitable provision for

settlement of such disputes / differences binding on both the parties.

(i) Mode of settlement of such disputes/differences shall be through Arbitration. However,
when a dispute/difference arises, then, depending on the position of the case, either
the employer (department) or the contractor shall give notice to the other party of its
intention to commence arbitration. The applicable arbitration procedure will be as per
the Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015.

(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the
contract has been issued.

(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the
Union of India.

(v) Legal Advice:

While processing a case for arbitration, the purchase organization is to take legal advice, at

appropriate stages from competent authorities viz their Legal Department.

(vi) Following clause shall be included in the General Conditions of the Contract (GCC):

Sole Arbitration Clause:

In the event of any question, dispute or difference arising under these terms & conditions

or any condition contained in this contract or interpretation of the terms of, or in

connection with this Contract (except as to any matter the decision of which is specially

provided for by these conditions), the same shall be referred to the sole arbitration of a

person, appointed to be the arbitrator by the Chairman, CIL/ CMD of Subsidiary Company

(as the case may be). The award of the arbitrator shall be final and binding on the parties of

this Contract.

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being

unable to act for any reason, or his/her award being set aside by the court for any reason,

it shall be lawful for the Chairman, CIL / CMD of Subsidiary Company (as the case may be)
to appoint another arbitrator in place of the outgoing arbitrator in the manner aforesaid.

(b) It is further a term of this contract that no person other than the person appointed by

the Chairman, CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should

act as arbitrator and that, if for any reason that is not possible, the matter is not to be
referred to Arbitration at all.

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act

of 2015, and the rules thereunder and any statutory modification thereof for the time

being in force shall be deemed to apply to the Arbitration proceedings under this clause.

The venue of arbitration shall be the place from which the contract is issued or such other

place as the Chairman, CIL / CMD of Subsidiary Company (as the case may be) at his

discretion may determine.

(vii) Contracts with Partnership firm/ Joint Venture:

A partner is the implied authority to bind the firm in a contract coming in the purview of

the usual business of the firm. The implied authority of a partner, however, does not

extend to enter into arbitration agreement on behalf of the firm. Therefore, while entering
into a contract with partnership firm /Joint Venture care should be taken to obtain consent
of all the partners to the arbitration agreement.

A suitable clause for obtaining consent of all the partners to the arbitration agreement shall

be included in the General Conditions of the Contract (GCC). viii) In cases where CIL/

Subsidiary has challenged an arbitral award and as a result, the amount of the arbitral

award has not been paid, 75% of the arbitral award (which may include interest up to date

of the award) shall be paid by CIL/ Subsidiary to the contractor/ concessionaire against a

Bank Guarantee (BG). The BG shall only be for the said 75% of the arbitral award as above



and not for the interest which may become payable to CIL/ Subsidiary should the
subsequent court order require refund of the said amount.

The payment may be made into a designated Escrow Account with the stipulation that the
proceeds will be used first, for payment of lenders' dues, second, for completion of the
project and then for completion of other projects of CIL/ Subsidiary as mutually agreed/
decided. Any balance remaining in the escrow account subsequent to settlement of
lenders' dues and completion of projects of CIL/ Subsidiary may be allowed to be used by
the contractor/ concessionaire with the prior approval of the lead banker and CIL/
Subsidiary. If otherwise eligible and subject to contractual provisions, retention money and
other amounts withheld may also be released against BG.

The only circumstances in which such payment need not be made is where the
contractor declines, or is unable, to provide the requisite bank guarantee and/or fails to
open a escrow account as required. Persons responsible for not adhering to are liable to
be held personally accountable for the additional interest arising, in the event of the final
court order going against the procuring entity.

17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any,
shall be arranged by the supplier/vendor. However, the e-way bill will be arranged by
CIL/Subsidiary if the supplier/vendor is unregistered one or if provisions of the relevant
Act and the rules made there under specifically states that the e-way bill is required to
be issued by recipient of goods.

18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or
any other charges (Except EMD) from the supplier/vendor, the same will be recovered
along with the applicable GST and the amount shall be adjusted with the payment to be
made to the supplier/vendor against their bill/invoice or any other dues.

19. Provision of Electrical License: Valid Electrical Contractor’s License issued by Electrical
Licensing Board/Authority of any Indian State/UT, in accordance with IE Rule-45.
However, in the event of work being awarded; the bidder will have to comply the terms
and conditions mentioned in the order issued by Ministry of Power , GOI vide Ref no :
CEAPS-16/25/2023-CEl Division ( before execution of Agreement ) . Valid Electrical
licenses of Supervisor(s) and wiremen/linemen/electrician(s) is also required

As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in this
behalf by the State Government and under the direct supervision of a person holding
certificate of competency can carry out electrical installation work, including additions,
alterations, repairs and adjustments to existing installations, except such replacement of
lamps, fans, fuses, switches, low voltage domestic appliances and fittings as in no way
alters its capacity, or character.

20. Guidelines on Debarment of firms from Bidding-

CIL and its Subsidiary Companies shall follow the following guidelines for effecting
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and
Services Contracts.
i Observance of Principle of Natural Justice before debarment of firm from
Bidding. The bidder/contractor shall not be debarred unless such bidder/contractor has



iv.

been given a reasonable opportunity to represent against such debarment (including
personal hearing, if requested by the bidder/contractor).

. The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same meaning

as of ‘Debarment’.

. The order of debarment shall indicate the reasons(s) in brief that lead to debarment of

the firm

The contracting entity may be debarred from bidding in the following circumstances: -

a. Withdrawal of Bid as per relevant provisions of tender document.

b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within
stipulated period.

c. If L-1 Bidder fails to start the work on scheduled time.

In case of failure to execute the work as per mutually agreed work schedule.

e. Continued and repeated failure to meet contractual Obligations:

i. In case of partial failure on performance, agency shall be debarred from future
participation in tenders keeping his present contract alive.
ii. On termination of contract.

f.  Willful suppression of facts or furnishing of wrong information or manipulated or
forged documents by the Agency or using any other illegal/unfair means.

g. Formation of price cartels with other contractors with a view to artificially hiking
the price.

h. The contractor fails to maintain/ repair/ redo the work up to the expiry of
performance guarantee period, when it is specifically brought to his notice.

i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose it
was intended.

j.  Contractor fails to renew the securities deposited to the department.

k. The contractor fails to rectify any lapse(s) in quality of the work done within defect
liability period.

I.  Transgression of any clause(s) relating to Contractor’s obligation defined in the
Integrity Pact wherever such Pact exists.

m. Any other breach of Contract or misdeed which may cause financial loss or
commercial disadvantage to the Company.

n. If it is determined that the bidder has breached the Code of Integrity for Public
Procurement (CIPP) as provided in the tender document.

o. False declarations w.r.t Make in India Order.

p. In case of supply of sub-standard materials, sub-standard quality of work,
nonexecution of work, non-supply of materials, failure to abide by bid securing
declaration (if any) etc.

g. In case of price cartel, matter shall be reported to the Competition Commission and
requesting, inter-alia, to take suitable strong actions against such firms.

. Such ‘Debarment, if any when effected, shall be with prospective effect only. The effect

of ‘Debarment’ shall be for future tenders from the date of issue of such Order. No
contract of any kind whatsoever shall be placed to debarred firm after the issue of a
debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if such debarment has
been done before the last date of bid submission. Even in the case of risk purchase, no
contract should be placed on such debarred firms.

In case, any debarred firms have submitted the bid, the same will be ignored. In case
such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid security/ EMD
submitted by such debarred firms shall be returned to them.



VI.

The contracts concluded i.e. issue of LOA/issue of work order, before the issue of the
debarment order shall not be affected by the debarment orders.

In case CIL is of the view that a particular firm should be banned across all the
Ministries/ Departments by debarring the firm from taking part in any bidding
procedure floated by the Central Government Ministries/ Departments, CIL may refer
the case to MoC with the approval of Chairman, CIL for referring the case DoE with a
self-contained note setting out all the facts of the case and the justification for the
proposed debarment, along with all the relevant papers and documents.

This shall be done only in those case where debarment has been done across CIL and
its Subsidiaries

vii. The debarment shall be for a minimum period of one year and shall be effective for the

viii.

iX.

Xi.

Xii.

concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of
tenders of CIL HQ, debarment shall be for CIL HQ. However, if such ‘debarment’ has to
be made effective for entire CIL and its Subsidiaries then approval of Chairman, CIL shall
be required. The period of debarment shall not exceed 02(Two) years. In case of clause
(4)(vi) & (xv) above, period of debarment shall be 02(Two) years.

Once a contracting entity is debarred, it shall be extended to the constituents of that
entity, i.e. partners (jointly and severally) in case of Joint Venture, all the
partners(jointly and severally) in case of Partnership Firm, owner/proprietor in case of
Proprietorship Firm. The names of partners should be clearly specified in the
Debarment Order. If such debarred owner/Proprietor/ Partner make/form different
Firms/entity and attempts to participate in tenders, the same shall not be entertained
during the currency of such debarment. In case the contracting entity being debarred is
a Company then only the Company shall be debarred.

NOTE : “Company” means a company incorporated under Company’s Act 2013 or
under any previous company law.

The above ‘Debarment’ shall be in addition to other penal provisions of NIT/Contract
document.

Debarment in any manner does not impact any other contractual or other legal rights
of CIL and/or its Subsidiaries.

In case of shortage of firms (less than three eligible firms) in a particular group, such
debarments may also hurt the interest of CIL and/or its Subsidiaries. In such cases,
endeavour should be to pragmatically analyse the circumstances, try to reforms the
firm and may get a written commitment from the firm that its performance will
improve.

Approving Authority: The ‘Debarment’ of a contracting entity shall be done with the
approval of the Competent Authority as per the details below:

a. In case the Accepting Authority of the work is Board or Empowered Committee or
FDs or CMD of CIL/Subsidiary Company, then the Competent Authority for
debarment shall be CMD of CIL/Subsidiary Company.

b. In case the Accepting Authority of the work is up to the level of Director of
CIL/Subsidiary Company, then the Competent Authority for debarment shall be
Director of CIL/Subsidiary Company.



xiii.

Xiv.

XV.

An order for debarment passed shall be deemed to have been automatically revoked
on the expiry of that period and it shall not be necessary to issue a specific formal
order of revocation.

A debarment order may be revoked before the expiry of the Order, by the competent
authority, if it is of the opinion that the disability already suffered is adequate in the
circumstances of the case or for any other reason.

Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary Company. In
case the debarment is done with the approval of CMD of the Subsidiary Company then
Chairman, CIL shall be Appellate Authority. The appellate authority in case debarment
is done with approval of Chairman CIL, shall be CFD of CIL.

Any change on the above may be done with approval of FDs of CIL.

XVi. All the orders of debarment or orders passed in appeal shall be marked to
GM(CMC) / Civil / concerned HODs of CIL/Subsidiary Company/ Application Admin of e-
procurement portal of CIL/Nodal officers of Subsidiaries. Application Admin of e-
procurement portal of CIL/Nodal officers of Subsidiaries shall maintain the master data
of such banned firms which shall be made available in the public domain (i.e. on the
website of CIL/Subsidiaries/ eProcurement portal of CIL).



CEEEPEPE
ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The
tenderers are requested not to quote any further additional conditions in the tender.

1. DELETED
2. Application of Price Variation Clause.

If the prices of materials (not being the materials supplied at fixed issue rates by the
company) and wages of labour required for execution of the work increase or decrease,
the contractor shall be compensated for such increase or recoveries will be made from the
bills for such decrease as per provisions detailed hereafter:

a) The amount of the contract shall accordingly be varied subject to the condition that
such compensation for escalation/ de-escalation in price shall be available only for the
work done during the stipulated period of the contract including such period for which the
contract is validly extended under the provisions of the contract without any penal action
as detailed in clause no. 2.6. The Price Variation Clause shall not be applicable for works
for which stipulated period of completion is less than one year.

b) The base date for working out such escalation/de-escalation shall be the last date on
which the bids (inclusive of price part) or revised price bids (inclusive of revised offer)
were stipulated to be received.

¢) The compensation for escalation or recoveries to be made shall be worked out at
quarterly intervals and shall be with respect to the cost of work done during the previous
three months. The first such payment will be made at the end of three months after the
month (excluding) in which the tender was accepted and thereafter at three months'
interval.

d) Job specific modification in the formulae of price variation given in the following
para(s) can be done with the approval of the CMD of the company.

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work
done shall be adjusted for increase or decrease in the cost of labour and the cost shall be
calculated quarterly in accordance with the following formula:

xix L-L0
VL=W" 100 Lo

Where:
VL= Variation in labour cost i.e., increase or decrease in the amount in rupees
to be paid or recovered.

W = Value of work done during the period under reckoning to which the
escalation/de-escalation relates as indicated in clause-2.4 of the Additional
Terms & Conditions of the contract.

A = Component of labour expressed as percentage of the total value of the
work adopted from the Table-1.



Lo = Minimum wages for unskilled workers payable as per the Minimum
Wages Act / Rules of the State or Central Govt., whichever is more, applicable
to the place of work as on the last date stipulated for receipt of the bids
(inclusive of price part) or revised price bids whichever is later.

L= Revised minimum wages of unskilled worker corresponding to Lo

during the period to which the escalation/de-escalation relates.

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for
the work done will be adjusted for increase or decrease in the cost of materials and the
cost shall be calculated quarterly in accordance with the following formula:

B . M-MO
Vm=W"" 100 Mo

Where :

Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees
to be paid or recovered.

W = Cost of work done during the period under reckoning to which the escalation /
de-escalation relates as indicated in clause-2.4 of the Additional Terms &
Conditions of the contract.

B = Component of material expressed as percentage of the total value of the work adopted
from the Table -1.

M = Average All India Wholesale Price Index for all commodities for the period to which
escalation/de-escalation relates as published by the RBI Bulletin, Ministry of
Industry & Commerce, Govt. of India.

Mo = All India Wholesale Price Index for all commodities as published by the RBI
Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the last
date on which the bids (inclusive of price part) or revised price bids whichever
is later were stipulated to be received.

2.3 Escalation/ De-escalation on POL: The amount to be paid to the contractor for the
work done shall be adjusted for the increase or decrease in the cost of POL and the cost
shall be calculated quarterly in accordance with the formula given below:

xix F—F0
VF=W" 100 Fo

Where :
Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees
to be paid or recovered.

W = Value of work done during the period under reckoning to which the escalation/
de-escalation relates as indicated in clause 2.4 of the Additional terms &
Conditions of the contract.



C =Component of POL expressed as percentage of the total cost of the work taken
from Table -1.

F = Average Index Number for wholesale price for the group of ‘Fuel, Power, Light &
Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of
India for the period to which the escalation/de-escalation relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as
published by the Economic Adviser, Ministry of Industry, Govt. of India prevalent
on the last date of receipt of bids (inclusive of Price Part) or revised price bids
whichever is later.

2.4 While calculating the value of "W" the following may be noted : The cost on which
the escalation will be payable shall be reckoned as 85 % of the cost of work as per the
bills to which escalation relates, and from this amount the value of materials supplied
or services rendered at the prescribed charges under the relevant provisions of the
contract, and proposed to be recovered in the particular bill, shall be deducted before
the amount of compensation for escalation or de-escalation is worked out. In the case
of materials brought to site for which any secured advance is included in the bill, the
full value of such materials as assessed by the Engineer-in-Charge (and not the
reduced amount for which secured advance has been paid) shall be included in the
cost of work done for operation of this clause. Similarly, when such materials are
incorporated in the work and the secured advance is deducted from the bill, the full
assessed value of the materials originally considered for operation of this clause
should be deducted from the cost of the work shown in the bill, running or final.
Further the cost of work shall not include any work for which payment is made at
prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution of
the work decreases, there shall be downward adjustment of the cost of work so that
such price of materials and/or wages of labour shall be deductible from the cost of
work under this contract and in this regard the formulae herein before stated under
this clause shall mutatis/mutandis apply. No such adjustment for the increase /
decrease in material price and/ or wages of labour before mentioned would be made
in case of contracts in which the stipulated period of completion of the work is less
than one year.

2.6 Application of Price Variation Clause during extended period of Contracts.

The Price Variation Clause as stated above will be applied for extended time frame of a
contract by following the principle stated as under:

i) Normally, if and when it is understood that a contract is not going to be completed
within the scheduled time period, the contract is kept operative by extending the time of
completion provisionally. During this provisional extended period the operation of the
Price Variation Clause will remain suspended.

ii) If and when it is decided at the end of the successful completion of the work that the
delay was due to causes not attributable to the contractor, then the Price Variation Clause
will be revived and applied as if the scheduled date of completion has been shifted to the
approved extended date.



iii) If it is decided at the end of successful completion of the work that the delay was due
to the fault of the contractor then the Price Variation Clause will not be revived for the
purpose of escalation but shall be revived and applied for the purpose of de-escalation
and no further payment will be made to the contractor on account of any escalation
during this period but recovery shall be made for de-escalation, if any. Additionally, the
Clause related to Compensation for delay will be applied.

iv) Ifitis decided at the end of successful completion of work, the delay was partly due to
the fault of the contractor and partly due to the fault of the employer and thereby
Liguidated Damages (LD)/compensation due to delay is imposed then price variation
clause for the purpose of escalation shall not be revived for this extended period, but shall
be revived and applied for the purpose of de-escalation.

No payment will be made by applying “FROZEN INDICES “under any circumstances.



Table-1

Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works

Particulars A% B% (Material | C% POL| Remarks
(Labo | Component) | Component)
ur
Component)
For building works 25 75 Nil
For Road works 15 80 05
For external sewerage, 10 90 Nil
External water supply, and
external electrification
For external water supply, 75 25 Nil
external sanitary and
external electrification
(through labour rate
contract)
For steel structural works 15 85 Nil
For steel structural works 75 25 Nil
with Deptt. free supply of
rolled steel sections (through
labour rate contract)
For Coal Handling Plant Civil 25 75 Nil
Works
For under-ground civil works 35 65 Nil.
such as Incline Drivage, Shaft
Sinking etc.
For only labour oriented 100 Nil Nil
works of maintenance
nature.

For all other works not listed above, the component of labour, material and POL of the total
cost of work shall be as specifically indicated in the tender document.



SAFETY CODE.

The Contractor must ensure safety of workmen as well as safety for the general public during
construction in and around work-site. The contractor must follow the laws, codes and
standards laid down in this regard. The work-men must be trained and provided protective
gear, life-saving equipment and appropriate tools for their jobs. Special precautions must be
used if hazardous chemicals are used or stored at workplace (lead, silica, asbestos and
wood/stone that will be cut and generate dust, construction materials containing zinc,
cadmium, beryllium and mercury). Besides protection from noise and environmental
pollution, public must also be safeguarded from falling through dug-up area, electrocution,
flooding, falling objects, bridge-span dropping/ failures, crane falling/ overturning and
damage to building from vibrations/ cave-ins from construction activities. Engineer must
ensure that contractor does not adopt any short-cut in this regard. Appointment of site safety
engineer by the contractor is a mandatory requirement (in case estimated cost is Rs 100 Cr or
more). In tenders with estimated cost is less than Rs 100 Cr, site in-charge of the contractor
will also act as safety engineer. In case estimated cost of Rs 100 Cr or more, the engineer shall
engage safety experts to carry out frequent safety audits and mandate correct measures.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well suitable footholds and
hand-hold shall be provided on the ladder and the ladder shall be given an inclination not
steeper that % to 1 (% horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft)
high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such opening as may be necessary
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent
it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is
more than 3.6 m (12ft) above ground level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m
(30ft) in length while the width between side rails in rung ladder shall in no case be less
than 20 cm (11 %”) for ladder upto and including 3 m (10ft) in length. For longer ladders,
this width should be increased at least %4” for additional 30 cm (1ft.) of length. Uniform
step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to
prevent danger from electrical equipment. No materials on any of the sites or work shall
be so stacked or placed as to cause danger or inconvenience to any person or the public.
The contractor shall provide all necessary fencing and lights to protect the public from



accident and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost which may be awarded
in any such suit; action or proceedings to any such person or which may, with the consent
of the contractor, be paid to compensate any claim by any such person.

Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof.
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of
the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.

Demolition : before any demolition work is commenced and also during the progress of
the work,

i.  All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-inCharge
should be kept available for the use of the person employed on the site and maintained in
a condition suitable for immediate use, and the contractor should take adequate steps to
ensure proper use of equipment by those concerned:- The following safety equipment
shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective
eyeshields.

iv) Stone breaker shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at
least for an hour before the workers are allowed to get into the manholes, and the
manholes so opened shall be cordoned off with suitable railing and provided with



warming signals or boards to prevent accident to the public. In addition, the
contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of
the Engineering Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at
least 2 to 3 hours before any man is allowed to enter into the manhole for
working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead
acetate paper which changes colour in the presence of such gases and gives
indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should be
sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While working inside
the manholes, such rope should be handled by two men standing outside to
enable him to be pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid
mishaps of any kind. Proper warming signs should be displayed for the safety of
the public whenever cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery
nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously. He
should be given rest intermittently. The Engineer-in-Charge may decide the time
up to which a worker may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes.
Whenever called for, portable air blowers are recommended for ventilating the
manholes. The Motors for these shall be vapour proof and of totally enclosed
type. Non sparking gas engines also could be used but they should be placed at
least 2 meters away from the opening and on the leeward side protected from
wind so that they will not be a source of friction on any inflammable gas that
might be present.

[) The workers engaged for cleaning the manholes / sewers should be properly
trained before allowing to work in the manhole.

m)The workers shall be provided with Gumboots or non-sparking shoes bump
helmets and gloves non sparking tools safety lights and gas masks and portable



air blowers ( when necessary). They must be supplied with barrier cream for
anointing the limbs before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully
before putting his full weight on it to guard against insecure fastening due to
corrosion of the rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual
situation but the decision of the Engineer-in-Charge regarding the steps to be
taken in this regard in an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above the
age of 18 are employed on the work of lead painting, the following precaution should
be taken:-

a) No paint containing lead or lead products shall be used except in the form of
paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed and
scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during and on
the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during
and on cessation of work.

f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

10. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:-



12.

13.

14.

15.

16.

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good
working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load and the
condition under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors
shall notify the safe working load of the machine to the Engineer-in-Charge
whenever he brings any mach8inery to site of work and get it verified by the
Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load. Adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced. When workers are employed

on electrical installations which are already energized, insulating mats, wearing apparel,
such as gloves, sleeves and boots as may be necessary should be provided. The worker
should not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of
the safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangements made by the contractor shall be open to inspection by the Labour
Officer or Engineer-in-Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of

India.



TECHNICAL SPECIFICATIONS
Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. | & Il is in
vogue which may be followed. These specifications cover all type of Building Works. The
specifications are available as a printed document issued by CPWD and also in soft copy PDF
format in CPD website.

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary
shall be adopted.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue
I Internal 2013
1 Lifts And Escalators 2003
Vv Wet Riser And Sprinklers System 2020
Vi Heating, Ventilation And Air Conditioning 2017
Works

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary
shall be adopted.

*Roads and Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently
MORTH Specifications on roads and bridges 2013 is available. These specifications cover
exhaustively various roads and bridge works. (Applicable for important and major roads.)

However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary
may be adopted.

*Delete if not applicable



e-Tender Portal User Agreement

In order to create a user account and use the e-Tender portal you must read and accept this e-
Tender portal User Agreement.

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER

| DO HEREBY UNDERTAKE

1. That all the information being submitted by me/us is genuine, authentic, true and valid
on the date of submission of tender and if any information is found to be false at any
stage of tendering or contract period, I/We will be liable to the following penal actions
apart from other penal actions prescribed elsewhere in the tender document.

a. Cancellation of my/our bid/contract (as the case may be)
b. Forfeiture of EMD
c. Punitive action as per tender document

2. That I/we accept all terms and condition of NIT, including General Terms and Condition
and Special/Additional Terms and Condition as stated there in the tender document as
available on the website.

3. That I/we accept the Integrity Pact as given in the tender document (if applicable).

4. That |I/we, am/are giving my/our consent for e-payment and submitting/ shall submit
the mandate form for e-Payment in the format as prescribed in the document in case,
the work is awarded to us.

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my
Bankers having reference in this bid.

6. That |/we will upload original/certified photo/scanned of all the relevant documents as
prescribed in the tender document in support of the information and data furnished by
me/us online.

7. 1/We confirm that |/We have not been banned or de-listed by any Govt. or Quasi Govt.
agencies or PSUs. In case We are banned or delisted this information shall be
specifically informed to the tender issuing authority.

8. That I/We accept all the undertakings as specified elsewhere in the tender document.

9. That this online agreement will be a part of my bid and if the work is awarded to
me/us, this will be a part of our agreement with CIL/Subsidiary Company.

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT

COPYRIGHT NOTICE: Copyright©2013, Coal India Limited, India. All rights reserved.

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR
DISTRIBUTE, IN ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE
AND/OR SOFTWARE.

You may print and download portions of material from the different areas of the website
solely for your own non-commercial use provided that you agree that you shall not change or
delete any copyright or proprietary materials from the site.

You may print and download portions of material from the different areas of the website
solely for your own non-commercial use provided that you agree that you shall not change or
delete any copyright or proprietary materials from the site. www.coalindiatenders.nic.in is an
e-procurement portal of Coal India Limited / its Subsidiary. THIS E-TENDER PORTAL AND
RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER’S TERMS AND CONDITIONS DET
FORTH BELOW:

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL
OFTHE TERMS AND CONDITIONS SET FORTH BELOW.

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS
AND CONDITIONS SET FORTH BELOW:

Bidder Registration, Password and Security:




Upon successful completion of Registration online, User ID and Password will be registered.
You can login, only by giving valid User ID and Password and then signing with your valid
Digital Signature Certificate.

The Online registration/enrolment of bidder on the portal should be done in the name of the
bidder.

The person whose DSC is attached to the Registered Bidder should be either the bidder
himself Or, duly authorized by the Bidder.

User ID and password are strictly personal to each Authorised User and non-transferable. The
User shall ensure that its Authorised Users do not divulge or disclose their user ID or
password to third parties. In the event that the Authorised User comes to know that the User
ID/Password has been/ might have been divulged, disclosed or discovered by any third party,
user or its authorized user shall immediately modify the password using "Change Password"
option. CIL/subsidiary will have no responsibility or obligation in this regard.

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should
ensure that the status of DSC is active on this site. The activation of newly issued DSC may
take 24 hrs or more. Hence Bidders who are obtaining new DSC should register at least 24 hrs
before the submission of Bid.

By registering in this portal, you forthwith assume the responsibility for maintaining the
confidentiality of the Password and account, and for all activities that occur under your
Password or Account. You also agree to (a). immediately notify by e-mail to Application
Administrator/Nodal officer, of any unauthorized use of your Password or Account or any
other breach of security, and (b) ensure that you log-out from your account at the end of each
session. CIL/its Subsidiaries shall not be liable for any loss or damage caused to you due to
your failure to comply with the foregoing.

Registered user can modify or update some of the information in their profile as and when
required at their own discretion. However, some information such as "User ID" are protected
against changes by Bidder after enrolment and some other information such as "Bidder
Name" etc. are protected against changes by Bidder after bid submission.

Modification of software:

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of
eTender portal, reserves the right to modify, add, delete and/or change the contents,
classification and presentation of the information on the market place at any time as it may in
its absolute discretion find to be expedient and without giving any notice. It is the users
responsibility to refer to the terms and/or any change or addition to the same while accessing
the site.

Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system
without any notice to the users.

System Requirements:

It is the user’s responsibility to comply with the system requirements: hardware, software,
Internet connectivity at user premises to access the e-Tender portal as mentioned in the
home page in the link "Resources Required".

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss
incurred by them or damages caused to them arising out of the following: (a). Incorrect use of
the e-Tender System, or;

(b). Internet Connectivity failures in respect of the equipment used by the Users or by the
Internet Service Providers, or;

(c). Inability of the Bidder to submit their bid due to any DSC related problems, hardware,
software or any other factor which are personal/ special/local to the Bidder. Contents of
Tender Information:

Tenders shall be published by the authorized Tender Inviting Authorities of the respective
Tendering entities of ClIL/subsidiary. In case of any clarifications arising out of the tenders, the
users have to contact the respective Tender Inviting Authority.



Bid Submission Acknowledgement:

The User should complete all the processes and steps required for Bid submission. The
successful Bid submission can be ascertained once acknowledgement is given by the system
through Bid Submission number i.e. Bid ID, after completion of all the processes and steps.
Coal India Limited is not responsible for incomplete bid submission by users. Users may also
note that the incomplete bids will not be saved by the system and so the same will not be
available to the Tender Inviting Authority for processing.

The acknowledgment is the only confirmation of submission of bid, which the bidder can
show as a proof of participating in the tender. Other than this acknowledgement, no proof will
be considered as a confirmation to the submission of a bid. If the bidder fails to produce this
acknowledgement required for verification in case of dispute, his claim for submission of bid
may not be considered.

Upload files:

The bidders have to ensure that the files being uploaded by them are free from all kinds of
viruses and contain only the relevant information as stated by the Tender Inviting Authorities
for the particular tender. It is not obligatory on the part of CIL/subsidiary to read each and
every document uploaded by the Bidder. If any bidder/Company has uploaded/attached
irrelevant data, bogus or fabricated certificates towards his qualification requirements to the
respective tender then their User account will be liable for termination permanently or
temporarily by CIL/subsidiary without any prior notice.

User Conduct:

You agree that all information, data, text, software, photographs, graphics, messages or other
materials ("Content"), whether publicly posted or privately transmitted, are the sole
responsibility of the person from which such Content is originated. This means that you are
entirely responsible for all Content that you upload, post, email or otherwise transmit via the
e-Tender portal.

CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does
not guarantee the accuracy, integrity or quality of such Content. Hence under no
circumstances, ClL/subsidiary is liable in any manner for any Content, including, but not
limited to, for any errors or omissions in any Content, or for any loss or damage of any kind
incurred as a result of the use of any Content posted, e-mailed or otherwise transmitted via
the Site.

Amendments to a tender published:
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender
or extend the closing date or amend the details of tender at any time by publishing
corrigendum as applicable.

Special Admonitions for International Use:

Recognizing the global nature of the Internet, you agree to comply with all local rules
regarding online content and acceptable Content. Specifically, you agree to comply with all
applicable laws regarding the transmission of technical data to and from India or the country
in which you reside.

Links:

The Site may provide, links to other World Wide Web sites or resources. Because
CIL/subsidiary has no control over such sites and resources, you acknowledge and agree that
the CIL/Subsidiary is not responsible for the availability of such external sites or resources, and
does not endorse and is not responsible or liable for any Content, advertising, products, or
other materials on or available from such sites or resources.

You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable,
directly or indirectly, for any damage or loss caused or alleged to be caused by or in
connection with use of or reliance on any such Content, Goods or Services available on or
through any such site or resources.

Miscellaneous:



This Agreement shall all be governed and construed in accordance with the laws of India &
applicable to agreements made and to be performed in India. The e-Tender portal's failure to
insist upon or enforce strict performance of any provision of this Agreement shall not be
construed as a waiver of any provision or right. Neither the course of conduct between the
parties nor trade practice shall act to modify any provision of this Agreement. CIL/subsidiary
may assign its rights and duties under this Agreement to any party at any time without notice
to you. Any rights not expressly granted herein are reserved.

Governing Law:

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree
that the principal civil court of the place where the registered office of Coal India/Subsidiary
Company is situated shall have non-exclusive jurisdiction to entertain any dispute with Coal
India/Subsidiary company. In case of dispute being with a regional Institute of CMPDIL, the
principal Civil Court where the said regional Institute is situated shall be place of suing.

CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all
or any of the above-mentioned terms & conditions of e-Tender services agreement.
Modification of terms of Agreement:

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement.
Changes could be made by us after the first posting to the Site and you will be deemed to
have accepted any change if you continue to access the Site after that time. CIL/its
Subsidiaries reserves the right to modify, suspend/cancel, or discontinue any or all services/
make modifications and alterations in any or all of the content, at any time without prior
notice.

Policy and Security:

General Policy:

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors.
CIL/subsidiary does not collect any personal or business information unless you provide it to
us voluntarily when conducting an online enrolment, bid submission etc. or any other
transaction on the Site.

Information Collected:

When you choose to provide personal or business information to us to conduct an online
transaction, we use it only for the purpose of conducting the specific online transaction that
you requested. The information is also used for the purpose of vendor searches. For each
online transaction, we require only a minimum amount of personal and business information
required to process your transaction.

When you visit our portal to browse, read pages, or download information, we automatically
collect and store only the following information:

The Internet domain and IP address from which you access our portal;

The date and time you access our portal;

The pages you visit

This information would help us to make our site more useful to visitors and to learn about the
number of visitors to our site and the types of technology our visitors use.

We do not give, share, sell or transfer any personal information to a third party unless
required to do so by law. If you do not want any personal or business information to be
collected, please do not submit it to us; however, without this required information we will be
unable to process your online bid submission or any other online transaction. Review, update
and correction of any personal or business information can be done directly on the

Site.

Use of Cookies:

When you choose to enter into an online transaction, we use cookies to save the information
that you input while progressing through the transaction. A cookie is a very small amount of
data that is sent from our server to your computer’s hard drive. By enabling this feature, the



cookie will remember the data entered by you and next time when you visit this site, the data
stored in the cookie will be available in future.

Security:

The Site has security measures in place to protect against the loss, misuse and alteration of
information under our control.

e-Mail/ SMS Notifications:

The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS
alerts at various events as per the bidders preference. There is no manual intervention while
sending these pre-defined e-Mail / SMS alerts. All events for which e-Mails / SMS being sent is
also available to users on the Dash Board / the user login of the Bidder. Although all efforts
will be made to ensure timely delivery of e-Mail / SMS, due to dependency in various other
external factors, the delivery of e-Mail / SMS may not be assured and bidders are requested to
check the portal on a periodic basis for any such events. Non receipt of e-Mail / SMS cannot
be quoted as a reason for failure of service as this is an added facility being provided to users.



ANNEXURES




ANNEXURE-I
PROFORMA FOR UNDERTAKING

(NOT TO BE UPLOADED SEPARATELY)
TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE INFORMATION

FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS UPLOADED ONLINE IN SUPPORT
OF HIS ELIGIBILITY: (TO BE ACCEPTED THROUGH GTE)

We solemnly declare that:

1. [/We am/are submitting Bid for the work ........... against Tender id No.(to be entered by TIA)
......................... Dated..................... and I/we offer to execute the work in accordance with all the
terms, conditions and provisions of the bid.

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Bid is complete, correct and true.

3. All copy of documents, credentials and documents submitted along with this Bid are genuine,
authentic, true and valid.

4. 1/ We hereby authorize department to seek references / clarifications from our Bankers.

5. We hereby undertake that we shall register and obtain license from the competent authority
under the contract labour (Regulation & Abolition Act) as relevant, if applicable.

6. 1/We do not have business relationship with any other participating Bidders, directly or through
common third parties, that puts us in a position to have access to information about or influence
on the bid of another Bidder.

7. 1/We or any of my/our affiliate has/have not participated as consultant in the preparation of the
design or technical specification of the contract that is the subject of the bid.

8. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and all
partners of the firm etc from Bidding, as per the tender document.

Note : Tender specific or for a particular category of tender, relevant clauses may be added /modified
/substituted while framing the standard NIT



ANNEXURE- I1
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER HEAD)
REGARDING RELATIVES AS EMPLOYEES OF COMPANY, ARBITRATION CLAUSE (IN CASE OF
PARTNERSHIP FIRM), LOCAL SUPPLIER STATUS OF THE BIDDER
ETC.:

PROFORMA FOR UNDERTAKING
(To be uploaded by the Bidder on his Letter Head during submission of bid online)

[/ WE, ottt ssssssssssssss s sssssssssssssssssnees , Proprietor/Partner/Legal Attorney/Director/
Accredited Representative of M/s. ...cneenneeneereennens , solemnly declare that:

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India
Limited /Subsidiary.
OR
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited
is as follows:
a) Name of the employee
b) Place of posting
c) Department
d) Designation
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/
Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister.
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make
necessary payments as required under law.

Or

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law.

* Delete whichever is not applicable.

3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or
PSUs.

Or

1/ We e have been debarred or banned by the organization named “ ” for a
period of...... year/s, effective from ....... t0.ceeee

** Delete whichever is not applicable.

4. We, ..o (Name of Partners of Partnership Firm), partners of ..........cccccoiriveene. (Name of
Partnership Firm) hereby consent to abide by the provisions of Clause 16 and 16A of General
Terms and Conditions pertaining to arbitration. (Applicable in case of Partnership firm)

5. We certify that the works/services offered by us against the tender for the work
e (Name of work)” against NIT No/Tender ID. ....cccomrrrerreenn. Dated.......cccen..e. ,
meet the minimum local content requirement and has local content:

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e......... %  (indicating
the percentage of local content)

* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.......... %
(indicating the percentage of local content)

*Delete whichever is not applicable.



Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit
along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor of
the company (in case of companies) or from a practicing cost accountant or practicing chartered
account (in respect of suppliers other than companies) giving the percentage of local content.

6. Certificate regarding compliance to order no.FNo.6/18/2019-PPD dt 23/7/2020 as amended
from time to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with
respect to restrictions on procurement of goods, services or works from a Bidder of a country
which shares a land border with India and on subcontracting to contractors from such countries -
I/we have read the Clause regarding restrictions on procurement from a Bidder of a country
which shares a land border with India and on sub-contracting to contractors from such countries;
[/we certify that I am/ we are not from such a country or, if from such a country, has/have been
registered with the Competent Authority and will not sub-contract any work to a contractor from
such countries unless such contractor is registered with the Competent Authority. I hereby certify
that I/we fulfil all requirements in this regard and [ am/ we are eligible to be considered.

Note: Where applicable, evidence of Competent Authority shall be attached along with this
Undertaking.

7. **1/We have not been debarred by any procuring entity for violation of Preference to Make in
India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by
Govt. of India as amended from time to time. OR
**] / We ....have been debarred by.......name of procuring entity) for violation of Preference to
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of
India as amended from time to time for a period of............ year/s, effective from .......... to.....

**Delete whichever is not applicable.

Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make in
India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as
amended from time to time shall not be eligible for preference under this Order for procurement by
any other procuring entity for the duration of debarment.

8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document.

9. *I/we do not have any previous transgression of CIPP in last three years with any entity in any
country.

Or
*I / We have been debarred by.................. (name of procuring entity) for violation of Code of Integrity
for Public Procurement (CIPP), for a period of...........cc..... year/s, effective from .................

*Delete whichever is not applicable

10. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and all
partners of the firm etc from Bidding, as per the tender document.



ANNEXURE- Ill
PROFORMA FOR LETTER OF BID

(NOT TO BE UPLOADED SEPARATELY)
TO BE ACCEPTED UNCONDIOTIONALLY BY BIDDER DURING SUBMISSION OF BID
ONLINE: (TO BE ACCEPTED THROUGH GTE)

To,
The Tender Inviting Authority
Central Coalfields Limited

Sub. : Letter of Bid for the work “ -----------=------- “ (to be filled by the department) Ref.: 1.
NIT No.: “-enmmmemmmmm e ceececeee “(to be filled by the department)

2. Tender Id No. :“---------=--=-mmmmmmm oo “ (to be filled by the department)

Dear Sir,

This has reference to above referred bid. I[/we have read and examined the conditions of contract,
Scope of Work, technical specifications, BOQ and other documents carefully.

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the
bid conditions and bid documents as available in the website/e-Procurement portal, in its entirety
for the above work and agree to abide by and fulfill all terms and conditions and specifications as
contained in the bid document.

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of
the bid notice/document.

[/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents
as required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect
at any time, penal action as deemed fit may be taken against me/us for which I/We shall have no
claim against CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields Ltd.

Should this bid be accepted, we agree to furnish Performance Security within stipulated date and
commence the work within stipulated date. In case of our failure to abide by the said provision Central
Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to “cancel the letter of
acceptance/ award and to forfeit the Earnest Money and also debar us from participating in future
tenders for a minimum period 12 months” OR to act as specified in the NIT.



ANNEXURE-IV
PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY

To
Re Bank Guarantee in respect of Contract
NO oottt ,Dated................ Between ................ (Name of the company) and
..................................... (Name of the Contractor)
WHEREAS
.............. (Name and address of the Contractor) (herein after called “the Contractor”) has entered
into a contract made as per letter of acceptance.................... dated......... (herein after called the said
contract) with ............ (name of the Company) (hereinafter called “the Company”) to execute .............

(name of the contract and brief description of work) on the terms and conditions contained in the said
contract.

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank
Guarantee from a Schedule bank for a sum of Rs.............. as security for due compliance and performance
of the terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of performance Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, unconditionally and
irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if
the contractor shall in any way fail to observe or perform the terms and conditions of the said contract or
shall commit any breach of its obligation there under, the Bank shall on its mere first written demand,
and without any objection, demur and without any reference to the contractor, pay to the company the
said sum of ............ or such portion as shall then remain due with interest without requiring the
Company to have recourse to any legal remedy that may be available to it to compel the Bank to pay the
sum, or failing on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the company and
as regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to
withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed the
guantum of the amount or that any arbitration proceeding or legal proceeding is pending between the
company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and shall
remain in force and effect till the period that will be taken for the performance of the said Contract which
is likely to be ............. day of ... but if the period of Contract is extended either pursuant to the
provisions in the said contract or by mutual agreement between the contractor and the company, the
Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the said sum
(o] U or such lesser amount of the said sum of ............... as may be due to the company and as the
company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum of
................... and interest are fully satisfied and the Company certifies that the Contract has been fully
carried out by the Contractor and discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty without
consent of the Bank and without affecting in any way the obligations hereunder to vary any of the terms



and conditions of the said contract or to extend time for performance of the said contract from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Company
against the contractor and to forebear to enforce any of the terms and conditions relating to the said
Contract and the Bank shall not be relieved from its liability by reason of such failure or extension being
granted to the Contractor or to any forbearance, act or omissions on the part of the company or any
indulgence by the Company to the Contractor or any other matter or thing whatsoever which under the
law relating to sureties would but for this provision have the effect or relieving or discharging the
Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is not
extended by the Bank beyond the period specified above, the Bank shall pay to the company the said
sum of ............... or such lesser sum as may then be deemed to the Company and as the Company may
require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is
restricted to Rs.....cccceeuee. The guarantee shall remain in force till the day ...... * e of ...... * e and
unless the guarantee is renewed or claim is preferred against the bank on or before the said date all
rights of the Company under this guarantee shall cease and the Bank shall be relieved and discharged
from all liabilities hereunder except as provided in the preceding Clause.

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of
completion whichever is more.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/email/Fax
addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand notice.
Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

The Bank has under its constitution power to give this Guarantee and Sri........cccccoeuenen.... who has
signed it on behalf of the Bank has authority to do so.

Signed and sealed this........... day of......c..c..... at....cue.e.
SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)

(Name)

(Designation)

(Code number)

(address)
“The Bank Guarantee as referred above shall be operative at our branch at...... payable
At

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch
with address of the specified town/city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of time.



ANNEXURE-V
PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ LUMP-SUM ADVANCE.

M/s. Coal India Limited
10, Netaji Subhas Road,, Calcutta
Or

(Name of the Subsidiary Company with address).

Dear Sir,

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at ......ccccceueune.
(hereinafter called “the Company” which expression shall unless repugnant to the subject or context
includes its successors and assigns) having agreed under the terms and conditions of the Contract
No............ dated............. Entered into between Coal India Limited/Subsidiary Company and M/s having its
Registered Office at ......ccccoveeenene (hereinafter called “the Contractor” to make mobilisation
advance/lumpsum advance to the tune of Rs............ subject to submission of the Bank Guarantee for
equal amount from any Nationalised/ Schedule Bank , We ............ Bank (hereinafter referred to as the
said Bank) hiving it is Registered Office at .........cccceuuen.ne. do hereby undertake and agree to pay the
Company to the extent of Rs................ on demand stating that the amount claimed by the Company is
due and payable by the contractor for the reasons of non-refund and or non-recovery of the amount with
interest thereon and to unconditionally pay the amount claimed by the company on such demand

without any demur to the extent aforesaid.

2. We, . Bank agree that the Company shall be the sole judge as to whether the said Contractor
has failed/neglected in refunding the amount advanced by the Company and/or extent of loss and
damages caused to or suffered by the Company on account of the amount advanced not being recovered
in full and non-utilisation of the said advanced amount or part thereof for the purpose of performance of
the contract and interest payable thereon and the decision of the company in this behalf shall be final

and binding on us.

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force and

effect upto ............... and any claim received after the said date shall in no case bind the Bank.

4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank
under this guarantee or indemnity from time to time vary any of the terms and conditions of the said

contract or to extend the time of performance by the said contractor or to postpone any time and from



time to time any of the powers exercisable by it against the said contractor and either to enforce or to
forbear from enforcing any of the terms and conditions governing the said contract or securities available

to the company and the said Bank shall not be released from its liability under these presents.

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee is
restricted to Rs.............. and this Guarantee shall come into force from the date hereof and shall remain
in full force and effect fill ..................... unless the written demand or claim under this Guarantee is
made by the Company with us on or before ................... all rights of the Company under this Guarantee

shall cease to have any effect and we shall be relieved and discharged our liabilities hereunder.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the

previous consent of the company in writing and agree that any change in the constitution of the said

contractor or the said Bank shall not discharge our liability hereunder.

7. This guarantee issued by Sri.............. who is authorized by the Bank.

Under jurisdiction of .........ccceeveevvevienienee. court only.



ANNEXURE- VI
Code of Integrity for Public Procurement (CIPP):

1. Introduction

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this,
the officials of Procuring Entities involved in procurement and the bidders/ contractors must
abide by the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials
shall give an undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP
while processing PR in SAP ERP. The undertaking shall be put in format of PR itself in ERP.
However, if estimate is processed outside ERP then separate undertaking in this regards shall
be given by all procuring officials. The bidders/ contractors should be asked to sign a
declaration about abiding by a Code of Integrity for Public Procurement (including
subcontractors engaged by them) during submission of bid, with a warning that, in case of any
transgression of this code, it would be liable for punitive actions such as cancellation of
contracts, banning and blacklisting or action in Competition Commission of India, and so on.

2. Code of Integrity for Public Procurement

Procuring authorities as well as bidders, contractors and consultants should observe the

highest standard of ethics and should not indulge in the following prohibited practices, either

directly or indirectly, at any stage during the procurement process or during execution of
resultant contracts:

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or
any material benefit, in exchange for an unfair advantage in the procurement process or to
otherwise influence the procurement process or contract execution;

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to
mislead so that financial or other benefits may be obtained or an obligation avoided. This
includes making false declaration or providing false information for participation in a
tender process or to secure a contract or in execution of the contract;

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or
any other practice coming under the purview of The Competition Act, 2002, between two
or more bidders, with or without the knowledge of the procuring entity, that may impair
the transparency, fairness and the progress of the procurement process or to establish bid
prices at artificial, non-competitive levels;

iv) “Coercive practice”: harming or threatening to harm, persons or their property to
influence their participation in the procurement process or affect the execution of a
contract;

v) “Conflict of interest”: Participation by a bidding firm or any of its affiliates that are either
involved in the consultancy contract to which this procurement is linked; or if they are part
of more than one bid in the procurement; or if the bidding firm or their personnel have
relationships or financial or business transactions with any official of procuring entity who
are directly related to tender or execution process of contract; or improper use of
information obtained by the (prospective) bidder from the procuring entity with an intent
to gain unfair advantage in the procurement process or for personal gain.

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into
allegations of one or more of the above mentioned prohibited practices either by
deliberately destroying, falsifying, altering; or by concealing of evidence material to the
investigation; or by making false statements to investigators and/ or by threatening,
harassing or intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or by impeding the
procuring entity’s rights of audit or access to information;

3. Obligations for Proactive Disclosures



i) Procuring authorities as well as bidders, contractors and consultants, are obliged under
Code of Integrity for Public Procurement to suo-moto proactively declares any conflicts of
interest (coming under the definition mentioned above — pre-existing or as and as soon as
these arise at any stage) in any procurement process or execution of contract. Failure to do so
would amount to violation of this code of integrity; and

i) Any bidder must declare, whether asked or not in a bid document, any previous
transgressions of such a code of integrity with any entity in any country during the last three
years or of being debarred by any other procuring entity. Failure to do so would amount to
violation of this code of integrity.

iii) To encourage voluntary disclosures, such declarations would not mean automatic
disqualification for the bidder making such declarations. The declared conflict of interest may
be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly
voluntary reporting of previous transgressions of Code of Integrity elsewhere may be
evaluated and barring cases of various grades of debarment, an alert watch may be kept on
the bidder’s actions in the tender and subsequent contract.

4. Punitive Provisions

Without prejudice to and in addition to the rights of the procuring entity to other penal
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of
integrity in competing for the contract or in executing a contract, the procuring entity may
take appropriate measures including one or more of the following: i) If his bids are under
consideration in any procurement

a) Forfeiture or encashment of bid security;
b) calling off of any pre-contract negotiations; and
c) rejection and exclusion of the bidder from the procurement process ii) If
a contract has already been awarded
a) Cancellation of the relevant contract and recovery of compensation for loss
incurred by the procuring entity;
b) Forfeiture or encashment of any other security or bond relating to the
procurement;
c) Recovery of payments including advance payments, if any, made by the procuring
entity along with interest thereon at the prevailing rate;
iii)  Provisions in addition to above:
a) banning/ debarment of the bidder from participation in future procurements of
the procuring entity for a period not less than one year;

b) In case of anti-competitive practices, information for further processing may be
filed under a signature of concerned Director of CIL/Subsidiary, with the
Competition Commission of India.

¢) Initiation of suitable disciplinary or criminal proceedings against any individual or
staff found responsible.



ANNEXURE-VII

PROFORMA FOR EXECUTION OF AGREEMENT.

(Specimen to be vetted by Legal Department))

STAMP PAPER (of appropriate value as per Stamp Act)
This agreement is made on ................... day of ......cee... between (
Name of Company ) having its registered office at .......cccoeeeeieecieciieieiceceee e

(hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to the subject or context,
include its successors and assignees) of the one part and ( Name of the Contractor

) carrying on business as a ( partnership/ proprietorship/ Ltd. Co. etc. ) firm under the

NAME and StYIE ..occvveece e (hereinafter called the ‘said

Contractor’ which expression shall, unless the context requires otherwise include them and their
respective heirs, executors, administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of
....................................................................... ” and whereas the said Contractor/
Firm submitted tender for the said work and deposited a sum of Rs........ccccu......... as Earnest Money and
whereas the tender of the said contract has been accepted by the Company for execution of the said
work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively assigned
to them in the tender papers hereinafter referred to.

2) The following documents which are annexed to this agreement should be deemed to form and be
read and construed as part of this agreement viz.

i) Annexure-A Tender Notice (Page .. to ..)
il) Schedule —-A General Terms & Conditions, Special Conditions and General
Technical Specification (Page .... to ...) and
Safety Code.
iii) Schedule-B The probable Quantities and Amount (Page ... to ...)
iv) Schedule-C Negotiation letters —
iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..)
v) Schedule-E Drawings (Page .. to ..)
3) In consideration for the payment of the sum of Rs............... ( W/O Value; both in words and figures )

or such other sum as may be arrived at under the clause of the specification relating to Payment by items
measurements at unit prices by the Company, the said Contractor shall, subject to the terms & condition
contained herein execute and complete the work as described and to the extent of probable quantities as
indicated in Schedule B with such variations by way of alteration, addition to or reduction from the said
works.

4) The company has received a sum of Rs............ towards Performance Security Deposit (1% part of
Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) .



5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A
Bills as Retention Money (2"part of security deposit ) to make the total Security as 10%(ten percent) of
contract value, as per the terms & condition of the tender/ contract. IN WITNESS WHEREOF THE parties
herein have set their hands and seals the date and year above written

1 Partner. Signature

2 Partner Signature

On behalf of M/S

The Contractor, as one of the constituted attorney,

In the presence of —

1. Name Signature
Address :
Occupation :
Signed by Sri .......... on behalf of Signature ( Name of

Company) in presence of -

1. Name: Signature
2. Address: .



ANNEXURE-VIII

WORK ORDER
(Specimen Form Contents)

CENTRAL COALFIELDS LTD
(A subsidiary of Coal India Limited)
Office of the .....ccceeeecevcecceeecceenes
AdAress.....ccciveeeiiiiiiinnnniiiiniiieenieniieesessennnns Ref. NO:....ovcercerrecercnecnne
Date:
To
M/S oot
Dear Sir,
Sub : Work Order for ........cccvvceecriceicenrennns

Ref. i) Your offer opened on........... in response to Quotation/Bid Notice
[\ Lo T
i) Your Negotiation letter No......c.cccccevervvrrunnene (if any)
iii) LOA NO...oicvtrinrinensnnssessnnssnnsssnssesssnsssassses (if any)
1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the abovementioned
work and were opened on............. in the presence of intending Quotationer/Bidders or their

representatives and you had submitted a Quotation/Bid in response to the aforesaid Quotation/Bid Notice
as per the terms and conditions stipulated for submission of Quotation/Bid which shall form part of this
Work Order.

2. The management of ........cccoevrrrrvciiiiiinennniiinnne Coalfields Ltd. having decided to award the work in
your favour, the work is awarded to you for a period of .............. days/ months at a cost of Rs........cceereruenen. .

Work Description: Name of Work with location.

Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work and notice.
The above work is awarded to you on the following terms and conditions:-

a) The date of start of work shall be 10th day of issue of letter of acceptance/work order.

b) Security Deposit:

Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of LOA/work
order. You have already deposited a sum of Rs......... as earnest money, which shall be converted into
performance security and as such, the balance amount of Rs.......... is to be deposited in shape of
BG/NEFT/RTGS/other forms in favour of .......... Coalfields Ltd on any Scheduled Commercial Bank payable

atits Branch atu.......eeeeereeeieirieciciienneeeeeerenesenenes

Retention Money will be deducted at 5% from your running bills. Total of performance security and
Retention Money should not exceed 10% of awarded value/revised completion value.

The performance security deposit shall be refunded after successful completion of the work and issue of
Defect Liability Certificate (taking over certificate with a list of defects.)



The retention money will be refunded after expiry of Defect Liability Period, issue of ‘Nodefect’ Certificate
and payment of final bill.

However, for building or other similar nature of works, where defects such as leakages in roof and
dampness in walls can be noticed, the retention money shall be refunded after 6(six) months or at the end
of one full monsoon period, whichever is later.

However, for maintenance works, where work is of such nature that there is no question of defect, the
retention money will be refunded after completion of work along with refund of performance security. The
security deposit shall bear no interest.

c) Payment of Bills

Monthly running account bills shall be paid based on measurement of work recorded by the official
authorized by the department for this purpose.

Note: Further statutory deductions as per norms shall be effected.
d) Statutory Obligations - on Contractor's Account

The contractor shall maintain all records as per the provision made in various statutes including
contract/labour regulation and abolition act and pay minimum wages to the labourer engaged by him as
per minimum wages act or such other legislation or award of the minimum wage fixed by the respective
state govt. or central govt. as may be in force.

The company does not undertake any responsibility for supply of any material and tools and plants. The
contractor shall arrange all material, tools and plants and labour required for the work.

e) Penal Clauses/ Recovery of Damages.

The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day of handing
over of the site whichever is earlier. The work shall be completed within........ months/days as specified in
quotation/bid notice.

In case of failure to complete the work on or before the scheduled date of completion, compensation shall
be payable @ 0.5% of contract price/revised contract price whichever is less per week of delay. The total
value of such compensation shall not exceed 10% of awarded value/revised completion value whichever is
lower.

In case of failure to start the work within 10 days of issue of LOA/work order, the company shall be at
liberty by giving 10 days notice in writing to start the work, failing which to forfeit the earnest money
deposited by you and to rescind the LOA/work order. Additionally you will be debarred from participating
in future tenders for period of 1(one) year.

f) Change in Scope/ Nature of Work During Progress of Work

In case of any change/deviation in quantity and items of the work during its progress, the contractor is to
inform the management immediately and act as per the direction of the management.

g) Termination/ Cessation of Work with Notice



The management reserves the right to terminate the contract under the following specific conditions/
circumstances:

a. Unsatisfactory performance of the contracted work

b. Involvement in action causing breach of peace and discipline within the company/area premises.

c. Failure to comply with the general terms and conditions of MCEW which is integral part of the work
order.

d. Moral turpitude

e. Violation of the provisions under various laws and awards in force from time to time as are
applicable to the work

f. Any action on the part of the contractor which in the opinion of the management is detrimental to

the interest of the company.
h) Payment of Government Dues Connected with the Work

The contractor is required to make timely payment of government dues which he is under legal obligation
to pay to state government or any other legal authority every month.

i) Contractor's Representation at Site.

The contractor shall depute himself /his agent/ representative at the work site during the period of
contract. Intimation in this regard be submitted to the department. The contractor/agent/representative
shall receive instruction from the department.

In addition to all the above terms and conditions, the award shall be guided by standard General Terms
and Conditions as per provision of MCEW (as enclosed) that are integral part of the work order-cum-

agreement.

The work order is being issued to you in duplicate. Please return the duplicate copy duly signed on all
pages, as a token of your acceptance which shall be treated as an agreement between you and company.

Yours faithfully,

Designation

NOTES :

1. Draft Work Order is only a specimen form content.

2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may be
inserted according to the requirement in a particular case.

3. This draft is applicable for works where agreement is not likely to be executed.

4. For works where separate agreement shall be executed this draft may be considered as broad

guidelines with suitable modifications / adjustment.



ANNEXURE-IX

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED @5%
FROM RUNNING BILL IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT
ACCRUED ANNUALLY BY PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY
DEDUCTED @ 5% FROM RUNNING BILL

WHEREAS

.............. (Name and address of the Contractor) (herein after called “the Contractor”) has entered
into a contract dated.......... (herein after called the said contract) with ............ (name of the Company)
(hereinafter called “the Company”) to execute ............. (name of the contract and brief description of
work) on the terms and conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank for a
sum of Rs.............. as security for release of equivalent amount of Retention Money/Bid Security as per
terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of Bid Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, unconditionally and
irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if
the contractor shall in any way fail to observe or perform the terms and conditions of the said contract or
shall commit any breach of its obligation there under, the Bank shall on its mere first written demand, and
without any objection, demur and without any reference to the contractor, pay to the company the said
sum of ............... or such portion as shall then remain due with interest without requiring the Company to
have recourse to any legal remedy that may be available to it to compel the Bank to pay the sum, or
failing on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the Company and
as regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled to
withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed the
guantum of the amount or that any arbitration proceeding or legal proceeding is pending between the

Company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and shall
remain in force and effect till the period that will be taken for the performance of the said Contract which
is likely to be ............ day of ............ but if the period of Contract is extended either pursuant to the
provisions in the said Contract or by mutual agreement between the contractor and the company, the

Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the said sum



of Rs.eernenns or such lesser amount of the said sum of Rs................... as may be due to the company and

as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum of
RS.cveeenee and interest are fully satisfied and the Company certifies that the Contract has been fully carried

out by the Contractor and he has discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty without
consent of the Bank and without affecting in any way the obligations hereunder to vary any of the terms
and conditions of the said contract or to extend time for performance of the said contract from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Company
against the contractor and to forebear to enforce any of the terms & conditions relating to the said
Contract and the Bank shall not be relieved from its liability by reason of such failure or extension being
granted to the Contractor or to any forbearance, act or omissions on the part of the company or any
indulgence by the Company to the Contractor or any other matter or thing whatsoever which under the
law relating to sureties would but for this provision have the effect or relieving or discharging the

Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is not
extended by the Bank beyond the period specified above the Bank shall pay to the company the said sum
of Rs.veveunee or such lesser sum as may then be deemed to the Company and as the Company may

require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is
restricted to Rs........... The Guarantee shall remain in force till the day ......... K s of ... * e and
unless the Guarantee is renewed or claim is preferred against the Bank on or before the said date all
rights of the Company under this Guarantee shall cease and the Bank shall be relieved and discharged
from all liabilities hereunder except as provided in the preceding Clause.

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond
the defect liability period whichever is more. Defect liability period shall be derived based on provisions
of contract.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax
addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand notice.

Bank shall effect payment thereof forthwith.



This Guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.
The Bank has under it is constitution power to give this guarantee and Shri .................. who has signed it
on behalf of the Bank has authority to do so.

Signed and sealed this........... day of.....ccecueunnns ate.....

SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)
(Name)
(Designation)
(Code number)
(address)

“The Bank Guarantee as referred above shall be operative at our branch at...... payable

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch
with address of the specified town/city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of time.



ANNEXURE-X
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.

1. Name of the Bidder et eeeeeetate et teeaeer e eatetataee st teeareesteeeareestaensaeen

2. Address of the Bidder L ettt ee—e——te et te——e——eeatteate st eataeate st tenneeatesateentesres

3. Particulars of Bank:

Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code
MICR No.

( Digital Code number appearing on the MICR Band of the cheque supplied by the Bank.
Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank Name,
Branch Name and Code Number.

RTGS CODE

Account Type Savings Current Cash Credit

Account Number(as appearing in
the Cheque Book.

4, Date from which the mandate should be effective.

| hereby declare that the particulars given above are correct and complete. If any transaction is delayed
or not effected for reasons of incomplete or incorrect information. | shall not hold Company responsible. |
also undertake to advise any change in the particulars of my account to facilitate updation of records for
purpose of credit of amount through SBI Net / RTGS transfer. | agree to discharge responsibility expected
of me as a participant under the scheme. Any bank charges levied by the bank for such e-transfer shall be
borne by us.

Place :
Date:

Signature of the Party / Authorised Signatory
Certified that

particulars furnished above are correct as per our records.

Banker’s Stamp
Date

Signature of the Authorised official from the Bank



ANNEXURE-XI
SAMPLE GUARANTEE BOND
This agreement made this..................... day of ., two thousand .................. between
M/S e (hereinafter called the Guarantor of the one part ) and the other .............. Ltd.

(Name of the Subsidiary the other part).

Whereas this agreement is supplementary the contract (hereinafter called the contract)

dated................ made between the Guarantor of the one part and subsidiary the other part, whereby the
contractor, inter alia, undertook to render the buildings and structures in the said contract recited,
completely......ccvenes (termite proof / leak proof etc.).

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain
............... (termite proof / leak proof etc.) for ............... years to be reckoned from the date after the
maintenance period / completion period prescribed in the contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that matter,
shall replace at his risk and cost such wooden members as may be damaged by termites, and in case of
any other defect being found he shall render the building termite proof at his cost to the satisfaction of
the Engineer In charge, and shall commence the works of such rectification within 7(seven)days from the
date of issuing notice from the Engineer In charge calling upon him to rectify the defects, failing which the
work shall be got done by the department by some other contractor at the Guarantor’s cost and risk, and
in the latter case the decision of the Engineer In-charge as to the cost recoverable from the Guarantor
shall be final and binding.

That if the Guarantor fails to execute the ................ (anti-termite treatment / leak proof treatment
etc.) or commits breaches hereunder then the Guarantor will indemnify principal and his successors
against all loss, damage, cost, expense or otherwise which may be incurred by him by reason of any
default on the part of the Guarantor in performance and observance of this supplemental agreement. As
to the amount of loss and / or damage and / or cost incurred by the subsidiary, the decision of the
Engineer-in-charge will be final and binding on the parties.

In witness whereof these presents have been executed by the obligator ..................... and by
..................... for and on behalf of the ......................... Ltd. (Subsidiary) on the day, month and year first
above written.

Signed, sealed and delivered by Obligator in the presence of —

1)

2)

Signed for and on behalf of the subsidiary by ...................... In the presence of —

1)

2)



ANNEXURE-XI
PROFORMA OF
INDENTURE FOR SECURED ADVANCE OR CREDIT

THIS INDENTURE made this day of ... between.............. (hereinafter called the
contractor) which expression shall where the Context as admits or implies be deemed to
include his executor / administrators and assign of the one part and ................... Coalfields,
having its registered office at................ (hereinafter called the Engineer) which expression shall
where the context so admits or implies be deemed to include its successors and assign of the
other part.

Whereas by an agreement dated (hereinafter called the said agreement), the contractor has
agreed to construct......cccceeveeveecinieiecceenen.

And whereas the Contractor has applied to the Engineer that he may be or be given credited
for materials brought by him to the site of the work subject to the said agreement for use in
construction of the work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in

consideration of the sum of Rs......ccocvvieiicieinnn.. (RUPEES .cveeeieeeerns only) paid to the

contractor by the Engineer. The receipt where the Contractor hereby acknowledges and of

such advance or credited (if any) as may be made to him as aforesaid the Contractor hereby

covenants and agrees with the Engineer and declares as follows:-

1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid
shall be employed by the Constructor in or toward the execution of he said works and for
no other purpose whatsoever.

2. That the material for which the advance or credit is given are offered to and accepted by
the Engineer as security and are absolutely the Contractor’s own property and free from
encumbrances of any kind the Contractor will not make any application for or receives
further advance or credit on the security or material which are not absolutely his own
property and free from encumbrances of any kind and the Contractor shall indemnify the
Engineer against any claims to any material in respect of which advance or credit has been
made to him as aforesaid.

3. That the said material and all other material on the security of which any further advance
or advances or credit may be given as aforesaid ( hereinafter called the said materials)
shall be used by the Contractor solely in the execution of the said works in accordance
with the direction of the Engineer and in terms of said agreement.

4. That the Contractor shall make at his own cost all necessary and adequate arrangement
for the proper safe custody and protection against all risks of the said material and that
until used in the construction as aforesaid the material shall remain at the site of the said
works in Contractor’s custody and on his responsibility and shall at all times be open to
inspection by the Engineer. In the events of the materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in greater degree than in due to
reasonable use and wear thereof the Contractor will replace the same with other
materials of like quality of repair and make good the same as required by the Engineer.

5. The said material shall not on any account be removed from the site of work expect with
the written permission of the Engineer.



6. That the advance shall be repayable in full when or before Contractor receives payment
from the Engineer of the price payable to him for the said work under the term and
provisions of the said agreement. Provided that if any intermediate payments are made to
the Contractor on account of work done then on the occasion of each payment the
Engineer will be at liberty to make a recovery from the Contractor’s bill from such
payments by deducting there from the value of the said materials than actually used in the
contraction and in respect of which recovery has not been made previously. The value of
this purpose being determined in respect of each description of materials at the rates at
which the amounts of the advance as made under these presents was calculated.

7. That the Contractor shall at any time make at any default in the performance of
observance in respect of any of the terms and provisions of he said agreement or of that
provisions the total amount of the advance or advances that may still be owing to the
Engineer, shall immediately on the happening of such default be repayable by the
Contractor to the Engineer together with interest thereon at 12% p.a. from the date of
respective dated to such advance or advances to the date of payment and with all costs.
Damages and expenses incurred by the Engineer in or for recovery hereof or the
Contractor hereby covenants and agrees with the Engineer to repay and pay the same
respective to him accordingly.

8. That the Contractor hereby charges all the said materials with the repayment to the
Engineer of all sums advances or credit as aforesaid and all costs. Charges, damages and
expenses payable under these presents PROVIDED ALWAYS it is hereby agreed and
declared that notwithstanding anything in the said agreement and without prejudice to
the powers contained therein if and wherever the covenant for payment and repayment
herein before contained shall be become enforceable and the money owing shall not be
paid in accordance therewith. The Engineer may at any time thereafter adopt all or any of
the following courses he may deem best:-

a. Seize the utilize the said material or any part thereof in the completion of the said
works in accordance with the provision in that behalf contained in the said agreement
debating the Contractor with the actual cost of effecting such completion and the
amount due in respect of advance or credit under these presents and crediting the
Contractor with value of work done as if he has carried it out in accordance with the
said agreement and the rates thereby provided if the balance is against the Contractor
is to pay the same to the Engineer on demand.

b. Remove and sell by public action the seized materials or any part thereof and out of
the money arising from the sale repay the Engineer under these presents and pay over
the surplus ( if any) to the Contractor.

c. Deduct all or any part of the moneys owing from any sums due to the contractor under
said agreement.

9. Expect in the event of such default on the part of contractor as aforesaid, interest or the
said advance shall not be payable.

10. That in the event of conflict between the provisions of these presents and the said
agreements, the provision of these presents shall prevail and in the event of any dispute
or difference arising over the construction or effect of these presents, the settlement of
which has not been hereinbefore expressly provided for the same shall so far as is lawful
be subject to jurisdiction of Delhi courts only.



IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective
hands and seals the day year first above written.

Signed, Sealed and delivered by

Contractor The Engineers.



