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                               osclkbV %www.centralcoalfields.in 
                                                E-mail Id- staffofficercivilbnkarea@gmail.com  
   OFFICE OF THE GENERAL MANAGER (B&K) AREA KARGALI 
    P.O.-BERMO, DIST.-BOKARO (JHARKHAND)-829104 

NIT सं᭎या.: PE(C)/GMU/E -Tender/25-26/12                                                            Dated : 18.11.2025 
 

e-Tender Notice 
NIT No: 12 of 2025-26 

1. Tenders are invited on-line under single cover system on the website 
https://coalindiatenders.nic.infrom the eligible bidders having Digital Signature Certificate (DSC) 
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and 
which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work: 

Description of work Location 

Estimated Cost 
of Work 

(Including GST) 
(In Rs.) 

Earnest 
Money 
(In Rs.) 

Period of 
Completion 

(In Days) 

Repair of drain at Nichu Para Colony, Railway 
quarter behind qtr. Of Sri Mrinal Chkraborty, 
Sheela Boss and Sanjay Singh under GM Unit BnK 
Area. 

GM 
Unit 

1,96,596.00 2,500 20 Days 

 
(i) Salient Details of Tender: 

Input Tax Credit (ITC)  Not Available 
Applicability of Price Variation clause Not Applicable 
Participation of Joint Venture (JV) Not Allowed 

 

(ii). For Site visit of location of work, the prospective bidder(s) may contact ………………… 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

PE (Civil) , GM Unit, B&K Area 
Mb. No.7764922725 

Sr. Overseer (C) , GM Unit 
Mb. No. 8987786980 

Dy. Manager (Civil), Tender Cell, Mb. 
No. 8986862301 

2. Time Schedule of Tender: 

Sl. 
No 

Particulars Date Time 

a. Tender e-Publication date   18.11.2025 18.00 Hours 

b. Document download start date   19.11.2025 10.00 Hours 

c. Document download end date   28.11.2025 12.00 Hours 

d. Bid Submission start date   19.11.2025 10.00 Hours 

e. Bid submission end date   28.11.2025 16.00 Hours 

f. Start date for seeking Clarification on-line   19.11.2025 10.00 Hours 

g. Last date for seeking Clarification on-line   22.11.2025 17.00 Hours 

h. Date of Pre-bid meeting (if any) Not Applicable  
i. Bid Opening date   29.11.2025 12.00 Hours 
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Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of NIT. 

 

3. Earnest Money Deposit(EMD):  

The bidder will have to make the payment of EMD through ONLINE mode only. 
3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from designated 

Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 

NET-BANKING: In case of payment through net-banking the money will be immediately transferred to CIL/ 
Subsidiary’s designated Account. 
NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will have to 
make payment as per the Challan(s) generated by system on e-Procurement portal. The payment of EMD 
through NEFT/RTGS mode should be made well ahead of time to ensure that the EMD amount is 
transferred to CIL/ Subsidiary account before submission of bid. 

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully received in 
CIL/ Subsidiary’s designated account and the information flows from Bank to e-Procurement system. 

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and time of bid 
submission but not received by CIL/ Subsidiary within the specified period due to any reason(s) whatsoever 
then the bid will not be accepted. However, the EMD will be refunded back to the bidder. 

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money 
(applicable only for Services tenders). 

In case of exemption of EMD, the scanned copy of document in support of exemption will have to be 
uploaded by the bidder during bid submission. However, this option is to be enabled only in those cases 
where the exemption of EMD to some bidders is allowed as per NIT. 

 3.2   If the L1 bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited. 

4. Pre-bid Meeting:  

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the scheduled date 
& time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues and to answer the 
questions on any matter that may be raised at that stage. Non-attendance at the pre-bid meeting will not be a 
cause for disqualification of bidder and it shall be presumed that the bidder does not require any clarification. 
The management shall circulate proceedings of the pre-bid meeting, if held. 

5. Clarification of Bid:  

The bidder may seek clarification on-line within the specified period. However, the management will clarify as 
far as possible to the relevant queries.  

6. User Portal Agreement: 
The bidders have to accept the on-line user portal agreement which contains the acceptance of all the Terms 
and Conditions of NIT and tender document, undertakings and the e-Procurement system through 
https://coalindiatenders.nic.inin order to become an eligible bidder. This will be a part of the agreement. 

7. Eligible Bidders: 



3 
 

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership firm, 
company, any legal entity having eligibility to participate as per eligibility criteria stipulated in clause No.8 of NIT 
and having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying 
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA. 
Joint Venture is not allowed to participate in the tender. 
 

8. Eligibility Criteria: 

     A. Permanent Account Number (PAN) : The bidder should possess valid Permanent Account Number (PAN) 
issued by Income Tax department, Govt. of India. 

  In respect of the above eligibility criteria the bidders are required to furnish the following information on-line : 

 i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income Tax department, 
Govt. of India in the form of Yes / No. 

 Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT): 
           PAN CARD of the bidder 

B.  Goods and Services Tax (Not Applicable for Exempted Services) 

The bidder should be either GST Registered Bidder under regular scheme 
OR 

GST Registered Bidder under composition scheme 
OR 

GST unregistered Bidder 
In respect of the above eligibility criteria the bidder is required to furnish the following information 
online: 

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT with 
respect to GST status of the bidder. 

Note:  

 i). If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration as per GST 
Act and rules. 

              ii) During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if 
any, to the contractor  will be made as per the GST status declared by the bidder during tender stage based on 
which cost to company has been ascertained or at actuals, whichever is lower. 

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document. 
 
Document as per 9(a)(iii) below.  
 
C. Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT APPLICABLE WHERE 
ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 
issued by Govt. of India as amended from time to time shall be applicable. In terms of the above said policy, 
purchase preference shall be given to Class-I local supplier. In terms with the above said policy, Class-I local 
suppliers and Class-II local suppliers shall be eligible to bid. 
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The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local Content and Margin 
of Purchase Preference as per above mentioned Order are as follows: - 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content equal to or more than 50%, as defined under said order. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content equal to or more than 20% but less than 50%, as defined under said order. 

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than 20% as defined under said order 

D. ‘Local Content’ means the amount of value added in India which shall be the total value of the item 
procured (excluding net domestic indirect taxes) minus the value of imported content in the item (including all 
customs duties) as a proportion of the total value, in percent. 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a Class-I local 
supplier may be above the L1 for the purpose of purchase preference. The margin of purchase preference is 
20%. 

In respect of the above eligibility criteria the bidder is required to furnish the following information 
online: 

i). Confirmation in the form of Yes/No regarding possessing of required document indicating percentage of 
local content as enlisted in NIT. 

Note:- 

All the Bidders at the time of bidding shall submit self-certification indicating the percentage of local content in 
the offered items in Undertaking format at Annexure-III They shall also give details of the location(s) at which 
the local value addition is made, if applicable. 

In terms of the above said policy, purchase preference shall be given to local suppliers in the following manner 
: 

I. In the procurement of works which are divisible in nature, the following procedure shall be followed: -  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the 
contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, the lowest 
Bidder among the Class-I local suppliers will be invited to match the L-1 price for the remaining 50% quantity 
subject to Class-I local supplier’s quoted price falling within the margin of purchase preference, and the 
contract for that quantity shall be awarded to such local supplier subject to his matching the L-1 price. In case 
such lowest eligible Class-I supplier fails to match the L-1 price or accept less than the offer quantity, the next 
higher Class-I local supplier within the margin of purchase preference shall be invited to match the L-1 price 
for remaining quantity and so on, and contract shall be awarded accordingly. In case some quantity is still left 
uncovered on Class-I local supplier, then such balance quantity may also be ordered on L-1 Bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where the bid is evaluated 
on price alone, the following procedure shall be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the 
contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local suppliers, will be invited to 
match the L-1 price subject to Class-I local supplier's quoted price falling within the margin of purchase 
preference, and the contract shall be awarded to such Class-I local supplier subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local supplier with the 
next higher bid within the margin of purchase preference shall be invited to match the L-1 price and so on and 
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contract shall be awarded accordingly. In case none of the Class-I local suppliers within the margin of 
purchase preference matches the L-1 price, then the contract may be awarded to the L-1 Bidder. 

III. Applicability in tenders where contract is to be awarded to multiple bidders-(Delete if not necessary) 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates or otherwise, the 
‘Class-I local supplier’ shall get purchase preference over ‘Class-II local supplier’ as well as ‘Non-local 
supplier’, as per following procedure:  

a) In case there is sufficient local capacity and competition for the item to be procured, as notified by the nodal 
Ministry, only Class I local suppliers shall be eligible to bid. As such, the multiple suppliers, who would be 
awarded the contract, should be all and only ‘Class I Local suppliers’. 

b) In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also participate in the bidding process 
along with ‘Class I Local suppliers’ as per provisions of the Order.  

c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of the tendered quantity in 
any tender, the contract may be awarded to all the qualified bidders as per award criteria stipulated in the bid 
documents. However, in case ‘Class I Local suppliers’ do not qualify for award of contract for at least 50 (fifty) 
percent of the tendered quantity, purchase preference should be given to the ‘Class I local supplier’ over 
‘Class II local suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls within margin of purchase 
preference of the L1 bidder considered for award of contract so as to ensure that the ‘Class I Local suppliers’ 
taken in totality are considered for award of contract for at least 50 (fifty) percent of the tendered quantity. 

d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, whose quoted rates fall 
within margin of purchase preference, subject to its meeting the prescribed criteria for award of contract as 
also the constraint of maximum quantity that can be sourced from any single supplier. If the lowest quoting 
‘Class-I local supplier’, does not qualify for purchase preference because of aforesaid constraints or does not 
accept the offered quantity, an opportunity may be given to next higher ‘Class-I local supplier’, falling within 
margin of purchase preference, and so on.  

e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its own tender 
specific criteria for award of contract amongst different bidders including the procedure for purchase 
preference to ‘Class-I local supplier’ within the broad policy guidelines stipulated in sub-paras above. 

IV. Requirement for specification in advance: The minimum local content, the margin of purchase preference 
and the procedure for preference to Make in India shall be specified in the notice inviting tenders or other form 
of procurement solicitation and shall not be varied during a particular procurement transaction. 

V. Verification of local content:  

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of bidding shall 
submit self-certification indicating the percentage of local content in the offered items. They shall also give 
details of the location(s) at which the local value addition is made, if applicable. 

b) In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class-II local 
supplier’ shall be required to provide a certificate with UDIN from the statutory auditor or cost auditor of the 
company (in the case of companies) or from a practicing cost accountant or practicing chartered accountant 
(in respect of suppliers other than companies) giving the percentage of local content. 

c) Decisions on complaints relating to implementation of this Order, 2020 (amended from time to time) shall be 
taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring entity. 

d) CIL/Subsidiary may constitute committees with internal and external experts for independent verification of 
self-declarations and auditor’s/ accountant’s certificates on random basis and in the case of complaints. 

e) False declarations will be debarring of the bidder or its successors for a period up to two years as per 
Guidelines on debarment of firms from bidding along with such other action as may be permissible under law. 

f) A supplier who has been debarred by any procuring entity for violation of the Order shall not be eligible for 
preference under the Order for procurement by any other procuring entity for the duration of the debarment. 
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The debarment for such other procuring entities shall take effect prospectively from the date on which it comes 
to the notice of other procurement entities, in the manner prescribed below. 

g) The Department of Expenditure shall issue suitable instructions for the effective and smooth operation of this 
process, so that: 

i. The fact and duration of debarment for violation of the Order by any procuring entity are promptly 
brought to the notice of the Member-Convenor of the Standing Committee and the Department of 
Expenditure through the concerned Ministry /Department or in some other manner;  

ii. on a periodical basis such cases are consolidated and a centralized list or decentralized lists of such 
suppliers with the period of debarment is maintained and displayed on website(s); 

iii. in respect of procuring entities other than the one which has carried out the debarment, the debarment 
takes effect prospectively from the date of uploading on the website(s) in the such a manner that 
ongoing procurements are not disrupted. 

VI. Reciprocity Clause 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are not allowed to participate 
and/ or compete in procurement by any foreign government, due to restrictive tender conditions which have 
direct or indirect effect of barring Indian companies such as registration in the procuring country, execution of 
projects of specific value in the procuring country etc., it shall provide such details to all its procuring entities 
including  CMDs/CEOs of PSEs/PSUs, State Governments and other procurement agencies under their 
administrative control and GEM for appropriate reciprocal action.  

2. Entities of countries which have been identified by the nodal ministry/departments not allowing Indian 
companies to participate in their Government procurement for any item related to that nodal Ministry shall not 
be allowed to participate in Government procurement in India (including CIL and its Subsidiaries) for all items 
related to that nodal Ministry/ Department, except for the list of items published by the Ministry/ Department 
permitting their participation.  

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT as amended from 
time to time. 

VII. Manufacture under license/ technology collaboration agreements with phased indigenization 
a) While notifying the minimum local content, Nodal Ministries may make special provisions for exempting 

suppliers from meeting the stipulated local content if the product is being manufactured in India under a 
license from a foreign manufacturer who holds intellectual property rights and where there is a technology 
collaboration agreement / transfer of technology agreement for indigenous manufacture of a product 
developed abroad with clear phasing of increase in local content. 

b) In procurement of all goods, services or works in respect of which there is substantial quantity of public 
procurement and for which the nodal ministry has not notified that there is sufficient local capacity and local 
competition, the concerned nodal ministry shall notify an upper threshold value of procurement beyond which 
foreign companies shall enter into a joint venture with an Indian company to participate in the tender. 
CIL/Subsidiary while procuring such items beyond the notified threshold value, shall prescribe in their 
respective tenders that foreign companies may enter into a joint venture with an Indian company to participate 
in the tender. CIL/ Subsidiary shall also make special provisions for exempting such joint ventures from 
meeting the stipulated minimum local content requirement, which shall be increased in a phased manner. 

9.Submission of Bid: 

a.(i). In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement 
portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC) issued from any 
agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the 
chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal will be free of 
cost and one time activity only. The registration should be in the name of bidder, whereas DSC holder may be 
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either bidder himself or his duly authorized person. The bidder is one whose name will appear as bidder in the 
e-Procurement Portal. 

(ii). The bidders have to accept unconditionally the online user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT including General and Special Terms & Conditions, Integrity 
Pact (if applicable) and other conditions, if any, along with on-line undertaking in support of the authenticity of 
the declarations regarding the facts, figures, information and documents furnished by the Bidder on-line in 
order to become an eligible bidder. No conditional bid shall be allowed/accepted. 

(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking at 
Annexure II regarding Genuineness of the information furnished by him on-line & authenticity of the scanned 
copy of documents uploaded by him on-line in support of his eligibility criteria etc. and Annexure I (Letter of 
Bid). No recycling will be done for this document i.e. no further clarification will be sought from bidder. 

Moreover, the following documents shall be considered from bidder’s space / My document and recycling may 
be done for these documents i.e. further clarification may be sought from the bidder if required– 

S No Document 
Scanned copy of documents uploaded by bidder in Bidder’s space/ 

My Document 
1 2 3 
1 Permanent 

Account Number  
(Ref. Clause 
No.8(A) of NIT) 

PAN card issued by Income Tax department, Govt. of India  
 
 

2 Goods and 
Services Tax 
(GST) Status of 
Bidder  
(Ref. Clause  
No.8(B) of NIT 
and BOQ) 

The following documents depending upon the status w.r.to GST as 
declared by Bidder in the BOQ sheet: 

a) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

b)Status: GST Registered Bidder under composition scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

c)    Status: GST unregistered bidder: 
 
Document: Document: A Certificate having UDIN from a practicing 
Chartered Accountant having membership number with Institute of 
Chartered Accountants of India certifying that the bidder is GST 
unregistered bidder in compliance with the relevant GST rules of. 
India. 

Note: 
i) If turnover of bidder exceeds exemption/threshold limit, the bidder must 
have GST registration as per GST Act and rules. 

3 Legal Status of 
the bidder 

Any one of the following document :  
1. Affidavit or any other document to prove proprietorship/Individual status 
of the bidder.  
2. Partnership deed containing name of partners. 
3. Memorandum & Article of Association with certificate of incorporation 
containing name of bidder. 
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b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online 
information submitted by the bidder are to be uploaded in Cover-I by the bidder while submitting his/her/their 
bid.  

S No 
Eligibility 
Criteria 

Scanned copy of documents to be uploaded by bidder(s) in support 
of information/declaration furnished online by the bidder against 
Eligibility Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 
1 Digital Signature 

Certificate (DSC) 
If the bidder himself is the DSC holder bidding on-line then no document is 
required.  
However, if the DSC holder is bidding online on behalf of the bidder then 
the Power of Attorney or any sort of legally acceptable document for the 
authority to bid on behalf of the bidder. 

2 Undertaking by 
bidder on 
his/her/their Letter 
Head as per 
Annexure-III. 

Undertaking regarding relatives as employees of company, Local supplier 
status of the Bidder as per clause 8C of NIT, declaration w.r.t Make in India 
order dated 16.09.2020,  Code of Integrity for Public Procurement (CIPP) 
and compliance w.r.t procurement from bidder of a country which shares a 
border with India etc. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other 
relevant documents to support the information/declaration furnished by bidder online against eligibility 
criteria may also be attached by the bidder in the same file to be uploaded against respective eligibility 
criteria. 

 
c. Letter of Bid(LoB): The format of Letter of Bid is given at Annexure I of Tender document. This will be the 

covering letter of the bidder for his submitted bid.  The bidders have to accept unconditional-ly the Letter of 
Bid in GTE (General Technical Evaluation) at the time of bid submission. This online acceptance during 
bidding through GTE shall be construed as submission of LOB by bidder. 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be downloaded by 
the bidder and bidder will quote the rates for all items on this Excel file. Prior to quoting the rates in the BOQ 
file, the bidder will select the appropriate status from the following drop down list given in the BOQ:- 

I. Status: GST Registered Bidder under regular scheme 
II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 
The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL/ Subsidiary 
and/or the bidder) will appear as a separate entity. The component of GST will be taken by the system based 
on the status of bidder selected by the bidder during bid submission and with the pre-defined business logic 
given in the BOQ file by the department. This file will be digitally signed and uploaded by the bidder after 
ascertaining the correctness of facts and figures. 

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. The Price-bid (excluding 
GST) will be in Item Rate or Percentage Rate or Mixed Rate[combination of Item Rate and Percentage Rate] 
BOQ format and the bidder will have to quote for all the tendered items. The Price Bid of the tenderers will 
have no condition. The price bid which is incomplete and not submitted as per instruction given in this 
document is liable for rejection. 

System for decision of L1 bidder 

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system for 
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decision of L1 bidder will be as per following 02(two) cases:- 

Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to state 
tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to decide the L1 i.e the 
ranking of the Bidders will be decided based on rates quoted by the bidders plus GST. This value of the bidder 
will be “the Cost to Company”. 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value to arrive 
at the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid which is 
incomplete and not submitted as per instruction given above is liable for rejection.  

Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to state 
tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to decide the L1 i.e 
the ranking of the Bidders will be decided based on rates quoted by the bidders excluding GST. This value of 
the bidder will be “the cost to Company”. 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract value. 
The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not submitted 
as per instruction given above is liable for rejection. 

Note: The bidder should select their GST category as per clause no. 8.B of NIT. 

10. Bid Submission:  

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be accepted 
off-lineunless otherwise specified. 

11. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and internet 
connectivity at bidder’s premises to access the e-tender website. Under any circumstances, CIL/ Subsidiary 
shall not be liable to the bidders for any direct/indirect loss or damages incurred by them arising out of 
incorrect use of the e-tender system or internet connectivity failures.  

12. Opening of Bid: 

 12.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature Certificates 
on/after the prescheduled date & time of Tender Opening. 

12.2 The e-procurement system will evaluate the technical bids automatically on the basis of relevant data 
provided by bidder through a form in an objective and structured manner while submitting bid. If the parameter 
given by bidder in objective and structured manner does not confirm to required eligibility criteria as specified 
in the tender document, then the bid will be either automatically rejected by the system or shown as non-
complied bid which shall be rejected by the evaluator. 

12.3 All the documents uploaded by L1 bidder including EMD exemption documents (if any) and the Evaluation 
sheets generated by the system online shall be downloaded after opening of bid. 

13. TechnicalEvaluation of Tender: 
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a. After opening of bid, the documents submitted by L-1 bidder as enlisted in the NIT will be downloaded by 

the Evaluator and shall be put up to the Tender Committee. The tender Committee will examine the 
uploaded documents against information/declarations furnished by the L1 bidder online. If the L-1 bidder 
complies with the eligibility requirement as per NIT, then the bidder will be considered eligible for award of 
contract.  

b. In case the Tender Committee finds that there is some deficiency in uploaded documents corresponding to 
the information furnished online or in case corresponding document have not been uploaded by the L1 
bidder then the same will be specified online by Evaluator clearly indicating the omissions/shortcomings in 
the uploaded documents and indicating start date and end date allowing 7 days (7 x 24 hours) time for 
online re-submission by bidder(s). The bidder(s) will get this information on their personalized dashboard 
under “Upload confirmatory document” link. Additionally, information shall also be sent by system 
generated email and SMS, but it will be the bidder’s responsibility to check the updated status/information 
on their personalized dash board regularly after opening of bid. No separate communication will be required 
in this regard. Non-receipt of e- mail and SMS will not be accepted as a reason of non-submission of 
documents within prescribed time. The bidder(s) will upload the scanned copy of all those specified 
documents in support of the information/ declarations furnished by them online within the specified period 
of 7 days. No further clarification shall be sought from Bidder.      
Note: The shortfall information/ documents should be sought only in case of historical documents which 
pre-existed at the time of the tender opening and which have not undergone change since then. These 
should be called only on basis of the recommendations of the TC. So far as the submission of documents is 
concerned with regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. 

c. The tender will be evaluated on the basis of documents uploaded by L-1 bidder online against the 
information/ declaration furnished online and generated by the system as Bid Submission Confirmation 
Sheet. The L-1 bidder is not required to submit hard copy of any document through offline mode. Any 
document submitted offline will not be given any cognizance in the evaluation of tender.  

d. In case the L-1 Bidder submits requisite documents online as per NIT, then the Bidder will be considered 
eligible for award of Contract. 

e. In case the L-1 Bidder fails to submit requisite documents online as per NIT or if any of the 
information/declaration furnished by L-1 Bidder online is found to be wrong by Tender Committee during 
evaluation of scanned documents uploaded by Bidder, which changes the eligibility status of the Bidder, 
then his bid shall be rejected and EMD of L-1 Bidder shall be forfeited and then the tender shall be cancelled 
and retendered (with the same or different quantity, as per the instant requirement).  

f. ‘Seeking / Technical’ clarification shall be restricted to confirmation of submitted document/information 
only and it should be only for one time for a period of 7 days. The clarification shall be taken in online mode 
in the e-Procurement portal only. 

g. In case the L1 bidder is technically eligible but rejection is due to high rate quoted by him/her then the 
tender shall be cancelled and retendered (with the same or different quantity, as per the instant 
requirement). 

h. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required documents.  
i. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and the 

bidder will be debarred for minimum one (1) year from participating in tenders in CIL/Subsidiary. 

j. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 
issued by Govt. of India as amended from time to time shall be applicable. (NOT APPLICABLE WHERE 
ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible 
to bid. Non-local supplier is not eligible to bid. The purchase preference shall be given to Class-I local 
supplier only. 
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In terms of the above said policy, purchase preference shall be given to Class-I local suppliers in the following 
manner : 
I. In the procurement of works which are divisible in nature, the following procedure shall be followed :-  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the 
contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, the 

lowest bidder among the Class-I local suppliers will be invited to match the L-1 price for the remaining 
50% quantity subject to Class-I local supplier’s quoted price falling within the margin of purchase 
preference, and the contract for that quantity shall be awarded to such local supplier subject to his 
matching the L-1 price. In case such lowest eligible Class-I supplier fails to match the L-1 price or 
accept less than the offer quantity, the next higher Class-I local supplier within the margin of purchase 
preference shall be invited to match the L-1 price for remaining quantity and so on, and contract shall 
be awarded accordingly. In case some quantity is still left uncovered on Class-I local supplier, then 
such balance quantity may also be ordered on L-1 bidder. 

II. Intheprocurementofworkswhicharenotdivisible,andinprocurementofserviceswherethebidisevaluatedonpricealon
e,thefollowingprocedureshallbefollowed:- 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the 
contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, will be 
invited to match the L-1 price subject to Class-I local supplier's quoted price falling within the margin of 
purchase preference, and the contract shall be awarded to such Class-I local supplier subject to 
matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local supplier 
with the next higher bid within the margin of purchase preference shall be invited to match the L-1 
price and so on and contract shall be awarded accordingly. In case none of the Class-I local suppliers 
within the margin of purchase preference matches the L-1 price, then the contract may be awarded to 
the L-1 bidder. 

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory document link of 
e-Procurement portal by recycling ‘Any other document’ link. 
 

Verification of local content: 
 
i) All the Bidders at the time of bidding shall submit self-certification indicating the percentage of local content in the 
offered items. They shall also give details of the location(s) at which the local value addition is made, if applicable. 
 
ii) CIL/ Subsidiary may constitute committees with internal and external experts for independent verification of auditor’s 
/ accountant’s certificates on random basis and in the case of complaints. 
 
iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a period up to two year and with 
process in line with clause 20 of GTC. 

 
iv) A local supplier who has been debarred by any procuring entity for violation of above order shall not be eligible for 
preference under this Order for procurement by any other procuring entity for the duration of debarment. The 
debarment for such other procuring entities shall take effect prospectively from the date on which it comes to the 
notice of other procurement entities. 
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k. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR TENDERS FOR SERVICES)  
 
i) Subject to meeting terms and conditions stated in the tender document including but not limiting to prequalification 
criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) for the tendered work/item. Where the tendered work can be split, 
MSE quoting a price within a price band of L1 + 15% shall be awarded at least 25% of total tendered work provided 
they match L1 price. In case the tendered work cannot be split, MSE shall be awarded full work provided their quoted 
price is within a price band of L1 + 15% and they match the L1 price. 
 
ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 price, the work may 
be shared proportionately if the job can be split.  
 
If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall be given first to MSE who has 
quoted lowest rate among the MSEs and the total job shall be awarded to them after matching the L-1 price of the 
tender, in case the L1 is other than MSE. If MSE is a L1 bidder, full work will be awarded to such bidder. If the MSE 
who have quoted lowest rate among the MSEs in the price band of L1 + 15% do not agree to match the rate of L1 of 
the tender, then the MSE with next higher quoted rate in the price band of L1 + 15% shall be given chance to match 
the rate of L1 for award of the complete job. This process to be repeated in till work is awarded to MSE or MSE 
bidders are exhausted. 
 
iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent shall be 
earmarked for procurement from micro and small enterprises owned by women. In the event of failure of such MSEs 
to participate in the tender process or meet the tender requirements and L1 price, 3(three) percent sub-target so 
earmarked shall be met from other MSEs. 
 
iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent shall be earmarked 
for procurement from micro and small enterprises owned by Scheduled Caste & Scheduled Tribe entrepreneurs. In 
the event of failure of such MSEs to participate in the tender process or meet the tender requirements and L1 price, 
four percent sub-target so earmarked shall be met from other MSEs. 
 
v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority must be 
submitted by the bidder in addition to certificate of registration with anyone of the agencies mentioned in paragraph 
(I) above. The bidder shall be responsible to furnish necessary documentary evidence for enabling CIL/ Subsidiary to 
ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as: 
In case of proprietary MSE, proprietor(s) shall be SC /ST 
•In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the enterprise. 
In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 
In case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at any given point 
of time. 
 
vi) Classification of Micro and Small Enterprise are as under:  
a. Micro Enterprise –Enterprise where the investment in plant and machinery or equipment does not exceed one 
crore Rupees and turnover does not exceed five core rupees.   
b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment does not exceed ten crore 
Rupees and turnover does not exceed fifty core rupees.   
 
vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to avail the benefits under 
the policy. 

 
viii) The MSEs are required to submit copy of documentary evidence, issued by their registering authority whether 
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they are small enterprise or micro enterprise as per provisions of Public Procurement Policy for Micro and Small 
Enterprise (MSEs) Order, 2012 with latest guidelines/clarifications provided by MoMSME. 

 
ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement or commence 
the work as per Conditions of Contract then such Bidder shall be debarred for a minimum period of 1(One) year in 
line with provisions of Guidelines on Debarment of firms from Bidding. 
 
x) If a bidder participates as a joint Venture (JV), the benefits as per Public Procurement Policy for MSEs Order-2012 
shall not be applicable to them (Note: Applicable for Tenders for Services).  
 
14. Auto Extension of Critical Date 

 If number of bids received online is found to be less than 03(three) on end date of bid submission then the 
following critical dates of the Tender will be automatically extended for a period of four days ending at 17.00 
hrs: 

 Last date of submission of Bid. 
 Last date of receipt of EMD. 
 Date of Opening of Tender. 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement 
Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 
1. The validity period of tender should be decided based on the final end date of submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. It may so happen that any of 

these bids may be eventually rejected during Tender Opening, Technical evaluation or further process of 
evaluation resulting the total number of valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids on the extended date 
of opening of tender. 

 
15. One Bid per Bidder:  
 

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a partnership 
firm or as a partner in a joint venture or as a Company registered under Companies Act. A Bidder who submits or 
participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified. 

 
16. Refund of EMD:  

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected bidders 
will be refunded at any stage directly to the account from where it had been received (except the cases 
where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any account other than the 
one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD has been made due 
to any technical reason then it will be paid through conventional system of e-payment. For this purpose, if 
required, Tender Inviting Authority will obtain the Mandate Form from the Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 
forfeited by the department. 
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e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her 
EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained by CIL/ 
Subsidiary and will be adjusted to Performance Security Deposit. 
 

17. Site Visit: 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine the Site 
of Works and it’s surrounding, approach road, soil condition, investigation report, existing works, if any, 
connected to the tendered work, drawings connected to the work, if / as available and obtain all information 
that may be necessary for preparing the Bid and entering into a contract for execution of the works. The cost of 
visiting the Site shall be at the Bidder’s own expense. 

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he/she/they actually visits the Site 
/Area or not and has taken all the factors into account while quoting his/her/their rates. 

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of materials/workmanship, 
specification, requirements and conditions of contract. 

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document 
(if available), supplemented by any information available to the Bidder. 

18. Taxes and Duties: 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) 
and other levies, royalty, building and construction workers cess (as applicable in States) payable by the 
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission of 
Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if 
any, either payable by bidder or by company under reverse change mechanism shall be computed by system 
in BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as 
may be attendant upon execution and completion of works shall also be included in the rates, prices and total 
Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 
production of documentary evidence in support of payment actually made to the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 
contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 
CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 
submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made there under 
and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of the service provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should 
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be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation 
Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be deposited by 
CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods or 
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST & 
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper 
tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based on such Tax invoice shall 
be recovered from the current bills or any other dues of the supplier/vendor along with interest and penalty, if 
any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the 
contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with 
such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority and 
the company shall only provide with certificate towards such deduction and shall not be responsible for any 
reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under the 
Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities before 
full and final payment. 

Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, 
to the contractor  will be made as per the GST status declared by the bidder during tender stage based on 
which cost to company has been ascertained or at actuals, whichever is lower. 

19. Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid and the Employer will 
in no case be responsible or liable for those costs. 

20. Technical Specifications: 

 The tenderer shall closely study all specifications in detail, which govern the rates for which he is tendering. 

21. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  

22. Handing Over of Site: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) at his/their 
own expense and the site cleaned and handed over to the company and he/they shall intimate officially of 
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having completed the work as per contract. 

23. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and the technical/ 
supervisory personnel required for execution of the work. 

24.Change in Constitution of the Contracting Agency: 

Prior approval in writing of the company shall be obtained before any change is made in the constitution of the 
contracting agency, otherwise it will be treated as a breach of Contract. 

25.Canvassing in Tender: 
 
 Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders submitted by 

such tenderers who resort to canvassing shall be liable for rejection. 
 
26.Letter of Acceptance (LOA)/Work Order/Agreement: 

 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically 
online on the e-procurement portal of CIL/ Subsidiary prior to expiration of the Bid validity period. The L-1 
bidder will get the information regarding award of work on their personalised dash-board on-line. On receipt of 
Letter of Acceptance (LOA)/Work Order of the tender issued by the Company, the successful tenderer shall 
execute contract agreement in the company's prescribed form for the due fulfilment of the contract. Failure to 
enter into the required contract within the specified period in the work order shall entail cancellation of 
LOA/work order and forfeiture of the Earnest Money. In addition, the department may debar the bidder from 
participating in future bids for at least 12 months as per Guidelines on Debarment of firms from Bidding. 

27. Bid Validity:  

 The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of bid 
submission. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the bidders (all 
the responsive tenderers) to extend the period of validity for a specified additional period. The employer’s 
request and the bidder’s responses shall be made in writing. A bidder may refuse the request without forfeiting 
his bid security. A bidder agreeing to the request will not be required or permitted to modify his bid.  

The tenderer shall not, during the said period or within the period extended by mutual consent, revoke or cancel 
his tender or alter the tender or any terms/conditions thereof without consent in writing of the company. In case 
the tenderer violates to abide by this, the Company will be entitled to take action as per clause No.28 
(Modification and Withdrawal of Bid) of NIT. 

28. Modification and Withdrawal of Bid: 

        Modification of the submitted bid shall be allowed online only before the deadline of submission of tender and 
the bidder may modify and resubmit the bid online as many times as he may wish.  

       Bidders may withdraw their bids online within the end date of bid submission and their EMD will be refunded. 
However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that particular tender. 
For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in writing to 
the Tender Inviting Authority.  

       Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of penal action:  

       1. the EMD will be forfeited and  

       2. the bidder will be debarred for minimum 1(One) year from participating in tenders in CIL/Subsidiary.  
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        The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:  
i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
       ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

Note:  

       In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of Tender 
Accepting Authority (in case Board is Tender Accepting Authority then with the approval of CMD), stating that 
the EMD of bidder is forfeited, and this bidder is debarred for……year from participating in tenders in 
CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary HQ and the updated list will be 
maintained by all Tender Inviting Authority/Evaluators. 

       Penal action against clauses above will be enforced from the date of issue of such order.  

       iii) The standard operating procedure to handle withdrawal of bid after end date of submission is shall be as 
per Clause no 29 (Standard Operating Procedure for Withdrawal of Bid) of NIT. 

29 Standard Operating Procedure for Withdrawal of Bid:  

I.  The Mode of withdrawal: - 

A. Online Withdrawal of Bids: 

a.     The system of online withdrawal is available on the portal up to end date of bid    submission, 
where any bidder can withdraw his/her bid which will attract no penal action from department 
side. 

b.   The system of online withdrawal beyond end date of bid submission and till award of contract is 
also available but not fully functional and under development stage. Once it is developed and 
implemented only online withdrawal shall be considered except for some exceptional cases as 
mentioned in clause below.   

B. Offline Withdrawal of Bids : 

a.     A partner of bidder (in case of partnership firms) whose DSC is registered on the e-
Procurement portal can access the portal for online withdrawal but when there is a split in the 
business relationship, the partners whose DSC is not registered on the portal do not have the 
option of online withdrawal of bid. Hence such partners may opt to use offline method of 
withdrawal of his/her offer (or express his disassociation from the bidder organization). 

b.   Till a fully functional system of online withdrawal of bid (beyond end date of bid submission and till 
award of contract) is not developed and implemented, offline withdrawal shall also be considered. 

II. Acceptance of withdrawal by Tender Committee: 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee for 
deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right source and authentic. For 
this purpose a letter is to be sent by registered post/speed post to the bidder on the address as given 
by him in the enrollment page of e-Procurement portal, allowing 10 days’ time to confirm the 
withdrawal.  If the bidder does not confirm the withdrawal within the stipulated period then it should 
be construed that there is no withdrawal of bid. In case the withdrawal/disassociation from the firm 
(Partnership firm) has been submitted by any other partner then also the confirmation has to be 
sought from the bidder and if bidder wants to deny the withdrawal/disassociation from the 
partnership firm then the bidder shall be required to furnish a legally acceptable document signed by 
all the partners of the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide intention of any 
participating bidder such as participating or supporting a cartel formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender should be cancelled 
apart from other penal action as per e-Procurement Manual for works and services of CIL and other 
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guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in line with the 
prescriptions of the e-Procurement Manual for works and services of CIL will be applicable. 

        The Tender Committee may also obtain the opinion of legal department in order to ascertain the legal course 
of action in case of Clause II-(B)(b) and II-(B)(c) above. 

30. Postponement of scheduled date(s): 

     The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel the tenders 
without assigning any reason whatsoever. 

31. Public Enterprises preference: 

 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under 
prevailing policy. 

32. Contract Agreement Document(s): 

 This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & Conditions”, 
Additional Terms & Conditions, Special Terms & Conditions (if any), Technical Specifications, drawings (if any) 
and any other document uploaded on portal as NIT document forms an integral part of this NIT and shall also 
form a part of the contract agreement as per clause 2 of the ‘General Terms and Conditions’ of ‘Conditions of 
Contract’. 

33. Sub-letting of Work: 

 No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated jobs is 
permissible with the prior approval of the department. The total value of subcontracted work should not exceed 
25% of the contract price specified in the contract. Procurement of material, hiring of equipment or 
engagement of labour will not mean sub-contracting. 

If a contractor submits his bid qualifies but does not get the contract because of his being not the lowest, he will 
be prohibited from working as a sub-contractor for the contractor who is executing the contract. 

 
The Contract Agreement will specify major items of supply or services for which the contractor proposes to engage 

sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from any 
such list and will submit proposals in this regard to the Engineer-in -Charge/Designated Officer-in-charge for 
approval well in advance so as not to impede the progress of work. Such approval of the Engineer-in-
Charge/Designated Officer-in-Charge will not relieve the contractor from any of his obligations, duties and 
responsibilities under the contract.  

34. Prohibition of Child Labour engagement: 

 The contractor/contractual Agencies must not engage any Child Labour during the course of execution of the 
contract work within the meaning and scope of the Child Labour Prohibition & Regulation Act-1986 and its 
relevant Act and Rules amended from time to time by the Govt. of India. 

35. Implementation of CMPF/EPF: 

 The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the workers 
deployed by him as detailed in the tender document. 

36. Splitting up of the work: 

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or all the 
tenders without assigning any reasons whatsoever and to split up the work between two or more tenderer(s) or 
accept the tender in part and not in its entirety.  
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37. Settlementof Disputes: 

Matters relating to any dispute or difference arising out of this tender and subsequent contract Awarded based 
on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement of Disputes’ of the ‘General Terms and 
Conditions’ of ‘Conditions of Contract’ of the tender document. 

38. Restrictions on Procurement from a bidder of a country which shares a land border with India and on 
sub-contracting to contractors from such countries: 

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, GoI as amended from 
time to time shall be applicable. 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender only if 
the bidder is registered with the Competent Authority. 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context) means any 
person or firm or company, including any member of a Joint venture (that is an association of several 
persons or firms or companies), every artificial juridical person not falling in any of the descriptions of 
bidders stated herein before, including any agency, branch or office controlled by such person, 
participating in a procurement process. 

III.  “Bidder from a country which shares a land border with India” for the purpose of order F.No. 6/18/2019-
PPD dated 23.07.2020 means :- 

a. An entity incorporated, established or registered in such a country; or  
b. A subsidiary of an entity incorporated, established or registered in such a country; or  
c. An entity substantially controlled through entities incorporated, established or registered in such a 

country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A joint venture where any member of the joint venture falls under any of the above. 

 
IV. “The beneficial owner” for the purpose of (III) above will be as under: 

1.  In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, 
whether acting alone or together, or through one or more juridical person(s), has a controlling ownership 
interest or who exercises control through other means. 

Explanation- 

a. “Controlling ownership interest” means ownership of, or entitlement to more than Twenty Five 
Percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint the majority of the directors or to control the management 
or policy decisions, including by virtue of their shareholding or management rights or shareholders 
agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or 
together, or through one or more juridical person, has ownership of entitlement to more than fifteen 
percent of capital or profits of the partnership; 
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3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person, has ownership 
of or entitlement to more than fifteen percent of the property or capital or profits of such association or 
body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant 
natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the 
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural 
person exercising ultimate effective control over the trust through a chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in dealings with third 
person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country which 
shares a land border with India unless such contractor is registered with the competent Authority. 

Note:  

1. (a) The intending bidders must submit a certificate in the Undertaking at Annexure III in compliance to 
order no.F.No.6/18/2019-PPD dt 23/7/2020 and as amended from time to time of Ministry of Finance, 
GoI. 

     AND  
        (b) Valid registration from competent authority (if applicable). Registration should be valid at the time of 

submission of bid and at the time of acceptance of bids. 

2. Guidelines issued by GoI regarding registration with Competent Authority and regarding exclusion from 
restriction may please be referred. 

39. Code of Integrity for Public Procurement (CIPP) 

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement (CIPP) as given in 
the tender document at Annexure IX.  

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website 
https://coalindiatenders.nic.in only. No separate notification shall be issued in the press. Bidders are therefore 
requested to visit our website regularly to keep themselves updated. 

        
Tender Inviting Authority 

 
INSTRUCTIONS TO BIDDERS 

 
1. SCOPE OF BIDDER. 
 

1.1 The Central Coalfields Limited (referred to as Employer in these documents) invites bids for the work(s) as 
mentioned in the Notice. The Bidder should submit Bid for all the works mentioned in the NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion period specified in 
the Bid document/Notice. 
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2. ELIGIBLE BIDDERS. 
 

2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, partnership firm, 
company registered under Companies Act, any legal entity or joint ventures. The bidders shall be eligible to 
participate only if they fulfill the qualifying criteria laid down separately hereinafter. 
 
2.2 Deleted 
 
2.3 Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts. Each entity will be 
jointly and severally responsible for completing the task as per the contract (applicable for bids having estimated 
cost above Rs.2 Crores). 

 
Joint Venture details:  

 
Name of all partners of a joint venture(not more than 3): 

                       1. Lead partner 
          2. Partner 
          3. Partner 

 
Note - The participating share of JV Partners shall be as below;  

i) Lead Partner shall have at least 50% participating share in JV.  
ii) Other partner(s) shall have at least 20% participating share in JV.  

 
Joint Venture must comply the following requirements: 
 

i) Following are the minimum qualification requirements for Joint Venture  
     a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be asdeliberated under 

cl.3.3(A) of ITB towards fulfillment of qualification criteria related to experience. 
 

b) The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners of the J.V. 
will be added together, for the relevant period, and the total criteria should not be less than as deliberated 
under cl.3.3(B) of ITB towards fulfillment of qualification criteria related to financial turnover. 

 
ii)  The formation of joint venture or change in the Joint Venture character/ partners after submission of the bid 
and any change in the bidding regarding Joint Venture will not be permitted.  

 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all partners 
jointly and severally and any bid shall be submitted with a copy of the Joint Venture  Agreement providing the 
joint and several liabilities with respect to the contract. 

 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners individuallyor as 
a partner in any other Joint Venture or association. 
 
v) The bid submission must include documentary evidence to the relationship between Joint Venture partners 
in the form of JV Agreement to legally bind all partners jointly and severally for the proposed agreement which 
should set out the principles for the constitution, operation, responsibilities regarding work and financial 
arrangements, participation (percentage share in the total) and liabilities (joint and several) in respect of each 
and all of the firms in the Joint Venture. Such JV Agreement must evidence the commitment of the parties to 
bid for the facilities applied for (if pre-qualified) and to execute the contract for the facilities if their bid is 
successful. 
 
vi) One of the partners shall be nominated for being in charge of the contract and shall be designated as Lead 
Partner. This authorization shall be evidenced by submitting with the bid a Power of Attorney signed by legally 
authorized signatories of all the partners. 
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vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the Joint Venture and the entire execution of the 
contract shall be done with active participation of the Lead Partner.  
 
viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent declarations/ 
letters/ documents shall be signed by lead partner authorised to sign on behalf of joint venture or authorised 
signatory on behalf of JV. 
 
ix) The bid should be signed/ digitally signed by the DSC holder submitting the bid. 
 
x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including the same 
entity as partner will be rejected.  

 
xi) The JV agreement may specify the share of each individual partner for the purpose of execution of this 
contract. This is required to fulfill eligibility and also for the  purpose of apportioning the value of the contract to 
that extent to individual partner for subsequent submission in other bids if he intends to do so for the purpose 
of the qualification in that Bid. 
 
xii) The earnest money / Bids Security can be submitted by the Joint Venture / one or more partners of the 
joint venture. 
 
xiii) The JV agreement must specifically state that it is valid for the project for which bidding is done. If JV 
breaks up mid-way before award of work and during bid validity period bid will be rejected.  
 
If JV breaks up midway before award of work and during bid validity/after award of work/during pendency of 
contract, in addition to normal penalties as per provision of bid document, all the partners of the JV shall be 
debarred from participating in future bids for a minimum period of 12 months.  
 
xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding on the 
members before making any payment.  
 
xv) JV shall open a Bank Account in the name of JV and all payments due to the JV shall be credited by 
employer to that account only. To facilitate statutory deductions all statutory documents like PAN/GSTIN, 
etc. in the name of the Joint Venture shall be submitted by JV before making any payment. 

 
2.4The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under 
prevailing policy. 
 
2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior permission is required to be taken 
from the principle employer for engagement of sub-contractors in part work/ piece rated work. The total value of 
subcontracted work should not exceed 25% of the contract price specified in the contract. Procurement of 
material, hiring of equipment or engagement of labour will not mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being not the lowest, he will be 
prohibited from working as a sub-contractor for the contractor who is executing the contract. 
 
The Contract Agreement will specify major items of supply or services for which the contractor proposes to 
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from 
any such list and will submit proposals in this regard to the Engineer-in–Charge/Designated Officer in charge for 
approval well in advance so as not to impede the progress of work. Such approval of the Engineer-in-Charge / 
Designated Officer in Charge will not relieve the contractor from any of his obligations, duties and responsibilities 
under the contract.  
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3. QUALIFICATION OF THE BIDER  
 

3.1 The bidders shall be required to submit bid with all the information as sought online along with required 
documents. 

3.2 All bidders shall submit the following information and documents with their bids: 
a. Copies of documents in support of legal status of bidder as per NIT; written power of attorney of signatory 

of the Bid to commit the Bidder.  
b. Experience of having successfully completed similar works in support of eligibility criteria during last seven 

years including monetary value and period as per e-Tender Notice.   
c. Average annual financial turnover during the last 3 (three) years ending 31st  March of the previous 

financial year  should be at least 30% of the estimated cost put to tender as mentioned in e-Tender 
Notice. 

 (The “Previous Financial Year” shall be computed with respect to the e-Publication date of NIT). 
d. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender Notice. 
e. Document to support the status of bidder with respect to GST as mentioned in e-Tender Notice. 
f. The Bidder will have to submit a declaration in support of the authenticity of the credential submitted by 

him and also with other commitment along with the Bid in the form of an undertaking as per the format 
provided in the bid document. 

g. Two or three companies/contractors participating in the bid as Joint Venture should submit  Firm-wise   
e.g. (i) participation details/contribution of each, (ii) Legal status of firm, (iii) PAN, (iv) GST registration 
Certificate/status and also (v). JV Agreement on non-judicial Stamp-paper as per given format. 

h. Any other document to support the qualification information as submitted by bidder. 
 
3.3 All bidders shall fulfil the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. Such details 
shall be submitted as deliberated at e-Tender Notice. 
 
3.4 If the bidder is  a subsidiary of a company, the experience and resources of the holding company or its other 

subsidiaries will not be taken into account. However, if the bidder is a holding company, the experience and 
resources of its wholly owned subsidiaries will be taken into consideration. 

 
3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified:- 

     (i) if they have made misleading or false representations in the forms, statements and attachments 
         submitted as proof of the qualification requirements. 

 (ii) On account of currency of debarment as applicable. 
 
4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a partnership firm 
or as a partner in a joint venture or as a Company registered under Companies Act. A Bidder who submits or 
participates in more than one Bid (other than as a sub-contractor or in cases of alternatives that have been 
permitted or requested) will cause all the proposals with the Bidder's participation to be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred from participating in 
future tenders in concerned Subsidiary/CIL HQ for a period of 12(twelve) months from the date of issue of such 
letter. In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of 
JV/Partnership firm. 

 
5. COST OF BIDDING 

 
5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 
will in no case be responsible or liable for those costs. 

 
6. SITE VISIT 
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6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the Site of 
Works and its surroundings, approach road, soil condition, investigation report, existing works, if any, connected to 
the tendered work, drawings connected to the work, if / as available and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for execution of the Works. The costs of visiting the 
Site shall be at the Bidder's own expense. 
 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the working conditions 
and other prevalent conditions and fluctuations thereto whether he actually visits the site/area or not and has 
taken all the factors into account while quoting his rates. 
 
6.3 The bidder is expected, before quoting his rate, to go through the requirement of materials / workmanship, 
specification, requirements and conditions of contract.  
 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document (if 
available), supplemented by any information available to the bidder.  

7. CONTENT OF BIDDING DOCUMENTS 
 
7.1 The set of bidding documents comprises the documents listed in the table below as issued online by the 
Employer and addendum/corrigendum issued in accordance with relevant provision. 
 
a.          Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f.          Pre contract Integrity Pact (if applicable)  
g.          User portal Agreement 
h.   Guidelines on Debarment of firms from Bidding 
i.           Code of Integrity for Public Procurement (CIPP) 
j.  Other document, if required. 
 

8. CLARIFICATION OF BIDDING DOCUMENTS 
 

8.1 The bidder may seek clarification on-line within the specified period. However, the management will clarify as 
far as possible to the relevant queries. 
 
8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the scheduled date 
& time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues and to answer the 
questions on any matter that may be raised at that stage. Non-attendance at the pre-bid meeting will not be a 
cause for disqualification of bidder and it shall be presumed that the bidder does not require any clarification. The 
management shall circulate proceedings of the pre-bid meeting, if held 
 

9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR 
SPECIALISED WORK) 

 
9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by issuing 
addenda. 
 
9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed in the website. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their 
Bids, the Employer may extend, as necessary, the deadline for submission of Bids, in accordance with Sub-clause 
18.2 below. 
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9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 
NOTE:-Instructions to bidders shall not incorporate this provision in the Bid for normal civil engineering works.  
 

10. LANGUAGE OF BID 
 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Submission of Bid: 
 

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be accepted offline. 
 
b. In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement portal of 
CIL with valid Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying 
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA. 
The online Registration of the Bidders on the portal will be free of cost and one time activity only. The registration 
should be in the name of bidder, whereas DSC holder may be either bidder himself or his duly authorized person. 
The bidder is one whose name will appear as bidder in the e-Procurement Portal.  
 
c. The bidders have to accept unconditionally the online user portal agreement which contains the acceptance of 
all the Terms and Conditions of NIT including General and Special Terms & Conditions, Integrity Pact and other 
conditions, if any, along with on-line undertaking in support of the authenticity of the declarations regarding the 
facts, figures, information and documents furnished by the Bidder on-line in order to become an eligible bidder. No 
conditional bid shall be allowed/accepted. 
 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking regarding 
Genuineness of the information furnished by him on-line & authenticity of the scanned copy of documents 
uploaded by him on-line in support of his eligibility criteria, etc. and Letter of Bid. No recycling will be done for this 
document i.e. no further clarification will be sought from bidder. 
 
d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender document. This will be the covering 
letter of the bidder for his submitted bid.  The bidders have to accept unconditionally the Letter of Bid in GTE 
(General Technical Evaluation) at the time of bid submission. This online acceptance during bidding through GTE 
shall be construed as submission of LOB by bidder. 
 
e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online 
information furnished by the bidder are to be uploaded in Cover-I & OID (Other Important Document, if applicable) 
by the bidder while submitting the bid online. 
 
a. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in Excel format (password 

protected) and will be uploaded during tender creation. This will be downloaded by the bidder and he will 
quote the rates for all items on this Excel file. Thereafter, the bidder will upload the same Excel file during bid 
submission in Cover-I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format and the bidder 
will have to quote for all the tendered items and the L-1 will be decided on overall quoted value. The Price-
bids of the tenderers will have no condition. The Price Bid which is incomplete and not submitted as per 
instruction given above will be rejected. Any alteration/modification in the Excel format may lead to rejection of 
bid. 

 
12. BID PRICES 

 
12.1 Deleted 
 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of Quantities (both in 
words and figures) and amount(s) calculated and totaled. 
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12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) 
and other levies, royalty, building and construction workers cess (as applicable in States) payable by the 
bidder/Contractor under the Contract, or for any other cause as applicable on the last date of submission of Bid, 
shall be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 
payable by bidder or by company under reverse change mechanism shall be computed by system in BOQ sheet 
as per predefined logic.  
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as may 
be attendant upon execution and completion of works shall also be included in the rates, prices and total Bid price 
submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 
production of documentary evidence in support of payment actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 
contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 
CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 
submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made there under and 
after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is responsibility of 
the service provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should be 
issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation 
Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be deposited by 
CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods or the 
ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in incorporating the 
tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST 
(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper tax invoice or any other 
reason whatsoever, the applicable taxes &cess paid based on such Tax invoice shall be recovered from the 
current bills or any other dues of the supplier/vendor along with interest, if any. 

 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, to 
the contractor will be made as per the GST status declared by the bidder during tender stage based on which cost 
to company has been ascertained or at actuals, whichever is lower. 
 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be 
subject to variations on any account except to the extent variations allowed as per the conditions of the contract of 
the bidding document. 

 
13. CURRENCIES OF BID AND PAYMENT 

13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 
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14. BID VALIDITY 
 

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid submission. A bid valid for 
a shorter period shall be rejected by the Employer. 
 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 
bidders (all the responsive tenderers) may extend the period of validity for a specified additional period. The 
request and the bidder's responses shall be made in writing. A bidder may refuse the request without forfeiting his 
bid security. A bidder agreeing to the request will not be required or permitted to modify his bid. 

 
15. BID SECURITY/EARNEST MONEY DEPOSIT 
 

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown in e-
Tender Notice for this particular work. Bid Security/EMD will be required to be deposited in the form as 
deliberated below: 
The bidder will have to make the payment of EMD through online mode only.  
 
In Online mode the bidder can make payment of EMD either through net-banking from designated Bank/s or 
through NEFT/RTGS from any scheduled Bank In case of payment through net-banking the money will be 
immediately transferred to CIL/Subsidiary’s designated Account. In case of payment through NEFT/RTGS the 
bidder will have to make payment as per the Challans generated by system on e-Procurement portal before 
submission of bid. Bidder will be allowed to submit his/her bid only when the EMD is successfully received in 
CIL/Subsidiary account and the information flows from Bank to e-Procurement system. 
 
Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of Micro, 
Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money (applicable only for 
Services tenders). 
 
In case of exemption of EMD the scanned copy of document in support of exemption will have to be uploaded 
by the bidder during bid submission. However, this option is to be enabled only in those cases where the 
exemption of EMD to some bidders is allowed as per NIT. 
 
Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security for tenders having 
estimated value below Rs. 2 lakhs. 
 
15.2. Any bid, which has not been, submitted either with the requisite amount of EMD or the valid exemption 
document (as applicable) shall be summarily rejected by the employer as non-responsive. 
  
15.3 The EMD of rejected bidders will be refunded at any stage directly to the account from where it had been 
received (except the cases where EMD is to be forfeited). 
 
15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with performance security / 
security deposit at bidder’s option. 
 
15.5 The Bid Security/Earnest Money may be forfeited: 
 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of Bid validity / 
extended validity with mutual consent; or 
 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
i. Sign the Agreement; or 
ii. Furnish the required Performance Security 
 
Additionally, the company shall debar such defaulting contractor from participating in future tenders in 
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concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of JV/Partnership 
firm.  

 
15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
 
15.7 No claim from the bidders will be entertained for non-receipt of the refund in any account other 
than the one from where the money is received. 
 
15.8 If the refund of EMD is not received by the bidder in the account from which the EMD has been made due 
to any technical reason, then it will be paid through conventional system of e-payment. For this purpose, bidder 
should submit E-Mandate form in format provided by company. 
 
15.9 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is 
forfeited by the department. 
 
15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her 
EMD will be refunded automatically after the opening of tender. 
 

16. SIGNING OF BID 
 
16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it does not require any 
physical signature. However, if the Contractor’s bid bears the physical signature in addition to the digital signature 
of DSC holder, it will be accepted without questioning the identity of person singing the bid. 
 
16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. However, if the DSC 
holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of legally acceptable 
document for the authority to bid on behalf of the bidder is required. 

 
17. Deleted 

 
18. DEADLINE FOR SUBMISSION OF BIDS 

 
18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated date and time. 

 
18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an amendment, in 
which case all rights and obligations of the Employer and the Bidders previously subject to the original deadline 
will then be subject to the new deadline. 
 
18.3 If number of bids received online is found to be less than 03(three) on end date of bid submission then the 
following critical dates of the Tender will be automatically extended for a period of four days ending at 17.00 hrs: 

• Last date of submission of Bid 
• Last date of receipt of EMD 
• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement Portal 
then the same is to be rescheduled to the next working day.  
This extension will be also applicable in case of receipt of zero bid.  
 
Notes: 
1. The validity period of tender should be decided based on the final end date of submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. (It may so happen that any of these 

bids may be eventually rejected during Tender Opening, Technical evaluation or further process of evaluation 
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resulting the total number of valid bids becoming less than three.) 
3. After extension, the tender shall be opened irrespective of available number of bids on the extended date of 

opening of tender. 
 

19. LATE BIDS 
 
19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended deadline, as the case 
may be. 
 

20. MODIFICATION AND WITHDRAWAL OF BIDS 
 
20.1 For Single Cover System:  
 
20.1.1 Modification of the submitted bid shall be allowed online only before the deadline of submission of tender 
and the bidder may modify and resubmit the bid online as many times as he may wish. 
 
20.1.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD will be 
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that particular 
tender. For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in writing 
to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the following 
provision of penal action:  

1. the EMD will be forfeited and   
2. the bidder will be debarred for minimum 1(One) year from participating in tenders in CIL/Subsidiary.  

 
20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

 
Note: 
In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of Tender 
Accepting Authority (in case Board is Tender Accepting Authority then with the approval of CMD), stating that the 
EMD of bidder is forfeited, and this bidder is debarred for…….year from participating in tenders in CIL/Subsidiary. 
This letter will be circulated to all Areas and CIL/Subsidiary HQ. and the updated list will be maintained by all 
Tender Inviting Authority/Evaluators. 
 
Penal action against clauses above will be enforced from the date of issue of such order. 
 
20.2 For Two Part System: 
 
20.2.1 Modification of the submitted bid shall be allowed on-line only before the deadline of submission of tender 
and the bidder may modify and resubmit the bid on-line as many times as he may wish.  
 
20.2.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD will be 
refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that particular 
tender. For withdrawal of bid after the end date of bid submission, the bidder will have to make a request in writing 
to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the following 
provision of penal action:   

a. If the request of withdrawal is received before online notification for opening of price bid, the EMD will be 
forfeited and bidder will be debarred for minimum 1 (one) year from participating in tenders in 
CIL/Subsidiary. The Price-bid of remaining bidders will be opened and the tender process shall go on.   

b. If the request of withdrawal is received after online notification for opening of price bid, the EMD will be 
forfeited and the bidder will be debarred for minimum 1 (one) year from participating in tenders in 
CIL/Subsidiary.  
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20.2.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:  
i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.   
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.   

Note:  
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of Tender 
Accepting Authority (in case Board is Tender Accepting Authority then with the approval of CMD), stating that the 
EMD of bidder is forfeited, and this bidder is debarred for……year from participating in tenders in CIL/Subsidiary. 
This letter will be circulated to all Areas and CIL/Subsidiary HQ. and the updated list will be maintained by all 
Tender Inviting Authority/Evaluators. 
 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such order. 
 
*Delete whichever is not applicable 
 

21. BID OPENING 
 
21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature Certificates on 
the prescheduled date & time of Tender Opening.  

 
22. PROCESS TO BE CONFIDENTIAL 

 
22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful Bidder has been announced. However, the Tender 
Status will be in public domain and anyone visiting the site can view it by identifying the tender.  
 
It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening of bid till 
award of contract.  Additionally, information shall also be sent by system generated e-mail and SMS at nodal 
points (Date of bid opening, Requisition for Clarification on Confirmatory document from bidder(s), award of work 
etc.). No separate communication will be required in this regard. Non-receipt of e-mail and SMS will not be 
accepted as a reason of non-submission of Confirmatory documents within prescribed time..  
 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 
 
22.3 From the time of bid opening to the time of contract award, no bidder shall contact the Procuring Entity on any matter 
related to the bid, except on request and prior written permission. 
 

23. CLARIFICATION OF BIDS 
23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the Employer's 
discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns of unit rates. The request for 
clarification and the response shall be in writing. To assist in the examination, evaluation, and comparison of Bids, 
the Employer may, ask any Bidder for clarification of the Bidder's Bid, including breakup of unit rates. The request 
for clarification and the response shall be in online mode. 
 
23.2 In case the Tender Committee finds that there is some deficiency in uploaded documents corresponding to 
the information furnished online or in case corresponding document have not been uploaded by bidder(s) then the 
same will be specified online by Evaluator clearly indicating the omissions/shortcomings in the uploaded 
documents and indicating start date and end date allowing 7 days (7 x 24 hours) time for online re-submission by 
bidder(s). The bidder(s) will get this information on their personalized dashboard under “Upload confirmatory 
document” link. Additionally, information shall also be sent by system generated email and SMS, but it will be the 
bidder’s responsibility to check the updated status/information on their personalized dash board regularly after 
opening of bid. No separate communication will be required in this regard. Non-receipt of e-mail and SMS will not 
be accepted as a reason of non-submission of documents within prescribed time. The bidder(s) will upload the 
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scanned copy of all those specified documents in support of the information/ declarations furnished by them online 
within the specified period of 7 days. No further clarification shall be sought from Bidder. 
 
Seeking clarification shall be restricted to confirmation of submitted document/online information only and it should 
be only for one time for a period of upto 7 days. The clarification shall be taken in online mode in the e-
Procurement portal of CIL only. 
 
Note: The shortfall information/ documents should be sought only in case of historical documents which pre-
existed at the time of the tender opening and which have not undergone change since then. These should be 
called only on basis of the recommendations of the TC. So far as the submission of documents is concerned with 
regard to qualification criteria, after submission of the tender, only related shortfall documents should be asked for 
and considered. For example, if the bidder has submitted a contract without its completion/ performance 
certificate, the certificate can be asked for and considered. However, no new contract should be asked for so as to 
qualify the bidder 
 
23.3 No document presented by the bidder after closing date and time of submission of bid will be considered 
unless otherwise called for as per clause 23.2 above.  
 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
 

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid: 
 a.  meets the eligibility criteria defined in Clause 3; 
 b.  has been properly signed; 

                          c. is accompanied by the required Bid security/ EMD Exemption Document (if applicable). 
                          d. is substantially responsive to the requirements of the Bidding documents. 

 
24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications of the 
Bidding documents without material deviation or reservation. A material deviation or reservation is one : 

a. which affects in any substantial way the scope, quality, or performance of the works: 
b. which limits in any substantial way, inconsistent with the Bidding documents, the Employer's 
rights or the Bidder's obligations under the Contract; or 
c. whose rectification would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 

 
24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its solediscretion. 

 
25. Deleted 

 
26. EVALUATION AND COMPARISON OF BIDS. 
 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in 
accordance with Clause 24.Price bid of the bidder will have no condition.  
The price bid which is incomplete and not submitted as per instruction given in the bid document will be rejected. 

 
26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by the Bidder in online 
Mode and subsequently downloaded from the e-procurement portal of CIL. 
 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to the requirements of the Bidding 
documents. 
 
26.4 No document presented by the bidder, after closing date and time of bid, will be taken into account by the 
evaluation committee unless otherwise called for during scrutiny / technical scrutiny by the tender committee as 
clarification. This however, will have no bearing with the price quoted in the price bid. If a bidder offers a rebate 
unilaterally after the end date and time of the bid submission, it will not be taken into account for evaluation 
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purpose by the tender committee. But if that bidder emerges as the lowest evaluated, the rebate offer will be taken 
into account for determination of the total offer.  
 
26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and effect of 
Goods and Services tax (GST), GST Compensation Cess etc. as applicable. L1 will be decided based on cost to 
the company. 
 
26.6 If the bid of the successful bidder is seriously unbalanced in relation to the estimate of the cost of work to be 
performed under the contract, the company may require the bidder to produce detailed price analysis for any or all 
items of the Bill of quantities to demonstrate the internal consistency of these prices with the construction method 
and the schedule proposed. Additional Performance Security is required to be submitted by the successful bidder, 
if prescribed at relevant provision of GTC. 
 

27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 
 

 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates decided by 
the owner.   
 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates decided by 
the owner.   
 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and (ii) abnormally low rate 
items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25%  in respect of works executed below plinth level and  10% in respect of 
works executed  above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on prevalent 
market rate of materials and labouranalysed as per standard analysis of rate of CPWD/NBO. Payment of extra 
quantity over the permitted quantity as explained above would be made on the basis of the new analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 25% for 
the items below plinth level and below 10%  for the items above plinth level of the agreement schedule quantity, 
but in exceptional cases with written consent of Engineer-in-Charge arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate tenders 
for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to foundation, unless 
otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower. 
b) For abutments, piers and well steining :  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 

elevated structures: all works up to 1.2 metres above the ground level. 
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 metres above the 

ground level. 
e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 
f) For Roads, all items of excavation and filling including treatment of sub base.  

  
28. AWARD CRITERIA 
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28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been determined to 
be substantially responsive to the Bidding documents and who has offered the lowest evaluated acceptable Bid 
Price, provided that such Bidder has been determined to be: 

 a.   eligible in accordance with the provisions of Clause 2; and 
 b.   qualified in accordance with the provisions of Clause 3. 

 
 

29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY  OR ALL BIDS 
 

29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any Bid, and to 
cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring 
any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the Employer's action. 

 
30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically 
online on the e-procurement portal of CIL prior to expiration of the Bid validity period. This letter (hereinafter and 
in the Conditions of Contract called the "Letter of Acceptance") will state the sum that the Employer will pay the 
Contractor in consideration of the execution and completion of the Works by the Contractor as prescribed by the 
Contract (hereinafter and in the Contract called "the Contract Price"). 
The offline communication of LOA shall not be mandatory. 
 
30.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 
 
The works should be completed as per period specified in the NIT from the Date of Commencement as defined 
in Clause 6.0 of General Terms and Condition. 
 
30.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder, work 
programme etc. within 30(thirty)days following the notification of award along with the letter of Acceptance and / 
or Work Order issued by department. 
 
In case of failure to enter in to agreement within specified period or extended period on the written request of the 
bidder, if any, the department will take action as prescribed in Guidelines on Debarment of firms from Bidding 
along with forfeiture of Earnest Money. The bidder will also debarred from participating in re-tender. 
 
No payment for the work shall be made before execution of this agreement. 
30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-qualified bidder 
online and the Earnest Money shall be refunded to unsuccessful bidders as per relevant clauses. 
 
30.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-judicial stamp 
paper in accordance with the relevant law of the State/Union of India. The cost of the stamp papers for the 
contract agreement shall be borne by the contractor. Two sets of contract document/agreements shall be 
prepared and signed by both the parties One of the sets shall be stamped "Original" and the other "Duplicate". 
The duplicate copy will be supplied to the contractor free of cost and the original is to be retained by the 
company. For any additional copy, additional cost to be charged.  
 
All additional copies should be certified by the Engineer-in-Charge.   
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so that these are 
available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other 
officials authorized by the company for the purpose. 
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The contract document shall not be used by the contractor for any purpose other than this contract and the 
contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, as 
required of such documents. 

 
31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
31.1  Security Deposit shall consist of two parts;  

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

 
  The security deposit shall bear no interest.  
 
    For details refer cl.4 of General Terms of Conditions. 

 
32. EMPLOYMENT OF  LABOUR 

 
32.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from time to 
time), local project affected people and pay wages not less than the minimum wages as per minimum Wages Act 
or such other legislations or award of the minimum wage fixed by respective State Govt. or Central Govt. as may 
be in force. 
 
Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing under 
provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the contractor.  
The contractor needs to ensure that the employee has become a member of any of the provident fund as the case 
may be and the unique membership number of the CMPF/EPF or Allied Scheme needs to be submitted to 
Employer.  
In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made in the 
CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent authority annually /as and 
when asked. Bidder shall also submit copies of statutory returns. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall be 
reimbursed to the contractor on production of proof of payment limited to the maximum likely number of workmen 
to be deployed as indicated in the tender document. Such payments shall be made on quarterly basis and shall 
not be included in the Contract Value. 
 
32.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 
 
32.3 The contractor’s workmen shall be paid through Bank. 
 
32.4 The contractors shall register themselves on the Contract Labour Payment Management Portal 
(CLPMP) of CIL within 30 days of issue of work order and will have to enter and update periodically the following 
details in the portal: 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 
 
32.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of wages. 
 
NOTE: In case company decides/ circulates separate wages for underground works / for works within mine 
premises, the same may be allowed based on appropriate circular. Clause 32.1 shall stand amended to this extent 
before notification of bid. 
 

33. LEGAL JURISDICTION 
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35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent contract awarded based on 
the bid shall be subject to the jurisdiction of local court only where the subject work is to be executed. 

 
34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

 
i) The bidders will download the Bid documents from the website. The company shall not be responsible for 
any delay/ difficulties/ inaccessibility of the downloading facility for any reason whatsoever. The 
downloading facility shall be available as soon as the bid is notified. 

ii) The bid document as available online on the e-procurement of CIL shall always prevail and will be binding 
on the Bidders. Any claim on account of any deviation with respect to this online Bid document from the 
Bidder side shall not be entertained.  

 
35. E-PAYMENT 
 

Successful bidder(s) are required to submit an Authorization form duly signed for e-payment to them in the. 
enclosed Annexure. 

 
36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST EXCEEDING Rs. 200 lakhs). 
 

Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre-contract integrity 
pact as per enclosed format along with the bid. 
 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 
 
Prior approval in writing of the Company shall be obtained before any change is made in the constitution of the 
contracting agency. If prior approval is not obtained the same will be treated as a breach of contract. 
 

38. MISCELLANEOUS. 
 
The bidders should fill the bid document properly and carefully. They should avoid quoting absurd rates. 
Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are synonymous. Provisions 
related to instructions to bidder shall be a part of agreement. 
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CONDITIONS OF CONTRACT 
 

GENERAL TERMS AND CONDITIONS 
 

1.  Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the Central 
Coalfields Limited, represented at Head Quarters of the Company by the General Manager (Civil) or his 
authorized representatives or any other officer specially deputed for the purpose who will employ the 
contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company to 
function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means an offer to 
supply goods, services or execution of works made in accordance with the terms and conditions set out in 
a document inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means any 
eligible person or firm or company, including a Joint Venture (that is an association of several persons, or 
firms or companies), participating in a procurement process with a Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain contexts) means a security 
from a bidder securing obligations resulting from a prospective contract award with the intention to avoid: 
the withdrawal or modification of an offer within the validity of the bid, after the deadline for submission of 
such documents; failure to sign the contract or failure to provide the required security for the performance 
of the contract after an offer has been accepted; or failure to comply with any other condition precedent to 
signing the contract specified in the tender documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum local content as prescribed for ‘Class-I local supplier’ under the Public 
Procurement (Preference to Make in India), Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum local content as prescribed for ‘Class-II local supplier’ but less than that 
prescribed for ‘Class-I local supplier’ under the Public Procurement (Preference to Make in India), Order 
2017. 

viii)  “Local Content” means the amount of value added in India which shall, unless otherwise prescribed by the 
Nodal Ministry, be the total value of the item procured (excluding net domestic indirect taxes) minus the 
value of imported content in the item (including all customs duties) as a proportion of the total value, in 
percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than that prescribed for ‘Class-II local supplier’ under the Public 
Procurement (Preference to Make in India), Order 2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for proposals’ in certain contexts) 
means a document and any amendment thereto published or notified by the Procuring Entity, which 
informs the potential bidders that it intends to procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ or 
‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for other services’ under certain contexts), means an 
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agreement relating to the subject matter of procurement, entered into between the Procuring Entity and the 
supplier, service provider or contractor on mutually acceptable terms and conditions and which are in 
compliance with all the relevant provisions of the laws of the country. The term “contract” will also include 
“rate contract’ and “framework contract”.  

The agreement shall include the notice inviting tender, the tender/bid as accepted by the company, the 
work order issued to the contractor, and the formal contract agreement executed between the company 
and the contractor together with the documents referred to therein including general terms and conditions, 
special conditions, if any, frozen terms and conditions/technical parameters/scope of work and revised 
offer, if any, specifications, drawings, including those to be submitted during progress of work, schedule of 
quantities with rates and amounts.  

Until the formal agreement is signed between the Owner and contractor, LOA/Work order together with 
contract document accepted by the bidder (i.e., bid/ tender/ proposal/ offer) shall constitute the contract.  

xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 
has/have deposited the necessary Earnest money and has/have been given written intimation about the 
acceptance of tender and shall include legal representative of such individual or persons composing a firm 
or a company or the successors and permitted assignees of such individual, firm or Company, as the case 
may be and any constitutional, or otherwise change of which shall have prior approval of the employer. 

xiv) "Site" means the land and places including any building and erection thereon, over, under, in or through 
which the Permanent works or Temporary works designed by the Engineer-in-Charge are to be executed 
and any other lands and places provided by the Employer for working space or any other purpose as may 
be specifically designated in the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct contract with Contractor 
either on piece rate, item rate, time rate or any other basis and it includes one who furnishes work to a 
special design according to the plans or specifications of this work but does not include one who merely 
supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered on its behalf by the 
company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering cadre/ 
discipline who is competent to direct supervisors and authorised to be in charge of the works for the 
purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who is of an appropriate 
seniority, will be responsible for supervising and administering the contract, certifying payments due to the 
contractor, valuing variations to the contract, awarding extension of time and valuing compensation events. 
The Engineer-in-Charge /Designated Officer in Charge may further appoint his representatives i.e. another 
person/Project Manager or any other competent person and notify to the contractor who is directly 
responsible for supervising the work being executed at the site, on his behalf under their Delegation of 
Powers of the company. However, overall responsibility, as far as the contract is concerned, will be that of 
the Engineer-in-Charge/Designated Officer in Charge.  

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with the contract/work order or 
parts thereof as the case may be and shall include all extra or additional, altered or substituted works or 
any work of emergent nature, which in the opinion of the Engineer-in-charge, become necessary during the 
progress of the works to obviate any risk or accident or failure or become necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates prescribed by 
the company and the amendments issued from time to time. 

xxi) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the company 
inclusive of applicable GST. 
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b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) / 
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of Quantities" 
of the tender document as accepted by the Company inclusive of applicable GST with or without any 
alteration as the case may be. 

xxii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have been duly 
served if delivered in person to the individual or to a member of the contractors firm or to an office of the 
company for whom it is intended, or if delivered at or sent by registered mail / e-mail to the last business 
address known to him who gives the notice. 

xxiii) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature 
required in or about the execution, completion or maintenance of the works but does not include materials 
or other things intended to form part of the permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has been 
accepted in accordance with the provisions contained in that letter. 

xxv) "Department" means the Civil Engineering Department of   Coal India Limited or any of its subsidiary 
companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial Insolvency 
Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where the context so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid document , if any, as a 
basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance of the tender to start the 
work, 

b.  subsequent working drawings furnished by the owner in phases during progress of the work, and 
c. drawings, if any, submitted by the contractor as per provision of the contract and duly approved by 

the owner. 

xxix) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any : 

a. Bureau of Indian Standards relevant to the works under the contract and their specifications. 
b. Indian Electricity Act and Rules and Regulations made there under. 
c. Indian Mines Act and Rules and Regulations made there under. 
d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, payment 

of provident fund and compensation, insurance etc. 
 
2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 
i) Articles of Agreement. 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of contract 
incorporated in the tender document issued to the bidder. 
iii) Notice Inviting Tender and Instructions to Bidders.     
iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & Conditions, 
Special Terms & Conditions and Commercial Terms &Conditions etc.- as applicable. 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
vi) Specifications/ scope of Work, if any. 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
viii) Contract drawings and work programme. 
ix)  Safety Code etc. forming part of the tender, 
x)  Integrity Pact ( If applicable ). 
(xi) Guidelines on Debarment of firms from Bidding. 
(xii) Code of Integrity for Public Procurement (CIPP) 
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(xiii) Any other document if required. 
 

 2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost of the stamp 
papers for the contract agreement shall be borne by the contractor. Two sets of contract document/agreements 
shall be prepared and signed by both the parties One of the sets shall be stamped "Original" and the other 
"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the original is to be retained by 
the company. For additional copy, cost to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so that these are 
available for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other 
officials authorized by the company for the purpose. 
 
2.2The contract document shall not be used by the contractor for any purpose other than this contract and the 
contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, as 
required of such documents. 
 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all matter 
arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for which the contractor proposes to 
engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from 
any such list and will submit proposals in this regard to the Engineer-in–Charge / Designated Officer in charge for 
approval well in advance so as not to impede the progress of work. Such approval of the Engineer-in-Charge / 
Designated Officer in Charge will not relieve the contractor from any of his obligations, duties and responsibilities 
under the contract. The total value of subcontracted work should not exceed 25% of the contract price specified in 
the contract. Procurement of material, hiring of equipment or engagement of labour will not mean sub-contracting. 
 
2.5Acceptance of Offer: 
 
“Letter of Acceptance”- is an acceptance of offer by the company.  It shall be communicated electronically 
through e-procurement portal of CIL to the successful bidder and shall make the binding Contract with the 
Company.  
 
Simultaneously the original copy of LOA may also be sent to the Bidder through registered/speed post. The 
offline communication of LOA, shall not be mandatory. 
 

3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one another and in case 
of discrepancy between schedule of quantity, the specifications and/or drawing, the following order of preference 
shall be observed; 

 
a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any  
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 
 

3.1In the event of varying or conflicting provision in any of the document(s) forming part of the contract, the 
Accepting Authority's decision/clarification shall hold good with regard to the intention of the document or contract 
as the case may be. 
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3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not vitiate the 
contract or release the contractor from discharging his obligations under the contract including execution of work 
according to the Drawings and Specifications forming part of the particular contract document.  
 

4.00 Security Deposit: 
 

4.1Security Deposit shall consist of two parts;  
 

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

                       The security deposit shall bear no interest.  
 

4.2Performance Security should be 5% of contract amount excluding GST and should be submitted within 21 days of 
issuance of LOA by the successful bidder in any of the form given below: 

 
 Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the LOA/WO 
 a Bank Guarantee in the form given in the bid document from any Scheduled Commercial bank (i.e. Indian or 

Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks 
or Regional Rural Banks). The BG issued by outstation bank shall be operative at its local branch at …….. or 
branch at…………………….. 

 Bank Guarantee against Performance Security shall be applicable if the amount of Performance Security exceeds 
Rs. 5.0 lakhs.  

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of owner. 
 
However, Company may approve submission of Performance Security beyond 21 days by another 14 days with 
proper justification on a case to case basis. 
 
The Earnest Money/ Bid Security deposited is to be returned to the contractor after submission and acceptance of 
Performance Security. 
The bid security deposited may be adjusted against the Performance security (1st part of security deposit) at bidder’s 
option. 
 
If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer.  

 
BG of scheduled commercial bank located in India and acceptable to the company should only be accepted. Thus, 
any BG issued by foreign bank from outside India shall not be accepted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond the period of contract 
/extended contract period (if any)”, whichever is more. 
 
The BG (If performance security is provided by the successful bidder in the form of bank guarantee) issued by 
issuing bank on behalf of the bidder in favour of “______________” shall be in paper form (Stamp Paper) as well as 
issued under “Structured Financial Messaging System”.  Issuing Bank should send the underlying confirmation 
message in IFN760COV or IFN767COV message type for getting the BG advised through our bank. Also issuing 
bank should mention “_________” in field no. “7037” of IFN760COV or IFN767COV. The message will be sent to the 
beneficiary bank through SFMS.  The details of beneficiary Bank for issue of BG through SFMS Platform is furnished 
below:- 
Name of Bank: ________ 
Branch: _____________ 
IFSC Code: ____________ 
Account No. ______________ 
Customer ID: ____________ 
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Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to Civil 
Engineering Division of ______________(Subsidiary). 
 

In case the successful Bidder fails to submit the Performance Security within the stipulated time then the following 
actions shall be taken: 
i. Cancellation of award of work  
ii. Forfeiture of the Earnest Money/ Bid Security  
iii. Any due amount to the contractor against the work done shall be treated as a part of the damages suffered by 
the company and shall not be paid to the contractor. 
iv. The Company shall debar such defaulting Contractor from participating in future tenders in concerned 
Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. In case of JV/ Partnership 
firm, the debarment shall also be applicable to all individual partners of JV/ Partnership firm. 
 
When validity of BG is about to expire, the contractor has to extend the validity of BG, if required.  If the validity of 
BG is not extended before 03 days of its expiry, then CIL/ Subsidiary shall be at liberty to encash the BG. 
 
In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more partners of the joint 
venture. 
 
Submission of Performance Security is not required for tenders having Estimated Value put to tender uptoRs. 2.00 
lakhs (incl. GST). In this case, EMD of successful bidder shall be released within 14 days of the issue of defect liability 
certificate (taking over certificate with a list of defects). 
 
4.3Performance Security should be refunded within 14 days of the issue of defect liability certificate (taking over 
certificate with a list of defects). 
 
4.4 5% of work value excluding GST shall be retained from all running on account bills. This shall be treated as 
retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the contractor, on its 
accumulation to a minimum amount of Rs 25 lakhs subject to the condition that amount of any Bank Guarantee except 
last one, shall not be less Rs. 25 lakhs.  
 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of work which shall 
be 90 days beyond the defect liability period, but in no case less than the period of one year.    

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be irrevocable and 
will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due and payable 
by the contractor to the company as may be determined in terms of the contract, and the amount appropriated from 
the security deposit shall have to be restored by further deduction from the contractors subsequent on account running 
bills, if any. 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to deduct/ 
appropriate its due against the contractor under this contract or under any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over certificate with a list of defects) 
by the Engineer-in-charge, one half of the security deposit remaining with the company 

 
     (Performance Security) shall be refunded as elaborated at Cl. No.4.3. 
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The other half (Retention Money) shall be refunded to the contractor after issue of No Defect Certificate by the 
Engineer-in-Charge  on the expiry of Defect Liability Period of six months , subject to the following conditions: 
 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over certificate with list 
of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the said defect liability period of six 
months or on its due extension till completion of the rectification works as required. 

 
b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of the said six 
months period or at the end of one full monsoon period i.e. June to September, whichever is later in point of time 
and any defects such as leakages in roof, effloresces in walls, dampness, defects in drainage etc. should be 
rectified to the satisfaction of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where question of Defect 
Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle cutting, grass cutting, 
surface dressing etc.), the performance security and retention money (second part of bid security) can be released 
simultaneously after completion of work and taking over by department.  

 
4.8Additional performance security: (applicable for item rate as well as percentage rate tenders): 
Additional Performance Security (APS) shall be applicable if the quoted price (excluding GST) is below 15% of the 
updated/justified cost (excluding GST) finalized by the Procuring Entity. The amount of such APS shall be the 
difference between 85% of the updated/justified cost (excluding GST) finalized by the Procuring Entity and quoted 
price (excluding GST).  The updated/justified cost is the estimated cost put to tender.  
Additional Performance Security (APS) shall be furnished within 21 days of issuance of LOA by the successful bidder 
along with normal Performance Security as per Clause No. 4 of GTC. Additional performance security may be 
furnished in the shape of BG or any of the forms as applicable for performance security.   
In case the successful Bidder fails to submit the Additional Performance Security within the stipulated time then the 
following actions shall be taken:  

i) Cancellation of award of work.  
ii) Forfeiture of the Earnest Money/Bid Security.  
iii) Any due amount to the contractor against the work done shall be treated as a part of the damages 

suffered by the company and shall not be paid to the contractor.  
iv) The Company shall debar such defaulting Contractor from participating in future tenders in concerned 

Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. In case of 
JV/Partnership firm, the banning shall also be applicable to all individual partners of JV/Partnership firm. 

Note: However, debarment shall be done as per Guidelines on Debarment of firms from Bidding. 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days beyond the period of 
contract/extended period of contract (if any)”, whichever is more. 
This Additional Performance Security will not carry any interest and shall be released in the following manner: 

i. 30% of Additional Performance Security will be released after 60% of the total work is completed. 
ii. 50% of Additional Performance Security will be released after 80% of the total work is completed. 
iii. 100% of Additional Performance Security will be released after total work is completed. 

In case of CC/BT Roads total work should be read as total construction work where maintenance is included along 
with construction work and APS shall be released in the above prescribed manner. 
In case of Haul Roads total work should be read as total construction work and maintenance work where maintenance 
is included along with construction work and APS shall be released in the above prescribed manner. 
Consideration of Abnormally Low Bids 
In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the lowest bidder(s), 
including detailed price analyses of its bid price in relation to scope, schedule, allocation of risks and responsibilities, 
and any other requirements of the bid documents. lf, after evaluating the price analysis, CIL/ Subsidiary determines 
that the bidder(s) has substantially failed to demonstrate its capability to deliver the contract at the offered price, CIL/ 
Subsidiary may reject the bid/ proposal. 
 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when relevant 
item exists in the contract and shall be for 10% of value of such items (excluding GST) in the contract or for 
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10% of value of contract (excluding GST) with such specialized items only). 
 

a) For some  specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned and 
chemically treated wooden shutters, or any other item of work deemed  as such ‘specialized’  by Engineer-in-Charge 
that are entrusted to specialized firms or contractors who associate specialized agencies, the contractor / firm 
executing the work should be asked to give a specific guarantee that they shall be responsible for removal of any 
defects cropping up in these works executed by them during the guarantee period. The form of the guarantee to be 
executed by the contractors shall be as enclosed. 

 
b) security deposit (performance security and retention money) deposited / deducted from the bills of the contractors, 
relevant to the item(s), shall be refunded to him after expiry of Guarantee period.  The security amount relevant to 
the item(s) of work, may be released after 12 months of completion of work against equivalent BG  and furnishing 
Guarantee as at (a) above. 
 

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment i.e 
with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the contract) 
 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as Mechanical 
and Electrical works. For such works, security deposit (i.e. Performance security and retention money)- deposited / 
deducted from the bills of the contractors shall be refunded to him after expiry of guarantee period, which will be 
one year from the date of commissioning of equipment/ completion of work and/or rectification of any defect which 
may be detected in the individual equipment for the whole system under the contract, whichever is later.  
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ revalidated in the 
name of the owner by the contractual agency and will be covered with relevant counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be validated for a period 90 
days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate the extent 
of the work and to provide a uniform basis for tendering and any variation either by addition or omission shall not 
vitiate the contract. 
The variation register may be maintained in SAP in electronic form to have a proper control over variations. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing the original 
scope and nature of the work, under contract, have power to make any alterations in or additions to or substitution 
of the original specifications, drawings, designs and instructions that may appear to be necessary or advisable 
during the progress of the work.  
 
The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him in writing by 
the Engineer-in-Charge or his representative on behalf of the company. Such altered or additional or substituted 
work, which shall form part of the original contract, shall be carried out by the contractor on the same terms and 
conditions in all respects on which they agreed to do the main work and at the same rate/rates as are specified in 
the contract/ work-order. In case there are changes in ground levels from those shown in the approved drawings, 
they shall be agreed in writing, jointly by the contractor and EIC. 
 
5.2 The right is reserved to cancel any items of work included in the contract agreement or portion thereof in any 
stage of execution if found necessary to the work and such omission shall not be a waiver of any condition of the 
contract nor invalidate any of the provisions thereof. 
 
5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are not specified 
in the contract/work order, rates for such items shall be determined by the Engineer-in-Charge as follows: 
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               a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the 
company's approved SOR, it will be paid at the schedule rate plus or minus the accepted percentage as 
per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the rate for such extra item(s) 
shall be dealt as at (c) below.   
 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item or near 
similar item / class of work available in the agreement schedule of work or by analysis of rates as at below 
and the lower rate out of the above two shall be considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for similar item description 
may form part of the contract, the applicable rates shall be taken from the Schedule of Quantities of that 
particular part in which the deviation is involved, failing that at the lowest applicable rate for the similar item 
of work in the other schedule of quantities.       
 
For derivation of rates based on analysis, the same shall be done by analysis on prevalent market rate of 
materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.   
 
c) In the case of extra item(s) that are completely new, and are in addition to the items contained in the 
contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) claim rates, 
supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by analysis based on 
prevalent market rate of material and labour and on standard norms of analysis of rate of CPWD / NBO.  
 
d) In case of combined tender with partly item rate for non-schedule items & partly percentage tenders for 
SOR items, the rate for extra item shall be derived as at (b)  & (c) above in case of non-schedule items rates 
and in case of percentage rates for SOR items the rate for extra item shall be derived as at (a) above.     
 
In case of any difference between the contractor and the Engineer-In Charge as to the fixation of rates, the 
matter shall be referred to the accepting authority of the company i.e. GM(C) of the company or Staff 
Officer(C) for the work awarded at Company Hqrs. level and Area level respectively, whose decision shall be 
final and binding on the contractor.    

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor invalidate 
any of the provision thereof provided that a deviation estimate / revised estimate / supplementary agreement for 
the item(s) involved is made. Such approval shall be from appropriate authority. 

 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement schedule] 
shall be made in the contractors running on account bills, till the revised estimate / deviation estimate regularizing 
these items are sanctioned by the competent authority of the company, at the provisional rates and shall not 
exceed : 
 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company i.e. 
GM(C) of the company or SO(C) of the Area, if the rate is directly available in the SOR of the company/ if 
the rate is derived from available rate of BOQ. 
 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company, i.e. 
GM(C) of the company or SO(C) of the Area , if it is analysed item rates based on prevalent market rates of 
materials and labour following CPWD / NBO norms. 
 
Total payment for such extra items of work shall not exceed 10% of work order / agreement value / approved 
deviation estimate value. Also total payment including extra items of work shall not exceed the work order / 
agreement / approved deviation estimate value. 
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5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates decided 
by the owner.   

 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates decided by 
the owner.   

 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and (ii) abnormally low rate 
items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in respect of 
works executed above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on prevalent 
market rate of materials and labouranalysed as per standard analysis of rate of CPWD/NBO. Payment of extra 
quantity over the permitted quantity as explained above would be made on the basis of the new analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 25% for 
the items below plinth level and below 10% for the items above plinth level of the agreement schedule quantity, 
but in exceptional cases with written consent of Engineer-in-Charge arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for percentage rate 
tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to foundation, unless 
otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower. 
b) For abutments, piers and well steining :  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and other 

elevated structures: all works up to 1.2 metres above the ground level. 
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres above the 

ground level. 
e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is lower. 

 
For Roads, all items of excavation and filling including treatment of sub base. 
 
5.7 The time of completion of the originally contracted work shall be extended by the company in the event of 
any deviation resulting in additional cost over the awarded value, if requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in value) bears to 
the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable 
by the Engineer-in-Charge. 
 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall have 
power to omit any part of the work in case of non-availability of a portion of the site or for any other reason and the 
contractor shall be bound to carry out the rest of the work in accordance with the instructions given by the 
Engineer-in-Charge. No claim from the Contractor shall be entertained/ accepted on these grounds. 
 
5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically the original 
scope/nature of the contract, the contractor shall under no circumstances suspend the work, either original or 
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altered or substituted, and the dispute/disagreement as to the nature of deviation and the rate/rates to be paid for 
such deviations shall be resolved separately with the company as per the procedures/ norms laid down hereafter. 
 
5.10Extension of AMC contracts (applicable only for AMC contracts)-  
The AMC Contracts shall be normally for two years or as specified in the NIT from the date of commencement. 
However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right to Extend the Contract for a period 
of 30% of the contract period as specified in NIT or for a period of 08 months, whichever is lesser after due 
appraisal of performance at the end of the Contract on the same terms and conditions.    

 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

 
Time is the essence of the contract and as such all works shall be completed within the time stipulated in the 
contract/ work order. The work shall, throughout the stipulated period of contract, be carried out with all due 
diligence on the part of the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge and the 
contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/ PERT CPM 
techniques on the basis of a construction schedule submitted by the contractor at the time of executing contract 
showing the order in which the work is proposed to be carried out within the time specified in the LOA /work order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced on the 
expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 7(seven) days after handing over the 
site of work or handing over reasonable number of working drawings to the contractor or the period of mobilization 
allowed in the work order for starting the work in special circumstances, whichever is later. However, the Date of 
Commencement may be decided with mutual consent with the Contractor prior to the date as prescribed above. 
 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the work within 
the aforesaid time limit, the company shall, without prejudice to any other right or remedy, be at liberty, by giving 
15 day’s notice in writing to the contractor to commence the work, failing which to forfeit the Earnest Money 
deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the contractor 
to take part in the future re-tender.  
 
The Company may debar such defaulting Contractors from participating in future Tenders for a minimum period of 
12(twelve) months. 
 
6.2 If the contractor fails to complete the work and clear the site on or before the date of completion or extended 
date of completion, he shall without prejudice to any other right or remedy available under the law to the company 
on account of such breach, pay as compensation (Liquidated Damages): 
 
i) @ half percent (½ %) of the contract amount/Revised Contract amount excluding GST whichever is less, per 
week or part of the week of delay.   
OR 
ii) ½ % of the contract-value (excluding GST) of group of items/ revised completion value of group of items 
whichever is less, per week or part of the week of delay, for which a separate period of completion is originally 
given. 
 
The aggregate of such compensation/ compensations shall not exceed:  
 
i)10% (ten) percent of the total amount of the contract/ Revised contract amount excluding GST, whichever is less. 
OR 
ii) 10% of the contract-value (excluding GST) of group of items/ revised completion value of group of items 
whichever is less, for which a separate period of completion is originally given.   
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The amount of compensation may be adjusted or set off against any sum payable to the contractor under this or 
any other contract with the company.  
 
The LD will be applicable on the price (excluding GST) as varied by the operation of the Price Variation Clause i.e. 
price variation amount (excluding GST) shall be added/ deducted to the contract price (excluding GST) for deriving 
the LD. 
 
The LD will be applicable on the price as varied by the operation of the Price Variation Clause i.e. price variation 
amount shall be added/ deducted to the contract price for deriving the LD. 
6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable time after 
the specified time of completion, may allow further extension of time at its discretion with or without the levy of 
L.D. In the event of extension granted being with L.D, the company will be entitled without prejudice to any other 
right or remedy available in that behalf, to recover from the contractor as agreed damages equivalent to half 
percent of the contract amount/ Revised Contract amount of the works excluding GST whichever is less for each 
week or part of the week subject to a ceiling as described at Cl.6.2.  

 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event of failure 
on the part of the contractor to complete work within further extension of time allowed as aforesaid, shall be 
entitled, without prejudice to any other right, or remedy available in that behalf, to rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the contractor to 
recoup the delays in the mutually agreed time frame, shall be entitled to terminate the contract. 
 
6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the company, 
shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the contractor shall be debarred 
from participating in the future tenders for a minimum period of 12 months. 
 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges from the 
supplier/vendor, the same will be recovered and the amount shall be adjusted with the payment to be made to the 
supplier/vendor against their bill/invoice or any other dues. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request received from the 
contractor indicating valid and acceptable reasons if the entire work is completed within the date as specified in 
the contract/work order or as validly extended date without stipulating any compensation for delay.   
 
6.4 Extension of Contract Time for completion 

 
A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts of public enemy, civil 

commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes, lockouts or acts of God 
come under the legal concept of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM conditions are condonable by the 
other party without any right to termination or damages, provided, notice of the happening of any such event 
is given by the affected party to the other within 30 (thirty) days from the date of occurrence duly certified by 
the local chamber of commerce or statutory authorities, the beginning and end of FM occurrence and 
cessation of such Force Majeure condition. Works under the contract shall be resumed as soon as 
practicable after such event has come to an end or ceased to exist.  

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension in completion date for 
a period exceeding the period of delay attributable to the clauses of Force Majeure and neither company 
shall be liable to pay nor bidder / contractor shall be liable to claim extra cost (like increase in rates, 
remobilization advance, idle charges for labour and materials etc.) provided it is mutually established that 
Force majeure conditions did actually exists. 

 
B.  Delays in Execution 
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A work may be completed ahead of schedule or delayed due to unforeseen fortuitous circumstances, extra 
effort or developments beyond the control of CIL/Subsidiary or the tenderer and it is sometimes difficult to 
apportion credit or responsibility. The contractor may experience delay or disruption due to his own actions or 
inaction, those of his sub-contractor or other contractors, those of CIL/Subsidiary or the engineer, or other 
causes. Such delays expose the non-performing party to various sanctions under the contract. These 
sanctions include extension of time, damages or default termination of the contract. While examining the 
request of the contractor for extension of time, the engineer shall consider all circumstances and categorise 
the delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, floods, and so on, 
applies; 

b) Compensable delays – or Compensation Events, which put full burden of responsibility on 
CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of responsibility on the 
contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap each other. The delays may 
be attributable to CIL/Subsidiary or the contractor or none, and fall in above categories. The eligibility 
for extension of time (EOT) should be determined by plotting each contributing concurrent delay on the 
critical path. CIL/Subsidiary should see that the concurrent delays do not result in unnecessary extra 
extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the contractor is eligible for 
time extension but also whether sanctions, such as Liquidated Damage (LD) or default termination, can be 
imposed on the contractor. 

 
D. The time for completion of the work will be specified in the contract and it is understood that the completion 

of work within the time specified is an essential part of this contract. While ascertaining the reasons for delay 
beyond the control of the control of contractor, the following delays shall be considered as “Hinderance”:- 

a. Excusable delays 
b. Compensable delays 
c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused by any of the following 

reasons, then the contractor immediately upon the occurrence of such delay shall give notice in writing to the 
Engineer-in-Charge and he shall be allowed a reasonable extension of time for completion in respect of 
delay caused by any of the below-mentioned circumstances- 

 
a)    Force Majeure as defined at 6.4(A);  
b)   Abnormally bad weather. 
c)  Non-availability of stores which are the responsibility of the company to supply as per contract. 
d)  Non-availability of working drawings in time, which are to be made available by the company as per 

contract during progress of the work. 
e)  Delay on the part of the contractors or tradesmen engaged by the company  not forming part  of the 

contract, holding up further progress of the work. 
f)  Non-availability or breakdown of tools and plant to be made available or made available by the company. 
g)  The execution of any modified or additional items of work or excess quantity of work.           
h)  Any other causes which, at the sole discretion of the company, is beyond the control of the contractor 
i) Delay caused by any written instruction of the Engineer in Charge. 
j) Any circumstances which are wholly beyond the control of the contractor and unavoidable 
k) Increase in the overall value of work. The time of completion of the work shall, in the event of any 

deviation resulting in additional cost over the tendered value sum being ordered, be extended, if 
requested by the contractor as follows: 
 i. In the proportion which the additional cost of the altered, additional or substituted work, bears to the 

original tendered value plus. 
 ii. 25% of the time calculated in i) above or such further additional time as may be considered 

reasonable by the Engineer -in –Charge. 
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l) Portion of Concurrent delays as decided judiciously by the EIC 
 

F. HINDERANCE REGISTER shall be maintained by both department and the contractor at site to record the 
various hindrances encountered during the course of execution. 
 
Hindrance register will be signed by both the parties. The contractor may also record his observations in the 
Hindrance Register. In case the contractor has a different opinion for hindrance and a dispute arises then the 
matter would be referred to the EIC and or the next higher authority whose decision would be final & binding 
on the contractor & the decision to be communicated within 15 days.      

 
G. Interim Extension of completion time may be granted by Tender Accepting Authority limited to GM(Civil)/HoD 

for HQ works and Area GM for area works as per provision of clause 6.4.1 below, based on the 
recommendation of the Engineer-in-Charge of the work during the course of execution of work reserving the 
right to impose/waive the clause relating to compensation for delay at the time of granting final extension of 
time depending upon the merit of the case. Final Extension of completion time is to be granted by Tender 
Approving Authority limited to CMD of CIL/ Subsidiary. 

 
6.4.1 General Principles for Granting Extension of Time 

 
i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-Charge should specify the 
time allowed for completion of the work consistent with the magnitude and urgency of the work. 
 
ii) The time allowed for carrying out the work as entered in the contract shall be strictly observed by the 
contractor and shall be reckoned from the Date of Commencement of the work as given to the contractor. 
 
iii) The work shall throughout the stipulated period of the contract be proceeded with all due diligence (time 
being deemed to be the essence of the contract) on the part of the contractor. 
 
iv) To ensure good progress of work during the execution, the contractor shall meticulously follow the preset 
time and progress chart and in the event of slippages in one segment, all efforts will be made to liquidate the 
slippages in the next stages. 
 
v) If the contractor shall desire an extension of time for completion of work on the grounds of his having been 
unavoidably hindered in its execution or on any other grounds as mentioned above shall make application to 
Engineer-In-Charge for extension of contract within a reasonable period prior to expiry of Contract Period 
(Preferably not later than 15 days prior to expiry of Contract Period). Engineer-In-Charge shall process the 
proposal based on the merit of the case for obtaining approval of Competent Authority. Such extension shall be 
communicated to the contractor in writing by the company through Engineer-in-Charge before the expiry of 
Contract Period.  
 
vi) Engineer-in-Charge shall process extension of time for the completion of the work if the following conditions 
are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 
 
b) Such application must state the grounds which hindered the contractor in the execution of the work within 
the stipulated time. 
 
c) Such application must be made within a reasonable period prior to expiry of Contract Period (Preferably not 
later than 15 days prior to expiry of Contract Period). 
 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the extension of time are 
reasonable. 
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Vii) Deleted 
 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of time are or not 
reasonable, is final. If the Engineer-in-Charge is of the opinion that the grounds shown by the contractor are not 
reasonable and declines to process the extension of time, the contractor may approach concerned SO( C) /GM 
( C) /Director ( As the case may be) whose opinion shall be final and binding on all concerned. 
 
ix) All interim extensions of time shall be granted by Tender Accepting Authority limited to GM(Civil)/HoD for HQ 
works and Area GM for area works and all final extension of time shall be granted by Tender Accepting 
Authority limited to Chairman/ CMD of CIL/ Subsidiary. 
 
Effort should be made to complete the work within the original contract period or extended period.  
 
x) In case the contractor does not apply for grant of extension of time before the expiry of contract period and 
the department wants the contractor to continue with the work beyond the stipulated date of completion, the 
Engineer-in-Charge can process proposal for extension of time even in the absence of application from the 
contractor as per the following guidelines : 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at once make a note 
of such hindrance in the register kept at site. He should also make a report to EIC of the occurrence of such 
hindrance. 
 
b) The proposal for extension of time should be processed by EIC for obtaining the approval of Competent 

Authority ( Ref Cl (ix) above . This should be processed preferably 15 days prior to the expiry of Contract 
Period. 

 
c) If the orders of the higher authority are not received in time, he should extend the contract before the 

stipulated date actually expires so that the contract might remain in force but while communicating this 
extension of time, he must inform the contractor that this was without prejudice to Company's right to levy 
compensation under relevant clause of the agreement. Such extension of time given by EIC shall be 
considered as fait-accompli in future. 

 
xi)       The period during which the contract remains valid is a matter of agreement and if the period originally 
set for the completion of the work comes to an end nothing short of agreement of the party can extend the 
subsistence and validity of the contract. 
 
xii)    When the period fixed for the completion of the contract is about to expire, the question of extension of the 
contract may be considered at the instance of the contractor or the Department or of both.  
 
The extension, in order to be binding, will have to be by parties’ agreement, express or implied. 
 
It therefore, follows that if the extension of time is issued /granted by the Engineer-in-Charge suo-moto as per 
provisions of Contract Agreement as per Cl 6.4.1(x) and such extension of time is accepted by the contractor, 
either expressly or implied by his actions before and subsequent to the date of completion, the extension of time 
granted by the Engineer-in-Charge is valid.  
 
xiii)    It is, therefore, necessary that the Engineer-in-Charge grants extension of time as per provisions of the 
contract even when the contractor does not apply for extension of time in order to keep the contract alive. If the 
contractor refuses to act upon the extension so granted by Engineer-in-Charge, it will attract the provisions of 
appropriate clauses of the agreement. 
 
The contractor shall however use his best efforts to prevent or make good the delay by putting his endeavors 
constantly as may be reasonably required of him to the satisfaction of the Engineer-in-Charge. 
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7.   Material Supply & other facilities: 
 

The contractor shall at his own expense, provide all materials required for the work, unless otherwise specified 
and the rates quoted by the contractor shall be for finished work inclusive of all materials required for completion 
of the work as specified in the contract.  
 
* The company may, of its own or at the request of the contractor, supply such materials as may be specified, if 
available, at rate/rates to be fixed by the Engineer-in-charge. 
 
7.1 For the materials which the company has agreed to supply for the contract, the contractor shall give in writing 
of his requirements in accordance with the agreed phased programme to the Engineer-in-charge sufficiently in 
advance.  
 
The value of materials so supplied shall be set off or deducted from the payment to be made for the items of work 
in which such materials have been consumed, or from any sum then due or to become due to the contractor 
thereafter. 

 
7.2*  The company will supply steel both reinforcement and structural and cement at the following rates inclusive of 
all taxes. The contractor shall bear all the cost for transportation; handling and storage from the issuing store of 
the company to contractor's work site store. 

 
i)  Reinforcement Steel *:-                 
 a) M.S. Round               : Rs.         
 b) Tor Steel             : Rs.        
 c) Structural Steel    : Rs. 
ii) Cement *                 : Rs.   
 [* delete whichever is  not applicable ] 
 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest   minimum. The wastage 
allowed from theoretical quantity will be upto a maximum of 5% to cover the wastage due to cutting into pieces, 
bending and other factors. No cut pieces or scrap less than 2 mtr. in length will be taken by the department. Efforts 
should be made to use the cut pieces of 2 mtr. or above length as far as possible.  
 
 If the wastage of steel is more than the permissible variation mentioned above the cost of excess wastage made 
by the contractor shall be recovered at double the issue rates indicated above, or 115% of prevailing market rate 
along with GST and any other Tax applicable during the period of work, whichever is more. 
 
No allowances shall be entertained on account of Rolling Margin for the steel either issued by the department or 
procured by the contractor. 

 
7.4 If the cement is issued by the department, the variation of 5% will be permitted over the theoretical 
consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of work above Rs.10.00 lakhs. In 
the event of cement consumed is more/less than specified above, the recovery for the quantity of cement 
consumed in excess or less than the specified quantity shall be made at double the issue rate or 115% of 
prevailing market rate along with GST and any other Tax applicable during the period of work, whichever is more. 
 
7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, the Engineer-
in-Charge may allow, with the approval of GM/HOD(Civil) of the company, the contractor in writing for 
procurement of cement/ steel from the approved sources and the extra on this account including transport 
charges, if any, over the issue rate shall be reimbursed to the contractor on production of authentic documents.  
Transportation of cement/ steel from the place of purchase to the site of work and proper storage of cement/steel 
at site shall be contractor's responsibility. He should maintain proper account of cement/steel issued/procured by 
him and should allow inspection of his godown and his cement/steel account by the concerned Engineer-in-charge 
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or any other authorized officers of the company. Contractor should draw materials from the company on the basis 
of actual requirement as assessed by the Engineer-in-Charge on "as and when required" basis. 
 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but the 
Engineer-in-Charge will have the discretion for making full recovery while processing a particular bill or asking for 
the return of the balance materials if the work is not progressing satisfactorily. 
 
The contractor shall keep accurate record of materials issued by the company, maintain proper account for the 
materials received and consumed in the work and shall be open to check by the Engineer-in-Charge or his 
authorized representative.  The contractor shall ensure that such materials are consumed for the contract works 
only and the Register for the aforesaid account shall be signed both by the representatives of Engineer In Charge 
and the contractor. 
 
7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by the company 
shall be deemed to be held in lien by the company and the contractor shall not have the right to remove the same 
from the site, without the written permission of the Engineer-in-Charge.  The company shall not however be liable 
for any loss, theft or damage due to fire or other cause during this period of lien, the responsibility for which shall 
lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover as required 
etc. as may be necessary for the use and keeping the materials in good condition. 
 
7.9 Any surplus materials issued by the company, remaining after completion or termination of the contract, shall 
be returned by the contractor at his cost to the place of issue and the Engineer-in-Charge shall accept the same 
at the rate not exceeding the rate at which these were originally issued taking into consideration the deterioration 
or damage, if any, that may have been caused during the custody of the contractor. In the event, the contractor 
fails to return the surplus materials out of those supplied by the company, the Engineer-in-Charge may, in 
addition to any other liability which the contractor would incur in this regard, by giving notice in writing require the 
contractor to pay the amount at double the issue rate for such unreturned surplus materials or 115% of the 
prevailing market rate along with GST and any other Tax applicable during the period of work, whichever is more. 
 

7.10 On completion or on termination of the contract and on complete recovery of secured advance paid by the 
company, if any, in respect of materials brought to site, the contractor with due permission of the Engineer-in-
Charge shall be entitled to remove at his expenses all surplus materials originally supplied by him and upon such 
removal, the same shall become the property of the contractor. 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained for the 
works from any source (excluding materials supplied by the company) shall be borne by the contractor. This 
clause may be read in conjunction with 13 (ix) of condition of contract. 
 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own establishment. 
However, if available and feasible the company may arrange electricity at one point near the work site and 
necessary recovery of cost of energy consumed will be made at rates prescribed by the company from time to 
time. Energy meter for this purpose shall be provided by the contractor. 
 
7.13 The contractor shall arrange necessary water for the work and his own establishment and nothing extra will 
be paid for the same. Such water used by the contractor shall be fit for construction purposes.  However, if 
available and feasible the company may arrange water, at the written request of the contractor, to the extent 
possible, at one point near the work site for which recovery @ 1% of the contract value excluding GST of work 
done will be made from the contractor's bills. The contractor shall make his own arrangement of water connection 
and laying of pipe lines from main source of supply. Department do not guarantee to maintain uninterrupted supply 
of water. No claim of damage or refund of water charges will be entertained on account of such break down.  

 
7.14   Explosives, detonators and other inflammable materials shall not be used in the execution of the work at site 
by the contractor without prior written permission of the Engineer-in-Charge. Transportation and storage of such 
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materials shall be done in specified manner in accordance with the law in force. The contractor shall also obtain 
license under such laws for, transportation, storage, use and all other operations, connected with the handling of 
the same. 

 
8.   Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in accordance with the contract and shall 
ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in absence of enclosed 
specifications current CPWD/BIS specifications) instructions of the Engineer-in-Charge. The Engineer-in-Charge 
may issue, from time to time, further drawings, detailed instructions/ directions in writing to the contractor. All such 
drawings, instructions/directions shall be consistent with the contract documents and should be reasonably 
inferable there from, along with clarifications/ explanations thereof, if necessary. However, the contractor will be 
solely responsible for design and erection of all temporary structures required in connection with the work.  
 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the company 
herein and elsewhere will form part of the contract for the purpose of quality of works.  
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a workman like manner 
with the materials as per specification which shall be subject to the approval of the company. All work under 
execution in pursuance of the contract shall be open to inspection and supervision by the Engineer-in-Charge or 
by his authorized representative or any other official of higher rank or any other person authorized by the company 
in his behalf & the contractor shall allow the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the specifications/schedule of work as 
per the contract and the contractor shall furnish proof, if so required by the Engineer-in-Charge to his satisfaction 
that the materials do so comply. 
 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for submission of 
samples as required or necessary as per the specification for approval of Engineer-in-Charge who shall approve, if 
found acceptable, promptly so that there is no delay in the progress of the work of the contractor or of the work of 
any of the sub-contractor.    
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with reasonable 
promptness ensuring conformity of the samples with the required specification and complying with the 
requirements as per contract documents keeping in view that the work shall be in accordance with the samples 
approved by him. The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-in-
Charge, for his approval. The contractor shall not start bringing materials at the site unless the respective samples 
are approved.  Materials conforming to approved samples shall only be brought to site. However, Engineer-in-
Charge’s approval for any sample, design / drawings (permanent / temporary structures) shall not alter 
contractor’s full responsibility whatsoever for the performance and safety of the executed job. 
 
Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be borne by the 
contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any independent person 
or agency at any place other than the site even then the cost of materials and testing charge etc. shall be borne by 
the contractor. If the test shows that the materials are not in accordance with the specifications, the said materials 
shall not be used in the work and removed from the site at contractors’ cost. 
 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work due to a 
defect therein for not conforming to the required specification, or for materials not being of the required quality and 
standard or for reasons of poor workmanship or for not being in accordance with the sample approved by him. The 
contractor shall forthwith remedy the defect/replace the materials at his expense and no further work shall be done 
pending such rectification/replacement of materials, if so instructed by the Engineer-in-Charge.  
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In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the proper 
materials for replacement and/or to carry out the rectifications in any manner considered advisable under the 
circumstances and the entire cost & delay for such procurement/rectification shall be borne by the contractor.            

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the standard 
practice followed for such tests, other than those for which satisfactory proof has already been furnished by the 
contractor who shall provide at his expense all facilities which the Engineer-in-Charge may require for the 
purpose. All such expenses born by the contractor are not to be paid separately by the employer and shall be 
assumed covered in accepted prices.  
 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. However, if 
the test shows the workmanship or materials not to be in accordance with the provision of the contract or the 
instruction of Engineer-in-Charge the cost shall be borne by the contractor. .                           
 
8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company shall at all times 
have access to the works and to all workshops and places where work is being prepared or from where materials, 
manufactured articles are being obtained for the works and the contractor shall afford every facility for and every 
assistance in or in obtaining the right to such access.                           
 
8.8 Inspection of works:i) No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or the Engineer-in-charge's representative or any other officer nominated by the company for the purpose 
and the contractor shall afford full opportunity for the EIC or EIC`s representative or any other officer nominated by  
the company  for the purpose to examine and measure any work which is about to be covered up or put out of 
view and to examine foundations before permanent work is placed thereon. the contractor shall give due notice to 
the Engineer-in-charge's representative whenever any such work or foundations is ready or about to be ready for 
examination and the Engineer-in-charge's representative shall, without unreasonable delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such 
work or foundations. 
 
ii)  The contractor shall uncover any part or parts of the works or making openings in or through the same as the 
Engineer-in-Charge may from time to time direct and shall reinstate and make good such part or parts to the 
satisfaction of Engineer-in-charge.  
 
 If any such part or parts have been covered up or put out of view after compliance with the requirement of 
sub-clause above and are found to be executed in accordance with the contract, the expenses of uncovering, 
making openings in or through and making good the same shall be borne by the Employer, but in any other cases 
all costs shall be borne by the contractor. 
 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from time to time: 
 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in accordance 
with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment there from, 
of any work which in respect of materials or workmanship is not in accordance with the contract. 
 
ii) In case of default  on the part of the contractor in carrying out  such order, the Engineer-in -charge  shall be  
entitled to employ  and  pay  other agency to carry out the  same and all expenses  consequent thereon shall be 
recoverable  from the  contractor  or  may be deducted from any  amount due or which may become due to the 
contractor. 
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8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not in conformity with the 
contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by the company for 
the purpose may allow such work  or materials to remain, provided the Engineer-in-Charge/ the officer nominated 
by the company is satisfied with the quality of any materials, or the strength and structural safety of the work, and 
in that case shall make such deduction for the difference in value, as in his opinion may be reasonable.                 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company for the 
purpose shall make final inspection of all work included in the contract/work order, or any portion thereof, or any 
completed structure forming part of the work of the contract, as soon as practicable after notification by the 
contractor that the work is completed and ready for acceptance. If the work is not acceptable to the Engineer-in-
charge at the time of such inspection, he shall inform the contractor in writing as to the particular defects to be 
remedied before final acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability period and 
arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings and specifications, 
shall, if so required by the Engineer-in-charge in writing, be remedied by the contractor at his own cost within the 
time stipulated by the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-charge may employ 
other persons to remedy the defects and recover the cost thereof from the dues of the contractor. 
 
8.13 Site Order Book : A  Site Order Book is a Register duly certified by the Engineer-in-charge regarding 
number of pages it contains, each page being numbered, name of work, name of contractor, reference of contract/ 
work order and the aforesaid certificate should be recorded on its first page. 
 
Site Order Books shall be maintained on the sites of works and should never be removed there from under any 
circumstances. It shall be the property of the company. The Engineer-in-Charge or his authorized representative 
shall duly record his observations regarding any work which needs action on the part of the contractor like, 
improvement in the quality of work, failure to adhere to the scheduled programme etc. as per contract/work order. 
The contractor shall promptly sign the site order book and note the orders given therein by the EIC or his 
representative and comply with them. The compliance shall be reported by the contractor in writing to EIC in time 
so that it can be checked. 
 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on account 
and final bills of the contractor. A certificate to this effect should be given in the Measurement books by the 
Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor and to be used in 
work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and analysis required by 
him, which will be as specified in the specifications of the items concerned and or as specified by BIS or the IRC / 
MORTH standard specifications acceptable to the Engineer-in-Charge. The method of sampling and testing shall 
be as per the relevant BIS, IRC/ MORTH and other relevant standards and practices. Minor minerals like sand, 
stone chips etc. shall be conforming to relevant BIS standards. All bought out items including Cement and Steel 
shall be procured from such manufacturers who hold valid license conforming to relevant BIS standards for 
manufacturing of such items. 

 
8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality and fitness for 
the work. When considered necessary by the Engineer-in-charge, they shall be placed on wooden platforms or 
other hard, clean surfaces and not directly on the ground. 
 
Materials shall be placed under cover when so directed and the contractor shall erect and maintain at his own cost 
temporary weather-proof sheds at the work site for the purpose.  Stored materials shall be so located as to 
facilitate prompt inspection. All stored materials shall be inspected at the time of use in the work, even though they 
may have been inspected and approved before being placed in storage or during storage.         
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8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall be 
considered as defective, and all such materials, whether in place or not shall be rejected. They shall be removed 
immediately by the contractor at his expenses and replaced with acceptable material.    
 
No rejected material, the defects of which have been subsequently corrected, shall be used on the work until 
approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of the contractor to comply 
with any instruction of the Engineer-in-charge made under the provisions of this article within the time stipulated by 
the Engineer-in-charge, the Engineer-in-charge shall have authority to remove and replace defective material and 
recover the cost of removal and replacement from the contractor. 
 
Further all such defective material lying at site not removed and replaced within 30 days after issue of notice by 
the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material in any manner without 
any further written notice to the contractor. 

 
9.  Measurement and Payments 
 

Except where any general or detailed description of the work in the Bill of Quantities or specifications of the 
contract/ work order provides otherwise, measurement of work done shall be taken in accordance with the 
relevant standard method of measurement published by the Bureau of Indian Standards (BIS) and if not covered 
by the above, other relevant Standards/practices shall be followed as per instructions of the Engineer-in-Charge.              
 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract having a 
financial value shall be entered in the Measurement Book as prescribed by the company so that a complete record 
of the measurements is available for all the works executed under the contract and the value of the work executed 
can be ascertained and determined there from. Measurements of completed work / portion of completed work 
shall be recorded only in the Measurement Books. 
 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the 
contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for the 
purpose shall intimate the contractor to attend or to send his representative to attend the measurement. Every 
measurement thus taken shall be signed and dated by both the parties on the site on completion of the 
measurement. If the contractor objects to any measurements, a note to that effect shall be made in the 
Measurement Book / Log Book and signed and dated by both the parties.  
 
9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the Engineer-in-
Charge himself or the authority nominated by the company for the purpose in the presence of the contractor or his 
authorized representative and recorded in the M.B. which shall be signed and dated by both the parties. 
Measurements so recorded shall be final and binding upon the contractor and no claim whatsoever shall thereafter 
be entertained.                          
  
In case the contractor or his authorized representative does not attend to the joint measurements at the prefixed 
date and time after due notice, the measurements taken by the Engineer-in-Charge or his representative shall be 
final and binding on the contractor. 
 
Measurement of the extra items of work or excess quantities of work duly authorized in writing by the Engineer-in-
Charge shall also be taken and recorded in the M.B.  based on the existing items in the SOR of the company and 
if such items do not exist in the company's SOR, the description of the work shall be as per actual execution. 
Payment for such extra items will be based on the rates to be derived as described in the relevant clauses of the 
contract/ work-order.  
 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and recording 
of measurements and check measurement thereof duly accepted by the contractor. The contractor shall provide 
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full opportunity to the Engineer-in-Charge or his representative to examine and measure all works to be covered 
up and to examine the foundations before covering up. 
 
The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are ready for 
examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect and to record the 
measurements, if the work is acceptable and advise the contractor regarding covering of such works or 
foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to the department, 
measurements of such items, will be taken for record purposes only and without prejudice so that in case it is 
subsequently decided by the department to admit the contractor's claims, there should be no difficulty in 
determining the quantities of such work. A suitable remark should, however, be made against such measurements 
to guard against payment in the ordinary way. 
 
9.7 Payments: The running on account payments may be made once in a month or at intervals stipulated in the 
work order/ contract agreement.  
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the work order/ 
contract shall be prepared on the basis of detailed measurements recorded as described hereinbefore and 
processed for payments.       
 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which the 
contractor is considered entitled by way of interim payment for the following: 
 
a)  The work executed as covered by the bill/bills after deducting the amount already paid, the security deposit 
and such other amounts as may be deductible or recoverable in terms of the work order/ contract. 
 
b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge for items 
already appearing in the bill of quantities of work with approved rates, will be made along with the on account bills 
only up to 10% of the quantity provided in the agreement subject to overall value of work not exceeding the 
agreement value.                                                                    
 
 (ii) The  GM(Civil) of the company  and / or the Staff Officer(C)  of the  Area may authorize interim payment  
for excess  work done  up to  20 % of the  quantity of work provided in the  Bill of Quantity  of the work awarded 
from  Company level and  Area level respectively subject to overall value of work done does not exceed the 
contract value. This however, shall not be applicable for High Value Items.  
 
c) Extra items of work executed will be paid on specific written authorization of GM(C) of the company or Staff 
Officer (Civil) of the Area provided that the value of such extra items of work when added together is not more 
than 10% of the contract value and the total gross payment including excess quantity does not exceed the 
contract value. 
 
Balance amount on account of excess quantity and extra  items of work executed shall be paid after the deviation  
estimate / revised estimate regularizing  the extra items and  excess quantities  of  work  is  sanctioned  by the 
competent authority of the company with  the concurrence of the Finance Department of the company. 
 
d) On the Engineer-in-Charge's certificate of completion in  respect of the work covered by the contract / final  
measurements of the work certified by the Engineer  In Charge or his representative. 
 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion and 
evaluated based on the approved rates for the items in the contract agreement/sanctioned revised estimate. In 
case of extra items of work, the rates shall be derived as stated in the relevant clause of the contract.            
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The payments shall be released against the final bill subject to all deductions which may be made on account of 
materials supplied, water supply for construction, supply of electricity and any other dues payable by the 
contractor to the company, and further subject to the contractor having given to the Engineer-in-Charge a  no 
claim certificate.  
 
The contractor shall indemnify the company against proof of depositing royalty on account of minor minerals used 
in the work before the final bill is processed for payments. The final payment to be made will also be subject to 
Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 
 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall not of 
itself be conclusive  evidence that any work/materials to which it relate is/are in accordance with the contract and 
may be modified or corrected by the Engineer-in-Charge by any subsequent certificate or by the final certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after the 
payment as a result of post payment audit or technical examination or by any other means, notwithstanding the 
fact that the amount of disputed claims, if any, of the contractor exceeds the amount of such overpayment and 
irrespective of the facts whether such disputed claims of the contractor are thesubject matter of  arbitration or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the contract, failing that from 
contractor's claim under any other contract with the company or form the contractor's security deposit or the 
contractor shall pay the amount of over payment on demand. In case of contractor's non-payment on such 
demand, the same should be realised from the contractor's dues, if any, with Coal India Limited or any of its 
subsidiaries. 
 
9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications laid 
down in the contract/ work order.  If certain items of work, executed by the contractor, are below specifications, the 
contractor should re-do them according to the specifications and instructions of EIC and if the contractor fails to 
rectify the defect within the time and in the manner specified by the EIC, the work shall be got re-done or rectified 
by the department at the risk and cost of the contractor. Engineer-in-Charge may accept such work of below 
specifications provided the department is satisfied with the quality of such works and the strength/ structural safety 
of such works. In that case Engineer-in-Charge shall make such deductions for the difference in value, as in his 
opinion is reasonable and is approved by the accepting authority of the company i.e.  GM/HoD(C) of the company 
in this case or any other officer nominated by GM/HoD(C) for the purpose. 

 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’s both in 
pages recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in the MB’s 
and the bill form. 

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s and the bill 
form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 
Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract of the 
bill in the MB & the bill form. In between stage iii) and iv) accountal checking may be made by the 
concerned Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable executives for the 
works outlined at (i). Further for check measurement also company may authorize Executives based on 
availability.  

 
9.7.08 Secured Advance against Material brought to Site 
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Secured advance on the security of materials (which are not combustible, fragile or perishable in nature) brought 
to the site but not yet incorporated in the works will be made up to 75 (seventy-five) per cent of invoice value, or 
the 75 (seventy-five) per cent of the corresponding value of the materials determined on the basis of BOQ rates, 
whichever is less, subject to the condition that their quantities are not excessive and shallbe used within a period 
of 90 (ninety) days and subject to other stipulations in the contract. The contractor will be required to submit an 
indemnity bond as per prescribed Form of the company on non-judicial stamp paper of prescribed value, 
hypothecating the goods to the procuring entity, and also be responsible for their safe custody. Before the 
advance is released, the procuring entity may inspect the site to ensure that the Contractor has safeguarded the 
materials against pilferage and deterioration. It may be ensured that the contractor has not taken any loan/ limit 
from banks against hypothecation of the materials against which the secured advance is claimed. An undertaking 
in this regard may also be taken from the contractor. 
 
Generally, as per the provisions of the contracts, the contractors are required to submit proof of cost of materials 
and the delivery of material at site while claiming such advances. The stock register should be maintained from 
the commencement of the contract and, unless otherwise prescribed in the contracts, the stock, so considered for 
advance, should generally be only paid stock (and not brought on credit). Where the materials are supplied from 
a captive source of the contractor, the reasonableness of the valuation of such materials may be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim payment) to the extent materials 
for which advance has been previously paid have been incorporated into the works. 
 
This advance shall be recovered in four equal installments or as per consumption whichever is higher.  Engineer-
in-Charge  shall  recover at his discretion all or any part of secured advance paid, if in his opinion the work is not  
progressing  satisfactorily  or the security of these  materials at  site  is not  adequately taken  care of by the 
contractor. In all cases, the repayment of the advance will be affected after expiry of a period of 120 days since 
payment of advance, whether the material is consumed in the work or not. 
 
Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 
 
At any point of time the outstanding recoverable secured advance shall not be more than 10% of the contract 
value.        

 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the rate as 
amended from time to time, shall be made unless exempted by the competent authority of the Income Tax 
Department. Further, TDS under GST will be deducted at applicable rates as per the provisions of GST Act 
wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor. If, however, 
the company is asked to make deduction from the contractor's bills, the same shall be done and a certificate to 
this effect shall be issued to the contractor for dealing with the State Govt. and the company does not take any 
responsibility to do anything further in this regard. 

   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement/Work-order.  

 
10 Termination, Cancellation, Suspension and Foreclosure of Contract  
 

The company shall, in addition to other remedial steps to be taken as provided in the conditions of contract be 
entitled to cancel the contract in full or in part, and whether the date of completion has or has not elapsed, by a 
two weeks show cause notice in writing if the contractor:- 
  
a) makes default in proceeding with the works with due diligence and continues to do so even after a notice  in 
writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice 
    Or 
b) commits default/breach in complying with any of the terms and conditions of the contract and does not remedy 
it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-Charge, then on the expiry of 
the period as may be specified by the Engineer-in-Charge in a notice in writing. 
    Or 
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c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods of competitive 
tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or to any other person on his behalf 
any gift or consideration of any kind as an inducement or reward for act/acts of favour in relation to the obtaining 
or execution of this or any other contract for his company. 
    Or 
e) fails to complete the work or items of work with individual dates of completion, on or before the date/dates of 
completion or as extended by the company, then on the expiry of the period as may be specified by the Engineer-
in-Charge in a notice in writing. 
    Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing from the 
Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole contract or portion 
of it in default. 
    Or 
g) breach of the prohibition against sub-contracting 

Or 
h) Committed fraud 
 
However, the contractor shall continue to fulfil the contract to the extent not terminated. 
 
10.1The contract shall also stand terminated under any of the following circumstances: 
 
 a) If the contractor being an individual in the case of proprietary concern or in the case of a partnership firm 
any of its partners is declared insolvent under the provisions of Insolvency Act for the time being in force, or 
makes any conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors 
amounting to proceedings for liquidation or composition under any Insolvency Act. 
 
 b) In the case of the contractor being a company, its affairs are under liquidation either by a resolution passed 
by the contractors company or by an order of court, not being a voluntary liquidation proceedings for the purpose 
of amalgamation or reorganization, or a receiver or manager is appointed by the court on the application by the 
debenture holders of the contractor's company, if any. 
 
 c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be 
continued for a period of 21 (twenty-one) days. 
 
 d) On the death of the contractor being a proprietary concern or of any of the partners in the case of a 
partnership concern and the company is not satisfied that the legal representative of the deceased proprietor or 
the other surviving partners of the partnership concern are capable of carrying out and completing the contract. 
The decision of the company in this respect shall be final and binding which is to be intimated in writing to the legal 
representative or to the partnership concern. 
 
10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on termination of the contract, 

the Engineer-in-charge shall have powers:  
a. To take possession of the site, any materials, constructional plant, equipment, stores etc. thereon and 
carry out balance work through any means or through any other agency. 
 
b. To give the contractor or his representative of the work 7 (seven) days notice in writing  for taking final 
measurement for the works executed  till the date of cancellation or termination of the contract. The 
Engineer-in-Charge shall fix the time for taking such final measurement and intimate the contractor in 
writing.  The final measurement shall be carried out at the said appointed time notwithstanding whether the 
contractor is present or not. Any claim as regards  measurement which the contractor is to make shall be 
made in writing within 7 (seven) days of taking  final measurement by Engineer-In-charge as aforesaid and 
if no such claim is received, the contractor shall be deemed to have waived all  claims  regarding above 
measurements and any claim made thereafter shall not be entertained. 
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c. After giving notice to the contractor to measure up the work of the contractor and to take such whole or 
the balance or part thereof, as shall be unexecuted out of his hands and to give it to another contractor or 
take up departmentally, to complete the work. The contractor whose contract is terminated shall not be 
allowed to participate in future bidding for period of minimum twelve months. 
 
In such an event, the contractor shall be liable for loss/damage suffered by the employer because of action 
under this clause and to compensate for this loss or damage, the employer shall be entitled to recover 
higher of the following:  
 
i) Forfeiture of security deposit comprising of performance guarantee and retention money at the disposal of 
the employer. 

Or 
ii) 20% of value of incomplete work excluding GST. The value of the incomplete work shall be calculated for 
the items and quantities remaining incomplete (as per provision of agreement) at the agreement rates 
(excluding GST) including price variation (excluding GST) as applicable on the date, when notice in writing 
for termination of work was issued to the contractor. 
 
The amount to be recovered from the contractor as determined above, shall, without prejudice to any other 
right or remedy available to the employer as per law or as per agreement, will be recovered from any 
money due to the contractor on any account or under any other contract and in the event of any shortfall, 
the contractor shall be liable to pay the same within 30 days. In case of failure to pay the same the amount 
shall be debt payable. 
 
In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased materials, equipment or 
entered into agreement or made advances on any account or with a view to the execution of work or 
performance of the contract. And in case action is taken under any of provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum for any work thereof or actually performed under this 
contract unless and until the engineer-in-charge has certified in writing the performance of such work and 
value payable in respect thereof and he shall only be entitled to be paid the value so certified. 
 
The need for determination of the amount of recovery of any extra cost/expenditure or of any loss/damage 
suffered by the company shall not however arise in the case of termination of the contract for death/demise 
of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 

 
Suspension of work – The Company shall have power to suspend the work. The contractor shall on receipt 
of the order in writing of Engineer-in -charge (whose decision shall be final and binding on the contractor), 
suspend the progress of work or any part thereof for such time in such manner as the Engineer-in-Charge 
may consider necessary so as not to cause any damage, or endanger the safety thereof for any of the 
following reasons: 
 
 a) on account  of any default on the part of the contractor, or 
 b) for proper execution of the works, or part thereof, for  reasons other than the default of the 
contractor or, 
 c) for safety of the works, or part thereof. 
 
The contractor shall, during such suspension properly protect and ensure the works to the extent necessary 
and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for reasons (b) & (c), 
the contractor shall be entitled to an extension of time equal to the period of every such suspension plus 
25%. This shall also be applicable for completion of the item or group of items of the work for which a 
separate period of completion as specified in the contract and of which the suspended work forms a part.  
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The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if such 
suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually agreed terms. 

 
10.4 Foreclosure of contract: 

 
If at any time after acceptance of the tender the company decides to abandon or reduce the scope of work for 
any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in writing to that effect 
to the contractor and contractor shall act accordingly in the matter. In the event of abandonment, the 
contractor shall have no claim to any payment of compensation or otherwise whatsoever, other than those 
mentioned below:- 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure incurred, if 
any, by the contractor on preliminary works at  site e.g. temporary access roads, temporary construction for 
labour and staff quarters, office accommodation, storage of materials, water storage tanks and water supply 
for the work including supply to labour/ staff quarters, office etc. 
 
b) to pay the contractor at the contract rates full amount for works executed and measured at site up to the 
date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally liable to pay, 
for the purpose of consumption in works carried out or were to be carried out but for the foreclosure, including 
the cost of purchase and transportation and cost of delivery of such materials. The materials to be taken over 
by the company should be in good condition and the company may allow at its discretion the contractor to 
retain the materials in full or in part if so desired by him and to be transported by the contractor from site to his 
place at his own cost with due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if any, in the work on the date of 
abandonment/reduction in the work, at the original issue price less allowance for any deterioration or damage 
caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or to any 
other destination, whichever is less. 
 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, papers, 
relevant documents as may be necessary to enable the Engineer-in-Charge to assess the amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim for 
compensation for abandonment of the work, other than those as specified above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after giving the 
contractor 15 days’ notice in writing, without cancelling or terminating the contract, shall be entitled to employ 
another Agency for executing the job or to carry out the work departmentally or contractually through tendering / 
limited tendering process, either wholly or partly, debiting the contractor with cost involved in engaging another 
Agency or with the cost of labour and the prices of materials, as the case may be. The certificate to be issued by 
the Engineer-in-Charge for the cost of the work so done shall be final and conclusive and the extra cost, if any, 
shall be borne by the contractor. However, when this clause is invoked, penalty will not be applicable other than 
on account of delayed completion. 
 
The value of the work taken away shall be calculated for the items and quantities taken away at the agreement 
rates including price variation as applicable on the date, when notice in writing for taking away part work was 
issued to the contractor. The contractor, from whom part work is being taken out, shall not be allowed to 
participate in the tendering process if any. 
If the expenses incurred by the department is less than the amount payable to the contractor at his agreement 
rates, the difference shall not be payable to the contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 
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entered into any engagements or made any advance on any account or with a view to the execution of the work or 
the performance of the contract. 
 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of MCEW) may be resorted to by 
CIL/ Subsidiary. 

 
12. Completion Certificate / Defect Liability Certificate  
 

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability certificate, in 
which case the issue of Defect Liability certificate shall be in accordance with the procedure specified therein, the 
contractor shall give notice of completion of work, as soon as the work is completed, to the Engineer-in-Charge. 
The Engineer-in-Charge and or any other Officer, nominated for the purpose by the company, shall within  30 
(thirty) days from the receipt thereof, inspect the work and ascertain the defects/deficiencies, if any, to be rectified 
by the contractor as also the items, if any, for which payment shall be made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which is 
necessary for the satisfactory performance of the contract, he shall intimate in writing the defects and instruct the 
contractor to rectify the defects/remove deficiencies within the period and in the manner to be specified therein. In 
such cases Defect Liability Certificate will be issued by the EIC after the above rectifications are carried out/ 
deficiencies are removed by the contractor to the satisfaction of EIC. 
 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-Charge is 
satisfied that the contractor has already made arrangements for rectification, or in the event of contractor's failure 
to rectify the defects for any reason whatsoever, the defects can be rectified by the company departmentally or by 
other means and the 50% of the security deposit of the contractor shall be sufficient to cover the cost thereof, he 
shall issue the Defect Liability Certificate ( Taking Over Certificate with list of defects )indicating the date of 
completion of the work, defects to be rectified, if any, and the items, if any, for which payment shall be made at 
reduced rate indicating reasons there for and with necessary instructions to the contractor to clear the site/place of 
work or all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.    
 
12.1 In cases where separate period of completion for certain items or groups of items are specified in the 
contract, separate Defect Liability certificate for such items or groups of items may be issued by the Engineer-in-
Charge after completion of such items on receipt of notice from the contractor only in the event the work is 
completed satisfactorily in every respect.      
 
Refund of security deposit and payment of final bill shall, however, be made on completion of the entire contract 
work, but not on completion of such items of work. 
 
12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made clean after 
removal of rubbish, scaffolding, surplus materials, temporary structures etc. 
 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The cost thereof 
shall be recovered from the final bill of the contractor. 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed to be 
included in the tendered rates.  
 
i) The company reserves the rights to let other contractors also work in connection with the Project and the 
contractor/contractors shall co-operate in the works for the introduction and stores and materials and execution of 
his/their works. 
 
ii) The contractor/contractors shall keep on the work site during the progress a competent and experienced 
Resident Engineer exclusively for the work and necessary assistants who shall represent the contractor(s). The 
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contractor shall employ, on the site in connection with the execution and maintenance of the work, technical and 
managerial staff as mentioned below. 

 
Sl.No. Value of Work Manpower Requirement 
1. More than 10 Crores  One Resident Engineer (Degree Holder), Two Engineers 

(Diploma Holder) 
2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), One 

Engineer (Diploma Holder) 
3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder) 

For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer. 
 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience and full 
postal address of each and every technical personnel employed at site by him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the required technical staff as 
assessed by Engineer-in-charge or as specifically mentioned in the bid.  The delay on this account, if any, shall be 
the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors in course of 
the works finds/find any discrepancy between the drawing, forming part of the contract documents and the 
physical conditions of the locality or any errors  or  omissions  in  drawings  except  those  prepared  by  himself / 
themselves  and  not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the 
Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same.  Any work done after such 
discovery and without intimation as indicated above will be done at the risk of the contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work. The 
Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the work site any men of 
the contractor/contractors who in his opinion is undesirable and the contractor/contractors will have to remove him 
within 3 (three) hours of such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required under Apprentices Act. 
 
The contractor shall further be responsible for making arrangements at his own cost, or accommodation and social 
needs of the staff and workers under his employment. 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons (including 
employees) and property. The safety required or recommended by all applicable laws, codes, statutes and 
regulations shall be observed by the contractor(s).In case of accidents, the contractor(s) shall be responsible for 
compliance with all the requirements imposed by the Workmen's Compensation Act or any other similar laws in 
force and the contractor shall indemnify the company against any claim on this account.    
 
All scaffoldings, ladders and such other structures  which the  workmen  are  likely  to use shall be examined by 
the Engineer-in-Charge or his authorized representative whenever they want and the structure must be strong, 
durable, and safe and of such design as required by Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall be kept on 
the work and such structure must be pulled down within three hours of such condemnation and any certificate or 
instructions, however, shall in no way absolve the contractor/contractors from his/their responsibility, as an 
employer, as the company shall in no way be responsible for any claim. 
  
The contractor / contractors  shall  at all times exercises  reasonable precautions for the  safety of  employees in 
the  performance of his/their contract and shall comply with all applicable provisions of the safety laws drawn up 
by the State Govt. or Central Govt. or Municipalities and other authorities in India. The contractor/contractors shall 
comply with the provision of the safety hand book as approved and amended from time to time by the Government 
of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules of India and 
Local statutes and orders and regulations applicable to his/ their work. 
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vi) The contractor shall maintain all records as per the provision made in the various statutes including Contract 
Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) Central Rules,1971, 
Minimum Wages Act, Workmen Compensation Act etc. and latest amendment thereof. Such records maintained 
by the contractor shall be opened for inspection by the Engineer-in-Charge or by the nominated representative of 
the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons employed on the 
work shall be constructed and maintained in the number, manner and place approved or ordered by the Engineer-
in-Charge. The contractor/ contractors shall vigorously prohibit committing of nuisance at any other place. Cost of 
all works under this item shall be covered by the contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative with work 
reports from time to time regarding the contractor / contractors organization and the progress made by him / them 
in the execution of the work as per the contract.         
 
For Capital/ Specialized works with estimated value more than 10 Cr and more, the contractor has to submit 
project specific monthly progress report of the work in a computerized form (Management Information System 
Reports– MIS reports). The progress report shall contain the following apart from whatever else may be required 
to be specified: 

i) Project information, giving the broad features of the contract. 
ii) Introduction, giving a brief scope of the work under the contract and the broad structural or other details. 
iii) Construction schedule of the various components of the work, through a bar chart for the next three 

quarters for as may be specified, showing the milestones, targeted tasks and up to date progress. 
iv) Progress chart of the various components of the work that are planned and achieved, for the month as well 

as cumulative up to the month, with reasons for deviations, if any, in a tabular format. 
v) Plant and machinery statement, indicating those deployed in the work, and their working status. 
vi) Man-power statement, indicating individually the names of all the staff deployed in the work along with their 

designations. 
vii) Financial statement, indicating the broad details of all the running account payments received up to date, 

such as gross value of work done, advances taken, recoveries effected, amounts withheld, net payments, 
details of cheque payments received, etc. 

viii) A statement showing the extra and substituted items submitted by the contractor, and the payments 
received against them, broad details of the bank Guarantees, indicating clearly their validity periods, broad 
details of the insurance policies taken by the contractor, if any, the advances received and adjusted from 
the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the work done up to date, to indicate 
visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the results thereof. 
xi) Any hold-up shall be specified. 
xii) Dispute, if any, shall also be highlighted. 
xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with contractor may be necessary 

to ensure that contractor deploys sufficient resources to meet the deadlines. 
 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable) only) and 
other levies, royalty, building and construction workers cess (as applicable in States), whether local, municipal, 
provincial or central pertaining to the contract payable by the bidder/Contractor under the Contract (during the 
entire period of contract), or for any other cause as applicable on the last date of submission of Bid, shall be 
included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 
payable by bidder or by company under reverse change mechanism shall be computed by system in BOQ 
sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as may be 
attendant upon execution and completion of works shall also be included in the rates, prices and total Bid price 
submitted by the bidder.  
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any 
increase over the rate existing on the last date of submission of Bid shall be reimbursed by the company on 
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production of documentary evidence in support of payment actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from the 
contractor. The details of such duties, taxes and other levies along with rates shall be declared by the bidder. 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST 
Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer (i.e. 
CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on the latter 
submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules made thereunder 
and after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should 
be issued within the time limit prescribed under the GST law.  
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition 
scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation 
Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will be deposited by 
CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods or 
the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST & 
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper 
tax invoice or any other reason whatsoever, the applicable taxes &cess paid based on such Tax invoice shall 
be recovered from the current bills or any other dues of the supplier/vendor along with interest and penalty, if 
any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be subject 
to variations on any account except to the extent variations allowed as per the conditions of the contract of the 
bidding document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with 
such amount in terms of the provisions of the Statute or in terms of the direction of any statutory authority and 
the company shall only provide with certificate towards such deduction and shall not be responsible for any 
reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under the 
Coal Act, the contractor will have to produce a royalty clearance certificate from the District Authorities before 
full and final payment. 

 
Note: During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if 
any, to the contractor will be made as per the GST status declared by the bidder during tender stage based on 
which cost to company has been ascertained or at actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff and labourer 
required for the contract, which shall include cost of lead, lift, loading, unloading, railway freight, recruiting 
expenses and any other charges for the completion of the work to entire satisfaction of the company.                       
 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the work site at 
his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing. Prior 
permission is required to be taken from the owner for engagement of sub-contractor in part work/ piece rated 
work. 
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xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled, destroyed or 
damaged by the contractor/contractors or any of his/their employees without the prior permission of the company, 
failing which the cost of such trees or plants shall be deducted from the contractor/contractors dues at the rate to 
be decided by the company.  The rates quoted are supposed to include clearance of shrubs and jungles and 
removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in writing.  

 
b) Anything of historical or other interest or of significant value unexpectedly discovered on the site isthe property 
of the employer. The Contractor is to notify the Nodal Officer or his nominee of such discoveries and carry out the 
Nodal Officer or his nominee’s instructions for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged by him/them 
as per Minimum Wages Act or such other legislation or award of the minimum wage fixed by the respective State 
Govt. or Central Govt. as may be in force. The contractor / contractors shall make necessary payments of the 
provident fund for the workmen employed by him for the work as per the laws prevailing under provisions of CMPF 
and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident Fund and Miscellaneous 
Provisions Act 1952 as the case may be. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall be 
reimbursed to the contractor on production of proof of payment limited to the maximum likely number of workmen 
to be deployed as indicated in the tender document. Such payments shall be made on quarterly basis and shall 
not be included in the Contract Value.  
 
xv) All accounts shall be maintained properly and the company shall have the right of access and inspection of all 
such books of accounts etc., relating to payment of labourer in online mode including payment of provident fund 
considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement or by law, 
indemnify and keep indemnified for the following: 
 
a) The company or  any agent or  employee of the company against any action, claim or proceeding relating to 
infringement or use of any patent or design right and shall pay any royalties or other charges which may be 
payable in respect of any article or material included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such infringement has taken place 
in complying with the specific directions issued by the company or the use of such article or material was the result 
of any drawing and/or specifications issued by the company after submission of tender by the contractor. The 
contractor must notify immediately after any claim being made or any action brought against the company, or any 
agent or employee of company in respect of any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of payment of Wages Act, 
1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's Compensation Act, 1923, 
Industrial Dispute Act, 1947, Mines Act 
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any 
modification thereof or any other law relating thereto and rules made there under from time to time, as may be 
applicable to the contract which may arise out of or in consequence of the construction or maintenance or 
performance of the work under the contract and also against costs, charges and expenses of any suit, action or 
proceedings arising out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third party or to any property 
belonging to any third party which may arise out of or in consequence of the construction or maintenance or 
performance of the work under the contract and against all claims/demands proceedings/damages, cost charges 
and expenses whatsoever in respect of or in relation thereto.  
 
 xvii)The contractor is under obligation to hand over to the company the vacant possession of the completed 
building structures failing which the Engineer-in-Charge can impose a levy upon the contractor upto 5% of the total 
contract value excluding GST for the delay in handing over the vacant possession of the completed works after 
giving a 15 (fifteen) days notice to the contractor. 
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xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent  loss or damage to 
the works or part thereof for any reasons whatsoever (except for reasons which are beyond control of the 
contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own cost repair and make good 
the loss/damage to the work so that on completion, the work shall be in good order and condition and in 
conformity with the requirements of the contract and instructions of the Engineer-in-charge. 
 
The contractor/contractors shall take following insurance policies during the full contract period at his own cost: 
a). In the case of construction works, without limiting the obligations and responsibilities under the contract, the 
contractor shall take insurance policy for the works and for all materials at site so that the value of the works 
executed and the materials at site up to date are sufficiently covered against risk of loss/damage to the extent as 
permissible under the law of insurance. The contractor shall arrange insurance in joint names of the company and 
the contractor. All premiums and other insurance charges of the said insurance policy shall be borne by the 
contractor. 
 
The terms of the insurance policy shall be such that all insurance claims and compensations payable by the 
insurers, shall be paid to the Employer and the same shall be released to the contractor in installments as may be 
certified by the Engineer-in-charge for the purpose of rebuilding or replacement or repair of the works and/or 
goods destroyed or damaged for which payment was received from the insurers. Policies and certificates for 
insurance shall be delivered by the contractor to the EIC for his approval before the starting date. Alterations to the 
terms of insurance shall not be made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor for the purpose of 
storing or using materials of combustible nature, the contractor shall take separate insurance policy for the entire 
building and the policy shall be deposited with the company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the company against all claims, 
damages or compensation under the provision of the Workmen's Compensation Act and shall take insurance 
policy covering all risk, claims, damages, or compensation payable under the Workmen's  
Compensation Act or under any other law relating thereto. 
  
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the contract by 
timely payment of premiums and it/they shall not be cancelled without the approval of the company and a 
provision is made to this effect in all policies, and similar insurance policies are also taken by his sub-contractors if 
any. The cost of premium shall be borne by the contractor and it shall be deemed to have been included in the 
tendered rate.       
 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or any other 
insurance which the contractor is required to effect under the terms of the contract, the company may effect and 
keep in force any such insurance and pay such premium/premiums as may be necessary for that purpose from 
time to time and recover the amount thus paid from any moneys due to the contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50 
LAKHS.  

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the works and 
correctness of the position, reduced levels, dimensions and alignment of all parts of the work including marking 
out the correct lay out in reference to the permanent bench mark and reference points.  Only one permanent 
bench mark and basic reference lines shall be marked and shown to the contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection therewith. If at any time 
during the progress of work any error is detected in respect of the position, levels, dimensions or alignment of any 
part of the work, the contractor on being required to do so by the Engineer-in-Charge or his representative shall at 
the expenses of the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error is 
due to incorrect data supplied by the Engineer-in-Charge.  
 
xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register and obtain 
License from the competent authority under the Contract Labour (Regulation & Abolition)Act 1970,the Contract 
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Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies of the same to the Engineer-in-
Charge and the Principal Employer.   
 
xxi) Deleted 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, security 
guards, fencing when and where necessary as required by the Engineer-in-Charge for the purpose of protection of 
the works, materials at site, safety of workmen and convenience of the public.         
 
 xxiii) All materials (e.g.  stone, moorum and  other materials) obtained in the course of execution of the work 
during excavation  and dismantling etc. shall be the property of the company and the same may be issued to the 
contractors, if required for use in the works at the rates to be fixed by the Engineer-in-Charge. 
 
 xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall be the 
contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The rates quoted by 
the contractor shall be deemed to include the dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit specifications 
and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-Charge or his nominee, who 
is to approve them if they comply with the specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s responsibility for 
design of the Temporary Works. 
 
xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the eligible dependent 
family members of the deceased contractor’s worker, who died in mine accident as certified by DGMS, to whom 
the statutory benefits under Employee Compensation Act, Provident Fund etc. have been paid, as per the terms of 
contract or through Insurance Company by availing Group Personal Accident Insurance Policy for all its workers 
before commencement of the contract, which shall be renewed periodically to cover the entire duration of the 
contract. No reimbursement shall be made on this account by CIL/Subsidiary.  
 
In order to comply with the above provisions, contractor shall immediately on receipt of letter of acceptance/work 
order shall obtain group personal accident insurance in respect of all the workmen engaged in mining activities for 
payment of Rs.15.00(fifteen) lakhs in case of death in mine accident. A proof to such effect shall be produced to 
the satisfaction of the management before commencement of the work. However, the responsibility of payment of 
special relief/ex-gratia amount shall lie exclusively with the Contractor.  
 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary concerned may 
make payment to the eligible dependent as mentioned herein above. However, such amount shall be recovered 
from the Contractor from his dues either in the same and/or other subsidiaries of CIL. 
 

14.   Defects Liability Period: 
 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the contractor 
shall be responsible to make good and remedy at his own expense the defect/s mentioned hereunder within such 
period as may be stipulated by the Engineer-in-Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months from the 
date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work detected by the Engineer-
in-Charge within a period of 6 (six) months from the date of issue of Defect Liability certificate/ completion 
certificate or before the expiry of one full monsoon period i.e. June to September whichever is later in point of 
time. 
 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for carrying out the defects by 
the contractor detected within the defect liability period and if the contractor  fails  to  adhere  to  this  programme,  
the  Engineer-in-Charge shall be at liberty to procure proper materials and carry out the rectifications in any 
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manner considered advisable under the circumstances and the cost of such procurement of materials and 
rectification work shall be chargeable to the contractor and recoverable from any of the pending dues of the 
contractors. 
 
The defect liability period can be extended by the company on getting request from the contractor only for valid 
reasons.  
 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & any other 
work of similar nature to be decided by the Engineer-in-Charge. 
 

15. Operating and Maintenance Manual:  
 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy Certificates/ Clearances and 
No-Objection-Certificates (NOCs), if applicable, from the local civic authorities, for completed Work and 
Facilities before handing over the same to ‘Procuring Entity’ for putting them to functional use. 

 
2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the Contractor restores to 

original status - the auxiliary services/ facilities (Roads, Sewerage, utilities, including removal of garbage and 
debris) affected during the construction process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all Services and Facilities 

constructed in accordance with the Approved Plans, Specifications fulfilling all agreed techno-functional 
requirements along with Inventory, As built - Drawings, Maintenance Manual/ Standard Operating Procedure 
(SOP) for Equipments and Plants, all clearances /Certificates from Statutory Authorities, Local Bodies etc. as 
directed by EIC before submission of final bill. 

 
16.  Settlement of Disputes. 
  

Disputes Resolution 
 
1. Normally, there should not be any scope for dispute between the buyer / Company and seller / contractor 

after entering a mutually agreed valid contract. However, due to various unforeseen reasons, problems 
may arise during the contract, leading to a dispute between the buyer / Company and the seller / 
contractor. Therefore, the conditions governing the contract should contain suitable provisions for the 
settlement of such disputes or differences binding on both parties. 

2. All disputes and differences between the parties, as to the construction or operation of the contract, or the 
respective rights and liabilities of the parties on any matter in question or any other account whatsoever, 
but excluding the Excepted Matters (detailed below); arising out of or in connection with the contract, within 
thirty (30) days from aggrieved Party notifying the other Party of such matters; whether before or after the 
completion/ termination of the contract, that cannot be resolved amicably between the Engineer-in-charge 
and the contractor within thirty (30) days from one party notifying the other of such matters, whether before 
or after the completion or termination of the contracts, shall be referred to as a “Dispute”. 

3. The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and claims, citing relevant 
contractual clauses to the Engineer-in-charge, and requesting to invoke the dispute resolution mechanisms 
as available in the contract.  

Excepted Matters 
 
Matters for which provision has been made in any clause of the contract shall be deemed as ‘excepted matters’ 
(matters not disputable), and decisions of the Company, thereon, shall be final and binding on the contractor. 
The ‘excepted matters’ shall stand expressly excluded from the purview of the Dispute Resolution Mechanism. 
However, where the Procuring Entity has raised the dispute, this sub-clause shall not apply. Unless otherwise 
stipulated in the contract, excepted matters shall include but not limited to: 
1. Any controversies or claims brought by a third party for bodily injury, death, property damage or any 

indirect or consequential loss arising out of or in any way related to the performance of this Contract (“Third 
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Party Claim”), including, but not limited to, a Party’s right to seek contribution or indemnity from the other 
Party in respect of a Third-Party Claim. 

2. Issues related to the pre-award tender process or conditions. 
3. Issues related to ambiguity in contract terms shall not be taken up after a contract has been signed. All 

such issues should be highlighted before the contractor signs the contract. 
4. Issues related to contractual action/ termination of contract etc., by the Company on account of fraud, 

corruption, debarment of contractors, criminal or wilful negligence of the contractor etc. 
5. Issues that are already under investigation by CBI, Vigilance, or any other investigating agency or 

government. 
6. Provisions incorporated in the contract, which are beyond the purview of the Company or are in pursuance 

of policies of Government, including but not limited to 
a) Provisions of restrictions regarding local content and Purchase Preference to Local suppliers in terms 

of the Make in India policy of the Government. 
b) Provisions regarding restrictions on Entities from Countries having land-borders with India in terms of 

the Government’s policies in this regard. 
c) Purchase preference policies regarding MSEs and Start-ups 

 
SETTLEMENT OF DISPUTES WITH THE CONTRACTOR 
It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. However, if 
such disputes take place between the contractor and the department, effort shall be made first to settle the 
disputes at the Company level. 
The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ claims 
within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of the contractor 
shall be entertained by the Company.  
The dispute is to be resolved as per following stages: 
In first stage dispute shall be referred as given below: 
Scenario The dispute shall be referred to: 
For works executed at Area / sub-area / project 
level where Area GM is not Engineer-in-charge 
(EIC) and EIC is under the administrative control 
of Area GM: 

Area GM 

For works executed at Area / sub-area / project 
level and Area GM is Engineer-in-charge: 

HOD(concerned department), 
Subsidiary HQ 

For works executed at / through HQ level where 
HOD(concerned department) is not Engineer-in-
charge (EIC) and EIC is under the administrative 
control of HOD 

HOD (concerned department), 
Subsidiary HQ / CIL, as the case 
may be. 

For works executed at / through HQ level and 
HOD(concerned department) is Engineer-in-
charge 

Serving officer not below the rank of 
HOD / E8, nominated by concerned 
Director. 

 
If dispute still persist even after 60 days (extendable by another 30 days with mutual consent) of receipt of 
representation to Engineer-in-charge, then the Dispute shall be attempted to be resolved, as far as feasible, 
before recourse to courts, in the sequence as mentioned below, and the next mechanism shall not be invoked 
unless the earlier mechanism has been invoked or has failed to resolve it within the deadline mentioned 
therein: 

a) Adjudication 
b) Mediation 

 
NOTE: While processing a case for dispute resolution/ litigation, the Company may take legal advice at 
appropriate stages. 
Adjudication 
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1. After exhausting efforts to resolve the Dispute in the first stage as mentioned above, the contractor shall 
give a ‘Notice of Adjudication’ specifying the matters which are in question or subject of the dispute or 
difference indicating the relevant contractual clause(s), as also the amount of claim (item-wise) to the 
concerned Director, Subsidiary / CIL for invoking resolution of the dispute through Adjudication. 

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can nominate an Adjudicator (a 
serving officer of Subsidiary / CIL not below the rank of HOD / E8, as the case may be). 

3. During his adjudication, the Adjudicator shall give the contractor an adequate opportunity to present his 
case. Within 60 days (extendable by another 30 days with mutual consent) after receiving the 
representation, the Adjudicator shall make and notify decisions in writing on all matters referred to him. The 
parties shall not initiate, during the adjudication proceedings, any conciliation, arbitral (if available in the 
existing contracts) or judicial proceedings in respect of a dispute that is the subject matter of the 
adjudication proceedings. 

 
NOTE: If differences still persist, the settlement of the dispute or differences relating to the interpretation and 
application of the provisions of commercial contract(s) between Central Public Sector Enterprise (CPSEs)/ Port 
Trusts inter se and also between CPSEs and Government Departments/ Organizations (excluding disputes 
relating to Railways, Income Tax, Customs & Excise Department), shall be taken up by either party for its 
resolution through Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned in 
DPE OM No. 05/003/2019-FTS-10937 dated 14th December 2022 and the decision of AMRCD on the said 
dispute will be binding on both the parties. 
For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator fails to notify his decision 
within the above-mentioned time-frame, the contractor may proceed to invoke the process of Mediation as 
follows. 
 
Mediation 
 

(i) Any party may invoke Mediation by submitting “Notice of Mediation” to the CMD of concerned 
Subsidiary / CIL. A neutral third party, known as the Mediator, facilitates the mediation process.  

(ii) The Mediation Act and a Mediation Agreement: The Mediation shall be conducted as per The 
Mediation Act 2023. 

(iii) Guidelines for Mediation: Department of Expenditure, Ministry of Finance has issued guideline on 
Mediation. Government departments/ entities/ agencies are encouraged to adopt mediation under the 
Mediation Act 2023 and/ or negotiate amicable settlements to resolve disputes. Where necessary, e.g. 
matters of high value, they may proceed in the manner discussed below: 
1. Company, may where they consider appropriate, e.g. in high-value matters (where amount of 

dispute / claim value is more than the DoP of concerned Director), constitute a High-Level 
Committee (HLC) (minimum 03 members) for dispute resolution, which may include the following 
(this composition is purely indicative and not prescriptive): 

i. A retired judge. 
ii. A retired high-ranking officer and/ or technical expert. 

 
2. ln cases where a HLC is constituted, the Company may either 

i. negotiate directly with the other party and place a tentative proposed solution before the 
HLC or 

ii. conduct mediation through a mediator and then place the tentative mediated agreement 
before the HLC or 

iii. use the HLC itself as the mediator. 
 

3. This will enable decisions taken for resolving disputes in appropriate matters to be scrutinized by a 
high-ranking body at arms-length from the regular decision-making structure, thereby promoting fair 
and sound decisions in the public interest, with probity. 

4. There may be rare situations in long-duration works contracts where a renegotiation of the terms 
may best serve public interest due to unforeseen major events. In such circumstances, the terms of 
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the tentative re-negotiated contract may be placed before a suitably constituted High-Level 
Committee before approval by the competent authority. 

5. Disputes where the methods outlined above are unsuccessful should be adjudicated by the courts. 
 

(iv) Appointment of Mediator(s): 
1. Mediators can be of any nationality and must be registered with the Mediation Council of India (MCI) 

or empanelled by a court-annexed mediation centre or empanelled by an Authority constituted 
under the Legal Services Authorities Act, 1987 or empanelled by a mediation service provider 
(MSP) recognised by MCI. 

2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of subsidiary / CIL after consultation 
with concerned Legal department shall propose names of three likely mediators from its panel, 
asking the other party to choose one as Mediator. The mutually accepted mediator shall then be 
appointed to conduct mediation. 

3. If parties do not agree on the mediator, they can approach a mediation service provider ("MSP", 
recognised by MCI), who shall appoint a mediator based on the suitability and preferences of the 
parties within 7 days. 

4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) can be appointed as 
mediators, as per the Standard Operating Procedure (SOP) issued by the Central Vigilance 
Commission (CVC). 

5. After a mediator is appointed, they must disclose any conflict of interest. Either party can seek a 
replacement of the Mediator after such disclosure. 

 
(v) Venue: Mediation must be conducted within the territorial jurisdiction of the Court, which has jurisdiction 

to decide the dispute unless both parties agree to do it online or at the HQ of the subsidiary / CIL where 
the contract has been executed.  

Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which shall be deemed to occur 
within the jurisdiction of a competent court. The Act also requires online mediation communication mechanisms 
to ensure confidentiality.  
 

(vi) The Process: 
1. The Mediator independently and impartially encourages open communication and cooperation 

between disputing parties to reach an amicable settlement, but he does not have the authority to 
impose a settlement upon the parties to the dispute. The parties shall be informed expressly by the 
mediator that he only facilitates in arriving at a resolution of the dispute and that he shall not impose 
any settlement nor give any assurance that the mediation may result in a settlement. 

2. Unlike court proceedings, Mediation is informal and flexible and allows for creative problem-solving 
and exploration of various solutions. The Code of Civil Procedure or the Indian Evidence Act, 1872 
shall not be binding on the mediator.  

3. Confidentiality: Subject to the other provisions of the Mediation Act 2023, the mediator, mediation 
service provider, the parties and participants in the mediation shall keep confidential all the following 
matters relating to the mediation proceedings, namely:—  

i. acknowledgements, opinions, suggestions, promises, proposals, apologies and admissions 
made during the mediation;  

ii. acceptance of, or willingness to, accept proposals made or exchanged in the mediation; 
iii. documents prepared solely for the conduct of mediation or in relation thereto; 
iv. any other mediation communication. 
v. No audio or video recording of the mediation proceedings shall be made or maintained by 

the parties or the participants, including the mediator and mediation service provider, 
whether conducted in person or online, to ensure the confidentiality of the mediation 
proceedings. 

 
4. The mediator initially meets the parties separately and communicates the view of each party to the 

other to the extent agreed upon by them. He assists them in identifying issues, advancing better 
understanding, clarifying priorities, and exploring areas of the parties’ responsibility, identifying 
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common interests, and encouraging compromise. He then meets them jointly to encourage a 
mutually acceptable resolution. At any stage of the mediation proceedings, at the parties’ request, 
the mediator may suggest a dispute settlement in writing. 

 
(vii) Termination of Mediation: The process must be completed within 120 days, though parties can extend 

it by another 60 days through mutual consent. If Mediation is not completed within this timeline (120+60 
days), the Mediator shall prepare a non-settlement report without disclosing the cause of non-settlement 
or any other matter or thing referring to their conduct during mediation for the parties or the MSP. 
Mediation shall also stand terminated on a declaration of the mediator, after consultation with the parties 
or otherwise, that further efforts at mediation are no longer justified or on communication by party(ies) in 
writing, addressed to the mediator and the other parties that they wish to opt out of mediation.  

 
(viii) Mediated Settlement Agreement (MSA):  

 
 As per Section 49 of Mediation Act, Notwithstanding anything contained in this Act, no dispute 
including a commercial dispute, wherein the Central Government or State Government or any of its agencies, 
public bodies, corporations and local bodies including entities controlled or owned by them is a party, the 
settlement agreement arrived at shall be signed only after obtaining the prior written consent of the competent 
authority of such Government or any of its entity or agencies, public bodies, corporations and local bodies, as 
the case may be. 
 
If the parties resolve the dispute and execute a mediated settlement agreement (“MSA”), then the Mediation is 
successful. An MSA is a written agreement settling some or all disputes and may extend beyond the disputes 
referred to mediation. It must be valid under the Indian Contract Act, signed by both parties and duly 
authenticated by the Mediator for the parties or the MSP. The Act provides options for MSA registration. During 
the pendency of proceedings, parties can also execute other agreements, settling some of the subject- matter 
disputes. 
 

1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds of (a) fraud, (b) corruption, 
(c) impersonation, and (d) subject matter being unfit for Mediation. 

 
2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act ensures that the MSA is 

binding and enforceable, akin to a judgment or decree. This means that if one party fails to comply with the 
MSA, the non-defaulting party has a right to enforce it through the Court. 

 
3. Costs: The parties shall equally bear all costs of mediation, including the fees of the mediator and the 

charges of the mediation service provider. 
 

4. No claim of Interest during Mediation proceedings: Parties shall not claim any interest on 
claims/counter-claims from the date of notice invoking Mediation till the execution of the settlement 
agreement if so arrived. If parties cannot resolve the dispute, either party shall claim no interest from the 
date of notice invoking Mediation until the date of Termination of Mediation Proceedings. 

 
5. The parties shall not initiate, during the mediation proceedings, any arbitral or judicial proceedings in respect 

of a dispute that is the subject matter of the mediation proceedings. 
 

17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be arranged by 
the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the supplier/vendor is 
unregistered one or if provisions of the relevant Act and the rules made there under specifically states that the 
e-way bill is required to be issued by recipient of goods. 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges 
from the supplier/vendor, the same will be recovered excluding GST and the amount shall be adjusted with the 
payment to be made to the supplier/vendor against their bill/invoice or any other dues. 
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19. Provision of Electrical License: The contractor shall submit valid electrical license either in his name or of his 

authorized representative/supervisor [under whose supervision electrification work (internal and/or external) will 
be executed] issued by Electrical Licensing Board / Authority of the Indian State / UT, in accordance with Indian 
Electricity Rule before execution of electrical works, if any. 

 
20. Guidelines on Debarment of firms from Bidding- 
 
CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Debarment of firms from Bidding’ 
with a contracting entity in respect of Works and Services Contracts. 
(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. The bidder/contractor shall 

not be debarred unless such bidder/contractor has been given a reasonable opportunity to represent against 

such debarment (including personal hearing, if requested by the bidder/contractor). 

(ii) The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same meaning as of ‘Debarment’.  

(iii) The order of debarment shall indicate the reasons(s) in brief that lead to debarment of the firm. 

(iv) The contracting entity may be debarred from bidding in the following circumstances: - 

a. Withdrawal of Bid as per relevant provisions of tender document. 

b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated period.  

c. If L-1 Bidder fails to start the work on scheduled time. 

d. In case of failure to execute the work as per mutually agreed work schedule. 

e. Continued and repeated failure to meet contractual Obligations: 

i. In case of partial failure on performance, agency shall be debarred from future participation in tenders 

keeping his present contract alive.  

ii. On termination of contract. 

f. Willful suppression of facts or furnishing of wrong information or manipulated or forged documents by the 

Agency or using any other illegal/unfair means.  

g. Formation of price cartels with other contractors with a view to artificially hiking the price. 

h. The contractor fails to maintain/ repair/ redo the work up to the expiry of performance guarantee period, 

when it is specifically brought to his notice. 

i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose it was intended. 

j. Contractor fails to renew the securities deposited to the department. 

k. The contractor fails to rectify any lapse(s) in quality of the work done within defect liability period. 

l. Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact wherever such 

Pact exists.   

m. Any other breach of Contract or misdeed which may cause financial loss or commercial disadvantage to the 

Company. 

n. If it is determined that the bidder has breached the Code of Integrity for Public Procurement (CIPP) as 

provided in the tender document. 

o. False declarations w.r.t Make in India Order. 
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p. In case of supply of sub-standard materials, sub-standard quality of work, non-execution of work, non-supply 

of materials, failure to abide by bid securing declaration (if any) etc.  

q. In case of price cartel, matter shall be reported to the Competition Commission and requesting, inter-alia, to 

take suitable strong actions against such firms. 

(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The effect of ‘Debarment’ shall be 

for future tenders from the date of issue of such Order. No contract of any kind whatsoever shall be placed to 

debarred firm after the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if such 

debarment has been done  before the last date of bid submission. Even in the case of risk purchase, no contract 

should be placed on such debarred firms.  

In case, any debarred firms have submitted the bid, the same will be ignored. In case such firm is lowest (L-1), 

next lowest firm shall be considered as L-1. Bid security/ EMD submitted by such debarred firms shall be 

returned to them.  

The contracts concluded i.e. issue of LOA/issue of work order, before the issue of the debarment order shall not 

be affected by the debarment orders. 

(vi) In case CIL is of the view that a particular firm should be banned across all the Ministries/ Departments by 

debarring the firm from taking part in any bidding procedure floated by the Central Government Ministries/ 

Departments, CIL may refer the case to MoC with the approval of Chairman, CIL for referring the case DoE with 

a self-contained note setting out all the facts of the case and the justification for the proposed debarment, along 

with all the relevant papers and documents. 

This shall be done only in those case where debarment has been done across CIL and its Subsidiaries. 

(vii) The debarment shall be for a minimum period of one year and shall be effective for the concerned Subsidiary for 

the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, debarment shall be for CIL HQ. 

However, if such ‘debarment’ has to be made effective for entire CIL and its Subsidiaries then approval of 

Chairman, CIL shall be required. The period of debarment shall not exceed 02(Two) years. In case of clause 

(4)(vi) & (xv) above, period of debarment shall be 02(Two) years. 

(viii) Once a contracting entity is debarred, it shall be extended to the constituents of that entity, i.e.  partners 

(jointly and severally) in case of Joint Venture, all the partners(jointly and severally)  in case of Partnership Firm, 

owner/proprietor in case of Proprietorship Firm. The names of partners should be clearly specified in the 

Debarment Order. If such debarred owner/Proprietor/ Partner make/form different Firms/entity and attempts to 

participate in tenders, the same shall not be entertained during the currency of such debarment. In case the 

contracting entity being debarred is a Company then only the Company shall be debarred. 

Note: “Company” means a company incorporated under Company’s Act 2013 or under any previous company 

law.  

(ix) The above ‘Debarment’ shall be in addition to other penal provisions of NIT/Contract document. 

(x) Debarment in any manner does not impact any other contractual or other legal rights of CIL and/or its 

Subsidiaries.  
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(xi) In case of shortage of firms (less than three eligible firms) in a particular group, such debarments may also hurt 

the interest of CIL and/or its Subsidiaries. In such cases, endeavour should be to pragmatically analyse the 

circumstances, try to reforms the firm and may get a written commitment from the firm that its performance will 

improve. 

(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with the approval of the Competent 

Authority as per the details below: 

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD of 

CIL/Subsidiary Company, then the Competent Authority for debarment shall be CMD of CIL/Subsidiary 

Company. 

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary Company, then the 

Competent Authority for debarment shall be Director of CIL/Subsidiary Company. 

(xiii) An order for debarment passed shall be deemed to have been automatically revoked on the expiry of that 

period and it shall not be necessary to issue a specific formal order of revocation.  

A debarment order may be revoked before the expiry of the Order, by the competent authority, if it is of the 

opinion that the disability already suffered is adequate in the circumstances of the case or for any other reason. 

(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary Company. In case the debarment is 

done with the approval of CMD of the Subsidiary Company then Chairman, CIL shall be Appellate Authority. The 

appellate authority in case debarment is done with approval of Chairman CIL, shall be CFD of CIL. 

(xv) Any change on the above may be done with approval of FDs of CIL. 

(xvi) All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / Civil / concerned HODs 

of CIL/Subsidiary Company/ Application Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries. 

Application Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries shall maintain the master data of 

such banned firms which shall be made available in the public domain (i.e. on the website of CIL/Subsidiaries/ 

e-Procurement portal of CIL). 

 
@@@@@@ 
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ADDITIONAL TERMS AND CONDITIONS 
 

The following additional terms and conditions are also acceptable to the company. The tenderers are requested 
not to quote any further additional conditions in the tender. 
 
1.   Mobilization Advance 
 
i) No mobilization advance is payable for works whose estimated value is less than Rs 10 Cr. Mobilization 

advance shall be provided in certain specialized and capital intensive works as decided by CIL/subsidiary. 
ii) In the case of turnkey work  whose  estimated value is  Rs 10 Cr and above a maximum of  10 % of the total 

contract value  of  work  will  be  paid  as  mobilization  advance subject to submission of Bank Guarantee 
equal to 110% of the advance amount. The mobilization advance shall be paid in two installments. 

iii) In case of other civil works valued Rs 10 Cr and above mobilization advance will be paid upto 5% of the 
contract value subject to submission of Bank Guarantee equal to 110% of the advance amount. The 
mobilization advance shall be paid in two installments. 

iv) Interest on mobilisation advance will be charged at the rate of CIL’s borrowing rate under cash credit 
arrangement as on date of disbursement and to be compounded quarterly. 

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd running account bill 
onwards @ 20% of the advance amount paid.     However, the full amount of mobilization advance with 
interest will be recovered maximum within scheduled date of completion as per agreement. 

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the company 
subject to the conditions that  the value of Bank Guarantee amount at any time is more than the recoverable 
outstanding advance. Bank Guarantee shall be irrevocable and from a Scheduled- Bank acceptable to the 
Company. 

vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken in as many numbers as the 
proposed recovery instalments and shall be equivalent to 110% of the amount of each instalment. 

viii) In case of “Machinery and Equipment advance”, insurance and hypothecation to the employer shall be 
ensured. 

ix) Mobilization advance will be given in instalments and subsequent instalments will be released after getting 
satisfactory utilization Certificate from the contractor for the earlier instalments. 

x)Mobilisation expenditure mentioned herein shall not include the margin money and bank commission, and so 
on, paid by the contractor for procurement of BGs against performance security and mobilisation advance. 

 
2. Application of Price Variation Clause. 
 
If the prices of materials (not being the materials supplied at fixed issue rates by the company) and wages of 
labour required for execution of the work increase or decrease, the contractor shall be compensated for such 
increase or recoveries will be made from the bills for such decrease as per provisions detailed hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition that such compensation for 
escalation/ de-escalation in price shall be available only for the work done during the stipulated period of the 
contract including such period for which the contract is validly extended under the provisions of the contract 
without any penal action as detailed in clause no. 2.6. The Price Variation Clause shall not be applicable for works 
for which stipulated period of completion is less than one year.  
 
b) The base date for working out such escalation/de-escalation shall be the last date on which the bids (inclusive 
of price part) or revised price bids (inclusive of revised offer) were stipulated to be received. 
c) The compensation for escalation or recoveries to be made shall be worked out at quarterly intervals and shall 
be with respect to the cost of work done during the previous three months. The first such payment will be made at 
the end of three months after the month (excluding) in which the tender was accepted and thereafter at three 
months' interval. 
 
d) Job specific modification in the formulae of price variation given in the following para(s) can be done with the 
approval of the CMD of the company. 

 



79 
 

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall be adjusted 
for increase or decrease in the cost of labour and the cost shall be calculated quarterly in accordance with the 
following formula: 
 

VL = W×
𝑨

𝟏𝟎𝟎
×  

𝑳ି𝑳𝟎

𝑳𝒐
 

 
Where: 
 VL= Variation in labour cost i.e., increase or decrease in the amount                                                                      
 in rupees to be paid or recovered. 
 

W =  Value of work done during the period under reckoning to which the escalation/de-escalation relates as 
indicated in clause-2.4 of the Additional Terms &  Conditions of the contract. 

 
            A =   Component of labour expressed as percentage of the total value of the                                        

work adopted from the Table-1. 
 
 Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act / Rules of the State 

or Central  Govt., whichever is more, applicable to the place of work as on the  last date stipulated for 
receipt of the bids (inclusive of price part) or revised price bids whichever is later. 

 
 L =  Revised minimum wages of unskilled worker corresponding to Lo during the period to which 

the escalation/de-escalation relates. 

2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the work done will be 
adjusted for increase or decrease in the cost of materials and the cost shall be calculated quarterly in accordance 
with the following formula:        

 
Vm = W×

𝑩

𝟏𝟎𝟎
× 

𝑴ି𝑴𝟎

𝑴𝒐
 

 
 Where : 
 

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 
 

W  =  Cost of work done during the  period under reckoning to which the escalation / de-escalation relates as 
indicated in  clause-2.4 of the Additional Terms & Conditions of  the contract. 

 
 B  =  Component of material expressed as percentage of the total value  of the  work adopted from the Table -

1. 
 
 M  =  Average  All India Wholesale Price Index for all commodities for the period to which escalation/de-

escalation relates as  published  by  the  RBI  Bulletin, Ministry of Industry & Commerce, Govt. of India. 
 
 Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI Bulletin, Ministry of 

Industry & Commerce, Govt. of India, relating to the last date on which the bids (inclusive of price 
part) or revised price bids whichever is later  were stipulated to be  received. 

 
 
2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor for the work done shall be 
adjusted for the increase or decrease in the cost of POL and the cost shall be calculated quarterly in accordance 
with the formula given below: 
 

Vf = W×
𝑪

𝟏𝟎𝟎
×  

𝑭ି𝑭𝟎

𝑭𝒐
 

   
 Where : 

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid or recovered. 
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W = Value of work done during the period under reckoning to which the escalation/ de-escalation relates as 
indicated in clause 2.4 of the Additional terms & Conditions of the contract. 

 
C  =Component of POL expressed as percentage of the total cost of the work taken from Table -1. 

 
F  = Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & Lubricants' as 

published by the Economic Adviser, Ministry of Industry, Govt. of India for the period to which the 
escalation/de-escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published by the 

Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of receipt of bids 
(inclusive of Price Part) or revised price bids whichever is later.  

 
2.4 While calculating the value of "W" the following may be  noted : The cost on which the escalation will be 
payable shall be reckoned as 85 % of the cost of work as per the bills to which escalation relates, and from this 
amount the value of materials supplied or services rendered at the prescribed charges under the relevant 
provisions of the contract, and proposed to be recovered in the particular bill, shall be deducted before the amount 
of compensation for escalation or de-escalation  is worked out. In the case of materials brought to site for which 
any secured advance is included in the bill, the full value of such materials as assessed by the Engineer-in-Charge 
(and not the reduced amount for which secured advance has been paid) shall be included in the cost of work done 
for operation of this clause. Similarly, when such materials are incorporated in the work and the secured advance 
is deducted from the bill, the full assessed value of the materials originally considered for operation of this clause 
should be deducted from the cost of the work shown in the bill, running or final. Further the cost of work shall not 
include any work for which payment is made at prevailing market rates. 
 
2.5 In the event the price of materials and/ or wages of labour required for execution of the work decreases, there 
shall be downward adjustment of the cost of work so that such price of materials and/or wages of labour shall be 
deductible from the cost of work under this contract and in this regard the formulae herein before stated under this 
clause shall mutatis/mutandis apply. No such adjustment for the increase / decrease in material price and/ or 
wages of labourbefore mentioned would be made in case of contracts in which the stipulated period of completion 
of the work is less than one year. 
 
2.6 Application of Price Variation Clause during extended period of Contracts. 
 
The Price Variation Clause as stated above will be applied for extended time frame of a contract by following the 
principle stated as under: 
 
i) Normally, if and when it is understood that a contract is not going to be completed within the scheduled time 
period, the contract is kept operative by extending the time of completion provisionally. During this provisional 
extended period the operation of the Price Variation Clause will remain suspended.  
 
ii) If and when it is decided at the end of the successful completion of the work that the delay was due to causes 
not attributable to the contractor, then the Price Variation Clause will be revived and applied as if the scheduled 
date of completion has been shifted to the approved extended date. 
 
iii) If it is decided at the end of successful completion of the work that the delay was due to the fault of the 
contractor then the Price Variation Clause will not be revived for the purpose of escalation but shall be revived and 
applied for the purpose of de-escalation and no further payment will be made to the contractor on account of any 
escalation during this period but recovery shall be made for de-escalation, if any. Additionally, the Clause related 
to Compensation for delay will be applied. 
 
iv) If it is decided at the end of successful completion of work, the delay was partly due to the fault of the 
contractor and partly due to the fault of the employer and thereby Liquidated Damages (LD)/compensation due to 
delay is imposed then price variation clause for the purpose of escalation shall not be revived for this extended 
period, but shall be revived and applied for the purpose of de-escalation.  
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No payment will be made by applying “FROZEN INDICES “under any circumstances. 

 
Table – 1 
 
Value of A,  B  &  C  in the escalation formula in the additional terms & conditions for Civil Works :  
 

Sl Particulars A% (Labour 
Component) 

B% (Material 
Component) 
 

C% POL 
Component) 

Remarks 

1 For building works    25 75 Nil 
 

 

2 For Road works       15 80 05 
 

 

3 For external sewerage,   
External water supply,     and 
external electrification  
 

10 90 Nil  

4 For external water  supply, 
external  sanitary and external   
electrification  (through 
labourrate contract)         
 

75 25 Nil  

5 For steel structural   works      15 85 Nil 
 

 

 
6 

 
For steel structural works with 
Deptt. free supply of rolled steel 
sections(through labour rate 
contract) 
 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant Civil 
Works     
  

25 75 Nil  

8 For under-ground civil works 
such as Incline Drivage, Shaft 
Sinking etc.  
 

35 65 Nil.  

9 For only labour oriented works 
of maintenance nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of the total cost of work shall be as 
specifically indicated in the tender document.                   
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SPECIAL TERMS AND CONDITIONS FOR CONCRETE AND BITUMINOUS ROAD WITH COMPREHENSIVE MAINTENANCE 
PERIOD  
1) All road construction projects (Cement Concrete Road and Bituminous Roads) with value of Rs.2 crore 
and above, shall include a provision of Defect liability period (DLP) of 05 (five) years after successful 
completion of construction work. During DLP, maintenance shall be done by the contractor without any 
cost implications. The contractor shall be responsible to maintain the roads during DLP after its 
construction and shall adhere to the prescribed guidelines to the maintenance. The contract period shall 
be construction period of roads. The security deposit clause of general terms and conditions of the tender 
documents shall be modified so that first part half of the security deposit remaining with the company 
(i.e. Performance Security) shall be refunded after 3 years of completion of construction work and the 
rest shall be refunded after successful completion of DLP/maintenance period of 5 years. 
 
The Revised Estimate and final extension of time shall be done after the completion of construction work 
as per DoP. The final bill of the contractor shall be settled in line with relevant provision of tender 
document after issue of sanction order for RE and Final extension of time. The completion certificate may 
be issued to the contractor after the completion of construction work. However, DLP/Maintenance 
period shall be indicated while issue of Completion Certificates of the work. 

2) After completion of construction work, the Engineer in Charge will issue a taking over certificate with a 
list of defects in this regard clearly indicating the date of completion of construction work & date of 
commencement of maintenance work.  

3) Maintenance work will include dressing / repairing of Embankment, Berms / Shoulders, repairing BC, 
BM, DLC, PQC, RCC etc. as per MORTH Specification 2013 and repairing and cleaning of Drain & Culvert 
etc., as and when required and as per the instruction of EIC with provision of monthly joint inspection of 
the road. Any updation/ modification in IRC/ MoRTH as applicable shall be taken into account for 
maintenance of road.  

4) Rectification / maintenance of the defects pointed out during inspection of the road shall be done 
within 30 days from the date of issue of inspection report.  

5) Maintenance of road does not include removal of coal spillage from Tippers / Dumpers from the road 
surface.  

6) REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to 
deduct/ appropriate its due against the contractor under this contract or under any other contract.  

Maintenance of Haul Road Projects(Not to be included in tender documents of other works)- 
 
The contracts for construction of haul roads shall be with a provision of comprehensive annual maintenance. The 
period of comprehensive annual maintenance shall be life of the haul road or 5 years, whichever is less. The 
payment for routine maintenance of roads to the Contractor is performance based. 
 
For the routine maintenance, there shall be a lump sum amount @ 2.5% of the contract value for the 
construction of the roads for the first three years of maintenance & 3 % of the contract value for the construction 
of the roads for the last two years of maintenance. First part of the security deposit remaining with the company 
(i.e. Performance Security) shall be refunded after three years of completion of construction work and the rest 
shall be refunded to the contractor after issue of No Defect Certificate by the Engineer-in-Charge on the expiry of 
Defect Liability Period of six months.  
 
The Revised Estimate and final extension of time shall be done after the completion of construction work and maintenance 
period as per DoP. The final bill of the contractor shall be settled in line with relevant provision of tender document after 
issue of sanction order for RE and Final extension of time. However, provisional work completion certificate may be issued to 
the contractor after the completion of construction work indicating the actual value and actual date of completion of 
construction work including period of maintenance. The final work completion certificate may be issued to the contractor 
after completion of maintenance work. 
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SPECIAL TERMS AND CONDITIONS FOR CONSTRUCTION AND MAINTENANCE OF HAUL ROADS 
(Not to be included in tender documents of other works) 

 
1. Bill of Quantities 
 
a. The Bill of Quantities shall contain items for the construction, installation, testing, commissioning, maintenance 

works (as applicable in the work) and lump sum amount per year for annual routine maintenance for each of 
the five years separately, to be done by the Contractor. 

 
The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work 
done at the rate in the Bill of Quantities for each item for the construction of roads. The payment for routine 
maintenance of roads to the Contractor is performance based. For certification of payment for routine 
maintenance, the engineer shall determine whether the contractor has actually achieved compliance to the 
Service Quality Level (and other requirements) specified in the Scope of Work, with reference to 100 point 
(hundred point) Performance Index assigned to various maintenance and the engineer shall certify the amount 
to be paid to the contractor (refer clause 4 of special terms andconditions). 

 
If contractor has not corrected a Defect pertaining to the Defects Liability Period or not attended maintenance 
work to the required standard and performance index is equal to or less than 70 points (Seventy points), no 
payment will be released for that period even if such maintenance is attended in subsequent months. If 
performance index is 100 points, full payment at the approved rate shall be released. If performance index is 
between 70 to 100, proportionate payment will be made for the work during the claim period as per the 
following formulae:- 

 
Percentage of total annual payment to be released = 10*(Achieved Performance Index - 70) 

3 
 

No payment shall be made for part maintenance of a road. 
 

Note: The Subsidiaries may add/modify the procedure that it would like to adopt for assessing the 
performance of the Contractor in execution of works / activities relating to Routine Maintenance for five years 
post construction. (However, the NIT must contain the specific procedure to decide Per-formance Index). 

 
b. For the construction works, the quantities given in the Bill of Quantities are estimated, and are given to provide 

a common basis for bidding. The basis of payment will be the actual quanti- ties of work ordered and carried 
out, as measured by the Contractor and verified by the Engineer and valued. 

 
(i) at the rates and prices tendered in the Bill of Quantities in the case of item ratetenders; 
(ii) at percentage rate above or below or at par of the Schedule of Rates as tendered by the Contractor. 

 
c.  For the routine maintenance of roads, there shall be a lump sum amount as specified in the contract 

document for each year of maintenance. This lump sum amount for maintaining the roads in compliance with 
the conditions mentioned herein after, shall be 2.5% of the contract value for the construction of the roads for 
the first three years of maintenance & 3 % of the con- tract value for the construction of the roads for the last 
two years ofmaintenance. 

 
d. The rates quoted by the bidder in the Bill of Quantities shall, except in so far as it is otherwise provided under 

the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, insurance, 
profit, taxes and duties, together with all general risks, liabili- ties and obligations set out in theContract. 
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MAINTENANCE FOR 5 YEARS: 
 

Sl. No Description of the Work Item Unit Amount 
1 Repair & maintenance of Haul Road for a period of five years from 

the date of completion of construction work will include repairing of all 
components of haul roads like GSB, Base courses, wearing surfaces 
etc, dressing/repairing of Shoulders, repairing and cleaning of drains 
& Culverts as & when required and as per instruction of Engineer in 
Charge with provision of fortnightly joint inspection of the road. 
Maintenance include removal of coal spillage from Tip- pers/Dumpers 
from the road surface. However, payment for maintenance works will 
be restricted to the amount earmarked for each year. 
a) 1stYear 

 
 
 
 
 
 
 
 
 
 

Year 

 
 
 
 
 
 
 
 
 
 
2.5% of contract value. 

b) 2nd Year Year 2.5% of contract value. 
c) 3rd Year Year 2.5% of contract value. 
d)4th year Year 3% of contract value. 
e) 5th year Year 3% of contract value. 

Total :-  

Note:- 

The payment for maintenance works will be restricted to the amount earmarked for each year. This amount 
for maintaining the roads in compliance with the conditions mentioned herein after, shall be 2.5% of the 
contract value for the construction of the roads for the first three years of maintenance & 3 % of the contract 
value for the construction of the roads for the last two years of maintenance. 

 
2. QualityControl 

 
2.1 Identifying Defects 

The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 
found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 
the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 

 
2.2 Tests 

The Contractor shall be solely responsible for: 
(a) Carrying out the mandatory tests prescribed in the MORTHs Specificationsand 
(b) For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. The remaining provisions regarding Tests shall be in accordance with 
the clause 8 of the General Terms &Conditions. 

2.3  CorrectionofDefectsnoticedduringtheDefectsLiabilityPeriodandRoutine Maintenance of 
Roads for fiveyears. 

The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins from the Completion date of the Contract (The contract period shall 
be the sum of the construction period and five years of maintenance period). 

Every time, notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer‘s notice. 
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The Contractor shall do the routine maintenance of roads will include repairing of all components 
of haul roads like GSB, Base courses, wearing surfaces etc., dressing/repairing of Shoulders, 
repairing and cleaning of drains & Culverts as & when required and keep the entire road surface 
and structure in Defect free condition during the entire maintenance period which begins from the 
completion date of haul road construction and ends after five years. 

The routine maintenance standards shall meet the following minimum requirements:- 
(i) Potholesonthe roadsurfacetoberepairedsoonaftertheseappearorbroughttohis notice either 

during the Contractor‘s fortnightly inspection or by theEngineer. 
(ii) Addressingdefectsinthebasecoursewithrequiredgradingandotherspecifications. 
(iii) Any damage in the sub base course will becorrected. 
(iv) Roadshoulderstobemaintainedinproperconditiontomakethemfreefrom excessive 

edge drop offs, roughness, scouring orpotholes. 
(v) Cleaning of surface drains including reshaping to maintain free flow ofwater. 
(vi) Cleaning of culverts and pits for free flow ofwater. 
(vii) Anyothermaintenanceoperationrequiredtokeeptheroad trafficworthyatall times during 

the maintenanceperiod. 

To fulfil the objectives laid down above, the Contractor shall undertake detailed inspection of the 
roads fortnightly. The Engineer can increase this frequency in case of emergency. The Contractor 
shall forward to the Engineer the record of inspection and rectification fortnightly. The Contractor 
shall pay particular attention on those road sections which are likely to be damaged or inundated 
during rainy season. 

The Engineer may issue notice to the Contractor to carry out maintenance of defects, if any, 
noticed in his inspection, or brought to his notice. The Contractor shall remove the defects within 
the period specified in the notice and submit to the Engineer a compliance report. 

 
2.4 UncorrectedDefects 

If the Contractor has not corrected a Defect pertaining to the Defects Liability Period or not 
attended maintenance to the satisfaction of the Engineer within the time specified in the 
Engineer's notice, action under will be taken and the Engineer will assess the cost of having the 
Defect corrected, and the Contractor will pay this amount along with additional 20% amount 
aspenalty. 

 
3. Routine Maintenance during five years after the completion date is defined asfollows: 

Maintenanceoperationsduringtheperiodof5 yearsshallbebasedonMaintenanceschedule as per the 
existing Guidelines for Design, Construction & Maintenance of HaulRoads. 

 
4. Routine Maintenance Activities and their frequency with performance index– 

 
S. Name of Item/Activity Frequency of operations Performance 

No. in the year Index 
1 Special maintenance of haul roads 

before each monsoon and restoration of 
rain cuts, 
Shoulders, berms, cross drainage works 
during & after rain as per 
the Specifications. 

Before monsoon and 
once generally after rains or 
as and when required. 

25 

2 Regularly maintaining the various 
structural aspects of haul roads e.g. Sub-
Base course, Base course or 
WBM/WMM etc. and also maintaining the 
various geometrical parameters of haul 
roads as per there- 
quired specifications. 

As and when required 30 
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3 Making up of shoulders as per 
the required specifications. 

As and when required 10 

4 Maintenance of drains as per 
the Specifications. 

As and when required 5 

5 Maintenance of culverts, 
Cross drainage works and Parapet walls 
as per clause the Specifications. 

As and when required 10 

6 Removal of coal/spillage of HEMMs & 
cleaning of Haul Roads, Cut- 
ting/trimming and cleaning of shrubs, 
trees, weeds etc. 

As and when required 15 

7 Maintenance of road signs as per the 
Specifications. 

As and when required 5 

5. The payment to the Contractor will be as follows for routine maintenance: 
 The Contractor shall submit to the Engineer in charge a bill every quarter (three months) for the routine 

maintenance of the roads from the date the maintenance period starts i.e. from completion date of 
construction work of Haul Road. It will be supported with a copy of the record of the Contractor’s 
fortnightly inspection and other instructions received from the Engineer. 

 The payment will be made quarterly for the bills received and as certified by the Engineer based on 
performance by the Contractor. 

 If the Engineer has not certified that the Contractor has carried out the maintenance work for defects 
brought to his notice within specified period, no payment will become due to the Contractor for that 
quarter. 

 If the Contractor has failed to carry out the maintenance within the period specified by the Engineer, no 
payment of any kind will be due to the Contractor for that quarter. 

6. Security Deposit: 
 

6.1 Security Deposit shall consist of two parts: 
a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills. The security deposit shall bear nointerest. 

 
6.2 Performance Security should be 5% of total contract amount excluding GST (Construction and maintenance 
work of five years). All Performance Security should be submitted within 21 days of issuance of LOA in any of 
the form  given below: 

 
• a Bank Guarantee in the form given in the bid document from any Scheduled Commercial bank. The BG 

issued by outstation bank shall be operative at its local branch at …….. or branchat…………………….. 
Bank Guarantee against Performance Security shall be applicable if the amount of Performance Security 
exceeds Rs. 5.0 lakhs. 

•  Govt.Securities,FDRoranyotherformofdepositstipulatedbytheowneranddulypledgedin 
favourofowner. 

• Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the 
LOA/WO. 

 
However, Company may approve submission of Performance Security beyond 21 days by another 14 days with 
proper justification on a case to case basis. 
The Earnest Money/ Bid Security deposited is to be returned to the contractor after submission and acceptance of 
Performance Security. 

 
The bid security deposited may be adjusted against the Performance security (1st part of security deposit) at 
bidder’s option. 
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If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued 
either – 
(a) at Bidder’s option by a Scheduled Commercial Bank ,or 
(b) by a foreign bank located in India and acceptable to theemployer. 

 
BG of scheduled commercial bank located in India and acceptable to the company should only be accepted. 
Thus, any BG issued by foreign bank from outside India shall not be accpeted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond the period of 
contract /extended contract period (if any)”, whichever is more. 

 
The BG (If performance security is provided by the successful bidder in the form of bank guarantee) issued by 
issuing bank on behalf of the bidder in favourof“ ,” shall be in paper form (Stamp Paper) as well as issued 
under “Structured Financial Messaging System”. Issuing Bank should send the underlying con- firmation 
message in IFN760COV or IFN767COV message type for getting the BG advised through our bank. Also  
issuing bank shouldmention“ ” in field no. “7037” of IFN760COV or IFN767COV. The mes- 
sage will be sent to the beneficiary bank through SFMS. The details of beneficiary Bank for issue of BG through 
SFMS Platform is furnishedbelow:- 
Name of Bank: ________ 
Branch: _____________ 
IFSC Code: ____________ 
Account No. ______________ 
Customer ID: ____________ 

 
Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to Civil 
Engineering Division of CIL/ Subsidiary. 

 
In case the successful Bidder fails to submit the Performance Security within the stipulated time then the 
following actions shall be taken: 
i. Cancellation of award of work  
ii. Forfeiture of the Earnest Money/ Bid Security  
iii. Any due amount to the contractor against the work done shall be treated as a part of the damages suffered 
by the company and shall not be paid to the contractor. 
iv. The Company shall debar such defaulting Contractor from participating in future tenders in concerned 
Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. In case of JV/ 
Partnership firm, the debarment shall also be applicable to all individual partners of JV/ Partnership firm. 

 
6.3 5% of work value excluding GST shall be retained from all running on account bills/final bill (for construction 
as well as maintenance). This shall be treated as retention money and will be second part of security deposit. 
 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the contractor, on 
its accumulation to a minimum amount of Rs. 25 lakhs subject to the condition that amount of any Bank 
Guarantee except last one, shall not be less Rs. 25lakhs. 

 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of work which 
shall be 90 days beyond the defect liability period, but in no case less than the period of one year. 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be irrevocable 
and will be from Scheduled Commercial Banks as elaborated at Clause 6.2. 

 
The Defect Liability Period shall be six month or one monsoon period whichever is more after the completion of 
contract i.e. Construction and maintenance both. 

 
6.4 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are dueand 
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payable by the contractor to the company as may be determined in terms of the contract, and the amount 
appropriated from the security deposit shall have to be restored by further deduction from the contractors 
subsequent on account running bills, ifany. 

 
6.5 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to 
deduct/appropriateitsdueagainstthecontractorunderthiscontractorunderanyothercontract. 

 
First part of the security deposit remaining with the company (i.e. Performance Security) shall be refunded after 
three years of completion of construction work and the rest shall be refunded to the contractor after issue of No 
Defect Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, subject to the 
following conditions: 

 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over certificate with 
list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the said defect liability period 
of six months or on its due extension till completion of therectification works as required. 

 
b) The refund shall be made on the expiry of the said six months period or at the end of one full monsoon 
periodi.e.JunetoSeptember, whicheverislaterinpointoftimeandanydefectsshouldberectifiedtothe satisfaction 
ofEngineer-in-Charge. 

 
6.6 Additional performance security: (applicable for item rate as well as percentage rate tenders): 
Additional Performance Security (APS) shall be applicable if the quoted price (excluding GST) is below 15% of the 
updated/justified cost (excluding GST) finalized by the Procuring Entity. The amount of such APS shall be the 
difference between 85% of the updated/justified cost (excluding GST) finalized by the Procuring Entity and quoted 
price (excluding GST).  The updated/justified cost is the estimated cost put to tender.  
Additional Performance Security (APS) shall be furnished within 21 days of issuance of LOA by the successful bidder 
along with normal Performance Security as per Clause No. 4 of GTC. Additional performance security may be 
furnished in the shape of BG or any of the forms as applicable for performance security.   
In case the successful Bidder fails to submit the Additional Performance Security within the stipulated time then the 
following actions shall be taken:  

i) Cancellation of award of work.  
ii) Forfeiture of the Earnest Money/Bid Security.  
iii) Any due amount to the contractor against the work done shall be treated as a part of the damages 

suffered by the company and shall not be paid to the contractor.  
iv) The Company shall debar such defaulting Contractor from participating in future tenders in concerned 

Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. In case of 
JV/Partnership firm, the banning shall also be applicable to all individual partners of JV/Partnership firm. 

Note: However, debarment shall be done as per Guidelines on Debarment of firms from Bidding. 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days beyond the period of 
contract/extended period of contract (if any)”, whichever is more. 
This Additional Performance Security will not carry any interest and shall be released in the following manner: 

i. 30% of Additional Performance Security will be released after 60% of the total work is completed. 
ii. 50% of Additional Performance Security will be released after 80% of the total work is completed. 
iii. 100% of Additional Performance Security will be released after total work is completed. 

In case of CC/BT Roads total work should be read as total construction work where maintenance is included along 
with construction work and APS shall be released in the above prescribed manner. 
In case of Haul Roads total work should be read as total construction work and maintenance work where maintenance 
is included along with construction work and APS shall be released in the above prescribed manner. 
Consideration of Abnormally Low Bids 
In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the lowest bidder(s), 
including detailed price analyses of its bid price in relation to scope, schedule, allocation of risks and responsibilities, 
and any other requirements of the bid documents. lf, after evaluating the price analysis, CIL/ Subsidiary determines 
that the bidder(s) has substantially failed to demonstrate its capability to deliver the contract at the offered price, CIL/ 
Subsidiary may reject the bid/ proposal. 
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7. Maintenance of Haul Roads:- 

Road profiles are to be maintained at or near to the original design profile. This includes maintaining the 
drainage systems, various component of road pavement, the road delineation and signage and the design 
parameters. Some of the basic maintenance requirements are: 

 Scarify soft spots 
 Remove wet spots and backfill 
 Maintain good drainage 
 Top up the running surface material 
 Removing of spillage material. This will help prevent contamination to the surface running material. 
 Maintain the Camber and super elevation profile. 
 Adequate water is to be applied during any maintenance grading. 
 Regularly scarify areas that show signs of laminations. 

 
7.1 Watering Roads 
At mines environmental concerns are high on the list of priorities in any area of the operation. Dust is a concern 
at site particularly in winter when conditions are very dry. Excessive dust is also a safety issue because it is a 
visibility hazard, and can put stress on machinery by clogging air filters, brakes and other moving parts. 
Watering the haul roads counters these dust problems by controlling the amount of dust in the air. 

 
But overwatering can create its own problems as road surfaces can become very slippery paving the way for 
road degradation and loss traction for mine vehicles. Road watering procedures need to be developed at mining 
operations to ensure that dust levels are kept down and watering is not excessive. Haul roads are intermittently 
wateredtoprovidedrybrakingareasfortrucksonthedownsideoframpsandtoensurethatthe upside is not over-
watered. Pit floors and loading areas are watered to suppress dust during loading cycles. Haul roads are 
watered so that they are damp, not wet, and on corners watering is lighter so that vehicular control ismaintained. 
 
7.2 Grading Roads 
Grading is a major component of any haul road maintenance system. Cleaning up of spilled materials and 
maintaining the drainage system, the road design parameters, and the road bases all rely on the operation of a 
grader. 

 
Thefinallevelofroadafterconstructionshouldbethebenchmarktocalculatelossofmetalandtoreplenishat regular 
interval after loss reaches to a specified limit. Levelling shall be done quarterly if the loss of thickness is equal to 
or greater than 75mm. 

 
Grading is the main approach to preserving the good working order of the drainage systemat  mines.  Grading is 
a particularly important process during the wet season because it helps diminish the effects of wet weather. 
Immediately after rain, graders must clean up road surfaces by grading out scours and filling in ruts and pools of 
water. This prevents trucks hauling on slippery pavements and stops them churning up the road surface with 
their tyres. 

 
Whentheroadpavementreachesathicknessthatcan nolongersupportvehicles,resheetingisrequired.Fresh surface 
materials are laid and then compacted by heavy rubber-tyredmachinery. 

 
At times, more serious road maintenance is required. When the road surface is corrugated or contains hollows or 
potholes, repairs may consist of loosening the existing surface and reshaping it. As long as the surface is of 
sufficient thickness, it can be ripped with grader tynes and then reshaped and compacted. If the surface layer is 
not thick enough, fresh materials are brought in. Depressions in the road that grading cannot sufficiently mend, 
are lightly scarified and filled with material similar to the surrounding surface material. To restoreareas affected 
by large potholes cause by weaknesses in the pavement or subgrade, damaged areas need to be excavated and 
then filled with material similar to that of the surroundingsurface. 

 
Grading should be performed when the roads are damp so no loose material is lost due to wind or traffic. 
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Another advantage of this is that damp materials fill all low spots and hollows and can be easily compacted by 
passing traffic. 

 
7.3 Material Spillage 
Spillage of material from Dumpers is a common occurrence and is particularly prevalent on corners and 
switchbacks. If spillage is not prevented or is not cleaned up, bumps and irregularities in the road surface will be 
allowed to develop. 

 
Spillage can be prevented in the design stage through good design of corners incorporating super-elevation and 
adequate turning radius. However, if spillage does occur a grader should be used to clear spills, and to fill and 
smooth any depressions that spilled material creates. Care must be taken not to clear this material into drains or 
to disrupt safety berms. Accumulated material from this maintenance procedure should beremoved. 

 
Spillage on haul roads and clean up around excavators and shovels is usually carried out with a rubber-tired 
dozer. 

 
7.4 Maintenance of Drains 
Roadside drains and culverts need to be kept clear of obstructions to prevent overflowing in heavy rainfall 
leading to damage to road pavements or saturation of the sub-bases. Inspection of these facilities and action to 
clear the drains if need be, is required on a regularbasis. 

 
Drains are usually located alongside the majority of roads and are a key component of the drainage system. 
These drains are essential to maintain the integrity of the haul roads, thus must be kept in good condition to 
protect the roads. 

 
Drains often have a large amount of water to accommodate, particularly during the wet season, and at times, 
the flow of water can be considerable. This can cause scouring and loss of condition of the drain lining. 
 
Frequent maintenance of these drains is required. Grading the drains to remove debris and fines, which may 
hinder flow, and also to restore the design geometry is a mandatory procedure. Any scouring of these drains 
needs to be considered and in problem areas, drains may need to be lined with rock or another durable, non- 
weatherable material. 

 
7.5 Maintenance ofSigns 
Traffic signs are an integral part of the safety scheme at any mine. Road signs need to be unambiguous and 
obvioustodriversinallconditions.Itisimportanttokeepsignagecleansotheyareclearlyreadableatalltimes. Signs 
should be washed after periods of rain to ensure that they remain clear and free build-up of dirt and spray. 

 
Washingdownsignsregularlypreventsanybuild-upobscuringthesignandensuresthatthereflectivequalities 
thatareimportantatnight,arepreserved.Damagedorineffectivesignsneedtobereplacedandinappropriate or out-of-
date signs need to be removed. All road signage needs to be closely monitored to make sure that it is as 
effective as possible and promotes optimumsafety. 

 
********************* 
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SAFETY CODE. 
 
The Contractor must ensure safety of workmen as well as safety for the general public during construction in and 
around work-site. The contractormust follow the laws, codes and standards laid down in this regard. The work-men 
must be trained and provided protective gear, life-saving equipment and appropriate tools for their jobs. Special 
precautions must be used if hazardous chemicals are used or stored at workplace (lead, silica, asbestos and 
wood/stone that will be cut and generate dust, construction materials containing zinc, cadmium, beryllium and 
mercury). Besides protection from noise and environmental pollution, public must also be safeguarded from falling 
through dug-up area, electrocution, flooding, falling objects, bridge-span dropping/ failures, crane falling/ overturning 
and damage to building from vibrations/ cave-ins from construction activities. Engineer must ensure that contractor 
does not adopt any short-cut in this regard. Appointment of site safety engineer by the contractor is a mandatory 
requirement (in case estimated cost is Rs 100 Cr or more). In tenders with estimated cost is less than Rs 100 Cr, site 
in-charge of the contractor will also act as safety engineer. In case estimated cost of Rs 100 Cr or more, the engineer 
shall engage safety experts to carry out frequent safety audits and mandate correct measures. 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or 

from solid construction except such short period work as can be done safely from ladders. When a ladder is used, 
an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given an inclination not 
steeper that ¼ to 1 (¼ horizontal and 1 vertical).    

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached or bolted, braced and 
otherwise secured at least 90 cm (3ft) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure.  

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft) above ground 
level, they should be closely boarded, should have adequate width and should be suitably fastened as described 
in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent 

the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 cm (3ft). 
 
5. Safety means of access shall be provided to all working platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 m (30ft) in length while the width between side rails in 
rung ladder shall in no case be less than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) in length. For 
longer ladders, this width should be increased at least ¼” for additional 30 cm (1ft.) of length. Uniform step 
spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary fencing and lights to protect 
the public from accident and shall be bound to bear the expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit; action or proceedings to 
any such person or which may, with the consent of the contractor, be paid to compensate any claim by any such 
person.   

 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with at least one 

ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom of the trench to at 
least 90 cm (3ft) above the surface of the ground. The side of the trenches which are 1.5 m (5ft) or more in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the 
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depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 
undermining or undercutting shall be done.   

 
7. Demolition : before any demolition work is commenced and also during the progress of the work,  

 
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 

operator shall remain electrically charged. 
 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render 
it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for immediate use, 
and the contractor should take adequate steps to ensure proper use of equipment by those concerned:- The 
following safety equipment shall invariably be provided.  

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious 
to the eyes, shall be provided with protective goggles.  

 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently 

safe intervals. 
 

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 
ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 
and provided with warming signals or boards to prevent accident to the public. In addition, the contractor 
shall ensure that the following safety measures are adhered to:-  
 
a) Entry for workers into the line shall not be allowed except under supervision of the Engineering 

Assistant or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 
 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and gives indication of their presence.  
 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 
Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 
 

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope 
should be handled by two men standing outside to enable him to be pulled out during emergency.    
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f) The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. Proper 
warming signs should be displayed for the safety of the public whenever cleaning works are 
undertaken during night or day. 
 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   
 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba.  
 

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to 
work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air 
blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof 
and of totally enclosed type. Non sparking gas engines also could be used but they should be placed 
at least 2 meters away from the opening and on the leeward side protected from wind so that they will 
not be a source of friction on any inflammable gas that might be present.  
 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to 
work in the manhole. 
 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non 
sparking tools safety lights and gas masks and portable air blowers ( when necessary). They must be 
supplied with barrier cream for anointing the limbs before working inside the sewer lines.  
 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.  
 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him.  
 

p) The extents to which these precautions are to be taken depend on individual situation but the decision 
of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be 
final.  
 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting with 
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 
painting, the following precaution should be taken:-  

 
a) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 
 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint is dry rubbed and scrapped. 
 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided 
to enable the working painters to wash during and on the cessation of work.  
 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by 
dry rubbing down and scraping. 
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e) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 
 

f) Overall shall be worn by working painters during the whole of working period. 
 

g) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 
painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary equipments should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 
adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during the 
course of the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the 

following standards or conditions:-    
i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order.  
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects.    
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age 
of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to 
operator.  
 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. 
In case of a hoisting machine having a variable safe working load each safe working load and the 
condition under which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 
of testing.  
 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regards contractor’s machines the contractors shall notify the safe working load of the 
machine to the Engineer-in-Charge whenever he brings any mach8inery to site of work and get it verified 
by the Electrical Engineer concerned.  

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided 

with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the minimum the risk 
of any part of a suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 
may be necessary should be provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity.    

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition 

and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities 
should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named therein by 
the contractor. 
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15. To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements 
made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the department 
or their representatives.  

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from the 

operations of any other Act or Rule in force in the Republic of India.  
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TECHNICAL SPECIFICATIONS 
 

Technical Specifications to be followed 
 
Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in vogue which may be 
followed. These specifications cover all type of Building Works. The specifications are available as a printed document 
issued by CPWD and also in soft copy PDF format in CPD website.   
 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be adopted. 
 
Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 

Part No. Description Year Of Issue 
I Internal 2013 

III Lifts And Escalators 2003 
V Wet Riser And Sprinklers System  2020 
VI Heating, Ventilation And Air 

Conditioning Works 
 2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be adopted. 
 
*Roads and Bridges  
Standard specifications issued by ministry of surface transport may be followed. Presently MORTH Specifications on 
roads and bridges 2013 is available. These specifications cover exhaustively various roads and bridge works. 
(Applicable for important and major roads.) 
 
However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary may be adopted. 
 
*Delete if not applicable 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 e-Tender Portal User Agreement 
In order to create a user account and use the e-Tender portal you must read and accept this e-Tender 
portal User Agreement. 
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 
I DO HEREBY UNDERTAKE 
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1. That all the information being submitted by me/us is genuine, authentic, true and valid on the 
date of submission of tender and if any information is found to be false at any stage of tendering 
or contract period, I/We will be liable to the following penal actions apart from other penal 
actions prescribed elsewhere in the tender document. 

a.  Cancellation of my/our bid/contract (as the case may be) 
b.  Forfeiture of EMD 
c.  Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and 
Special/Additional Terms and Condition as stated there in the tender document as available on 
the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 
4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the 

mandate form for e-Payment in the format as prescribed in the document in case, the work is 
awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers 
having reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed 
in the tender document in support of the information and data furnished by me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or 
PSUs. In case We are banned or delisted this information shall be specifically informed to the 
tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document.  
9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this will 

be a part of our agreement with CIL/Subsidiary Company. 
B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 
COPYRIGHT NOTICE:  Copyright©2013, Coal India Limited, India. All rights reserved. 
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN 
ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE. 
You may print and download portions of material from the different areas of the website solely for your 
own non-commercial use provided that you agree that you shall not change or delete any copyright or 
proprietary materials from the site. 
You may print and download portions of material from the different areas of the website solely for your 
own non-commercial use provided that you agree that you shall not change or delete any copyright or 
proprietary materials from the site. 
www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited / its Subsidiary. 
THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER’S TERMS AND 
CONDITIONS DET FORTH BELOW: 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR 
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE 
TERMS AND CONDITIONS SET FORTH BELOW. 
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND 
CONDITIONS SET FORTH BELOW: 
Bidder Registration, Password and Security: 
Upon successful completion of Registration online, User ID and Password will be registered. You can 
login, only by giving valid User ID and Password and then signing with your valid Digital Signature 
Certificate. 
The Online registration/enrolment of bidder on the portal should be done in the name of the bidder. 
The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, duly 
authorized by the Bidder. 
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User ID and password are strictly personal to each Authorised User and non-transferable. The User shall 
ensure that its Authorised Users do not divulge or disclose their user ID or password to third parties. In 
the event that the Authorised User comes to know that the User ID/Password has been/ might have been 
divulged, disclosed or discovered by any third party, user or its authorized user shall immediately modify 
the password using "Change Password" option. CIL/subsidiary will have no responsibility or obligation in 
this regard. 
At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that 
the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or more. Hence 
Bidders who are obtaining new DSC should register at least 24 hrs before the submission of Bid. 
By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality of 
the Password and account, and for all activities that occur under your Password or Account. You also 
agree to (a). immediately notify by e-mail to Application Administrator/Nodal officer, of any unauthorized 
use of your Password or Account or any other breach of security, and (b) ensure that you log-out from 
your account at the end of each session. CIL/its Subsidiaries shall not be liable for any loss or damage 
caused to you due to your failure to comply with the foregoing. 
Registered user can modify or update some of the information in their profile as and when required at 
their own discretion. However, some information such as "User ID" are protected against changes by 
Bidder after enrolment and some other information such as "Bidder Name" etc. are protected against 
changes by Bidder after bid submission. 
Modification of software: 
With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender portal, 
reserves the right to modify, add, delete and/or change the contents, classification and presentation of 
the information on the market place at any time as it may in its absolute discretion find to be expedient 
and without giving any notice. It is the users responsibility to refer to the terms and/or any change or 
addition to the same while accessing the site. 
Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without any 
notice to the users. 
System Requirements: 
It is the user’s responsibility to comply with the system requirements: hardware, software, Internet 
connectivity at user premises to access the e-Tender portal as mentioned in the home page in the link 
"Resources Required". 
Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them 
or damages caused to them arising out of the following: 
(a).  Incorrect use of the e-Tender System, or; 
(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the Internet 
Service Providers, or; 
(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or 
any other factor which are personal/ special/local to the Bidder. 
Contents of Tender Information: 
Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering 
entities of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to contact 
the respective Tender Inviting Authority. 
Bid Submission Acknowledgement: 
The User should complete all the processes and steps required for Bid submission. The successful Bid 
submission can be ascertained once acknowledgement is given by the system through Bid Submission 
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not responsible 
for incomplete bid submission by users. Users may also note that the incomplete bids will not be saved by 
the system and so the same will not be available to the Tender Inviting Authority for processing. 
The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof 
of participating in the tender. Other than this acknowledgement, no proof will be considered as a 
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confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement required for 
verification in case of dispute, his claim for submission of bid may not be considered. 
Upload files: 
The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and 
contain only the relevant information as stated by the Tender Inviting Authorities for the particular 
tender. It is not obligatory on the part of CIL/subsidiary to read each and every document uploaded by 
the Bidder. If any bidder/Company has uploaded/attached irrelevant data, bogus or fabricated 
certificates towards his qualification requirements to the respective tender then their User account will 
be liable for termination permanently or temporarily by CIL/subsidiary without any prior notice. 
User Conduct: 
You agree that all information, data, text, software, photographs, graphics, messages or other materials 
("Content"), whether publicly posted or privately transmitted, are the sole responsibility of the person 
from which such Content is originated. This means that you are entirely responsible for all Content that 
you upload, post, email or otherwise transmit via the e-Tender portal. 
CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not 
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, 
CIL/subsidiary is liable in any manner for any Content, including, but not limited to, for any errors or 
omissions in any Content, or for any loss or damage of any kind incurred as a result of the use of any 
Content posted, e-mailed or otherwise transmitted via the Site. 
Amendments to a tender published: 
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or extend 
the closing date or amend the details of tender at any time by publishing corrigendum as applicable.  
Special Admonitions for International Use: 
Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online 
content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding the 
transmission of technical data to and from India or the country in which you reside. 
Links: 
The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no 
control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not 
responsible for the availability of such external sites or resources, and does not endorse and is not 
responsible or liable for any Content, advertising, products, or other materials on or available from such 
sites or resources. 
You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly or 
indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of or 
reliance on any such Content, Goods or Services available on or through any such site or resources. 
Miscellaneous: 
This Agreement shall all be governed and construed in accordance with the laws of India & applicable to 
agreements made and to be performed in India. The e-Tender portal's failure to insist upon or enforce 
strict performance of any provision of this Agreement shall not be construed as a waiver of any provision 
or right. Neither the course of conduct between the parties nor trade practice shall act to modify any 
provision of this Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any 
party at any time without notice to you. Any rights not expressly granted herein are reserved. 
Governing Law: 
Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the 
principal civil court of the place where the registered office of Coal India/Subsidiary Company is situated 
shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary company. In case 
of dispute being with a regional Institute of CMPDIL, the principal Civil Court where the said regional 
Institute is situated shall be place of suing. 
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CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of the 
above-mentioned terms & conditions of e-Tender services agreement. 
Modification of terms of Agreement: 
CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes 
could be made by us after the first posting to the Site and you will be deemed to have accepted any 
change if you continue to access the Site after that time. CIL/its Subsidiaries reserves the right to modify, 
suspend/cancel, or discontinue any or all services/ make modifications and alterations in any or all of the 
content, at any time without prior notice. 
Policy and Security: 
General Policy: 
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary 
does not collect any personal or business information unless you provide it to us voluntarily when 
conducting an online enrolment, bid submission etc. or any other transaction on the Site. 
Information Collected: 
When you choose to provide personal or business information to us to conduct an online transaction, we 
use it only for the purpose of conducting the specific online transaction that you requested. The 
information is also used for the purpose of vendor searches. For each online transaction, we require only 
a minimum amount of personal and business information required to process your transaction. 
When you visit our portal to browse, read pages, or download information, we automatically collect and 
store only the following information: 
The Internet domain and IP address from which you access our portal; 
The date and time you access our portal; 
The pages you visit 
This information would help us to make our site more useful to visitors and to learn about the number of 
visitors to our site and the types of technology our visitors use. 
We do not give, share, sell or transfer any personal information to a third party unless required to do so 
by law. If you do not want any personal or business information to be collected, please do not submit it 
to us; however, without this required information we will be unable to process your online bid 
submission or any other online transaction. Review, update and correction of any personal or business 
information can be done directly on the Site. 
Use of Cookies: 
When you choose to enter into an online transaction, we use cookies to save the information that you 
input while progressing through the transaction. A cookie is a very small amount of data that is sent from 
our server to your computer’s hard drive. By enabling this feature, the cookie will remember the data 
entered by you and next time when you visit this site, the data stored in the cookie will be available in 
future. 
Security: 
The Site has security measures in place to protect against the loss, misuse and alteration of information 
under our control. 
 
e-Mail/ SMS Notifications: 
The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS alerts at 
various events as per the bidders preference. There is no manual intervention while sending these pre-
defined e-Mail / SMS alerts. All events for which e-Mails / SMS being sent is also available to users on the 
Dash Board / the user login of the Bidder. Although all efforts will be made to ensure timely delivery of e-
Mail / SMS, due to dependency in various other external factors, the delivery of e-Mail / SMS may not be 
assured and bidders are requested to check the portal on a periodic basis for any such events. Non 
receipt of e-Mail / SMS cannot be quoted as a reason for failure of service as this is an added facility 
being provided to users. 
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A N N E X U R E S 
 

ANNEXURE-I 
PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDITIONALLY BYBIDDER DURING SUBMISSION 
OF BID ONLINE: (TO BE ACCEPTED THROUGHGTE) 
 
FORMAT OF “Letter of Bid” 
 
 
To, 
The Tender Inviting Authority, 
Central Coalfields Limited.  
Sub. : Letter of Bid for the work “Repair of drain at Nichu Para Colony, Railway quarter behind qtr. of Sri Mrinal 
Chkraborty, Sheela Boss and Sanjay Singh under GM Unit BnK Area”. 
Ref. : 1. NIT No.: 12 of 25-26 
2. Tender Id No. : “2025_CCL_ 347665_1”. 
 
Dear Sir, 
This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope 
of Work, technical specifications, BOQ and other documents carefully. 
 
I /We am/are pleased to submit our bid for the above work. I/We here by unconditionally accept the bid 
conditions and bid documents as available in the website/e-Procurement portal, in its entirety for the 
above work and agree to abide by and fulfil all terms and conditions and specifications as contained in 
the bid document. 
 
I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the 
bid notice/document. 
 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents as 
required by the Bidding documents. 
 
If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any 
time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim against 
CIL/Subsidiary. 
 
Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 
Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields Ltd. 
 
Should this bid be accepted, we agree to furnish Performance Security within stipulated date and 
commence the work within stipulated date. In case of our failure to abide by the said provision Central 
Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to “cancel the letter of 
acceptance/ award and to forfeit the Earnest Money and also debar us from participating in future 
tenders for a minimum period 12 months” OR to act as specified in the NIT. 
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ANNEXURE- II 
PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BYBIDDER/S FOR GENUINENESS 
OF THE INFORMATION FURNISHED ONLINEAND AUTHENTICITY OF THE DOCUMENTS UPLOADED 
ONLINE IN SUPPORTOF HIS ELIGIBILITY :( TO BE ACCEPTED THROUGH GTE) 
 
 
We solemnly declare that: 
1. I/We am/are submitting Bid for the work “Repair of drain at Nichu Para Colony, Railway quarter behind 
qtr. Of Sri Mrinal Chkraborty, Sheela Boss and Sanjay Singh under GM Unit BnK Area.” against Tender id 
No 2025_CCL_ 347665_1, Dated 18.11.2025 and I/we offer to execute the work in accordance with all the 
terms, conditions and provisions of the bid. 
 
2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 
information of this Bid is complete, correct and true. 
 
3. All copy of documents, credentials and documents submitted along with this Bid are genuine, 
authentic, true and valid. 
 
4. I/ We hereby authorize department to seek references / clarifications from our Bankers. 
5. We hereby undertake that we shall register and obtain license from the competent authority under the 
contract labour (Regulation & Abolition Act) as relevant, if 
applicable. 
 
6. l/We do not have business relationship with any other participating Bidders, directly or through 
common third parties, that puts us in a position to have access to information about or influence on the 
bid of another Bidder. 
 
7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of the design 
or technical specification of the contract that is the subject of the bid. 
 
8. If any information and document submitted is found to be false/ incorrect at anytime, department may 
cancel my/our Bid and action as deemed fit may be taken against me/us, including termination of the 
contract, forfeiture of all dues and Debarment of our firm and all partners of the firm etc from Bidding, as 
per the tender document. 
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ANNEXURE- III 
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIRLETTER HEAD) REGARDING RELATIVES 
AS EMPLOYEES OF COMPANY, LOCAL SUPPLIER STATUS OF THE BIDDER ETC.: 
PROFORMA FOR UNDERTAKING 
 
                  (To be uploaded by the Bidder on his Letter Head during submission of bid online) 
I / We, ...................................................................................,Proprietor/Partner/Legal Attorney/Director/ 
Accredited Representative of M/s. .................................., solemnly declare that: 
1. Myself/Our Partners/Directors don’t has/have any relative as employee of Central coalfields Limited. 
                                                                                        OR 
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited is as 
follows: 
a) Name of the employee 
b) Place of posting 
c) Department 
d) Designation 
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ Son's 
wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister. 
 
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make necessary 
payments as required under law. 
                                                                                         Or 
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF / 
EPF authorities, if applicable. We shall make necessary payments as required under law. 
* Delete whichever is not applicable. 
3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs. 
                                                                                        Or 
**I / We ………………..have been debarred or banned by the organization named “__________” for a 
period of…… year/s, effective from ……. to……… 
** Delete whichever is not applicable. 
4. We certify that the works/services offered by us against the tender for the work of “……………………….“ 
against Tender id No ……………….Dated ……………., meet the minimum local content requirement and has 
local content: 
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i. e………% (indicating the 
percentage of local content) * More than 20% but less than 50% (Select this, in case of Class-II Local 
Suppliers) i.e.………% (indicating the percentage of local content) 
*Delete whichever is not applicable. 
 
Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along 
with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor of the company 
(in case of companies) or from a practicing cost accountant or practicing chartered account (in respect of 
suppliers other than companies) giving the percentage of local content. 
 
5. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended from time 
to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with respect to 
restrictions on procurement of goods, services or works from a Bidder of a country which shares a land 
border with India and on sub-contracting to contractors from such countries - I/we have read the 
Clause regarding restrictions on procurement from a Bidder of a country which shares a land border with 
India and on sub-contracting to contractors from such countries; I/we certify that I am/ we are not from 
such a country or, if from such a country, has/have been registered with the Competent Authority and 
will not subcontract any work to a contractor from such countries unless such contractor is registered 
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with the Competent Authority. I hereby certify that I/we fulfil all requirements in this regard and I am/ we 
are eligible to be considered. 
Note: Where applicable, evidence of Competent Authority shall be attached along 
with this Undertaking. 
6. **I/We have not been debarred by any procuring entity for violation of Preference to Make in India (as 
applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as 
amended from time to time. 
                                                                                        OR 
**I / We …..have been debarred by……(name of procuring entity) for violation of Preference to Make in 
India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended 
from time to time for a period of…………year/s, effective from ………. to….. 
**Delete whichever is not applicable. 
Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make in 
India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended 
from time to time shall not be eligible for preference under this Order for procurement by any other 
procuring entity for the duration of debarment. 
 
7. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document. 
 
8. *I/we do not have any previous transgression of CIPP in last three years with any entity in any country. 
                                                                                          Or 
*I / We have been debarred by………………(name of procuring entity) for violation of Code of Integrity for 
Public Procurement (CIPP), for a period of………………… year/s, effective from ………………. 
to……………………..….. 
*Delete whichever is not applicable 
9. If any information and document submitted is found to be false/ incorrect at any time, department 
may cancel my/our Bid and action as deemed fit may be taken against me/us, including termination of 
the contract, forfeiture of all dues and Debarment of our firm and all partners of the firm etc from 
Bidding, as per the tender document. 
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ANNEXURE-IV 
 

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary Public. 
 

FORM FOR GUARANTEE BOND 
FOR ANTI-TERMITE TREATMENT 

 
 

THIS AGREEMENT made this ……………….…..……… day of Two thousand…………………….……….. between 
M/s…………………… (hereinafter called the guarantor of the one part and M/s………………  Limited, hereinafter 
called the ……………….  Limited hereinafter called the OWNER of the other part. 
 
Whereas the agreement is supplementary to the contract hereinafter called the contract dated ………………….. made 
between the guarantor  of the one part and ………………………….  Limited, of the other part whereby the contractor 
inter-alia, undertook  to render the buildings and structures in the said contract recited, completed, termite proof. And 
whereas the guarantor agreed to give a guarantee to the effect that the said structure will remain termite proof for TEN 
YEARS to be  reckoned from the date after the maintenance period prescribed in the contract expires. 
 
During this period of guarantee the guarantor shall make good all defects and for that matter shall replace at his risk 
and cost such wooden member as may be damaged by termite and in case of any other defect being found, he shall 
render the building termite proof at his cost to the satisfaction of the Engineer-in-charge and shall commence the 
works of such rectification within seven days from date of issuing notice from the Engineer-in-charge calling upon him 
to rectify the defects, failing which the work shall be got done by ………………………….. Limited / OWNER by some 
other contractor at the guarantor’s cost and risk and in the later case the decision of the Engineer-in-charge as to the 
cost recoverable from the guarantor shall be final and binding.  
 
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches hereunder then the Guarantor 
will indemnify …………………. Limited against all losses damages, cost expenses or otherwise which may be incurred 
by him by reasons of any default on the part of the guarantor in performance and observance of this supplemental 
Agreement. As to the amount of loss and or damage and / or cost incurred by ………….. Limited / OWNER decision of 
the Engineer-in-charge will be final and binding on the parties.  
 
In witness where of these presents have been executed by the Guarantor ………..  and by …………………  for and on 
behalf of ……………………….. Limited on the day of month and year first above written. 
 
 
Signed sealed and delivered by Guarantor 
 
IN THE PRESENCE OF: 
 
1. 
 
2. 
 
Signed for and on behalf of …………………………… Limited by / in presence of: 
 
1. 
 
2.  
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ANNEXURE-V 
 

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by Notary Public. 
GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION IN 

RESPECT OF WTER PROOFING WORKS.  
 

The agreement made this ……………….…..……… day of ………………Two thousand and …………………….……….. 
between…………………… (hereinafter called Guarantor of the one part) and ………………  Limited (hereinafter called 
the Owner of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), dated ………………….. 
and made between the GUARANTOR  OF THE ONE part and the  ………………………….  Limited of the other part, 
whereby the contractor, inter-alia, undertook to render the buildings and structures in the said contract recited 
completely water and leak proof. 
 
AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will remain water and 
leak proof for five years from the date of giving water proofing treatment.  
 
NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render the structures 
completely leak proof and the minimum life of such water proofing treatment shall be five years to be reckoned from 
the date after the maintenance period prescribed in the contract.    
 
Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural defects or misuse 
of roof or alteration and for such purpose. 
 
1. Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping of fire wood and 

things of the same nature which might cause damage to the roof. 
2. Alternation shall mean construction of an additional storey or a part of the roof or construction adjoining to existing 

roof whereby proofing treatment is removed in parts.  
3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.   
 
During this period of guarantee, the Guarantor shall make good all defects and in case of any defect being found 
render the building water proof to the satisfaction of the Engineer-in-Charge at his cost and shall commence the work 
for such rectification within seven days from the date of issue of notice from the Engineer-in-Charge calling upon him 
to rectify the defects failing which the work shall be got done by ……………………….. Coalfields by some other 
Contractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the 
Guarantor shall be final and binding.     
 
That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the Guarantor will 
indemnify the principal and his successors against all loss, damage, cost, expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and / or damage and / or cost incurred by ……………….. 
Coalfields, the decision of the Engineer-in-Charge will final and binding on the parties.  
 
IN WITNESS WHEREOF these presents have been executed by the Guarantor………..  and by …………………   and 
for and  on behalf of ……………………….. Limited on the day, month and year first above written. 
Signed, sealed and delivered by Guarantor in the presence of -  
1. 
2. 
Signed for and on behalf of …………………………… Limited by ………………….. 
 
In presence of: 
1. 
2.  
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ANNEXURE-VI 
PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 

STAMP PAPER  

(of appropriate value as per Stamp Act)  

 This agreement is made on ………………. day of …………….. between ( Name of Company ) 
having its registered office at ……………………………………………… (hereinafter called the ‘COMPANY’ which 
expression shall, unless repugnant to the subject or context, include its successors and assignees) of the one part and 
( Name of the Contractor ) carrying on business as a (  partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name 
and style ………………………………………………… (hereinafter called the ‘said Contractor’ which expression shall, 
unless the context requires otherwise include them and their respective heirs, executors, administrators and legal 
representatives) of the other part. 

 

Whereas the Company invited tenders for the work of “……………………………………… ……………………..” 
and whereas the said Contractor/ Firm submitted tender for the said work and deposited a sum of Rs………………….. 
as Earnest Money and whereas the tender of the said contract has been accepted by the Company for execution of 
the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to them in the 
tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form and be read and 
construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     
 General Technical Specification (Page …. to …) and  

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters –  

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words and figures ) or such other 
sum as may be arrived at under the clause of the specification relating to Payment by items measurements at unit 
prices by the Company, the said Contractor shall, subject to the terms & condition contained herein execute and 
complete the work as described and to the extent of probable quantities as indicated in Schedule B with such 
variations by way of alteration, addition to or reduction from the said works. 

 
4) The company has received a sum of Rs............ towards Performance Security Deposit (1st part of Security Deposit) 
in the form of B.G./NEFT/RTGS other form (details to be furnished) . 
 
5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A Bills excluding 
GST as Retention Money (2nd  part  of security deposit ) as per the terms & condition of the tender/ contract.   
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written 
   



108 
 

 1             Partner.                                                     Signature 

 

 2             Partner                                                 Signature 

 

On behalf of M/S……………………………….. 

 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________ Signature    

 

     Address : 

 

Occupation : 

 

Signed by Sri ……….on behalf of                                               Signature 

( Name of Company) in presence of - 

 

1. Name :                                                                  Signature 
2. Address: . 
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Annexure-VII 
WORK ORDER 

(Specimen Form Contents) 
 

.................................... COALFIELDS LTD 
(A subsidiary of Coal India Limited) 

Office of the ……………………………….  
Address................................................................. 

Ref. No:…………………………                                                         Date:  
 
To 
M/s .......................................... 
............................................... 
Dear Sir, 
 
 Sub : Work Order for …………………………….. 
                      Ref. i) Your offer opened on………..in response to Quotation/Bid Notice    
No…………………………… 
                              ii) Your Negotiation letter No……………………….. (if any). 
                             iii) LOA No……………………………………………   (if any) 
 

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-mentioned work and 
were opened on............. in the presence of intending Quotationer /Bidders or their representatives and you had 
submitted a Quotation/Bid in response to the aforesaid Quotation/Bid Notice as per the terms and conditions 
stipulated for submission of Quotation/Bid which shall form part of this Work Order. 
 

2. The management of ......................................... Coalfields Ltd. having decided to award the work in your favour, 
the work is awarded to you for a period of …………..days/ months at a cost of Rs…………………. . 

 
Work Description: Name of Work with location. 

 
Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work and notice. 
 
The above work is awarded to you on the following terms and conditions:- 

 
a) The date of start of work shall be 10th day of issue of letter of acceptance/work order.  
 
b) Security Deposit: 
 
Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of LOA/work 
order. You have already deposited a sum of Rs……… as earnest money, which shall be converted into 
performance security and as such, the balance amount of Rs……….is to be deposited in shape of 
BG/NEFT/RTGS/other forms in favour of ………. Coalfields Ltd on any Scheduled Commercial Bank payable at 
its Branch at………………………………………..….. 

 
 Retention Money will be deducted at 5% from your running bills. Total of performance security and Retention 
Money should not exceed 10% of awarded value/revised completion value. 
 
The performance security deposit shall be refunded after successful completion of the work and ssue of 
Defect Liability Certificate (taking over certificate with a list of defects.) 
 
The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No-defect’ Certificate and 
payment of final bill.  
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However, for building or other similar nature of works, where defects such as leakages in roof and dampness 
in walls can be noticed, the retention money shall be refunded after 6(six) months or at the end of one full 
monsoon period, whichever is later. 
 
However, for maintenance works, where work is of such nature that there is no question of defect, the 
retention money will be refunded after completion of work along with refund of performance security. The 
security deposit shall bear no interest.  

 
c) Payment of Bills 
 
Monthly running account bills shall be paid based on measurement of work recorded by the official authorized 
by the department for this purpose. 
 
Note: Further statutory deductions as per norms shall be effected. 

 
d) Statutory Obligations - on Contractor's Account 
 
The contractor shall maintain all records as per the provision made in various statutes including contract/labour 
regulation and abolition act and pay minimum wages to the labourer engaged by him as per minimum wages 
act or such other legislation or award of the minimum wage fixed by the respective state govt. or central govt. as 
may be in force.       
 
The company does not undertake any responsibility for supply of any material and tools and plants. The 
contractor shall arrange all material, tools and plants and labour required for the work. 
 
e) Penal Clauses/ Recovery of Damages. 

 
The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day of handing over 
of the site whichever is earlier. The work shall be completed within……..months/days as specified in 
quotation/bid notice.  
 
In case of failure to complete the work on or before the scheduled date of completion, compensation shall be 
payable @ 0.5% of contract price/revised contract price whichever is less per week of delay. The total value of 
such compensation shall not exceed 10% of awarded value/revised completion value whichever is lower. 
 
In case of failure to start the work within 10 days of issue of LOA/work order, the company shall be at liberty by 
giving 10 days notice in writing to start the work, failing which to forfeit the earnest money deposited by you and 
to rescind the LOA/work order. Additionally you will be debarred from participating in future tenders for period of 
1(one) year. 
 
f) Change in Scope/ Nature of Work During Progress of Work 

 
 In case of any change/deviation in quantity and items of the work during its progress, the contractor is to inform 
the management immediately and act as per the direction of the management. 

 
g) Termination/ Cessation of Work with Notice 
 

The management reserves the right to terminate the contract under the following specific conditions/ 
circumstances: 
a. Unsatisfactory performance of the contracted work 
b. Involvement in action causing breach of peace and discipline within the company/area premises. 
c. Failure to comply with the general terms and conditions of MCEW which is integral part of the work order. 
d. Moral turpitude 
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e. Violation of the provisions under various laws and awards in force from time to time as are applicable to 
the work  

f.     Any action on the part of the contractor which in the opinion of the management is detrimental to the 
interest of the company. 

 
    h) Payment of Government Dues Connected with the Work 

 
The contractor is required to make timely payment of government dues which he is under legal obligation to 
pay to state government or any other legal authority every month. 
 

i) Contractor's Representation at Site. 
 

The contractor shall depute himself /his agent/ representative at the work site during the period of contract. 
Intimation in this regard be submitted to the department. The contractor/agent/representative shall receive 
instruction from the department.  

 
In addition to all the above terms and conditions, the award shall be guided by standard General Terms and 
Conditions as per provision of MCEW (as enclosed) that are integral part of the work order-cum-agreement.  

 
The work order is being issued to you in duplicate. Please return the duplicate copy duly signed on all pages, 
as a token of your acceptance which shall be treated as an agreement between you and company. 

 
Yours faithfully, 
 
Designation 

 
NOTES : 
1. Draft Work Order is only a specimen form content. 
2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may be inserted 

according to the requirement in a particular case. 
3. This draft is applicable for works where agreement is not likely to be executed. 

   4. For works where separate agreement shall be executed this draft may be considered as broad guidelines 
with suitable modifications / adjustment. 
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Annexure-VIII 
 

PRE-CONTRACT INTEGRITY PACT 
 
General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on…………….day of the month of 
………….20…, between, on one hand, Coal India Limited/Subsidiary Cos. acting through Shri …………………….., 
Designation of the officer, (hereinafter called the “BUYER / Principal”, which expression shall mean and include, 
unless the context otherwise requires, his successors in office and assigns) of the First Part and M/s. 
…………………………..represented by Shri………………, Chief Executive Officer (hereinafter called the 
“BIDDER/Seller/Contractor” which expression shall mean and include, unless the context otherwise requires, his 
successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure ………………………………….(Name of the Work/Stores/Equipment/Item) 
and the BIDDER/Seller is willing to offer/has offered the stores and 
 
WHEREAS the BIDDER is a private company/public company/Government undertaking/partnership/registered export 
agency, constituted in accordance with the relevant law in the matter and the BUYER is a Central Public Sector Unit. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced 
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to :- 
 
Enabling the BUYER to obtain the desired said work/stores/equipment at a competitive price in conformity with the 
defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the 
BUYER will commit to prevent corruption, in any form, by its officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 
Section 1 – Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 
principles:- 
 
a. No employee of the Principal, personally or through family members, will in connection with the tender for , or the 
execution of a contract, demand ; take a promise for or accept, for self or third person, any material or immaterial 
benefit which the person  is not legally entitled to. 
 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential / additional information through which the Bidder(s) could obtain an advantage in relation to 
the tender process or the contract execution. 
 
c. Principal will exclude from the process all known prejudiced persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the 
IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer 
and in addition can initiate disciplinary actions. 
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Section 2 - Commitments of the Bidder(s)/ Contractor(s) 
 
(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to prevent corruption. The 
Bidder(s) / Contractor(s) commit themselves to observe the following principles during participation in the tender 
process and during the contract execution. 
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give to any of the 
Principal's employees involved in the tender process or the execution of the contract or to any third person any 
material or other benefit which he/ she is not legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the tender process or during the execution of the contract. 
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed agreement or understanding, 
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non- submission of bids or any other actions to restrict competitiveness or to introduce cartelisation in 
the bidding process. 
 
c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act; further the Bidder(s) / 
Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any 
information or document provided by the Principal as part of the business relationship, regarding plans, technical 
proposals and business details, including information contained or transmitted electronically. 
 
d.  The  Bidder(s) / Contractors(s) of  foreign  origin  shall disclose  the  name  and address of  the  Agents/ 
representatives in  India , if  any, Similarly  the Bidder(s) /Contractors(s) of Indian Nationality shall furnish the name 
and address of the foreign principals, if any. Further details as mentioned in the "Guidelines on Indian Agents of 
Foreign Suppliers" shall be disclosed by the Bidder(s) / Contractor(s).Further, as mentioned in the Guidelines all the 
payments made to the Indian agent/ representative have to be in Indian Rupees only. 
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, is committed to or 
intends to make to agents, brokers or any other intermediaries in connection with the award of the contract. 
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while representing the 
matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory 
to such offences. 
 
Section  3  -  Disqualification  from  tender  process  and  exclusion  from  future contracts 
 
If the Bidder, before contract award, has committed a transgression through a violation of Section 2 or in any other 
form such as to put his reliability or credibility as Bidder into question, the Principal is entitled to disqualify the Bidder 
from the tender process or to terminate the contract, if already signed, for such reason. 
 
(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of Section 2 such as to put 
his reliability or credibility into question, the Principal is also entitled to exclude the Bidder / Contractor / Supplier from 
future contract award processes. The imposition and duration of the exclusion will be determined by the severity of the 
transgression. The severity will be determined by the circumstances of the case. In particular the number of 
transgressions, the position of the transgressors within the company hierarchy of the Bidder and the amount of the 
damage. The exclusion will be imposed for a minimum of 6 months and maximum of 3 years. 
 
(2) A transgression is considered to have occurred if the Principal, after due consideration of available facts and 
evidences within his / her knowledge concludes that there is a reasonable ground to suspect violation of any 
commitment listed under Section 2 i.e “ Commitments of Bidder(s) / Contractor(s). 
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(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to resort to and impose 
such exclusion and further accepts and undertakes not to challenge or question such exclusion on any ground, 
including the lack of any hearing before the decision to resort to such exclusion is taken.  This undertaking is given 
freely and after obtaining independent legal advice. 
 
(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage caused by him and has 
installed a suitable corruption prevention system, the Principal may revoke the exclusion prematurely.” 
 
Section 4 - Compensation for Damages  
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the 
Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/ Bid Security.  
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated 
damages of the Contract value excluding GST or the amount equivalent to Performance Bank Guarantee. 
 
Section 5 - Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last three years with any other Company in 
any country conforming to the anti-corruption approach or with any Public Sector Enterprise in India that could justify 
his exclusion from the tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action 
can be taken as per the procedure mentioned in "Guidelines on Debarment of firms from Bidding ". 
 
Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 
 
(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of Integrity Pact by 
the Sub-contractor. 
 
(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and Contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 
 
Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee or a 
representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or if the Principal 
has substantive suspicion in this regard, the Principal will inform the same to the Chief Vigilance Officer. 
 
Section 8 - Independent External Monitor 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval by Central 
Vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this agreement. 
 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/ her functions 
neutrally and independently. The Monitor would have access to all Contract documents, whenever required. It will be 
obligatory for him / her to treat the information and documents of the Bidders/Contractors as confidential. 
He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies 
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the Principal including that provided by the Contractor. The Contractor will also grant the Monitor, 
upon his/ her request and demonstration of a valid interest, unrestricted and unconditional access to their project 
documentation. The same is applicable to Sub-contractors. 
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(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s) / Contractor(s) / 
Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on 'Non-Disclosure of Confidential 
Information ' and of 'Absence of Conflict of Interest'. In case of any conflict of interest arising at a later date, the IEM 
shall inform Chairman, Coal India Limited / CMD, Subsidiary Companies and recuse himself / herself from that case. 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to the 
Project provided such meetings could have an impact on the contractual relations between the Principal and the 
Contractor. The parties offer to the Monitor the option to participate in such meetings. 
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she will so inform the 
Management of the Principal and request the Management to discontinue or take corrective action, or to take other 
relevant action. The monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no 
right to demand from the parties that they act in a specific manner, refrain from action or tolerate action. 
 
(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, Subsidiary Companies within 8 
to 10 weeks from the date of reference or intimation to him by the Principal and, should the occasion arise, submit 
proposals for correcting problematic situations. 
 
(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary Companies, a substantiated 
suspicion of an offence under relevant IPC/ PC Act, and the Chairman, Coal India Limited / CMD, Subsidiary 
Companies has not, within the reasonable time taken visible action to proceed against such offence or reported it to 
the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner. 
 
(9) The word 'Monitor' would include both singular and plural. 
 
Section 9 - Pact Duration 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the last 
payment under the contract, and for all other Bidders 6 months after the contract has been awarded. Any violation of 
the same would entail disqualification of the bidders and exclusion from future business dealings. 
 
If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the lapse of 
this pact as specified above, unless it is discharged / determined by Chairman Coal India Limited / CMD, Subsidiary 
Companies. 
 
Section 10 - Other provisions 
 
(1) Changes and supplements as well as termination notices need to be made in writing. Side agreements have not 
been made. 
 
(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all partners or JV members. 
 
(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement remains 
valid. In this case, the parties will strive to come to an agreement to their original intentions. 
 
(4)Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the Integrity Pact will 
prevail. 
 
Section 11- Facilitation of Investigation 
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In case of any allegation of violation of any provisions of this Pact or payment of commission, the BUYER or its 
agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the 
BIDDER shall provide necessary information and documents in English and shall extend all possible help for the 
purpose of such examination. 
 
Section 12- Law and Place of Jurisdiction 
 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER. 
 
Section 13 - Other Legal Actions. 
 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 
accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 
 
 
(For & On behalf of the Principal)                                  (For & On behalf of Bidder/ Contractor) 
 
(Office Seal)                                                                                                       (Office Seal) 
 
Place --------------                                                                                    Place -------------- 
Date ------------                                                                                        Date ------------ 
 
 
 
Witness 1:                                                                                                              Witness 2: 
(Name & Address)                                                                                          (Name & Address) 
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   ANNEXURE- A 
Guidelines for Indian Agents for Foreign supplier (Part of Integrity Pact) 
 
1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also eligible to quote on behalf of 
its principal against the tender, in case manufacturer as a matter of corporate policy does not quote directly. However, 
in such case, authorized Indian Agent shall have to upload scanned copy of tender specific Manufacturer’s 
Authorization, signed and stamped by the manufacturer to quote against the CIL Tender, indicating the Tender 
Reference No. and date along with the offer. The authorized Indian Agent is to upload scanned copies of details in 
respect of its organization along with the copies of document like certificate of incorporation / registration etc. 
alongwith the offer. The firm (Indian Agent) should be in existence for 3 years on the date of tender opening, 
irrespective of date of appointment as Indian Agent. 
In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not allowed to participate / 
quote on behalf of another manufacturer in this tender or in a parallel tender for the same item. Further, in a tender, 
either manufacturer can quote or its authorized Indian Agent can quote but both are not allowed to participate/ quote in 
the same tender. Also, one manufacturer can authorise only one agent to quote in the same tender. All the bids, not 
quoted as per the above guidelines, will be rejected. 
 
2. The Foreign manufacturer must indicate the name & address of its agent in India. It should also indicate the 
commission payable to them and the specific services rendered by them. The Indian Agency commission will be 
payable only on FOB prices of goods and it should be quoted as a percentage of the FOB price. In case, the foreign 
manufacturer does not have any Indian Agent, it should be clearly mentioned in the bid. In terms of Integrity Pact, the 
Bidder has also to disclose all payments to agents, brokers or any other intermediaries. The amount of agency 
commission payable to Indian Agent should not exceed 5% or what is specified in agency agreement, whichever is 
lower. 
 
3. In addition to above A certificate that no commission is payable by the principal supplier to any agent, broker or any 
other intermediary against this contract other than percentage as indicated in BOQ (not exciding 5% of FOB) of FOB 
value of the contract to Indian Agent. This certificate forms a part of letter of credit. 
 
4. The payment of Indian Agency Commission, if any, involved, may be considered in case of necessity, subject to 
compliance of the Government of India guidelines issued from time to time. The name of the Indian Agent with their full 
address and the quantum of Agency commission if any, payable shall have to be mentioned in the offer by the foreign 
manufacturer. 
 
The following documents shall be submitted by the Bidder in case of contract with foreign principals involving Indian 
agents: 
 
a. Foreign principal’s pro-forma invoice or any other authentic document indicating the commission payable to the 
Indian agent, nature of after sales service to be rendered by the Indian Agent and the precise relationship between the 
Principal and the Agent and their mutual interest 
b. Copy of the agency agreement if any with the foreign principal stating the precise relationship between them and 
their mutual interest in the business. 
However, if all the details given in Para – (i) are complied with, the requirement of submission of document mentioned 
at Para – (ii) may be waived. 
 
5. Agency commission, if any, shall be paid in equivalent Indian Rupees. 
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ANNEXURE- IX 
Code of Integrity for Public Procurement (CIPP): 

 
1. Introduction 
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the officials of Procuring 
Entities involved in procurement and the bidders/ contractors must abide by the following Code of Integrity for Public 
Procurement (CIPP). All Procuring Officials shall give an undertaking to abide by the Code of Integrity of Public 
Procurement (CIPP) in ERP while processing PR in SAP ERP. The undertaking shall be put in format of PR itself in 
ERP. However, if estimate is processed outside ERP then separate undertaking in this regards shall be given by all 
procuring officials.  The bidders/ contractors should be asked to sign a declaration about abiding by a Code of Integrity 
for Public Procurement (including sub-contractors engaged by them) during submission of bid, with a warning that, in 
case of any transgression of this code, it would be liable for punitive actions such as cancellation of contracts, banning 
and blacklisting or action in Competition Commission of India, and so on. 
 
2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the highest standard of ethics 
and should not indulge in the following prohibited practices, either directly or indirectly, at any stage during the 
procurement process or during execution of resultant contracts: 
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any material benefit, in 

exchange for an unfair advantage in the procurement process or to otherwise influence the procurement process 
or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead so that financial 
or other benefits may be obtained or an obligation avoided. This includes making false declaration or providing 
false information for participation in a tender process or to secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any other practice 
coming under the purview of The Competition Act, 2002, between two or more bidders, with or without the 
knowledge of the procuring entity, that may impair the transparency, fairness and the progress of the procurement 
process or to establish bid prices at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence their participation in 
the procurement process or affect the execution of a contract; 

v) “Conflict of interest”:Participation by a bidding firm or any of its affiliates that are either involved in the consultancy 
contract to which this procurement is linked; or if they are part of more than one bid in the procurement; or if the 
bidding firm or their personnel have relationships or financial or business transactions with any official of procuring 
entity who are directly related to tender or execution process of contract; or improper use of information obtained 
by the (prospective) bidder from the procuring entity with an intent to gain unfair advantage in the procurement 
process or for personal gain. 

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into allegations of one or more of 
the above mentioned prohibited practices either by deliberately destroying, falsifying, altering; or by concealing of 
evidence material to the investigation; or by making false statements to investigators and/ or by threatening, 
harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or by impeding the procuring entity’s rights of audit or access to 
information; 

 
3. Obligations for Proactive Disclosures 
i)Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of Integrity for Public 
Procurement to suo-moto proactively declares any conflicts of interest (coming under the definition mentioned above – 
pre-existing or as and as soon as these arise at any stage) in any procurement process or execution of contract. 
Failure to do so would amount to violation of this code of integrity; and 
ii)Any bidder must declare, whether asked or not in a bid document, any previous transgressions of such a code of 
integrity with any entity in any country during the last three years or of being debarred by any other procuring entity. 
Failure to do so would amount to violation of this code of integrity. 
iii) To encourage voluntary disclosures, such declarations would not mean automatic disqualification for the 
bidder making such declarations. The declared conflict of interest may be evaluated and mitigation steps, if possible, 
may be taken by the procuring entity. Similarly voluntary reporting of previous transgressions of Code of Integrity 
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elsewhere may be evaluated and barring cases of various grades of debarment, an alert watch may be kept on the 
bidder’s actions in the tender and subsequent contract. 
 
4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as per the bid 
documents or contract, if the procuring entity comes to a conclusion that a (prospective) bidder/ contractor directly or 
through an agent, has violated this code of integrity in competing for the contract or in executing a contract, the 
procuring entity may take appropriate measures including one or more of the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 
b) calling off of any pre-contract negotiations; and 
c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring 

entity; 
b) Forfeiture or encashment of any other security or bond relating to the procurement; 
c) Recovery of payments including advance payments, if any, made by the procuring entity along with 

interest thereon at the prevailing rate; 
iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the procuring entity for a 
period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed under a signature of 
concerned Director of CIL/Subsidiary, with the Competition Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found responsible. 
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Annexure-X 
 

 
PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED @5% 

FROM RUNNING BILL 
IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY PAYING THE 

RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM RUNNING BILL 
 
To 

……………………………………….. 

……………………………………….. 

 Re: Bank guarantee in respect of contract No……………………………………..……… 

       Dated………………………… between …………………. (Name of the …………….) 

        And ……………………………………………………….. (Name of the contractor) 

 WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has entered into a 
contract dated……….(herein after called the said contract) with ………… (name of the Company) (hereinafter called 
“the Company”) to execute …………. (name of the contract and brief description of work) on the terms and conditions 
contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule commercial bank (i.e. 
Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative 
banks or Regional Rural Banks) for a sum of Rs………….. as security for release of equivalent amount of Retention 
Money/Bid Security as per terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the Contractor, 
agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the contractor 
shall in any way fail to observe or perform the terms and conditions of the said contract or shall commit any breach of 
its obligation there under, the Bank shall on its mere first written demand, and without any objection, demur and 
without any reference to the contractor, pay to the company the said sum of …………… or such portion as shall then 
remain due with interest without requiring the Company to have recourse to any legal remedy that may be available to 
it to compel the Bank to pay the sum, or failing on the company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the Company and as regards 

the amount payable by the Bank under this guarantee. The Bank shall not be entitled to withhold payment on the 

ground that the Contractor has disputed its liability to pay or has disputed the quantum of the amount or that any 

arbitration proceeding or legal proceeding is pending between the Company and the Contractor regarding the claim. 

 

            The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in force 

and effect till the period that will be taken for the performance of the said Contract which is likely to be ………… day of 

…………. but if the period of Contract is extended either pursuant to the provisions in the said Contract or by mutual 

agreement between the contractor and the company, the Bank shall renew the period of the Bank Guarantee failing 
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which it shall pay to the company the said sum of  Rs………….. or such lesser amount of the said sum of 

Rs………………. as may be due to the company and as the company may demand. 

 

This Guarantee shall remain in force until the dues of the company in respect of the said sum of Rs……….. 

and interest are fully satisfied and the Company certifies that the Contract has been fully carried out by the Contractor 

and he has discharged the guarantee. 

 

The Bank further agrees with the company that the company shall have the fullest liberty without consent of 

the Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said 

contract or to extend time for performance of the said contract from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the Company against the contractor and to forebear to enforce any of 

the terms & conditions relating to the said Contract and the Bank shall not be relieved from its liability by reason of 

such failure or extension being granted to the Contractor or to any forbearance, act or omissions on the part of the 

company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever which under 

the law relating to sureties would but for this provision have the effect or relieving or discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended by 

the Bank beyond the period specified above the Bank shall pay to the company the said sum of Rs………….. or such 

lesser sum as may then be deemed to the Company and as the Company may require. 

 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 

Rs……….. The Guarantee shall remain in force till the day  ………*………….. of ……*…….. and unless the Guarantee 

is renewed or claim is preferred against the Bank on or before  the said date all rights of the Company under this 

Guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except as provided 

in the preceding  Clause. 

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond the defect 
liability period whichever is more. Defect liability period shall be derived based on provisions of contract. 

 

 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax addressed to 

the bank branch/operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect payment 

thereof forthwith.  

 

This Guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri ……………… who has signed it on behalf 

of the Bank has authority to do so. 
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Signed and sealed this………..day of……………..at………… 

 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

                                                                                                             (Signature) 

                                                                                                             (Name) 

                                                                                                             (Designation) 

                                                                                                             (Code number)  

                                                                                                             (address) 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address of 
the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure-XI 
            

PROFORMA OF BANK GURANTEE FOR PERFORMANCE  

SECURITY  

To 

………………………….. 

………………………….. 

Re:   Bank Guarantee in respect of Contract No…………………….….,Dated……………. Between 
…………….. (Name of the company)      and ………………………………. (Name of the Contractor) 

 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has entered into a 
contract made as per letter of acceptance………………..dated.……..(herein after called the said contract) with 
………… (name of the Company) (hereinafter called “the Company”) to execute …………. (name of the contract and 
brief description of work) on the terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank Guarantee 
from a Schedule Commercial bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of 
India Act, 1934 excluding Co-operative banks or Regional Rural Banks) for a sum of Rs………….. as security for due 
compliance and performance of the terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the Contractor, 
agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the contractor 
shall in any way fail to observe or perform the terms and conditions of the said contract or shall commit any breach of 
its obligation there under, the Bank shall on its mere first written demand, and without any objection, demur and 
without any reference to the contractor, pay to the company the said sum of …………… or such portion as shall then 
remain due with interest without requiring the Company to have recourse to any legal remedy that may be available to 
it to compel the Bank to pay the sum, or failing on the company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the company and as regards 
the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to withhold payment on the 
ground that the Contractor has disputed its liability to pay or has disputed the quantum of the amount or that any CIL 
proceeding or legal proceeding is pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in 
force and effect till the period that will be taken for the performance of the said Contract which is likely to be …………. 
day of ………….. but if the period of Contract is extended either pursuant to the provisions in the said contract or by 
mutual agreement between the contractor and the company, the Bank shall renew the period of the Bank Guarantee 
failing which it shall pay to the company the said sum of ………….…. or such lesser amount of the said sum of 
…………… as may be due to the company and as the company may demand.  

This Guarantee shall remain in force until the dues of the company in respect of the said sum of 
……………….and interest are fully satisfied and the Company certifies that the Contract has been fully carried out by 
the Contractor and discharged the guarantee.  

 

The Bank further agrees with the company that the company shall have the fullest liberty without consent of 
the Bank and without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said 
contract or to extend time for performance of the said contract from time to time or to postpone for any time or from 
time to time any of the powers exercisable by the Company against the contractor and to forebear to enforce any of 
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the terms and conditions relating to the said Contract and the Bank shall not be relieved from its liability by reason of 
such failure or extension being granted to the Contractor or to any forbearance, act or omissions on the part of the 
company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever which under 
the law relating to sureties would but for this provision have the effect or relieving or discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended by 
the Bank beyond the period specified above, the Bank shall pay to the company the said sum of ……….….. or such 
lesser sum as may then be deemed to the Company and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to 
Rs………..……. The guarantee shall remain in force till the day ……*…….. of ……*..……. and unless the guarantee is 
renewed or claim is preferred against the bank on or before  the said date all rights of the Company under this 
guarantee shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except as provided 
in the preceding Clause. 

* The date of guarantee shall cover a period of “minimum one year” or “90 days beyond the date of completion” 
whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax addressed to 
the bank branch/operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect payment 
thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

             The Bank has under its constitution power to give this Guarantee and Sri……………………. who has signed it 
on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

 (Signature) 

 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 

 

 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address of 
the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure-XII 
 

PROFORMA OF BANK GUARANTEE FOR 
 MOBILISATION/ LUMP-SUM ADVANCE. 

 
M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta  

         Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 

 

Dear Sir, 

 

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at …………………… 

(hereinafter called “the Company” which expression shall unless repugnant to the subject or context includes its 

successors and assigns) having agreed under the terms and conditions of the Contract No………… dated…………. 

Entered into between Coal India Limited/Subsidiary Company and M/s having its Registered Office at 

…………………… (hereinafter called “the Contractor” to make mobilisation advance/lump-sum advance to the tune of 

Rs………… subject to submission of the Bank Guarantee for equal amount from any Nationalised/ Schedule 

commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 

excluding Co-operative banks or Regional Rural Banks), We ………… Bank (hereinafter referred to as the said Bank) 

hiving it is Registered Office at ………………….. do hereby undertake and agree to pay the Company to the extent of 

Rs……………. on demand stating that the amount claimed by the Company is due and payable by the contractor for 

the reasons of non-refund and or non-recovery of the amount with interest thereon and to unconditionally pay the 

amount claimed by the company on such demand without any demur to the extent aforesaid.  

 

2. We, ……………. Bank agree that the Company shall be the sole judge as to whether the said Contractor has 

failed/neglected in refunding the amount advanced by the Company and/or extent of loss and damages caused to or 

suffered by the Company on account of the amount advanced not being recovered in full and non-utilisation of the said 

advanced amount or part thereof for the purpose of performance of the contract and interest payable thereon and the 

decision of the company in this behalf shall be final and binding on us. 

 

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force and effect upto 

…………… and any claim received after the said date shall in no case bind the Bank. 

 

4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee 

or indemnity from time to time vary any of the terms and conditions of the said contract or to extend the time of 

performance by the said contractor or to postpone any time and from time to time any of the powers exercisable by it 
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against the said contractor and either to enforce or to forbear from enforcing any of the terms and conditions governing 

the said contract or securities available to the company and the said Bank shall not be released from its liability under 

these presents. 

 

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee is restricted to 

Rs………….. and this Guarantee shall come into force from the date hereof and shall remain in full force and effect till 

………………… unless the written demand or claim under this Guarantee is made by the Company with us on or 

before ………………. all rights of the Company under this Guarantee shall cease to have any effect and we shall be 

relieved and discharged our liabilities hereunder. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the company in writing and agree that any change in the constitution of the said contractor or the said Bank 

shall not discharge our liability hereunder. 

 

7. This guarantee issued by Sri………….. who is authorized by the Bank. 

 

Under jurisdiction of …………………………… court only. 
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Annexure-XIII 
SAMPLE GUARANTEE BOND 

 
This agreement made this………………… day of ……………………… two thousand ……………… between 

M/s………………………… (hereinafter called the Guarantor of the one part ) and the other  ………….. Ltd. (Name of 
the Subsidiary the other part). 
 

Whereas this agreement is supplementary the contract (hereinafter called the contract) dated……………. 
made between the Guarantor of the one part and subsidiary the other part, whereby the contractor, inter alia, 
undertook to render the buildings and structures in the said contract recited, completely………………. (termite proof / 
leak proof etc.). 
 

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain …………… 
(termite proof / leak proof etc.) for …………... years to be reckoned from the date after the maintenance period / 
completion period prescribed in the contract expires. 
 

During this period of guarantee the Guarantor shall make good all defects and for that matter, shall replace at 
his risk and cost such wooden members as may be damaged by termites, and in case of any other defect being found 
he shall render the building termite proof at his cost to the satisfaction of the Engineer In charge, and shall commence 
the works of such rectification within 7(seven)days from the date of issuing notice from the Engineer In charge calling 
upon him to rectify the defects, failing which the work shall be got done by the department by some other contractor at 
the Guarantor’s cost and risk, and in the latter case the decision of the Engineer In-charge as to the cost recoverable 
from the Guarantor shall be final and binding.  
 

That if the Guarantor fails to execute the ……………. (anti-termite treatment / leak proof treatment etc.) or 
commits breaches hereunder then the Guarantor will indemnify principal and his successors against all loss, damage, 
cost, expense or otherwise which may be incurred by him by reason of any default on the part of the Guarantor in 
performance and observance of this supplemental agreement. As to the amount of loss and / or damage and / or cost 
incurred by the subsidiary, the decision of the Engineer-in-charge will be final and binding on the parties.  
 

In witness whereof these presents have been executed by the obligator ………………… and by 
………………… for and on behalf of the ……………………. Ltd. (Subsidiary) on the day, month and year first above 
written. 
 

Signed, sealed and delivered by Obligator in the presence of – 
 

1) 
 
2) 

 
Signed for and on behalf of the subsidiary by …………………. In the presence of – 

 
1) 
 
2) 
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Annexure-XIV 
 

PROFORMA OF 
INDENTURE FOR SECURED ADVANCE OR CREDIT 

 
THIS INDENTURE made this day of ………….. between………….. (hereinafter called the contractor) which expression 
shall where the Context as admits or implies be deemed to include his executor / administrators and assign of the one 
part and ……………….Coalfields, having its registered office at……………. (hereinafter called the Engineer) which 
expression shall where the context so admits or implies be deemed to include its successors and assign of the other 
part.  
 
Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed to 
construct……………………………….. 
 
And whereas the Contractor has applied to the Engineer that he may be or be given credited for materials brought by 
him to the site of the work subject to the said agreement for use in construction of the work. 
 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of 
Rs…………………………… (Rupees …………………….. only) paid to the contractor by the Engineer. The receipt 
where the Contractor hereby acknowledges and of such advance or credited (if any) as may be made to him as 
aforesaid the Contractor hereby covenants and agrees with the Engineer and declares as follows:- 
1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be employed by the 

Constructor in or toward the execution of he said works and for no other purpose whatsoever. 
 
2. That the material for which the advance or credit is given are offered to and accepted by the Engineer as security 

and are absolutely the Contractor’s own property and free from encumbrances of any kind the Contractor will not 
make any application for or receives further advance or credit on the security or material which are not absolutely 
his own property and free from encumbrances of any kind and the Contractor shall indemnify the Engineer against 
any claims to any material in respect of which advance or credit has been made to him as aforesaid. 

 
3. That the said material and all other material on the security of which any further advance or advances or credit 

may be given as aforesaid ( hereinafter called the said materials) shall be used by the Contractor  solely in the 
execution of the said works in accordance with the direction of the Engineer and in terms of said agreement.        

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the proper safe 

custody and protection against all risks of the said material and that until used in the construction as aforesaid the 
material shall remain at the site of the said works in Contractor’s custody and on his responsibility and shall at all 
times be open to inspection by the Engineer. In the events of the materials or any part thereof being stolen, 
destroyed or damaged or becoming deteriorated in greater degree than in due to reasonable use and wear thereof 
the Contractor will replace the same with other materials of like quality of repair and make good the same as 
required by the Engineer.  

 
5. The said material shall not on any account be removed from the site of work expect with the written permission of 

the Engineer. 
 
6. That the advance shall be repayable in full when or before Contractor receives payment from the Engineer of the 

price payable to him for the said work under the term and provisions of the said agreement. Provided that if any 
intermediate payments are made to the Contractor on account of work done then on the occasion of each 
payment the Engineer will be at liberty to make a recovery from the Contractor’s bill from such payments by 
deducting there from the value of the said materials than actually used in the contraction and in respect of which 
recovery has not been made previously. The value of this purpose being determined in respect of each description 
of materials at the rates at which the amounts of the advance as made under these presents was calculated.    
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7. That the Contractor shall at any time make at any default in the performance of observance in respect of any of 
the terms and provisions of he said agreement or of that provisions the total amount of the advance or advances 
that may still be owing to the Engineer, shall immediately on the happening of such default be repayable by the 
Contractor to the Engineer together with interest thereon at 12% p.a. from the date of respective dated to such 
advance or advances to the date of payment and with all costs. Damages and expenses incurred by the Engineer 
in or for recovery hereof or the Contractor hereby covenants and agrees with the Engineer to repay and pay the 
same respective to him accordingly.  

 
8. That the Contractor hereby charges all the said materials with the repayment to the Engineer of all sums advances 

or credit as aforesaid and all costs. Charges, damages and expenses payable under these presents PROVIDED 
ALWAYS it is hereby agreed and declared that notwithstanding anything in the said agreement and without 
prejudice to the powers contained therein if and wherever the covenant for payment and repayment herein before 
contained shall be become enforceable and the money owing shall not be paid in accordance therewith. The 
Engineer may at any time thereafter adopt all or any of the following courses he may deem best:- 

 
a. Seize the utilize the said material or any part thereof in the completion of the said works in accordance with 

the provision in that behalf contained in the said agreement debating the Contractor with the actual cost of 
effecting such completion and the amount due in respect of advance or credit under these presents and 
crediting the Contractor with value of work done as if he has carried it out in accordance with the said 
agreement and the rates thereby provided if the balance is against the Contractor is to pay the same to the 
Engineer on demand.    

 
b. Remove and sell by public action the seized materials or any part thereof and out of the money arising from 

the sale repay the Engineer under these presents and pay over the surplus ( if any) to the Contractor. 
 

c. Deduct all or any part of the moneys owing from any sums due to the contractor under said agreement.  
 
9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said advance shall not be 

payable. 
 
10. That in the event of conflict between the provisions of these presents and the said agreements, the provision of 

these presents shall prevail and in the event of any dispute or difference arising over the construction or effect of 
these presents, the settlement of which has not been hereinbefore expressly provided for the same shall so far as 
is lawful be subject to jurisdiction of Delhi courts only. 

 
IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands and seals the day 
year first above written.  
 
Signed, Sealed and delivered by 
 
Contractor        The Engineers. 
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Annexure-XV 
PROFORMA OF JOINT VENTURE AGREEMENT 

 
(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable in the concerned 

state) 
 
This Joint Venture agreement is made on this ……………………..day of………………………………….. 
 

AMONGST/BETWEEN 
 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...Who has power of 
Attorney to enter into Joint Venture  with…………………………………...andSign all documents/ agreements on behalf 
of M/s……………… (hereinafter referred to as”……………….”) 

AND 
 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...who has power of 
Attorney to enter into Joint Venture with…………………………………...andSign all documents/agreements on behalf 
of M/s……………… (hereinafter referred to as”……………….”). 

AND 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...who has power of 
Attorney to enter into Joint Venture with…………………………………...andSign all documents/agreements on behalf 
of M/s……………… (hereinafter referred to as”……………….”). 
 
The expressions M/s …………………..and M/s…………………and M/s ………..shall, wherever the context admits, 
mean and include their respective legal representatives, successors-in-interest and assigns and shall collectively be 
referred to as “Joint Venture /Parties” and individually as “Joint Venture Partner/Party”. 
 
WHEREAS M/s……………….and M/s………………agreed to form a Joint Venture in order to join their forces to obtain 
best results from the combinations of their individual resources of technical and management skill, finance and 
equipment for the benefit of the project and in order to submit the Bid for the work of 
“…………………………………............................................. 
……………………………………………………………………………………………………………………………….. 
(Hereinafter referred to as “Project”) under……………………..(Name of Company(hereinafter referred to as “the 
principle Employer”). 
 
The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint Venture agreement”) to 
jointly prepare and submit the Bid for the Project and in the event of securing the Project from the Employer, to 
execute the Project in accordance with the Contract terms and conditions, to the satisfaction of the Principal Employer. 
 
NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree as follows: 
 
1) FORMATION AND TERMINATION OF THE JOINT VENTURE. 
 

The parties under this Agreement have decided to form a Joint Venture to submit the Bid for the above Project 
and execute the Contract with the Principal Employer for the Project, if qualified and awarded. 

 
a) The name and style of the Joint Venture shall be “………………………………..” 

(hereinafter called the “Joint Venture ”) 
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b) The Head Office of the Joint Venture shall be located at……………………….  and the site office will be 
located at the site of the Project. All communication regarding the project will be made to…………………… 
Telephone Nos………………………….. 

 
c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or otherwise dispose all or part 

of its respective interests in the Joint Venture to any party including the existing partner of the Joint Venture. 
 

d) The terms of the Joint Venture shall begin as on the date first set forth above and shall terminate on the 
earliest of the following dates. 
i) The Joint Venture fails to obtain qualification from the Employer. 
ii) The Contract for the Project is not awarded to the Joint Venture. 
iii) The Employer cancels the Project. 
iv) The Project is completed including defects liability period to the satisfaction of the Employer and all the 

parties complete any and all duties, liabilities and responsibilities under or in connection with the Contract 
and the Joint Venture agreement.  

 
2) LEAD PARTNER. 
 

M/s…………………………. shall be the Lead Partner of the Joint Venture and is In-charge for performing the 
contract management. M/s…………………. shall be attorney of the parties duly authorized to incur liabilities and 
receive instructions for and on behalf of any and all partners in the Joint Venture and also all the partners of the 
Joint Venture shall be jointly and severally liable during the bidding process and for the execution of the contract 
as per contract terms with the employer in accordance with the power of attorney annexed.All Joint Venture 
partners M/s…………………..; M/s…………….& M/s………………………….. nominate and authorize 
Shri………………. ( name and designation) of M/s……………………………… to sign all letters, correspondence, 
papers & certificates and to submit the Pre-qualification Application / Bid documents for and on behalf of the Joint 
Venture. 
 

3) REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE. 
 
Each constituent party of the Joint Venture appoints the following personnel as the representative of the relevant 
party with full power of attorney from the Board of Directors of the concerned company, or from the partners of the 
entity, or from the proprietor. 
 
JV  Partner  Name   Position in the respective Company 
 
M/s……………      ………………….               …………………………………….. 
M/s…………..       …………………..               …………………………………….. 

      M/s ………… …………………  …………………………………….. 
 
4) PARTICIPATION SHARE & WORK RESPONSIBILITIES. 
 

4.1 The parties agree that their respective participation share (hereinafter called ‘Participation Share’) in the Joint 
Venture shall be as follows: 
 
 M/s…………………………………..  :   ……..…..% (…………..per cent)  
 M/s…………………………………..  :   ……..…..% (…………..per cent) and 
 M/s…………………………………..  :   ……..…..% (…………..per cent) 
 
4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working capitals, profits or losses 
or others arising out of or in relation to execution of the Project individually or collectively. 
4.3 The parties shall jointly execute the works under the Project as an integrated entity and allocate 
responsibilities as regards division of work between themselves by organizing the adequate resources for 
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successful completion of the Project. However all parties shall remain jointly and severally responsible for the 
satisfactory execution of the Project in accordance with the Contract terms and conditions.  
 

5) JOINT AND SEVERAL LIABILITIES. 
 

All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification and Bidding process; 
and in the event the contract is awarded, during the execution of the Contract, in accordance with Contract terms.  
 

6) WORKING CAPITAL 
 

During the execution of work/service, the requirement of Working Capital shall be met individually or collectively by 
the JV partners.  
 

7) BID SECURITY: 
 
Bid Security, Performance Security and other securities shall be paid by the Joint Venture except as otherwise 
agreed. 
 

8) PERSONNEL & EQUIPMENT 
 
Team of Managers / Engineers of all the partners of the Joint Venture will form part of the core management 
structure and assist in execution of the project. The list of Personnel and equipment proposed to be engaged for 
the project by each Party will be decided by the management committee.  
 

9) NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT VENTURE . 
 

a) As between themselves, each Party shall be fully responsible for the fulfillment of all obligations arising out of 
its scope of the work for the Project to be clarified subject to the Agreement between the Parties and shall 
hold harmless and indemnified against any damage arising from its default ornon-fulfillment of such 
obligations.  

 
b) If any Party fails to perform its obligations described in this Agreement during the execution of the Project and 

to cure such breach within the period designated by the non-defaulting party, then the other party shall have 
the right to take up work, the interest and responsibilities of the defaulting party at the cost of the defaulting 
party. 

 

c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities of the existing partner 
from the beginning of the contract with the prior approval of CIL/Subsidiary. 

 
d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture partners, Joint Venture 

shall be liable for non-performance of the whole contract irrespective of their demarcation or share of work. 
 

e) In case bid being accepted by Company, the payments under the contract shall only be made to the Joint 
Venture and not to the individual partners. 

 
10) BANK A/C. 

 
Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or Nationalized Bank in India 
asper mutual Agreement and all payments due to the Joint Venture shall be received only in that account, which 
shall be operated jointly by the representative of the Parties hereto. The financial obligations of the Joint Venture 
shall be discharged through the said Joint Venture Bank Account only and also all the payments received or paid 
by company to the Joint Venture shall be through that account alone.  
 

11) LIMIT OF JOINT VENTURE ACTIVITIES. 
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The Joint Venture activities are limited to the bidding and in case of award, to the performance of the Contract for 
the Project according to the conditions of the Contract with the Employer.  
 

12) TAXES. 
 
Each Party shall be responsible for its own taxes, duties and other levies to be imposed on each party in 
connection with the Project. The taxes, duties and other levies imposed on the Joint Venture in connection with 
the Project shall be paid from the account of the Joint Venture.  
 

13) EXCLUSIVITY 
 
The Parties hereto agree and undertake that they shall not directly or indirectly either individually or with other 
party or parties take part in the Bid for the said Project. Each Party further guarantee to the other party hereto that 
this undertaking shall also apply to its subsidiaries and companies under its direct or indirect control.  
 

14) MISCELLANEOUS: 
 
a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or part of its respective 
interests in the Joint Venture to all third party without the Agreement of the other party in writing. 

 
b. Subject to the above clause, the terms and conditions of this agreement shall be binding upon the parties, the 
Directors, Officers, Employees, Successors, Assigns and Representatives. 

 
15) APPLICABLE  LAW 

 
This agreement shall be interpreted under laws and regulations of India. 

 
IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals the day, month, year 
first above written. 
 
For ……………………………………..   For…………………………….. 
 
Signature _____________________   Signature _______________  
(Name & Address )     ( Name & Address ) 
 
 
              (Official Seal )         (Official Seal ) 
 
Place …………………………………..   Place……………………….. 
 
Date ……………………………………  Date ………………………………. 
 
Witness       Witness 
Signature ……………………………..   Signature ………………………… 
 
(Name & Address )      ( Name & Address ) 
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Annexure-XVI 
 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 
 

1. Name of the Bidder  :………………………………………………………………… 
 
2. Address of the Bidder : …………………………………………………………………. 
       …………………………………………………………………. 
        City………………………. Pin Code…………………………. 
         E-mail Id ……………………………………………………… 
         Permanent Account Number ………………………………….. 
 
3. Particulars of Bank: 
 

Bank Name  Branch Name   
Branch Place  Branch City  
Pin Code  Branch Code  
MICR No.    
( Digital Code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach 
Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank Name, Branch Name and Code 
Number. 
 RTGS CODE                      
Account Type Savings Current Cash Credit 
Account Number(as appearing in the 
Cheque Book. 

                

 
 4. Date from which the mandate should be effective. 
 
 I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not 
effected for reasons of incomplete or incorrect information. I shall not hold Company responsible. I also undertake to 
advise any change in the particulars of my account to facilitate updation of records for purpose of credit of amount 
through NEFT/ RTGS transfer.  I agree to discharge responsibility expected of me as a participant under the scheme. 
Any bank charges levied by the bank for such e-transfer shall be borne by us.  
 
Place : 
Date: 

      Signature of the Party / Authorised Signatory 
------------------------------------------------------------------------------------------------------------------------ 
Certified that particulars furnished above are correct as per our records. 
 
Banker’s Stamp 
Date  

 
Signature of the Authorised official from the Bank 
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Annexure-XVII 
INVITATION AND DECLARATION FOR NEGOTIATIONS. 

 
(Refer Para 5.6.6 (iv) (c)) 

Invitation for Negotiations 
(On letterhead of the procuring entity) 

No: ______________________________  Dt: ________________ 
 
To M/ s_________________________________________ Registered A/ D 

Sub: Tender No ---------------- opened on --------------for the supply of ------------------------- 
Dear Sir, 

The rates quoted in your tender are considered high. You are therefore, requested to come for negotiations of 
rates, on.............. (date) at........... (time) at............. (venue). 

You should, however, come for negotiations only in case you are prepared to furnish before such date the 
declaration appended herewith. 

A copy of the form in which you may submit your revised offer after negotiations is enclosed. 
 
 

 
 

Yours faithfully, 
 
 

Enclosure: 

(1) Form of Declaration 

(2) Form of Revised Offer 

(Authorised Officer) 
 

 
FORM OF DECLARATION 

(To be signed and submitted before start of negotiations) 
(On company letterhead) 

No:______________________________  Dt:________________ 
To ____________________________ 

Sub: Tender No ---------------- Opened on --------------for the supply of ------------------------- 
Ref: Your invitation for negotiations No: dated: 

Dear Sir, 
I ____________________ duly authorised on behalf of M/ s. _______________ do declare that in the event of 

failure of the contemplated negotiations relating to Tender No.____________________ opened on 
__________________my original tender shall remain open for acceptance on its original terms and conditions.  

 
 

 Yours faithfully, 
 
 
 

Place:_________________________ 
Date: _________________________ 

Signatures of bidder, or officer 
authorised to sign the bid 
documents 
on behalf of the bidder 
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Annexure-XVIII 

 
FORMAT OF REVISED OFFER IN NEGOTIATIONS. 

 
(Refer Para 5.6.6(iv) (d)) 

Revised Offer in Negotiations 
(On company letterhead) 

From………………………………………………………………………………….. 
Full address………………………………………………………………………… 

To ................................................ 
Sir, 
Sub: Tender No ---------------- opened on --------------for the supply of ------------------------- 
Ref: Your invitation for negotiations no: dated: 
1. On further discussions with your representatives on ………………….in response to your letter no 

……………………………….. dated …………….. 
We are not prepared to reduce the rates already quoted in the original tender, which will remain valid up 

to………………………………. 
Or 
1. I/ we reduce my/ our rates as shown in the enclosed schedule of items. 
2. I/ we am/ are aware that the provisions of the original bidding document remain valid and binding on 

me. 
3. I/ we undertake to execute the contract as per following Schedule......... 
4. I/ we agree to abide by this tender on the revised rate quoted by me/ us, it is open for acceptance for a 

period of 120/ 180 days from this date, i. e., up to …………………………. and in default of my/ our doing so, I/ we will 
forfeit the earnest money deposited with the original tender/ attached herewith. Eligibility as valid tenderers shall be 
deemed to be the consideration for the said forfeiture. 

 
Yours faithfully, 

Signatures of bidder or 
Officer authorised to sign the bid  

documents on behalf of the bidder 
 
 
 


