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 लेे् ए्लेेा सूलचा  
Notice Inviting Tender 

 
1. Tenders are invited on-line under Two Part System on the website 

https://coalindiatenders.nic.in from the eligible bidders having Digital Signature 

Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 

(CCA), Govt. of India and which can be traced up to the chain of trust to the Root 

Certificate of CCA, for the following work: 

 
Description of 

work 

 

 
Location 

Estimated Cost of 
Work 

(Including GST) 
(In Rs.) 

 

 
Earnest Money (In Rs.) 

Period of 

Completi 

on (In 

Days) 

"Providing, 

fabrication and 

installation of 

Acrylic letter LED 

sign board for the 

buildings of the 

Project Office, 

Rajrappa Project; 

Annexure Building 

as ‘KALYAN 

MANDAL’; and 

Rajrappa  

         Area 
460200.00 

5800.00 

1.25% of the Estimated Cost of 

work put to tender, rounded 

off to next hundred subject to 

maximum of Rs.50 lacs. 

30 
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Silver Jubilee 

Hospital under 

Township of 

Rajrappa Area".. 

(i) For Site visit of location of work, the prospective bidder(s) may contact 

 
 

 
Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

UMESH KUMAR SO(E&M)- RAJRAPPA AREA 7759053295 

 
2. Time Schedule of Tender: 

 

Sl. 

No 
Particulars Date Time 

a. Tender e-Publication date 20.11.2025 18.00  

b. Document download start date 21.11.2025 18.00  

c. Document download end date 01.12.2025 18.00  

d. Bid Submission start date 21.11.2025 18.00  

e. Bid submission end date 01.12.2025 18.00  

f. Start date for seeking Clarification on- 

line 

21.11.2025 18.00  

g. Last date for seeking Clarification on- 

line 

24.11.2025 18.00  

h. Date of Pre-bid meeting (if any)   

i. Technical Bid (Cover I) opening date 02.12.2025 18.00  

j. Price Bid (Cover II) opening date   

 
Note: The auto extension of submission of bid shall be applicable as per details 

mentioned in clause No.14 of NIT. 

 
3. Earnest Money Deposit (EMD): 

 
The bidder will have to make the payment of EMD through ONLINE mode only. 

 
3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING 

from designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 

 
NET-BANKING: In case of payment through net-banking the money will be immediately 

transferred to CIL/ Subsidiary’s designated Account. 

 
NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), 



the bidder will have to make payment as per the Challan(s) generated by system on 

e- Procurement portal. The payment of EMD through NEFT/RTGS mode should be 

made well ahead of time to ensure that the EMD amount is transferred to CIL/ 

Subsidiary account before submission of bid. 

 
3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is 

successfully received in CIL/ Subsidiary’s designated account and the 

information flows from Bank to e-Procurement system. 

 
3.1.2 In online payment of EMD, if the payment is made by the bidder within the last 

date and time of bid submission but not received by CIL/ Subsidiary within the 

specified period due to any reason(s) whatsoever then the bid will not be 

accepted. However, the EMD will be refunded back to the bidder. 



3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy 

issued by Department of Micro, Small and Medium Enterprises (MSME) will be 

exempt from the payment of earnest money (applicable only for Services 

tenders). 

 
In case of exemption of EMD, the scanned copy of document in support of 

exemption will have to be uploaded by the bidder during bid submission. 

However, this option is to be enabled only in those cases where the exemption of 

EMD to some bidders is allowed as per NIT. 

 
4. Pre-bid Meeting: 

 
The pre-bid meeting if applicable shall be held in the office of Tender Inviting 

Authority, on the scheduled date & time, if specified in the NIT. The purpose of the 

pre-bid meeting is to clarify the issues and to answer the questions on any matter that 

may be raised at that stage. Non-attendance at the pre-bid meeting will not be a 

cause for disqualification of bidder and it shall be presumed that the bidder does not 

require any clarification. The management shall circulate proceedings of the pre-bid 

meeting, if held. 

 
5. Clarification of Bid: 

 
The bidder may seek clarification on-line within the specified period. However, the 

management will clarify as far as possible to the relevant queries. 

 
6. User Portal Agreement: 

 
The bidders have to accept the on-line user portal agreement which contains the 

acceptance of all the Terms and Conditions of NIT and tender document, 

undertakings and the e-Procurement system through https://coalindiatenders.nic.in in 

order to become an eligible bidder. This will be a part of the agreement. 

 
7. Eligible Bidders: 

 
The invitation for bid is open to all bidders including an individual, proprietorship firm, 

partnership firm, company, any legal entity having eligibility to participate as per 

eligibility criteria stipulated in clause No.8 of NIT and having Digital Signature 

Certificate (DSC) issued from any agency authorized by Controller of Certifying 

Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the 

Root Certificate of CCA. Joint Venture is not allowed to participate in the tender. 

 
Note: The registration should be in the name of bidder, whereas DSC holder may be 

https://coalindiatenders.nic.in/


either bidder himself or his duly authorized person. The bidder is one whose name will 
appear as bidder in the e- Procurement Portal. Joint Venture is not allowed to participate 
in the tender. 

 
8. Eligibility Criteria: 



A. Work Experience: 

 
The Intending bidder must have in its name or proportionate share as a member of 

Joint Venture/Partnership firm experience of having successfully completed similar 

work during last 7(seven) years ending last day of month previous to the one in which 

bid applications are invited (i.e. eligibility period) should be any of the following: - 

 
Three similar completed works each costing not less than the amount equal to 40% of 

the estimated cost put to tender. 
Or 

Two similar completed works each costing not less than the amount equal to 50% of the 

estimated cost put to tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the 

estimated cost put to tender. 

 
Experience for those works only shall be considered for evaluation purposes, which 

match eligibility requirement stipulated above, on or before the last day of month 

previous to one in which tender has been invited (publication date of NIT). The 

experience of incomplete/ongoing works as on last date of eligibility period will not 

be considered for evaluation. If the referred work includes construction as well as 

maintenance and/ or operation after construction, the experience of such work may be 

considered as ‘acceptable’ if the construction part is completed as on the last date of 

‘eligibility period’, even if maintenance work is ongoing, and the certificate issued 

clearly stipulates the same. 

 
In all the above cases, while considering the value of completed works, the full value 

of completed work be considered whether or not the date of commencement is within 

the said 7(seven) years period. The date of completion of work should be during last 

7(seven) years ending last day of month previous to the one in which bid applications 

are invited. 

 
Cost of previous completed works shall be given a simple weightage of 7% per year 

to bring them at current price level, while evaluating the qualification requirement of 

the bidder. Such weightage shall be considered after end date of completion. 

Updating will be considered for full or part of the year (total no. of days / 365) i.e. 

considering 365 days in a year, till the last day of month previous to one in which bid 

has been invited. 

 

  
The definition of similar work shall be as follows: ”LED with modular fittings related work” 

 
In respect of the above eligibility criteria the bidders are required to furnish the 

following information on-line: 

 
i) Description of qualifying experience (similar nature) 

ii) Work order Number /Agreement Number of each experience 



iii) Name & address of Employer/Work Order Issuing authority of each experience 

iv) Percentage (%) share of each experience (in case the experience has been earned by 

the bidder as a partner in a joint venture firm/partnership firm then the 

proportionate value 



of experience in proportion to actual share of bidder in that joint venture firm/ 

partnership firm will be considered against eligibility else it shall be taken as 100%). 

v) Executed Value of work against each experience 

vi) Start date & end date of each qualifying experience (similar nature) 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 

information online: 

 
a. Confirmation in the form of Yes/No regarding submission of similar work experience as 

defined in the NIT. 

 
Scanned copy of documents to be uploaded by the bidders (Confirmatory Documents) as 

per 9(b) below. 

 
B. Permanent Account Number (PAN): 

 
The bidder should possess valid Permanent Account Number (PAN) issued by Income Tax 

department, Govt. of India. 

 
In respect of the above eligibility criteria the bidders are required to furnish the following 

information online: 

 
a. Confirmation regarding possessing of Permanent Account Number (PAN) issued by 

Income Tax department, Govt. of India in the form of Yes / No. 

 
Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY 

DOCUMENT): PAN CARD of the bidder 

 
C. Goods and Services Tax (Not Applicable for Exempted Services) 

 
The bidder should be either GST Registered Bidder under regular scheme 

OR 

GST Registered Bidder under composition scheme 

OR 

GST unregistered Bidder 

 
In respect of the above eligibility criteria the bidder is required to furnish the following 

information online: 

 
a. Confirmation in the form of Yes/No regarding possessing of required document as 

enlisted in NIT with respect to GST status of the bidder. 

 
Note: 

 
i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have 



GST registration as per GST Act and rules. 



ii) During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status 

declared by the bidder during tender stage based on which cost to company has 

been ascertained or at actuals, whichever is lower. 

 
Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document. 

Document as per 9(a)(iii) below. 

 

 
D. Electrical Contractor License (Applicable to Electrical works only): 

 
Valid Electrical Contractor’s License issued by Electrical Licensing Board/Authority of any 
Indian State/UT, in accordance with IE Rule-45. However, in the event of work being 
awarded; the bidder will have to comply the terms and conditions mentioned in the order 
issued by Ministry of Power , GOI vide Ref no : CEA-PS-16/25/2023-CEI Division ( before 
execution of Agreement ) . Valid Electrical licenses of Supervisor(s) and 
wiremen/linemen/electrician(s) is also required. 

In respect of the above eligibility criteria the bidders are required to furnish the 

following information on-line: 

 
a. Confirmation in the form of YES/NO regarding possessing of required electrical 

license of appropriate class. 

 
Scanned copy of documents to be uploaded by the bidders (Confirmatory Documents) 

as per 9(b) below. 

 
E. Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT 

APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS) 

 
Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 

16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In 

terms of the above said policy, purchase preference shall be given to Class-I local 

supplier. In terms with the above said policy, Class-I local suppliers and Class-II local 

suppliers shall be eligible to bid. 

 
The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local 

Content and Margin of Purchase Preference as per above mentioned Order are as 

follows: - 

 
A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content equal to or more than 50%, as defined 

under said order 
. 
B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content equal to or more than 20% but less 

than 50%, as defined under said order. 



C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content less than 20% as defined under said 

order 

 
D. ‘Local Content’ means the amount of value added in India which shall be the total 

value of the item procured (excluding net domestic indirect taxes) minus the value of 

imported content in the item (including all customs duties) as a proportion of the 

total value, in percent. 

 
E. ‘Margin of Purchase Preference’ means the maximum extent to which the price 

quoted by a Class-I local supplier may be above the L1 for the purpose of purchase 

preference. The margin of purchase preference is 20%. 

 
In terms of the above said policy, purchase preference shall be given to local suppliers in the 

following manner: 

 
I. In the procurement of works which are divisible in nature, the following procedure 

shall be followed: - 

 
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class- I local supplier, the contract for full quantity will be awarded to L-1 at L-1 

price by the Purchaser. 

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L- 

1. Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to 

match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s 

quoted price falling within the margin of purchase preference, and the contract 

for that quantity shall be awarded to such local supplier subject to his matching the 

L-1 price. In case such lowest eligible Class-I supplier fails to match the L-1 price or 

accept less than the offer quantity, the next higher Class-I local supplier within 

the margin of purchase preference shall be invited to match the L-1 price for 

remaining quantity and so on, and contract shall be awarded accordingly. In case 

some quantity is still left uncovered on Class-I local supplier, then such balance 

quantity may also be ordered on L-1 Bidder. 

 
II. In the procurement of works which are not divisible, and in procurement of 

services where the bid is evaluated on price alone, the following procedure shall be 

followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class- I local supplier, the contract will be awarded to L-1. 

 
ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's 

quoted price falling within the margin of purchase preference, and the contract 

shall be awarded to such Class-I local supplier subject to matching the L-1 price. 

 
iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the 



Class- I local supplier with the next higher bid within the margin of purchase 

preference shall be invited to match the L-1 price and so on and contract shall 

be awarded accordingly. In case none of the Class-I local suppliers within the 

margin of purchase preference matches the L-1 price, then the contract may be 

awarded to the L-1 Bidder. 



III. Applicability in tenders where contract is to be awarded to multiple bidders. 

 
In tenders where contract is awarded to multiple bidders subject to matching of L1 

rates or otherwise, the ‘Class-I local supplier’ shall get purchase preference over 

‘Class-II local supplier’ as well as ‘Non-local supplier’, as per following procedure: 

 
a) In case there is sufficient local capacity and competition for the item to be 

procured, as notified by the nodal Ministry, only Class I local suppliers shall be 

eligible to bid. As such, the multiple suppliers, who would be awarded the 

contract, should be all and only ‘Class I Local suppliers’. 

 
b) In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also 

participate in the bidding process along with ‘Class I Local suppliers’ as per 

provisions of the Order. 

 
c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) 

percent of the tendered quantity in any tender, the contract may be awarded to 

all the qualified bidders as per award criteria stipulated in the bid documents. 

However, in case ‘Class I Local suppliers’ do not qualify for award of contract for 

at least 50 (fifty) percent of the tendered quantity, purchase preference should 

be given to the ‘Class I local supplier’ over ‘Class II local suppliers’/ ‘Non local 

suppliers’ provided that their quoted rate falls within margin of purchase 

preference of the L1 bidder considered for award of contract so as to ensure that 

the ‘Class I Local suppliers’ taken in totality are considered for award of contract 

for at least 50 (fifty) percent of the tendered quantity. 

 
d) First purchase preference has to be given to the lowest quoting ‘Class-I local 

supplier’, whose quoted rates fall within margin of purchase preference, subject 

to its meeting the prescribed criteria for award of contract as also the constraint 

of maximum quantity that can be sourced from any single supplier. If the lowest 

quoting ‘Class-I local supplier’, does not qualify for purchase preference because 

of aforesaid constraints or does not accept the offered quantity, an opportunity 

may be given to next higher ‘Class-I local supplier’, falling within margin of 

purchase preference, and so on. 

 
e) To avoid any ambiguity during bid evaluation process, the procuring entities 

may stipulate its own tender specific criteria for award of contract amongst 

different bidders including the procedure for purchase preference to ‘Class-I 

local supplier’ within the broad policy guidelines stipulated in sub-paras above. 

 

 
IV. Requirement for specification in advance: 

 
The minimum local content, the margin of purchase preference and the procedure 

for preference to Make in India shall be specified in the notice inviting tenders or 

other form of procurement solicitation and shall not be varied during a particular 

procurement transaction. 



 
V. Verification of local content: 



a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time 
of bidding shall submit self-certification indicating the percentage of local content in the 
offered items. They shall also give details of the location(s) at which the local value 
addition is made, if applicable. 

b) Decisions on complaints relating to implementation of this Order, 2020 (amended from 
time to time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring 
entity. 

c) CIL/Subsidiary may constitute committees with internal and external experts for 
independent verification of self-declarations and auditor’s/ accountant’s certificates on 
random basis and in the case of complaints. 

d) False declarations will be debarring of the bidder or its successors for a period up to two 
years as per Guidelines on debarment of firms from bidding along with such other action 
as may be permissible under law. 

e) A supplier who has been debarred by any procuring entity for violation of the Order shall 
not be eligible for preference under the Order for procurement by any other procuring 
entity for the duration of the debarment. The debarment for such other procuring entities 
shall take effect prospectively from the date on which it comes to the notice of other 
procurement entities, in the manner prescribed below. 

f) The Department of Expenditure shall issue suitable instructions for the effective and 
smooth operation of this process, so that: 

i. The fact and duration of debarment for violation of the Order by any procuring 
entity are promptly brought to the notice of the Member-Convenor of the Standing 
Committee and the Department of Expenditure through the concerned Ministry 
/Department or in some other manner; 

ii. on a periodical basis such cases are consolidated and a centralized list or 
decentralized lists of such suppliers with the period of debarment is maintained and 
displayed on website(s); 

iii. in respect of procuring entities other than the one which has carried out the 
debarment, the debarment takes effect prospectively from the date of uploading 
on the website(s) in the such a manner that ongoing procurements are not 
disrupted. 

 
VI. Reciprocity Clause 

 
1. When a Nodal Ministry/Department identifies that Indian suppliers of an item 

are not allowed to participate and/ or compete in procurement by any foreign 

government, due to restrictive tender conditions which have direct or indirect 

effect of barring Indian companies such as registration in the procuring country, 

execution of projects of specific value in the procuring country etc., it shall 

provide such details to all its procuring entities including CMDs/CEOs of 

PSEs/PSUs, State Governments 
and other procurement agencies under their administrative control and GEM 
for appropriate reciprocal action. 



2. Entities of countries which have been identified by the nodal 

ministry/departments not allowing Indian companies to participate in their 

Government procurement for any item related to that nodal Ministry shall not 

be allowed to participate in Government procurement in India (including CIL 

and its Subsidiaries) for all items related to that nodal Ministry/ Department, 

except for the list of items published by the Ministry/ Department permitting 

their participation. 

 
3. The term 'entity' of a country shall have the same meaning as under the FDI 

Policy of DPIIT as amended from time to time. 

 

 
VII. Manufacture under license/ technology collaboration agreements with phased 

indigenization 

 
a) While notifying the minimum local content, Nodal Ministries may make special 

provisions for exempting suppliers from meeting the stipulated local content if 

the product is being manufactured in India under a license from a foreign 

manufacturer who holds intellectual property rights and where there is a 

technology collaboration agreement / transfer of technology agreement for 

indigenous manufacture of a product developed abroad with clear phasing of 

increase in local content. 

 
b) In procurement of all goods, services or works in respect of which there is 

substantial quantity of public procurement and for which the nodal ministry has 

not notified that there is sufficient local capacity and local competition, the 

concerned nodal ministry shall notify an upper threshold value of procurement 

beyond which foreign companies shall enter into a joint venture with an Indian 

company to participate in the tender. CIL/Subsidiary while procuring such items 

beyond the notified threshold value, shall prescribe in their respective tenders 

that foreign companies may enter into a joint venture with an Indian company 

to participate in the tender. CIL/ Subsidiary shall also make special provisions for 

exempting such joint ventures from meeting the stipulated minimum local 

content requirement, which shall be increased in a phased manner. 

 
9. Submission of Bid: 

 
a. (i) In order to submit the Bid, the bidders have to get themselves registered online 

on the e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital 

Signature Certificate (DSC) issued from any agency authorized by Controller of 

Certifying Authority (CCA), Govt. of India and which can be traced up to the chain 

of trust to the Root Certificate of CCA. The online Registration of the Bidders on the 

portal will be free of cost and one time activity only. The registration should be in the 

https://coalindiatenders.nic.in/


name of bidder, whereas DSC holder may be either bidder himself or his duly 

authorized person. The bidder is one whose name will appear as bidder in the e-

Procurement Portal. 



(ii) The bidders have to accept unconditionally the online user portal agreement 

which contains the acceptance of all the Terms and Conditions of NIT including 

General and Special Terms & Conditions, Integrity Pact and other conditions, if 

any, along with on- line undertaking in support of the authenticity of the 

declarations regarding the facts, figures, information and documents furnished by 

the Bidder on-line in order to become an eligible bidder. No conditional bid shall be 

allowed/accepted. 

 
(iii) The bidders have to accept unconditionally in GTE (General Technical 

Evaluation) the Undertaking at Annexure I regarding Genuineness of the 

information furnished by him on-line & authenticity of the scanned copy of 

documents uploaded by him on-line in support of his eligibility criteria etc. and 

Annexure III (Letter of Bid). No recycling will be done for this document i.e. no 

further clarification will be sought from bidder. 

 
Moreover, the following documents shall be considered from the Bidder’s space/ My 

Document and recycling may be done for these documents i.e. further clarification 

may be sought from bidder if required: - 

 

S No Document 
Scanned copy of documents uploaded by 
bidder in Bidder’s space/ My Document 

1 2 3 

1 Permanent Account Number 
(Ref. Clause No.8(B) of NIT) 

PAN card issued by Income Tax department, 

Govt. of India 

2 Goods and Services Tax 

(GST) Status of Bidder 

(Ref. Clause No.8(C) of NIT 

and BOQ) 

The following documents depending upon 

the status w.r.to GST as declared by Bidder 

in the BOQ sheet: 

 
a) Status: GST Registered Bidder under 

regular scheme 

Document: GST Registration Certificate 

(i.e. GST identification Number) issued by 

appropriate authority of India. 

 
b) Status: GST Registered Bidder under 

composition scheme 

Document: GST Registration Certificate 

(i.e. GST identification Number) issued by 

appropriate authority of India. 

 
c) Status: GST unregistered bidder: 

Document: Document: A Certificate 
having UDIN from a
 practicing Chartered Accountant 



having membership number with 
Institute of Chartered Accountants of 
India certifying that the bidder is 
GST 

  unregistered bidder in compliance with the 

relevant GST rules of. India. 

 
Note: 
i) If turnover of bidder exceeds 
exemption/threshold limit, the bidder must 
have GST registration as per GST Act and rules. 

3 Legal Status of the bidder Any one of the following document: 

 
1. Affidavit or any other document to prove 

proprietorship/Individual status of the 

bidder. 

2. Partnership deed containing name of 

partners. 

3. Memorandum & Article of Association 

with certificate of incorporation 

containing name 
of bidder. 



b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 

support of online information submitted by the bidder are to be uploaded in Cover-

I by the bidder while submitting his/her/their bid. 

 

 
S No 

 
Eligibility Criteria 

Scanned copy of documents to be uploaded by 

bidder(s) in support of information/declaration 
furnished online by the bidder against Eligibility 
Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 

1 Work Experience 
(Ref. Clause No.8(A) 
of NIT) 

Satisfactory Work Completion Certificate issued by 

the employer against the experience of similar work 

containing all the information furnished by bidder on- 

line. 

 
Work order, BOQ, TDS, etc. may be sought during 

clarification or along with deficient documents as per 

clause 13(b), if felt necessary by the Tender 

Committee. 
2 Digital

 Signatur

e Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-

line then no document is required. 

 
However, if the DSC holder is bidding online on behalf 

of the bidder then the Power of Attorney or any sort 

of legally acceptable document for the authority to 

bid on 
behalf of the bidder. 

3 Undertaking by 

bidder on 

his/her/their Letter 

Head as per 

Annexure II. 

Undertaking regarding relatives as employees of 

company, Dispute Resolution clause (in case of 

partnership firm), Local supplier status of the 

Bidder as per provisions of NIT, declaration w.r.t 

Make in India order dated 16.09.2020, Code of 

Integrity for Public Procurement (CIPP) and 

compliance w.r.t procurement from bidder of a 

country which shares a border with India etc. 

4 Electrical Contractor 

License (Applicable to 

Electrical Works Only) 
(Ref. Clause No.8(D) of 
NIT) 

Valid Electrical Contractor’s License issued by 

Electrical Licensing Board/Authority of any Indian 

State/UT, in accordance with IE Rule-45. 

However, in the event of work being awarded; the 
bidder will have to comply the terms and 
conditions mentioned in the order issued by 
Ministry of Power , GOI vide Ref no : CEA-PS- 
16/25/2023-CEI Division ( before execution of 
Agreement ) . Valid Electrical licenses of 
Supervisor(s) and wiremen/linemen/electrician(s) 
is also required. 



 
 

c. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure III of Tender 

document. This will be the covering letter of the bidder for his submitted bid. The 

bidders have to accept unconditionally the Letter of Bid in GTE (General Technical 

Evaluation) at the time of bid submission. This online acceptance during bidding 

through GTE shall be construed as submission of Letter of Bid by the bidder. 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and 

will be downloaded by the bidder and bidder will quote the rates for all items on this 

Excel file. Prior to quoting the rates in the BOQ file, the bidder will select the 

appropriate status from the following drop down list given in the BOQ:- 

 
I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

 
The rates quoted by the bidder will be excluding GST and GST component (to be paid 

by CIL/ Subsidiary and/or the bidder) will appear as a separate entity. The 

component of GST will be taken by the system based on the status of bidder selected by 

the bidder during bid submission and with the pre-defined business logic given in the 

BOQ file by the department. This file will be digitally signed and uploaded by the 

bidder after ascertaining the correctness of facts and figures. 

 
Thereafter, the bidder will upload the same Excel file during bid submission in 

cover-I. The Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed 

Rate[combination of Item Rate and Percentage Rate] BOQ format and the bidder will 

have to quote for all the tendered items. The Price Bid of the tenderers will have no 

condition. The price bid which is incomplete and not submitted as per instruction given 

in this document is liable for rejection. 

 
System for decision of L1 bidder 

 
The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the 

Company). The system for decision of L1 bidder will be as per following 02(two) 

cases:- 

 
Case – 1: Works for which INPUT TAX CREDIT (ITC) is not available to the Company. 

 
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 

(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 
additional/ other relevant documents to support the information/declaration furnished by 
bidder online against eligibility criteria may also be attached by the bidder in the same file to 
be uploaded against respective eligibility criteria. 



system will be added to decide the L1 i.e the ranking of the Bidders will be decided 

based on rates quoted by the bidders plus GST. This value of the bidder will be 

“the Cost to 



Company”. 

 
Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from 

overall bid value to arrive at the Contract value. The Price-bids of the tenderers shall 

have no condition. The Price Bid which is incomplete and not submitted as per 

instruction given above is liable for rejection. 

 
Case – 2: Works for which INPUT TAX CREDIT (ITC) is available to the Company. 

 
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 

(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the 

system will be ignored to decide the L1 i.e the ranking of the Bidders will be decided 

based on rates quoted by the bidders excluding GST. This value of the bidder will be “the 

cost to Company”. 

 
Then share of GST to be paid by bidder shall be added with overall bid value to 

arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The 

Price Bid which is incomplete and not submitted as per instruction given above is liable 

for rejection. 

 
Note: The bidder should select their GST category as per clause no. 8.C of NIT. 

 
10. Bid Submission: 

 
All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No 

bid shall be accepted off-line unless otherwise specified. 

 
11. System Requirement: 

 
It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 

software and internet connectivity at bidder’s premises to access the e-tender 

website. Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders 

for any direct/indirect loss or damages incurred by them arising out of incorrect use 

of the e- tender system or internet connectivity failures. 

 
12. Opening of Technical Bid: 

 
12.1 The Technical bid (Cover-I) will be opened one day after the Bid submission end date 

or next working day whichever is later. Technical bid (Cover-I) will be decrypted and 

opened online by the “Bid Openers” with their Digital Signature Certificates after 

the prescheduled date & time of Tender Opening. 

 
12.2 The e-Procurement System will evaluate the Technical bids automatically on the 

https://coalindiatenders.nic.in/


basis of relevant data provided by bidder through a form in an objective and 

structured manner while submitting bid. If the parameter given by bidder in objective 

and structured manner does not confirm to required eligibility criteria as specified in 

the tender document, then 



b. In case the Tender Committee finds that there is some deficiency in uploaded documents 
corresponding to the information furnished online or in case corresponding document 
have not been uploaded by bidder(s) then the same will be specified online by Evaluator 
clearly indicating the omissions/shortcomings in the uploaded documents and indicating 
start date and end date allowing 7 days (7 x 24 hours) time for online re-submission by 
bidder(s). The bidder(s) will get this information on their personalized dashboard under 
“Upload confirmatory document” link. Additionally, information shall also be sent by 
system generated email and SMS, but it will be the bidder’s responsibility to check the 
updated status/information on their personalized dash board regularly after opening of 
bid. No separate communication will be required in this regard. Non-receipt of e- mail 
and SMS will not be accepted as a reason of non-submission of documents within 
prescribed time. The bidder(s) will upload the scanned copy of all those specified 
documents in support of the information/ declarations furnished by them online within 
the specified period of 7 days. No further clarification shall be sought from Bidder. 

Note: The shortfall information/ documents should be sought only in case of historical 
documents which pre-existed at the time of the tender opening and which have not 
undergone change since then. These should be called only on basis of the 
recommendations of the TC. So far as the submission of documents is concerned with 
regard to qualification criteria, after submission of the tender, only related shortfall 

the bid will be either automatically rejected by the system or shown as non complied bid 

which shall be rejected by the evaluator. 

 
12.3 All the documents uploaded by bidder(s) including EMD exemption documents (if 

any) and the Evaluation sheets generated by the system online shall be downloaded 

after opening of Technical bid (Cover-I). After decryption and opening of technical 

bid (Cover- I) the “technical bid opening summary” will be uploaded on the same 

day. 

 

 
13. Technical Evaluation of Tender: 

 
a. After opening of Technical bid, the documents submitted by bidder(s) in cover I as 

enlisted in the NIT will be downloaded by the Evaluator and shall be put up to the 

Tender Committee. The Tender Committee will examine the uploaded documents 

against information/declarations furnished by the bidder(s) online. If it confirms to 

all of the information/ declarations furnished by the bidder online and does not 

change the eligibility status of the bidder then the bidder will be considered eligible 

for opening of price bid. 

 
 

documents should be asked for and considered. 
 
 

c. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all 

the required documents mentioned in the NIT 

 
d. Seeking clarification shall be restricted to confirmation of submitted 

document/online information only and it should be only for one time for a period 



of 7 days. The clarification shall be taken in online mode in the eProcurement 

portal of CIL only 



e. The tender will be evaluated on the basis of documents uploaded by Bidder(s) 

online against the information furnished online. The Bidder(s) is/are not required 

to submit hard copy of any document through offline mode. Any document 

submitted offline will not be given any cognizance in the evaluation of tender 

 

 
f. In case the Bidder(s) submit(s) requisite documents online as per NIT, then the Bidder(s) 

will be considered eligible for opening of Price Bid. 

 
g. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by 

the submitted documents as (b) above, their/his bid shall be rejected; however, if the 

confirmatory documents do not change eligibility status of the bidder in connection his 

submitted online information(s)/declaration(s), then his/their bid will be accepted for 

opening of Price Bid. 

 
h. In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then 

bidder(s) will be rejected online and re-tender (if required) will be done (with the same 

or different quantity, as per the instant requirement). 

 
i. The price Bid of eligible Bidder in Technical Bid shall be opened with the approval of 

Tender Approving Authority (TAA*) based on recommendation of Tender 

Committee. 

*When TAA is CMD then with the approval of concerned Director and in case the 

TAA is CFDs then with the approval of CMD. In case TAA is below CMD level, then 

approval of respective TAA is required. 

 
j. After Technical evaluation of tender, “Technical Evaluation Summary” will be 

uploaded by the evaluator and price bid shall be opened on/after preschedule date 

and time mentioned in the NIT, if any, online in thee- Procurement portal of CIL. 

However, in case there is any extension of date and time of price bid opening, it shall 

be notified online and price bid shall be opened online on e-Procurement portal of 

CIL after rescheduled date and time 

 
k. The Tender Committee may recommend for award of work to the successful Bidder 

after evaluation of the reasonableness of rates 

 
[Note: The recycling is applicable to Confirmatory Document (Cover) as well as Confirmatory Document 
(Bidder Space/My Document)] 

 

 
NOTE: It will be the bidder’s responsibility to check the status of their Bid online 

regularly, after the opening of bid till award of contract. Additionally, information 

shall also be sent by system generated e-mail and SMS at nodal points (Date of bid 

opening, Requisition for Clarification on Confirmatory document from L-1 bidder, 

award of work etc.). No separate communication will be required in this regard. 

Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission of 

Confirmatory documents within prescribed time. The Tender Status will be in public 



domain and anyone visiting the site can view it by identifying the tender. 



l. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) 
dated 16.09.2020, issued by Govt. of India as amended from time to time shall be 

applicable. (NOT APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS 

THAN 5 LAKHS.) 

 
In terms with the above said policy, Class-I local suppliers and Class-II local suppliers 

shall be eligible to bid. Non-local supplier is not eligible to bid. The purchase preference 

shall be given to Class-I local supplier only. 

 
m. In terms of the above said policy, purchase preference shall be given to Class-I local 

suppliers in the following manner: 

 
I. In the procurement of works which are divisible in nature, the following procedure 

shall be followed: 

 
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class- I local supplier, the contract for full quantity will be awarded to L-1 at L-1 

price by the Purchaser. 

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L- 

1. Thereafter, the lowest bidder among the Class-I local suppliers will be invited to 

match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s 

quoted price falling within the margin of purchase preference, and the contract 

for that quantity shall be awarded to such local supplier subject to his matching the 

L-1 price. In case such lowest eligible Class-I supplier fails to match the L-1 price or 

accept less than the offer quantity, the next higher Class-I local supplier within 

the margin of purchase preference shall be invited to match the L-1 price for 

remaining quantity and so on, and contract shall be awarded accordingly. In case 

some quantity is still left uncovered on Class-I local supplier, then such balance 

quantity may also be ordered on L-1 bidder. 

 
II. In the procurement of works which are not divisible, and in procurement of 

services where the bid is evaluated on price alone, the following procedure shall 

be followed: 

 
i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class- I local supplier, the contract will be awarded to L-1. 

 
ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's 

quoted price falling within the margin of purchase preference, and the contract 

shall be awarded to such Class-I local supplier subject to matching the L-1 price. 

 
iii)  In case such lowest eligible Class-I local supplier fails to match the L-1 price, 

the Class-I local supplier with the next higher bid within the margin of purchase 



preference shall be invited to match the L-1 price and so on and contract shall 

be awarded accordingly. In case none of the Class-I local suppliers within the 

margin of purchase preference matches the L-1 price, then the contract may be 

awarded to the 



L-1 bidder. 

 
Note: The confirmation from the bidder regarding matching of L1 price may be taken 

in confirmatory document link of e-Procurement portal by recycling ‘Any other 

document’ link. 

 
Verification of local content: 

 
i) All the Bidders at the time of bidding shall submit self-certification indicating the 

percentage of local content in the offered items. They shall also give details of the 

location(s) at which the local value addition is made, if applicable. 

 
ii) CIL/ Subsidiary may constitute committees with internal and external experts for 

independent verification of auditor’s / accountant’s certificates on random basis 

and in the case of complaints. 

 
iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a 

period up to two year and with process in line with clause 20 of GTC. 

 
iv) A local supplier who has been debarred by any procuring entity for violation of 

above order shall not be eligible for preference under this Order for procurement by 

any other procuring entity for the duration of debarment. The debarment for 

such other procuring entities shall take effect prospectively from the date on which 

it comes to the notice of other procurement entities. 

 
n. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR TENDERS 

FOR SERVICES) 

 
i)  Subject to meeting terms and conditions stated in the tender document including but 

not limiting to prequalification criteria, 25% of the work will be awarded to MSE as 

defined in MSE Procurement Policy issued by Department of Micro, Small and 

Medium Enterprises (MSME) for the tendered work/item. Where the tendered work 

can be split, MSE quoting a price within a price band of L1 + 15% shall be awarded 

at least 25% of total tendered work provided they match L1 price. In case the 

tendered work cannot be split, MSE shall be awarded full work provided their 

quoted price is within a price band of L1 + 15% and they match the L1 price. 

 
ii)  In case of more than one such MSEs are in the price band of L1 + 15% and matches 

the L1 price, the work may be shared proportionately if the job can be split. 

 
If the job cannot be split, then the opportunity to match the L-1 rate of the tender 

shall be given first to MSE who has quoted lowest rate among the MSEs and the 

total job shall be awarded to them after matching the L-1 price of the tender, in 

case the L1 is other than MSE. If MSE is a L1 bidder, full work will be awarded to 

such bidder. If the MSE who have quoted lowest rate among the MSEs in the price 



band of L1 + 15% do not agree to match the rate of L1 of the tender, then the MSE 

with next higher quoted rate in the price band of L1 + 15% shall be given chance 

to match the rate of L1 for award of the 



complete job. This process to be repeated in till work is awarded to MSE or MSE 

bidders are exhausted. 

 
iii)  Out of the 25% target of annual procurement from micro and small enterprises 3(three) 

percent shall be earmarked for procurement from micro and small enterprises owned 

by women. In the event of failure of such MSEs to participate in the tender process or 

meet the tender requirements and L1 price, 3(three) percent sub-target so earmarked 

shall be met from other MSEs. 

 
iv)  Out of the 25% target of annual procurement from micro and small enterprises 4(four) 

percent shall be earmarked for procurement from micro and small enterprises owned 

by Scheduled Caste & Scheduled Tribe entrepreneurs. In the event of failure of 

such MSEs to participate in the tender process or meet the tender requirements and 

L1 price, four percent sub-target so earmarked shall be met from other MSEs. 

 
v)  To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by 

District Authority must be submitted by the bidder in addition to certificate of 

registration with anyone of the agencies mentioned in paragraph (I) above. The 

bidder shall be responsible to furnish necessary documentary evidence for enabling 

CIL/ Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST 

is defined as: 

 
  In case of proprietary MSE, proprietor(s) shall be SC /ST 

  In case of partnership MSE, The SC/ST partners shall be holding at least 51% 

shares in the enterprise. 

  In case of Private Limited Companies, at least 51% share shall be held by 

SC/ST promoters. 

  In case of Public Limited Companies, at least 51% share shall be held by SC/ST 

entrepreneurs at any given point of time. 

 
vi)  Classification of Micro and Small Enterprise are as under: 

 
a.  Micro Enterprise –Enterprise where the investment in plant and machinery or 

equipment does not exceed one crore Rupees and turnover does not exceed five 

core rupees. 

 
b.  Small Enterprise- Enterprise where the investment in plant and machinery or 

equipment does not exceed ten crore Rupees and turnover does not exceed fifty 

core rupees. 

 
vii)  Micro and Small Enterprises (MSEs) registered under Udyam Registration are 

eligible to avail the benefits under the policy. 

 
viii)  The MSEs are required to submit copy of documentary evidence, issued by their 



registering authority whether they are small enterprise or micro enterprise as per 

provisions of Public Procurement Policy for Micro and Small Enterprise (MSEs) 

Order, 2012 with latest guidelines/clarifications provided by MoMSME. 



ix)  If MSE Bidder withdraws his offers after last date of bid submission or fails to sign 

the Agreement or commence the work as per Conditions of Contract then such 

Bidder shall be debarred for a minimum period of 1(One) year in line with 

provisions of Guidelines on Debarment of firms from Bidding. 

14. Auto Extension of Critical Date 

 
If number of bids received online is found to be less than 03(three) on end date of 

bid submission then the following critical dates of the Tender will be automatically 

extended for a period of four days ending at 17.00 hrs: 

 
 Last date of submission of Bid. 

 Last date of receipt of EMD. 

 Date of Opening of Tender. 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined 

in the e-Procurement Portal then the same is to be rescheduled to the next working 

day. 

 
This extension will be also applicable in case of receipt of zero bid. 

 
Notes: 

1. The validity period of tender should be decided based on the final end date of 

submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. It 

may so happen that any of these bids may be eventually rejected during Tender 

Opening, Technical evaluation or further process of evaluation resulting the total 

number of valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of 

bids on the extended date of opening of tender. 

 
15. One Bid per Bidder: 

 
Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a 
partner in a partnership firm or as a partner in a joint venture or as a Company registered 
under Companies Act. A Bidder who submits or participates in more than one Bid (other 
than as a sub-contractor or in cases of alternatives that have been permitted or 
requested) will cause all the proposals with the Bidder's participation to be disqualified. 

 
16. Refund of EMD: 

 
a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the 

EMD of rejected bidders will be refunded at any stage directly to the account from 



where it had been received (except the cases where EMD is to be forfeited). 

 
b) No claim from the bidders will be entertained for non-receipt of the refund in any 



account other than the one from where the money is received. 

 
c) If the refund of EMD is not received by the bidder in the account from which the 

EMD has been made due to any technical reason then it will be paid through 

conventional system of e-payment. For this purpose, if required, Tender Inviting 

Authority will obtain the Mandate Form from the Bidder. 

 
d) In case the tender is cancelled then EMD of all the participating bidders will be 

refunded unless it is forfeited by the department. 

 
e) If the bidder withdraws his/her bid online (i.e. before the end date of submission 

of tender) then his/her EMD will be refunded automatically after the opening of 

tender. 

 
f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be 

retained by CCL and will be adjusted to Performance Security Deposit. 

 

 
17. Site Visit: 

 
17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and 

examine the Site of Works and it’s surrounding, approach road, soil condition, 

investigation report, existing works, if any, connected to the tendered work, drawings 

connected to the work, if / as available and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the 

works. The cost of visiting the Site shall be at the Bidder’s own expense. 

 
17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted 

with the working conditions and other prevalent conditions and fluctuations thereto 

whether he/she/they actually visits the Site /Area or not and has taken all the 

factors into account while quoting his/her/their rates. 

 
17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 

materials/workmanship, specification, requirements and conditions of contract. 

 
17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred 

to in the bid document (if available), supplemented by any information available 

to the Bidder. 

 
18. Taxes and Duties: 

 
All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess 



(if applicable) only) and other levies, royalty, building and construction workers cess 

(as applicable in States) payable by the bidder/Contractor under the Contract, or for 

any other cause as applicable on the last date of submission of Bid, shall be 

included in the rates, 



prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 

payable by bidder or by company under reverse change mechanism shall be 

computed by system in BOQ sheet as per predefined logic. 

 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools 

and plants etc. as may be attendant upon execution and completion of works shall 

also be included in the rates, prices and total Bid price submitted by the bidder. 

 
However, such duties, taxes, levies etc. which is notified after the last date of 

submission of Bid and/or any increase over the rate existing on the last date of 

submission of Bid shall be reimbursed by the company on production of documentary 

evidence in support of payment actually made to the concerned authorities. 

 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies 

along with rates shall be declared by the bidder. 

 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a 

Bill/invoice in accordance with the provision of relevant GST Act and the rules made 

there under and after online filing of valid return on GST portal. Payment of GST & 

GST Compensation Cess is responsibility of the service provider/contractor. 

 
Further, any GST credit note required to be issued by the bidder / contractor under 

the GST provisions should be issued within the time limit prescribed under the GST 

law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST 

registered under composition scheme in compliance with GST rules, the 

bidder/dealer shall not charge any GST and/or GST Compensation Cess on the 

bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will be 

deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 

provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services 

and Capital Goods or the ITC claimed is disallowed due to failure on the part of 

supplier/vendor of goods and services in incorporating the tax invoice issued to 

CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, 



GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue 

of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid 

based on such Tax invoice shall be recovered from the current bills or any 

other dues of the 



supplier/vendor along with interest and penalty, if any. 

 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations 

allowed as per the conditions of the contract of the bidding document. 

 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, 

etc. and to deal with such amount in terms of the provisions of the Statute or in 

terms of the direction of any statutory authority and the company shall only provide 

with certificate towards such deduction and shall not be responsible for any reason 

whatsoever. 

 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by 

the Company under the Coal Act, the contractor will have to produce a royalty 

clearance certificate from the District Authorities before full and final payment. 

 
Further, where any damages or compensation becomes payable by either the 

Company or 
 

the bidder / contractor pursuant to any provision of this Agreement, appropriate 
GST 

 
wherever applicable as per the GST provisions in force shall also apply in addition to 

such 
 

damages or compensation. 

 
Note: During the execution of the contract if the GST status of the bidder changes, then 

the payment of GST, if any, to the contractor will be made as per the GST 

status declared by the bidder during tender stage based on which cost to 

company has been ascertained or at actuals, whichever is lower. 

19. Cost of Bidding: 

 
The bidder shall bear all costs associated with the preparation and submission of his 

bid and the Employer will in no case be responsible or liable for those costs. 

 
20. Technical Specifications: 

 
The tenderer shall closely study all specifications in detail, which govern the rates for 

which he is tendering. 

 
21. Currencies of Bid and Payment: 

 
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only. 

 
22. Handing Over of Site: 



 
On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 

contractor(s) at his/their own expense and the site cleaned and handed over to the 

company and he/they shall intimate officially of having completed the work as 

per 



contract. 

 
23. Deployment of Manpower and Machineries: 

 
The tenderer(s) will deploy sufficient number and size of 

equipments/machineries/vehicles and the technical/ supervisory personnel required 

for execution of the work. 

 
24. Change in Constitution of the Contracting Agency: 

 
Prior approval in writing of the company shall be obtained before any change is 

made in the constitution of the contracting agency, otherwise it will be treated as a 

breach of Contract. 

25. Canvassing in Tender: 

 
Canvassing in connection with the tenders in any shape or form is strictly prohibited and 

tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 

 
26. Letter of Acceptance (LOA)/Work Order/Agreement: 

 
The Bidder, whose Bid has been accepted, will be notified /communicated by the 

Employer electronically online on the e-procurement portal of CIL/ Subsidiary prior to 

expiration of the Bid validity period. The L-1 bidder will get the information regarding 

award of work on their personalised dash-board on-line. On receipt of Letter of 

Acceptance (LOA)/Work Order of the tender issued by the Company, the successful 

tenderer shall execute contract agreement in the company's prescribed form for the 

due fulfilment of the contract. Failure to enter into the required contract within the 

specified period in the work order shall entail cancellation of LOA/work order and 

forfeiture of the Earnest Money. In addition, the department may debar the bidder 

from participating in future bids for at least 12 months as per Guidelines on 

Debarment of firms from Bidding. 

 
27. Bid Validity: 

 
The validity period of the tenders shall be 120 (One Hundred Twenty) days from the 

end date of bid submission. 

 
In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the bidders (all the responsive tenderers) to extend the period of validity for a 

specified additional period. The employer’s request and the bidder’s responses shall be 

made in writing. A bidder may refuse the request without forfeiting his bid security. A 



bidder agreeing to the request will not be required or permitted to modify his bid. 

 
The tenderer shall not, during the said period or within the period extended by mutual 



consent, revoke or cancel his tender or alter the tender or any terms/conditions 

thereof without consent in writing of the company. In case the tenderer violates to 

abide by this, the Company will be entitled to take action as per clause No.28 

(Modification and Withdrawal of Bid) of NIT. 

 
28. Modification and Withdrawal of Bid: 

 
Modification of the submitted bid shall be allowed online only before the deadline of 

submission of tender and the bidder may modify and resubmit the bid online as 

many times as he may wish. 

 
Bidders may withdraw their bids online within the end date of bid submission and 

their EMD will be refunded. However, if the bidder once withdraws his bid, he will 

not be able to resubmit the bid in that particular tender. For withdrawal of bid after 

the end date of bid submission, the bidder will have to make a request in writing to 

the Tender Inviting Authority. 

 
Withdrawal of bid may be allowed till issue of work order/LOA with the following 

provision of penal action: 

 
a. If the request of withdrawal is received before online notification for opening of 

price bid, the EMD will be forfeited and bidder will be debarred for minimum 1 
(one) year from participating in tenders in CIL/Subsidiary. The Price-bid of 
remaining bidders will be opened and the tender process shall go on. 

 
b. If the request of withdrawal is received after online notification for opening of price bid, 
the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from 
participating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this 
bidder will be opened and action will follow as under: 

 
i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on. 
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done. 

Note: 
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with 
the approval of Tender Accepting Authority (in case Board is Tender Accepting Authority 
then with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder 
is debarred for one year from participating in tenders in CIL/Subsidiary. This letter will be 
circulated to all Areas and CIL/Subsidiary HQ and the updated list will be maintained by all 
Tender Inviting Authority/Evaluators. 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of 
such order. The standard operating procedure to handle withdrawal of bid after end date 
of submission shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal 
of Bid) of NIT. 



29. Standard Operating Procedure for Withdrawal of Bid: 

 
I. The Mode of withdrawal: - 

 
A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of 
bid submission, where any bidder can withdraw his/her bid which will attract no 
penal action from department side. 

b. The system of online withdrawal beyond end date of bid submission and till 
award of contract is also available but not fully functional and under 
development stage. Once it is developed and implemented only online 
withdrawal shall be considered except for some exceptional cases as 
mentioned in clause below. 

B. Offline Withdrawal of Bids: 

a. A partner of bidder (in case of partnership firms) whose DSC is registered on the 
e- Procurement portal can access the portal for online withdrawal but when 
there is a split in the business relationship, the partners whose DSC is not 
registered on the portal do not have the option of online withdrawal of bid. 
Hence such partners may opt to use offline method of withdrawal of his/her 
offer (or express his disassociation from the bidder organization). 

b. Till a fully functional system of online withdrawal of bid (beyond end date of 
bid submission and till award of contract) is not developed and implemented, 
offline withdrawal shall also be considered. 

 
II. Acceptance of withdrawal by Tender Committee: 

 
A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up 

to Tender Committee for deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right 
source and authentic. For this purpose, a letter is to be sent by registered 
post/speed post to the bidder on the address as given by him in the 
enrollment page of e- Procurement portal, allowing 10 days’ time to confirm the 
withdrawal. If the bidder does not confirm the withdrawal within the 
stipulated period then it should be construed that there is no withdrawal of 
bid. In case the withdrawal/disassociation from the firm (Partnership firm) has 
been submitted by any other partner then also the confirmation has to be 
sought from the bidder and if bidder wants to deny the 
withdrawal/disassociation from the partnership firm then the bidder shall be 
required to furnish a legally acceptable document signed by all the partners of 
the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide 
intention of any participating bidder such as participating or supporting a cartel 
formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender 



should be cancelled apart from other penal action as per e-Procurement 
Manual for works and services of CIL and other guidelines/manuals of CIL. 



d. If no mala fide intentions in the withdrawal are apprehended then the penal 
action in line with the prescriptions of the e-Procurement Manual for works 
and services of CIL will be applicable. 

e. The Tender Committee may also obtain the opinion of legal department in order 
to ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above. 

30. Postponement of scheduled date(s): 

 
The Company reserves the right to postpone the date of receipt and opening of 
tenders or to cancel the tenders without assigning any reason whatsoever. 

31. Public Enterprises preference: 

 
The Company reserves its right to allow Public Enterprises purchase 

preference facility as admissible under prevailing policy. 

32. Contract Agreement Document(s): 

 
This Tender Notice shall be deemed to be part of the Contract Agreement. 

The “General Terms & Conditions”, Additional Terms & Conditions, Special Terms & 
Conditions (if any), Technical Specifications, drawings (if any) and any other 
document uploaded on portal as NIT document forms an integral part of this NIT and 
shall also form a part of the contract agreement as per clause 2 of the ‘General Terms 
and Conditions’ of ‘Conditions of Contract’. 

 
33. Sub-letting of Work: 

 
No subletting of work as a whole by the contractor is permissible. Subletting of work 
in piece rated jobs is permissible with the prior approval of the department. The total 
value of subcontracted work should not exceed 25% of the contract price specified in the 
contract. Procurement of material, hiring of equipment or engagement of labour will not 
mean sub- contracting. 

If a contractor submits his bid qualifies but does not get the contract because of his 
being not the lowest, he will be prohibited from working as a sub-contractor for the 
contractor who is executing the contract. 

 
The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from 
time to time propose any addition or deletion from any such list and will submit 
proposals in this regard to the Engineer-in -Charge/Designated Officer-in-charge for 
approval well in advance so as not to impede the progress of work. Such approval of 
the Engineer-in- Charge/Designated Officer-in-Charge will not relieve the contractor 
from any of his obligations, duties and responsibilities under the contract. 

34. Prohibition of Child Labour engagement: 

 
The contractor/contractual Agencies must not engage any Child Labour during the 
course of execution of the contract work within the meaning and scope of the Child 
Labour Prohibition & Regulation Act-1986 and its relevant Act and Rules amended 
from time to time by the Govt. of India. 



35. Implementation of CMPF/EPF: 

 
The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in 
respect of the workers deployed by him as detailed in the tender document. 

36. Splitting up of the work: 

 
The Company does not bind itself to accept the lowest tender and reserves the right to 
reject any or all the tenders without assigning any reasons whatsoever and to split up the 
work between two or more tenderer(s) or accept the tender in part and not in its 
entirety. 

37. Settlement of Disputes: 

 
Matters relating to any dispute or difference arising out of this tender and 
subsequent contract Awarded based on this tender, shall be dealt as per Clause No. 16- 
title- ‘Settlement of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of 
Contract’ of the tender document. 

38. Restrictions on Procurement from a bidder of a country which shares a land border with 

India and on sub-contracting to contractors from such countries: 

 
The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of 
Finance, GoI as amended from time to time shall be applicable. 

I. Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority. 

 
II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

context) means any person or firm or company, including any member of a Joint 

venture (that is an association of several persons or firms or companies), every 

artificial juridical person not falling in any of the descriptions of bidders stated 

herein before, including any agency, branch or office controlled by such person, 

participating in a procurement process. 

 
III. “Bidder from a country which shares a land border with India” for the purpose of 

order F.No. 6/18/2019-PPD dated 23.07.2020 means: 

 
a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a 

country; or 

c. An entity substantially controlled through entities incorporated, established 

or registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 



g. A joint venture where any member of the joint venture falls under any of the above. 



IV. “The beneficial owner” for the purpose of (III) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

juridical person(s), has a controlling ownership interest or who exercises control 

through other means. 

 
Explanation- 

a. “Controlling ownership interest” means ownership of, or entitlement to more 

than Twenty Five Percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint the majority of the directors or to 

control the management or policy decisions, including by virtue of their 

shareholding or management rights or shareholders agreements or voting 

agreements; 

 
2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

 
3. In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or 

through one or more juridical person, has ownership of or entitlement to more 

than fifteen percent of the property or capital or profits of such association or 

body of individuals. 

 
4. Where no natural person is identified under (1) or (2) or (3) above, the 

beneficial owner is the relevant natural person who holds the position of senior 

managing official. 

 
5. In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising 

ultimate effective control over the trust through a chain of control or ownership. 

 
V. An Agent is a person employed to do any act for another, or to represent another 

in dealings with third person. 

 
VI. The successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 

registered with the competent Authority. 

Note: 



1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at 

Annexure II in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as 



amended from time to time of Ministry of Finance, GoI. 

AND 

(b) Valid registration from competent authority (if applicable). Registration 

should be valid at the time of submission of bid and at the time of acceptance 

of bids. 

 
2. Guidelines issued by GoI regarding registration with Competent Authority 

and regarding exclusion from restriction may please be referred. 

 
39. Code of Integrity for Public Procurement (CIPP) 

 
The bidders/ contractors are required to abide the Code of Integrity for Public Procurement 
(CIPP) as given in the tender document at Annexure VI. 

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in 

website https://coalindiatenders.nic.in only. No separate notification shall be issued 

in the press. Bidders are therefore requested to visit our website regularly to keep 

themselves updated. 

 

 
Tender Inviting Authority 

https://coalindiatenders.nic.in/


 

 
INSTRUCTIONS TO BIDDERS 

 
1. SCOPE OF BIDDER. 

 
1.1 The CENTRAL COALFILEDS LIMITED (referred to as Employer in these documents) 

invites bids for the work(s) as mentioned in the Notice. The Bidder should submit Bid for all 

the works mentioned in the NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended 

Completion period specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS. 

 
2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship 

firm, partnership firm, company registered under Companies Act, or any legal entity. The 

bidders shall be eligible to participate only if they fulfill the qualifying criteria laid down 

separately hereinafter. 

 
2.2 Deleted 

 
2.3 Deleted 

 
2.4 The Company reserves its right to allow Public Enterprises purchase preference 

facility as admissible under prevailing policy. 

 
2.5 No sub-letting of the work as a whole by the contractor is permissible. Prior permission 

is required to be taken from the principle employer for engagement of sub-contractors 

in part work/ piece rated work. The total value of subcontracted work should not exceed 

25% of the contract price specified in the contract. Procurement of material, hiring of 

equipment or engagement of labour will not mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being 

not the lowest, he will be prohibited from working as a sub-contractor for the contractor 

who is executing the contract. 



The Contract Agreement will specify major items of supply or services for which the 

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from 

time to time propose any addition or deletion from any such list and will submit 

proposals in this regard to the Engineer-in–Charge/Designated Officer in charge for 

approval well in advance so as not to impede the progress of work. Such approval of the 

Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor from 

any of his obligations, duties and responsibilities under the contract. 

 

 
3. QUALIFICATION OF THE BIDDER 

 
3.1 The bidders shall be required to submit bid with all the information as sought 

online along with required documents. 

 
3.2 All bidders shall submit the following information and documents with their bids: 

 
a. Copies of documents in support of legal status of bidder as per NIT; written 

power of attorney of signatory of the Bid to commit the Bidder. 

b. Experience of having successfully completed similar works in support of eligibility 

criteria during last seven years including monetary value and period as per e-

Tender Notice. 

c. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender 

Notice. 

d. Document to support the status of bidder with respect to GST as mentioned in e-

Tender Notice. 

e. The Bidder will have to submit a declaration in support of the authenticity of the 

credential submitted by him and also with other commitment along with the Bid 

in the form of an undertaking as per the format provided in the bid document. 

f. Valid Electrical License ( if applicable ) 

g. Any other document to support the qualification information as submitted by 

bidder. 

 
3.3 To qualify for award of the contract – 

 
Work Experience: 

The Intending bidder must have in its name or proportionate share as a member of Joint 

Venture/ Partnership firm experience of having successfully completed similar works, 

during last 7(seven years ending last day of month previous to the one in which bid 

applications are invited (i.e. eligibility period) should be any of the following: - 

 
Three similar completed works each costing not less than the amount equal to 40% of the 

estimated cost put to tender. 

Or 



Two similar completed works each costing not less than the amount equal to 50% of the 

estimated cost put to tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the 

estimated cost put to tender. 

Similar nature of work shall include 

………………………………………………………………… 

 
Experience for those works only shall be considered for evaluation purposes, which 

match eligibility requirement stipulated above, on or before the last day of month 

previous to one in which tender has been invited (publication date of NIT). The 

experience of incomplete/ongoing works as on last date of eligibility period will not be 

considered for evaluation. If the referred work includes construction as well as 

maintenance and/ or operation after construction, the experience of such work may be 

considered as ‘acceptable’ if the construction part is completed as on the last date of 

‘eligibility period’, even if maintenance work is ongoing, and the certificate issued 

clearly stipulates the same . 

 
In all the above cases, while considering the value of completed works, the full value of 

completed work will be considered whether or not the date of commencement is within the 

said 7(seven) years period. 

 
Cost of previous completed works shall be given a simple weightage of 7% per year to 

bring them at current price level, while evaluating the qualification requirement of the 

bidder. Such weightage shall be considered after end date of completion. Updating will 

be considered for full or part of the year (total no. of days / 365) i.e considering 365 

days in a year, till the last day of month previous to one in which bid has been invited. 

Note: Till the time of changes in the e-procurement portal regarding weightage from 5% to 

7% is configured in the portal, the 5% weightage shall be considered for work experience for 

floating of tender. 

For work experience bidders required to submit Satisfactory Work Completion Certificate 

issued by the employer against the Experience of similar work containing all the 

information as sought on-line. 

 
Work order, BOQ, TDS may be sought during clarification or along with deficient 

documents as per the relevant clause, if felt necessary by the Tender Committee. 

 
In case the experience has been earned by the bidder as a partner in a partnership firm then 

the proportionate value of experience in proportion to actual share of bidder in that 

partnership firm will be considered against eligibility else it shall be taken as 100%. 



3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding 
company or its other subsidiaries will not be taken into account. However, if the bidder is a 
holding company, the experience and resources of its wholly owned subsidiaries will be taken 
into consideration. 

 
3.5 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified:- 

 
(i) if they have made misleading or false representations in the forms, statements and 
attachments submitted as proof of the qualification requirements. 

 
 

4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a 

partner in a partnership firm or as a Company registered under Companies Act. A Bidder who 

submits or participates in more than one Bid (other than as a sub- contractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with the 

Bidder's participation to be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be 

debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a 

period of 12(twelve) months from the date of issue of such letter. In case of Partnership firm, 

the debarment shall also be applicable to all individual partners of Partnership firm. 

 
5. COST OF BIDDING 

 
5.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible or liable for those costs. 

 
6. SITE VISIT 

 
6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and 

examine the Site of Works and its surroundings, approach road, soil condition, 

investigation report, existing works, if any, connected to the tendered work, drawings 

connected to the work, if / as available and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the Works. 

The costs of visiting the Site shall be at the Bidder's own expense. 

 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with 

the working conditions and other prevalent conditions and fluctuations thereto whether 

he actually visits the site/area or not and has taken all the factors into account while 

quoting his rates. 



6.3 The bidder is expected, before quoting his rate, to go through the requirement of 

materials / workmanship, specification, requirements and conditions of contract. 

 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in 

the bid document (if available), supplemented by any information available to the 

bidder. 

 
7. CONTENT OF BIDDING DOCUMENTS 

 
7.1 The set of bidding documents comprises the documents listed in the table below as 

issued online by the Employer and addendum/corrigendum issued in accordance with 

relevant provision. 

 
a. Notice Inviting Tender 

b. Instructions to Bidders; 

c. Conditions of Contract; 

d. Scope of work/Bill of Quantities; 

e. Forms of Securities and form of Article of Agreement. 

f. User portal Agreement 

g. Guidelines on Debarment of firms from Bidding 

h. Code of Integrity for Public Procurement (CIPP) 

i. Valid Electrical License ( if Applicable) 

j. Pre- Contract Integrity Pact ( if applicable ) 

k. Other document, if required. 

 
8. CLARIFICATION OF BIDDING DOCUMENTS 

 
8.1 The bidder may seek clarification on-line within the specified period. However, the 

management will clarify as far as possible to the relevant queries. 

 
8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting 

Authority, on the scheduled date & time, if specified in the NIT. The purpose of the pre-

bid meeting is to clarify the issues and to answer the questions on any matter that may be 

raised at that stage. Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of bidder and it shall be presumed that the bidder does not require any 

clarification. The management shall circulate proceedings of the pre-bid meeting, if held 

 
9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL 

WORKS, APPLICABLE FOR SPECIALISED WORK) 

 
9.1 Before the deadline for submission of Bids, the Employer may modify the bidding 

documents by issuing addenda. 



9.2 Any addendum thus issued shall be part of the bidding documents and shall be 

displayed in the website. The bidder shall upload/ submit the same during bid 

submission. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into account 

in preparing their Bids, the Employer may extend, as necessary, the deadline for 

submission of Bids, in accordance with Sub-clause 18.2 below. 

 
9.4 Bidders are requested to look into website for any addendum as specified in the 

NIT. 

 
NOTE:- Instructions to bidders shall not incorporate this provision in the Bid for normal 

civil engineering works. 

 
10. LANGUAGE OF BID 

 
10.1 All documents relating to the Bid shall be in the English language. 

 

 
11. Submission of Bid: 

 
a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be 

accepted offline. 

 
b. In order to submit the Bid, the bidders have to get themselves registered online on the 

e-Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from 

any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and 

which can be traced up to the chain of trust to the Root Certificate of CCA. The online 

Registration of the Bidders on the portal will be free of cost and one time activity only. 

The registration should be in the name of bidder, whereas DSC holder may be either 

bidder himself or his duly authorized person. The bidder is one whose name will appear 

as bidder in the e-Procurement Portal. 

 
c. The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General and 

Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-

line undertaking in support of the authenticity of the declarations regarding the facts, 

figures, information and documents furnished by the Bidder on-line in order to become 

an eligible bidder. No conditional bid shall be allowed/accepted. 

 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 

Undertaking regarding Genuineness of the information furnished by him on-line & 

authenticity of the scanned copy of documents uploaded by him on-line in support of his 

eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid Security 

Declaration etc. and Letter of Bid. No recycling will be done for this 



document i.e. no further clarification will be sought from bidder. 

 
d. Letter of Bid: The format of Letter of Bid is given at Annexure III of Tender 

document. This will be the covering letter of the bidder for his submitted bid. The 

bidders have to accept unconditionally the Letter of Bid in GTE (General Technical 

Evaluation) at the time of bid submission. 

 
e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 

support of online information furnished by the bidder are to be uploaded in Cover- I & 

OID (Other Important Document, if applicable) by the bidder while submitting the bid 

online. 

 
f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in 

Excel format (password protected) and will be uploaded during tender creation. This will be 

downloaded by the bidder and he will quote the rates for all items on this Excel file. 

Thereafter, the bidder will upload the same Excel file during bid submission in Cover-

I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format and the 

bidder will have to quote for all the tendered items and the L-1 will be decided on overall 

quoted value. The Price-bids of the tenderers will have no condition. The Price Bid 

which is incomplete and not submitted as per instruction given above will be rejected. 

Any alteration/modification in the Excel format may lead to rejection of bid. 

 
12. BID PRICES 

 
12.1 Deleted 

 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill 

of Quantities (both in words and figures) and amount(s) calculated and totaled. 

 
12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess 

(if applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States) payable by the bidder/Contractor under the Contract, or for any other 

cause as applicable on the last date of submission of Bid, shall be included in the rates, 

prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 

payable by bidder or by company under reverse change mechanism shall be computed 

by system in BOQ sheet as per predefined logic. 

 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools 

and plants etc. as may be attendant upon execution and completion of works shall also 

be included in the rates, prices and total Bid price submitted by the bidder. 

 
However, such duties, taxes, levies etc. which is notified after the last date of 

submission of Bid and/or any increase over the rate existing on the last date of 

submission  of  Bid  shall  be  reimbursed  by  the  company  on  production  of 



documentary evidence in support of payment actually made to the concerned 

authorities. 

 
Similarly if there is any decrease in such duties, taxes and levies the same shall 

become recoverable from the contractor. The details of such duties, taxes and other levies 

along with rates shall be declared by the bidder. 

 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice 

in accordance with the provision of relevant GST Act and the rules made there under 

and after online filing of valid return on GST portal. Payment of GST & GST 

Compensation Cess is responsibility of the service provider/contractor. 

 
Further, any GST credit note required to be issued by the bidder / contractor under the 

GST provisions should be issued within the time limit prescribed under the GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST 

registered under composition scheme in compliance with GST rules, the bidder/dealer 

shall not charge any GST and/or GST Compensation Cess on the bill/invoice. In case of 

unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary 

directly to concerned authorities in terms with GST provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services 

and Capital Goods or the ITC claimed is disallowed due to failure on the part of 

supplier/vendor of goods and services in incorporating the tax invoice issued to 

CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST 

(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 

proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid based 

on such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest, if any. 

 
Further, where any damages or compensation becomes payable by either the Company 

or the bidder / contractor pursuant to any provision of this Agreement, appropriate 

GST wherever applicable as per the GST provisions in force shall also apply in addition 

to such damages or compensation. 

 
Note: 

During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status declared 



by the bidder during tender stage based on which cost to company has been 

ascertained or at actuals, whichever is lower. 

 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the 

contract and shall not be subject to variations on any account except to the extent 

variations allowed as per the conditions of the contract of the bidding document. 

 
13. CURRENCIES OF BID AND PAYMENT 

 
13.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 

 
14. BID VALIDITY 

 
14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid 

submission. A bid valid for a shorter period shall be rejected by the Employer. 

 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified additional 

period. The request and the bidder's responses shall be made in writing. A bidder may 

refuse the request without forfeiting his bid security. A bidder agreeing to the request will 

not be required or permitted to modify his bid. 

 
15. BID SECURITY/EARNEST MONEY DEPOSIT 

 
15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the 

amount as shown in e-Tender Notice for this particular work. Bid Security/EMD will be 

required to be deposited in the form as deliberated below: 

 
The bidder will have to make the payment of EMD through online mode only. 

 
In Online mode the bidder can make payment of EMD either through net-banking 

from designated Bank/s or through NEFT/RTGS from any scheduled Bank In case of 

payment through net-banking the money will be immediately transferred to 

CIL/Subsidiary’s designated Account. In case of payment through NEFT/RTGS the 

bidder will have to make payment as per the Challans generated by system on e- 

Procurement portal before submission of bid. Bidder will be allowed to submit 

his/her bid only when the EMD is successfully received in CIL/Subsidiary account and 

the information flows from Bank to e-Procurement system. 

 
Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) will be exempt from 

the payment of earnest money (applicable only for Services tenders). 

 
In case of exemption of EMD the scanned copy of document in support of exemption 

will have to be uploaded by the bidder during bid submission. However, 



this option is to be enabled only in those cases where the exemption of EMD to some 

bidders is allowed as per NIT. 

 
Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid 

Security for tenders having estimated value below Rs. 2 lakhs. 

 
15.2. Any bid, which has not been, submitted either with the requisite amount of 

EMD or the valid exemption document (as applicable) shall be summarily rejected by 

the employer as non-responsive. 

 
15.3 The EMD of rejected bidders will be refunded at any stage directly to the account 

from where it had been received (except the cases where EMD is to be forfeited). 

 
15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with 

performance security / security deposit at bidder’s option. 

 
15.5 The Bid Security/Earnest Money may be forfeited: 

 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the 

period of Bid validity / extended validity with mutual consent; or 

 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. Sign the Agreement; or 
ii. Furnish the required Performance Security 

 
Additionally, the company shall debar such defaulting contractor from participating in 

future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year 

from the date of issue of such letter. 

 
In case of Partnership firm, the debarment shall also be applicable to all individual 

partners of Partnership firm. 

 

 
15.6 The Bid Security/ EMD deposited with the Employer will not carry any 

interest. 

 
15.7 No claim from the bidders will be entertained for non-receipt of the refund in 

any account other than the one from where the money is received. 

 
15.8 If the refund of EMD is not received by the bidder in the account from which the 

EMD has been made due to any technical reason, then it will be paid through 

conventional system of e-payment. For this purpose, bidder should submit E- 

Mandate form in format provided by company. 



15.9 In case the tender is cancelled then EMD of all the participating bidders will be 

refunded unless it is forfeited by the department. 

 
15.10 If the bidder withdraws his/her bid online (i.e. before the end date of 

submission of tender) then his/her EMD will be refunded automatically after the 

opening of tender. 

 
16. SIGNING OF BID 

 
16.1 The contractors bid will be digitally signed by DSC holder submitting bid online 

and it does not require any physical signature. However, if the Contractor’s bid bears the 

physical signature in addition to the digital signature of DSC holder, it will be accepted 

without questioning the identity of person singing the bid. 

 
16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. 

However, if the DSC holder is bidding online on behalf of the bidder then the Power of 

Attorney or any sort of legally acceptable document for the authority to bid on behalf of 

the bidder is required. 

 
17. Deleted 

 
18. DEADLINE FOR SUBMISSION OF BIDS 

 
18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated 

date and time. 

 
18.2 The Employer may extend the deadline for submission of Bids by issuing a 

corrigendum or an amendment, in which case all rights and obligations of the Employer 

and the Bidders previously subject to the original deadline will then be subject to the 

new deadline. 

 
18.3 If number of bids received online is found to be less than 03(three) on end date of bid 

submission then the following critical dates of the Tender will be automatically 

extended for a period of four days ending at 17.00 hrs: 

 
• Last date of submission of Bid 

• Last date of receipt of EMD 

• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in 

the e-Procurement Portal then the same is to be rescheduled to the next working day. 

 
This extension will be also applicable in case of receipt of zero bid. 



Notes: 

1. The validity period of tender should be decided based on the final end date of 

submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. (It may 

so happen that any of these bids may be eventually rejected during Tender Opening, 

Technical evaluation or further process of evaluation resulting the total number of 

valid bids becoming less than three.) 

3. After extension, the tender shall be opened irrespective of available number of bids on 

the extended date of opening of tender. 

 
19. LATE BIDS 

 
19.1 No Bid shall be received by the e-procurement portal after the deadline or the 

extended deadline, as the case may be. 

 
20. MODIFICATION AND WITHDRAWAL OF BIDS 

 
For Two Part System: 

 
20.2.1 Modification of the submitted bid shall be allowed on-line only before the 

deadline of submission of tender and the bidder may modify and resubmit the bid on-

line as many times as he may wish. 

 
20.2.2 Bidders may withdraw their bids online within the end date of bid submission and 

their EMD will be refunded. However, if the bidder once withdraws his bid, he will not 

be able to resubmit the bid in that particular tender. For withdrawal of bid after the end 

date of bid submission, the bidder will have to make a request in writing to the Tender 

Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with 

the following provision of penal action: 

a. If the request of withdrawal is received before online notification for opening of 

price bid, the EMD will be forfeited and bidder will be debarred for minimum 1 

(one) year from participating in tenders in CIL/Subsidiary. The Price-bid of 

remaining bidders will be opened and the tender process shall go on. 

b. If the request of withdrawal is received after online notification for opening of 

price bid, the EMD will be forfeited and the bidder will be debarred for 

minimum 1 (one) year from participating in tenders in CIL/Subsidiary. The Price-

bid of all eligible bidders including this bidder will be opened and action will 

follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go 

on. 

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done. 

Note: 

i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority 

with the approval of Tender Accepting Authority (in case Board is Tender Accepting 



Authority then with the approval of CMD), stating that the EMD of bidder is forfeited, 

and this bidder is debarred for one year from participating in tenders in CIL/Subsidiary. 

This letter will be circulated to all Areas and CIL/Subsidiary HQ. and the updated list will 

be maintained by all Tender Inviting Authority/Evaluators. 

 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of 

such order. 

 

 
21. BID OPENING 

 
21.1 Tender will be decrypted and opened online by the “Bid Openers” with their 

Digital Signature Certificates on the prescheduled date & time of Tender Opening. 

 
22. PROCESS TO BE CONFIDENTIAL 

 
22.1 Information relating to the examination, clarification, evaluation and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to Bidders or 

any other persons not officially concerned with such process until the award to the 

successful Bidder has been announced. However, the Tender Status will be in public 

domain and anyone visiting the site can view it by identifying the tender. 

 
It will be the bidder’s responsibility to check the status of their Bid online regularly, 

after the opening of bid till award of contract. Additionally, information shall also be 

sent by system generated e-mail and SMS at nodal points (Date of bid opening, 

Requisition for Clarification on Confirmatory document from bidder(s), award of work 

etc.). No separate communication will be required in this regard. Non-receipt of e-mail 

and SMS will not be accepted as a reason of non-submission of Confirmatory 

documents within prescribed time.. 

 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award 

decisions may result in the rejection of his Bid. 

 
22.3 From the time of bid opening to the time of contract award, no bidder shall contact 

the Procuring Entity on any matter related to the bid, except on request and prior 

written permission. 

 
23. CLARIFICATION OF BIDS 

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, at the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, 

including breakdowns of unit rates. The request for clarification and the response shall 

be in writing. To assist in the examination, evaluation, and comparison of Bids, the 

Employer may, ask any Bidder for clarification of the Bidder's Bid, including breakup of 

unit rates. The request for clarification and the response shall be in online mode. 



23.2 In case the Tender Committee finds that there is some deficiency in uploaded 

documents corresponding to the information furnished online or in case corresponding 

document have not been uploaded by bidder(s) then the same will be specified online 

by Evaluator clearly indicating the omissions/shortcomings in the uploaded documents 

and indicating start date and end date allowing 7 days (7x 24 hours) time for online re-

submission by bidder(s). The bidder(s) will get this information on their personalized 

dashboard under “Upload confirmatory document” link. Additionally, information shall 

also be sent by system generated email and SMS, but it will be the bidder’s 

responsibility to check the updated status/information on their personalized dash 

board regularly after opening of bid. No separate communication will be required in this 

regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-

submission of documents within prescribed time. The bidder(s) will upload the scanned 

copy of all those specified documents in support of the information/ declarations 

furnished by them online within the specified period of 7 days. No further clarification 

shall be sought from Bidder. 

 
Seeking clarification shall be restricted to confirmation of submitted document/online 

information only and it should be only for one time for a period of up to 7 days. The 

clarification shall be taken in online mode in the e-Procurement portal of CIL only. 

 
Note: The shortfall information/ documents should be sought only in case of historical 
documents which pre-existed at the time of the tender opening and which have not 
undergone change since then. These should be called only on basis of the 
recommendations of the TC. So far as the submission of documents is concerned with 
regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. For example, if the bidder has 
submitted a contract without its completion/ performance certificate, the certificate 
can be asked for and considered. However, no new contract should be asked for so as 
to qualify the bidder. 

 
23.3 No document presented by the bidder after closing date and time of submission of 

bid will be considered unless otherwise called for as per clause 23.2 above. 

 
24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

 
24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether 

each Bid: 

a. meets the eligibility criteria defined in Clause 3; 
b. has been properly signed; 

c. is accompanied by the required Bid security/ EMD Exemption 

Document (if applicable). 

d. is substantially responsive to the requirements of the Bidding 

documents. 



24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents without material deviation or reservation. A 

material deviation or reservation is one : 

a. which affects in any substantial way the scope, quality, or performance of 

the works: 

b. which limits in any substantial way, inconsistent with the Bidding 

documents, the Employer's rights or the Bidder's obligations under the 

Contract; or 

c. whose rectification would affect unfairly the competitive position of 

other Bidders presenting substantially responsive Bids. 

 
24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole 

discretion. 

 
25. Deleted 

 
26. EVALUATION AND COMPARISON OF BIDS. 

 
26.1 The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Clause 24. Price bid of the bidder will have 

no condition. 

The price bid which is incomplete and not submitted as per instruction given in the bid 

document will be rejected. 

26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as 

submitted by the Bidder in online Mode and subsequently downloaded from the e- 

procurement portal of CIL. 

 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to the 

requirements of the Bidding documents. 

 
26.4 No document presented by the bidder, after closing date and time of bid, will be taken 

into account by the evaluation committee unless otherwise called for during scrutiny / 

technical scrutiny by the tender committee as clarification. This however, will have no 

bearing with the price quoted in the price bid. If a bidder offers a rebate unilaterally after 

the end date and time of the bid submission, it will not be taken into account for evaluation 

purpose by the tender committee. But if that bidder emerges as the lowest evaluated, 

the rebate offer will be taken into account for determination of the total offer. 

 
26.5 Bid evaluation shall be done after taking into consideration overall quoted price by 

the bidder and effect of Goods and Services tax (GST), GST Compensation Cess etc. as 

applicable. L1 will be decided based on cost to the company. 

 
26.6 If the bid of the successful L-1 bidder is seriously unbalanced in relation to the 

Company’s estimate of the cost of work to be performed under the contract, the 



company may require the bidder to produce detailed price analysis for any or all items 

of the Bill of quantities to demonstrate the internal consistency of these prices with the 

construction method and the schedule proposed. Additional Performance Security is 

required to be submitted by the successful bidder, if prescribed at relevant provision of 

GTC. 

 
After evaluation of the price analysis, the company may require that the amount of the 

performance security/security deposit is increased at the expense of the successful 

bidder to a level sufficient to protect the company against financial loss in the event of 

default on the part of the successful bidder under the contract. 

 
Additional Performance Security (APS) shall be applicable if the quoted price (excluding 

GST) is below 15% of the updated/justified cost (excluding GST) finalized by the Procuring 

Entity. The amount of such APS shall be the difference between 85% of the 

updated/justified cost (excluding GST) finalized by the Procuring Entity 
and quoted price (excluding GST). 

 
The updated/justified cost is the estimated cost put to tender. 

OR 

 
Justified price as on the last date of Bid submission shall be furnished by the owner on 

the basis of prevalent market rate of materials and labour analyzed as per standard 
analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

 
Such additional performance security shall be applicable for Item-rate and Percentage-rate 

Tenders. 

 
Such additional performance security shall be furnished by bidder along with normal 

performance security as per Cl. No. 4 of GTC. 

 
Additional performance security (APS) shall be furnished within 21 days of issuance of 

LOA by the successful bidder. 

 
In case the successful Bidder fails to submit the Additional Performance, Security, within 

the stipulated time, then the following actions shall be taken: 

i) Cancellation of award of work. 

ii) Forfeiture of the Earnest Money/Bid Security. 

iii) Any due amount to the contractor against the work done shall be treated as a part of 

the damages suffered by the company and shall not be paid to the contractor. 

 
iv) The Company shall debar such defaulting Contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the 

date of issue of such letter. 

Note: However, debarment shall be done as per Guidelines on Debarment of firms 

from Bidding. 

 
27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 



PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY 

HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 

 
The abnormally high rate items are those whose quoted rates are more than 20% of the 

justified rates decided by the owner. 

 
The abnormally low rate items are those whose quoted rates are less than 20% of the 

justified rates decided by the owner. 

 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and (ii) 

abnormally low rate items, shall become operative under the following circumstances:- 

 
For increase in quantity of more than 25% in respect of works executed below plinth level 

and 10% in respect of works executed above plinth level. 

 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new 

rate based on prevalent market rate of materials and labour analysed as per standard 

analysis of rate of CPWD/NBO. Payment of extra quantity over the permitted quantity 

as explained above would be made on the basis of the new analysed rate. 

 
The variation in quantity of abnormally low rate items for item rate tenders shall not be 

permitted below 25% for the items below plinth level and below 10% for the items above 

plinth level of the agreement schedule quantity, but in exceptional cases with written 

consent of Engineer-in-Charge arising out of technical necessity. 

 
The above provisions shall be applicable for item rate tenders only and not applicable for 

percentage rate tenders for works based on standard schedule of rates of the company. 

For the purpose of operation, the following works shall be treated as works related to 

foundation, unless otherwise defined in the contract. 

 
a) For Buildings: All works up to 1.2 metres above ground level or up to floor 

1 level whichever is lower. 

b) For abutments, piers and well steining : All works up to 1.2m above the 

bed level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs / tanks and other elevated structures: all works up to 1.2 metres 

above the ground level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 

1.2 metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 level 

whichever is lower. 

f) For Roads, all items of excavation and filling including treatment of sub 

base. 



28. AWARD CRITERIA 

 
28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose 

Bid has been determined to be substantially responsive to the Bidding documents and who 

has offered the lowest evaluated acceptable Bid Price, provided that such Bidder has been 

determined to be: 

a. eligible in accordance with the provisions of Clause 2; and 

b. qualified in accordance with the provisions of Clause 3. 
 

 
29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY 

OR ALL BIDS 

 
29.1 Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate 

or reject any Bid, and to cancel the bidding process and reject all Bids, at any time prior 

to the award of Contract, without thereby incurring any liability to the affected Bidder 

or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 

the Employer's action. 

 

 
30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the 

Employer electronically online on the e-procurement portal of CIL prior to expiration 

of the Bid validity period. This letter (hereinafter and in the Conditions of Contract 

called the "Letter of Acceptance") will state the sum that the Employer will pay the 

Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called "the 

Contract Price"). 

The offline communication of LOA shall not be mandatory. 

 
30.2 The notification of award (LOA/Work Order) will constitute the formation of the 

Contract. 

 
The works should be completed as per period specified in the NIT from the Date of 

Commencement as defined in Clause 6.0 of General Terms and Condition. 

 
30.3 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder, work programme etc. within 30(thirty)days following the 

notification of award along with the letter of Acceptance and / or Work Order issued by 

department. 

 
In case of failure to enter in to agreement within specified period or extended period on 

the written request of the bidder, if any, the department will take action as 



prescribed in Guidelines on Debarment of firms from Bidding along with forfeiture of 

Earnest Money. The bidder will also debarred from participating in re-tender. 

 
No payment for the work shall be made before execution of this agreement. 

30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be 

intimated to non-qualified bidder online and the Earnest Money shall be refunded to 

unsuccessful bidders as per relevant clauses. 

 
30.5 The contractor shall enter into and execute contract agreement in the prescribed 

form on non-judicial stamp paper in accordance with the relevant law of the 

State/Union of India. The cost of the stamp papers for the contract agreement shall be 

borne by the contractor. Two sets of contract document/agreements shall be 

prepared and signed by both the parties One of the sets shall be stamped "Original" 

and the other "Duplicate". The duplicate copy will be supplied to the contractor free of 

cost and the original is to be retained by the company. For any additional copy, 

additional cost to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge. 

 
The contractor shall keep copy of these documents on the site/place of work in proper 

manner so that these are available for inspection at all reasonable times by the Engineer-

in-charge, his representatives or any other officials authorized by the company for the 

purpose. 

 
The contract document shall not be used by the contractor for any purpose other 

than this contract and the contractor shall ensure that all persons employed for this 

contract strictly adhere to this and maintain secrecy, as required of such documents. 

31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
31.1 Security Deposit shall consist of two parts; 

 
a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills. 

 
The security deposit shall bear no interest. 

 
For details refer cl.4 of General Terms of Conditions. 

 
32. EMPLOYMENT OF LABOUR 

 
32.1 Contractors are to employ, to the extent possible (as per policy decision of the 

company valid from time to time), local project affected people and pay wages not less 

than the minimum wages as per minimum Wages Act or such other legislations or 

award of the minimum wage fixed by respective State Govt. or Central Govt. as may be 

in force. 



Payment of Provident Fund for the workmen employed by him for the work as per the 

Law prevailing under provision of CMPF/EPF and allied scheme valid from time to time 

shall be responsibility of the contractor. 

 
The contractor needs to ensure that the employee has become a member of any of the 

provident fund as the case may be and the unique membership number of the CMPF/EPF 

or Allied Scheme needs to be submitted to Employer. 

 
In addition to the above, the Contractor shall provide a copy of the updated passbook 

having entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case 

may by the competent authority annually /as and when asked. Bidder shall also submit 

copies of statutory returns. 

 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 

applicable shall be reimbursed to the contractor on production of proof of payment limited 

to the maximum likely number of workmen to be deployed as indicated in the tender 

document. Such payments shall be made on quarterly basis and shall not be included in the 

Contract Value. 

 
32.2 The bidder shall also comply with statutory requirements of various acts including 

CL(R&A) Act. 

 
32.3 The contractor’s workmen shall be paid through Bank. 

32.4 The contractors shall register themselves on the Contract Labour Payment 

Management Portal (CLPMP) of CIL within 30 days of issue of work order and will have 

to enter and update periodically the following details in the portal: 

a. Work Order details 

b. Details of Contractor workers and payment of wages in respect of each Work Order 

each month. 

32.5 All the contract workers shall be covered with the Bio-metric attendance system for 

payment of wages. 

 
NOTE: In case company decides/ circulates separate wages for underground works 

/ for works within mine premises, the same may be allowed based on appropriate 

circular. Clause 32.1 shall stand amended to this extent before notification of bid. 

 
33. LEGAL JURISDICTION 

 
33.1 Matter relating to any dispute or difference arising out of this Bid and subsequent 
contract awarded based on the bid shall be subject to the jurisdiction of local court only 
where the subject work is to be executed. 



34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

 
i) The bidders will download the Bid documents from the website. The company 

shall not be responsible for any delay/ difficulties/ inaccessibility of the 

downloading facility for any reason whatsoever. The downloading facility shall be 

available as soon as the bid is notified. 

 
ii ) The bid document as available online on the e-procurement of CIL shall always prevail 

and will be binding on the Bidders. Any claim on account of any deviation with respect 

to this online Bid document from the Bidder side shall not be entertained. 

 
 
 

 
35. E-PAYMENT 

 
The bidders are to furnish the details of their bank A/c Nos. Name and Address of the 

Bank and Branch Code along with the Bid. Successful bidders are required to submit 

an Authorization form duly signed for e-payment to them. Enclosed Annexure be filled 

in and submitted along with the Bid. 

 
36. Deleted 

 
37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 

 
Prior approval in writing of the Company shall be obtained before any change is made in 

the constitution of the contracting agency. If prior approval is not obtained the same will be 

treated as a breach of contract. 

 
38. MISCELLANEOUS. 

 
The bidders should fill the bid document properly and carefully. They should avoid quoting 

absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their 

derivatives are synonymous. Provisions related to instructions to bidder shall be a part of 

agreement. 



CONDITIONS OF CONTRACT 

GENERAL TERMS AND CONDITIONS 

 
1. Definitions 

 
i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, 

means the CENTRAL COALFILEDS LIMITED, represented at Head Quarters of the 

Company by the General Manager (E&M) or his authorized representatives or any 

other officer specially deputed for the purpose who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the 

Company to function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain 

contexts) means an offer to supply goods, services or execution of works made in 

accordance with the terms and conditions set out in a document inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any eligible person or firm or company, including a Joint Venture 

(that is an association of several persons, or firms or companies), participating in a 

procurement process with a Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain contexts) 

means a security from a bidder securing obligations resulting from a prospective 

contract award with the intention to avoid: the withdrawal or modification of an 

offer within the validity of the bid, after the deadline for submission of such 

documents; failure to sign the contract or failure to provide the required security for 

the performance of the contract after an offer has been accepted; or failure to 

comply with any other condition precedent to signing the contract specified in the 

tender documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement, meets the minimum local content as 

prescribed for ‘Class-I local supplier’ under the Public Procurement (Preference to 

Make in India), Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, 

services or works offered for procurement, meets the minimum local content as 

prescribed for ‘Class-II local supplier’ but less than that prescribed for ‘Class-I 

local supplier’ under the Public Procurement (Preference to Make in India), Order 

2017. 

viii) “Local Content” means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item 



procured (excluding net domestic indirect taxes) minus the value of imported content 

in the item (including all customs duties) as a proportion of the total value, in 

percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, services 

or works offered for procurement, has local content less than that prescribed for 

‘Class-II local supplier’ under the Public Procurement (Preference to Make in 

India), Order 2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for 

proposals’ in certain contexts) means a document and any amendment thereto 

published or notified by the Procuring Entity, which informs the potential bidders 

that it intends to procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or 

‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for 

other services’ under certain contexts), means an agreement relating to the 

subject matter of procurement, entered into between the Procuring Entity and 

the supplier, service provider or contractor on mutually acceptable terms and 

conditions and which are in compliance with all the relevant provisions of the 

laws of the country. The term “contract” will also include “rate contract’ and 

“framework contract”. 

The agreement shall include the notice inviting tender, the tender/bid as 

accepted by the company, the work order issued to the contractor, and the 

formal contract agreement executed between the company and the contractor 

together with the documents referred to therein including general terms and 

conditions, special conditions, if any, frozen terms and conditions/technical 

parameters/scope of work and revised offer, if any, specifications, drawings, 

including those to be submitted during progress of work, schedule of quantities 

with rates and amounts. 

Until the formal agreement is signed between the Owner and contractor, LOA/Work 

order together with contract document accepted by the bidder (i.e., bid/ tender/ 

proposal/ offer) shall constitute the contract. 

xiii) The word "Contractor/ Contractors" wherever occurs means the successful 

bidder /bidders who has/have deposited the necessary Earnest money and 

has/have been given written intimation about the acceptance of tender and shall 

include legal representative of such individual or persons composing a firm or a 

company or the successors and permitted assignees of such individual, firm or 

Company, as the case may be and any constitutional, or otherwise change of 

which shall have prior approval of the employer. 

xiv) "Site" means the land and places including any building and erection thereon, over, 

under, in or through which the Permanent works or Temporary works designed by 

the Engineer-in-Charge are to be executed and any other lands and 



places provided by the Employer for working space or any other purpose as may 

be specifically designated in the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct 

contract with Contractor either on piece rate, item rate, time rate or any other basis 

and it includes one who furnishes work to a special design according to the plans 

or specifications of this work but does not include one who merely supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes 

an authorized representative of the company or any other person or body of 

persons empowered on its behalf by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the 

E&M Engineering cadre/ discipline who is competent to direct supervisors and 

authorised to be in charge of the works for the purpose of this contract. The 

Engineer-in-Charge /Designated Officer in Charge, who is of an appropriate 

seniority, will be responsible for supervising and administering the contract, 

certifying payments due to the contractor, valuing variations to the contract, 

awarding extension of time and valuing compensation events. The Engineer-in- 

Charge /Designated Officer in Charge may further appoint his representatives 

i.e. another person/Project Manager or any other competent person and notify to 

the contractor who is directly responsible for supervising the work being 

executed at the site, on his behalf under their Delegation of Powers of the 

company. However, overall responsibility, as far as the contract is concerned, will 

be that of the Engineer-in-Charge/Designated Officer in Charge. 

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with the 

contract/work order or parts thereof as the case may be and shall include all 

extra or additional, altered or substituted works or any work of emergent nature, 

which in the opinion of the Engineer-in-charge, become necessary during the 

progress of the works to obviate any risk or accident or failure or become necessary 

for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule 

of rates prescribed by the company and the amendments issued from time to time. 

xxi) "Contract amount" shall mean: 

a) in the case of turnkey / lump sum contracts the total sum for which tender is 

accepted by the company inclusive of applicable GST.. 

b) in the case of other types of contracts the total sum arrived at based on the 

individual rate(s) / percentage rate(s)quoted by the tenderer for the various 

items shown in the Schedule of Quantities" of the tender document as 

accepted by the Company inclusive of applicable GST with or without any 

alteration as the case may be. 



xxii) "Written notice" shall mean a notice or communication in writing and shall be 

deemed to have been duly served if delivered in person to the individual or to a 

member of the contractors firm or to an office of the company for whom it is 

intended, or if delivered at or sent by registered mail / e-mail to the last business 

address known to him who gives the notice. 

xxiii) "The constructional plant" means all appliances, tools, plants or machinery of 

whatsoever nature required in or about the execution, completion or maintenance 

of the works but does not include materials or other things intended to form part of 

the permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that 

his tender has been accepted in accordance with the provisions contained in that 

letter. 

xxv) "Department" means the Civil Engineering Department of Coal India Limited or 

any of its subsidiary companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or 

Provincial Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where 

the context so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid 

document , if any, as a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance of 

the tender to start the work, 

 
b. subsequent working drawings furnished by the owner in phases during 

progress of the work, and 

c. drawings, if any, submitted by the contractor as per provision of the 

contract and duly approved by the owner. 

 
xxix) "Codes" shall mean the following, including the latest amendments, and/or 

replacements, if any: 

a. Bureau of Indian Standards relevant to the works under the contract and their 

specifications. 

 
b. Indian Electricity Act and Rules and Regulations made there under. 

c. Indian Mines Act and Rules and Regulations made there under. 

 
d. Any other Act, rule and regulations applicable for employment of labour, 

safety provisions, payment of provident fund and compensation, 

insurance etc. 



2. Contract Documents and Miscellaneous Provisions: 

 
The following documents shall constitute the contract documents: 

 
i) Articles of Agreement. 

 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions 

of contract incorporated in the tender document issued to the bidder. 

 
iii) Notice Inviting Tender and Instructions to Bidders. 

 
iv) Conditions of Contract including General Terms & Conditions of contract, 

Additional Terms & Conditions, Special Terms & Conditions and Commercial Terms & 

Conditions etc.- as applicable. 

 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 

 
vi) Specifications/ scope of Work, if any. 

 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 

 
viii) Contract drawings and work programme (if applicable). 

 
ix) Safety Code etc. forming part of the tender, 

 
(x) Guidelines on Debarment of firms from Bidding. 

 
(xi) Code of Integrity for Public Procurement (CIPP) 

 
(xii) Any other document if required. 

 
2.1 The contractor shall enter into and execute contract agreement in the prescribed form. 

The cost of the stamp papers for the contract agreement shall be borne by the contractor. 

Two sets of contract document/agreements shall be prepared and signed by both the 

parties One of the sets shall be stamped "Original" and the other "Duplicate". The duplicate 

copy will be supplied to the contractor free of cost and the original is to be retained by 

the company. For additional copy, cost to be charged. 

All additional copies should be certified by the Engineer-in-Charge. 

 
The contractor shall keep copy of these documents on the site/place of work in proper 

manner so that these are available for inspection at all reasonable times by the 

Engineer-in-charge, his representatives or any other officials authorized by the company 

for the purpose. 



2.2 The contract document shall not be used by the contractor for any purpose other than 

this contract and the contractor shall ensure that all persons employed for this contract 

strictly adhere to this and maintain secrecy, as required of such documents. 

2.3 The local Court, where the subject work is to be executed shall have exclusive 
jurisdiction in all matter arising under this contract. 

2.4 The Contract Agreement will specify major items of supply or services for which the 

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time 

to time propose any addition or deletion from any such list and will submit proposals in this 

regard to the Engineer-in–Charge / Designated Officer in charge for approval well in 

advance so as not to impede the progress of work. Such approval of the Engineer-in-

Charge / Designated Officer in Charge will not relieve the contractor from any of his 

obligations, duties and responsibilities under the contract. The total value of subcontracted 

work should not exceed 25% of the contract price specified in the contract. Procurement of 

material, hiring of equipment or engagement of labour will not mean sub-contracting. 

2.5 Acceptance of Offer: 

“Letter of Acceptance”- is an acceptance of offer by the company. It shall be 
communicated electronically through e-procurement portal of CIL to the successful 
bidder and shall make the binding Contract with the Company. 

Simultaneously the original copy of LOA may also be sent to the Bidder through 
registered/speed post. The offline communication of LOA, shall not be mandatory. 

3. Discrepancies in contract documents & Adjustments thereof 

The documents forming part of the contract are to be treated as mutually 

explanatory of one another and in case of discrepancy between schedule of quantity, the 

specifications and/or drawing, the following order of preference shall be observed; 

 
a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any 

c) Drawings. 

d) General specifications. 

e) BIS Specifications. 

 
3.1 In the event of varying or conflicting provision in any of the document(s) forming part 

of the contract, the Accepting Authority's decision/clarification shall hold good with 

regard to the intention of the document or contract as the case may be. 

 
3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, 

shall not vitiate the contract or release the contractor from discharging his obligations 

under the contract including execution of work according to the Drawings and 

Specifications forming part of the particular contract document. 



4. 00 Security Deposit: 

4.1 Security Deposit shall consist of two parts; 

 
a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills. 

 
The security deposit shall bear no interest. 

 
4.2 Performance Security should be 5% of contract amount excluding GST and should be 
submitted within 21 days of issuance of LOA by the successful bidder in any of the form given 
below: 

 Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the 
LOA/WO 

 a Bank Guarantee in the form given in the bid document from any Scheduled Commercial 
bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India 
Act, 1934 excluding Co-operative banks or Regional Rural Banks). The BG issued by outstation 
bank shall be operative at its local branch ……………… 
Bank Guarantee against Performance Security shall be applicable if the amount of 
Performance Security exceeds Rs. 5.0 lakhs. 

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged 
in favour of owner. 

However, Company may approve submission of Performance Security beyond 21 days by 
another 14 days with proper justification on a case to case basis. 

 
The Earnest Money/ Bid Security deposited is to be returned to the contractor after submission 
and acceptance of Performance Security. 

The bid security deposited may be adjusted against the Performance security (1st part of 
security deposit) at bidder’s option. 

 
If performance security is provided by the successful bidder in the form of bank guarantee it 
shall be issued either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer. 

 
BG of scheduled commercial bank located in India and acceptable to the company should only 
be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted. 

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond 
the period of contract /extended contract period (if any)”, whichever is more. 

The BG (If performance security is provided by the successful bidder in the form of bank 
guarantee) issued by issuing bank on behalf of the bidder in favour of “  ,” shall be in 



State Bank of India as advising Bank of CCL: 

paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. 
Issuing Bank should send the underlying confirmation message in IFN760COV or IFN767COV 
message type for getting the BG advised through our bank. Also issuing bank should mention 
“ 
 ” in field no. “7037” of IFN760COV or IFN767COV. The message will be sent to 
the beneficiary bank through SFMS. The details of beneficiary Bank for issue of BG through 
SFMS Platform is furnished below:- 
Name of Bank:    
Branch:   
IFSC Code:     
Account No.    
Customer ID:   

 
The Bank Guarantee (BG) issued by the issuing Bank on behalf of contractor in favour 

of “Central Coalfields Limited” shall be in paper form as well as issued under 
“Structured Financial Messaging System (SFMS)”. 

The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is 
furnished below: 

 

 

 

 
Name of beneficiary and 

details 

Name  
Area  
Bank A/C no. of beneficiary  
Customer ID/CIF no of 
beneficiary 

 

Department  

Beneficiary’s Bank, 
Branch and Address 

Beneficiary’s Bank State Bank of India 
Branch and Address SME Branch, Doranda, 

Ranchi - 834002 
SFMS Code/ IFSC Code SBIN0009620 

 In case of Foreign BG Swift Code SBININBB387 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank 
to E&M Division of CCL HQ/Area. 

ln case the successful Bidder fails to submit the Performance Security within the stipulated time 
then the following actions shall be taken: 

 
i. Cancellation of award of work. 
ii. Forfeiture of the Earnest Money/Bid Security. 
iii. Any due amount to the contractor against the work done shall be treated as a part of 
the damages suffered by the company and shall not be paid to the contractor. 
iv. The Company shall debar such defaulting Contractor from participating in future tenders 
in concerned Subsidiary/ClL HQ for a period of minimum one year from the date of issue of 
such letter. ln case of JV/ Partnership firm, the debarment shall also be applicable to all 
individual partners of JV/Partnership firm. 
. 



When validity of BG is about to expire, the contractor has to extend the validity of BG, if 
required. If the validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary 
shall be at liberty to encash the BG. 

In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more 
partners of the joint venture. 

Submission of Performance Security is not required for tenders having Estimated Value put to 
tender up to Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released 
within 14 days of the issue of defect liability certificate (taking over certificate with a list of 
defects). 

 
 

4.2.1 Sources and Verification of Bank Guarantees 

 
Sources and Verification of Bank Guarantees Bank Guarantee for Performance Guarantee 

(Security Deposit) should be irrevocable and operative Bank Guarantee (BG) as per format 

enclosed in the Bid Document and should be issued by a Scheduled Commercial (i.e. Indian 

or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 

excluding Cooperative banks or Regional Rural Banks. The Issuing Bank should also state 

the name and designation of the next Higher Authority of the Officials who have issued the 

Bank Guarantee. 

 
BG of scheduled commercial bank located in India and acceptable to the company should 

only be accepted. Thus, any BG issued by foreign bank from outside India shall not be 

accepted. 

 
Bank guarantees submitted by the tenderers/ contractors as security deposits need to be 

immediately verified from the issuing bank before acceptance. There may not be any need 

to get the Bank Guarantee vetted from legal/ finance authority if it is in the specified format. 

Guidelines for verification of BGs submitted by the bidders/ contractors against security 

deposits / advance payments and for various other purposes are as follows: 

 
i) BG shall be as per the prescribed formats 

 
ii) The BG contains the name, designation and code number of the Bank officer(s) 

signing the guarantee(s); 

 
iii) iii) The address and other details (including telephone no.) of the controlling officer of 

the bank are obtained from the branch of the bank issuing the BG. 

 
The confirmation from the issuing branch of the bank is obtained through SFMS 

(Structured Financial Messaging System) by Associate Finance/ Finance Officer associated 

with E&M Department. 

 
Bank guarantees, either received in physical form or electronic form, should be verified for 

its genuineness following prescribed method for the same and the Organizations should do 

due diligence on genuineness of the Bank Guarantees before acceptance of the same. 

 



The acceptance of BG shall be done by user department. In case there is any change in 
content of the BG from the standard format provided in tender document/ manuals, the 
contractor shall be requested to submit the BG as per the format provided in the tender 
document. If any discrepancy 



still exists in the content of BG or the bidder is unable to submit as per the format, the same 
may be accepted after vetting by legal/ finance department. 

4.3 Performance Security should be refunded within 14 days of the issue of defect liability 
certificate (taking over certificate with a list of defects). 

 
4.4 5% of work value excluding GST shall be retained from all running on account bills. This 

shall be treated as retention money and will be second part of security deposit. 

Retention Money may be refunded against equivalent Bank Guarantee, on written request 

of the contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the 

condition that amount of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs. 

 
However, Bank Guarantee against retention money shall be with suitable validity based on 

nature of work which shall be 90 days beyond the defect liability period, but in no case less 

than the period of one year. 

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee 

shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such 
sums as are due and payable by the contractor to the company as may be determined in 
terms of the contract, and the amount appropriated from the security deposit shall have to 
be restored by further deduction from the contractors subsequent on account running bills, 
if any. 

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's 
right to deduct/ appropriate its due against the contractor under this contract or under any 
other contract. 

On completion of the entire work and issue of defect liability certificate (taking over 

certificate with a list of defects) by the Engineer-in-charge, first part of the security deposit 

remaining with the company (i.e. Performance Security) shall be refunded as elaborated at 

Cl. No.4.3. 

 
The second part (Retention Money) shall be refunded to the contractor after issue of No 

Defect Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of 

six months, subject to the following conditions: 

 
a) Any defect/defects in the work, if detected after issue of defect liability certificate 

(Taking over certificate with list of defects) is/are rectified to the satisfaction of the 

Engineer-in-Charge within the said defect liability period of six months or on its due 

extension till completion of the rectification works as required. 



b) In the case of building work or other work of similar nature, the refund shall be 

made on the expiry of the said six months period or at the end of one full monsoon period 

i.e. June to September, whichever is later in point of time and any defects such as 

leakages in roof, effloresces in walls, dampness, defects in drainage etc. should be rectified 

to the satisfaction of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, 

where question of Defect Liability Period does not arise (e.g. sweeping / cleaning, 

horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the 

performance security and retention money (second part of bid security) can be released 

simultaneously after completion of work and taking over by department. 

 
4.8 Additional performance security: (applicable for item rate as well as percentage rate 

tenders): 

 

 
Additional performance security shall be applicable if the quoted price (excluding GST) is 

below 15% of the updated/justified cost (excluding GST), finalized by the procuring entity. 

The amount of such additional performance security shall be the difference between 85% 

of the updated/justified cost (excluding GST) finalised by procuring entity and quoted price 

(excluding GST). 

1. The updated/justified cost is the estimated cost put to 

tender. (Or) 

2. Justified price as on the, last date of Bid submission shall be furnished by the owner on 

the basis of prevalent market rate of materials and labour analysed as per standard 

analysis of rate of CPWD/ NBO, and shall, be binding on the bidder. 

 
Such Additional performance security ( APS) shall be furnished by the bidder along with the 

normal Performance Security as per Cl no 4 of GTC 

Additional performance security (APS) shall be furnished within 21 days of issuance of 

LOA by the successful bidder. 

 
In case the successful Bidder fails to submit the Additional Performance Security within the 

stipulated time then the following actions shall be taken: 

i) Cancellation of award of work 

ii) Forfeiture of the Earnest Money/Bid Security. 

iii) Any due amount to the contractor against the work done shall be treated as a 

part of the damages suffered by the company and shall not be paid to the 

contractor. 

iv) The Company shall debar such defaulting Contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from 

the date of issue of such letter. 

Note: However, debarment shall be done as per Guidelines on Debarment of firms 

from Bidding. 

 

 
This additional performance security will not carry any interest and shall be released in the 

following manner: 



i) 30% of Additional performance security will be released after 60% of the total work is 

completed. 



ii) 50% of Additional performance security will be released after 80% of the total work 

is completed. 

iii) 100% of Additional performance security will be released after total work is completed. 

 
Additional performance security may be furnished in the shape of BG or any of the forms 

as applicable for performance security. 

 
The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a 

period of one year or ninety days beyond the period of contract /extended contract 

period (if any), whichever is more. 

 
Consideration of Abnormally Low bids : In case of Abnormally Low bid, CIL/Subsidiary may 

in such cases seek written clarifications from the lowest bidder(s) , including detailed price 

analysis of its bid price in relation to scope , schedule, allocation of risks and responsibilities 

and any other requirements of the bid documents. If after evaluating the price analysis , 

CIL/Subsidiary determines that the bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price 

, CIL/Subsidiary may reject the bid /proposal . 

 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only 
when relevant item exists in the contract and shall be for 10% of value of such items (excluding 
GST) in the contract or for 10% of value of contract (excluding GST) with such specialized items 

only) shall be as under: 

 
a) For some specialized items of work such as anti-termite treatment, waterproofing 

work, kiln seasoned and chemically treated wooden shutters, or any other item of work 

deemed as such ‘specialized’ by Engineer-in-Charge that are entrusted to specialized 

firms or contractors who associate specialized agencies, the contractor / firm executing the 

work should be asked to give a specific guarantee that they shall be responsible for 

removal of any defects cropping up in these works executed by them during the 

guarantee period. The form of the guarantee to be executed by the contractors shall be as 

enclosed. 

 
b) Security deposit (performance security and retention money) deposited / deducted from 

the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of 

Guarantee period. The security amount relevant to the item(s) of work, may be released 

after 12 months of completion of work against equivalent BG and furnishing Guarantee as at 

(a) above. 

 
4.10 Refund of security deposit for contracts with supply installation and commissioning of 

equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant 
item exists in the contract) 

 
For some specialized contracts like Pump house, Intake well etc. there may be Civil works as 

well as Mechanical and Electrical works. For such works as security deposit (performance 

security and retention money)- deposited / deducted from the bills of 



the contractors shall be refunded to him after expiry of guarantee period, which will be 

one year from the date of commissioning of equipment/ completion of work and/or 

rectification of any defect which may be detected in the individual equipment for the 

whole system under the contract, whichever is later. 

 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to 

be issued/ revalidated in the name of the owner by the contractual agency and will be 

covered with relevant counter guarantee. 

Bank guarantees furnished against Performance Security and Retention Money shall be 

validated for a period 90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant 

to indicate the extent of the work and to provide a uniform basis for tendering and any 

variation either by addition or omission shall not vitiate the contract. 

The variation register may be maintained in SAP in electronic form to have a proper 

control over variations. 

 
5.1 The company through its Engineer-in-Charge or his representative shall, without 

radically changing the original scope and nature of the work, under contract, have 

power to make any alterations in or additions to or substitution of the original 

specifications, drawings, designs and instructions that may appear to be necessary or 

advisable during the progress of the work. 

 
The contractor shall be bound to carry out the work(s) in accordance with the instructions 

given to him in writing by the Engineer-in-Charge or his representative on behalf of the 

company. Such altered or additional or substituted work, which shall form part of the 

original contract, shall be carried out by the contractor on the same terms and conditions in 

all respects on which they agreed to do the main work and at the same rate/rates as are 

specified in the contract/ work-order. In case there are changes in ground levels from those 

shown in the approved drawings, they shall be agreed in writing, jointly by the contractor 

and EIC. 

 
5.2 The right is reserved to cancel any items of work included in the contract 

agreement or portion thereof in any stage of execution if found necessary to the work 

and such omission shall not be a waiver of any condition of the contract nor invalidate any 

of the provisions thereof. 

 
5.3 If the additional, altered or substituted work includes any class of work for which 

rate/rates is/are not specified in the contract/work order, rates for such items shall be 

determined by the Engineer-in-Charge as follows: 
a) In the case of percentage tenders, if the rate for the extra item of work executed 

is available in the company's approved SOR, it will be paid at the schedule rate plus 
or minus the accepted percentage as per contract. 



However, if the extra item is not available in company’s approved SOR, then the 

rate for such extra item(s) shall be dealt as at (c) below. 

 
b) In case of item rate tenders, the rate for extra item shall be derived from the 
rate for similar item or near similar item / class of work available in the agreement 
schedule of work or by analysis of rates as at below and the lower rate out of the 
above two shall be considered. 

 
In case of composite item rate tenders, where two or more schedule of quantities for 

similar item description may form part of the contract, the applicable rates shall be 

taken from the Schedule of Quantities of that particular part in which the deviation is 

involved, failing that at the lowest applicable rate for the similar item of work in the 

other schedule of quantities. 

 
For derivation of rates based on analysis, the same shall be done by analysis on 

prevalent market rate of materials and labour based on standard norms of analysis 

of rate of C.P.W.D/ N.B.O. 

 
c) In the case of extra item(s) that are completely new, and are in addition to the 

items contained in the contract, the contractor may within 15 days of receipt of 

order or occurrence of the item(s) claim rates, supported by proper analysis. The 

Engineer-in-Charge shall determine the rate(s) by analysis based on prevalent 

market rate of material and labour and on standard norms of analysis of rate of 

CPWD / NBO. 

d) In case of combined tender with partly item rate for non-schedule items & partly 

percentage tenders for SOR items, the rate for extra item shall be derived as at (b) & 

(c) above in case of non-schedule items rates and in case of percentage rates for SOR 

items the rate for extra item shall be derived as at (a) above. 

 
In case of any difference between the contractor and the Engineer-In Charge as to 

the fixation of rates, the matter shall be referred to the accepting authority of the 

company i.e. GM(E&M) of the company or Staff Officer(E&M) for the work awarded 

at Company Hqrs. level and Area level respectively, whose decision shall be final and 

binding on the contractor. 

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the 

contract nor invalidate any of the provision thereof provided that a deviation estimate / 

revised estimate / supplementary agreement for the item(s) involved is made. Such 

approval shall be from appropriate authority. 

 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of 

the agreement schedule] shall be made in the contractors running on account bills, till 

the revised estimate / deviation estimate regularizing these items are sanctioned by the 

competent authority of the company, at the provisional rates and shall not exceed :  



a) 75% of the rate recommended by the Engineer-in-Charge to the accepting 
authority of the company i.e. GM(E&M) of the company or SO(E&M) of the Area, 
if the rate is directly available in the SOR of the company/ if the rate is derived 
from available rate of BOQ. 

 
b) 50% of the rate recommended by the Engineer-in-Charge to the accepting 

authority of the company, i.e. GM(E&M) of the company or SO(E&M) of the Area 

, if it is analysed item rates based on prevalent market rates of materials and 

labour following CPWD / NBO norms. 

 
Total payment for such extra items of work shall not exceed 10% of work order 

/ agreement value / approved deviation estimate value. Also total payment 

including extra items of work shall not exceed the work order / agreement / 

approved deviation estimate value. 

5.6  PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 

ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 

 
The abnormally high rate items are those whose quoted rates are more than 20% of the 

justified rates decided by the owner. 

 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified 

rates decided by the owner. 

 
In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and 

(ii) abnormally low rate items, shall become operative under the following circumstances:- 

 
For increase in quantity of more than 25% in respect of works executed below plinth level 

and 10% in respect of works executed above plinth level. 

 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new 

rate based on prevalent market rate of materials and labour analysed as per standard 

analysis of rate of CPWD/NBO. Payment of extra quantity over the permitted quantity 

as explained above would be made on the basis of the new analysed rate. 

 
The variation in quantity of abnormally low rate items for item rate tenders shall not be 

permitted below 25% for the items below plinth level and below 10% for the items above 

plinth level of the agreement schedule quantity, but in exceptional cases with written 

consent of Engineer-in-Charge arising out of technical necessity. 

 
The above provisions shall be applicable for item rate tenders only and not applicable 

for percentage rate tenders for works based on standard schedule of rates of the 

company. 



 For the purpose of operation, the following works shall be treated as works related to 

foundation, unless otherwise defined in the contract. 

a)  For Buildings: All works up to 1.2 metres above ground level or up to 

floor 1 level whichever is lower. 

b)  For abutments, piers and well steining : All works up to 1.2m above the 

bed level. 

c)  For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs / tanks and other elevated structures: all works up to 1.2 metres 

above the ground level. 

d)  For reservoirs / tanks (other than overhead reservoirs / tanks): All works up 

to 1.2 metres above the ground level. 

e)  For basement : all works up to 1.2m above ground level or up to floor 1 level 

whichever is lower. 

For Roads, all items of excavation and filling including treatment of sub base. 

5.7 The time of completion of the originally contracted work shall be extended by the 

company in the event of any deviation resulting in additional cost over the awarded 

value, if requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted 

work (in value) bears to the original tendered value plus. 

 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 
5.8 The company through its Engineer-in-Charge or his representative, on behalf of the 

company, shall have power to omit any part of the work in case of non-availability of a 

portion of the site or for any other reason and the contractor shall be bound to carry out 

the rest of the work in accordance with the instructions given by the Engineer-in-Charge. 

No claim from the Contractor shall be entertained/ accepted on these grounds. 

 
5.9 In the event of any deviation being ordered which in the opinion of the contractor 

changes radically the original scope/nature of the contract, the contractor shall under no 

circumstances suspend the work, either original or altered or substituted, and the 

dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such 

deviations shall be resolved separately with the company as per the procedures/ norms laid 

down hereafter. 

5.10 Extension of AMC contracts (applicable only for AMC contracts)- 
The AMC Contracts shall be normally for two years or as specified in the NIT from the 
date of commencement. However, in exceptional cases of exigencies, CIL/Subsidiary 
reserves the right to Extend the Contract for a period of 30% of the contract period as 
specified in NIT or for a period of 08 months, whichever is lesser 



after due appraisal of performance at the end of the Contract on the same terms and 

conditions. 

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for 

Delay 

Time is the essence of the contract and as such all works shall be completed within the 
time stipulated in the contract/ work order. The work shall, throughout the stipulated 
period of contract, be carried out with all due diligence on the part of the contractor. 

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the 
Engineer-in-Charge and the contractor shall agree upon a detailed time and progress 
chart prepared based on BAR CHART/ PERT CPM techniques on the basis of a 
construction schedule submitted by the contractor at the time of executing contract 
showing the order in which the work is proposed to be carried out within the time 
specified in the LOA /work order. 

For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of 
Tender or 7(seven) days after handing over the site of work or handing over reasonable 
number of working drawings to the contractor or the period of mobilization allowed in 
the work order for starting the work in special circumstances, whichever is later. However, 
the Date of Commencement may be decided with mutual consent with the Contractor 
prior to the date as prescribed above. 

 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in 

commencing the work within the aforesaid time limit, the company shall, without 

prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in writing 

to the contractor to commence the work, failing which to forfeit the Earnest Money 

deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and 

also to debar the contractor to take part in the future re-tender. 

 
The Company may debar such defaulting Contractors from participating in future 

Tenders for a minimum period of 12(twelve) months. 

 
6.2 If the contractor fails to complete the work and clear the site on or before the date of 

completion or extended date of completion, he shall without prejudice to any other right or 

remedy available under the law to the company on account of such breach, pay as 

compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract excluding GST 

amount whichever is less, per week or part of the week of delay. 

OR 
ii) ½ % of the contract-value (excluding GST) of group of items/ revised completion 

value of group of items whichever is less, per week or part of the week of delay, for 

which a separate period of completion is originally given. 

 
The aggregate of such compensation/ compensations shall not exceed: 



i) 10% (ten) percent of the total amount of the contract/ Revised contract amount 

excluding GST, whichever is less. 

OR 
ii) 10% of the contract-value (excluding GST) of group of items/ revised completion 

value of group of items whichever is less, for which a separate period of completion is 

originally given. 

 
The amount of compensation may be adjusted or set off against any sum payable to the 

contractor under this or any other contract with the company. 

 
The LD will be applicable on the price (excluding GST) as varied by the operation of the 

Price Variation Clause i.e. price variation amount (excluding GST) shall be added/ 

deducted to the contract price (excluding GST) for deriving the LD. 

 

 
6.2.1 The company, if satisfied, that the works can be completed by the contractor 

within a reasonable time after the specified time of completion, may allow further 

extension of time at its discretion with or without the levy of L.D. In the event of 

extension granted being with L.D, the company will be entitled without prejudice to any 

other right or remedy available in that behalf, to recover from the contractor as agreed 

damages equivalent to half percent of the contract amount/ Revised Contract amount 

of the works excluding GST whichever is less for each week or part of the week subject 

to a ceiling as described at Cl.6.2. 

 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and 

in the event of failure on the part of the contractor to complete work within further 

extension of time allowed as aforesaid, shall be entitled, without prejudice to any other 

right, or remedy available in that behalf, to rescind the contract. 

 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of 

failure of the contractor to recoup the delays in the mutually agreed time frame, shall be 

entitled to terminate the contract. 

 
6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 

6.2.3 or both, the company, shall be entitled to impose penalty/LD as deliberated at 

Clause 10. Additionally, the contractor shall be debarred from participating in the 

future tenders for a minimum period of 12 months. 

 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other 
charges from the supplier/vendor, the same will be recovered and the amount shall be 
adjusted with the payment to be made to the supplier/vendor against their bill/invoice 
or any other dues. 

6.3 The company may at its sole discretion, waive the payment of compensation on request 

received from the contractor indicating valid and acceptable reasons if the 



entire work is completed within the date as specified in the contract/work order or as validly 

extended date without stipulating any compensation for delay. 

 
6.4 Extension of Contract Time for completion 

 
A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, 

acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 

explosions, epidemics, strikes, lockouts or acts of God come under the legal 

concept of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM conditions 

are condonable by the other party without any right to termination or damages, 

provided, notice of the happening of any such event is given by the affected party to 

the other within 30 (thirty) days from the date of occurrence duly certified by the 

local chamber of commerce or statutory authorities, the beginning and end of FM 

occurrence and cessation of such Force Majeure condition. Works under the contract 

shall be resumed as soon as practicable after such event has come to an end or ceased 

to exist. 

 
For delays arising out of Force Majeure, the bidder / contractor will not claim 

extension in completion date for a period exceeding the period of delay 

attributable to the clauses of Force Majeure and neither company shall be liable to 

pay nor bidder / contractor shall be liable to claim extra cost (like increase in rates, 

remobilization advance, idle charges for labour and materials etc.) provided it is 

mutually established that Force majeure conditions did actually exists. 

 
B. Delays in Execution 

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous 

circumstances, extra effort or developments beyond the control of CIL/Subsidiary or the 

tenderer and it is sometimes difficult to apportion credit or responsibility. The 

contractor may experience delay or disruption due to his own actions or inaction, those 

of his sub-contractor or other contractors, those of CIL/Subsidiary or the engineer, or 

other causes. Such delays expose the non- performing party to various sanctions under 

the contract. These sanctions include extension of time, damages or default 

termination of the contract. While examining the request of the contractor for 

extension of time, the engineer shall consider all circumstances and categorise the 

delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal 

weather, floods, and so on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of 

responsibility on CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of 
responsibility on the contractor. 



d) Concurrent delays - when two or more events responsible for delay overlap each 

other. The delays may be attributable to CIL/Subsidiary or the contractor or 

none, and fall in above categories. The eligibility for extension of time (EOT) 

should be determined by plotting each contributing concurrent delay on the 

critical path. CIL/Subsidiary should see that the concurrent delays do not result in 

unnecessary extra extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the 

contractor is eligible for time extension but also whether sanctions, such as Liquidated 

Damage (LD) or default termination, can be imposed on the contractor. 

 
D. The time for completion of the work will be specified in the contract and it is 

understood that the completion of work within the time specified is an essential part 

of this contract. While ascertaining the reasons for delay beyond the control of the 

control of contractor, the following delays shall be considered as “Hinderance”:- 

a. Excusable delays 

b. Compensable delays 

c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused by 

any of the following reasons, then the contractor immediately upon the occurrence of 

such delay shall give notice in writing to the Engineer-in-Charge and he shall be 

allowed a reasonable extension of time for completion in respect of delay caused by 

any of the below-mentioned circumstances- 

 
a) Force Majeure as defined at 6.4(A); 

b) Abnormally bad weather. 

c) Non-availability of stores which are the responsibility of the company to 

supply as per contract. 

d) Non-availability of working drawings in time, which are to be made available by 

the company as per contract during progress of the work. 

e) Delay on the part of the contractors or tradesmen engaged by the company 

not forming part of the contract, holding up further progress of the work. 

f) Non-availability or breakdown of tools and plant to be made available or 

made available by the company. 

g) The execution of any modified or additional items of work or excess quantity of 

work. 

h) Any other causes which, at the sole discretion of the company, is beyond the 

control of the contractor 

i) Delay caused by any written instruction of the Engineer in Charge. 

j) Any circumstances which are wholly beyond the control of the contractor and 

unavoidable 

k) Increase in the overall value of work. The time of completion of the work shall, in 

the event of any deviation resulting in additional cost over the tendered 



value sum being ordered, be extended, if requested by the contractor as 

follows: 
i. In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus. 
ii. 25% of the time calculated in i) above or such further additional time as 
may be considered reasonable by the Engineer -in –Charge. 

l) Portion of Concurrent delays as decided judiciously by the EIC 
 

F. HINDERANCE REGISTER shall be maintained by both department and the contractor at 

site to record the various hindrances encountered during the course of execution. 

 
Hindrance register will be signed by both the parties. The contractor may also 

record his observations in the Hindrance Register. In case the contractor has a 

different opinion for hindrance and a dispute arises then the matter would be 

referred to the EIC and or the next higher authority whose decision would be final 

& binding on the contractor & the decision to be communicated within 15 days. 

 
G. Interim Extension of completion time may be granted by Tender Accepting 

Authority limited to GM(E&M)/HoD for HQ works and Area GM for area works as 

per provision of clause 6.4.1 below, based on the recommendation of the 

Engineer-in-Charge of the work during the course of execution of work reserving the 

right to impose/waive the clause relating to compensation for delay at the time of 

granting final extension of time depending upon the merit of the case. Final 

Extension of completion time is to be granted by Tender Approving Authority 

limited to CMD of CIL/ Subsidiary. 

 
6.4.1 General Principles for Granting Extension of Time 

 
i) At the time of issuing notice inviting tenders for a particular work the Engineer- in-

Charge should specify the time allowed for completion of the work consistent with 

the magnitude and urgency of the work. 

 
ii) The time allowed for carrying out the work as entered in the contract shall be strictly 

observed by the contractor and shall be reckoned from the Date of Commencement of 

the work as given to the contractor. 

 
iii) The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence (time being deemed to be the essence of the contract) on the part of the 

contractor. 

 
iv) To ensure good progress of work during the execution, the contractor shall 

meticulously follow the preset time and progress chart and in the event of slippages in 

one segment, all efforts will be made to liquidate the slippages in the next stages. 



v) If the contractor shall desire an extension of time for completion of work on the 

grounds of his having been unavoidably hindered in its execution or on any other 

grounds as mentioned above shall make application to Engineer-In-Charge for 

extension of contract within a reasonable period prior to expiry of Contract Period 

(Preferably not later than 15 days prior to expiry of Contract Period). Engineer-In- 

Charge shall process the proposal based on the merit of the case for obtaining 

approval of Competent Authority. Such extension shall be communicated to the 

contractor in writing by the company through Engineer-in-Charge before the expiry of 

Contract Period. 

 
vi) Engineer-in-Charge shall process extension of time for the completion of the work 

if the following conditions are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 

 
b) Such application must state the grounds which hindered the contractor in the 

execution of the work within the stipulated time. 

 
c) Such application must be made within a reasonable period prior to expiry of 

Contract Period (Preferably not later than 15 days prior to expiry of Contract 

Period). 

 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the 

extension of time are reasonable. 

 
vii) Deleted 

 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the 

extension of time are or not reasonable, is final. If the Engineer-in-Charge is of the opinion 

that the grounds shown by the contractor are not reasonable and declines to process 

the extension of time, the contractor may approach concerned SO(E&M) 

/GM (E&M) /Director ( As the case may be) whose opinion shall be final and binding 

on all concerned. 

 
ix) All interim extensions of time shall be granted by Tender Accepting Authority 

limited to GM(E&M)/HoD for HQ works and Area GM for area works and all final 

extension of time shall be granted by Tender Accepting Authority limited to 

Chairman/ CMD of CIL/ Subsidiary. 

 
Effort should be made to complete the work within the original contract period or 

extended period. 

 
x) In case the contractor does not apply for grant of extension of time before the expiry 

of contract period and the department wants the contractor to continue with 



the work beyond the stipulated date of completion, the Engineer-in-Charge can 

process proposal for extension of time even in the absence of application from the 

contractor as per the following guidelines : 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he 

should at once make a note of such hindrance in the register kept at site. He should 

also make a report to EIC of the occurrence of such hindrance. 

 
b) The proposal for extension of time should be processed by EIC for obtaining the 

approval of Competent Authority (Ref Cl (ix) above. This should be processed 

preferably 15 days prior to the expiry of Contract Period. 

 
c) If the orders of the higher authority are not received in time, he should extend 

the contract before the stipulated date actually expires so that the contract might 

remain in force but while communicating this extension of time, he must inform the 

contractor that this was without prejudice to Company's right to levy 

compensation under relevant clause of the agreement. Such extension of time 

given by EIC shall be considered as fait-accompli in future. 

 
xi) The period during which the contract remains valid is a matter of agreement and if 

the period originally set for the completion of the work comes to an end nothing short of 

agreement of the party can extend the subsistence and validity of the contract. 

 
xii) When the period fixed for the completion of the contract is about to expire, the 

question of extension of the contract may be considered at the instance of the contractor 

or the Department or of both. 

 
The extension, in order to be binding, will have to be by parties’ agreement, express 

or implied. 

 
It therefore, follows that if the extension of time is issued /granted by the Engineer- in-

Charge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such 

extension of time is accepted by the contractor, either expressly or implied by his 

actions before and subsequent to the date of completion, the extension of time 

granted by the Engineer-in-Charge is valid. 

 
xiii) It is, therefore, necessary that the Engineer-in-Charge grants extension of time as 

per provisions of the contract even when the contractor does not apply for extension of 

time in order to keep the contract alive. If the contractor refuses to act upon the 

extension so granted by Engineer-in-Charge, it will attract the provisions of appropriate 

clauses of the agreement. 



The contractor shall however use his best efforts to prevent or make good the delay by 

putting his endeavors constantly as may be reasonably required of him to the satisfaction 

of the Engineer-in-Charge. 

7. Material Supply & other facilities: 

The contractor shall at his own expense, provide all materials required for the work, unless 

otherwise specified and the rates quoted by the contractor shall be for finished work 

inclusive of all materials required for completion of the work as specified in the contract. 

 
* The company may, of its own or at the request of the contractor, supply such materials 

as may be specified, if available, at rate/rates to be fixed by the Engineer- in-charge. 

 
7.1 For the materials which the company has agreed to supply for the contract, the 

contractor shall give in writing of his requirements in accordance with the agreed phased 

programme to the Engineer-in-charge sufficiently in advance. 

 
The value of materials so supplied shall be set off or deducted from the payment to be 

made for the items of work in which such materials have been consumed, or from any sum 

then due or to become due to the contractor thereafter. 

 
7.2 * The company will supply steel both reinforcement and structural and cement 

at the following rates inclusive of all taxes. The contractor shall bear all the cost for 

transportation; handling and storage from the issuing store of the company to 

contractor's work site store. 

 
i) Reinforcement Steel *:- 

a) M.S. Round : Rs. 

b) Tor Steel : Rs. 

c) Structural Steel : Rs. 

ii) Cement * : Rs. 

[* delete whichever is not applicable ] 

 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest 

minimum. The wastage allowed from theoretical quantity will be upto a maximum of 5% 

to cover the wastage due to cutting into pieces, bending and other factors. No cut pieces 

or scrap less than 2 mtr. in length will be taken by the department. Efforts should be 

made to use the cut pieces of 2 mtr. or above length as far as possible. 

 
If the wastage of steel is more than the permissible variation mentioned above the cost of 

excess wastage made by the contractor shall be recovered at double the issue rates 

indicated above, or 115% of prevailing market rate along with GST and any other Tax 

applicable during the period of work, whichever is more. 



No allowances shall be entertained on account of Rolling Margin for the steel either issued 

by the department or procured by the contractor. 

 
7.4 If the cement is issued by the department, the variation of 5% will be permitted 

over the theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% 

for value of work above Rs.10.00 lakhs. In the event of cement consumed is more/less 

than specified above, the recovery for the quantity of cement consumed in excess or less 

than the specified quantity shall be made at double the issue rate or 115% of prevailing 

market rate along with GST and any other Tax applicable during the period of work, 

whichever is more. 

 
7.5 In case the department is not able to supply cement/steel as per the provisions of the 

contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the 

company, the contractor in writing for procurement of cement/ steel from the 

approved sources and the extra on this account including transport charges, if any, over 

the issue rate shall be reimbursed to the contractor on production of authentic 

documents. Transportation of cement/ steel from the place of purchase to the site of 

work and proper storage of cement/steel at site shall be contractor's responsibility. He 

should maintain proper account of cement/steel issued/procured by him and should 

allow inspection of his godown and his cement/steel account by the concerned 

Engineer-in-charge or any other authorized officers of the company. Contractor should 

draw materials from the company on the basis of actual requirement as assessed by the 

Engineer-in-Charge on "as and when required" basis. 

 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual 

consumption basis but the Engineer-in-Charge will have the discretion for making full 

recovery while processing a particular bill or asking for the return of the balance 

materials if the work is not progressing satisfactorily. 

 
The contractor shall keep accurate record of materials issued by the company, maintain 

proper account for the materials received and consumed in the work and shall be open to 

check by the Engineer-in-Charge or his authorized representative. The contractor shall 

ensure that such materials are consumed for the contract works only and the Register for 

the aforesaid account shall be signed both by the representatives of Engineer In Charge and 

the contractor. 

 
7.7 All materials, tools and plants brought to site by the contractor including the materials 

supplied by the company shall be deemed to be held in lien by the company and the 

contractor shall not have the right to remove the same from the site, without the written 

permission of the Engineer-in-Charge. The company shall not however be liable for any 

loss, theft or damage due to fire or other cause during this period of lien, the responsibility 

for which shall lie entirely on the contractor. 



7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing 

under cover as required etc. as may be necessary for the use and keeping the materials in 

good condition. 

 
7.9 Any surplus materials issued by the company, remaining after completion or 

termination of the contract, shall be returned by the contractor at his cost to the place of 

issue and the Engineer-in-Charge shall accept the same at the rate not exceeding the 

rate at which these were originally issued taking into consideration the deterioration or 

damage, if any, that may have been caused during the custody of the contractor. In the 

event, the contractor fails to return the surplus materials out of those supplied by the 

company, the Engineer-in-Charge may, in addition to any other liability which the 

contractor would incur in this regard, by giving notice in writing require the contractor to 

pay the amount at double the issue rate for such unreturned surplus materials or 115% of 

the prevailing market rate along with GST and any other Tax applicable during the period 

of work, whichever is more. 

 
7.10 On completion or on termination of the contract and on complete recovery of secured 

advance paid by the company, if any, in respect of materials brought to site, the 

contractor with due permission of the Engineer-in-Charge shall be entitled to remove at his 

expenses all surplus materials originally supplied by him and upon such removal, the 

same shall become the property of the contractor. 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on 

materials obtained for the works from any source (excluding materials supplied by the 

company) shall be borne by the contractor. This clause may be read in conjunction with 13 

(ix) of condition of contract. 

 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his 
own establishment. However, if available and feasible the company may arrange electricity 
at one point near the work site and necessary recovery of cost of energy consumed will be 
made at rates prescribed by the company from time to time. Energy meter for this purpose 
shall be provided by the contractor. 

 
7.13 The contractor shall arrange necessary water for the work and his own establishment 
and nothing extra will be paid for the same. Such water used by the contractor shall be fit 
for construction purposes. However, if available and feasible the company may arrange 
water, at the written request of the contractor, to the extent possible, at one point near the 
work site for which recovery @ 1% of the contract value excluding GST of work done will be 
made from the contractor's bills. The contractor shall make his own arrangement of water 
connection and laying of pipe lines from main source of supply. Department do not 
guarantee to maintain uninterrupted supply of water. No claim of damage or refund of 
water charges will be entertained on account of such break down. 

 
7.14 Explosives, detonators and other inflammable materials shall not be used in the 

execution of the work at site by the contractor without prior written permission of the 

Engineer-in-Charge. Transportation and storage of such materials shall be done in specified 

manner in accordance with the law in force. The contractor shall also obtain 



license under such laws for, transportation, storage, use and all other operations, 

connected with the handling of the same. 

8. Quality Assurance - Materials and Workmanship 

The contractor shall carry out and complete the work in every respect in accordance with 

the contract and shall ensure that the work conforms strictly to the drawings, specifications, 

(as enclosed or in absence of enclosed specifications current CPWD/BIS specifications) 

instructions of the Engineer-in-Charge. The Engineer-in- Charge may issue, from time to 

time, further drawings, detailed instructions/ directions in writing to the contractor. All 

such drawings, instructions/directions shall be consistent with the contract documents and 

should be reasonably inferable there from, along with clarifications/ explanations thereof, if 

necessary. However, the contractor will be solely responsible for design and erection of all 

temporary structures required in connection with the work. 

 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid 

down by the company herein and elsewhere will form part of the contract for the 

purpose of quality of works. 

 
8.2 The contractor shall be responsible for correct and complete execution of the work in a 

workman like manner with the materials as per specification which shall be subject to the 

approval of the company. All work under execution in pursuance of the contract shall be 

open to inspection and supervision by the Engineer-in-Charge or by his authorized 

representative or any other official of higher rank or any other person authorized by the 

company in his behalf & the contractor shall allow the same. 

 
8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall furnish 

proof, if so required by the Engineer-in-Charge to his satisfaction that the materials do 

so comply. 

 
8.4 The contractor shall immediately after the award of work draw up a schedule giving 

dates for submission of samples as required or necessary as per the specification for 

approval of Engineer-in-Charge who shall approve, if found acceptable, promptly so 

that there is no delay in the progress of the work of the contractor or of the work of 

any of the sub-contractor. 

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test 

with reasonable promptness ensuring conformity of the samples with the required 

specification and complying with the requirements as per contract documents keeping in 

view that the work shall be in accordance with the samples approved by him. The 

contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-in-

Charge, for his approval. The contractor shall not start bringing materials at the site 

unless the respective samples are approved. Materials conforming to approved samples 

shall only be brought to site. However, 



Engineer-in-Charge’s approval for any sample, design / drawings (permanent / temporary 

structures) shall not alter contractor’s full responsibility whatsoever for the performance 

and safety of the executed job. 

Samples are to be supplied by the contractor at his own cost. The cost involved in 

tests shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge 

which is to be carried out by any independent person or agency at any place other 

than the site even then the cost of materials and testing charge etc. shall be borne by the 

contractor. If the test shows that the materials are not in accordance with the 

specifications, the said materials shall not be used in the work and removed from the site at 

contractors’ cost. 

 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any 

materials or work due to a defect therein for not conforming to the required specification, 

or for materials not being of the required quality and standard or for reasons of poor 

workmanship or for not being in accordance with the sample approved by him. The 

contractor shall forthwith remedy the defect/replace the materials at his expense and no 

further work shall be done pending such rectification/replacement of materials, if so 

instructed by the Engineer-in-Charge. 

 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to 

procure the proper materials for replacement and/or to carry out the rectifications in any 

manner considered advisable under the circumstances and the entire cost & delay for 

such procurement/rectification shall be borne by the contractor. 

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, 

according to the standard practice followed for such tests, other than those for which 

satisfactory proof has already been furnished by the contractor who shall provide at his 

expense all facilities which the Engineer-in-Charge may require for the purpose. All such 

expenses born by the contractor are not to be paid separately by the employer and shall be 

assumed covered in accepted prices. 

 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 

company. However, if the test shows the workmanship or materials not to be in 

accordance with the provision of the contract or the instruction of Engineer-in-Charge the 

cost shall be borne by the contractor. . 

 
8.7 Access to the works: The Engineer-in-charge and any person authorized by the 

company shall at all times have access to the works and to all workshops and places where 

work is being prepared or from where materials, manufactured articles are being obtained 

for the works and the contractor shall afford every facility for and every assistance in or 

in obtaining the right to such access. 

 
8.8 Inspection of works: i) No work shall be covered up or put out of view without the 

approval of the Engineer-in-charge or the Engineer-in-charge's representative or 



any other officer nominated by the company for the purpose and the contractor shall afford 

full opportunity for the EIC or EIC`s representative or any other officer nominated by the 

company for the purpose to examine and measure any work which is about to be covered 

up or put out of view and to examine foundations before permanent work is placed 

thereon. the contractor shall give due notice to the Engineer-in-charge's representative 

whenever any such work or foundations is ready or about to be ready for examination 

and the Engineer-in-charge's representative shall, without unreasonable delay, unless he 

considers it unnecessary and advises the contractor accordingly, attend for the purpose 

of examining and measuring such work or foundations. 

ii) The contractor shall uncover any part or parts of the works or making openings in or 

through the same as the Engineer-in-Charge may from time to time direct and shall 

reinstate and make good such part or parts to the satisfaction of Engineer-in-charge. 

 
If any such part or parts have been covered up or put out of view after compliance with 

the requirement of sub-clause above and are found to be executed in accordance with the 

contract, the expenses of uncovering, making openings in or through and making good the 

same shall be borne by the Employer, but in any other cases all costs shall be borne by the 

contractor. 

8.9 Removal of Improper Work and Materials: 

 
i) The Engineer-in-charge shall during the progress of the works have power to order in 

writing from time to time: 

 
a) The removal from the site, of any materials which in the opinion of Engineer-in- charge, 

are not in accordance with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 

 
c) The removal and proper re-execution, notwithstanding any previous test thereof or 

interim payment there from, of any work which in respect of materials or workmanship is 

not in accordance with the contract. 

 
ii) In case of default on the part of the contractor in carrying out such order, the Engineer-

in -charge shall be entitled to employ and pay other agency to carry out the same and 

all expenses consequent thereon shall be recoverable from the contractor or may be 

deducted from any amount due or which may become due to the contractor. 

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in 

conformity with the contract/work order/approved samples, the Engineer-in- charge or 

any other officer nominated by the company for the purpose may allow such work or 

materials to remain, provided the Engineer-in-Charge/ the officer nominated by the 

company is satisfied with the quality of any materials, or the 



strength and structural safety of the work, and in that case shall make such deduction for 

the difference in value, as in his opinion may be reasonable. 

 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by 

the company for the purpose shall make final inspection of all work included in the 

contract/work order, or any portion thereof, or any completed structure forming part of 

the work of the contract, as soon as practicable after notification by the contractor that the 

work is completed and ready for acceptance. If the work is not acceptable to the Engineer-

in-charge at the time of such inspection, he shall inform the contractor in writing as to the 

particular defects to be remedied before final acceptance can be made. 

8.12 Defects appearing after acceptance: Any defects which may appear within the 

defect liability period and arising, in the opinion of the Engineer-in-charge, from lack of 

conformance with the drawings and specifications, shall, if so required by the Engineer-

in-charge in writing, be remedied by the contractor at his own cost within the time 

stipulated by the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-

charge may employ other persons to remedy the defects and recover the cost thereof 

from the dues of the contractor. 

 
8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer- in-

charge regarding number of pages it contains, each page being numbered, name of work, 

name of contractor, reference of contract/ work order and the aforesaid certificate should 

be recorded on its first page. 

 
Site Order Books shall be maintained on the sites of works and should never be removed 

there from under any circumstances. It shall be the property of the company. The Engineer-

in-Charge or his authorized representative shall duly record his observations regarding any 

work which needs action on the part of the contractor like, improvement in the quality of 

work, failure to adhere to the scheduled programme etc. as per contract/work order. The 

contractor shall promptly sign the site order book and note the orders given therein by the 

EIC or his representative and comply with them. The compliance shall be reported by the 

contractor in writing to EIC in time so that it can be checked. 

 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making 

both running on account and final bills of the contractor. A certificate to this effect should 

be given in the Measurement books by the Engineer-in-Charge or his representative. 

 
8.14 Samples and Testing of Materials: All the materials to be procured by the contractor 

and to be used in work shall be approved by the Engineer-in-Charge in advance, and shall 

pass the tests and analysis required by him, which will be as specified in the specifications 

of the items concerned and or as specified by BIS or the IRC / MORTH standard 

specifications acceptable to the Engineer-in-Charge. The method of sampling and testing 

shall be as per the relevant BIS, IRC/ MORTH and 



other relevant standards and practices. Minor minerals like sand, stone chips etc. shall be 

conforming to relevant BIS standards. All bought out items including Cement and Steel 

shall be procured from such manufacturers who hold valid license conforming to 

relevant BIS standards for manufacturing of such items. 

 
8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of 

the quality and fitness for the work. When considered necessary by the Engineer- in-

charge, they shall be placed on wooden platforms or other hard, clean surfaces and not 

directly on the ground. 

 
Materials shall be placed under cover when so directed and the contractor shall erect 

and maintain at his own cost temporary weather-proof sheds at the work site for the 

purpose. Stored materials shall be so located as to facilitate prompt inspection. All 

stored materials shall be inspected at the time of use in the work, even though they 

may have been inspected and approved before being placed in storage or during 

storage. 

 
8.16 Defective Materials: All materials not conforming to the requirements of the 

specifications shall be considered as defective, and all such materials, whether in place or 

not shall be rejected. They shall be removed immediately by the contractor at his expenses 

and replaced with acceptable material. 

 
No rejected material, the defects of which have been subsequently corrected, shall be 

used on the work until approval in writing has been given by the Engineer-in-Charge. 

Upon failure on the part of the contractor to comply with any instruction of the 

Engineer-in-charge made under the provisions of this article within the time stipulated 

by the Engineer-in-charge, the Engineer-in-charge shall have authority to remove and 

replace defective material and recover the cost of removal and replacement from the 

contractor. 

 
Further all such defective material lying at site not removed and replaced within 30 days 

after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall 

dispose off such material in any manner without any further written notice to the 

contractor. 

 
9. Measurement and Payments 

 
Except where any general or detailed description of the work in the Bill of Quantities or 

specifications of the contract/ work order provides otherwise, measurement of work 

done shall be taken in accordance with the relevant standard method of measurement 

published by the Bureau of Indian Standards (BIS) and if not covered by the above, other 

relevant Standards/practices shall be followed as per instructions of the Engineer-in-

Charge. 



9.1 All items of work carried out by the contractor in accordance with the provision of 

the contract having a financial value shall be entered in the Measurement Book as 

prescribed by the company so that a complete record of the measurements is available for 

all the works executed under the contract and the value of the work executed can be 

ascertained and determined there from. Measurements of completed work / portion of 

completed work shall be recorded only in the Measurement Books. 

 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative. 

 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person 

deputed by him for the purpose shall intimate the contractor to attend or to send his 

representative to attend the measurement. Every measurement thus taken shall be signed 

and dated by both the parties on the site on completion of the measurement. If the 

contractor objects to any measurements, a note to that effect shall be made in the 

Measurement Book / Log Book and signed and dated by both the parties. 

 
9.4 The measurement of the portion of work/items of work objected to, shall be re- 

measured by the Engineer-in-Charge himself or the authority nominated by the company 

for the purpose in the presence of the contractor or his authorized representative and 

recorded in the M.B. which shall be signed and dated by both the parties. Measurements so 

recorded shall be final and binding upon the contractor and no claim whatsoever shall 

thereafter be entertained. 

 
In case the contractor or his authorized representative does not attend to the joint 

measurements at the prefixed date and time after due notice, the measurements taken by 

the Engineer-in-Charge or his representative shall be final and binding on the contractor. 

 
Measurement of the extra items of work or excess quantities of work duly authorized in 

writing by the Engineer-in-Charge shall also be taken and recorded in the M.B. based 

on the existing items in the SOR of the company and if such items do not exist in the 

company's SOR, the description of the work shall be as per actual execution. Payment for 

such extra items will be based on the rates to be derived as described in the relevant 

clauses of the contract/ work-order. 

 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-

Charge and recording of measurements and check measurement thereof duly accepted by 

the contractor. The contractor shall provide full opportunity to the Engineer-in-Charge or 

his representative to examine and measure all works to be covered up and to examine 

the foundations before covering up. 

 
The contractor shall also give notice to Engineer-in-Charge whenever such works or 

foundations are ready for examination and the Engineer-in-Charge shall without 

unreasonable delay arrange to inspect and to record the measurements, if the work is 



acceptable and advise the contractor regarding covering of such works or 

foundations. 

9.6 In case of items which are claimed by the contractor but are not admissible according to 

the department, measurements of such items, will be taken for record purposes only and 

without prejudice so that in case it is subsequently decided by the department to admit the 

contractor's claims, there should be no difficulty in determining the quantities of such work. 

A suitable remark should, however, be made against such measurements to guard against 

payment in the ordinary way. 

 
9.7 Payments: The running on account payments may be made once in a month or at 

intervals stipulated in the work order/ contract agreement. 

 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in 

accordance with the work order/ contract shall be prepared on the basis of detailed 

measurements recorded as described hereinbefore and processed for payments. 

 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the 

sum to which the contractor is considered entitled by way of interim payment for the 

following: 

a) The work executed as covered by the bill/bills after deducting the amount already paid, 

the security deposit and such other amounts as may be deductible or recoverable in terms 

of the work order/ contract. 

 
b) (i) Payment for excess quantity of work done with the written instructions of the 

Engineer-in-Charge for items already appearing in the bill of quantities of work with 

approved rates, will be made along with the on account bills only up to 10% of the quantity 

provided in the agreement subject to overall value of work not exceeding the agreement 

value. 

 
(ii) The GM(E&M) of the company and / or the Staff Officer(E&M) of the Area may 

authorize interim payment for excess work done up to 20 % of the quantity of work 

provided in the Bill of Quantity of the work awarded from Company level and Area 

level respectively subject to overall value of work done does not exceed the contract 

value. This however, shall not be applicable for High Value Items. 

 
c) Extra items of work executed will be paid on specific written authorization of 

GM(E&M) of the company or Staff Officer (E&M) of the Area provided that the value of 

such extra items of work when added together is not more than 10% of the contract value 

and the total gross payment including excess quantity does not exceed the contract 

value. 

 
Balance amount on account of excess quantity and extra items of work executed shall be 

paid after the deviation estimate / revised estimate regularizing the extra items 



and excess quantities of work is sanctioned by the competent authority of the company 

with the concurrence of the Finance Department of the company. 

 
d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by 

the contract / final measurements of the work certified by the Engineer In Charge or his 

representative. 

 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of 

completion and evaluated based on the approved rates for the items in the contract 

agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be 

derived as stated in the relevant clause of the contract. 

 
The payments shall be released against the final bill subject to all deductions which may be 

made on account of materials supplied, water supply for construction, supply of electricity 

and any other dues payable by the contractor to the company, and further subject to 

the contractor having given to the Engineer-in-Charge a no claim certificate. 

 
The contractor shall indemnify the company against proof of depositing royalty on 

account of minor minerals used in the work before the final bill is processed for 

payments. The final payment to be made will also be subject to Clause-4.6 & 4.7 of the 

General Terms & Conditions of the contract. 

 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of 

interim bill/bills shall not of itself be conclusive evidence that any work/materials to 

which it relate is/are in accordance with the contract and may be modified or corrected 

by the Engineer-in-Charge by any subsequent certificate or by the final certificate. 

 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments 

detected after the payment as a result of post payment audit or technical examination 

or by any other means, notwithstanding the fact that the amount of disputed claims, if 

any, of the contractor exceeds the amount of such overpayment and irrespective of the 

facts whether such disputed claims of the contractor are the subject matter of arbitration 

or not. 

 
The amount of such overpayments shall be recovered from subsequent bills under the 

contract, failing that from contractor's claim under any other contract with the 

company or form the contractor's security deposit or the contractor shall pay the 

amount of over payment on demand. In case of contractor's non-payment on such 

demand, the same should be realised from the contractor's dues, if any, with Coal India 

Limited or any of its subsidiaries. 

 
9.7.06 The contractors are required to execute all works satisfactorily and according to 

the specifications laid down in the contract/ work order. If certain items of work, 



executed by the contractor, are below specifications, the contractor should re-do them 

according to the specifications and instructions of EIC and if the contractor fails to 

rectify the defect within the time and in the manner specified by the EIC, the work shall 

be got re-done or rectified by the department at the risk and cost of the contractor. 

Engineer-in-Charge may accept such work of below specifications provided the 

department is satisfied with the quality of such works and the strength/ structural safety 

of such works. In that case Engineer-in-Charge shall make such deductions for the 

difference in value, as in his opinion is reasonable and is approved by the accepting 

authority of the company i.e. GM/HoD(E&M) of the company in this case or any other 

officer nominated by GM/HoD(E&M) for the purpose. 

 

 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Sr. Overseer(E&M) 

/ Overseer(E&M) in MB’s both in pages recording measurements, abstract of 

bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager(E&M) with appropriate 

check measurements in the MB’s and the bill form. 
iii. Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check 

measurements in MB’s and the bill form. 
iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the 

General Terms and Conditions, as a token of acceptance for payment of the 

bill. The EIC may sign in the abstract of the bill in the MB & the bill form. In 

between stage iii) and iv) accountal checking may be made by the concerned 

Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable 

executives for the works outlined at (i). Further for check measurement also company 

may authorize Executives based on availability. 

9.7.08 Secured Advance against Material brought to Site 

 
Secured advance on the security of materials (which are not combustible, fragile or 

perishable in nature) brought to the site but not yet incorporated in the works will be made 

up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per cent of the 

corresponding value of the materials determined on the basis of BOQ rates, whichever 

is less, subject to the condition that their quantities are not excessive and shall be used 

within a period of 90 (ninety) days and subject to other stipulations in the contract. The 

contractor will be required to submit an indemnity bond as per prescribed Form of the 

company on non-judicial stamp paper of prescribed value, hypothecating the goods to the 

procuring entity, and also be responsible for their safe custody. Before the advance is 

released, the procuring entity may inspect the site to ensure that the Contractor has 

safeguarded the materials against pilferage and deterioration. It may be ensured that 

the contractor has not taken any loan/ limit from banks against hypothecation of the 

materials against which the secured advance is claimed. An undertaking in this regard 

may also be taken from the contractor. 



Generally, as per the provisions of the contracts, the contractors are required to submit 

proof of cost of materials and the delivery of material at site while claiming such advances. 

The stock register should be maintained from the commencement of the contract and, 

unless otherwise prescribed in the contracts, the stock, so considered for advance, 

should generally be only paid stock (and not brought on credit). Where the materials are 

supplied from a captive source of the contractor, the reasonableness of the valuation of 

such materials may be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim payment) 
to the extent materials for which advance has been previously paid have been incorporated 
into the works. 

This advance shall be recovered in four equal installments or as per consumption 

whichever is higher. Engineer-in-Charge shall recover at his discretion all or any part of 

secured advance paid, if in his opinion the work is not progressing satisfactorily or the 

security of these materials at site is not adequately taken care of by the contractor. In all 

cases, the repayment of the advance will be affected after expiry of a period of 120 days 

since payment of advance, whether the material is consumed in the work or not. 

Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 

At any point of time the outstanding recoverable secured advance shall not be more 

than 10% of the contract value. 

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of 
each bill or at the rate as amended from time to time, shall be made unless exempted by 
the competent authority of the Income Tax Department. Further, TDS under GST will be 
deducted at applicable rates as per the provisions of GST Act wherever applicable. 

Building and Construction Workers Cess (as applicable in States) shall be payable by the 
contractor. If, however, the company is asked to make deduction from the contractor's 
bills, the same shall be done and a certificate to this effect shall be issued to the contractor 
for dealing with the State Govt. and the company does not take any responsibility to do 
anything further in this regard. 

9.9 No interest shall be payable on the amounts withheld, under the terms of the 
Contract Agreement/Work-order. 

10 Termination, Cancellation, Suspension and Foreclosure of Contract 

 
The company shall, in addition to other remedial steps to be taken as provided in the 

conditions of contract be entitled to cancel the contract in full or in part, and whether the 

date of completion has or has not elapsed, by a two weeks show cause notice in writing if 

the contractor:- 

 
a) makes default in proceeding with the works with due diligence and continues to do 

so even after a notice in writing from the Engineer-in-Charge, then on the expiry of the 

period as specified in the notice 



Or 

b) commits default/breach in complying with any of the terms and conditions of the 

contract and does not remedy it or fails to take effective steps for the remedy to the 

satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be 

specified by the Engineer-in-Charge in a notice in writing. 

Or 
c) obtains a contract with the company as a result of ring tendering or other non- bonafide 

methods of competitive tendering 
Or 

d) shall offer or give or agree to give any person in the service of the company or to any 

other person on his behalf any gift or consideration of any kind as an inducement or 

reward for act/acts of favour in relation to the obtaining or execution of this or any other 

contract for his company. 

Or 
e) fails to complete the work or items of work with individual dates of completion, on or 

before the date/dates of completion or as extended by the company, then on the 

expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing. 

Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior 

approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a 

written notice, cancel the whole contract or portion of it in default. 

Or 
g) breach of the prohibition against sub-contracting 

Or 

h) Committed fraud 

 
However, the contractor shall continue to fulfil the contract to the extent not 

terminated. 

 
10.1 The contract shall also stand terminated under any of the following 
circumstances: 

 
a) If the contractor being an individual in the case of proprietary concern or in the case 

of a partnership firm any of its partners is declared insolvent under the provisions of 

Insolvency Act for the time being in force, or makes any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors amounting to 

proceedings for liquidation or composition under any Insolvency Act. 

b) In the case of the contractor being a company, its affairs are under liquidation either 
by a resolution passed by the contractors company or by an order of court, not being a 
voluntary liquidation proceedings for the purpose of amalgamation or reorganization, or a 
receiver or manager is appointed by the court on the application by the debenture 
holders of the contractor's company, if any. 

c) If the contractor shall suffer an execution being levied on his/their goods, estates and 
allow it to be continued for a period of 21 (twenty-one) days. 



d) On the death of the contractor being a proprietary concern or of any of the partners 
in the case of a partnership concern and the company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the partnership 
concern are capable of carrying out and completing the contract. The decision of the 
company in this respect shall be final and binding which is to be intimated in writing to the 
legal representative or to the partnership concern. 

10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on 

termination of the contract, the Engineer-in-charge shall have powers: 

a. To take possession of the site, any materials, constructional plant, equipment, 

stores etc. thereon and carry out balance work through any means or through any 

other agency. 

 
b. To give the contractor or his representative of the work 7 (seven) days notice in 

writing for taking final measurement for the works executed till the date of 

cancellation or termination of the contract. The Engineer-in-Charge shall fix the 

time for taking such final measurement and intimate the contractor in writing. 

The final measurement shall be carried out at the said appointed time 

notwithstanding whether the contractor is present or not. Any claim as regards 

measurement which the contractor is to make shall be made in writing within 7 

(seven) days of taking final measurement by Engineer-In-charge as aforesaid and 

if no such claim is received, the contractor shall be deemed to have waived all 

claims regarding above measurements and any claim made thereafter shall not be 

entertained. 

 
c. After giving notice to the contractor to measure up the work of the contractor 

and to take such whole or the balance or part thereof, as shall be unexecuted out of 

his hands and to give it to another contractor or take up departmentally, to 

complete the work. The contractor whose contract is terminated shall not be 

allowed to participate in future bidding for period of minimum twelve months. 

 
In such an event, the contractor shall be liable for loss/damage suffered by the 

employer because of action under this clause and to compensate for this loss or 

damage, the employer shall be entitled to recover higher of the following: 

 
i) Forfeiture of security deposit comprising of performance guarantee, retention 

money and additional performance security, if any at the disposal of the employer. 

 
Or 

ii) 20% of value of incomplete work excluding GST. The value of the incomplete work 

shall be calculated for the items and quantities remaining incomplete (as per 

provision of agreement) at the agreement rates including price variation (excluding 

GST) as applicable on the date, when notice in writing for termination of work was 

issued to the contractor. 

 
The amount to be recovered from the contractor as determined above, shall, without 

prejudice to any other right or remedy available to the employer as per 



law or as per agreement, will be recovered from any money due to the contractor on 

any account or under any other contract and in the event of any shortfall, the 

contractor shall be liable to pay the same within 30 days. In case of failure to pay the 

same the amount shall be debt payable. 

 
In the event of above course being adopted by the Engineer-in-charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased materials, equipment or entered into agreement or made advances 

on any account or with a view to the execution of work or performance of the 

contract. And in case action is taken under any of provision aforesaid, the contractor 

shall not be entitled to recover or to be paid any sum for any work thereof or 

actually performed under this contract unless and until the engineer-in-charge has 

certified in writing the performance of such work and value payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 

 
The need for determination of the amount of recovery of any extra 

cost/expenditure or of any loss/damage suffered by the company shall not 

however arise in the case of termination of the contract for death/demise of the 

contractor as stated in 10.1(d). 

10.3 Suspension of Work: 

 
Suspension of work – The Company shall have power to suspend the work. The 

contractor shall on receipt of the order in writing of Engineer-in -charge (whose 

decision shall be final and binding on the contractor), suspend the progress of 

work or any part thereof for such time in such manner as the Engineer-in-Charge may 

consider necessary so as not to cause any damage, or endanger the safety thereof 

for any of the following reasons: 

 
a) on account of any default on the part of the contractor, or 

b) for proper execution of the works, or part thereof, for reasons other 

than the default of the 

contractor or, 
c) for safety of the works, or part thereof. 

 
The contractor shall, during such suspension properly protect and ensure the works to 

the extent necessary and carry out the instruction of the Engineer-in- charge. If the 

suspension is ordered for reasons (b) & (c), the contractor shall be entitled to an 

extension of time equal to the period of every such suspension plus 25%. This shall 

also be applicable for completion of the item or group of items of the work for which 

a separate period of completion as specified in the contract and of which the 

suspended work forms a part. 



The contractor shall carry out the instructions given in this respect by the Engineer-In 
Charge & if such suspension exceeds 45 (forty five) days, the contractor will be 
compensated on mutually agreed terms. 

10.4 Foreclosure of contract: 

If at any time after acceptance of the tender the company decides to abandon or reduce 
the scope of work for any reason whatsoever the company, through its Engineer-in-
Charge, shall give notice in writing to that effect to the contractor and contractor shall 
act accordingly in the matter. In the event of abandonment, the contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, other than those 
mentioned below:- 

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the 
expenditure incurred, if any, by the contractor on preliminary works at site 
e.g. temporary access roads, temporary construction for labour and staff quarters, 
office accommodation, storage of materials, water storage tanks and water supply for 
the work including supply to labour/ staff quarters, office etc. 

b) to pay the contractor at the contract rates full amount for works executed and 
measured at site up to the date of such abandonment. 

c) to pay for the materials brought to site or to be delivered at site, which the 
contractor is legally liable to pay, for the purpose of consumption in works carried out or 
were to be carried out but for the foreclosure, including the cost of purchase and 
transportation and cost of delivery of such materials. The materials to be taken over by 
the company should be in good condition and the company may allow at its 
discretion the contractor to retain the materials in full or in part if so desired by him and 
to be transported by the contractor from site to his place at his own cost with due 
permission of the EIC. 

d) to take back the materials issued by the company but remaining unused, if any, in 
the work on the date of abandonment/reduction in the work, at the original issue 
price less allowance for any deterioration or damage caused while in custody of the 
contractor. 

e) to pay for the transportation of tools and plants of the contractor from site to 
contractor's place or to any other destination, whichever is less. 

 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books 

of accounts, papers, relevant documents as may be necessary to enable the Engineer-in-

Charge to assess the amounts 

payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have 

any claim for compensation for abandonment of the work, other than those as 

specified above. 

11. Carrying out Part Work at Risk & Cost of Contractor. 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-

in-Charge, after giving the contractor 15 days’ notice in writing, without cancelling or 

terminating the contract, shall be entitled to employ another Agency for executing the 

job or to carry out the work departmentally or contractually through tendering / limited 

tendering process, either wholly or partly, debiting the contractor 



with cost involved in engaging another Agency or with the cost of labour and the prices 

of materials, as the case may be. The certificate to be issued by the Engineer-in- Charge 

for the cost of the work so done shall be final and conclusive and the extra cost, if any, 

shall be borne by the contractor. However, when this clause is invoked, penalty will not 

be applicable other than on account of delayed completion. 

 
The value of the work taken away shall be calculated for the items and quantities 

taken away at the agreement rates including price variation as applicable on the date, when 

notice in writing for taking away part work was issued to the contractor. The contractor, 

from whom part work is being taken out, shall not be allowed to participate in the 

tendering process if any. 

If the expenses incurred by the department is less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the contractor. 

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any 

advance on any account or with a view to the execution of the work or the performance of 

the contract. 

 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of MCEW) 

may be resorted to by CIL/ Subsidiary. 

12. Completion Certificate / Defect Liability Certificate 

Except in cases where the contract provides for "Performance Test" before issue of 

Defect Liability certificate, in which case the issue of Defect Liability certificate shall be 

in accordance with the procedure specified therein, the contractor shall give notice of 

completion of work, as soon as the work is completed, to the Engineer-in-Charge. The 

Engineer-in-Charge and or any other Officer, nominated for the purpose by the 

company, shall within 30 (thirty) days from the receipt thereof, inspect the work and 

ascertain the defects/deficiencies, if any, to be rectified by the contractor as also the 

items, if any, for which payment shall be made at reduced rate. 

 
If the defects, according to the Engineer-in-Charge are of a major nature and the 

rectification of which is necessary for the satisfactory performance of the contract, he 

shall intimate in writing the defects and instruct the contractor to rectify the 

defects/remove deficiencies within the period and in the manner to be specified 

therein. In such cases Defect Liability Certificate will be issued by the EIC after the above 

rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction 

of EIC. 

 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the 

Engineer-in-Charge is satisfied that the contractor has already made arrangements for 

rectification, or in the event of contractor's failure to rectify the defects for any reason 

whatsoever, the defects can be rectified by the company departmentally or by 



other means and the 50% of the security deposit of the contractor shall be sufficient to 

cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate 

with list of defects )indicating the date of completion of the work, defects to be 

rectified, if any, and the items, if any, for which payment shall be made at reduced 

rate indicating reasons there for and with necessary instructions to the contractor to clear 

the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus materials 

etc. making it clean. 

 
12.1 In cases where separate period of completion for certain items or groups of items are 

specified in the contract, separate Defect Liability certificate for such items or groups of 

items may be issued by the Engineer-in-Charge after completion of such items on receipt of 

notice from the contractor only in the event the work is completed satisfactorily in every 

respect. 

 
Refund of security deposit and payment of final bill shall, however, be made on 

completion of the entire contract work, but not on completion of such items of work. 

 
12.2 Before the date fixed for completion of work, the work as well as the site of work are 

to be made clean after removal of rubbish, scaffolding, surplus materials, temporary 

structures etc. 

 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work 

done. The cost thereof shall be recovered from the final bill of the contractor. 

13. Additional Responsibilities of the Contractor(s) 
The cost on account of the "Additional Responsibilities of the Contractors" under this clause 

is deemed to be included in the tendered rates. 

 
i) The company reserves the rights to let other contractors also work in connection with 

the Project and the contractor/contractors shall co-operate in the works for the 

introduction and stores and materials and execution of his/their works. 

 
ii) The contractor/contractors shall keep on the work site during the progress a competent 

and experienced Resident Engineer exclusively for the work and necessary assistants who 

shall represent the contractor(s). The contractor shall employ, on the site in connection 

with the execution and maintenance of the work, technical and managerial staff as 

mentioned below. 

 
Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores One Resident Engineer (Degree Holder), Two 

Engineers (Diploma Holder) 

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma 

Holder), One Engineer (Diploma Holder) 

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma 

Holder) 



For works below Rs.1 crore, the deployment of manpower shall be as assessed by 
Engineer. 

The contractor shall intimate the Engineer-in-Charge in writing the names, 
qualifications, experience and full postal address of each and every technical personnel 
employed at site by him. 

The contractor(s) shall not be allowed to execute the work unless he/they engage the 
required technical staff as assessed by Engineer-in-charge or as specifically mentioned in 
the bid. The delay on this account, if any, shall be the contractor's responsibility. 

Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy between the 
drawing, forming part of the contract documents and the physical conditions of the locality 
or any errors or omissions in drawings except those prepared by himself 
/ themselves and not approved by the Engineer-in-Charge. It shall be his/their duty to 
immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall 
verify the same. Any work done after such discovery and without intimation as indicated 
above will be done at the risk of the contractor/contractors. 

iii) The contractor / contractors shall employ only competent, skillful and orderly men to do 
the work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to 
remove from the work site any men of the contractor/contractors who in his opinion is 
undesirable and the contractor/contractors will have to remove him within 3 (three) hours 
of such orders. 

The contractor shall employ apprentices in the execution of the contract work as 
required under Apprentices Act. 

 
The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of 
persons (including employees) and property. The safety required or recommended by all 
applicable laws, codes, statutes and regulations shall be observed by the contractor(s).In 
case of accidents, the contractor(s) shall be responsible for compliance with all the 
requirements imposed by the Workmen's Compensation Act or any other similar laws in 
force and the contractor shall indemnify the company against any claim on this account. 

All scaffoldings, ladders and such other structures which the workmen are likely to 
use shall be examined by the Engineer-in-Charge or his authorized representative whenever 
they want and the structure must be strong, durable, and safe and of such design as 
required by Engineer-in-Charge. 

In no case any structure condemned by the Engineer-in-Charge or his authorized 
representatives shall be kept on the work and such structure must be pulled down within 
three hours of such condemnation and any certificate or instructions, however, shall in no 
way absolve the contractor/contractors from his/their responsibility, as an employer, as 
the company shall in no way be responsible for any claim. 

The contractor / contractors shall at all times exercises reasonable precautions for the 
safety of employees in the performance of his/their contract and shall comply with all 
applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. 
or Municipalities and other authorities in India. The contractor/contractors 



shall comply with the provision of the safety hand book as approved and amended 
from time to time by the Government of India. 

v) The contractor / contractors shall familiarize themselves with and be governed by all 
laws and rules of India and Local statutes and orders and regulations applicable to his/ 
their work. 

vi) The contractor shall maintain all records as per the provision made in the various 
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract 
Labour (Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen 
Compensation Act etc. and latest amendment thereof. Such records maintained by the 
contractor shall be opened for inspection by the Engineer-in- Charge or by the 
nominated representative of the Principal Employer. 

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all 
persons employed on the work shall be constructed and maintained in the number, manner 
and place approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall 
vigorously prohibit committing of nuisance at any other place. Cost of all works under 
this item shall be covered by the contractor/contractor's tendered rates. 

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the 
contract. 

For Capital/ Specialized works with estimated value more than 10 Cr and more, the 

contractor has to submit project specific monthly progress report of the work in a 

computerized form (Management Information System Reports– MIS reports). The 

progress report shall contain the following apart from whatever else may be required to 

be specified: 

i) Project information, giving the broad features of the contract. 
ii) Introduction, giving a brief scope of the work under the contract and the broad 

structural or other details. 

iii) Construction schedule of the various components of the work, through a bar 

chart for the next three quarters for as may be specified, showing the milestones, 

targeted tasks and up to date progress. 

iv) Progress chart of the various components of the work that are planned and 

achieved, for the month as well as cumulative up to the month, with reasons for 

deviations, if any, in a tabular format. 

v) Plant and machinery statement, indicating those deployed in the work, and their 

working status. 

vi) Man-power statement, indicating individually the names of all the staff deployed 

in the work along with their designations. 

vii) Financial statement, indicating the broad details of all the running account 

payments received up to date, such as gross value of work done, advances taken, 

recoveries effected, amounts withheld, net payments, details of cheque 

payments received, etc. 

viii) A statement showing the extra and substituted items submitted by the 

contractor, and the payments received against them, broad details of the bank 



Guarantees, indicating clearly their validity periods, broad details of the 

insurance policies taken by the contractor, if any, the advances received and 

adjusted from the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the work 

done up to date, to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the 

results thereof. 

xi) Any hold-up shall be specified. 
xii) Dispute, if any, shall also be highlighted. 

xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with 

contractor may be necessary to ensure that contractor deploys sufficient resources to 

meet the deadlines. 

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess 

(If applicable) only) and other levies, royalty, building and construction workers cess 

(as applicable in States), whether local, municipal, provincial or central pertaining to 

the contract payable by the bidder/Contractor under the Contract (during the entire 

period of contract), or for any other cause as applicable on the last date of submission 

of Bid, shall be included in the rates, prices and the total Bid Price submitted by the 

Bidder. Applicable GST, if any, either payable by bidder or by company under reverse 

change mechanism shall be computed by system in BOQ sheet as per predefined 

logic. 

 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and 

plants etc. as may be attendant upon execution and completion of works shall also be 

included in the rates, prices and total Bid price submitted by the bidder. 

 
However, such duties, taxes, levies etc. which is notified after the last date of 

submission of Bid and/or any increase over the rate existing on the last date of 

submission of Bid shall be reimbursed by the company on production of 

documentary evidence in support of payment actually made to the concerned 

authorities. 

 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder. 

 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a 

Bill/invoice in accordance with the provision of relevant GST Act and the rules made 

thereunder and after online filing of valid return on GST portal. Payment of GST & 

GST Compensation Cess is responsibility of contractor. 



Further, any GST credit note required to be issued by the bidder / contractor under the 

GST provisions should be issued within the time limit prescribed under the GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST 

registered under composition scheme in compliance with GST rules, the 

bidder/dealer shall not charge any GST and/or GST Compensation Cess on the 

bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will be 

deposited by CIL/Subsidiary directly to concerned authorities in terms with GST 

provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services 

and Capital Goods or the ITC claimed is disallowed due to failure on the part of 

supplier/vendor of goods and services in incorporating the tax invoice issued to 

CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, 

GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue 

of proper tax invoice or any other reason whatsoever, the applicable taxes & cess 

paid based on such Tax invoice shall be recovered from the current bills or any other 

dues of the supplier/vendor along with interest, if any. 

 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations 

allowed as per the conditions of the contract of the bidding document. 

 
The company reserves the right to deduct/ withhold any amount towards taxes, 

levies, etc. and to deal with such amount in terms of the provisions of the Statute or 

in terms of the direction of any statutory authority and the company shall only 

provide with certificate towards such deduction and shall not be responsible for any 

reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired 

by the Company under the Coal Act, the contractor will have to produce a royalty 

clearance certificate from the District Authorities before full and final payment. 

 
Further, where any damages or compensation becomes payable by either the 

Company or the bidder / contractor pursuant to any provision of this Agreement, 

appropriate GST wherever applicable as per the GST provisions in force shall also 

apply in addition to such damages or compensation. 

 
Note: During the execution of the contract if the GST status of the bidder changes, 

then the payment of GST, if any, to the contractor will be made as per the GST status 

declared by the bidder during tender stage based on which cost to company has been 

ascertained or at actuals, whichever is lower. 



x) The contractor / contractors shall make his / their own arrangement for all materials, 
tools, staff and labourer required for the contract, which shall include cost of lead, lift, 
loading, unloading, railway freight, recruiting expenses and any other charges for the 
completion of the work to entire satisfaction of the company. 

xi) The contractor / contractors shall make their own arrangement for carriage of all 
materials to the work site at his/their own cost. 

xii) The work shall not be sublet to any other party, unless approved by Engineer-in- 
Charge, in writing. Prior permission is required to be taken from the owner for 
engagement of sub-contractor in part work/ piece rated work. 

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall 

be pulled, destroyed or damaged by the contractor/contractors or any of his/their 

employees without the prior permission of the company, failing which the cost of such 

trees or plants shall be deducted from the contractor/contractors dues at the rate to be 

decided by the company. The rates quoted are supposed to include clearance of shrubs 

and jungles and removal of such trees up to 150 mm dia., as will be permitted by the 

Engineer-in-Charge in writing. 

b) Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the employer. The Contractor is to notify the 

Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or his 

nominee’s instructions for dealing with him. 

xiv) The contractor / contractors shall not pay less than the minimum wages to the 

labourer engaged by him/them as per Minimum Wages Act or such other legislation or 

award of the minimum wage fixed by the respective State Govt. or Central Govt. as may 

be in force. The contractor / contractors shall make necessary payments of the provident 

fund for the workmen employed by him for the work as per the laws prevailing under 

provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or 

Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be. 

 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 

applicable shall be reimbursed to the contractor on production of proof of payment limited 

to the maximum likely number of workmen to be deployed as indicated in the tender 

document. Such payments shall be made on quarterly basis and shall not be included in the 

Contract Value. 

xv) All accounts shall be maintained properly and the company shall have the right of 
access and inspection of all such books of accounts etc., relating to payment of labourer 
in online mode including payment of provident fund considered necessary. 

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses 
of the agreement or by law, indemnify and keep indemnified for the following: 

a) The company or any agent or employee of the company against any action, claim or 
proceeding relating to infringement or use of any patent or design right and shall 



pay any royalties or other charges which may be payable in respect of any article or 
material included in the contract. 

However, the amount so paid shall be reimbursed by the company in the event such 
infringement has taken place in complying with the specific directions issued by the 
company or the use of such article or material was the result of any drawing and/or 
specifications issued by the company after submission of tender by the contractor. The 
contractor must notify immediately after any claim being made or any action brought 
against the company, or any agent or employee of company in respect of any such matter. 

b) The company against all claims, damages or compensation under the provisions of 
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 
1938, The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act 
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, 
Acts regulating P.F. or any modification thereof or any other law relating thereto and 
rules made there under from time to time, as may be applicable to the contract which 
may arise out of or in consequence of the construction or maintenance or performance of 
the work under the contract and also against costs, charges and expenses of any suit, 
action or proceedings arising out of any accident or injury. 

c) The company against all losses and claims for injuries or damages to any third party or to 
any property belonging to any third party which may arise out of or in consequence of 
the construction or maintenance or performance of the work under the contract and 
against all claims/demands proceedings/damages, cost charges and expenses 
whatsoever in respect of or in relation thereto. 

xvii) The contractor is under obligation to hand over to the company the vacant 
possession of the completed building structures failing which the Engineer-in-Charge can 
impose a levy upon the contractor upto 5% of the total contract value excluding GST for 
the delay in handing over the vacant possession of the completed works after giving a 15 
(fifteen) days notice to the contractor. 

xviii) Insurance - The contractor shall take full responsibility to take all precautions to 

prevent loss or damage to the works or part thereof for any reasons whatsoever (except for 

reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war, 

earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the 

work so that on completion, the work shall be in good order and condition and in 

conformity with the requirements of the contract and instructions of the Engineer-in-

charge. 

 
The contractor/contractors shall take following insurance policies during the full contract 

period at his own cost: 

 
a). In the case of construction works, without limiting the obligations and responsibilities 

under the contract, the contractor shall take insurance policy for the works and for all 

materials at site so that the value of the works executed and the materials at site up to 

date are sufficiently covered against risk of loss/damage to the extent as permissible 

under the law of insurance. The contractor shall arrange insurance in joint names of the 

company and the contractor. All premiums and other insurance charges of the said 

insurance policy shall be borne by the contractor. 



The terms of the insurance policy shall be such that all insurance claims and compensations 

payable by the insurers, shall be paid to the Employer and the same shall be released to the 

contractor in installments as may be certified by the Engineer- in-charge for the purpose of 

rebuilding or replacement or repair of the works and/or goods destroyed or damaged for 

which payment was received from the insurers. Policies and certificates for insurance shall 

be delivered by the contractor to the EIC for his approval before the starting date. 

Alterations to the terms of insurance shall not be made without the approval of EIC. 

b). Where any company building or part thereof is used, rented or leased by the contractor 
for the purpose of storing or using materials of combustible nature, the contractor shall 
take separate insurance policy for the entire building and the policy shall be deposited with 
the company. 

c) The contractor shall at all times during the tenure of the contract indemnify the company 
against all claims, damages or compensation under the provision of the Workmen's 
Compensation Act and shall take insurance policy covering all risk, claims, damages, or 
compensation payable under the Workmen's 
Compensation Act or under any other law relating thereto. 

 
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full 
expiry of the contract by timely payment of premiums and it/they shall not be cancelled 
without the approval of the company and a provision is made to this effect in all policies, 
and similar insurance policies are also taken by his sub-contractors if any. The cost of 
premium shall be borne by the contractor and it shall be deemed to have been included in 
the tendered rate. 

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to 
above or any other insurance which the contractor is required to effect under the terms 
of the contract, the company may effect and keep in force any such insurance and pay 
such premium/premiums as may be necessary for that purpose from time to time and 
recover the amount thus paid from any moneys due to the contractor. 

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE 
OF OVER Rs. 50 LAKHS. 

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting 
out of the works and correctness of the position, reduced levels, dimensions and alignment 
of all parts of the work including marking out the correct lay out in reference to the 
permanent bench mark and reference points. Only one permanent bench mark and basic 
reference lines shall be marked and shown to the contractor as basic data. 

The contractor shall have all necessary instruments, appliances and labour in connection 
therewith. If at any time during the progress of work any error is detected in respect of the 
position, levels, dimensions or alignment of any part of the work, the contractor on being 
required to do so by the Engineer-in-Charge or his representative shall at the expenses of 
the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such 
error is due to incorrect data supplied by the Engineer-in-Charge. 



xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall 
forthwith Register and obtain License from the competent authority under the Contract 
Labour (Regulation & Abolition)Act 1970,the Contract Labour (Regulation & Abolition) 
Central Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge 
and the Principal Employer. 

xxi) Deleted 

xxii) The contractor shall, in connection with works, provide and maintain, at his own 
cost, all lights, security guards, fencing when and where necessary as required by the 
Engineer-in-Charge for the purpose of protection of the works, materials at site, safety of 
workmen and convenience of the public. 

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of 
execution of the work during excavation and dismantling etc. shall be the property of the 
company and the same may be issued to the contractors, if required for use in the works 
at the rates to be fixed by the Engineer-in-Charge. 

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working 
areas etc. shall be the contractor's responsibility and is to be carried out at his own cost as 
per instructions of EIC. The rates quoted by the contractor shall be deemed to include 
the dewatering costs. 

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor 
shall submit specifications and drawings showing the proposed temporary work to the 
Nodal Officer/Engineer-in-Charge or his nominee, who is to approve them if they 
comply with the specifications and drawings. 

The contractor shall be responsible for design of Temporary Works. 

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the 
contractor’s responsibility for design of the Temporary Works. 

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to 

the eligible dependent family members of the deceased contractor’s worker, who died in 

mine accident as certified by DGMS, to whom the statutory benefits under Employee 

Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or 

through Insurance Company by availing Group Personal Accident Insurance Policy for all 

its workers before commencement of the contract, which shall be renewed periodically to 

cover the entire duration of the contract. No reimbursement shall be made on this 

account by CIL/Subsidiary. 

 
In order to comply with the above provisions, contractor shall immediately on receipt of 

letter of acceptance/work order shall obtain group personal accident insurance in 

respect of all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) 

lakhs in case of death in mine accident. A proof to such effect shall be produced to the 

satisfaction of the management before commencement of the work. However, the 

responsibility of payment of special relief/ex-gratia amount shall lie exclusively with the 

Contractor. 

 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the 
subsidiary concerned may make payment to the eligible dependent as mentioned 



herein above. However, such amount shall be recovered from the Contractor from his dues 
either in the same and/or other subsidiaries of CIL. 

 
14. Defects Liability Period: 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ 
work order, the contractor shall be responsible to make good and remedy at his own 
expense the defect/s mentioned hereunder within such period as may be stipulated by the 
Engineer-in-Charge in writing: 

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 
6 (six) months from the date of issue of Defect Liability certificate / completion 
certificate. 

b) In the case of building works or other works of similar nature any defect in the 
work detected by the Engineer-in-Charge within a period of 6 (six) months from the date of 
issue of Defect Liability certificate/ completion certificate or before the expiry of one full 
monsoon period i.e. June to September whichever is later in point of time. 

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying 
out the defects by the contractor detected within the defect liability period and if the 
contractor fails to adhere to this programme, the Engineer-in-Charge shall be at 
liberty to procure proper materials and carry out the rectifications in any manner 
considered advisable under the circumstances and the cost of such procurement of 
materials and rectification work shall be chargeable to the contractor and recoverable from 
any of the pending dues of the contractors. 

The defect liability period can be extended by the company on getting request from the 
contractor only for valid reasons. 

 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, 
Surface Dressing & any other work of similar nature to be decided by the Engineer- in-
Charge. 

15. Operating and Maintenance Manual: 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy 

Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from the 

local civic authorities, for completed Work and Facilities before handing over the 

same to ‘Procuring Entity’ for putting them to functional use. 

 
2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the 

Contractor restores to original status - the auxiliary services/ facilities (Roads, Sewerage, 

utilities, including removal of garbage and debris) affected during the construction 

process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all 

Services and Facilities constructed in accordance with the Approved Plans, 

Specifications fulfilling all agreed techno-functional requirements along with 

Inventory, As built - Drawings, Maintenance Manual/ Standard Operating Procedure 

(SOP) for Equipments and Plants, all clearances /Certificates from 



Statutory Authorities, Local Bodies etc. as directed by EIC before submission of final 

bill. 

16. Disputes Resolution 

1. Normally, there should not be any scope for dispute between the buyer / Company 
and seller / contractor after entering a mutually agreed valid contract. However, 
due to various unforeseen reasons, problems may arise during the contract, leading 
to a dispute between the buyer / Company and the seller / contractor. Therefore, 
the conditions governing the contract should contain suitable provisions for the 
settlement of such disputes or differences binding on both parties. 

2. All disputes and differences between the parties, as to the construction or 
operation of the contract, or the respective rights and liabilities of the parties on any 
matter in question or any other account whatsoever, but excluding the Excepted 
Matters (detailed below); arising out of or in connection with the contract, within 
thirty (30) days from aggrieved Party notifying the other Party of such matters; 
whether before or after the completion/ termination of the contract, that cannot be 
resolved amicably between the Engineer-in- charge and the contractor within thirty 
(30) days from one party notifying the other of such matters, whether before or after 
the completion or termination of the contracts, shall be referred to as a “Dispute”. 

3. The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and 
claims, citing relevant contractual clauses to the Engineer-in-charge, and requesting 
to invoke the dispute resolution mechanisms as available in the contract. 

Excepted Matters 
Matters for which provision has been made in any clause of the contract shall be deemed as 
‘excepted matters’ (matters not disputable), and decisions of the Company, thereon, shall be 
final and binding on the contractor. The ‘excepted matters shall stand expressly excluded from 
the purview of the Dispute Resolution Mechanism. However, where the Procuring Entity has 
raised the dispute, this sub-clause shall not apply. Unless otherwise stipulated in the contract, 
excepted matters shall include but not limited to: 

1. Any controversies or claims brought by a third party for bodily injury, death, property 
damage or any indirect or consequential loss arising out of or in any way related to 
the performance of this Contract (“Third Party Claim”), including, but not limited to, a 
Party’s right to seek contribution or indemnity from the other Party in respect of a 
Third-Party Claim. 

2. Issues related to the pre-award tender process or conditions. 
3. Issues related to ambiguity in contract terms shall not be taken up after a contract has 

been signed. All such issues should be highlighted before the contractor signs the 
contract. 

4. Issues related to contractual action/ termination of contract etc., by the Company on 
account of fraud, corruption, debarment of contractors, criminal or wilful negligence 
of the contractor etc. 

5. Issues that are already under investigation by CBI, Vigilance, or any other investigating 
agency or government. 

6. Provisions incorporated in the contract, which are beyond the purview of the 
Company or are in pursuance of policies of Government, including but not limited to 



a) Provisions of restrictions regarding local content and Purchase Preference to 
Local suppliers in terms of the Make in India policy of the Government. 

b) Provisions regarding restrictions on Entities from Countries having land- 
borders with India in terms of the Government’s policies in this regard. 

c) Purchase preference policies regarding MSEs and Start-ups 

SETTLEMENT OF DISPUTES WITH THE CONTRACTOR 

It is incumbent upon the contractor to avoid litigation and disputes during the course of 
execution. However, if such disputes take place between the contractor and the department, 
effort shall be made first to settle the disputes at the Company level. 

The contractor should make request in writing to the Engineer-in-charge for settlement of such 
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 
disputes/ claims of the contractor shall be entertained by the Company. 

The dispute is to be resolved as per following stages: 
In first stage dispute shall be referred as given below: 

 
Scenario The dispute shall be referred to: 
For works executed at Area / sub-area / project 
level where Area GM is not Engineer-in-charge 
(EIC) and EIC is under 
the administrative control of Area GM: 

Area GM 

For works executed at Area / sub-area / project 
level and Area GM is Engineer-in- charge: 

HOD(concerned department), 
Subsidiary HQ 

For works executed at / through HQ level 
where HOD(concerned department) is not 
Engineer-in-charge (EIC) and EIC is under 
the administrative control of HOD 

HOD (concerned department), 
Subsidiary HQ / CIL, as the case may 
be. 

For works executed at / through HQ level and 
HOD(concerned department) is Engineer-in-
charge 

Serving officer not below the rank of 
HOD / E8, nominated by concerned 
Director. 

If dispute still persist even after 60 days (extendable by another 30 days with mutual consent) 
of receipt of representation to Engineer-in-charge, then the Dispute shall be attempted to be 
resolved, as far as feasible, before recourse to courts, in the sequence as mentioned below, 
and the next mechanism shall not be invoked unless the earlier mechanism has been invoked 
or has failed to resolve it within the deadline mentioned therein: 
a) Adjudication 
b) Mediation 

NOTE: While processing a case for dispute resolution/ litigation, the Company may take legal 
advice at appropriate stages. 

Adjudication 
1. After exhausting efforts to resolve the Dispute in the first stage as mentioned above, 

the contractor shall give a ‘Notice of Adjudication’ specifying the matters which are in 
question or subject of the dispute or difference indicating the relevant contractual 
clause(s), as also the amount of claim (item-wise) to the concerned Director, 
Subsidiary / CIL for invoking resolution of the dispute through Adjudication. 



 
nominate an Adjudicator (a serving officer of Subsidiary / CIL not below the rank of 
HOD / E8, as the case may be). 

3. During his adjudication, the Adjudicator shall give the contractor an adequate 
opportunity to present his case. Within 60 days (extendable by another 30 days with 
mutual consent) after receiving the representation, the Adjudicator shall make and 
notify decisions in writing on all matters referred to him. The parties shall not initiate, 
during the adjudication proceedings, any conciliation, arbitral (if available in the 
existing contracts) or judicial proceedings in respect of a dispute that is the subject 
matter of the adjudication proceedings. 

NOTE: If differences still persist, the settlement of the dispute or differences relating to the 
interpretation and application of the provisions of commercial contract(s) between Central 
Public Sector Enterprise (CPSEs)/ Port Trusts inter se and also between CPSEs and 
Government Departments/ Organizations (excluding disputes relating to Railways, Income 
Tax, Customs & Excise Department), shall be taken up by either party for its resolution 
through Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) as mentioned 
in DPE OM No. 05/003/2019-FTS-10937 dated 14th December 2022 and the decision of 
AMRCD on the said dispute will be binding on both the parties. 

For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator fails to 
notify his decision within the above-mentioned time-frame, the contractor may proceed to 
invoke the process of Mediation as follows. 

Mediation 
(i) Any party may invoke Mediation by submitting “Notice of Mediation” to the CMD of 

concerned Subsidiary / CIL. A neutral third party, known as the Mediator, 
facilitates the mediation process. 

(ii) The Mediation Act and a Mediation Agreement: The Mediation shall be conducted as 
per The Mediation Act 2023. 

(iii) Guidelines for Mediation: Department of Expenditure, Ministry of Finance has 
issued guideline on Mediation. Government departments/ entities/ agencies are 
encouraged to adopt mediation under the Mediation Act 2023 and/ or negotiate 
amicable settlements to resolve disputes. Where necessary, 
e.g. matters of high value, they may proceed in the manner discussed below: 

1. Company, may where they consider appropriate, e.g. in high-value matters 
(where amount of dispute / claim value is more than the DoP of concerned 
Director), constitute a High-Level Committee (HLC) (minimum 03 members) for 
dispute resolution, which may include the following (this composition is purely 
indicative and not prescriptive): 

i.A retired judge. 
ii.A retired high-ranking officer and/ or technical expert. 

2. ln cases where a HLC is constituted, the Company may either 
i. negotiate directly with the other party and place a tentative proposed 

solution before the HLC or 
ii. conduct mediation through a mediator and then place the tentative 

mediated agreement before the HLC or 
iii. use the HLC itself as the mediator. 

3. This will enable decisions taken for resolving disputes in appropriate matters to 
be scrutinized by a high-ranking body at arms-length from the regular decision-
making structure, thereby promoting fair and sound decisions in the public 
interest, with probity. 

2.  Concerned Director Subsidiary / CIL can himself be the Adjudicator or can 



4. There may be rare situations in long-duration works contracts where a 
renegotiation of the terms may best serve public interest due to unforeseen major 
events. In such circumstances, the terms of the tentative re-negotiated contract may 
be placed before a suitably constituted High-Level Committee before approval by 
the competent. 

5. Mediation agreements need not be routinely or automatically included in 
procurement contracts/ tenders. The absence of a mediation agreement in the 
contract does not preclude pre-litigation mediation. Such a clause may be 
incorporated where it is consciously decided to do so. (NOT TO BE PART OF TENDER 
DOCUMENT) 

6. Disputes where the methods outlined above are unsuccessful should be 
adjudicated by the courts. 

(iv) Appointment of Mediator(s): 
1. Mediators can be of any nationality and must be registered with the Mediation 

Council of India (MCI) or empanelled by a court-annexed mediation centre or 
empanelled by an Authority constituted under the Legal Services Authorities Act, 1987 
or empanelled by a mediation service provider (MSP) recognised by MCI. 

2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of subsidiary 
/ CIL after consultation with concerned Legal department shall propose names of three 
likely mediators from its panel, asking the other party to choose one as Mediator. The 
mutually accepted mediator shall then be appointed to conduct mediation. 

3. If parties do not agree on the mediator, they can approach a mediation service 
provider ("MSP", recognised by MCI), who shall appoint a mediator based on the 
suitability and preferences of the parties within 7 days. 

4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) can be 
appointed as mediators, as per the Standard Operating Procedure (SOP) issued by the 
Central Vigilance Commission (CVC). 

5. After a mediator is appointed, they must disclose any conflict of interest. Either party 
can seek a replacement of the Mediator after such disclosure. 

(v) Venue: Mediation must be conducted within the territorial jurisdiction of the Court, 
which has jurisdiction to decide the dispute unless both parties agree to do it online 
or at the HQ of the subsidiary / CIL where the contract has been executed. 

Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which shall be 
deemed to occur within the jurisdiction of a competent court. The Act also requires online 
mediation communication mechanisms to ensure confidentiality. 

(vi) The Process: 
1. The Mediator independently and impartially encourages open 

communication and cooperation between disputing parties to reach an 
amicable settlement, but he does not have the authority to impose a 
settlement upon the parties to the dispute. The parties shall be informed 
expressly by the mediator that he only facilitates in arriving at a resolution 
of the dispute and that he shall not impose any settlement nor give any 
assurance that the mediation may result in a settlement. 

2. Unlike court proceedings, Mediation is informal and flexible and allows for 
creative problem-solving and exploration of various solutions. The Code of 
Civil Procedure or the Indian Evidence Act, 1872 shall not be binding on the 
mediator. 

3. Confidentiality: Subject to the other provisions of the Mediation Act 2023, 
the mediator, mediation service provider, the parties and 



participants in the mediation shall keep confidential all the following 
matters relating to the mediation proceedings, namely:— 

i. acknowledgements, opinions, suggestions, promises, proposals, apologies and 
admissions made during the mediation; 

ii. acceptance of, or willingness to, accept proposals made or exchanged in the 
mediation; 

iii. documents prepared solely for the conduct of mediation or in relation thereto; 
iv. any other mediation communication. 
v. No audio or video recording of the mediation proceedings shall be made or 

maintained by the parties or the participants, including the mediator and mediation 
service provider, whether conducted in person or online, to ensure the confidentiality 
of the mediation proceedings. 

4. The mediator initially meets the parties separately and communicates 

 
dispute settlement in writing. 

(vii) Termination of Mediation: The process must be completed within 120 days, though 
parties can extend it by another 60 days through mutual consent. If Mediation is 
not completed within this timeline (120+60 days), the Mediator shall prepare a non-
settlement report without disclosing the cause of non- settlement or any other 
matter or thing referring to their conduct during mediation for the parties or the 
MSP. Mediation shall also stand terminated on a declaration of the mediator, after 
consultation with the parties or otherwise, that further efforts at mediation are no 
longer justified or on communication by party(ies) in writing, addressed to the 
mediator and the other parties that they wish to opt out of mediation. 

(viii) Mediated Settlement Agreement (MSA): 
As per Section 49 of Mediation Act, Notwithstanding anything contained in this Act, no 
dispute including a commercial dispute, wherein the Central Government or State 
Government or any of its agencies, public bodies, corporations and local bodies including 
entities controlled or owned by them is a party, the settlement agreement arrived at shall be 
signed only after obtaining the prior written consent of the competent authority of such 
Government or any of its entity or agencies, public bodies, corporations and local bodies, as 
the case may be. 

If the parties resolve the dispute and execute a mediated settlement agreement (“MSA”), 
then the Mediation is successful. An MSA is a written agreement settling some or all disputes 
and may extend beyond the disputes referred to mediation. It must be valid under the Indian 
Contract Act, signed by both parties and duly authenticated by the Mediator for the parties or 
the MSP. The Act provides options for MSA registration. During the pendency of proceedings, 
parties can also execute other agreements, settling some of the subject- matter disputes. 

 
1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds of (a) 

fraud, (b) corruption, (c) impersonation, and (d) subject matter being unfit for 
Mediation. 

2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act 
ensures that the MSA is binding and enforceable, akin to a judgment or 

the view of each party to the other to the extent agreed upon by them. 
He assists them in identifying issues, advancing better 
understanding, clarifying priorities, and exploring areas of the 
parties’ responsibility, identifying common interests, and 
encouraging compromise. He then meets them jointly to encourage a 
mutually acceptable resolution. At any stage of the mediation 
proceedings, at the parties’ request, the mediator may suggest a 



 
defaulting party has a right to enforce it through the Court. 

3. Costs: The parties shall equally bear all costs of mediation, including the fees of the 
mediator and the charges of the mediation service provider. 

4. No claim of Interest during Mediation proceedings: Parties shall not claim any interest 
on claims/counter-claims from the date of notice invoking Mediation till the execution 
of the settlement agreement if so arrived. If parties cannot resolve the dispute, either 
party shall claim no interest from the date of notice invoking Mediation until the date 
of Termination of Mediation Proceedings. 

5. The parties shall not initiate, during the mediation proceedings, any arbitral or judicial 
proceedings in respect of a dispute that is the subject matter of the mediation 
proceedings. 

 
17. E-way Bill: The e-way bill required in connection with supply of goods or services, if 

any, shall be arranged by the supplier/vendor. However, the e-way bill will be 

arranged by CIL/Subsidiary if the supplier/vendor is unregistered one or if provisions 

of the relevant Act and the rules made there under specifically states that the e-way bill 

is required to be issued by recipient of goods. 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine 

or any other charges from the supplier/vendor, the same will be recovered excluding 

GST and the amount shall be adjusted with the payment to be made to the 

supplier/vendor against their bill/invoice or any other dues. 

 
19. Provision of Electrical License: Valid Electrical Contractor’s License issued by Electrical 
Licensing Board/Authority of any Indian State/UT, in accordance with IE Rule-45. 
However, in the event of work being awarded; the bidder will have to comply the terms 
and conditions mentioned in the order issued by Ministry of Power , GOI vide Ref no : CEA- 
PS-16/25/2023-CEI Division ( before execution of Agreement ) . Valid Electrical licenses of 
Supervisor(s) and wiremen/linemen/electrician(s) is also required. 

 
20. Guidelines on Debarment of firms from Bidding- 

 
CIL and its Subsidiary Companies shall follow the following guidelines for effecting 

‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and 

Services Contracts. 

 
20. Guidelines on Debarment of firms from Bidding- 

 
CIL and its Subsidiary Companies shall follow the following guidelines for effecting 

‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and 

Services Contracts. 

 
(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. 

The bidder/contractor shall not be debarred unless such bidder/contractor has 

decree. This means that if one party fails to comply with the MSA, the non- 



been given a reasonable opportunity to represent against such debarment 

(including personal hearing, if requested by the bidder/contractor). 

 
(ii)  The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same 

meaning as of ‘Debarment’. 

 
(iii) The order of debarment shall indicate the reasons(s) in brief that lead to 

debarment of the firm. 

 
(iv) The contracting entity may be debarred from bidding in the following 

circumstances: - 

 
a. Withdrawal of Bid as per relevant provisions of tender document. 

 
b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within 

stipulated period. 

 
c. If L-1 Bidder fails to start the work on scheduled time. 

 
d. In case of failure to execute the work as per mutually agreed work schedule. 

 
e. Continued and repeated failure to meet contractual Obligations: 

 
i. In case of partial failure on performance, agency shall be debarred from future 

participation in tenders keeping his present contract alive. 

 
ii. On termination of contract. 

 
f. Willful suppression of facts or furnishing of wrong information or manipulated or 

forged documents by the Agency or using any other illegal/unfair means. 

 
g. Formation of price cartels with other contractors with a view to artificially hiking the 

price. 

 
h. The contractor fails to maintain/ repair/ redo the work up to the expiry of 

performance guarantee period, when it is specifically brought to his notice. 

 
i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose it was 

intended. 

 
j. Contractor fails to renew the securities deposited to the department. 

 
k. The contractor fails to rectify any lapse(s) in quality of the work done within defect 

liability period. 



l. Transgression of any clause(s) relating to Contractor’s obligation defined in the 

Integrity Pact wherever such Pact exists. 

 
m.  Any other breach of Contract or misdeed which may cause financial loss or 

commercial disadvantage to the Company. 

 
n. If it is determined that the bidder has breached the Code of Integrity for Public 

Procurement (CIPP) as provided in the tender document. 

 
o. False declarations w.r.t Make in India Order. 

 
p. In case of supply of sub-standard materials, sub-standard quality of work, non- 

execution of work, non-supply of materials, failure to abide by bid securing 

declaration (if any) etc. 

 
q. In case of price cartel, matter shall be reported to the Competition Commission and 

requesting, inter-alia, to take suitable strong actions against such firms. 

 
(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The 

effect of ‘Debarment’ shall be for future tenders from the date of issue of such 

Order. No contract of any kind whatsoever shall be placed to debarred firm after the 

issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if such 

debarment has been done before the last date of bid submission. Even in the case of 

risk purchase, no contract should be placed on such debarred firms. 

 
In case, any debarred firms have submitted the bid, the same will be ignored. In case 

such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid security/ EMD 

submitted by such debarred firms shall be returned to them. 

 
The contracts concluded i.e. issue of LOA/issue of work order, before the issue of 

the debarment order shall not be affected by the debarment orders. 

 
(vi) In case CIL is of the view that a particular firm should be banned across all the 

Ministries/ Departments by debarring the firm from taking part in any bidding 

procedure floated by the Central Government Ministries/ Departments, CIL may 

refer the case to MoC with the approval of Chairman, CIL for referring the case DoE 

with a self-contained note setting out all the facts of the case and the justification 

for the proposed debarment, along with all the relevant papers and documents. 

 
This shall be done only in those case where debarment has been done across CIL 

and its Subsidiaries. 

 
(vii)  The debarment shall be for a minimum period of one year and shall be effective for 

the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, 



in case of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such 

‘debarment’ has to be made effective for entire CIL and its Subsidiaries then 

approval of Chairman, CIL shall be required. The period of debarment shall not 

exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment shall 

be 02(Two) years. 

 
(viii) Once a contracting entity is debarred, it shall be extended to the constituents of 

that entity, i.e. partners (jointly and severally) in case of Joint Venture, all the 

partners(jointly and severally) in case of Partnership Firm, owner/proprietor in case 

of Proprietorship Firm. The names of partners should be clearly specified in the 

Debarment Order. If such debarred owner/Proprietor/ Partner make/form 

different Firms/entity and attempts to participate in tenders, the same shall not be 

entertained during the currency of such debarment. In case the contracting entity 

being debarred is a Company then only the Company shall be debarred. 

 
NOTE : “Company” means a company incorporated under Company’s Act 2013 or 

under any previous company law. 

 
(ix)  The above ‘Debarment’ shall be in addition to other penal provisions of 

NIT/Contract document. 

 
(x) Debarment in any manner does not impact any other contractual or other legal 

rights of CIL and/or its Subsidiaries. 

 
(xi) In case of shortage of firms (less than three eligible firms) in a particular group, such 

debarments may also hurt the interest of CIL and/or its Subsidiaries. In such cases, 

endeavour should be to pragmatically analyse the circumstances, try to reforms the 

firm and may get a written commitment from the firm that its performance will 

improve. 

 
(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with 

the approval of the Competent Authority as per the details below: 

 
a) In case the Accepting Authority of the work is Board or Empowered Committee 

or FDs or CMD of CIL/Subsidiary Company, then the Competent Authority for 

debarment shall be CMD of CIL/Subsidiary Company. 

 
b) In case the Accepting Authority of the work is up to the level of Director of 

CIL/Subsidiary Company, then the Competent Authority for debarment shall 

be Director of CIL/Subsidiary Company. 

 
(xiii) An order for debarment passed shall be deemed to have been automatically 

revoked on the expiry of that period and it shall not be necessary to issue a specific 

formal order of revocation. 



A debarment order may be revoked before the expiry of the Order, by the competent 

authority, if it is of the opinion that the disability already suffered is adequate in the 

circumstances of the case or for any other reason. 

 
(xiv)  Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary 

Company. In case the debarment is done with the approval of CMD of the 

Subsidiary Company then Chairman, CIL shall be Appellate Authority. The appellate 

authority in case debarment is done with approval of Chairman CIL, shall be CFD of 

CIL. 

 
(xv) Any change on the above may be done with approval of FDs of CIL. 

 
(xvi)  All the orders of debarment or orders passed in appeal shall be marked to 

GM(CMC) / Civil / concerned HODs of CIL/Subsidiary Company/ Application Admin 

of e-procurement portal of CIL/Nodal officers of Subsidiaries. Application Admin of 

e-procurement portal of CIL/Nodal officers of Subsidiaries shall maintain the 

master data of such banned firms which shall be made available in the public 

domain (i.e. on the website of CIL/Subsidiaries/ e- Procurement portal of CIL). 

 

 
@@@@@@ 



ADDITIONAL TERMS AND CONDITIONS 
 

 
The following additional terms and conditions are also acceptable to the company. The 

tenderers are requested not to quote any further additional conditions in the tender. 

 
1. DELETED 

 
 
 

2. Application of Price Variation Clause. 

 
If the prices of materials (not being the materials supplied at fixed issue rates by the 
company) and wages of labour required for execution of the work increase or decrease, 
the contractor shall be compensated for such increase or recoveries will be made from the 
bills for such decrease as per provisions detailed hereafter: 

a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work 
done during the stipulated period of the contract including such period for which the 
contract is validly extended under the provisions of the contract without any penal 
action as detailed in clause no. 2.6. The Price Variation Clause shall not be applicable for 
works for which stipulated period of completion is less than one year. 

b) The base date for working out such escalation/de-escalation shall be the last date on 
which the bids (inclusive of price part) or revised price bids (inclusive of revised offer) were 
stipulated to be received. 
c) The compensation for escalation or recoveries to be made shall be worked out at 
quarterly intervals and shall be with respect to the cost of work done during the previous 
three months. The first such payment will be made at the end of three months after 
the month (excluding) in which the tender was accepted and thereafter at three months' 
interval. 

d) Job specific modification in the formulae of price variation given in the following 
para(s) can be done with the approval of the CMD of the company. 

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work 

done shall be adjusted for increase or decrease in the cost of labour and the cost shall be 

calculated quarterly in accordance with the following formula: 

 

VL = W×  
 

𝟏𝟎𝟎 × 
𝑳−𝑳𝟎 
𝑳𝒐 

Where: 
VL= Variation in labour cost i.e., increase or decrease in the amount in 
rupees to be paid or recovered. 

W = Value of work done during the period under reckoning to which the 
escalation/de-escalation relates as indicated in clause-2.4 of the Additional 
Terms & Conditions of the contract. 



A = Component of labour expressed as percentage of the total value of the 
work adopted from the Table-1. 

Lo = Minimum wages for unskilled workers payable as per the Minimum Wages 
Act / Rules of the State or Central Govt., whichever is more, applicable to 
the place of work as on the last date stipulated for receipt of the bids 
(inclusive of price part) or revised price bids whichever is later. 

 
L = Revised minimum wages of unskilled worker corresponding to Lo 

during the period to which the escalation/de-escalation relates. 

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for 
the work done will be adjusted for increase or decrease in the cost of materials and the cost 
shall be calculated quarterly in accordance with the following formula: 

 

Vm = W× 
𝑩 

𝟏𝟎𝟎 × 
𝑴−𝑴𝟎 
𝑴𝒐 

Where : 

Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees 
to be paid or recovered. 

W = Cost of work done during the period under reckoning to which the escalation / 
de-escalation relates as indicated in clause-2.4 of the Additional Terms & 
Conditions of the contract. 

 
B = Component of material expressed as percentage of the total value of the work 

adopted from the Table -1. 

 
M = Average All India Wholesale Price Index for all commodities for the period to 

which escalation/de-escalation relates as published by the RBI Bulletin, 
Ministry of Industry & Commerce, Govt. of India. 

Mo = All India Wholesale Price Index for all commodities as published by the RBI 
Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the last 
date on which the bids (inclusive of price part) or revised price bids whichever 
is later were stipulated to be received. 

 
2.3 Escalation/ De-escalation on POL: The amount to be paid to the contractor for the 
work done shall be adjusted for the increase or decrease in the cost of POL and the cost 
shall be calculated quarterly in accordance with the formula given below: 

 

Vf = W×  
 

𝟏𝟎𝟎 × 
𝑭−𝑭𝟎 
𝑭𝒐 

Where : 
Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to 

be paid or recovered. 

W = Value of work done during the period under reckoning to which the escalation/ 
de-escalation relates as indicated in clause 2.4 of the Additional terms & 
Conditions of the contract. 



C =Component of POL expressed as percentage of the total cost of the work taken 
from Table -1. 

 
F = Average Index Number for wholesale price for the group of `Fuel, Power, Light 

& Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. 
of India for the period to which the escalation/de-escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants 

as published by the Economic Adviser, Ministry of Industry, Govt. of India 
prevalent on the last date of receipt of bids (inclusive of Price Part) or revised 
price bids whichever is later. 

 
2.4 While calculating the value of "W" the following may be noted : The cost on which the 

escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to 

which escalation relates, and from this amount the value of materials supplied or services 

rendered at the prescribed charges under the relevant provisions of the contract, and 

proposed to be recovered in the particular bill, shall be deducted before the amount of 

compensation for escalation or de-escalation is worked out. In the case of materials 

brought to site for which any secured advance is included in the bill, the full value of such 

materials as assessed by the Engineer-in-Charge (and not the reduced amount for 

which secured advance has been paid) shall be included in the cost of work done for 

operation of this clause. Similarly, when such materials are incorporated in the work and 

the secured advance is deducted from the bill, the full assessed value of the materials 

originally considered for operation of this clause should be deducted from the cost of the 

work shown in the bill, running or final. Further the cost of work shall not include any work 

for which payment is made at prevailing market rates. 

 
2.5 In the event the price of materials and/ or wages of labour required for execution of 

the work decreases, there shall be downward adjustment of the cost of work so that such 

price of materials and/or wages of labour shall be deductible from the cost of work 

under this contract and in this regard the formulae herein before stated under this 

clause shall mutatis/mutandis apply. No such adjustment for the increase / decrease in 

material price and/ or wages of labour before mentioned would be made in case of 

contracts in which the stipulated period of completion of the work is less than one year. 

 
2.6 Application of Price Variation Clause during extended period of Contracts. 

 
The Price Variation Clause as stated above will be applied for extended time frame of a 

contract by following the principle stated as under: 

 
i) Normally, if and when it is understood that a contract is not going to be completed 

within the scheduled time period, the contract is kept operative by extending the time of 

completion provisionally. During this provisional extended period the operation of the 

Price Variation Clause will remain suspended. 



ii) If and when it is decided at the end of the successful completion of the work that 

the delay was due to causes not attributable to the contractor, then the Price Variation 

Clause will be revived and applied as if the scheduled date of completion has been shifted 

to the approved extended date. 

 
iii) If it is decided at the end of successful completion of the work that the delay was 

due to the fault of the contractor then the Price Variation Clause will not be revived for 

the purpose of escalation but shall be revived and applied for the purpose of de- 

escalation and no further payment will be made to the contractor on account of any 

escalation during this period but recovery shall be made for de-escalation, if any. 

Additionally, the Clause related to Compensation for delay will be applied. 

 
iv) If it is decided at the end of successful completion of work, the delay was partly due 

to the fault of the contractor and partly due to the fault of the employer and thereby 

Liquidated Damages (LD)/compensation due to delay is imposed then price variation 

clause for the purpose of escalation shall not be revived for this extended period, but 

shall be revived and applied for the purpose of de-escalation. 

 
No  payment  will be  made  by applying  “FROZEN INDICES  “under any 

circumstances. 



Table – 1 

Value of A, B & C in the escalation formula in the additional terms & conditions for Civil 
Works : 

 
Sl Particulars A% (Labour 

Component 
) 

B% 
(Material 
Component) 

C% POL 
Component 
) 

Remark 
s 

1 For building works 25 75 Nil  

2 For Road works 15 80 05  

3 For external sewerage, 

External water supply, and 

external electrification 

10 90 Nil  

4 For external water supply, 

external sanitary and 

external electrification 

(through labour rate 

contract) 

75 25 Nil  

5 For steel structural  works 15 85 Nil  

6 
 
For steel structural works 

with Deptt. free supply of 

rolled steel 

sections(through labour rate 

contract) 

75 25 Nil 
 

7 For Coal Handling Plant 

Civil Works 

25 75 Nil  

8 For under-ground civil 

works such as Incline 

Drivage, Shaft Sinking etc. 

35 65 Nil.  

9 For only labour oriented 

works of maintenance 

nature. 

100 Nil Nil  

For all other works not listed above, the component of labour, material and POL of the total 
cost of work shall be as specifically indicated in the tender document. 



SAFETY CODE 

The Contractor must ensure safety of workmen as well as safety for the general public during 

construction in and around work-site. The contractor must follow the laws, codes and 

standards laid down in this regard. The work-men must be trained and provided protective 

gear, life-saving equipment and appropriate tools for their jobs. Special precautions must be 

used if hazardous chemicals are used or stored at workplace (lead, silica, asbestos and 

wood/stone that will be cut and generate dust, construction materials containing zinc, 

cadmium, beryllium and mercury). Besides protection from noise and environmental pollution, 

public must also be safeguarded from falling through dug-up area, electrocution, flooding, 

falling objects, bridge-span dropping/ failures, crane falling/ overturning and damage to 

building from vibrations/ cave-ins from construction activities. Engineer must ensure that 

contractor does not adopt any short- cut in this regard. Appointment of site safety engineer 

by the contractor is a mandatory requirement (in case estimated cost is Rs 100 Cr or more). In 

tenders with estimated cost is less than Rs 100 Cr, site in-charge of the contractor will also act 

as safety engineer. In case estimated cost of Rs 100 Cr or more, the engineer shall engage 

safety experts to carry out frequent safety audits and mandate correct measures. 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be 

done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying materials as well suitable footholds 

and hand-hold shall be provided on the ladder and the ladder shall be given an inclination 

not steeper that ¼ to 1 (¼ horizontal and 1 vertical). 

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such opening as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 3.6 m (12ft) above ground level, they should be closely boarded, 

should have adequate width and should be suitably fastened as described in (2) above. 



4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in 

length while the width between side rails in rung ladder shall in no case be less than 20 

cm (11 ½”) for ladder upto and including 3 m (10ft) in length. For longer ladders, this width 

should be increased at least ¼” for additional 30 cm (1ft.) of length. Uniform step spacing 

of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so 

stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defence of every suit, action or other 

proceedings at law that may be brought by any person for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost which may be awarded in any 

such suit; action or proceedings to any such person or which may, with the consent of the 

contractor, be paid to compensate any claim by any such person. 

 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. 

Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of 

the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the 

edges of the trench or half of the depth of the trench whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances, undermining or undercutting shall be 

done. 

 
7. Demolition : before any demolition work is commenced and also during the progress of 

the work, 

 
i. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

 
iii. All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in- Charge 

should be kept available for the use of the person employed on the site and 



maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned:- The following 

safety equipment shall invariably be provided. 

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 
ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

 
iii) Those engaged in welding works shall be provided with welder’s protective 

eye-shields. 

 
iv) Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least 

for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warming signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measures are adhered to:- 

 
a) Entry for workers into the line shall not be allowed except under supervision of 

the Engineering Assistant or any other higher officer. 

 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for 

working inside. 

 
c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

 
d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 

sent only with Oxygen kit. 

 
e) Safety belt with rope should be provided to the workers. While working inside 

the manholes, such rope should be handled by two men standing outside to 

enable him to be pulled out during emergency. 



f) The area should be barricaded or condoned of by suitable means to avoid 

mishaps of any kind. Proper warming signs should be displayed for the safety of 

the public whenever cleaning works are undertaken during night or day. 

 
g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

 
h) The malba obtained on account of cleaning of blocked manholes and sewer 

lines should be immediately removed to avoid accidents on account of 

slippery nature of the malba. 

 
i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the 

time up to which a worker may be allowed to work continuously inside the 

manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. 

The Motors for these shall be vapour proof and of totally enclosed type. Non 

sparking gas engines also could be used but they should be placed at least 2 

meters away from the opening and on the leeward side protected from wind so 

that they will not be a source of friction on any inflammable gas that might be 

present. 

 
l) The workers engaged for cleaning the manholes / sewers should be properly 

trained before allowing to work in the manhole. 

 
m) The workers shall be provided with Gumboots or non-sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and 

portable air blowers ( when necessary). They must be supplied with barrier 

cream for anointing the limbs before working inside the sewer lines. 

 
n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well. 

 
o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

 
p) The extents to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be 

taken in this regard in an individual case will be final. 



vi) The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 

18 are employed on the work of lead painting, the following precaution should be 

taken:- 

 
a) No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 

 
b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

 
c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work. 

 
d) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

 
e) Adequate facilities shall be provided to enable working painters to wash 

during and on cessation of work. 

 
f) Overall shall be worn by working painters during the whole of working period. 

 
g) Suitable arrangement shall be made to prevent clothing put off during 

working hours being spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and adequate provision, should be made 

for prompt first aid treatment of all injuries likely to be obtained during the course of 

the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions:- 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 

working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 



ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

 
iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of 

any machine or any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. 

 
iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall 

notify the safe working load of the machine to the Engineer- in-Charge whenever 

he brings any mach8inery to site of work and get it verified by the Electrical 

Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of 

the load. Adequate precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. When workers are employed on 

electrical installations which are already energized, insulating mats, wearing apparel, such 

as gloves, sleeves and boots as may be necessary should be provided. The worker should 

not wear any rings, watches and carry keys or other materials which are good conductors 

of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 

the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour 

Officer or Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 



TECHNICAL SPECIFICATIONS 

Technical Specifications to be followed Civil 

Engineering Works 

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II 

is in vogue which may be followed. These specifications cover all type of Building Works. 

The specifications are available as a printed document issued by CPWD and also in soft 

copy PDF format in CPD website. 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary 

shall be adopted. 

 
Electrical Engineering Works 

Latest CPWD specification shall be adopted. Presently the following are in vogue: 

 
Part No. Description Year Of Issue 

I Internal 2023 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers 

System 

2020 

VI Heating, Ventilation And Air 

Conditioning Works 

2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary 

shall be adopted. 

 
*Roads and Bridges 

Standard specifications issued by ministry of surface transport may be followed. Presently 

MORTH Specifications on roads and bridges 2013 is available. These specifications cover 

exhaustively various roads and bridge works. (Applicable for important and major roads.) 

 
However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary 

may be adopted. 

 
*Delete if not applicable 



e-Tender Portal User Agreement 

 
In order to create a user account and use the e-Tender portal you must read and 

accept this e-Tender portal User Agreement. 

 
A.  UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 

 
I DO HEREBY UNDERTAKE 

 
1. That all the information being submitted by me/us is genuine, authentic, true and 

valid on the date of submission of tender and if any information is found to be false at 

any stage of tendering or contract period I/We will be liable to the following penal 

actions apart from other penal actions prescribed elsewhere in the tender document. 

a. Cancellation of my/our bid/contract (as the case may be) 

b. Forfeiture of EMD 

c. Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and 

Condition and Special/Additional Terms and Condition as stated there in the tender 

document as available on the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 

4. That I/we am/are giving my/our consent for e-payment and submitting/shall submit 

the mandate form for e-payment in the format as prescribed in the document in case, 

the work is awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my 

Bankers having reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents 

as prescribed in the tender document in support of the information and data furnished 

by me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi 

Govt. agencies or PSUs. In case, we are banned or delisted this information shall be 

specifically informed to the tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document. 

9. That this online agreement will be a part of my bid and if the work is awarded to 

me/us, this will be a part of our agreement with CIL/Subsidiary Company. 



B.  TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 

COPY RIGHT NOTICE. Copyright©2013, Coal India Limited, India. All rights reserved. 

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, 

TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE MATERIAL ON THE SITE, 

INCLUDING TEXT, GRAPHICS, CODE AND/ OR SOFTWARE. 

 
You may print and download portions of material from the different areas of the website 

solely for your own non-commercial use provided that you agree that you shall not 

change or delete any copyright or proprietary materials from the site. 

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/it’s 

Subsidiary. 

 
THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR COMPLIANCE 
WITH THE USER’S TERMS AND CONDITIONS SET FORTH BELOW. 

 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT 
COMPLETE YOUR REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT 

AGREEING TO COMPLY WITH ALL OF THE TERMS AND CONDITIONS SET FORTH 
BELOW. 

 
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL 
THE TERMS AND CONDITIONS SET FORTH BELOW. 

 
 Bidder Registration, Password and Security 

Upon successful completion of Registration online, User ID and Password will be 

registered. You can login, only by giving valid User ID and Password and then signing 

with your valid Digital Signature Certificate. 

The Online registration/enrollment of Bidder on the portal should be done in the 

name of the Bidder. 

The person whose DSC is attached to the Registered Bidder should be either the 

Bidder himself Or, duly authorized by the Bidder. 

User ID and password are strictly personal to each Authorised User and non- transferable. 

The User shall ensure that its Authorised Users do not divulge or disclose their user ID or 

password to third parties. In the event that the Authorised User comes to know that the 

User ID/ Password has been/might have been divulged, disclosed or discovered by 

any third party, user or its authorized user 

http://www.coalindiatenders.nic.in/


shall  immediately  modify  the  password  using  “Change  password”  option. 

CIL/Subsidiary will have no responsibility or obligation in this regard. 

At the time of enrollment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders 

should ensure that the status of DSC is active on this site. The activation of newly 

issued DSC may take 24 hrs or more. Hence Bidders who are obtaining new DSC 

should register at least 24 hrs before the submission of Bid. 

By registering in this portal you forthwith assume the responsibility for maintaining the 

confidentiality of the Password and account, and for all activities that occur under 

your Password or Account. You also agree to (a) immediately notify by e- mail to 

Application Administrator/Nodal officer, of any unauthorized use of your Password or 

Account or any other breach of security, and (b) ensure that you log- out from your 

account at the end of each session. CIL/its Subsidiaries shall not be liable for any loss 

or damage caused to you due to your failure to comply with the foregoing. 

Registered user can modify or update some of the information in their profile as and 

when required at their own discretion. However, some information such as “User ID” 

are protected against changes by Bidder after enrollment and some other 

information such as “Bidder Name” etc are protected against changes by Bidder after 

bid submission. 

 Modification of software 

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of 

e-Tender portal, reserves the right to modify, add, delete and/or change the contents, 

classification and presentation of the information on the marketplace at any time as it 

may in its absolute discretion find to be expedient and without giving any notice. It is the 

users responsibility to refer to the terms and/or any change or addition to the same 

while accessing the site. 

Coal India Limited reserves right to interrupt/suspend the availability of the e- Tender 

system without any notice to the users. 

 System Requirements 

It is the users responsibility to comply with the system requirements: hardware, software, 

Internet connectivity at user premises to access the e-Tender portal as mentioned in the 

home page in the link ‘resources required’. 

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss 

incurred by them or damages caused to them arising out of the following: 

(a) Incorrect use of the e-Tender System, or; 

(b) Internet Connectivity failures in respect of the equipment used by the Users or by 

the Internet Service Providers, or; 

(c) Inability of the Bidder to submit their bid due to any DSC related problems, 

hardware, software or any other factor which are personal/ special/ local to the 

Bidder. 



 Contents of Tender Information 

Tenders shall be published by the authorized Tender Inviting Authorities of the 

respective Tendering entities of CIL/Subsidiary. In case of any clarifications arising out 

of the tenders, the users have to contact the respective Tender Inviting Authority. 

 
 Bid Submission Acknowledgement 

The User should complete all the processes and steps required for Bid submission. The 

successful Bid submission can be ascertained once acknowledgement is given by the 

system through Bid Submission number i.e. Bid ID, after completion of all the 

processes and steps. Coal India Limited/Subsidiary is not responsible for incomplete 

bid submission by users. Users may also note that the incomplete bids will not be 

saved by the system and so the same will not be available to the Tender Inviting 

Authority for processing. 

The acknowledgment is the only confirmation of submission of bid, which the Bidder 

can show as a proof of participating in the tender. Other than this acknowledgement, 

no proof will be considered as a confirmation to the submission of a bid. If the Bidder 

fails to produce this acknowledgement required for verification in case of dispute, his 

claim for submission of bid may not be considered. 

 
 Upload files 

The Bidders have to ensure that the files being uploaded by them are free from all 

kinds of viruses and contain only the relevant information as stated by the Tender 

Inviting Authorities for the particular tender. It is not obligatory on the part of 

CIL/Subsidiary to read each and every document uploaded by the Bidder. If any 

Bidder / company has uploaded / attached irrelevant data, bogus or fabricated 

certificates towards his qualification requirements to the respective tender then their 

User account will be liable for termination permanently or temporarily by 

CIL/Subsidiary without any prior notice. 

 
 User Conduct 

You agree that all information, data, text, software, photographs, graphics, messages 

or other materials (“Content”), whether publicly posted or privately transmitted, are the 

sole responsibility of the person from which such Content is originated. This means that 

you are entirely responsible for all Content that you upload, post, email or otherwise 

transmit via the e-Tender portal. 

CIL/Subsidiary does not control the Content posted via the e-Tender portal and, as 

such, does not guarantee the accuracy, integrity or quality of such Content. Hence 

under no circumstances, CIL/Subsidiary is liable in any manner for any Content, 

including, but not limited to, for any errors or omissions in any Content, or for any loss 

or damage of any kind incurred as a result of the use of any Content posted, e- mailed 

or otherwise transmitted via the Site. 



 Amendments to a tender published: 

You agree that the CIL/ Subsidiary companies reserves the right to re-tender / cancel 

a tender or extend the closing date or amend the details of tender at any time by 

publishing corrigendum as applicable. 

 
 Special Admonitions for International Use: 

Recognizing the global nature of the Internet, you agree to comply with all local rules 

regarding online content and acceptable Content. Specifically, you agree to comply 

with all applicable laws regarding the transmission of technical data to and from India 

or the country in which you reside. 

 
 Links 

The Site may provide, links to other World Wide Web sites or resources. Because 

CIL/Subsidiary has no control over such sites and resources, you acknowledge and agree 

that the CIL/Subsidiary is not responsible for the availability of such external sites or 

resources, and does not endorse and is not responsible or liable for any Content, 

advertising, products, or other materials on or available from such sites or resources. You 

further acknowledge and agree that the CIL/Subsidiary shall not be responsible or liable, 

directly or indirectly, for any damage or loss caused or alleged to be caused by or in 

connection with use of or reliance on any such Content, Goods or Services available on or 

through any such site or resources. 

 
 Miscellaneous 

This Agreement shall all be governed and construed in accordance with the laws of 

India & applicable to agreements made and to be performed in India. The e-Tender 

portal's failure to insist upon or enforce strict performance of any provision of this 

Agreement shall not be construed as a waiver of any provision or right. Neither the 

course of conduct between the parties nor trade practice shall act to modify any 

provision of this Agreement. CIL/Subsidiary may assign its rights and duties under this 

Agreement to any party at any time without notice to you. Any rights not expressly 

granted herein are reserved. 

 
 Governing Law 

Terms shall be governed by, and construed in accordance with, Indian law. The 

parties agree that the principal civil court of the place where the registered office of 

Coal India/Subsidiary Company is situated shall have non-exclusive jurisdiction to 

entertain any dispute with Coal India/Subsidiary Company. In case of dispute being 

with a regional Institute of CMPDIL, the principle Civil Court where the said regional 

Institute is situated shall be place of suing. 

CIL/Subsidiary reserves the right to initiate any legal action against those Bidders 

violating all or any of the above-mentioned terms & conditions of e-Tender services 

agreement. 

 
 Modification of terms of Agreement 



CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this 

Agreement. Changes could be made by us after the first posting to the Site and you 

will be deemed to have accepted any change if you continue to access the Site after 

that time. CIL/its Subsidiaries reserves the right to modify, suspend/cancel, or 

discontinue any or all services/ make modifications and alterations in any or all of the 

content, at any time without prior notice. 

 
 Policy and Security 

o General Policy 
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site 

visitors. CIL/Subsidiary does not collect any personal or business information unless 

you provide it to us voluntarily when conducting an online enrolment, bid submission 

etc. or any other transaction on the Site. 

o Information Collected 
When you choose to provide personal or business information to us to conduct an online 

transaction, we use it only for the purpose of conducting the specific online transaction 

that you requested. The information is also used for the purpose of vendor searches. For 

each online transaction, we require only a minimum amount of personal and business 

information required to process your transaction. 

When you visit our portal to browse, read pages, or download information, we 

automatically collect and store only the following information: 

• The Internet domain and IP address from which you access our portal; 

• The date and time you access our portal; 

• The pages you visit 

This information would help us to make our site more useful to visitors and to learn about 

the number of visitors to our site and the types of technology our visitors use. We do not 

give, share, sell or transfer any personal information to a third party unless required to 

do so by law. If you do not want any personal or business information to be collected, 

please do not submit it to us; however, without this required information we will be 

unable to process your online bid submission or any other on line transaction. Review, 

update and correction of any personal or business information can be done directly on 

the Site. 

o Use of Cookies 
When you choose to enter into an online transaction, we use cookies to save the 

information that you input while progressing through the transaction. A cookie is a very 

small amount of data that is sent from our server to your computer’s hard drive. By 

enabling this feature, the cookie will remember the data entered by you and next 

time when you visit this site, the data stored in the cookie will be available in future. 

o Security 
The Site has security measures in place to protect against the loss, misuse and alteration 

of information under our control. 

eMail/ SMS Notifications: 



The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS 

alerts at various events as per the bidders preference. There is no manual intervention 

while sending these pre-defined eMail / SMS alerts. All events for which eMails / SMS 

being sent is also available to users on the Dash Board / the user login of the Bidder. 

Although all efforts will be made to ensure timely delivery of eMail / SMS, due to 

dependency in various other external factors, the delivery of eMail / SMS may not be 

assured and bidders are requested to check the portal on a periodic basis for any such 

events. Non receipt of eMail / SMS cannot be quoted as a reason for failure of service as 

this is an added facility being provided to users. 



 
Annexure-I 

PROFORMA FOR UNDERTAKING 

(NOT TO BE UPLOADED SEPARATELY) 

TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE 

INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS 

UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY: (TO BE ACCEPTED THROUGH GTE) 

 

 
We solemnly declare that: 

I/We am/are submitting Bid for the work"  "Providing, fabrication and installation of Acrylic letter LED 

sign board for the buildings of the Project Office, Rajrappa Project; Annexure Building as ‘KALYAN 

MANDAL’; and Silver Jubilee Hospital under Township of Rajrappa Area” 

against Tender id No. :“ 2025_CCL_ 347415_1 “.Dated…20.11.2025 and I/we offer to execute the work in 

accordance with all the terms, conditions and provisions of the bid. 

 

1. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 

2. All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid. 

3. I/ We hereby authorize department to seek references / clarifications from our Bankers. 

4. We hereby undertake that we shall register and obtain license from the competent authority 

under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

5. l/We do not have business relationship with any other participating Bidders, directly or 

through common third parties, that puts us in a position to have access to information about or 

influence on the bid of another Bidder. 

6. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of 

the design or technical specification of the contract that is the subject of the bid. 

7. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and Debarment of our firm and all 

partners of the firm etc from Bidding, as per the tender document. 

 

 
Note : Tender specific or for a particular category of tender, relevant clauses may be added 

/modified /substituted while framing the standard NIT 

ANNEXURES 



Annexure-II 

 
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER HEAD) 

REGARDING RELATIVES AS EMPLOYEES OF COMPANY, DISPUTE RESOLUTION CLAUSE IN 

CASE OF PARTNERSHIP FIRM), LOCAL SUPPLIER STATUS OF THE BIDDER ETC.: 

PROFORMA FOR UNDERTAKING 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

I  /  We,  ...................................................................................,  
Proprietor/Partner/Legal 

Attorney/Director/ Accredited Representative of M/s .......................................... , solemnly declare 

that: 

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India 

Limited/Subsidiary. 

OR 

The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited 

is as follows: 

a) Name of the employee 

b) Place of posting 

c) Department 

d) Designation 

e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ 

Son/Step-son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / 

Stet-Sister. 

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 

necessary payments as required under law. 

Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under 

CMPF / EPF authorities, if applicable. We shall make necessary payments as required under 

law. 

* Delete whichever is not applicable. 

3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or 

PSUs. 

Or 

**I  /  We  ………………..have  been  debarred  or  banned  by  the  organization  named 

“ ” for a period of…… year/s, effective from ……. to……… 

** Delete whichever is not applicable. 



4. We,……………………..(Name   of   Partners   of   Partnership   Firm),   partners   of 

…………………………..(Name of Partnership Firm) hereby consent to abide by the provisions 

of Clause 16 and 16A of General Terms and Conditions of CMM/MCEW pertaining to dispute 

resolution. (Applicable in case of Partnership firm) 

5. We certify that the works/services offered by us against the tender for the work 

“…………………………… (Name of work)” against NIT No/Tender ID. ......................... Dated… , 

meet the minimum local content requirement and has local content: 

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e .................... % 

(indicating the percentage of local content) 

* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e. ..................... % 

(indicating the percentage of local content) 

*Delete whichever is not applicable. 

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit 

along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor 

of the company (in case of companies) or from a practicing cost accountant or practicing chartered 

account (in respect of suppliers other than companies) giving the percentage of local content. 

6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended 

from time to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division 

with respect to restrictions on procurement of goods, services or works from a Bidder of a 

country which shares a land border with India and on sub- contracting to contractors from 

such countries - I/we have read the Clause regarding restrictions on procurement from a 

Bidder of a country which shares a land border with India and on sub-contracting to 

contractors from such countries; I/we certify that I am/ we are not from such a country or, if 

from such a country, has/have been registered with the Competent Authority and will not 

sub-contract any work to a contractor from such countries unless such contractor is 

registered with the Competent Authority. I hereby certify that I/we fulfil all requirements in 

this regard and I am/ we are eligible to be considered. 

Note: Where applicable, evidence of Competent Authority shall be attached along with this 

Undertaking. 

7. **I/We have not been debarred by any procuring entity for violation of Preference to Make in 

India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. 

of India as amended from time to time. 

OR 

**I / We …..have been debarred by……(name of procuring entity) for violation of Preference 

to Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of 

India as amended from time to time for a period of… ................................................... year/s, 

effective from ………. to….. 

 
**Delete whichever is not applicable. 



Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make in 

India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as 

amended from time to time shall not be eligible for preference under this Order for procurement by 

any other procuring entity for the duration of debarment. 

8.  I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender 

document. 

 
9. *I/we do not have any previous transgression of CIPP in last three years with any entity in any 

country. 

Or 

*I / We have been debarred by… ....................... (name of procuring entity) for violation of Code 

of Integrity for Public Procurement (CIPP), for a period of………………… year/s, effective 

from ………………. to……………………..….. 

*Delete whichever is not applicable 

10.  If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and Debarment of our firm and all 

partners of the firm etc from Bidding, as per the tender document. 



Annexure-III 

 
PROFORMA FOR LETTER OF BID 

 
(NOT TO BE UPLOADED SEPARATELY) 

TO BE ACCEPTED UNCONDIOTIONALLY BY BIDDER DURING SUBMISSION OF BID 

ONLINE: (TO BE ACCEPTED THROUGH GTE) 

 
To, 

The Tender Inviting Authority 

Central Coalfields Limited 

 
Sub. : Letter of Bid for the work  "Providing, fabrication and installation of Acrylic letter LED sign 
board for the buildings of the Project Office, Rajrappa Project; Annexure Building as ‘KALYAN 
MANDAL’; and Silver Jubilee Hospital under Township of Rajrappa Area". 
 
Ref. :  1. NIT No.: “GM®/SO(EnM)/Rjp/25-26/Et/78 dt 20.11.2025 “  

2. Tender Id No. :“ 2025_CCL_ 347415_1 “  

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of 

contract, Scope of Work, technical specifications, BOQ and other documents carefully. 

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept 

the bid conditions and bid documents as available in the website/e-Procurement portal, in its 

entirety for the above work and agree to abide by and fulfill all terms and conditions and 

specifications as contained in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per provision 

of the bid notice/document. 

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 

documents as required by the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be 

incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We 

shall have no claim against CIL/Subsidiary. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields Ltd. 

Should this bid be accepted, we agree to furnish Performance Security within stipulated date and 

commence the work within stipulated date. In case of our failure to abide by the said provision 

Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to 

“cancel the letter of acceptance/ award and to forfeit the Earnest Money and also debar us from 

participating in future tenders for a minimum period 12 months” OR to act as specified in the 

NIT. 



Annexure-IV 

 
PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY 

To 

………………………….. 

………………………….. 

Re: Bank Guarantee in respect of Contract 

No…………………….….,Dated ................................. Between........................ (Name of the 

company) and ................................................... (Name of the Contractor) 

 
WHEREAS 

… ............... (Name and address of the Contractor) (herein after called “the Contractor”) 

has entered into a contract made as per letter of acceptance………………..dated. ................... (herein 

after called the said contract) with ..................... (name of the Company) (hereinafter called “the 

Company”) to execute .................... (name of the contract and brief description of work) on the 

terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of 

Bank Guarantee from a Schedule bank for a sum of Rs………….. as security for due compliance 

and performance of the terms and conditions of the said contract. 

We……… (name of the Bank) having its branch/Office at ...................... have, at the request 

of the Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally 

and irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company 

that if the contractor shall in any way fail to observe or perform the terms and conditions of the 

said contract or shall commit any breach of its obligation there under, the Bank shall on its mere 

first written demand, and without any objection, demur and without any reference to the 

contractor, pay to the company the said sum of ........................................................... or such portion 

as shall then remain due with interest without requiring the Company to have recourse to any legal 

remedy that may be available to it to compel the Bank to pay the sum, or failing on the company to 

compel such payment by the contractor. 

Any such demand shall be conclusive as regards the liability of the Contractor to the company 

and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be 

entitled to withhold payment on the ground that the Contractor has disputed its liability to pay or 

has disputed the quantum of the amount or that any arbitration proceeding or legal proceeding is 

pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and 

shall remain in force and effect till the period that will be taken for the performance of the said 

Contract which is likely to be …………. day of ................................ but if the period of Contract is 

extended either pursuant to the provisions in the said contract or by mutual agreement 

between the contractor and the company, the Bank shall renew the period of the Bank 

Guarantee failing which it shall pay to the company the said sum of .............................or such lesser 

amount of the said sum of ....................... as may be due to the company and as the company may 

demand. 



This Guarantee shall remain in force until the dues of the company in respect of the said 

sum of ……………….and interest are fully satisfied and the Company certifies that the Contract 

has been fully carried out by the Contractor and discharged the guarantee. 

 
The Bank further agrees with the company that the company shall have the fullest 

liberty without consent of the Bank and without affecting in any way the obligations hereunder 

to vary any of the terms and conditions of the said contract or to extend time for performance of the 

said contract from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Company against the contractor and to forebear to enforce any of the terms and 

conditions relating to the said Contract and the Bank shall not be relieved from its liability by reason 

of such failure or extension being granted to the Contractor or to any forbearance, act or omissions 

on the part of the company or any indulgence by the Company to the Contractor or any other matter 

or thing whatsoever which under the law relating to sureties would but for this provision have the 

effect or relieving or discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is 

not extended by the Bank beyond the period specified above, the Bank shall pay to the company 

the said sum of ……….….. or such lesser sum as may then be deemed to the Company and as the 

Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this 

Guarantee is restricted to Rs………..……. The guarantee shall remain in force till the day 

……*…….. of ……*.     and unless the guarantee is renewed or claim is preferred against 

the bank on or before the said date all rights of the Company under this guarantee shall cease and 

the Bank shall be relieved and discharged from all liabilities hereunder except as provided in the 

preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of 

completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e- 

mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 

sufficient demand notice. Bank shall effect payment thereof forthwith. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

The  Bank  has  under  its  constitution  power  to  give  this  Guarantee  and 

Sri… ............................... who has signed it on behalf of the Bank has authority to do so. 

 
Signed and sealed this………..day of……………..at………… 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 

 
(Signature) (Name) 

(Designation) 



(Code number) 

(address) 

 

 
“The Bank Guarantee as referred above shall be operative at our branch at ................. payable 

at…………………………. 

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of 

the branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 



Annexure- V 

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ LUMP-SUM ADVANCE. 

 
M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 
 

 
Dear Sir, 

 

 
In consideration of Coal India Limited/Subsidiary Company having its Registered Office at 

…………………… (hereinafter called “the Company” which expression shall unless repugnant to 

the subject or context includes its successors and assigns) having agreed under the terms and 

conditions of the Contract No………… dated…………. Entered into between Coal India 

Limited/Subsidiary Company and M/s having its Registered Office at 

… ..............................(hereinafter called “the Contractor” to make mobilisation advance/lump- 

sum advance to the tune of Rs… ............... subject to submission of the Bank Guarantee for equal 

amount from any Nationalised/ Schedule Bank , We...................... Bank (hereinafter referred to as 

the said Bank) hiving it is Registered Office at .................................... do hereby undertake and agree 

to pay the Company to the extent of Rs… ..................... on demand stating that the amount claimed 

by the Company is due and payable by the contractor for the reasons of non-refund and or non-

recovery of the amount with interest thereon and to unconditionally pay the amount claimed by 

the company on such demand without any demur to the extent aforesaid. 

 
2. We, ....................... Bank agree that the Company shall be the sole judge as to whether the said 

Contractor has failed/neglected in refunding the amount advanced by the Company and/or 

extent of loss and damages caused to or suffered by the Company on account of the amount 

advanced not being recovered in full and non-utilisation of the said advanced amount or part 

thereof for the purpose of performance of the contract and interest payable thereon and the 

decision of the company in this behalf shall be final and binding on us. 



3) We, the said Bank further agree that the Guarantee herein contained shall remain in full 

force and effect upto ....................... and any claim received after the said date shall in no case 

bind the Bank. 

 
4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee or indemnity from time to time vary any of the terms and conditions of 

the said contract or to extend the time of performance by the said contractor or to postpone any 

time and from time to time any of the powers exercisable by it against the said contractor and either 

to enforce or to forbear from enforcing any of the terms and conditions governing the said contract 

or securities available to the company and the said Bank shall not be released from its liability under 

these presents. 

 
5. Notwithstanding anything contained herein the liability of the said Bank under this 

Guarantee is restricted to Rs… ................ and this Guarantee shall come into force from the date 

hereof and shall remain in full force and effect till .................................. unless the written demand 

or claim under this Guarantee is made by the Company with us on or before ................................ all 

rights of the Company under this Guarantee shall cease to have any effect and we shall be 

relieved and discharged our liabilities hereunder. 

 
6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the company in writing and agree that any change in the constitution of the 

said contractor or the said Bank shall not discharge our liability hereunder. 

 
7. This guarantee issued by Sri… .................. who is authorized by the Bank. 

 

 
Under jurisdiction of ............................................... court only. 



 
 
 

 
1. Introduction 

 

 
Code of Integrity for Public Procurement (CIPP): 

Annexure-VI 

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the 

officials of Procuring Entities involved in procurement and the bidders/ contractors must abide by the 

following Code of Integrity for Public Procurement (CIPP). All Procuring Officials shall give an 

undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP while 

processing PR in SAP ERP. The undertaking shall be put in format of PR itself in ERP. However, if 

estimate is processed outside ERP then separate undertaking in this regards shall be given by all 

procuring officials. The bidders/ contractors should be asked to sign a declaration about abiding by a 

Code of Integrity for Public Procurement (including sub- contractors engaged by them) during 

submission of bid, with a warning that, in case of any transgression of this code, it would be liable for 

punitive actions such as cancellation of contracts, banning and blacklisting or action in 

Competition Commission of India, and so on. 

 
2. Code of Integrity for Public Procurement 

Procuring authorities as well as bidders, contractors and consultants should observe the highest 

standard of ethics and should not indulge in the following prohibited practices, either directly or 

indirectly, at any stage during the procurement process or during execution of resultant contracts: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any 

material benefit, in exchange for an unfair advantage in the procurement process or to otherwise 

influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead 

so that financial or other benefits may be obtained or an obligation avoided. This includes making 

false declaration or providing false information for participation in a tender process or to 

secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or 

any other practice coming under the purview of The Competition Act, 2002, between two or 

more bidders, with or without the knowledge of the procuring entity, that may impair the 

transparency, fairness and the progress of the procurement process or to establish bid prices 

at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence their 

participation in the procurement process or affect the execution of a contract; 

 
v) “Conflict of interest”: Participation by a bidding firm or any of its affiliates that are either involved 

in the consultancy contract to which this procurement is linked; or if they are part of more than 

one bid in the procurement; or if the bidding firm or their personnel have relationships or 

financial or business transactions with any official of procuring entity who are directly related to 

tender or execution process of contract; or improper use of information obtained by the 

(prospective) bidder from the procuring entity with an intent to gain unfair advantage in the 

procurement process or for personal gain. 

 
vi) “Obstructive practice”: materially impede the procuring entity’s investigation into allegations of 

one or more of the above mentioned prohibited practices either by deliberately destroying, 

falsifying, altering; or by concealing of evidence material to the investigation; or by making false 

statements to investigators and/ or by threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters 



relevant to the investigation or from pursuing the investigation; or by impeding the 

procuring entity’s rights of audit or access to information; 

 
3. Obligations for Proactive Disclosures 

i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code 

of Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest (coming 

under the definition mentioned above – pre-existing or as and as soon as these arise at any stage) in 

any procurement process or execution of contract. Failure to do so would amount to violation of 

this code of integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions of 

such a code of integrity with any entity in any country during the last three years or of being 

debarred by any other procuring entity. Failure to do so would amount to violation of this code of 

integrity. 

iii) To encourage voluntary disclosures, such declarations would not mean automatic 

disqualification for the bidder making such declarations. The declared conflict of interest may be 

evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly 

voluntary reporting of previous transgressions of Code of Integrity elsewhere may be evaluated 

and barring cases of various grades of debarment, an alert watch may be kept on the bidder’s 

actions in the tender and subsequent contract. 

 
4. Punitive Provisions 

Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as 

per the bid documents or contract, if the procuring entity comes to a conclusion that a (prospective) 

bidder/ contractor directly or through an agent, has violated this code of integrity in competing for 

the contract or in executing a contract, the procuring entity may take appropriate measures 

including one or more of the following: 

i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii) If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by 

the procuring entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring 

entity along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 

procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed 

under a signature of concerned Director of CIL/Subsidiary, with the Competition 

Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff 

found responsible. 



Annexure-VII 

 
PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 
STAMP PAPER 

(of appropriate value as per Stamp Act) 

This agreement is made on ………………. day of ............................ between ( 

Name of Company ) having its registered office at ……………………………………………… 

(hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to the subject or 

context, include its successors and assignees) of the one part and ( Name of the Contractor 

) carrying on business as a ( partnership/ proprietorship/ Ltd. Co. etc. ) firm under the 

name and style ............................................................................... (hereinafter called the ‘said 

Contractor’ which expression shall, unless the context requires otherwise include them and their 

respective heirs, executors, administrators and legal representatives) of the other part. 

 
Whereas the Company invited tenders for the work of 

“ .............................................................................................. ” and whereas the said Contractor/ 

Firm submitted tender for the said work and deposited a sum of Rs ................................... as 

Earnest Money and whereas the tender of the said contract has been accepted by the 

Company for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form 

and be read and construed as part of this agreement viz. 

i) Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and 

General Technical Specification (Page …. to …) and 

Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters – 

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 
3) In consideration for the payment of the sum of Rs ....................... ( W/O Value; both in words 

and figures ) or such other sum as may be arrived at under the clause of the specification relating 

to Payment by items measurements at unit prices by the Company, the said Contractor shall, 

subject to the terms & condition contained herein execute and complete the work as described 

and to the extent of probable quantities as indicated in Schedule B with such variations by way 

of alteration, addition to or reduction from the said works. 



4) The company has received a sum of Rs. ............... towards Performance Security Deposit (1st 

part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) . 

 
5) The said contractor hereby covenants with the company that the company shall deduct at 5% 

of R/A Bills excluding GST as Retention Money (2nd part of security deposit) as per the terms & 

condition of the tender/ contract. 

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year 

above written 

 
1 Partner. Signature 

2 Partner Signature 

 
On  behalf  of  M/S……………………………….. 

 
The Contractor, as one of the constituted attorney, In 

the presence of – 

 
1. Name   Signature 

Address : 

Occupation : 

 
Signed by Sri ……….on behalf of Signature 

( Name of Company) in presence of - 

 
1. Name : Signature 

2. Address: . 



Annexure-VIII 

WORK ORDER 
(Specimen Form Contents) 

 
CENTRAL COALFIELDS LTD 

(A subsidiary of Coal India Limited) 
Office of the ………………………………. 

Address................................................................. 
Ref. No:………………………… Date: 

To 
M/s .......................................... 
............................................... 
Dear Sir, 

 
Sub : Work Order for …………………………….. 

Ref. i) Your offer opened on ......... in response to Quotation/Bid Notice 
No…………………………… 

ii) Your Negotiation letter No… ......................... (if any). 
iii) LOA No… .............................................. (if any) 

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above- 
mentioned work and were opened on ............. in the presence of intending Quotationer/Bidders 
or their representatives and you had submitted a Quotation/Bid in response to the aforesaid 
Quotation/Bid Notice as per the terms and conditions stipulated for submission of Quotation/Bid 
which shall form part of this Work Order. 

2. The management of .......................................... Coalfields Ltd. having decided to award the work 
in your favour, the work is awarded to you for a period of.............. days/ months at a cost of 
Rs…………………. . 

 
Work Description: Name of Work with location. 

 
Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work 
and notice. 

The above work is awarded to you on the following terms and conditions:- 
 

a) The date of start of work shall be 10th day of issue of letter of acceptance/work order. 
 

b) Security Deposit: 
 

Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of 
LOA/work order. You have already deposited a sum of Rs…  as earnest money, which shall be 
converted into performance security and as such, the balance amount of Rs……….is to be 
deposited in shape of BG/NEFT/RTGS/other forms in favour of ………. Coalfields Ltd on any 
Scheduled Commercial Bank payable at its Branch at………………………………………..….. 

Retention Money will be deducted at 5% from your running bills. Total of performance security 
and Retention Money should not exceed 10% of awarded value/revised completion value. 



The performance security deposit shall be refunded after successful completion of the work 
and issue of Defect Liability Certificate (taking over certificate with a list of defects.) 

 
The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No- 
defect’ Certificate and payment of final bill. 

 
However, for building or other similar nature of works, where defects such as leakages in roof 
and dampness in walls can be noticed, the retention money shall be refunded after 6(six) 
months or at the end of one full monsoon period, whichever is later. 

However, for maintenance works, where work is of such nature that there is no question of 
defect, the retention money will be refunded after completion of work along with refund of 
performance security. The security deposit shall bear no interest. 

 
c) Payment of Bills 

 
Monthly running account bills shall be paid based on measurement of work recorded by the 
official authorized by the department for this purpose. 

Note: Further statutory deductions as per norms shall be effected. 
 

d) Statutory Obligations - on Contractor's Account 

The contractor shall maintain all records as per the provision made in various statutes including 
contract/labour regulation and abolition act and pay minimum wages to the labourer engaged 
by him as per minimum wages act or such other legislation or award of the minimum wage fixed 
by the respective state govt. or central govt. as may be in force. 

 
The company does not undertake any responsibility for supply of any material and tools and 
plants. The contractor shall arrange all material, tools and plants and labour required for the 
work. 

e) Penal Clauses/ Recovery of Damages. 
 

The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day 
of handing over of the site whichever is earlier. The work shall be completed 
within  months/days as specified in quotation/bid notice. 

 
In case of failure to complete the work on or before the scheduled date of completion, 
compensation shall be payable @ 0.5% of contract price/revised contract price whichever is less 
per week of delay. The total value of such compensation shall not exceed 10% of awarded 
value/revised completion value whichever is lower. 

In case of failure to start the work within 10 days of issue of LOA/work order, the company shall 
be at liberty by giving 10 days notice in writing to start the work, failing which to forfeit the 
earnest money deposited by you and to rescind the LOA/work order. Additionally you will be 
debarred from participating in future tenders for period of 1(one) year. 

 
f) Change in Scope/ Nature of Work During Progress of Work 



In case of any change/deviation in quantity and items of the work during its progress, the 
contractor is to inform the management immediately and act as per the direction of the 
management. 

 
g) Termination/ Cessation of Work with Notice 

 
The management reserves the right to terminate the contract under the following specific 
conditions/ circumstances: 
a. Unsatisfactory performance of the contracted work 
b. Involvement in action causing breach of peace and discipline within the company/area 

premises. 
c. Failure to comply with the general terms and conditions of MCEW which is integral part of 

the work order. 
d. Moral turpitude 
e. Violation of the provisions under various laws and awards in force from time to time as are 

applicable to the work 
f. Any action on the part of the contractor which in the opinion of the management is 

detrimental to the interest of the company. 

h) Payment of Government Dues Connected with the Work 
 

The contractor is required to make timely payment of government dues which he is under 
legal obligation to pay to state government or any other legal authority every month. 

i) Contractor's Representation at Site. 
 

The contractor shall depute himself /his agent/ representative at the work site during the 
period of contract. Intimation in this regard be submitted to the department. The 
contractor/agent/representative shall receive instruction from the department. 

In addition to all the above terms and conditions, the award shall be guided by standard 
General Terms and Conditions as per provision of MCEW (as enclosed) that are integral part 
of the work order-cum-agreement. 

 
The work order is being issued to you in duplicate. Please return the duplicate copy duly signed 
on all pages, as a token of your acceptance which shall be treated as an agreement between 
you and company. 

Yours faithfully, 

Designation 

NOTES : 

1. Draft Work Order is only a specimen form content. 
2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may be 

inserted according to the requirement in a particular case. 
3. This draft is applicable for works where agreement is not likely to be executed. 
4. For works where separate agreement shall be executed this draft may be considered as broad 

guidelines with suitable modifications / adjustment. 



ANNEXURE-IX 

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED 
@5% FROM RUNNING BILL IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT 

ACCRUED ANNUALLY BY PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY 
DEDUCTED @ 5% FROM RUNNING BILL 

 
To 

……………………………………….. 

……………………………………….. 

Re: Bank guarantee in respect of contract No……………………………………..……… 

Dated………………………… between …………………. (Name of the ............... ) 

And ............................................................. (Name of the contractor) 

WHEREAS 

………….. (Name and address of the Contractor) (herein after called “the Contractor”) has 
entered into a contract dated……….(herein after called the said contract) with ............. (name of the 

Company) (hereinafter called “the Company”) to execute …………. (name of the contract and brief 
description of work) on the terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank for 
a sum of Rs ............. as security for release of equivalent amount of Retention Money/Bid Security as 
per terms and conditions of the said contract. 

We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 
Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the… .............. Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that 
if the contractor shall in any way fail to observe or perform the terms and conditions of the said 
contract or shall commit any breach of its obligation there under, the Bank shall on its mere first 
written demand, and without any objection, demur and without any reference to the contractor, pay 
to the company the said sum of ............... or such portion as shall then remain due with interest without 
requiring the Company to have recourse to any legal remedy that may be available to it to compel the 
Bank to pay the sum, or failing on the company to compel such payment by the contractor. 

Any such demand shall be conclusive as regards the liability of the Contractor to the Company 

and as regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled 

to withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed 

the quantum of the amount or that any arbitration proceeding or legal proceeding is pending between 

the Company and the Contractor regarding the claim. 

 
The Bank further agree that the Guarantee shall come into force from the date hereof and shall 

remain in force and effect till the period that will be taken for the performance of the said Contract 

which is likely to be ………… day of ............. but if the period of Contract is extended either pursuant to 



the provisions in the said Contract or by mutual agreement between the contractor and the company, 

the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the 

said sum of Rs………….. or such lesser amount of the said sum of Rs .................. as may be due to the 

company and as the company may demand. 
 
 

This Guarantee shall remain in force until the dues of the company in respect of the said sum 

of Rs ........... and interest are fully satisfied and the Company certifies that the Contract has been fully 

carried out by the Contractor and he has discharged the guarantee. 

 
The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary any 

of the terms and conditions of the said contract or to extend time for performance of the said contract 

from time to time or to postpone for any time or from time to time any of the powers exercisable by 

the Company against the contractor and to forebear to enforce any of the terms & conditions relating 

to the said Contract and the Bank shall not be relieved from its liability by reason of such failure or 

extension being granted to the Contractor or to any forbearance, act or omissions on the part of the 

company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever 

which under the law relating to sureties would but for this provision have the effect or relieving or 

discharging the Guarantor. 

 
The Bank further agrees that in case this Guarantee is required for a longer period and it is not 

extended by the Bank beyond the period specified above the Bank shall pay to the company the said 

sum of Rs .............. or such lesser sum as may then be deemed to the Company and as the Company 

may require. 

 
Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 

restricted to Rs……….. The Guarantee shall remain in force till the day ………*………….. of ……*…  and 

unless the Guarantee is renewed or claim is preferred against the Bank on or before the said date all 

rights of the Company under this Guarantee shall cease and the Bank shall be relieved and discharged 

from all liabilities hereunder except as provided in the preceding Clause. 

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond 
the defect liability period whichever is more. Defect liability period shall be derived based on provisions 
of contract. 



Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 

addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand 

notice. Bank shall effect payment thereof forthwith. 

 
This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri .................. who has signed 

it on behalf of the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 
SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 

 
(Signature) 

(Name) 

(Designation) 

(Code number) 

(address) 

“The Bank Guarantee as referred above shall be operative at our branch at.......... payable 
at…………………………. 
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 
with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 



Annexure-X 

 
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 

 
1. Name of the Bidder :………………………………………………………………… 

 
2. Address of the Bidder :     …………………………………………………………………. 

………………………………………………………………….   

City………………………. Pin Code…………………………. E-

mail Id ……………………………………………………… 

Permanent  Account  Number  ………………………………….. 

 
3. Particulars of Bank: 

 
Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

( Digital Code number appearing on the MICR Band of the cheque supplied by the 

Bank. Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank 
Name, Branch Name and Code Number. 

RTGS 

CODE 

                     

Account Type Savings Current Cash Credit 

Account Number(as appearing 

in the Cheque Book. 

                

 
4. Date from which the mandate should be effective. 

 
I hereby declare that the particulars given above are correct and complete. If any transaction 

is delayed or not effected for reasons of incomplete or incorrect information. I shall not hold 

Company responsible. I also undertake to advise any change in the particulars of my account to 

facilitate updation of records for purpose of credit of amount through SBI Net / RTGS transfer. I 

agree to discharge responsibility expected of me as a participant under the scheme. Any bank 

charges levied by the bank for such e-transfer shall be borne by us. 

 
Place : 

Date: 

Signature of the Party / Authorised Signatory 

 

Certified that particulars furnished above are correct as per our records. 

 
Banker’s Stamp 

Date 

 
Signature of the Authorised official from the Bank 



ANNEXURE-XI 
 

SAMPLE GUARANTEE BOND 
 

This agreement made this………………… day of ……………………… two thousand .................. between 
M/s………………………… (hereinafter called the Guarantor of the one part ) and the other ................ Ltd. 
(Name of the Subsidiary the other part). 

Whereas this agreement is supplementary the contract (hereinafter called the contract) 
dated ............... made between the Guarantor of the one part and subsidiary the other part, whereby 
the contractor, inter alia, undertook to render the buildings and structures in the said contract recited, 
completely .......  .......... (termite proof / leak proof etc.). 

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will 
remain .............. (termite proof / leak proof etc.) for ............... years to be reckoned from the date after 
the maintenance period / completion period prescribed in the contract expires. 

 
During this period of guarantee the Guarantor shall make good all defects and for that matter, 

shall replace at his risk and cost such wooden members as may be damaged by termites, and in case 
of any other defect being found he shall render the building termite proof at his cost to the satisfaction 
of the Engineer In charge, and shall commence the works of such rectification within 7(seven)days 
from the date of issuing notice from the Engineer In charge calling upon him to rectify the defects, 
failing which the work shall be got done by the department by some other contractor at the 
Guarantor’s cost and risk, and in the latter case the decision of the Engineer In-charge as to the cost 
recoverable from the Guarantor shall be final and binding. 

 
That if the Guarantor fails to execute the ……………. (anti-termite treatment / leak proof 

treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal and his 
successors against all loss, damage, cost, expense or otherwise which may be incurred by him by 
reason of any default on the part of the Guarantor in performance and observance of this 
supplemental agreement. As to the amount of loss and / or damage and / or cost incurred by the 
subsidiary, the decision of the Engineer-in-charge will be final and binding on the parties. 

 
In witness whereof these presents have been executed by the obligator ...................... and by 

………………… for and on behalf of the ......................... Ltd. (Subsidiary) on the day, month and year first 
above written. 

Signed, sealed and delivered by Obligator in the presence of – 
 

1) 

2) 

Signed for and on behalf of the subsidiary by ...................... In the presence of – 
 

1) 
 

2) 



ANNEXURE-XII 
PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 

THIS INDENTURE made this day of ………….. between .............. (hereinafter called the contractor) which 
expression shall where the Context as admits or implies be deemed to include his executor / 
administrators and assign of the one part and ……………….Coalfields, having its registered office 
at ................ (hereinafter called the Engineer) which expression shall where the context so admits or 
implies be deemed to include its successors and assign of the other part. 

 
Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed to 
construct……………………………….. 

 
And whereas the Contractor has applied to the Engineer that he may be or be given credited for 
materials brought by him to the site of the work subject to the said agreement for use in construction 
of the work. 

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of 
the sum of Rs ............................... (Rupees ......................... only) paid to the contractor by the Engineer. 
The receipt where the Contractor hereby acknowledges and of such advance or credited (if any) as 
may be made to him as aforesaid the Contractor hereby covenants and agrees with the Engineer and 
declares as follows:- 
1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be 

employed by the Constructor in or toward the execution of he said works and for no other purpose 
whatsoever. 

2. That the material for which the advance or credit is given are offered to and accepted by the 
Engineer as security and are absolutely the Contractor’s own property and free from 
encumbrances of any kind the Contractor will not make any application for or receives further 
advance or credit on the security or material which are not absolutely his own property and free 
from encumbrances of any kind and the Contractor shall indemnify the Engineer against any claims 
to any material in respect of which advance or credit has been made to him as aforesaid. 

3. That the said material and all other material on the security of which any further advance or 
advances or credit may be given as aforesaid ( hereinafter called the said materials) shall be used 
by the Contractor solely in the execution of the said works in accordance with the direction of the 
Engineer and in terms of said agreement. 

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the 

proper safe custody and protection against all risks of the said material and that until used in the 
construction as aforesaid the material shall remain at the site of the said works in Contractor’s 
custody and on his responsibility and shall at all times be open to inspection by the Engineer. In 
the events of the materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in greater degree than in due to reasonable use and wear thereof the Contractor will 
replace the same with other materials of like quality of repair and make good the same as required 
by the Engineer. 

5. The said material shall not on any account be removed from the site of work expect with the 
written permission of the Engineer. 



6. That the advance shall be repayable in full when or before Contractor receives payment from the 
Engineer of the price payable to him for the said work under the term and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account of 
work done then on the occasion of each payment the Engineer will be at liberty to make a recovery 
from the Contractor’s bill from such payments by deducting there from the value of the said 
materials than actually used in the contraction and in respect of which recovery has not been made 
previously. The value of this purpose being determined in respect of each description of materials 
at the rates at which the amounts of the advance as made under these presents was calculated. 

 
7. That the Contractor shall at any time make at any default in the performance of observance in 

respect of any of the terms and provisions of he said agreement or of that provisions the total 
amount of the advance or advances that may still be owing to the Engineer, shall immediately on 
the happening of such default be repayable by the Contractor to the Engineer together with 
interest thereon at 12% p.a. from the date of respective dated to such advance or advances to the 
date of payment and with all costs. Damages and expenses incurred by the Engineer in or for 
recovery hereof or the Contractor hereby covenants and agrees with the Engineer to repay and 
pay the same respective to him accordingly. 

8. That the Contractor hereby charges all the said materials with the repayment to the Engineer of all 
sums advances or credit as aforesaid and all costs. Charges, damages and expenses payable under 
these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding anything 
in the said agreement and without prejudice to the powers contained therein if and wherever the 
covenant for payment and repayment herein before contained shall be become enforceable and 
the money owing shall not be paid in accordance therewith. The Engineer may at any time 
thereafter adopt all or any of the following courses he may deem best:- 

 
a. Seize the utilize the said material or any part thereof in the completion of the said works in 

accordance with the provision in that behalf contained in the said agreement debating the 
Contractor with the actual cost of effecting such completion and the amount due in respect of 
advance or credit under these presents and crediting the Contractor with value of work done 
as if he has carried it out in accordance with the said agreement and the rates thereby provided 
if the balance is against the Contractor is to pay the same to the Engineer on demand. 

b. Remove and sell by public action the seized materials or any part thereof and out of the money 
arising from the sale repay the Engineer under these presents and pay over the surplus ( if any) 
to the Contractor. 

 
c. Deduct all or any part of the moneys owing from any sums due to the contractor under said 

agreement. 
 

9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said 
advance shall not be payable. 

10. That in the event of conflict between the provisions of these presents and the said agreements, 
the provision of these presents shall prevail and in the event of any dispute or difference arising 
over the construction or effect of these presents, the settlement of which has not been 
hereinbefore expressly provided for the same shall so far as is lawful be subject to jurisdiction of 
Delhi courts only. 



IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands and 
seals the day year first above written. 

Signed, Sealed and delivered by 
 

Contractor The Engineers. 


		2025-11-20T17:28:17+0530
	Coal India Limited-CIL
	Umesh Kumar




