
 

NIT संख्या.:03                                                                                                                            दिनांक: 17.04.2025 
Notice Inviting Tender 

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.infrom the eligible bidders having Digital Signature 

Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain 

of trust to the Root Certificate of CCA, for the following work: 

 

Description of work Location 
Estimated Cost of Work 

(Including GST) 
(In Rs.) 

Earnest Money 

(In Rs.) 

Period of Completion 

(In Days) 

Day to Day Upkeep and Maintenance including 

Urgent Petty Civil Works as and when required of 

GM office, AFM Office, BSNL office, E center, Area 

sales and Quality office, GVTC, Canteen, Security 

Office, regional Computer Centre, regional store, 

Regional workshop and MRS office under GM Unit 

NK Area. 

GM Unit  , NK Area. 1,13,87,168.57 1,42,400.00 730 

 
(i). For Site visit of location of work, the prospective bidder(s) may contact PE (Civil) GM Unit, NK Area. 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Staff Officer (Civil) NK Area. Abhirup Adrian 
P.E(C), GM Unit NK Area 

(9142836017) 

Anmol Saurabh 
A.M.(C), GM Unit NK Area 

(9829501867) 

 
2. Time Schedule of Tender: 

Sl. 

No 
Particulars Date Time 

a. Tender e-Publication date 17.04.2025 18.00 Hrs 

b. Document download start date 18.04.2025 9.00  Hrs 

c. Document download end date 03.05.2025 10.00 Hrs 

d. Bid Submission start date 18.04.2025 09.00 Hrs 

e. Bid submission end date 03.05.2025 10.00 Hrs 

f. Start date for seeking Clarification on-line 18.04.2025 09.00 Hrs 

g. Last date for seeking Clarification on-line 28.04.2025 10.00 Hrs 

h. Date of Pre-bid meeting (if any) NA 

i. Technical Bid(Cover I) opening date 05.05.2025 11.00 Hrs 

j price bid (Cover II) opening date To be notified later  

 

  SD ON 17.04.2025 
 Staff Officer (Civil) 
    NK Area, Dakra 

Copy to:. 
1. C.V.O., CCL. Ranchi 
2. G.M (Civil), CCL, Ranchi 
3. GM, NK Area. 
4. GM (Operation), NK Area: T.C. Member 
5.AFM, NK Area 

6. CGM/GM / BARKA SAYAL/ KUJU/ CHARHI/ RAJRAPPA/ DHORI/ KATHARA/ B&K/ PIPARWAR / AMARPALI- 
CHANDRAGUPTA /RAJHARA/ CRS BARKAKANA AREA/ MAGADH-SANGHMITRA AREA. 

7. Notice Board. 

 

 
 
 
 

सेंट्रल कोल्फ़ील््स लललिटेड 
(कोल इंलडया की अनुषांगी, एक लिनी रत्नकम्पनी) 

(भारत सरकार का उपक्रि) 

असलैनक लिभाग 

पंजीकृतकायाालय :  G.M. Office, Dakra Jharkhand -

829210 
िेबसाइट:http://www.centralcoalfields.in 

ईिेल- :  socivilnk12@gmail.com 

 

 

 

CENTRAL COALFIELDS LIMITED 
(A Miniratna Subsidiary Company of Coal India Limited) 

 (Govt. of India Undertaking) 

Civil Engineering Department  

Reg. Office: G.M. Office, Dakra 

Jharkhand -829210 

E-mail:socivilnk12@gmail.com 

RefNo:-SO(C)/NK/e-tender/25-26/09                                                                     Dated:- 17.04.2025 

https://coalindiatenders.nic.in/


 
 
 

NIT No.:--03                                                                                                                              Dated:-    17.04.2025 

Notice Inviting Tender 

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.infrom the eligible 

bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority 

(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work: 

Description of work Location 

Estimated Cost of 
Work (Including 

GST) 
(In Rs.) 

Earnest 

Money (In 

Rs.) 

Period of 

Completion 

(In Days) 

Day to Day Upkeep and 

Maintenance including Urgent 

Petty Civil Works as and when 

required of GM office, AFM 

Office, BSNL office, E center, Area 

sales and Quality office, GVTC, 

Canteen, Security Office, regional 

Computer Centre, regional store, 

Regional workshop and MRS 

office under GM Unit NK Area. 

GM Unit  , NK Area. 1,13,87,168.57 1,42,400.00 730 

 

(i). For Site visit of location of work, the prospective bidder(s) may contact PE (Civil) GM Unit, NK Area. 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Staff Officer (Civil) NK Area. Abhirup Adrian 

P.E(C), GM Unit, NK Area.  
(9142836017) 

Anmol Saurabh 
A.M.(C), GM UInit, NK Area 

(9829501867) 

 
2. Time Schedule of Tender: 

Sl. 

No 
Particulars Date Time 

a. Tender e-Publication date 17.04.2025 18.00 Hrs 

b. Document download start date 18.04.2025 9.00  Hrs 

c. Document download end date 03.05.2025 10.00 Hrs 

d. Bid Submission start date 18.04.2025 09.00 Hrs 

e. Bid submission end date 03.05.2025 10.00 Hrs 

f. Start date for seeking Clarification on-line 18.04.2025 09.00 Hrs 

g. Last date for seeking Clarification on-line 28.04.2025 10.00 Hrs 

h. Date of Pre-bid meeting (if any) NA  
i. Technical Bid(Cover I) opening date 05.05.2025 11.00 Hrs 

j price bid (Cover II) opening date To be notified later  

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of NIT. 

 

2. Earnest Money Deposit(EMD):  
 
The bidder will have to make the payment of EMD through ONLINE mode only. 

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from 
designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 
NET-BANKING: In case of payment through net-banking the money will be immediately transferred 
to CIL/ Subsidiary’s designated Account.  

सेंट्रल कोल्फ़ील््स लललिटेड 
(कोल इंलडया की अनुषांगी, एक लिनी रत्नकम्पनी) 

(भारत सरकार का उपक्रि) 

असलैनक लिभाग 

पंजीकृतकायाालय :  G.M. Office, Dakra Jharkhand -

829210 
िेबसाइट:http://www.centralcoalfields.in 

ईिेल- :  socivilnk12@gmail.com 

 

 

 

CENTRAL COALFIELDS LIMITED 
(A Miniratna Subsidiary Company of Coal India Limited) 

 (Govt. of India Undertaking) 

Civil Engineering Department  

Reg. Office: G.M. Office, Dakra 

Jharkhand -829210 

E-mail:socivilnk12@gmail.com 

RefNo:-SO(C)/NK/e-tender/25-26/09                                                                     Dated:- 17.04.2025 

https://coalindiatenders.nic.in/


NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will 
have to make payment as per the Challan(s) generated by system on e-Procurement portal. The 
payment of EMD through NEFT/RTGS mode should be made well ahead of time to ensure that the 
EMD amount is transferred to CIL/ Subsidiary account before submission of bid. 
3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully 
received in CIL/ Subsidiary’s designated account and the information flows from Bank to e-
Procurement system. 
3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and time 
of bid submission but not received by CIL/ Subsidiary within the specified period due to any 
reason(s) whatsoever then the bid will not be accepted. However, the EMD will be refunded back 
to the bidder. 

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of 
earnest money (applicable only for Services tenders). 

In case of exemption of EMD, the scanned copy of document in support of exemption will have to 
be uploaded by the bidder during bid submission. However, this option is to be enabled only in 
those cases where the exemption of EMD to some bidders is allowed as per NIT. 

4. Pre-bid Meeting:  

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the 
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the 
issues and to answer the questions on any matter that may be raised at that stage. Non-attendance 
at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be presumed that 
the bidder does not require any clarification. The management shall circulate proceedings of the pre-
bid meeting, if held. 

5. Clarification of Bid:  
The bidder may seek clarification on-line within the specified period. However, the management will 
clarify as far as possible to the relevant queries.  
 

6. User Portal Agreement: 
The bidders have to accept the on-line user portal agreement which contains the acceptance of all 
the Terms and Conditions of NIT and tender document, undertakings and the e-Procurement system 
through https://coalindiatenders.nic.inin order to become an eligible bidder. This will be a part of 
the agreement. 

 
7. Eligible Bidders: 

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership 
firm, company, Joint Venture, any legal entity having eligibility to participate as per eligibility criteria 
stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to 
the chain of trust to the Root Certificate of CCA.  
Note: Joint Venture shall not be allowed for participation in the bid with estimated cost of work put 
to tender up to Rs. 2.00 (two) crores. 
 

8. Eligibility Criteria: 

A.  Work Experience: 
 
The bidder must have experience of works (includes completed / ongoing) of similar nature valuing 50 % 

of the annualized estimated value of the work put to tender (for period of completion over 1 year) / 
50 % of the estimated value of the work (for completion period up to one year) put to Tender in any 

https://coalindiatenders.nic.in/


year (consecutive 365 days) during last 7(seven) years ending last day of month previous to the one 
in which bid applications are invited.  

 
“Annualised value” of the work shall be calculated as the “Estimated value/Period of completion in Days 

x 365”.  
 
The value of executed works shall be given a simple weightage to bring them at current price level by 

adding 7% for each completed year (total number of days/365) after the end date of experience till 
the last day of month previous to one in which e-Tender has been invited.  

 
 

Similar nature of work shall include “Any Civil Engineering work.” 
 

The above qualification criteria shall be met collectively by JV partners or JV itself. 
The qualifying criteria parameter e.g., Work Experience of the individual partners of the J.V will be added 
together towards fulfillment of qualification criteria related to 
experience. 
Note: 
1.  The definition of Similar Work to be given in the NIT should be broader,un ambiguous, explicit and it 

should contain the predominant nature of tenderedwork. There should not be any scope for different 
interpretation by Bidder and the department w.r.to “similar nature of work” defined in the NIT. 

Data to be furnished by Bidder on-line: 
i. Start date of the year for which work experience of Bidder is to be consideredfor eligibility. 
ii. Start date & end date of each qualifying experience (similar nature) 
iii. Work Order Number/Agreement Number of each experience 
iv. Name & address of Employer/Work Order Issuing authority of each experience 
v. Percentage (%) share of each experience (In case the experience has beenearned by the Bidder as a 
partner in a Joint Venture firm/Partnership firm thenthe proportionate value of experience in proportion 
to actual share of Bidder inthat Joint Venture firm/ Partnership firm will be considered against eligibility 
elseit shall be taken as 100%). 
vi. Executed Value of work against each experience 
vii. In case the Bidder is a Joint Venture, the work experience of any one, two orthree of the individual 
partners of JV or the JV itself may be furnished as thework experience of the Bidder. 
Scanned copy of documents to be uploaded by Bidders (CONFIRMATORY 
DOCUMENT): 
For work experience, Bidders are required to submit Work Experience Certificate 
issued by the employer against the experience of similar work containing all the 
information as sought on-line. 
Work order, BOQ, TDS etc. may be sought during clarification or along with deficient 
documents, if felt necessary by the Tender Committee. 
 
NOTE: 
1. For eligibility Total Amount of Work Experience (adding all the Experience Valueduring the consecutive 
365 days declared online) should be at least 50% of theAnnualized value or estimated value whichever is 
less. 
2. In case of JV, above documents of partner(s) shall be submitted and WorkExperience shall be met 
collectively by all the partner/ members. 
 
B.  Working Capital  
Evidence of possessing adequate working capital (at least 20% of the “Annualized valueor Estimated value 
whichever is less” of this work) inclusive of access to lines of creditand availability of other financial resources 
to meet the requirement. The Bidder shouldpossess the working capital within three months prior to the 
date of opening of tender. 



In case of JV, the requirement of Working Capital under this clause shall be met as perfollowing 
proportion: 
a. The lead member shall have to possess at least 50% share in the requiredWorking Capital in order to 
qualify in this tender. 
b. All other members shall have to possess at least 25% share in the requiredWorking Capital, in order to 
qualify in this tender. 
Data to be furnished by Bidder on-line: 
i. Amount of available Working Capital inclusive of lines of credit and availability of 
other financial resources 
ii. Date on which the Bidder possesses the required working capital 
iii. Name of the Chartered Accountant (CA) 
iv. Membership Number of CA who certifies the Bidder's working capital on a particular 
date. 
v. Date of Issue of Certificate 
In case the Bidder is a Joint Venture, the working capital of the individual partners 
of the JV will be added together. 
 
Scanned copy of documents to be uploaded by Bidders (CONFIRMATORY 
DOCUMENT): 
Certificate of Working Capital issued by a Practicing Chartered Accountant having a 
membership number with Institute of Chartered Accountants of India containing the 
information as furnished by Bidder on- line with UDIN. 

NOTE: 
1. In case of JV Bidder needs to submit the Working Capital Certificate of individual 
Partners and the requirement of Working Capital shall be met as per following 
proportion: 
i. The lead member shall have to possess at least 50% share in the required 
Working Capital in order to qualify in this tender. 
ii. All other members shall have to possess at least 25% share in the required 
Working Capital, in order to qualify in this tender. 

 
C.  Permanent Account Number (PAN) : The bidder should possess valid Permanent Account Number 

(PAN) issued by Income Tax department, Govt. of India. 
  
 In respect of the above eligibility criteria the bidders are required to furnish the following information 

on-line : 
i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by Income Tax 

department, Govt. of India in the form of Yes / No. 
 
Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT): 
PAN CARD of the bidder 
 
Note:  

a. In case of JV, PAN card for each Indian partner of JV and Verifiable Tax Residency Certificate 
of respective country for each foreign partner or JV itself. 

 
D.  Goods and Services Tax (Not Applicable for Exempted Services) 

The bidder should be either GST Registered Bidder under regular scheme 
OR 

GST Registered Bidder under composition scheme 
OR 

GST unregistered Bidder 
 



In respect of the above eligibility criteria the bidder is required to furnish the following information 
online: 
i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT 
with respect to GST status of the bidder. 
 
Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document. 
The following documents depending upon the status w.r.t GST as declared by bidder in the BOQ 
sheet: 

a) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST identification Number) issued by appropriate 
authority of India. 
 

b) Status: GST Registered Bidder under composition scheme 
 
Document: GST Registration Certificate (i.e. GST identification Number) issued by appropriate 
authority of India. 
 

c)   Status: GST unregistered bidder: 
 
Document: A Certificate having UDIN from a practicing Chartered Accountant having membership 
number with Institute of Chartered Accountants of India certifying that the bidder is GST unregistered 
bidder in compliance with the relevant GST rules of. India. 

 
Note:  
. i). In case of JV, Bidder should submit scanned copy of GST status of Lead Partner only or GST 
Registration Certificate of JV itself. 
 ii). In case the work/service is awarded to a Joint Venture participating in the tender they have to 
submit PAN, GST registration ( as applicable in the tender and for the bidder status) etc. in the name 
of the Joint Venture after Award of Work/Service before the payment of first running on account bill. 

      iii) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration 
as per GST Act and rules. 

                    iv) During the execution of the contract if the GST status of the bidder changes, then the payment 
of GST, if any, to the contractor  will be made as per the GST status declared by the bidder during 
tender stage based on which cost to company has been ascertained or at actuals, whichever is lower. 
 

E. Purchase Preference under ‘Make in India’ Policy for “Local supplier”. 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In terms of 
the above said policy, purchase preference shall be given to Class-I local supplier. In terms with the 
above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible to bid. 

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local Content and 
Margin of Purchase Preference as per above mentioned Order are as follows: - 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered 
for procurement, has local content equal to or more than 50%, as defined under said order. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works 
offered for procurement, has local content equal to or more than 20% but less than 50%, as defined 
under said order. 

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works offered 
for procurement, has local content less than 20% as defined under said order 



D. ‘Local Content’ means the amount of value added in India which shall be the total value of the 
item procured (excluding net domestic indirect taxes) minus the value of imported content in the 
item (including all customs duties) as a proportion of the total value, in percent. 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a Class-
I local supplier may be above the L1 for the purpose of purchase preference. The margin of purchase 
preference is 20%. 

In terms of the above said policy, purchase preference shall be given to local suppliers in the following 
manner: 

I. In the procurement of works which are divisible in nature, the following procedure shall be followed: 
-  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, 
the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, the 
lowest Bidder among the Class-I local suppliers will be invited to match the L-1 price for the remaining 
50% quantity subject to Class-I local supplier’s quoted price falling within the margin of purchase 
preference, and the contract for that quantity shall be awarded to such local supplier subject to his 
matching the L-1 price. In case such lowest eligible Class-I supplier fails to match the L-1 price or 
accept less than the offer quantity, the next higher Class-I local supplier within the margin of purchase 
preference shall be invited to match the L-1 price for remaining quantity and so on, and contract shall 
be awarded accordingly. In case some quantity is still left uncovered on Class-I local supplier, then 
such balance quantity may also be ordered on L-1 Bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where the bid is 
evaluated on price alone, the following procedure shall be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, 
the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local suppliers, will be 
invited to match the L-1 price subject to Class-I local supplier's quoted price falling within the margin 
of purchase preference, and the contract shall be awarded to such Class-I local supplier subject to 
matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local supplier 
with the next higher bid within the margin of purchase preference shall be invited to match the L-1 
price and so on and contract shall be awarded accordingly. In case none of the Class-I local suppliers 
within the margin of purchase preference matches the L-1 price, then the contract may be awarded 
to the L-1 Bidder. 

III. Applicability in tenders where contract is to be awarded to multiple bidders 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates or 
otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II local supplier’ as 
well as ‘Non-local supplier’, as per following procedure:  

a) In case there is sufficient local capacity and competition for the item to be procured, as notified by 
the nodal Ministry, only Class I local suppliers shall be eligible to bid. As such, the multiple suppliers, 
who would be awarded the contract, should be all and only ‘Class I Local suppliers’. 

b) In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also participate in the bidding 
process along with ‘Class I Local suppliers’ as per provisions of the Order.  

c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of the tendered 
quantity in any tender, the contract may be awarded to all the qualified bidders as per award criteria 
stipulated in the bid documents. However, in case ‘Class I Local suppliers’ do not qualify for award of 
contract for at least 50 (fifty) percent of the tendered quantity, purchase preference should be given 



to the ‘Class I local supplier’ over ‘Class II local suppliers’/ ‘Non local suppliers’ provided that their 
quoted rate falls within margin of purchase preference of the L1 bidder considered for award of 
contract so as to ensure that the ‘Class I Local suppliers’ taken in totality are considered for award of 
contract for at least 50 (fifty) percent of the tendered quantity. 

d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, whose quoted 
rates fall within margin of purchase preference, subject to its meeting the prescribed criteria for 
award of contract as also the constraint of maximum quantity that can be sourced from any single 
supplier. If the lowest quoting ‘Class-I local supplier’, does not qualify for purchase preference 
because of aforesaid constraints or does not accept the offered quantity, an opportunity may be 
given to next higher ‘Class-I local supplier’, falling within margin of purchase preference, and so on.  

e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its own 
tender specific criteria for award of contract amongst different bidders including the procedure for 
purchase preference to ‘Class-I local supplier’ within the broad policy guidelines stipulated in sub-
paras above. 

IV. Requirement for specification in advance: The minimum local content, the margin of purchase 
preference and the procedure for preference to Make in India shall be specified in the notice inviting 
tenders or other form of procurement solicitation and shall not be varied during a particular 
procurement transaction. 

V. Verification of local content:  

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of 
bidding shall submit self-certification indicating the percentage of local content in the offered 
items. They shall also give details of the location(s) at which the local value addition is made, if 
applicable. 

b) In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class-II 
local supplier’ shall be required to provide a certificate with UDIN from the statutory auditor or 
cost auditor of the company (in the case of companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 

c) Decisions on complaints relating to implementation of this Order, 2020 (amended from time to 
time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring entity. 

d) CIL/Subsidiary may constitute committees with internal and external experts for independent 
verification of self-declarations and auditor’s/ accountant’s certificates on random basis and in 
the case of complaints. 

e) False declarations will be debarring of the bidder or its successors for a period up to two years as 
per Guidelines on debarment of firms from bidding along with such other action as may be 
permissible under law. 

f) A supplier who has been debarred by any procuring entity for violation of the Order shall not be 
eligible for preference under the Order for procurement by any other procuring entity for the 
duration of the debarment. The debarment for such other procuring entities shall take effect 
prospectively from the date on which it comes to the notice of other procurement entities, in the 
manner prescribed below. 

g) The Department of Expenditure shall issue suitable instructions for the effective and smooth 
operation of this process, so that: 

1. The fact and duration of debarment for violation of the Order by any procuring entity are 
promptly brought to the notice of the Member-Convenor of the Standing Committee and the 
Department of Expenditure through the concerned Ministry /Department or in some other 
manner;  



2. on a periodical basis such cases are consolidated and a centralized list or decentralized lists 
of such suppliers with the period of debarment is maintained and displayed on website(s);  

3. In respect of procuring entities other than the one which has carried out the debarment, the 
debarment takes effect prospectively from the date of uploading on the website(s) in the such 
a manner that ongoing procurements are not disrupted. 

VI. Reciprocity Clause 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are not allowed 
to participate and/ or compete in procurement by any foreign government, due to restrictive 
tender conditions which have direct or indirect effect of barring Indian companies such as 
registration in the procuring country, execution of projects of specific value in the procuring 
country etc., it shall provide such details to all its procuring entities including  CMDs/CEOs of 
PSEs/PSUs, State Governments and other procurement agencies under their administrative 
control and GEM for appropriate reciprocal action.  

2. Entities of countries which have been identified by the nodal ministry/departments not 
allowing Indian companies to participate in their Government procurement for any item related 
to that nodal Ministry shall not be allowed to participate in Government procurement in India 
(including CIL and its Subsidiaries) for all items related to that nodal Ministry/ Department, 
except for the list of items published by the Ministry/ Department permitting their participation.  

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT as 
amended from time to time. 

VII. Manufacture under license/ technology collaboration agreements with phased indigenization 

a) While notifying the minimum local content, Nodal Ministries may make special provisions for 

exempting suppliers from meeting the stipulated local content if the product is being manufactured 

in India under a license from a foreign manufacturer who holds intellectual property rights and where 

there is a technology collaboration agreement / transfer of technology agreement for indigenous 

manufacture of a product developed abroad with clear phasing of increase in local content. 

b) In procurement of all goods, services or works in respect of which there is substantial quantity of 

public procurement and for which the nodal ministry has not notified that there is sufficient local 

capacity and local competition, the concerned nodal ministry shall notify an upper threshold value 

of procurement beyond which foreign companies shall enter into a joint venture with an Indian 

company to participate in the tender. CIL/Subsidiary while procuring such items beyond the notified 

threshold value, shall prescribe in their respective tenders that foreign companies may enter into a 

joint venture with an Indian company to participate in the tender. CIL/Subsidiary shall also make 

special provisions for exempting such joint ventures from meeting the stipulated minimum local 

content requirement, which shall be increased in a phased manner. 

In respect of the above eligibility criteria the bidder is required to furnish the following information 
online: 

i) Confirmation in the form of Yes/No regarding possessing of required document indicating 
percentage of local content as enlisted in NIT. 

Note:- 
I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time 

of bidding shall submit either self-certification indicating the percentage of local content in 
the offered items. 

II. If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit 
along with its bid a certificate from the statutory auditor or cost auditor of the company (in 
case of companies) or from a practicing cost accountant or practicing chartered account (in 
respect of suppliers other than companies) giving the percentage of local content.  



Scanned copy of documents to be uploaded by bidder(s) in support of information / declaration 
furnished online by the bidder against Eligibility Criteria as Confirmatory Document. 

9.Submission of Bid: 
a.(i). In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital Signature Certificate 
(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India 
and which can be traced up to the chain of trust to the Root Certificate of CCA. The online Registration 
of the Bidders on the portal will be free of cost and one time activity only. The registration should be 
in the name of bidder, whereas DSC holder may be either bidder himself or his duly authorized 
person. The bidder is one whose name will appear as bidder in the e-Procurement Portal. 
 
(ii). The bidders have to accept unconditionally the online user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT including General and Special Terms & Conditions, 
Integrity Pact and other conditions, if any, along with on-line undertaking in support of the 
authenticity of the declarations regarding the facts, figures, information and documents furnished by 
the Bidder on-line in order to become an eligible bidder. No conditional bid shall be 
allowed/accepted. 
 
(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 
Undertaking at Annexure II regarding Genuineness of the information furnished by him on-line & 
authenticity of the scanned copy of documents uploaded by him on-line in support of his eligibility 
criteria etc. and Annexure I (Letter of Bid). No recycling will be done for this document i.e. no further 
clarification will be sought from bidder. 
 
Moreover, the following documents shall be considered from the Bidder’s space/ My Document and 
no recycling will be done for these documents i.e. no further clarification will be sought from bidder 
- 
 

S 
No 

Document 
Scanned copy of documents uploaded by bidder in Bidder’s 

space/ My Document 
1 2 3 

1 Permanent 
Account 
Number  
(Ref. Clause 
No.8(C) of NIT) 

PAN card issued by Income Tax department, Govt. of India. 
 
In case of JV, PAN card for each Indian partner of JV and Verifiable 
Tax Residency Certificate of respective country for each foreign 
partner or JV itself. 

2 Goods and 
Services Tax 
(GST) Status of 
Bidder  
(Ref. Clause  
No.8(D) of NIT 
and BOQ) 

The following documents depending upon the status w.r.to GST as 
declared by Bidder in the BOQ sheet: 

d) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

e) Status: GST Registered Bidder under composition scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

f)    Status: GST unregistered bidder: 
 
Document: A Certificate having UDIN from a practicing 
Chartered Accountant having membership number with 
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Institute of Chartered Accountants of India certifying that the 
bidder is GST unregistered bidder in compliance with the 
relevant GST rules of. India. 
 

[In case of JV, Bidder should submit scanned copy of GST status of 
Lead Partner only or GST Certificate of JV itself] 
 

Note: 
i) If turnover of bidder exceeds exemption/threshold limit, the 
bidder must have GST registration as per GST Act and rules. 

3 Legal Status of 
the bidder 

Document(s) covered under any one of the following sub-head(s): 
1. Affidavit or any other document to prove 
proprietorship/Individual status of the bidder. 
2. Partnership deed containing name of partners. 
3. Memorandum & Article of Association with certificate of 
incorporation containing name of bidder. 

4. The following documents in respect of Legal Status of a JV Bidder 
shall be uploaded in Bidder’s Space by the JV Bidder: 

 
i. Scanned copy of JV Agreement containing name of partners and 

lead partner, Power of Attorney to the lead partner and share of 
each partner as per Annexure-XV. 

 
ii. Power of attorney of the respective partners from the Board of 

Directors of the concerned Company, or from the partners of the 
entity, or from the proprietor, authorizing the signatory of JV 
agreement on behalf of them. 

 
iii. The document(s) (any of them as applicable) regarding legal status 

of all the individual partners of JV mentioned below: 
 

a) Affidavit or any other document to prove 
Proprietorship/Individual status of the Bidder.  

                 OR 
b) Partnership deed containing name of partners. 
             OR 

c) Memorandum & Article of Association with certificate of 
incorporation containing name of Bidder. 

 
b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of 
online information submitted by the bidder are to be uploaded in Cover-I by the bidder while 
submitting his/her/their bid. 
 

 
Eligibility 
Criteria 

Scanned copy of documents to be uploaded by bidder(s) in support 
of information/declaration furnished online by the bidder against 
Eligibility Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 

1 Work 
Experience 
(Ref. Clause 
No.8(A) of NIT) 

For work experience,Bidders are required tosubmit Work Experience 
Certificate issued by theemployer against thecontaining all the 
informationas sought on-line. 
Work order, BOQ, TDS etc.may be sought duringclarification or 
along withdeficient documents, if feltnecessary by the Tender 



Committee.  
 

2 THE AVAILABILITY 
OF WORKING 
CAPITAL(Ref. 
Clause No.8(B) 
of NIT) 

Certificate of working capitalissued by a PracticingChartered 
Accountanthaving a membershipnumber with Institute ofChartered 
Accountants ofIndia containing theinformation as furnished 
byBidder on- line with UDIN. 
 

3 Digital Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no 
document is required. 
However, if the DSC holder is bidding online on behalf of the bidder 
then the Power of Attorney or any sort of legally acceptable document  
for the authority to bid on behalf of the bidder. 

4 Undertaking by 
bidder on 
his/her/their 
Letter Head as 
per Annexure-
III. 

Undertaking regarding relatives as employees of company, Arbitration 
clause (in case of partnership firm/Joint venture), Local supplier status 
of the Bidder as per clause 8C of NIT, declaration w.r.t Make in India 
order dated 16.09.2020, Code of Integrity for Public Procurement 
(CIPP) and compliance w.r.t procurement from bidder of a country 
which shares a border with India etc. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ 
other relevant documents to support the information/declaration furnished by bidder online 
against eligibility criteria may also be attached by the bidder in the same file to be uploaded 
against respective eligibility criteria. 

 
a. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure I of Tender document. This 

will be the covering letter of the bidder for his submitted bid.  The bidders have to accept 

unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time of bid 

submission. No recycling will be done for this document i.e. no further clarification will be sought 

from bidder. 

 

b. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be 

downloaded by the bidder and bidder will quote the rates for all items on this Excel file. Prior to 

quoting the rates in the BOQ file, the bidder will select the appropriate status from the following 

drop down list given in the BOQ:- 

I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

 
The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL / 
Subsidiary and/or the bidder) will appear as a separate entity. The component of GST will be taken 
by the system based on the status of bidder selected by the bidder during bid submission and with 
the pre-defined business logic given in the BOQ file by the department. This file will be digitally signed 
and uploaded by the bidder after ascertaining the correctness of facts and figures. 
 
Thereafter, the bidder will upload the same Excel file during bid submission in cover-Il. The Price-bid 
(excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate[combination of Item Rate and 
Percentage Rate] BOQ format and the bidder will have to quote for all the tendered items. The Price 
Bid of the tenderers will have no condition. The price bid which is incomplete and not submitted as 
per instruction given in this document is liable for rejection. 
 
System for decision of L1 bidder 



The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system 
for decision of L1 bidder will be as per following 02(two) cases:- 

 
Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to 
state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the system will be added to decide 
the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders plus GST. 
This value of the bidder will be “the Cost to Company”. 

 
Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value 
to arrive at the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid 
which is incomplete and not submitted as per instruction given above is liable for rejection.  
 
Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to 
state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the system will be ignored to decide 
the L1 i.e the ranking of the Bidders will be decided based on rates quoted by the bidders excluding 
GST. This value of the bidder will be “the cost to Company”. 

 
Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract 
value. The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and 
not submitted as per instruction given above is liable for rejection. 
 
Note: The bidder should select their GST category as per clause no. 8.D of NIT. 
 

10. Bid Submission:  

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be 
accepted off-lineunless otherwise specified. 
 

11. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and 
internet connectivity at bidder’s premises to access the e-tender website. Under any circumstances, 
CIL/ Subsidiary shall not be liable to the bidders for any direct/indirect loss or damages incurred by 
them arising out of incorrect use of the e-tender system or internet connectivity failures.  
 

12. Opening of Technical Bid: 
 
12.1  The Technical bid (Cover-I) will be opened one day after the Bid submission end date or next 

working day whichever is later. Technical bid (Cover-I) will be decrypted and opened online by the “Bid 
Openers” with their Digital Signature Certificates after the prescheduled date & time of Tender 
Opening. 
 

12.2  The e-Procurement System will evaluate the Technical bids automatically on the basis of relevant 
data provided by bidder through a form in an objective and structured manner while submitting bid. 
If the parameter given by bidder in objective and structured manner does not confirm to required 
eligibility criteria as specified in the tender document then the bid will be evaluated by system as non- 
complied/ auto rejected. 

 
12.3 All the documents uploaded by bidder(s) including i.e. Letter of Bid & EMD exemption documents 

(if any) and the Evaluation sheets generated by the system online shall be downloaded after opening 
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of Technical bid (Cover-I). After decryption and opening of Technical bid (Cover-I) the “technical bid 
opening summary” will be uploaded on the same day. 

 
13. Technical Evaluation of Tender: 
 

a. After opening of Technical bid, the documents submitted by bidder(s) in cover I as enlisted in the NIT 
will be downloaded by the Evaluator and shall be put up to the Tender Committee. The Tender 
Committee will examine the uploaded documents against information/declarations furnished by 
the bidder(s) online. If it confirms to all of the information/ declarations furnished by the bidder online 
and does not change the eligibility status of the bidder then the bidder will be considered eligible for 
opening of price bid. 

 
b. In case the Tender Committee finds that there is some deficiency in uploaded documents (i.e. w.r.t 

confirmatory documents) corresponding to the information furnished online or in case corresponding 
document have not been uploaded by bidder(s) then the same will be specified online by Evaluator 
clearly indicating the omissions/shortcomings in the uploaded documents and indicating start date and 
end date allowing 7 days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will 
get this information on their personalized dashboard under “Upload confirmatory document” link. 
Additionally, information shall also be sent by system generated email and SMS, but it will be the 
bidder’s responsibility to check the updated status/information on their personalized dash board 
regularly after opening of bid. No separate communication will be required in this regard. Non-receipt 
of e- mail and SMS will not be accepted as a reason of non-submission of documents within prescribed 
time. The bidder(s) will upload the scanned copy of all those specified documents in support of the 
information/ declarations furnished by them online within the specified period of 7 days. No further 
clarification shall be sought from Bidder.      

Note: The shortfall information/ documents should be sought only in case of historical documents 
which pre-existed at the time of the tender opening and which have not undergone change since 
then. These should be called only on basis of the recommendations of the TC. So far as the submission 
of documents is concerned with regard to qualification criteria, after submission of the tender, only 
related shortfall documents should be asked for and considered. For example, if the bidder has 
submitted a contract without its completion/ performance certificate, the certificate can be asked for 
and considered. However, no new contract should be asked for so as to qualify the bidder. 

 
c. It is  responsibility of Bidders to upload legible/clearly readable scanned copy of all the required 

documents as mentioned above.  
 

d. The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The bidder(s) 
is/are not required to submit   hard   copy of any document   through   offline   mode. Any document 
submitted offline will not be given any cognizance in the evaluationof tender. 
 

e. In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) will be 
considered eligible for opening of Price Bid. 

 

f.  Seeking clarification shall be restricted to confirmation of submitted document/online information only 
and it shouldbeonlyforonetimeforaperiodof upto 7 days. The clarification shall be taken in online mode 
in the e- Procurement portal of CILonly. 

 
g. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by the submitted 

documents as (B) above, their/his bid shall be rejected; however, if the confirmatory documents do not 
change eligibility status of the bidder in connection his submitted online information(s)/declaration(s), 
then his/their bid will be accepted for opening of Price Bid. 
 



h. After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded by the evaluator 
and price bid shall be opened on/after preschedule dateand time mentioned in the NIT online in thee- 
Procurement portal of CIL. However, in case there is any extension of date and time of price bid 
opening, it shall be notified online and price bid shall be openedonlineone-Procurementportalof CIL 
after rescheduled date andtime. 

 
i. Incasenoneofthebidder(s)complies the technical eligibility criteria as per NIT, then bidder(s) will be 

rejected online and re-tender (if required) will be done (with the same or different quantity, as per the 
instantrequirement). 

 
j. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and the 

bidder will be debarred for minimum one (1) year from participating in tenders in CIL/ Subsidiary. 
 

Note: In case If the defaulter L1 bidder is a Joint Venture(JV) firm, penal action against the JV will also 
be applicable to all the partners of JV. 

 
k. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated  

16.09.2020, issued by Govt. of India as amended from time to time shall be applicable.  

 
In terms of the above said policy, purchase preference shall be given to local suppliers in the following 
manner: 

I. In the procurement of works which are divisible in nature, the following procedure shall be 
followed :-  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 
supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 

Thereafter, the lowest bidder among the Class-I local suppliers will be invited to match the L-
1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted price falling 
within the margin of purchase preference, and the contract for that quantity shall be awarded 
to such local supplier subject to his matching the L-1 price. In case such lowest eligible Class-I 
supplier fails to match the L-1 price or accept less than the offer quantity, the next higher 
Class-I local supplier within the margin of purchase preference shall be invited to match the L-
1 price for remaining quantity and so on, and contract shall be awarded accordingly. In case 
some quantity is still left uncovered on Class-I local supplier, then such balance quantity may 
also be ordered on L-1 bidder. 

 
II. Intheprocurementofworkswhicharenotdivisible,andinprocurementofserviceswherethebidisevalu

atedonpricealone,thefollowingprocedureshallbefollowed:- 
 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 
supplier, the contract will be awarded to L-1. 
 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, 
will be invited to match the L-1 price subject to Class-I local supplier's quoted price falling 
within the margin of purchase preference, and the contract shall be awarded to such Class-I 
local supplier subject to matching the L-1 price. 
 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local 
supplier with the next higher bid within the margin of purchase preference shall be invited to 
match the L-1 price and so on and contract shall be awarded accordingly. In case none of the 
Class-I local suppliers within the margin of purchase preference matches the L-1 price, then 



the contract may be awarded to the L-1 bidder. 
 
Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory 

document link of e-Procurement portal by recycling ‘Any other document’ link.This work is of Non-

divisible nature. Purchase preference will be dealt accordingly. 
 

Verification of local content: 
 

I. If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of 
bidding shall submit either self-certification indicating the percentage of local content in the 
offered items in Undertaking as per format at Annexure-III.They shall also give details of the 
location(s) at which the local value addition is made, if applicable. 

 
II.  If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit 

along with its bid a certificate with UDIN from the statutory auditor or cost auditor of the company 
(in case of companies) or from a practicing cost accountant or practicing chartered account (in 
respect of suppliers other than companies) giving the percentage of local content. 

 
III. CIL/ Subsidiary may constitute committees with internal and external experts for independent 

verification of auditor’s / accountant’s certificates on random basis and in the case of complaints. 

 
IV. False declarations will attract Guidelines on Debarment of firms from Bidding for a period up to two 

year and with process in line with clause 20 of GTC. 
 

V. A local supplier who has been debarred by any procuring entity for violation of above order shall 
not be eligible for preference under this Order for procurement by any other procuring entity for 
the duration of debarment. The debarment for such other procuring entities shall take effect 
prospectively from the date on which it comes to the notice of other procurement entities. 

 
L. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR SERVICE NATURE OF 
TENDERS) 
 
i) Subject to meeting terms and conditions stated in the tender document including but not limiting to 
prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE Procurement Policy 
issued by Department of Micro, Small and Medium Enterprises (MSME) for the tendered work/item. Where 
the tendered work can be split, MSE quoting a price within a price band of L1 + 15% shall be awarded at 
least 25% of total tendered work provided they match L1 price. In case the tendered work cannot be split, 
MSE shall be awarded full work provided their quoted price is within a price band of L1 + 15% and they 
match the L1 price. 
 
ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 price, the work 
may be shared proportionately if the job can be split.  
 
If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall be given first to 
MSE who has quoted lowest rate among the MSEs and the total job shall be awarded to them after 
matching the L-1 price of the tender, in case the L1 is other than MSE. If MSE is a L1 bidder, full work will 
be awarded to such bidder. If the MSE who have quoted lowest rate among the MSEs in the price band of 
L1 + 15% do not agree to match the rate of L1 of the tender, then the MSE with next higher quoted rate in 
the price band of L1 + 15% shall be given chance to match the rate of L1 for award of the complete job. This 
process to be repeated in till work is awarded to MSE or MSE bidders are exhausted. 
 
iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) percent shall 



be earmarked for procurement from micro and small enterprises owned by women. In the event of failure 
of such MSEs to participate in the tender process or meet the tender requirements and L1 price, 3(three) 
percent sub-target so earmarked shall be met from other MSEs. 
 
iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) percent shall be 
earmarked for procurement from micro and small enterprises owned by Scheduled Caste & Scheduled Tribe 
entrepreneurs. In the event of failure of such MSEs to participate in the tender process or meet the tender 
requirements and L1 price, four percent sub-target so earmarked shall be met from other MSEs. 
v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority must be 
submitted by the bidder in addition to certificate of registration with anyone of the agencies mentioned in 
paragraph (I) above. The bidder shall be responsible to furnish necessary documentary evidence for 
enabling CIL/ Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as: 
In case of proprietary MSE, proprietor(s) shall be SC /ST 
•In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the enterprise. 
In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 
In case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at any given 
point of time. 
 
vi) Classification of Micro and Small Enterprise are as under:  
a. Micro Enterprise –Enterprise where the investment in plant and machinery or equipment does not 
exceed one crore Rupees and turnover does not exceed five core rupees.   
b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment does not exceed 
ten crore Rupees and turnover does not exceed fifty core rupees.   
 
vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to avail the 
benefits under the policy. 

 
viii) The MSEs are required to submit copy of documentary evidence, issued by their registering authority 
whether they are small enterprise or micro enterprise as per provisions of Public Procurement Policy for 
Micro and Small Enterprise (MSEs) Order, 2012 with latest guidelines/clarifications provided by MoMSME. 

 
ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the Agreement or 
commence the work as per Conditions of Contract then such Bidder shall be debarred for a minimum period 
of 1(One) year in line with provisions of Guidelines on Debarment of firms from Bidding. 
 
x) If a bidder participates as a joint Venture (JV), the benefits as per Public Procurement Policy for MSEs 
Order-2012 shall not be applicable to them (Note: Applicable for Tenders for Services).  
14. Auto Extension of Critical Date 
 
 If number of bids received online is found to be less than 03(three) on end date of bid submission 

then the following critical dates of the Tender will be automatically extended for a period of four days 
ending at 17.00 hrs: 

 Last date of submission of Bid. 

 Last date of receipt of EMD. 

 Date of Opening of Tender. 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day. 
This extension will be also applicable in case of receipt of zero bid. 
Notes: 

1. The validity period of tender should be decided based on the final end date of submission of 
bids. 



2. The auto extension shall work on the basis of number of bids received only. It may so happen 
that any of these bids may be eventually rejected during Tender Opening, Technical evaluation 
or further process of evaluation resulting the total number of valid bids becoming less than 
03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids on the 
extended date of opening of tender. 

 
15. One Bid per Bidder:  
 

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a 
partnership firm or as a partner in a joint venture or as a Company registered under Companies 
Act. A Bidder who submits or participates in more than one Bid (other than as a sub-contractor or 
in cases of alternatives that have been permitted or requested) will cause all the proposals with 
the Bidder's participation to be disqualified. 

 
16. Refund of EMD:  

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected 
bidders will be refunded at any stage directly to the account from where it had been received 
(except the cases where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any account other 
than the one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD has been 
made due to any technical reason then it will be paid through conventional system of e-payment. 
For this purpose, if required, Tender Inviting Authority will obtain the Mandate Form from the 
Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it 
is forfeited by the department. 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then 
his/her EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained by 
CIL/ Subsidiary and will be adjusted to Performance Security Deposit. 
 

17. Site Visit: 
 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine 
the Site of Works and it’s surrounding, approach road, soil condition, investigation report, existing 
works, if any, connected to the tendered work, drawings connected to the work, if / as available and 
obtain all information that may be necessary for preparing the Bid and entering into a contract for 
execution of the works. The cost of visiting the Site shall be at the Bidder’s own expense. 
17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the 
working conditions and other prevalent conditions and fluctuations thereto whether he/she/they 
actually visits the Site /Area or not and has taken all the factors into account while quoting 
his/her/their rates. 
17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 
materials/workmanship, specification, requirements and conditions of contract. 
17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid 
document (if available), supplemented by any information available to the Bidder. 
 

18. Taxes and Duties: 
 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) 
only) and other levies, royalty, building and construction workers cess (as applicable in States) 
payable by the bidder/Contractor under the Contract, or for any other cause as applicable on the last 



date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by 
the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change 
mechanism shall be computed by system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants 
etc. as may be attendant upon execution and completion of works shall also be included in the rates, 
prices and total Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or 
any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 
company on production of documentary evidence in support of payment actually made to the 
concerned authorities. 
 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable 
from the contractor. The details of such duties, taxes and other levies along with rates shall be 
declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made 
only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and 
the rules made there under and after online filing of valid return on GST portal. Payment of GST & 
GST Compensation Cess is responsibility of the service provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or 
GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable 
will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital 
Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and 
services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, 
payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax 
authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess 
paid based on such Tax invoice shall be recovered from the current bills or any other dues of the 
supplier/vendor along with interest and penalty, if any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not 
be subject to variations on any account except to the extent variations allowed as per the conditions 
of the contract of the bidding document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 
statutory authority and the company shall only provide with certificate towards such deduction and 
shall not be responsible for any reason whatsoever. 
 



In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company 
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the District 
Authorities before full and final payment. 
 
Further, where any damages or compensation becomes payable by either the Company or the bidder 
/ contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as 
per the GST provisions in force shall also apply in addition to such damages or compensation. 
 
Note: 

During the execution of the contract if the GST status of the bidder changes, then the payment of GST, 

if any, to the contractor  will be made as per the GST status declared by the bidder during tender stage 

based on which cost to company has been ascertained or at actuals, whichever is lower. 

19. Cost of Bidding:  
 

The bidder shall bear all costs associated with the preparation and submission of his bid and the 
Employer will in no case be responsible or liable for those costs. 
 

20. Technical Specifications: 
 
 The tenderer shall closely study all specifications in detail, which govern the rates for which he is 

tendering. 
 
21. Currencies of Bid and Payment:  

 
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  
 

22. Handing Over of Site: 
 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) at 
his/their own expense and the site cleaned and handed over to the company and he/they shall 
intimate officially of having completed the work as per contract. 
 

23. Deployment of Manpower and Machineries: 
 
The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles and the 
technical/ supervisory personnel required for execution of the work. 
 

24. Change in Constitution of the Contracting Agency: 
 
Prior approval in writing of the company shall be obtained before any change is made in the 
constitution of the contracting agency, otherwise it will be treated as a breach of Contract. 
 

25. Canvassing in Tender: 
 

 Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders 
submitted by such tenderers who resort to canvassing shall be liable for rejection. 

 
26. Letter of Acceptance (LOA)/Work Order/Agreement: 

 
 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 

electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period. 
The L-1 bidder will get the information regarding award of work on their personalised dash-board on-
line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued by the Company, the 



successful tenderer shall execute contract agreement in the company's prescribed form for the due 
fulfilment of the contract. Failure to enter into the required contract within the specified period in 
the work order shall entail cancellation of LOA/work order and forfeiture of the Earnest Money. In 
addition, the department may debar the bidder from participating in future bids for at least 12 
months as per Guidelines on Debarment of firms from Bidding. 

 
27. Bid Validity:  
 The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of bid 

submission. The validity period of tender shall be decided based on the final end date of submission 
of bids. 

 
 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the 

bidders (all the responsive tenderers) to extend the period of validity for a specified additional period. 
The employer’s request and the bidder’s responses shall be made in writing. A bidder may refuse the 
request without forfeiting his bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid.  

 
The tenderer shall not, during the said period or within the period extended by mutual consent, revoke 

or cancel his tender or alter the tender or any terms/conditions thereof without consent in writing of 
the company. In case the tenderer violates to abide by this, the Company will be entitled to take 
action as per clause No.28 (Modification and Withdrawal of Bid) of NIT. 

 
28. Modification and Withdrawal of Bid: 
 

Modification of the submitted bid shall be allowed on-line only before the deadline of submission of 
tender and the bidder may modify and resubmit the bid on-line as many times as he may wish. Bidders 
may withdraw their bids online within the end date of bid submission and their EMD will be refunded. 
However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in that particular 
tender. For withdrawal of bid after the end date of bid submission, the bidder will have to make a 
request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of 
work order/LOA with the following provision of penal action:  
 
a. If the request of withdrawal is received before online notification for opening of price bid, the EMD 
will be forfeited and bidder will be debarred for minimum 1 (one) year from participating in tenders 
in CIL/Subsidiary. The Price-bid of remaining bidders will be opened and the tender process shall go 
on.  
 
b. If the request of withdrawal is received after online notification for opening of price bid, the EMD 
will be forfeited and the bidder will be debarred for minimum 1 (one) year from participating in 
tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this bidder will be opened and 
action will follow as under:  
 
i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done. 
 
Note:  
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval 
of Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of 
CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred for minimum 1 (one)year 
from participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and 
CIL/Subsidiary HQ and the updated list will be maintained by all Tender Inviting Authority/Evaluators. 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such order. 
The standard operating procedure to handle withdrawal of bid after end date of submission shall be 
as per Clause no 29 (Standard Operating Procedure for Withdrawal of Bid) of NIT. 



 
29. Standard Operating Procedure for Withdrawal of Bid:  
 

I.  The Mode of withdrawal: - 
 

A. Online Withdrawal of Bids: 
a.     The system of online withdrawal is available on the portal up to end date of bid    

submission, where any bidder can withdraw his/her bid which will attract no penal action 
from department side. 

b.   The system of online withdrawal beyond end date of bid submission and till award of 
contract is also available but not fully functional and under development stage. Once it is 
developed and implemented only online withdrawal shall be considered except for some 
exceptional cases as mentioned in clause below.   

B. Offline Withdrawal of Bids : 
a.     A partner of bidder (in case of JV and partnership firms) whose DSC is registered on the 

e-Procurement portal can access the portal for online withdrawal but when there is a split 
in the business relationship, the partners whose DSC is not registered on the portal do 
not have the option of online withdrawal of bid. Hence such partners may opt to use 
offline method of withdrawal of his/her offer (or express his disassociation from the 
bidder organization). 

b.   Till a fully functional system of online withdrawal of bid (beyond end date of bid 
submission and till award of contract) is not developed and implemented, offline 
withdrawal shall also be considered. 
 

II. Acceptance of withdrawal by Tender Committee: 
 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee 
for deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 
a. Whether the request for withdrawal of offer has been received from right source and 

authentic. For this purpose a letter is to be sent by registered post/speed post to the bidder 
on the address as given by him in the enrollment page of e-Procurement portal, allowing 10 
days’ time to confirm the withdrawal.  If the bidder does not confirm the withdrawal within 
the stipulated period then it should be construed that there is no withdrawal of bid. In case 
the withdrawal/disassociation from the firm (Joint Venture or Partnership firm) has been 
submitted by any other partner then also the confirmation has to be sought from the bidder 
and if bidder wants to deny the withdrawal/disassociation from the JV or the partnership 
firm then the bidder shall be required to furnish a legally acceptable document signed by all 
the partners of the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide intention 
of any participating bidder such as participating or supporting a cartel formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender should be 
cancelled apart from other penal action as per e-Procurement Manual for works and services 
of CIL and other guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action in line 
with the prescriptions of the e-Procurement Manual for works and services of CIL will be 
applicable. 

e. The Tender Committee may also obtain the opinion of legal department in order to ascertain 
the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above.  
 

30. Postponement of scheduled date(s): 
 
     The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel 

the tenders without assigning any reason whatsoever. 
 
31. Public Enterprises preference: 
 
 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible 

under prevailing policy. 
 
32. Contract Agreement Document(s): 
 



 This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & 
Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), Technical 
Specifications, drawings (if any) and any other document uploaded on portal as NIT document forms 
an integral part of this NIT and shall also form a part of the contract agreement as per clause 2 of 
General Terms and Conditions. 

 
33. Sub-letting of Work: 
 
 No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated 

jobs is permissible with the prior approval of the department. The total value of subcontracted work 
should not exceed 25% of the contract price specified in the contract. Procurement of material, hiring 
of equipment or engagement of labour will not mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being not the 
lowest, he will be prohibited from working as a sub-contractor for the contractor who is executing the 
contract. 
 

The Contract Agreement will specify major items of supply or services for which the contractor proposes 
to engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition 
or deletion from any such list and will submit proposals in this regard to the Engineer-in -
Charge/Designated Officer-in-charge for approval well in advance so as not to impede the progress 
of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the 
contractor from any of his obligations, duties and responsibilities under the contract.  

 
34. Prohibition of Child Labour engagement: 
 
 The contractor/contractual Agencies must not engage any Child Labour during the course of 

execution of the contract work within the meaning and scope of the Child Labour Prohibition 
&Regulation Act-1986 and its relevant Act and Rules amended from time to time by the Govt. of India. 

 
35. Implementation of CMPF/EPF: 
 
 The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the 

workers deployed by him as detailed in the tender document. 
 
36. Splitting up of the work: 
 

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or 
all the tenders without assigning any reasons whatsoever and to split up the work between two or 
more tenderer(s) or accept the tender in part and not in its entirety.  
 

37.Settlement of Disputes: 
 

Matters relating to any dispute or difference arising out of this tender and subsequent contract 
Awarded based on this tender, shall be dealt as per Clause No. 16- title-‘Settlement of Disputes’ of 
the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender document. 
 

38. Restrictions on Procurement from a bidder of a country which shares a land border with India and 
on sub-contracting to contractors from such countries: 

 
The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, GoI as 
amended from time to time shall be applicable. 
I. Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority. 



II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context) 
means any person or firm or company, including any member of a Joint venture (that is an 
association of several persons or firms or companies), every artificial juridical person not falling 
in any of the descriptions of bidders stated herein before, including any agency, branch or office 
controlled by such person, participating in a procurement process. 

III.  “Bidder from a country which shares a land border with India” for the purpose of order F.No. 
6/18/2019-PPD dated 23.07.2020 means :- 
b. An entity incorporated, established or registered in such a country; or  
c. A subsidiary of an entity incorporated, established or registered in such a country; or  
d. An entity substantially controlled through entities incorporated, established or registered 

in such a country; or 
e. An entity whose beneficial owner is situated in such a country; or 
f. An Indian (or other) agent of such an entity; or 
g. A natural person who is a citizen of such a country; or 
h. A joint venture where any member of the joint venture falls under any of the above. 

 
IV. “The beneficial owner” for the purpose of (III) above will be as under: 

 
1.  In case of a company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more juridical person(s), 
has a controlling ownership interest or who exercises control through other means. 

Explanation- 
a. “Controlling ownership interest” means ownership of, or entitlement to more than Twenty 

Five Percent of shares or capital or profits of the company; 
b. “Control” shall include the right to appoint the majority of the directors or to control the 

management or policy decisions, including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements; 
 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 
alone or together, or through one or more juridical person, has ownership of entitlement to 
more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more juridical 
person, has ownership of or entitlement to more than fifteen percent of the property or capital 
or profits of such association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 
relevant natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 
a chain of control or ownership. 

 
V. An Agent is a person employed to do any act for another, or to represent another in dealings 

with third person. 
VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered with the 
competent Authority. 

 
Note:   
1. (a) The intending bidders must submit a Undertaking at Annexure-III in compliance to order 

no.F.No.6/18/2019-PPD dt 23/7/2020 and as amended from time to time of Ministry of 
Finance, GoI. 

      AND  



        (b) Valid registration from competent authority (if applicable). Registration should be valid at 
the time of submission of bid and at the time of acceptance of bids. 

 
2. Guidelines issued by GoI regarding registration with Competent Authority and regarding 

exclusion from restriction may please be referred. 
39. Code of Integrity for Public Procurement (CIPP) 

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement (CIPP) as 

given in the tender document at Annexure IX. This will be signed by the authorized signatory of the 

Bidder (s) with name, designation and seal of the Company at time of execution of formal agreement. 

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website 
https://coalindiatenders.nic.in only. No separate notification shall be issued in the press. Bidders are 
therefore requested to visit our website regularly to keep themselves updated. 

40. Integrity Pact (applicable for tenders with estimated cost more than Rs. 200 lakhs/ as decided by 
CIL/ Subsidiary). 
Bidders are required to accept unconditionally the Pre-Contract Integrity Pact in GTE as per enclosed 
format, Annexure VIII.  

Name, address, email and contact No. of the Independent External Monitor (IEM) nominated for this 
tender: 
 

Sl. No. Name email Id 

1 ………………… ………. 

2 ……………………… ……………. 

 
 
 

     SD ON 17.04.2025 
                           Staff Officer (Civil) 

                    NK Area, Dakra  

 
 

INSTRUCTIONS TO BIDDERS 
 

1. SCOPE OF BIDDER. 
 

1.1 TheCentral Coalfields Limited (referred to as Employer in these documents) invites bids for the work(s) 
as mentioned in the Notice. The Bidder should submit Bid for all the works mentioned in the NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion period 
specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS. 

 
2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, 
partnership firm, company registered under Companies Act, any legal entity or joint ventures. The 
bidders shall be eligible to participate only if they fulfill the qualifying criteria laid down separately 
hereinafter. 
 
2.2 Deleted 
 

https://coalindiatenders.nic.in/


2.3 Joint Venture: Two or three companies/contractors may jointly undertake contract/contracts. Each 
entity will be jointly and severally responsible for completing the task as per the contract (applicable for 
bids having estimated cost above Rs.2 Crores). 

 
Joint Venture details:  

 
Name of all partners of a joint venture (not more than 3): 

                       1. Lead partner 
          2. Partner 
          3. Partner 

 
Note - The participating share of JV Partners shall be as below;  

i) Lead Partner shall have at least 50% participating share in JV.  
ii) Other partner(s) shall have at least 20% participating share in JV.  

 
Joint Venture must comply the following requirements: 
 
       i) Following are the minimum qualification requirements for Joint Venture  

              a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as     
deliberated under cl.3.3(A) of ITB towards fulfillment of qualification criteria related to 
experience. 

 
b) The qualifying criteria parameter e.g. financial resources (Turnover) of the individual partners 
of the J.V. will be added together, for the relevant period, and the total criteria should not be less 
than as deliberated under cl.3.3(B) of ITB towards fulfillment of qualification criteria related to 
financial turnover. 

 
ii)  The formation of joint venture or change in the Joint Venture character/ partners after submission 
of the bid and any change in the bidding regarding Joint Venture will not be permitted.  

 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally bind all 
partners jointly and severally and any bid shall be submitted with a copy of the Joint Venture  
Agreement providing the joint and several liabilities with respect to the contract. 

 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its partners 
individually 
or as a partner in any other Joint Venture or association. 
 
v) The bid submission must include documentary evidence to the relationship between Joint Venture 
partners in the form of JV Agreement to legally bind all partners jointly and severally for the proposed 
agreement which should set out the principles for the constitution, operation, responsibilities 
regarding work and financial arrangements, participation (percentage share in the total) and 
liabilities (joint and several) in respect of each and all of the firms in the Joint Venture. Such JV 
Agreement must evidence the commitment of the parties to bid for the facilities applied for (if pre-
qualified) and to execute the contract for the facilities if their bid is successful. 
 
vi) One of the partners shall be nominated for being in charge of the contract and shall be designated 
as Lead Partner. This authorization shall be evidenced by submitting with the bid a Power of Attorney 
signed by legally authorized signatories of all the partners.  
 
vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur liabilities and 
receive instructions for and on behalf of any and all partners of the Joint Venture and the entire 
execution of the contract shall be done with active participation of the Lead Partner.  



 
viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent 
declarations/ letters/ documents shall be signed by lead partner authorised to sign on behalf of joint 
venture or authorised signatory on behalf of JV. 
 
ix) The bid should be signed/ digitally signed by the DSC holder submitting the bid. 
 
x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture including the 
same entity as partner will be rejected.  

 
xi) The JV agreement may specify the share of each individual partner for the purpose of execution 
of this contract. This is required to fulfill eligibility and also for the  purpose of apportioning the value 
of the contract to that extent to individual partner for subsequent submission in other bids if he 
intends to do so for the purpose of the qualification in that Bid. 
 
xii) The earnest money / Bids Security can be submitted by the Joint Venture / one or more partners 
of the joint venture. 
 
xiii) The JV agreement must specifically state that it is valid for the project for which bidding is done. 
If JV breaks up mid-way before award of work and during bid validity period bid will be rejected.  
 
  If JV breaks up midway before award of work and during bid validity/after award of work/during 
pendency of contract, in addition to normal penalties as per provision of bid document, all the 
partners of the JV shall be debarred from participating in future bids for a minimum period of 12 
months.  
 
xiv) JV agreement shall be registered in accordance with law so as to be legally valid and binding on 
the members before making any payment.  
 
xv) JV shall open a Bank Account in the name of JV and all payments due to the JV shall be credited 
by employer to that account only. To facilitate statutory deductions all statutory documents like 
PAN/GSTIN, etc. in the name of the Joint Venture shall be submitted by JV before making any 
payment. 

 
2.4The Company reserves its right to allow Public Enterprises purchase preference facility as admissible 
under prevailing policy. 
 
2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior permission is required 
to be taken from the principle employer for engagement of sub-contractors in part work/ piece rated 
work. The total value of subcontracted work should not exceed 25% of the contract price specified in the 
contract. Procurement of material, hiring of equipment or engagement of labour will not mean sub-
contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being not the 
lowest, he will be prohibited from working as a sub-contractor for the contractor who is executing the 
contract. 
 
The Contract Agreement will specify major items of supply or services for which the contractor proposes 
to engage sub-contractor/sub-vendor. The contractor may from time to time propose any addition or 
deletion from any such list and will submit proposals in this regard to the Engineer-in–Charge/Designated 
Officer in charge for approval well in advance so as not to impede the progress of work. Such approval 
of the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor from any of his 
obligations, duties and responsibilities under the contract.  



 
3. QUALIFICATION OF THE BIDER  
 

3.1 The bidders shall be required to submit bid with all the information as sought online along with 
required documents. 

 
3.2 All bidders shall submit the following information and documents with their bids: 
 

a. Copies of documents in support of legal status of bidder as per NIT; written power of attorney of 
signatory of the Bid to commit the Bidder.  

b. Experience of having successfully completed similar works in support of eligibility criteria during 
last seven years including monetary value and period as per e-Tender Notice.   

c. Average annual financial turnover during the last 3 (three) years ending 31st  March of the 
previous financial year  should be at least 30% of the estimated cost put to tender as mentioned 
in e-Tender Notice. 

       (The “Previous Financial Year” shall be computed with respect to the e-Publication  
date of NIT). 
d. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender Notice. 
e. Document to support the status of bidder with respect to GST as mentioned in e-Tender Notice. 
f. The Bidder will have to submit a declaration in support of the authenticity of the credential 

submitted  by him and also with other commitment along with the Bid in the form of an 
undertaking as per the format provided in the bid document. 

g. Two or three companies/contractors participating in the bid as Joint Venture should submit  Firm-
wise   e.g. (i) participation details/contribution of each, (ii) Legal status of firm, (iii) PAN, (iv) GST 
registration              Certificate/status and also (v). JV Agreement on non-judicial Stamp-paper as 
per given format. 

h. Any other document to support the qualification information as submitted by bidder. 
 
3.3 All bidders shall fulfil the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender Notice. 
Such details shall be submitted as deliberated at e-Tender Notice. 
 
3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding company or its 

other subsidiaries will not be taken into account. However, if the bidder is a holding company, the 
experience and resources of its wholly owned subsidiaries will be taken into consideration. 

 
3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified:- 
 

(i) if they have made misleading or false representations in the forms, statements and attachments 
submitted as proof of the qualification requirements. 
 
Notes:(Not a part of bid document) 
I) The qualification criteria shown above are to be considered as a standard for normal works. 

       2) For specialized works, based on requirement, the subsidiary may add or modify with the approval of 
competent authority. 

     3) The documents to be furnished by the bidder to prove that he is satisfying the qualification criteria laid 
down should all be in the bidders name except in cases where though the name has changed, owners 
continued to remain the same and in cases of amalgamation of entities and when a holding company 
relies on the credential of its wholly owned subsidiaries. 

 
4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a 
partnership firm or as a partner in a joint venture or as a Company registered under Companies Act. A 



Bidder who submits or participates in more than one Bid (other than as a sub-contractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with the Bidder's 
participation to be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred from 
participating in future tenders in concerned Subsidiary/CIL HQ for a period of 12(twelve) months from the 
date of issue of such letter. In case of JV/Partnership firm, the debarment shall also be applicable to all 
individual partners of JV/Partnership firm. 

 
“Note (Not part of tender document): 
In the above case, approval of Tender Accepting Authority shall be taken. In case Board/CMD of 
CIL/Subsidiary is Tender Accepting Authority, then the approval of CMD of CIL/Subsidiary is to be 
obtained.” 
 

5. COST OF BIDDING 
 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will in no case be responsible or liable for those costs. 

 
6. SITE VISIT 

 
6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the 
Site of Works and its surroundings, approach road, soil condition, investigation report, existing works, if 
any, connected to the tendered work, drawings connected to the work, if / as available and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for execution of 
the Works. The costs of visiting the Site shall be at the Bidder's own expense. 
 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the working 
conditions and other prevalent conditions and fluctuations thereto whether he actually visits the 
site/area or not and has taken all the factors into account while quoting his rates. 
 
6.3 The bidder is expected, before quoting his rate, to go through the requirement of materials / 
workmanship, specification, requirements and conditions of contract.  
 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid 
document (if available), supplemented by any information available to the bidder. 

 
7. CONTENT OF BIDDING DOCUMENTS 

 
7.1 The set of bidding documents comprises the documents listed in the table below as issued online by 
the Employer and addendum/corrigendum issued in accordance with relevant provision. 
 
a.          Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 
d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f.          Pre contract Integrity Pact (if applicable)  
g.          User portal Agreement 
h.   Guidelines on Debarment of firms from Bidding 
i.           Code of Integrity for Public Procurement (CIPP) 
j.  Other document, if required. 
 



8. CLARIFICATION OF BIDDING DOCUMENTS 
 

8.1 The bidder may seek clarification on-line within the specified period. However, the management will 
clarify as far as possible to the relevant queries. 
 
8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the 
scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues 
and to answer the questions on any matter that may be raised at that stage. Non-attendance at the pre-
bid meeting will not be a cause for disqualification of bidder and it shall be presumed that the bidder 
does not require any clarification. The management shall circulate proceedings of the pre-bid meeting, 
if held 
 

9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR 
SPECIALISED WORK) 

 
9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by 
issuing addenda. 
 
9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed in the 
website. The bidder shall upload/ submit the same during bid submission. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing 
their Bids, the Employer may extend, as necessary, the deadline for submission of Bids, in accordance 
with Sub-clause 18.2 below. 
 
9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 
NOTE:-Instructions to bidders shall not incorporate this provision in the Bid for normal civil engineering 
works.  
 

10. LANGUAGE OF BID 
 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Submission of Bid: 
 

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be accepted 
offline. 
 
b. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the 
chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal will be 
free of cost and one time activity only. The registration should be in the name of bidder, whereas DSC 
holder may be either bidder himself or his duly authorized person. The bidder is one whose name will 
appear as bidder in the e-Procurement Portal.  
 
c. The bidders have to accept unconditionally the online user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT including General and Special Terms & Conditions, 
Integrity Pact and other conditions, if any, along with on-line undertaking in support of the authenticity 
of the declarations regarding the facts, figures, information and documents furnished by the Bidder on-
line in order to become an eligible bidder. No conditional bid shall be allowed/accepted. 
 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking 



regarding Genuineness of the information furnished by him on-line & authenticity of the scanned copy 
of documents uploaded by him on-line in support of his eligibility criteria, declaration w.r.t Make in India 
order dated 16.09.2020, Bid Security Declaration etc. and Letter of Bid. No recycling will be done for this 
document i.e. no further clarification will be sought from bidder. 
 
d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender document. This will be the 
covering letter of the bidder for his submitted bid.  The bidders have to accept unconditionally the Letter 
of Bid in GTE (General Technical Evaluation) at the time of bid submission. No recycling will be done for 
this document i.e. no further clarification will be sought from bidder.   
 
e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online 
information furnished by the bidder are to be uploaded in Cover-I & OID (Other Important Document, if 
applicable) by the bidder while submitting the bid online. 
 
f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in Excel format 

(password protected) and will be uploaded during tender creation. This will be downloaded by the 
bidder and he will quote the rates for all items on this Excel file. Thereafter, the bidder will upload 
the same Excel file during bid submission in Cover-I/Cover-II. The Price-bid will be in Item 
Rate/Percentage Rate BOQ format and the bidder will have to quote for all the tendered items and 
the L-1 will be decided on overall quoted value. The Price-bids of the tenderers will have no condition. 
The Price Bid which is incomplete and not submitted as per instruction given above will be rejected. 
Any alteration/modification in the Excel format may lead to rejection of bid. 

 
12. BID PRICES 

 
12.1 Deleted 
 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of Quantities 
and amount(s) calculated and totaled. 

 
12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) 
only) and other levies, royalty, building and construction workers cess (as applicable in States) payable 
by the bidder/Contractor under the Contract, or for any other cause as applicable on the last date of 
submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by the Bidder. 
Applicable GST, if any, either payable by bidder or by company under reverse change mechanism shall 
be computed by system in BOQ sheet as per predefined logic.  
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. 
as may be attendant upon execution and completion of works shall also be included in the rates, prices 
and total Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or 
any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 
company on production of documentary evidence in support of payment actually made to the 
concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from 
the contractor. The details of such duties, taxes and other levies along with rates shall be declared by 
the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & 
GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service availer 
(i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made only on 



the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and the rules 
made there under and after online filing of valid return on GST portal. Payment of GST & GST 
Compensation Cess is responsibility of the service provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or 
GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable will 
be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods 
or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST 
& SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 
proper tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based on such Tax 
invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with 
interest, if any. 
 
Further, where any damages or compensation becomes payable by either the Company or the bidder / 
contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as per the 
GST provisions in force shall also apply in addition to such damages or compensation. 
 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the payment of GST, 
if any, to the contractor will be made as per the GST status declared by the bidder during tender stage 
based on which cost to company has been ascertained or at actuals, whichever is lower. 
 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall 
not be subject to variations on any account except to the extent variations allowed as per the conditions 
of the contract of the bidding document. 

 
13. CURRENCIES OF BID AND PAYMENT 

13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 
 

14. BID VALIDITY 
 

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid submission. A bid 
valid for a shorter period shall be rejected by the Employer. 
 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 
that the bidders may extend the period of validity for a specified additional period. The request and the 
bidder's responses shall be made in writing. A bidder may refuse the request without forfeiting his bid 
security. A bidder agreeing to the request will not be required or permitted to modify his bid. 

 
15. BID SECURITY/EARNEST MONEY DEPOSIT 
 

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown 
in e-Tender Notice for this particular work. Bid Security/EMD will be required to be deposited in the 
form as deliberated below: 



The bidder will have to make the payment of EMD through online mode only.  
 
In Online mode the bidder can make payment of EMD either through net-banking from designated 
Bank/s or through NEFT/RTGS from any scheduled Bank In case of payment through net-banking the 
money will be immediately transferred to CIL/Subsidiary’s designated Account. In case of payment 
through NEFT/RTGS the bidder will have to make payment as per the Challans generated by system on 
e-Procurement portal before submission of bid. Bidder will be allowed to submit his/her bid only when 
the EMD is successfully received in CIL/Subsidiary account and the information flows from Bank to e-
Procurement system. 
 
Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) will be exempt from the payment of earnest money 
(applicable only for Services tenders). 
 
In case of exemption of EMD the scanned copy of document in support of exemption will have to be 
uploaded by the bidder during bid submission. However, this option is to be enabled only in those 
cases where the exemption of EMD to some bidders is allowed as per NIT. 
 
Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security for tenders 
having estimated value below Rs. 2 lakhs. 
 
15.2. Any bid, which has not been, submitted either with the requisite amount of EMD or the valid 
exemption document (as applicable) shall be summarily rejected by the employer as non-responsive. 
  
15.3 The EMD of rejected bidders will be refunded at any stage directly to the account from where it 
had been received (except the cases where EMD is to be forfeited). 
 
15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with performance 
security / security deposit at bidder’s option. 
 
15.5 The Bid Security/Earnest Money may be forfeited: 
 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of Bid validity 
/ extended validity with mutual consent; or 
 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
i. Sign the Agreement; or 
ii. Furnish the required Performance Security 
 
Additionally, the company shall debar such defaulting contractor from participating in future tenders 
in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of 
JV/Partnership firm.  
 
“Note (Not part of tender document):- 
In the above case, debarment shall be done as per Guidelines on Debarment of firms from Bidding. 
 
15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
 
15.7No claim from the bidders will be entertained for non-receipt of the refund in any account other 
than the one from where the money is received. 
 



15.8 If the refund of EMD is not received by the bidder in the account from which the EMD has been 
made due to any technical reason, then it will be paid through conventional system of e-payment. For 
this purpose, bidder should submit E-Mandate form in format provided by company. 
 
15.9 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it 
is forfeited by the department. 
 
15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then 
his/her EMD will be refunded automatically after the opening of tender. 
 

16. SIGNING OF BID 
 
16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it does not 
require any physical signature. However, if the Contractor’s bid bears the physical signature in addition 
to the digital signature of DSC holder, it will be accepted without questioning the identity of person 
singing the bid. 
 
16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. However, if 
the DSC holder is bidding online on behalf of the bidder then the Power of Attorney or any sort of legally 
acceptable document for the authority to bid on behalf of the bidder is required. 

 
17. Deleted 

 
18. DEADLINE FOR SUBMISSION OF BIDS 

 
18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated date and 
time. 

 
18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an 
amendment, in which case all rights and obligations of the Employer and the Bidders previously subject 
to the original deadline will then be subject to the new deadline. 
 
18.3 If number of bids received online is found to be less than 03(three) on end date of bid submission 
then the following critical dates of the Tender will be automatically extended for a period of four days 
ending at 17.00 hrs:: 

• Last date of submission of Bid 
• Last date of receipt of EMD 
• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.  
 
This extension will be also applicable in case of receipt of zero bid.  
 
Notes: 
1. The validity period of tender should be decided based on the final end date of submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. (It may so happen that 

any of these bids may be eventually rejected during Tender Opening, Technical evaluation or further 
process of evaluation resulting the total number of valid bids becoming less than three.) 

3. After extension, the tender shall be opened irrespective of available number of bids on the extended 
date of opening of tender. 

 
19. LATE BIDS 



 
19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended deadline, 
as the case may be. 
 

20. MODIFICATION AND WITHDRAWAL OF BIDS 
 
20.1 For Single Cover System:  
 
20.1.1 Modification of the submitted bid shall be allowed online only before the deadline of submission 
of tender and the bidder may modify and resubmit the bid online as many times as he may wish. 
 
20.1.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD will 
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in 
that particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have 
to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue 
of work order/LOA with the following provision of penal action:  

1. the EMD will be forfeited and   
2. the bidder will be debarred for minimum 1(One) year from participating in tenders in 
CIL/Subsidiary.  

20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow as 
under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

 
Note: 
In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of 
Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of CMD), 
stating that the EMD of bidder is forfeited, and this bidder is debarred forminimum 1(One)year from 
participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary HQ. 
and the updated list will be maintained by all Tender Inviting Authority/Evaluators. 
 
Penal action against clauses above will be enforced from the date of issue of such order. 
 
20.2 For Two Part System: 
 
20.2.1 Modification of the submitted bid shall be allowed on-line only before the deadline of submission 
of tender and the bidder may modify and resubmit the bid on-line as many times as he may wish.  
 
20.2.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD will 
be refunded. However, if the bidder once withdraws his bid, he will not be able to resubmit the bid in 
that particular tender. For withdrawal of bid after the end date of bid submission, the bidder will have 
to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue 
of work order/LOA with the following provision of penal action:   

a. If the request of withdrawal is received before online notification for opening of price bid, the 
EMD will be forfeited and bidder will be debarred for minimum 1 (one) year from participating 
in tenders in CIL/Subsidiary. The Price-bid of remaining bidders will be opened and the tender 
process shall go on.   

b. If the request of withdrawal is received after online notification for opening of price bid, the EMD 
will be forfeited and the bidder will be debarred for minimum 1 (one) year from participating in 
tenders in CIL/Subsidiary.  

 
20.2.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow as 
under:  



i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.   
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.   

Note:  
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of 
Tender Accepting Authority (in case Board is Tender Accepting Authority then with the approval of CMD), 
stating that the EMD of bidder is forfeited, and this bidder is debarred forminimum 1(One)year from 
participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary HQ. 
and the updated list will be maintained by all Tender Inviting Authority/Evaluators. 
 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such order. 
*Delete whichever is not applicable 

 
21. BID OPENING 

 
21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature 
Certificates on the prescheduled date & time of Tender Opening.  

 
22. PROCESS TO BE CONFIDENTIAL 

 
22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 
officially concerned with such process until the award to the successful Bidder has been announced. 
However, the Tender Status will be in public domain and anyone visiting the site can view it by identifying 
the tender.  
 
It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening of 
bid till award of contract.  Additionally, information shall also be sent by system generated e-mail and 
SMS at nodal points (Date of bid opening, Requisition for Clarification on Confirmatory document from 
bidder(s), award of work etc.). No separate communication will be required in this regard. Non-receipt 
of e-mail and SMS will not be accepted as a reason of non-submission of Confirmatory documents within 
prescribed time.. 
 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions may result 
in the rejection of his Bid. 
 
22.3 From the time of bid opening to the time of contract award, no bidder shall contact the Procuring Entity on 
any matter related to the bid, except on request and prior written permission. 
 

23. CLARIFICATION OF BIDS 
23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the 
Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing. To assist in the examination, 
evaluation, and comparison of Bids, the Employer may, ask any Bidder for clarification of the Bidder's 
Bid, including breakup of unit rates. The request for clarification and the response shall be in online 
mode. 
 
23.2 In case the Tender Committee finds that there is some deficiency in uploaded documents 
corresponding to the information furnished online or in case corresponding document have not been 
uploaded by bidder(s) then the same will be specified online by Evaluator clearly indicating the 
omissions/shortcomings in the uploaded documents and indicating start date and end date allowing 7 
days (7 x 24 hours) time for online re-submission by bidder(s). The bidder(s) will get this information on 
their personalized dashboard under “Upload confirmatory document” link. Additionally, information 
shall also be sent by system generated email and SMS, but it will be the bidder’s responsibility to check 



the updated status/information on their personalized dash board regularly after opening of bid. No 
separate communication will be required in this regard. Non-receipt of e-mail and SMS will not be 
accepted as a reason of non-submission of documents within prescribed time. The bidder(s) will upload 
the scanned copy of all those specified documents in support of the information/ declarations furnished 
by them online within the specified period of 7 days. No further clarification shall be sought from Bidder. 
 
Seeking clarification shall be restricted to confirmation of submitted document/online information only 
and it should be only for one time for a period of upto 7 days. The clarification shall be taken in online 
mode in the e-Procurement portal of CIL only. 
 
Note: The shortfall information/ documents should be sought only in case of historical documents which 
pre-existed at the time of the tender opening and which have not undergone change since then. These 
should be called only on basis of the recommendations of the TC. So far as the submission of documents 
is concerned with regard to qualification criteria, after submission of the tender, only related shortfall 
documents should be asked for and considered. For example, if the bidder has submitted a contract 
without its completion/ performance certificate, the certificate can be asked for and considered. 
However, no new contract should be asked for so as to qualify the bidder. 
 
23.3 No document presented by the bidder after closing date and time of submission of bid will be 
considered unless otherwise called for as per clause 23.2 above.  
 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
 

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid: 
 a.  meets the eligibility criteria defined in Clause 3; 
 b.  has been properly signed; 

c. is accompanied by the required Bid security/ EMD Exemption Document  
(if applicable). 
d. is substantially responsive to the requirements of the Bidding documents. 

 
24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications 
of the Bidding documents without material deviation or reservation. A material deviation or reservation 
is one : 

a. which affects in any substantial way the scope, quality, or performance of the works: 
b. which limits in any substantial way, inconsistent with the Bidding documents, the 
Employer's rights or the Bidder's obligations under the Contract; or 
c. whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive Bids. 

 
24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion. 

 
25. Deleted 

 
26. EVALUATION AND COMPARISON OF BIDS. 
 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in 
accordance with Clause 24.Price bid of the bidder will have no condition.  
The price bid which is incomplete and not submitted as per instruction given in the bid document will be 
rejected. 

 
 
26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by the Bidder in 
online Mode and subsequently downloaded from the e-procurement portal of CIL. 



 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to the requirements of 
the Bidding documents. 
 
26.4 No document presented by the bidder, after closing date and time of bid, will be taken into account 
by the evaluation committee unless otherwise called for during scrutiny / technical scrutiny by the tender 
committee as clarification. This however, will have no bearing with the price quoted in the price bid. If a 
bidder offers a rebate unilaterally after the end date and time of the bid submission, it will not be taken 
into account for evaluation purpose by the tender committee. But if that bidder emerges as the lowest 
evaluated, the rebate offer will be taken into account for determination of the total offer.  
 
26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and 
effect of Goods and Services tax (GST), GST Compensation Cess etc. as applicable. L1 will be decided 
based on cost to the company. 
 
26.6 If the Bid of the successful L-1 bidder is seriously unbalanced in relation to the Company’s estimate 
of the cost of work to be performed under the contract, the Employer may require the Bidder to produce 
detailed price analysis for any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the methods and schedule proposed. 
After evaluation of the price analysis, the company may require that the amount of the 
performance security/security deposit is increased at the expense of the successful bidder to a level 
sufficient to protect the company against financial loss in the event of default on the part of the 
successful bidder under the contract. 
Additional performance security shall be applicable if the bid price is below 15% of the justified price, 
finalized by the owner. The amount of such additional performance security shall be the difference 
between 85% of the owner's justified price and quoted price. 
Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 
labour analyzed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 
Such additional performance security shall be applicable for Item-rate and Percentage Tenders. 
Such additional performance security shall be furnished by bidder along with normal performance 
security as per Cl. No. 4 of GTC. Additionally, the company shall ban such defaulting contractor from 
participating in future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from 
the date of issue of such letter. 
In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm. 
 

27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 
 

 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates 
decided by the owner.   
 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 
decided by the owner.   
 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and (ii) abnormally 
low rate items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25%  in respect of works executed below plinth level and  10% in 
respect of works executed  above plinth level.  
 



Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO. 
Payment of extra quantity over the permitted quantity as explained above would be made on the basis 
of the new analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted below 
25% for the items below plinth level and below 10%  for the items above plinth level of the agreement 
schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge arising out of 
technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for percentage 
rate tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to foundation, 
unless otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever 
is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and 

other elevated structures: all works up to 1.2 metres above the ground level. 
d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 metres 

above the ground level. 
e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is 

lower. 
f) For Roads, all items of excavation and filling including treatment of sub base.  

  
28. AWARD CRITERIA 

 
28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been 
determined to be substantially responsive to the Bidding documents and who has offered the lowest 
evaluated acceptable Bid Price, provided that such Bidder has been determined to be: 

 a.   eligible in accordance with the provisions of Clause 2; and 
 b.   qualified in accordance with the provisions of Clause 3. 

 
29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY  OR ALL BIDS 

 
29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any Bid, 
and to cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders of the grounds for the Employer's action. 

 
30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 
electronically online on the e-procurement portal of CIL prior to expiration of the Bid validity period. 
This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state 
the sum that the Employer will pay the Contractor in consideration of the execution and completion of 
the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called "the 
Contract Price"). 
The offline communication of LOA shall not be mandatory. 
 
30.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract. 
 



The works should be completed as per period specified in the NIT from the Date of Commencement as 
defined in Clause 6.0 of General Terms and Condition. 
 
30.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder, 
work programme etc. within 30(thirty)days following the notification of award along with the letter of 
Acceptance and / or Work Order issued by department. 
 
In case of failure to enter in to agreement within specified period or extended period on the written 
request of the bidder, if any, the department will take action as prescribed in Guidelines on Debarment 
of firms from Bidding along with forfeiture of Earnest Money. The bidder will also debarred from 
participating in re-tender. 
 
No payment for the work shall be made before execution of this agreement. 
30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-
qualified bidder online and the Earnest Money shall be refunded to unsuccessful bidders as per relevant 
clauses. 
 
30.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-
judicial stamp paper in accordance with the relevant law of the State/Union of India. The cost of the 
stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties One of the sets shall be 
stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor 
free of cost and the original is to be retained by the company. For any additional copy, additional cost 
to be charged.  
 
All additional copies should be certified by the Engineer-in-Charge.   
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so that 
these are available for inspection at all reasonable times by the Engineer-in-charge, his representatives 
or any other officials authorized by the company for the purpose. 
 
The contract document shall not be used by the contractor for any purpose other than this contract 
and the contractor shall ensure that all persons employed for this contract strictly adhere to this and 
maintain secrecy, as required of such documents. 

 
31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
31.1 Security Deposit shall consist of two parts;  

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

 
  The security deposit shall bear no interest.  
 
 For details refer cl.4 of General Terms of Conditions. 

 
32. EMPLOYMENT OF  LABOUR 

 
32.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from 
time to time), local project affected people and pay wages not less than the minimum wages as per 
minimum Wages Act or such other legislations or award of the minimum wage fixed by respective State 
Govt. or Central Govt. as may be in force. 
 
Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing 



under provision of CMPF/EPF and allied scheme valid from time to time shall be responsibility of the 
contractor.  
The contractor needs to ensure that the employee has become a member of any of the provident fund 
as the case may be and the unique membership number of the CMPF/EPF or Allied Scheme needs to be 
submitted to Employer.  
In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made 
in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the competent authority 
annually /as and when asked. Bidder shall also submit copies of statutory returns. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall 
be reimbursed to the contractor on production of proof of payment limited to the maximum likely 
number of workmen to be deployed as indicated in the tender document. Such payments shall be made 
on quarterly basis and shall not be included in the Contract Value. 
 
32.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act. 
 
32.3 The contractor’s workmen shall be paid through Bank. 
 
32.4The contractors shall register themselves on the Contract Labour Payment Management Portal 
(CLPMP) of CIL within 30 days of issue of work order and will have to enter and update periodically the 
following details in the portal: 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each month. 
 
32.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of 
wages. 
 
NOTE: In case company decides/ circulates separate wages for underground works / for works within 
mine premises, the same may be allowed based on appropriate circular. Clause 32.1 shall stand amended 
to this extent before notification of bid. 
 

33. LEGAL JURISDICTION 
 
35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent contract awarded 
based on the bid shall be subject to the jurisdiction of local court only where the subject work is to be 
executed. 

34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 
 

i) The bidders will download the Bid documents from the website. The company shall not be 
responsible for any delay/ difficulties/ inaccessibility of the downloading facility for any reason 
whatsoever. The downloading facility shall be available as soon as the bid is notified. 

ii) The bid document as available online on the e-procurement of CIL shall always prevail and will be 
binding on the Bidders. Any claim on account of any deviation with respect to this online Bid 
document from the Bidder side shall not be entertained.  

 
35. E-PAYMENT 

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the Bank and Branch 
Code along with the Bid. Successful bidders/ Bidders are required to submit an Authorization form duly 
signed for e-payment to them. Enclosed Annexure be filled in and submitted along with the Bid. 

 



36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST more than Rs. 200 lakhs/ as decided 
by CIL/ Subsidiary). 
Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre-contract 
integrity pact as per enclosed format along with the bid. 
 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 
Prior approval in writing of the Company shall be obtained before any change is made in the constitution 
of the contracting agency. If prior approval is not obtained the same will be treated as a breach of 
contract. 

38. MISCELLANEOUS. 
The bidders should fill the bid document properly and carefully. They should avoid quoting absurd rates. 
Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives are synonymous. 
Provisions related to instructions to bidder shall be a part of agreement. 

 
 
 
 
 
 
 
 
 
 
 

 

                                                      SCOPE OF WORK FOR OFFICE COMPLEX AND/OR RESIDENTIAL 
COMPLEX  

 

Scope of Work & Bill of Quantities is to be defined by the Subsidiary based on actual requirement of work. A sample of Scope 

of work & Bill of Quantities has been detailed below based on approximation and it has to be modified with addition or 
deletion of services and items as per the exact requirement of the Subsidiary. 

 
        Approximate covered area (in Sqm):  
        Office Block ……. [Height of the Building: .. M]:  

(i) Basement: …. 

(ii) Ground Floor including Sub-Station, Canteen and Auditorium: … 

(iii) 1st Floor: ….. 

(iv) 2nd Floor: …. 

(v) 3rd Floor: …. 

(vi) Gate & Security Room: … 

 [TOTAL FLOOR AREA: ….].  

All peripheral roads of Complex are covered in the scope. 

Approximate covered area (in Sqm):  
Chairman’s Bungalow,..Nos. of Director’s Bungalow, Guest House, Club House, Quarters etc.: 

(i) Chairman’s Bungalow: .. 

(ii) Director’s Bungalow: .. 

(iii) Guest House: .. 

(iv) Club House: .. 

(v) Quarters: .. 

Approximate area of peripheral roads of office/Residential Complex to be covered:  sqm 
 



1. Scope of Environmental Upkeep Services: 

(i) Common area: Common area cleaning on daily basis of floors, basement, terrace, machine room, service 

room, substation, Gate & Security Room, open areas, roads (entire roads including peripheral roads of 

Office or Residential Complex) etc. within the complex.  

 
(ii) Façade Services: Façade Cleaning once in every quarter including providing all basic accessories, 

equipment needed for façade cleaning.  

 
(iii) Reservoir Services: Cleaning of Under Ground Reservoirs of Total Volume .. Litr (…. Ltr Capacity of Raw 

water tank, …. Ltr of Balancing water tank, … Ltr of Fire Fighting Tank, …. Ltr Overflow Tank, … Ltr of 

Untreated Grey Water Reservoir and …. Ltr capacity of treated Grey water, Yearly cleaning of .. Nos 

Recharge PIT and.. Nos rain water harvesting tank (.. lakhs Ltr. each). Monthly cleaning of RO tank (.. Ltr 

R.O. Water Tank). 

 
Frequency of tank cleaning shall be once in every ..months. 

 
(iv) Quarterly cleaning of rainwater catch pits in Office or Residential Complex. 

 
(v) Auditorium Hall: 

Daily Services: 
(a) Regular cleaning and maintenance of Stage Floor with portable podium using vacuum cleaner, 

brush/cotton/cloth, chemical cleaners etc. as and when required as per direction of engineer-in-

charge. 

(b) Regular Cleaning of Carpets inside Hall, passage etc., using vacuum cleaner, brush/cotton/cloth, 
chemical cleaners etc. and using pesticides for- carpets/floor mattress, and using room fresheners/ 
rat killers etc. All soot falling of surface are to be cleaned by the agency. Any other works related 
with the maintenance jobs is to be taken over by the agency (twice in a month). 
 

                      Weekly Services:  
(c) Maintenance of chairs to be checked thoroughly for its fitness, the defects to be repaired/ serviced 

like loose handles, misalignments, legs acquittal from floors etc. Cleaning of chairs by vacuum 
cleaner/brush/cotton/cloth and other tools etc,. All spares like handles, screws, anchor fasteners nuts 
& bolts etc. for the maintenance of chairs to be supplied by the Agency. Service shall be done once in 
a month and also before and during occasion days as per requirement. 
 

Monthly Services:  
(d) Cleaning and maintenance of acoustic wall lining in two side walls of auditorium with SS stud caps , 

using vacuum cleaner, brush/cotton/cloth, chemical cleaners etc. 

(e) Cleaning and maintenance of acoustic wall lining in back stage and control room walls of auditorium 

with SS stud caps. 

(f) Cleaning and maintenance of Cat walk … wide above ceiling which includes checking of stability from 

safety point of view (once in a month). 

(g) Periodical check-up, cleaning and maintenance of stage light sets, patch panel, dimmers, line 

terminals, terminal lamps, Gondola, Control Room, all light bars, terminal boxes and check up their 

movement including all lugs and sockets. Oiling and greasing of gears of dimmers controls including 

providing all required spares such as holder, Terminal, Fader, Indicator Fuse, MCB, Top Socket, Toggle 

Switch, Resistance Capacitor, Transistor for internal wiring, auditorium’s general light sound system, 

projection, video conferencing system and DMX control units, all complete. Details of equipment’s to 

be maintained are as follows:- 

Description  Unit Qty. 

(i) Auditorium ceiling light  Nos.  



(ii) Auditorium Cove light  Nos.  

(iii) Wall washer  Nos.  

(iv) Cat way light  Nos.  

(v) Telescopic ladder  No.  

(vi) Tele hosting motorised light bar Nos.  

(vii) Foot light at walking ramps Nos.  

(viii) BOSE main speaker Nos.  

(ix) BOSE woofers Nos.  

(x) Moving head light set Nos.  

(xi) Control panel  No.  

(xii) Dimmer sets  Nos.  

(xiii) Wires, cordless microphones, collar microphones, laser lights etc. No.  

(xiv) Smoke machine  Nos.  

(xv) Microphone stands  Nos.  

(xvi) 16 channel sound mixer No.  

(xvii) Moving head controller  No.  

(xviii) LCD screen with moving head camera with stand  No.  
 
(h) Cleaning of all curtains, frills, wings, Cyclorama etc. by vacuum cleaner and again to set up the same 

in position. Cleaning, oiling and greasing of all mechanical part of curtains, frills, wings etc. in different 

height for free/smooth movement/operation. Cleaning, oiling, greasing and testing of all counter line, 

pulleys, rope, carriage locks etc. during maintenance. Maintenance of curtain motor, gear and 

electrical panel, wiring, fuse, switch etc. Number of items to be maintained are as follows: 

 

Description  Unit Qty. 

(i) Main Curtain No.  
(ii) Decorative fixed frill  No.  

(iii) Back Curtain  No.  

(iv) Wings Nos.  

(v) Frill bar with curtain frill  Nos.  

(vi) Cyclorama light bar with 4 light set  No.  

(vii) First, second and third light bar including light sets 

(having avg. light) No.  

(viii) Cyclorama screen  No.  

(ix) Projector screen  No.  



(x) Projector machine  No.  

(xi) Curtain and frilled bar motor  Nos.  

(xii) Hand Wing No.  
 

Quarterly Services 
 
Cleaning and maintenance of false ceiling by telescopic ladder or any necessary arrangement as required. 

 
(vi) Surface Area cleaning:  

a) Daily cleaning of Driveways & Roads (roads include ALL roads including peripheral roads within Office or 

Residential Complex), Pathways, Drain all around the building periphery. 

b) Monthly cleaning of Sewer Pit, Rain Water Catch Pit (quarterly basis, for both Office orResidential 

Complex), etc. 

 
2. DAILY UPKEEP SCHEDULES: 

A. Entrance Lobbies: 

 
(i) Cleaning of canopy roof-top, wiping of the entrance doors on all the entrance.  

(ii) Cleaning of entire Office or Residential area which includes Sweeping, Mopping, Scrubbing and 

Buffing. 

(iii) Sweeping and cleaning of inside and outside the lift to keep the lift shiny. 

 
B. Toilets Cleaning of each floor: 

Frequency of cleaning once in every 2 hrs. for Common Toilets :(.. nos. both Ladies & Gents toilets) and once 
daily or as and when required during office hrs. for ..nos. HOD Toilets & ..nos. VIP Toilets 

 
(i) Sweeping and mopping of the floor and keeping the floor clean throughout the day. 

(ii) Mopping of all glazed tiles and keeping them clean. 

(iii) Washing of all the urinals, closet and wash basins with mild soap solution/ cleaning solutions. Ensuring 

the shine on the mirror throughout the day by periodic cleaning using glass cleaner. 

(iv) Replace toiletries such as fresheners, freshening cake at urinals, liquid soap, tissue papers etc. as and 

when required. 

(v) Clean all toilet fixtures and fittings 

(vi) Clearing of dustbins in the toilets periodically. 

(vii) Change of urinal cartridge as & when required (Cost for urinal cartridge will be as described in BOQ). 

 
Note: - Supply of all the following cleaning ingredients required for above up-keeping services shall be in 
the scope of the contractorand required to be approved by E-I-C or his representative. 
 
Cleaning Agents & Chemicals including Alpha-HP Crow, Glance-na, room freshener, A1 Cube, etc. or 
equivalent, all other slandered Green Chemicals scented Phenyl Detergent  Powder like Wheel, Vim or 
equivalent  , Air Purifier like Odonil or equivalent, Cleaning Agent like Harpic or equivalent Bleaching Powder, 
Air Purifier cake like Odonil or equivalent , Good quality Liquid Shop for hand wash, Soft Broom,  Floor Duster, 
Table Duster, Glass Duster, Yellow Duster, Wall Broom, MOP, Brasso, Feather Duster,  Commode Brush, Broom 
Stick, Rubber pump with handle, Wiper Toilet Paper etc. or ANY OTHER materials related with above work.  
 

C. Staircases & Fire staircases: 

(i) Sweeping of all the staircases and common landings. 

(ii) Removal of dust etc. from the skirting top. 

(iii) Ensuring that all the fire signage are cleaned by dusting and using a mild wet mop as and when needed. 

(iv) Cleaning of all the fire escape doors. 

(v) Cleaning of all the ceilings and wall for dust, cobwebs etc. 

(vi) Thoroughly wipe all door handles, latches, tower bolts, etc. 

(vii) Always keep the staircases free for movements 



 

D. Floors /Walls 

(i) Sweeping and mopping of all the floors, Passages, Canteen, Auditorium, Gate & Security Room etc 

including terrace. 

(ii) Ensuring that all the glass doors, glass partitions and furniture’s (Tables, Chairs, cabinets, etc.) are stain 

free and shining throughout the day by using standard make cleaning solutions. 

(iii) Ensuring that the walls and ceilings for free from dust, cob web etc. 

 
E. Basements & All service Rooms: 

(i) Removal of grease and dirt stains from the surfaces. 

(ii) Cleaning of machine rooms and other sensitive areas floors, walls and ceilings (in the presence of the 

operators in these areas).  

(iii) Cleaning of the car park area 

(iv) Cleaning of IBMS Room, Sub- Station, HVAC Plant area, Pump area, AHU area and other services without 

affecting the operation of the equipment and in presence of specialized operators responsible for the job. 

 

F. Surroundings: 

(i) Removal of all litter, mud, dust etc. within the periphery of the building as and when felt necessary 

during the day. 

(ii) Taking necessary precautions to maintain the entrance of the building clean. 

3. WEEKLY SCHEDULES: 

(i) Cleaning of building periphery, driveways, car park area and roads by Jet pressure machines 

(ii) Thorough scrubbing and buffing of floors by scrubbing machine. Attention should be made that the floor 

retains its shine and remains clean. Any defects appearing on the flooring or anywhere in the buildings 

will be immediately reported to the authority and to be rectified. 

(iii) Cleaning of all the vertical surfaces- marble/granite/tiles thoroughly with and approved solutions to 

ensure cleanliness. 

(iv) Cleaning of the top terrace area of the building once in a week or as & when required.   

(v) Cleaning of signboards & Signage. 

Note: 
(i) All Areas mentioned above has to be cleaned & maintained in such a fashion so that the entire complex 

is in tip top condition. 

(ii) All consumables, dust bins, mops and cleaning machinery & plants etc. are to be provided by the 

contractor. 

(iii) All safety precautions are to be followed. Proper cleaning and housekeeping work signage are to be used 

when such work is in progress as per the requirements  

(iv) Wherever needed, mechanized cleaning is to be done. 

(v) To the extent possible, environment friendly cleaning reagents are to be used.  

(vi) Any other cleaning apart from the above mentioned scope,which is necessary to be carried out on an 
as and when required basis directed by engineer-in-charge shall be carried out by the agency. 

4. SCOPE OF WASTE MANAGEMENT SERVICE. 

 
(i) Garbage Disposal on daily basis from all the floors including canteen, auditorium, basement, path way, 

roads (entire roads of Office or Residential Complex), etc to centralised waste storage area within the 

complex for collection by government body. 

(ii) To Keep dump area reasonably in a clean condition. 

(iii) Garbage segregation needs to be followed before disposal. Any credit received by the contractor on 

account of scrap or recyclable waste shall be passed on to CIL. This amount shall be recovered from 

the RA Bills. The contractor shall maintain the record of such credit received on account of 

scrap/recyclable waste, and the same shall be produced to CIL. 

(iv) Garden waste generated due to Horticultural Works shall be disposed off by the contractor at 

designated area decided by local government body. It shall be the responsibility of the contractor to 

ensure that the garden waste is disposed.  



5. SCOPE OF RECEPTION MANAGEMENT SERVICE (if applicable): 
(i) To Greet persons visiting the office. 

(ii) Assist them in registration. 

(iii) Documentation of Visit.  

(iv) Issue them visiting pass/card. 

(v) Collect the visitor’s pass after the scheduled visit and record the exit of the visitor. 

(vi) Take all maintenance complaints and accordingly forward it to facility manager for rectification. 

 

6. OPERATION & MAINTENANCE OF IBMS – (if applicable) 

(i) Operation/Maintenance, monitoring of IBMS linked services like HVAC, Split ACs, Firefighting 

systems, CCTV, Kitchen Equipment, Solar Generation, & recording of Biometric Attendance etc.) and 

reporting to the Authority of Civil Department.  

 

7. SCOPE OF ELECTRO-MECHANICAL SUPPORT SERVICE(if applicable) 

(A)  Electrical Operations and Maintenance:  

 
 (i) General Maintenance 

(a)   Checking serviceability of lamps, tubes, switches, electrical boards, plugs etc. regularly & replacement 
where necessary. 
 (b)   Replacement / Repairing of conduits, wiring & Electrical Panel. 
(c)   Checking serviceability of lamps in street lighting poles, garden lighting, fencing lighting, façade lighting 
etc and replacement if necessary. 
(d)    Periodical checking of earth pit. Checking earth resistance by instrument. Tightening of nuts and bolts, 
cleaning of all joints. 
(e)   Attending any types of breakdown for restoration of services on war footing. 
(f)   Taking regular meter reading, maintaining register for various records, if necessary. 
 
(ii) DG sets & Sub-Station Operations, Cleaning and Preventive Maintenance: 

….. Hrs) daily. 
 

a) Operation and day-to-day Maintenance of DG sets which includes Cleaning of Engine & Alternator of DG 
sets, Periodical cleaning of Air Filter, Oil Filter, Fuel Filter, checking of radiators, pumps etc. & replacement 
of filter units whenever necessary. Regular inspection of level of lubrication oil, Diesel etc.  Periodical Test 
running on both load & un-load condition. Maintaining log book. Monitoring the consumption of H.S.D, 
Lube Oil etc. & Re-filling it if necessary. 
 

b) Regular checking of battery voltage and adding distilled water if required and, if necessary; tightening of 
terminal on batteries and the engine. Day to day Maintenance as per the OEM’s recommendations.  
 

c) Checking of Transformer, Circuit breaker, control panels, LT bus bar with coupler, cable connection & 
joints, etc. and rectifying the same. Checking of insulation & temperature rise by instrument. 

 
(iii) Public Address system checking and maintenance – General Shift excluding Auditorium. 

 
(a) Regular visual checking of the installation for proper connection, routing and continuity. 

(b) Weekly check for proper operation. 

(c) Weekly check of inventories of the PA system. 

Note: Prior to conference/ meeting the address system of the particular room/rooms should be checked for 
proper operation. 

 
(8)PLUMBING, WTP, BORE WELL & RO SERVICE 

 
(a)  Checking for water pumps and accessories, water level in the overhead / underground tanks. 

(b)  Checking for rain water shafts, toilet shafts for leakage and blockage and rectification of the same. 



(c)  Cleaning of all tanks and boreholes. 

(d)  To ensure that all sumps are maintained clean at all times. 

(e)  Checking of all toilets and toilet fittings for loose connections, leakage etc. & rectify it & including 

replacing Urinal Cartridge as & when required.  

(f) Cleaning of external drain periodically. 

(g)  Ensure adequate water supply to various drinking water outlets and toilets. 

(h)  Day to Day Checking & Operation of Water Treatment Plant & RO Plant.  

(i) Servicing once in a year for one no. Oxidation Chamber (capacity .. cum per hour), ..Nos Iron removal filter 

(capacity .. cum per hour) and .. nos Softener (Capacity .. cum per hour) 

(j) Pouring anti scaling Chemical at Reverse Osmosis (R.O.) Plant for treatment of water as and when 

required. 

(k) Replacing Jumbo Cartridge of for RO Plant twice in a year. 

(l) Charging of Salt (NaCl) in vessels for treatment of water Daily. 

(m) The Plumber will remain available in both the shifts in getting required supply of water and will attend 

emergency plumbing needs. For any defect, he will ensure rectification of the defect. 

 
9. CARPENTRY-CUM-GLAZIER SERVICE (General Shift)  

 
(a) Maintenance of wooden/aluminium/Glass structures/fixtures/doors/windows by checking through 

regular walkthrough by identifying the defects and rectification. 

(b)  Monitoring, repair and replacement of damaged false ceiling, glass panes, etc. 

(c)  Repair/replacement of handles and locks. 

(d)  Maintenance of all signage’s. 

(e)  Repair of Chairs and other office furniture’s. 

(f) Monitoring, repair and replacement of damaged door-closure and Floor-spring.  

(g) Polishing of all brass articles.  

(h) Checking of all door-closures, floor springs, etc. and [periodical greasing, oiling and adjustment.   

 
10. LIFT OPERATION: MORNING AND EVENING SHIFTS 

Total no. of Lifts :.. 
(a) The lift operators must possess license to operate the lift. 

(b) Lift operators will ensure operation of all ..lifts without any interruption. 

(c) Cleaning of Glass, censors, bottom channels, lights, fans inside all the ..lift cars. 

(d) In case of any breakdown, necessary notice is to be displayed for the users and repair agency to be 

contacted immediately. 

(e) To follow up with AMC vendors for periodic preventive maintenance and keep records of the same. 

 
11. SCOPE OF SOLAR PLANT SERVICES (If any):  

(i) Periodical Checking & Cleaning of Solar Panel. 

(ii) Daily Maintenance of UPS & Battery. 

(iii) Periodical Checking & Cleaning of Solar Meter, related Panel etc. 

 

 
12. SCOPE OF FIRE FIGHTING _SERVICES: 

(i) Periodical Checking & Testing of Fire Equipment (Pump, Valve, Hose Pipe, Sprinkler etc.). In case of any fault, 

AMC vendor i.e. repair agency, to be contacted immediately for smooth running of the equipment. 

(ii) Periodic checking of the portable fire extinguisher for their position / location. 

(iii) Monitor the life of the extinguisher and follow up with authorised vendor for necessary refilling and keep 

record of the same. 

(iv) Check that the necessary and appropriate operating instructions are displayed in front of the fire 

extinguisher. 

(v) Check the condition of different pumps of the system and monitor pressure in the riser. Vendor to be 

contacted immediately in case of non-conformity. 



(vi) Checking of functioning of detectors / mortar panel and ensuring water pressure in all firefighting lines & 

risers. 

 
13. CIVIL REPAIRING WORKS: The agency to execute minor repairing / modification works which is in the scope 

of the contract like Marble works, Granite works, Brick works, RCC works, Cement Concrete works, Tiles 

works, Painting works, Aluminium works (Doors, Windows & Partitions), False Ceiling works, sewer pit/ catch 

pit related works exterior composite panels, glasses etc as and when required and defined in the BOQ. 

 
14. PEST CONTROL SERVICES IN OFFICE OR  RESIDENTIAL COMPLEX: 

 
A. Pest Control for Complex: 

Integrated Pest Control Services for insecticides (mosquitoes, bugs, cockroaches, silverfish, termites, 
spider, mice, rat etc.) by spraying with the  residual chemical which are safer and last longer as per 
approved Manufacturer i.e. Bayer/Macthesimagan/Arbuda or equivalent,    by a hand operated pressure 
pump as per manufacturers specification on wall surface, celling, electrical fixture, electrical lines for the 
protection of useable materials for the following areas (including extra Services 'as & when' Required).   

 
(a) Spraying for adult mosquito  
(b)  Fogging / ULV spraying  
(c)  Indoor residual treatment  
(d)  Treatment against Cockroach & Ant's  
(e) Pest covered for Rodent, Mice etc.   at all possible entry points  
(f) Mosquitoes (Anti larval only) & Flies 

 

Apart from the frequency of services mentioned in the Bill of Quantities, all other Pest Control requirements 

on and as and when required basis shall be catered to depending on site requirement. The rate in the Bill of 

Quantities includes cost of such extra services if any, based on site requirement. No additional payment shall 

be made for such extra services. 

15. HORTICULTURE WORKS: 

 
During the contract period, the garden premises and entire Office or Residential Complex shall be kept clean, 

spick and span to the satisfaction of Engineer-in-charge.Maintenance of entire garden features (hedge, lawn, 

trees, shrubs, seasonal beds and all other features) of CIL Office or Residential Complex, scope of which 

includes the following: 

i. Regular watering of plants, seeds, seedlings, saplings, lawn, etc.  

ii. Regular weeding of unwanted plants to keep the lawns and other green features, free from weeds. 

iii. Application of manure to plants, trees, shrubs, hedges, beds, etc as and when required or as per the 

instruction of Engineer-in-charge. 

iv. Regular lawn mowing. 

v. Regular hedge trimming. 

vi. Replacement of withered trees, plants, shrubs, hedges, etc in ground and in pots, within time. 

vii. Regular trimming of plants, trees and shrubs. Frequency shall be as directed by Engineer-in-charge. 

viii. Supplying good earth/manure to potted plants as well as plants on ground in a timely manner. 

Frequency shall be as directed by Engineer-in-charge. 

ix. Removal of dried leaves and branches of trees and plants and disposing the garden waste thereof. 

x. Spraying insecticides, pesticides, and fungicides of equivalent approved brand as specified by as and 

when required and advised by Engineer-in-charge. 

xi. Vegetative plant propagation by means of grafting, cutting, etc., as directed by Engineer-in-charge. 

xii. Maintenance of nursery on a regular and/or as and when required basis, as per direction of Engineer-

in-charge. 

xiii. For maintenance of rose bed, agency shall be responsible for: 

1. Replacement of dead plants with new rose saplings. 

2. Regular pruning as well as plucking of dry flowers without damaging the plants. 

3. Regular weeding of rose plant basins, to keep it free from weeds. 



4. Spraying and dusting of insecticides/pesticides as and when required depending on the magnitude 

of infection. 

xiv. Cleaning of water bodies like fountain, ponds, fish ponds and all other such features of  Complex. Scope 

also includes supply of fish meal (if required). This shall also include cleaning of aquatic weeds being 

formed in fountain pond, or other water bodies. 

xv. Control over pests and insects. The agency shall strictly use only those insecticides, fungicides, and 

pesticides, the specifications of which shall be as directed by Engineer-in-charge. It shall be 

responsibility of the agency to ensure that the entire garden features of CIL Residential Complex remains 

pest and disease-free. 

xvi. All gardening consumables required for the work like earthen pots, china clay pots, brass pots, good 

earth, manure, fertilizers, bamboo, vermi-compost, neem oil cake, mustard oil cake, urea, etc., shall be 

supplied by the agency on time as per direction of Engineer-in-charge.  

xvii. Agency shall ensure highest standard of horticulture working, as well as supervision for entire Office or 

Residential Complex. 

xviii. The agency shall provide all necessary tools and plants like lawn mower, brush cutter, garden hose pipe, 

etc., all conforming to the specifications mentioned in this tender document and as per direction of 

Engineer-in-charge. There should be provision for duplicate sets to make good during repairing of the 

above tools.Sharpening of the tools, and equipment shall be carried out by the contractor on an as and 

when required basis. Repairing and servicing of any such equipment shall be carried out by the 

contractor at his cost, so as to ensure smooth operation of services. 

xix. The agency shall mandatorily make available a manually driven/operated van rickshaw for ease of 

mobility of gardening tools, tackles, consumables, pots, gardening consumables, waste etc. for Office 

or Residential Complex. 

xx. The agency shall ensure availability of minimum number of equipment which is listed in this tender 

document, in Office or Residential Complex. The number of equipment listed here is only indicative and 

additional equipment may be delivered (especially during monsoon) on an as and when required basis. 

xxi. Cutting the grasses, unwanted weeds and climbers/creepers from all divisions of the garden including 

fencing and boundary walls, as directed by engineer-in-charge. 

xxii. Mowing, brushing, shaping and dressing the shrubs, topiary, grasses regularly and weeding on a regular 

basis. 

xxiii. Utmost care should be taken by the agency during the cleaning operations so that no damage is caused 

to the plant parts which are being maintained. 

xxiv. Maintenance of pathways, lawn, meadows, palm groves, road sides, etc. The rank vegetation and weeds 

growing in the expansion joints of the road, corners of the entire complex, kerbstone, joints of 

pathways, rim of storm water drains and catch pits, etc., shall be cleaned and cleared from time to time. 

Weedicides required to remove such rank vegetation and weeds from the entire complex shall be 

sprayed at regular in intervals as directed by engineer-in-charge.    

xxv. Preparation of beds and pots, digging for preparation of pits, pruning, spraying insecticides and 

fungicides, etc. 

xxvi. The agency should have specially trained staff for cutting the stiff grasses such as ulu, dhoob, mutha, 

etc. 

xxvii. On occasions like visit of VIP, inauguration to be carried out etc., the garden premises shall be kept 

utmost tidy, totally cleaned in less than two days which shall be carried out on priority basis.  

xxviii. Agency shall be responsible for all other maintenance features with regard to horticultural works and 

shall be responsible to execute all those works as directed by Engineer-in-charge. 

xxix. Supplying of fully grown readily seasonal flower plants including 10 to 12" pot of approved Variety i.e. 

Dahlia, Chrysanthemum, giant variety calendula, Merry gold, Onlex, Zinnia, Sunflowers etc., with 

approx. 200 mm size earthen tubs and placing the plants in different location as per instruction of EIC.   

Note : Approximate number of pot plant to be maintained is …. nos. 

xxx. Supplying seasonal seeds and seedlings as directed by Engineer-in-charge. At onset of every season, the 

agency shall assess the quantity of seeds, seedlings and fully grown plants required for the site. The 

same shall be supplied within the time stipulated by the engineer-in-charge. 



xxxi. Supplying indoor plants, fruit trees, all time perennial flowring shrubs, etc., of all varieties, as per 

direction of engineer-in-charge. 

Non-compliance by the agency in executing the work as per direction of engineer-in-charge, or in supply of 

materials, tools, consumables, plants, pots, seeds, seedlings, shrubs, trees, plants, etc shall attract penalties as 

stipulated in special terms and conditions of the contract.  

Approximate Quantity of consumables, tools and tackles, plants, trees, fully grown seasonal plants, seeds, 
seedlings, etc., required for entire CIL Office and Residential Complex  

Lawn mover (Honda or equivalent brand)  

Bush Cutter    

Knapsack Sprayer (Electric/Battery Operated)   

Hands Spray  

Wheel Barrow Small   

Wheel Barrow  

Water Can   

Garden Hose 3/4 Inch   

Pruning Saw  

Hedge shear  

Secateur  

Kudal/spade  

Grass cutting sword  

Brooms  

Hand Gloves  

Khurpi  

Kaste  

Bucket  

Mug  

Gum boots  

Katari  

Brasso or equivalent metal polish  

Bamboo 30 feet length  

Synthetic paint (Of any colour as directed by Engineer-in-
charge)  

 

Earthen pots 10 Inch Size with saucer base  

Earthen pots 12 Inch Size (Tumbler glass shaped) with 
saucer base 

 

Earthen pots 8 inch Size with saucer base  

China Clay pots all size  

Good garden Soils   

Silver Sand   

Petrol for above M/c   

Mobil for above M/c   

Coconut String   

Sutli  

Coconut Stick   

Cane Basket   

Medicine 
1. Pesticide - Nice or equivalent for rose 
2. Fungicide - Saaf or equivalent 
3. Roundup (Syngenta) or equivalent herbicide/weedicide 
4. Insecticide 

 



Furadan /Carbofuran   

Mustard Oil Cake  

Neem Oil Cake  

Super Phosphate  

Diammonium Phosphate  

Murate of Potash  

Sulphate (Zinc/Ammonium Sulphate)  

Vermi Compost   

Urea   

Manure (19:19:19 NPK ratio)  

Cow Dung Manure  

Bone Dust   

Bloodmeal   

Hoof and Horn or equivalent fertilizer   

Seasonal Seeds of any variety (Winter/Summer/Rainy)   

Seasonal Seedling of any variety (Winter/Summer/Rainy) 
:Chrysanthemu, petunia, dianthus, sunflower, kochia, 
zinnia, cosmos, marigold, etc. or of any other variety as 
directed by engineer-in-charge 

 

Fully grown seasonal (Winter/Summer/Rainy) flower plants 
mutibranched of any variety like Chrysanthemu, petunia, 
dianthus, sunflower, kochia, zinnia, cosmos, marigold, etc. 
or of any other variety as directed by engineer-in-charge 

 

Fruit Plants/Trees of any variety  

Hanging Plants of any variety  

Indoor Plants of any variety  

Outdoor Plants (perennial all time flowering shrubs) 
 

Rose plants of all variety  

Any other materials with Tools & Tackles related to above if required and as directed by Engineer-in-
charge 

 
16. Details of important "Tools and Tackles" for upkeepment&maintenance works (exact number should be 

decided at the subsidiary level) - (To be arranged by the Agency) 

 
(i) HIGH PRESSURE JET CLEANER (1 No.) 
(ii) SINGLE DISC SCRUBBER M/C (1 No.) 
(iii) SIGNAGES (.. Nos.) :Warning signages like 'Cleaning in progress', 'Work in progress', 'Lift under maintenance', 'Do 
not enter', 'Trip Hazard', 'Slippery floor', 'Men working overhead', 'Pesticide application-keep off', etc., as required. 
(iv) VACUUM CLEANER WET & DRY (.. Nos.) 
(v) WRINGER TROLLEY .. Nos.) 
(vi) GLASS CLEANING KIT / Telescopic Pole (.. Nos.) 
(vii) LADDER  10 / 8 / 6 FEET (.. Nos.) 
(viii) SQUEEZER (..Nos.) 
(ix) 3 HP Centrifugal Pump (.. No.) and 1 HP Centrifugal Pump (.. No.) 
(x) Rental charges of necessary  basic Electro Mechanical, Plumbing & Carpetry tools & tackles Like Manual Sweeper, 
Wrench Set 6" to 24",  Ring wrench 6" to 24", Meggar 1000 volt (Earth tester) with spike, Ladders (as per existing 
electric pole) DG Fuel Measurement Scale (with Ink), RJ Socket Punching Tools, Crone, Nose Plus, Adjustable Spanner 
(6"), Adjustable Spanner (8"), Pliers, Industrial Screw driver, Champion Set, Hammer (500 gm), Allen Key Set, Hexa 
Frame, Hexa Blade, Pipe wrench (14"), Gravity Meter, Digital Clamp Meter, Crimping Tools (1.5 mm to 16 mm), 
Hammer drill Machine (upto 13 mm) with bit, Continuity Tester, Oil pot, Grease Gun, Diesel Transfer pump, CRC, 



Aluminium ladder (Self supported 24'/44'), Nylon Rope, Safety belt, Torch with 6 Volt battery, Measuring Tape, Hand 
Lamp set, Safety glasses, pH Meter , TDS Meter, LT Gloves Pair, Hydro Meter, Extention cord 20 Mtrs., Side Cutter 
1121/6, Chisel 6" 102, Flat File 8", Triangle File 8'', Round File, Diesel Transfer Pump (Manual), Bearing Puller 12'', 
Humidity Sensor (Temp.meter), Laser gun, Digital sound level meter, tachometer (1 No.), megger 1000 V (1 No.) and 
megger 5000 V (1 No.)., tong tester (1 No.) etc., as per requirement of related Maintenance works. 
(xi) Walkie Talkie (UHF Handheld Transceiver) Aspera V-9 or equivalent approved make, Tele-communication 
instrument including all standard accessories. (.. Nos.) 
 
17: Project Synopsis on Electro-Mechanical Details. 
 

Electrical  Details of Transformesrs, DG sets etc.  

Lighting Lights detailing. 

Plumbing Details of existing plumbing system like Bore-well, submersible pump, firefighting 
tank, pumps, water tanks etc. 

Fire-
fighting 

Details of Fire pumps, Smoke detector for detection and portable fire extinguishers 
are used as “fighting tools”.  

HVAC ….TR capacity Chillers Plants, AHU Units, Celling Suspended Units, FCU etc. 

Pump ..nos. Hydro pneumatic pump, of make, with starter. 

Water 
Treatment 
Plant  

Details of existing system. 

RO Plant  Details of existing system. 

Solar 
System 

Details of existing system. 

Lifts Details of existing system. 

 
A Sample Bill of quantity has been prepared based on approximation and it has to be 
modified by the subsidiary based on the actual requirement.  
 

BoQ for the work of "Annual Operation, Maintenance and Providing Civil & Electrical maintenance 
(including Facility Management Services, if any) for …..Office and/ or Residential Complex at …." 

Sl. 
No. 

Description of Item Quantity Unit 
Rate  

(in Rs.) 
Amount 
(in Rs.) 

1 MANAGEMENT TEAM:         

1.01 

Facility Manager for heading the entire 
facility team of Office and Residential 
Complex and Single point of contact & 
overall in charge of FM On-site 
Operations and reporting to engineer-
in-charge or his representative. (26 
days) 

1 
Per 

mont
h 

_  _  

1.02 

Asst. Facility Manager (Technical) for 
supporting Critical Services Operations 
& reporting to Facility Manager. (26 
days) 

1 
Per 

mont
h 

 _ _  

2 CRITICAL  SERVICES :         

2.01 
Technical Supervisor for Supervision of  
technical equipment operations & 
reporting to AFM (30 days) 

1 
Per 

mont
h 

 _  _ 

2.02 
BMS Operator  for shift technical (BMS) 
operations & reporting to AFM (26 days 
+ 4 days) for 3 shifts Including Reliever. 

3 
Per 

mont
h 

 _  _ 



2.03 

DG Operator / Sub-Station attendent 
for operations of substation equipment 
& reporting to Supervisor  (26 days + 4 
days) for 2 shifts Including Reliever. 

2 
Per 

mont
h 

 _ _  

2.04 
Day to Day Operation of Water 
Treatment Plant & RO Plant for 2 shifts 
(7 days a week Including Reliever). 

2 
Per 

mont
h 

 _  _ 

3 ESSENTIAL  SERVICES :         

3.01 
Receptionist  for managing  reception, 
EPABX call attending & visitor handling. 
(26 days) 

1 
Per 

mont
h 

_  _  

3.02 

Housekeeping Services :House Keeping 
Supervisor for Daily Housekeeping 
works and reporting to FM of 26 days (6 
days a week Excluding Reliever). 

2 
Per 

mont
h 

 _ _  

3.03 

Housekeeping attendents for carrying 
out Daily Housekeeping works (Un-
Skilled) in Complex common areas, 
staircases, Daily Housekeeping works in 
toilets (for 26 days). 

15 
Per 

mont
h 

 _ _  

4 
CLEANING RESERVOIR AND 
RAINWATER CATCH PIT 

        

4.01 

Six monthly charges for cleaning of  
underground reservoir (... Ltr Capacity 
of Raw water tank, ... Ltr of Balancing 
water tank, .... Ltr of Fire Fighting Tank, 
... Ltr overflow Tank,  ....Ltr of Untreated 
gray water reservoir and .... Ltr Capcity 
of treated Grayed water)  & RO tank 
cleaning (.... Ltr R.O. Water Tank), 
Approx. .. Ltr. capacity Rain Water 
Harvesting Tanks (.. nos.) ,... Ltr Fire 
Fighting tank at roof top  and .. Nos 
Recharge PIT. (Total Area : ....  Ltr. 
Yearly). 

_ _  _ _  

4.02 
Quarterly charges for cleaning of  Rain 
Water Catch Pit. 

_ _  _ _  

5 

Garbage disposal on daily basis from all 
locations to centralised waste storage 
area to designated place for collection 
by government body. 
Note: Any credit received by the agency 
against scrap or recyclable waste, must 
be passed on to Coal India Limited. 

1 

Per 
mont

h 
(LS) 

 _ _  

6 

PEST  CONTROL  SERVICES :  Integrated 
Pest Control Services for insecticides  
(mosquitoes, bugs, cockroaches, 
silverfish, termites, spider , mice, rat 
etc) by spraying with the  residual 
chemical which are safer and last longer 
as per approved  Manufacturer i.e. 
Bayer / Macthesimagan / Arbuda or 
equivalent,    by a hand operated 
pressure pump as per manufacturers 
specification on wall surface, ceiling, 
electrical fixture, electrical lines for the 
protection of useable materials for the 

_ 
Per 

mont
h 

 _ _  



following areas ( including extra 
Services 'as & when' Required).   

7 

Horticulture Works and Consumables: 
(Maintenance of Trees/Shrubs 
,Maintenance of Hedge, Maintenance 
of Lawn, Maintenance of Seasonal Bed / 
Trees and Supplying of fully grown 
readily seasonal flower, plants including 
10 to 12" pot  of approved Variety i.e. 
Dahlia, Chrysanthemum of pompom, 
giant variety calendula, Merry gold, 
Onlex, Zinnia, Sunflowers etc. with 
approx. 200 mm size earthen tubs and 
placing the plants in different location 
as per instruction of EIC ( Excluding Cost 
of Labour). 
Details of important "Tools and Tackles" 
including manure , fertilizers, Medicine, 
Plants etc. 

_ _  _ _  

8 

CONSUMABLES  MATERIALS FOR 
SERVICES (Actual items and Qnty to be 
defined by the subsidiary based on 
actual requirement) 

        

8.01 

Housekeeping Consumables (): 
Toiletries & House keeping  Cleaning 
Agents & Chemicals such as Alpha-HP 
(..Kgs),  Crow(.. Kgs), Glance-na (.. Ltr.), 
Good Sense Room Freshner or 
equivalent (.. Litr.),  A1 Cube(.. Packets),  
etc. all others standard Green Chemicals 
as per requirement  along with Scented 
Phenyl (.. nos, 1 ltr. bottle),  Detergent  
Powder like Wheel,Vim or equivalent (.. 
Kgs) , Air Purifier like odonil or 
equivalent (100 Packet.-.. gms), 
Cleaning Agent like Harpic or equivalent  
(.. bottle - 1 litre ),Bleaching Powder (.. 
kgs), naphthalene (.. kgs), Good quality 
Liquid Soap for hand wash (.. Kgs),   Soft 
Broom (.. pcs),  Floor Duster(.. Pcs), 
Table Duster(... Pcs), Glass Duster (.. 
Pcs) Yellow Duster (.. Pcs), Wall Broom ( 
.. pcs),MOP (..Pcs), Brasso(..Kgs), 
Feather Duster (. .pcs),  commode 
Brush,  Stick Broom(.. Pcs), Rubber 
pump with handle (.. Pcs), Wiper , Toilet 
Paper etc and other materials  which are 
related with this work as & when 
required as per direction of engineer-in-
charge or his representative. 

1 

Per 
Mont

h 
(LS) 

 _  _ 

Painting & Upkeepment of Flats 

9 Thorough chipping of wall, ceiling etc. 
densely with shallow depth for _ _  _ _  



receiving putty/Plastic of paris etc. 
complete as per direction of Engineer-
in-charge  

10  Repairs to plaster of thickness 12 mm 
to 20 mm in patches of area 2.5 sq. 
meters and under, including cutting the 
patch in proper shape, raking out joints 
and preparing and plastering the 
surface of the walls complete, including 
disposal of rubbish to the dumping 
ground within 50 metres lead : With 
cement mortar 1:4 (1 cement : 4 fine 
sand) 

_ _  _ _  

11  12 mm cement plaster of mix :1:4 (1 
cement: 4 fine sand) 

_ _  _ _  

12  Providing and applying white cement 
based putty of average thickness 1 mm, 
of approved brand and manufacturer, 
over the plastered wall surface to 
prepare the surface even and smooth 
complete 

_ _  _ _  

13 Applying priming coats with primer of 
approved brand and manufacture, 
having low VOC (Volatile Organic 
Compound ) content. (i)  With water 
thinnable cement primer on wall 
surface having VOC content less than 
50 grams/litre 

_ _  _ _  

14 Wall painting with premium acrylic 
emulsion paint of interior grade, having 
VOC (Volatile Organic Compound ) 
content less than 50 grams/ litre of 
approved brand and manufacture, 
including applying additional coats 
wherever required to achieve even 
shade and colour.  

_ _  _ _  

14.01  Two Coats _ _  _ _  

14.02 One Coats _ _  _ _  

15 Applying priming coats with primer of 
approved brand and manufacture, 
having low VOC (Volatile Organic 
Compound ) content With ready mixed 
pink or Grey primer of approved brand 
and manufacture on wood work (hard 
and soft wood) 

_ _  _ _  

16 Painting  with synthetic enamel paint 
of approved make and brand and 
manufacture to give an even shade. 
Two or more coat on new work (on 
wood work) 

_ _  _ _  

17 Painting with synthetic enamel paint of 
approved brand and manufacture of 
required colour to give an even shade : 
One or more coats on old work (on 
wood work) 

_ _  _ _  



18 Applying priming coat: 
With ready mixed red oxide zinc 
chromate primer of approved brand 
and manufacture on steel galvanised 
iron/ steel works 

_ _  _ _  

19 Painting  with synthetic enamel paint 
of approved make and brand and 
manufacture to give an even shade. 
Two or more coat on new work on 
iron/steel work 

_ _  _ _  

20 Painting with synthetic enamel paint of 
approved brand and manufacture of 
required colour to give an even shade : 
One or more coats on old work 
iron/steel work 

_ _  _ _  

21 Varnishing with varnish of approved 
brand and manufacture: 
One or more coats with copal varnish 

_ _  _ _  

22 French spirit polishing : (a) One or 
more coats on old work 

_ _  _ _  

23 Rehabilitataion of RCC Structures:-
Chipping of unsound/weak concrete 
material from slabs, beams, columns 
etc. with manual Chisel and/ or by 
standard power driven 
percussion type or of approved make 
including tapering of all edges, making 
square shoulders of cavities including 
cleaning the exposed concrete surface 
and reinforcement with wire brushes 
etc. and disposal of debris for all lead 
and lifts all complete as per direction of 
Engineer-In-Charge. 
50mm average thickness 

_ _  _ _  

24 Cleaning of reinforcement from rust 
from the reinforcing bars to give it a 
total rust free steel surface by using 
alkaline chemical rust remover of 
approved make with paint brush and 
removing loose particles after 24 hours 
of its application with wire brush and 
thoroughly 
washing with water and allowing it to 
dry, all complete as per direction of 
Engineer-In-Charge 

_ _  _ _  

24.01 Bars upto 12 mm diameter _ _  _ _  

24.02 Bars above 12 mm diameter _ _  _ _  

29 Providing, mixing and applying bonding 
coat of approved adhesive on chipped 
portion of RCC as per specifications and 
direction of Engineer-In-charge 
complete in all respect. 
Epoxy bonding adhesive having 
coverage 2.20 sqm/kg of approved 
make 

_ _  _ _  



30 Removing corroded worn  out  portion  
of reinforcement  (when  the  area  of  
bar  is damaged by more than 25%) by 
cutting and replacing the same by a 
new plain round bar of requisite 
diameter by binding with required lap / 
welding with old bar, including cost of 
reinforcement,   complete   in   all   
respect including removing 
unserviceable materials from site as 
per direction of the Engineer - in 
charge. Note : Payment on weight (Kg.) 
of new reinforcement. 

_ _  _ _  

31 Polymer concrete made with water 
resistant bonding agent of synthetic 
rubber emulsion as per manufacturer's 
specification including the cost of 
cement concrete (2.75 Kg bag of 
cement)  
Note : Payment on volume of (1 : 1½ : 
3) Concrete. 

_ _  _ _  

32 Extra rate for using water proofing and 
plasticising admixture @ 0.2% by 
weight of cement (or at manufacturer's 
specified rate) for concrete of various 
grades. 

_ _  _ _  

33 Dismantling tile work in floors and 
roofs laid in cement mortar including 
stacking material within 50 metres lead 
For thickness of tiles 10 mm to 25 mm 

_ _  _ _  

34 Dismantling stone slab flooring laid in 
cement mortar including stacking of 
serviceable material and disposal of 
unserviceable material within 50 
metres lead. 

_ _  _ _  

35 Disposal of building rubbish / malba / 
similar unserviceable, dismantled or 
waste materials by mechanical means, 
including loading, transporting, 
unloading to approved municipal 
dumping ground or as approved by 
Engineer-in-charge, beyond 50 m initial 
lead, for all leads including all lifts 
involved. 

_ _  _ _  

36 Providing and laying vitrified floor tiles 
in different sizes (thickness to be 
specified by the manufacturer) with 
water absorption less than 0.08% and 
conforming to IS: 15622, of approved 
make, in all colours and shades, laid on 
20mm thick cement mortar 1:4 (1 
cement : 4 coarse sand), jointing with 
grey cement slurry @ 3.3 kg/ sqm 
including grouting the joints with white 
cement and matching pigments etc., 
complete. 
Size of Tile 600x600 mm 

_ _  _ _  



37 Providing and laying Vitrified tiles in 
different sizes (thickness to be 
specified by the manufacturer), with 
water absorption less than 0.08% and 
conforming to IS: 15622, of approved 
brand & manufacturer, in all colours 
and shade, in skirting, riser of steps, 
laid with cement based 
high polymer modified quick set tile 
adhesive (water based) conforming to 
IS: 15477, in average 6 mm thickness, 
including grouting of joints (Payment 
for grouting of joints to be made 
separately)   
Size of Tile 600x600 mm 

_ _  _ _  

38 Kota stone slab flooring over 20 mm 
(average) thick base laid over and 
jointed with grey cement slurry mixed 
with pigment to match the shade of 
the slab, including rubbing and 
polishing complete with base of 
cement mortar 1 : 4 (1 cement : 4 
coarse sand) : 25 mm thick 

_ _  _ _  

39 Kota stone slabs 20 mm thick in risers 
of steps, skirting, dado and pillars laid 
on 12 mm (average) thick cement 
mortar 1:3 (1 cement: 3 coarse sand) 
and jointed with grey cement slurry 
mixed with pigment to match the 
shade of the slabs, including rubbing 
and polishing complete. 

_ _  _ _  

40 Providing and laying rectified Glazed 
Ceramic floor tiles of size 300x300 mm 
or more (thickness to be specified by 
the manufacturer), of 1st 
quality conforming to IS : 15622, of 
approved make, in colours White, 
Ivory, Grey, Fume Red Brown, laid on 
20 mm thick cement mortar 1:4 
(1 Cement: 4 Coarse sand), jointing 
with grey cement slurry @ 3.3 kg/ sqm 
including grouting the joints with white 
cement and matching 
pigments etc., complete 

_ _  _ _  

41 Providing and fixing Ist quality ceramic 
glazed wall tiles conforming to IS: 
15622 (thickness to be specified by the 
manufacturer), of approved make, in 
all colours, shades except burgundy, 
bottle green, black of any size as 
approved by Engineer-in-Charge, in 
skirting, risers of steps and dados,over 
12 mm thick bed of cement mortar 1:3 
(1 cement : 3 coarse sand) and  jointing 
with grey cement slurry @ 3.3kg per 
sqm, including pointing in white 

_ _  _ _  



cement mixed with pigment of 
matching shade complete. 

42 Providing and fixing 18 mm thick gang 
saw cut, mirror polished, premoulded 
and prepolished, machine cut for 
kitchen platforms, vanity counters, 
window sills , facias and similar 
locations of required size, approved 
shade, colour and texture laid over 20 
mm thick base cement mortar 1:4 (1 
cement : 4 coarse sand), joints treated 
with white cement, mixed with 
matching pigment, epoxy touch ups, 
including rubbing, curing, moulding and 
polishing to edges to give high gloss 
finish etc. complete at all levels. Raj 
Nagar Plain white marble/ Udaipur 
green marble/ Zebra black marble/ 
Granite of any colour and shade  

_ _  _ _  

42.01 Area of slab upto 0.50 sqm _ _  _ _  

42.02 Area of slab over 0.50 sqm _ _  _ _  

Sanitary And Plumbing 

43 Supplying, Fitting & Fixing Gun metal 
wheel valve  of approved brand and 
make tested to 21 Kg per sq.cm.    (for 
water line only), including taking out 
the damaged one. a) 20 mm dia 

_ _  _ _  

44 Providing and fixing PTMT Ball cock of 
approved quality, colour and make 
complete with Epoxy coated aluminium 
rod with L.P./ H.P.H.D. plastic ball. 
15 mm nominal bore, 105 mm long,  
weighing not less than 138 gms 

_ _  _ _  

45 Renewing polythene ball of approved 
quality for pipe of dia.: a) 25mm 

_ _  _ _  

46.01 Supplying, fitting and fixing low-down 
cistern parts including taking 
out/replacing the defective one 
(a) Knob 

_ _  _ _  

46.02 (b) Rubber Kid _ _  _ _  

46.03 (c) Internal fittings for cistern complete 
of approved make. 

_ _  _ _  

47 Supplying, Fitting & Fixing PVC L.D. 
flashing Cistern complete set with all 
accessories including dismantling  the 
damaged one (white colour) 
(a) Hindware, Parry-ware/ equivalent 
make 10 Ltrs. Capacity. 

_ _  _ _  

48 Dismantling upto 100 mm sluice valve 
by parts and cutting out worn out bolts 
and reassembling the same after 

_ _  _ _  



regrinding valve,rewashering flanges, 
asbestos diamond packing including 
studs,bolts, nuts and necessary repairs. 

49 Providing and fixing uplasticised PVC 
connection pipe with brass unions : 
45 cm length 
15 mm nominal bore 

_ _  _ _  

50 Supplying, fitting and fixing European 
pattern w/c in white glazed vitreous 
china ware of Neycer make or 
equivalent of best quality as per 
approval of EIC including taking out 
damaged one a) size 580 mm long with 
'S' Trap. 

_ _  _ _  

51 Providing and fixing solid plastic seat 
with lid for pedestal type W.C. pan 
complete : 
White solid plastic seat with lid 

_ _  _ _  

52 Supply of G.I. pipes of TATA make 
including necessary sockets. 
20 mm dia. Medium quality 

_ _  _ _  

53 Providing and fixing 600x450 mm 
beveled edge mirror of superior glass 
(of approved quality) complete with 6 
mm thick hard board ground fixed to 
wooden cleats with C.P. brass screws 
and washers complete. 

_ _  _ _  

54 Providing and fixing PTMT towel rail 
complete with brackets fixed to 
wooden cleats with CP brass screws 
with concealed fittings arrangement of 
approved quality and colour. 
600 mm long towel rail with total 
length of 645 mm, width 78 mm and 
effective height of 88 mm, weighing 
not less than 190 gms. 

_ _  _ _  

55 Providing and fixing C.P. brass bib cock 
of approved quality conforming to 
IS:8931 : 
15 mm nominal bore 

_ _  _ _  

56 Providing and fixing C.P. brass stop 
cock (concealed) of standard design 
and of approved make conforming to 
IS:8931. 
15 mm nominal bore 

_ _  _ _  

57 Renewing brass spindle and valve of 
stop cock/bib cock/push cock/pillar 
cock. 
15 mm 

_ _  _ _  

58 Supplying, fitting and fixing Waste 
fittings complete including taking out 
the damaged one 
C.P. over brass, 40 mm 

_ _  _ _  

59 Supplying, fitting and fixing Waste 
fittings complete including taking out 
the damaged one 
C.P. over brass, 32 mm 

_ _  _ _  



60 Supplying, fitting and fixing shower of 
approved brand and make. 
Chromium plated round shower with 
revolving joint (Equivalent to Code No. 
541(N) & Model - Tropical / Sumthing 
Special of ESSCO or similar brand). 

_ _  _ _  

61 Providing and fixing draining board 
with C.I. brackets including painting of 
brackets, cutting and making good the 
walls wherever required : 
White glazed fire clay draining board of 
size 600x450x 25 mm 

_ _  _ _  

62 Providing and fixing white vitreous 
china wash basin including making all 
connections but excluding the cost of 
fittings : 
Flat back wash basin of size 550x400 
mm 

_ _  _ _  

63 Providing and fixing white vitreous 
china pedestal for wash basin 
completely recessed at the back for the 
reception of pipes and fittings. 

_ _  _ _  

64 Supplying, fitting and fixing gunmetal 
wheel valve of approved brand and 
make tested to 21 kg per sq. cm. (for 
water lines only). Including taking out 
of damaged one. 

_ _  _ _  

64.01  15 mm dia _ _  _ _  

64.02 b) 40mm dia _ _  _ _  

64.03 c) 50mm dia _ _  _ _  

65 Repairing C.P. hinges of W.C. seat. _ _  _ _  

66 Supply of G.I. reducing socket with I.S.I. 
mark. 
a) 20 mm                     

_ _  _ _  

67 Providing and fixing 100 mm sand cast 
Iron grating for gully trap. 

_ _  _ _  

68 Providing and fixing a pair of white 
vitreous china foot rests of standard 
pattern for squatting pan water closet. 
250x125x25mm, including taking out 
the old one. 

_ _  _ _  

69 Providing and fixing P.V.C. waste pipe 
for sink or wash basin including P.V.C. 
waste fittings complete. 
Flexible pipe 
32 mm dia 

_ _  _ _  

70 Changing of damaged G.I. Short piece 
& socket as required in Kitchen Sink tap 
point or any other places: 15mm dia 
(TATA or equivalent make). 

_ _  _ _  

71 Renewing C.I. clamp for pipe including 
cutting hole in wall etc. and mending 
good all damages with cement 
concrete(4:2:1) with jhama chips and 
cement plaster (6:1) to match with and 
curing 

_ _  _ _  



71.01 a) 20 mm _ _  _ _  

71.02 b) 50 mm _ _  _ _  

72 Supplying of G.I. Short piece of TATA 
make (Above 50 mm & up to 150 mm 
long).  

_ _  _ _  

72.01 a) 25 mm dia _ _  _ _  

72.02 b) 32 mm dia _ _  _ _  

72.03 c) 40 mm dia _ _  _ _  

72.04 d) 50 mm dia _ _  _ _  

73 Supplying of G.I. Long screw complete 
set (150 mm long TATA make). 

_ _  _ _  

73.01  a) 25 mm dia _ _  _ _  

73.02 b) 32 mm dia _ _  _ _  

73.03 c) 40 mm dia _ _  _ _  

73.04 d) 50 mm dia _ _  _ _  

74 Supplying,fitting and fixing 32 mm dia. 
Flush Pipe of approved make with 
necessary fixing materials and clamps 
complete. 
a) Polythene Flush Pipe 

_ _  _ _  

75 Repairing of pipe line inside the flats 
with TATA make G.I. Pipes (Med. 
Quality) and necessary accessories and 
special of I.S.I. Marked, fitted with 
holder M.S. clamp, cutting pipes, 
making threads, fitting fixing etc. 
complete in all respect including 
making holes in wall and mending good 
damages complete as directed as per 
following sub items. 

_ _  _ _  

75.01 a) G.I. pipes with sockets and clamps: _ _  _ _  

75.02 ii) 20 mm dia _ _  _ _  

75.03 b) G.I. Elbow: 
i) 15 mm dia _ _  _ _  

75.04 ii) 20 mm dia _ _  _ _  

75.05 c) G.I. long Screw: 
i) 15 mm dia _ _  _ _  

75.06 ii) 20 mm dia _ _  _ _  

75.07 d) G.I. Tee 
i) 15 mm dia _ _  _ _  

75.08 ii) 20 mm dia _ _  _ _  

75.09 e) Short piece 
i) 15 mm dia _ _  _ _  

75.1 ii) 20 mm dia _ _  _ _  

75.11 f) Nipple 
i) 15 mm dia _ _  _ _  

75.12 ii) 20 mm dia _ _  _ _  

75.13 g) Reducing Socket: 
i) 20 mm dia _ _  _ _  



76 Supply fitting, fixing cast iron down 
pipes conforming to IS:3989-1970 and 
IS:1729-1964 in position with necessary 
clamps, nails including making hole in 
wall, floor etc. and cutting trenches in 
any soil through masonry concrete 
structures etc. if necessary and 
mending good damages including 
joining with jointing materials 
complete.[ Payment will be made on 
centre line measurement of the total 
pipe line including specials. Payment 
for specials will however be paid 
separately ]. 
100 mm. Dia. (Internal) 

_ _  _ _  

77 Making connection of G.I. distribution 
branch with G.I. main of following sizes 
by providing and fixing tee, including 
cutting and threading the pipe etc. 
complete : 
25 to 40 mm nominal bore 

_ _  _ _  

77.01 Supply of G.I. plug                     
i) 25 mm dia _ _  _ _  

77.02 ii) 32 mm dia _ _  _ _  

77.03 iii) 40 mm dia _ _  _ _  

77.04 iv) 50 mm dia _ _  _ _  

77.05 Supply of galvanised iron socket with 
I.S.I. mark 

_ _  _ _  

77.06 i) 15 mm dia _ _  _ _  

77.07 ii) 20 mm dia _ _  _ _  

77.08 iii) 25 mm dia _ _  _ _  

78 Supplying, fitting and fixing PVC pipes 
of approved make of (medium duty) 
conforming to ASTMD - 1785 and 
threaded to match with GI Pipes as per 
IS : 1239 (Part - I). with all necessary 
accessories, specials viz. socket, bend, 
tee, union, cross, elbo, nipple, 
longscrew, reducing socket, reducing 
tee, short piece etc. fitted with holder 
bats clamps, including cutting pipes, 
making threads,fitting, fixing etc. 
complete in all respect including cost of 
all necessary fittings as 
required,jointing materials and 
two coats of painting with approved 
paint in any position above ground. 
(Payment will be made on the centre 
line measurements of total pipe line 
including all specials. No separate 
payment will be made for accesories, 
specials. Payment for painting will be 
made seperately) 
a) For Exposed Work 
PVC Pipes 
(Dia) 40 mm 

_ _  _ _  



79.01 Supply of G.I. pipes of TATA make 
including necessary sockets. 
a) 25 mm dia, Medium Quality 

_ _  _ _  

79.02 b) 50 mm dia, Medium Quality _ _  _ _  

80.01 Supply of long screw (150 mm long) of 
TATA make with sockets (TATA) 

_ _  _ _  

80.02 a) 25 mm _ _  _ _  

80.03 b) 50 mm dia _ _  _ _  

81 Supply of UPVC pipes (B Type) & 
fittings conforming to IS-13592-1992 
Single Socketed 3 Meter Length 
110 mm 

_ _  _ _  

  Carpentry Work 

82 Dismantling doors, windows and 
clerestory windows (steel or wood) 
shutter including chowkhats, 
architrave, holdfasts etc. complete and 
stacking within 50 metres lead 
Of area 3 sq. metres and below 

_ _  _ _  

83 Providing wood work in frames and 
shutters of doors, windows and other 
places,such as kitchen, shelves etc. 
(only damaged portion of frame) fitted 
and fixed complete, including 
protective coat of painting at the 
contact surface of the frame and 
disposal of damaged shutters :  a) Sal 
wood   

_ _  _ _  

84 Renewing M.S. Clamp for fixing door 
and window frame made of flat bent 
bar and bifurcated, fixed in cement 
concrete with stone chips (4:2:1) fitted 
and fixed complete as per direction.(a) 
40 mm x 6mm upto 125 mm length and 
approx. size of con. block 150x 125 x 
150 mm.   

_ _  _ _  

85 Providing BWR / BWP  conforming to 
IS-303-1989 bonded with phenol 
formaldehyde synthetic resin of 
approved make or of Green / National 
or equivalent make as per design in 
single piece including making  a  
opening for  fixing an exhaust fan fitted 
and fixed complete, including taking 
out and disposal of damaged ply etc. 
complete job.a) 6mm. thick.  

_ _  _ _  

86 Taking out kitchen shelves shutter, 
removing damaged laminate & 
supplying, fitting and fixing decorative 
high pressure laminate ( 1.00 mm 
thick) of approved brand and shade for 
topping over the existing kitchen 
shelve shutter with approved adhesive 
complete and re-hanging the same as 
per instruction of Engineer-In-Charge 

_ _  _ _  



87 S/F/F BWP block board 19 mm thick 
conforming to I.S. 1659-1990 
conforming to IS 848-1974 specification 
bonded with phenol formaldehyde 
synthetic resin of approved make and 
brand fitted & fixed as per design 
including taking out the damaged ply 
etc complete. 

_ _  _ _  

88 Supplying 125mm dia acrylic handle for 
aluminium door as per approved make 
and brand a) natural color  

_ _  _ _  

89 Metallic magic eye of approved quality  
fitted and fixed complete. 

_ _  _ _  

90 Anodised Aluminium catch hook of 
approved quality with eye fitted and 
fixed to shutter & chowkat for,  
 150 mm long of best quality. 

_ _  _ _  

91 Anodised (anodic coating not less than 
grade AC 10 as per IS : 1868) Al. tower 
bolt of approved quality, manufactured 
from extruded section conforming to 
ISS (IS: 204/74) fitted and fixed with 
cadnium plated screws ( ISI marked ) 

_ _  _ _  

91.01  100 mm long x 10 mm dia bolt _ _  _ _  

91.02  150 mm long x 10 mm dia bolt _ _  _ _  

91.03 200 mm long x 10 mm dia bolt _ _  _ _  

92 Anodised (anodic coating not less than 
grade AC 10 as per IS : 1868) 
aluminium Aldrop/sliding bolts of 
approved quality/ manufactured from 
extruded section conforming to IS, 
specification (IS: 2681/ 66) fitted and 
fixed complete ( ISI marked ) : 
a) 250mm x 16mm dia bolt. 

_ _  _ _  

93 Anodised (anodic coating not less than 
grade AC 10 as per IS : 1868) 
aluminium handle ISI marked of 
approved quality manufactured from 
extruded section fitted and fixed 
complete.                                                                                   
(a) 100 mm  

_ _  _ _  

94 Panel shutters of doors and windows as 
per design including fitting & fixing in 
any floor.(a) 35 mm thick shutters with 
19 mm thick panel of 30- 45 cm with 
Gamar / Hallak / Champ of Gamari 
wood (single leaf) 

_ _  _ _  

95 Styles and rails of wooden shutter 
fitted and fixed complete for 35 mm 
shutter  

_ _  _ _  

95.01  with Gamari wood  _ _  _ _  

95.02  with teak wood (ordinary) _ _  _ _  



96 Providing and fixing wire gauge 
shutters using galvanized M.S. wire 
gauge 
of average width of aperture 1.4 mm in 
both directions with wire of dia 0.63 
mm, for doors, windows and clerestory 
windows with ISI marked stainless steel 
hinges and necessary screws including 
taking out damaged shutter and 
disposal of the same :30 mm thick 
shutters i). Kiln seasoned and 
chemically treated hollock wood 

_ _  _ _  

97 Providing and fixing best quality steel 
hinge IS marked with steel screw 
including taking out damaged hinge of 
size  75x47x1.80 mm 

_ _  _ _  

98 Providing and fixing IS 12817 stainless 
steel butt hinges (royal heavy or 
equivalent brand and value) with steel 
screws including taking out damaged 
one                     

_ _  _ _  

98.01 Size 75x50x2.50mm _ _  _ _  

98.02 Size 100x60x2.50mm _ _  _ _  

99 Providing and fixing glazing in 
aluminium door, window, ventilator 
shutters and partitions etc. with EPDM 
rubber/neoprene gasket etc. complete 
as per the architectural drawing and 
the directions of Engineer-in-charge.i) 
With float glass panes of 5 mm 
thickness (weight not 
less than 12.50 kg/ sqm) 

_ _  _ _  

100 Providing and fixing aluminium work 
for doors, windows, ventilators and 
partitions with extruded built up 
standard tubular sections/appropriate 
z sections and other sections of 
approved make conforming to IS 733 
and IS 1285, fixing with dash fasteners 
of required dia and size, including filling 
up the gaps at junctions i.e. at top, 
bottom and sides with required EDPM 
rubber/neoprene gasket etc. 
Aluminium sections shall be smooth, 
rust free, straight mitred and jointed 
mechanically whereever required 
including cleat angle, aluminium snap 
beading for glazing/paneing, CP 
brass/stainless steel screws, all 
complete as per architectural drawing 
and the directions of Engineer in 
charge. (Glazing, paneling and dash 
fasteners to be paid for separately): For 
fixed portion; Anodised aluminium 
(anodised transparent or dyed to 
required shade according to IS 1868, 

_ _  _ _  



minimum anodic coating of grade AC 
15). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



CONDITIONS OF CONTRACT 

 
GENERAL TERMS AND CONDITIONS 

 
1.  Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, means the 
Central Coalfields Limited, represented at Head Quarters of the Company by the General Manager 

(Civil) or his authorized representatives or any other officer specially deputed for the purpose who 
will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the Company 
to function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means an 
offer to supply goods, services or execution of works made in accordance with the terms and 
conditions set out in a document inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any eligible person or firm or company, including a Joint Venture (that is an association of 
several persons, or firms or companies), participating in a procurement process with a Procuring 
Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain contexts) means a 
security from a bidder securing obligations resulting from a prospective contract award with the 
intention to avoid: the withdrawal or modification of an offer within the validity of the bid, after 
the deadline for submission of such documents; failure to sign the contract or failure to provide 
the required security for the performance of the contract after an offer has been accepted; or 
failure to comply with any other condition precedent to signing the contract specified in the 
tender documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, services or works 
offered for procurement, meets the minimum local content as prescribed for ‘Class-I local 
supplier’ under the Public Procurement (Preference to Make in India), Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, services or works 
offered for procurement, meets the minimum local content as prescribed for ‘Class-II local 
supplier’ but less than that prescribed for ‘Class-I local supplier’ under the Public Procurement 
(Preference to Make in India), Order 2017. 

viii)  “Local Content” means the amount of value added in India which shall, unless otherwise 
prescribed by the Nodal Ministry, be the total value of the item procured (excluding net domestic 
indirect taxes) minus the value of imported content in the item (including all customs duties) as a 
proportion of the total value, in percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, services or works offered 
for procurement, has local content less than that prescribed for ‘Class-II local supplier’ under the 
Public Procurement (Preference to Make in India), Order 2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for proposals’ in certain 
contexts) means a document and any amendment thereto published or notified by the Procuring 
Entity, which informs the potential bidders that it intends to procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal 
Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for other services’ under certain 
contexts), means an agreement relating to the subject matter of procurement, entered into 
between the Procuring Entity and the supplier, service provider or contractor on mutually 



acceptable terms and conditions and which are in compliance with all the relevant provisions of 
the laws of the country. The term “contract” will also include “rate contract’ and “framework 
contract”.  

The agreement shall include the notice inviting tender, the tender/bid as accepted by the 
company, the work order issued to the contractor, and the formal contract agreement executed 
between the company and the contractor together with the documents referred to therein 
including general terms and conditions, special conditions, if any, frozen terms and 
conditions/technical parameters/scope of work and revised offer, if any, specifications, drawings, 
including those to be submitted during progress of work, schedule of quantities with rates and 
amounts.  

Until the formal agreement is signed between the Owner and contractor, LOA/Work order 
together with contract document accepted by the bidder (i.e., bid/ tender/ proposal/ offer) shall 
constitute the contract.  

xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who 
has/have deposited the necessary Earnest money and has/have been given written intimation 
about the acceptance of tender and shall include legal representative of such individual or persons 
composing a firm or a company or the successors and permitted assignees of such individual, firm 
or Company, as the case may be and any constitutional, or otherwise change of which shall have 
prior approval of the employer. 

xiv) "Site" means the land and places including any building and erection thereon, over, under, in or 
through which the Permanent works or Temporary works designed by the Engineer-in-Charge are 
to be executed and any other lands and places provided by the Employer for working space or any 
other purpose as may be specifically designated in the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct contract with 
Contractor either on piece rate, item rate, time rate or any other basis and it includes one who 
furnishes work to a special design according to the plans or specifications of this work but does 
not include one who merely supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes an authorized 
representative of the company or any other person or body of persons empowered on its behalf 
by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil Engineering 
cadre/ discipline who is competent to direct supervisors and authorised to be in charge of the 
works for the purpose of this contract. The Engineer-in-Charge /Designated Officer in Charge, who 
is of an appropriate seniority, will be responsible for supervising and administering the contract, 
certifying payments due to the contractor, valuing variations to the contract, awarding extension 
of time and valuing compensation events. The Engineer-in-Charge /Designated Officer in Charge 
may further appoint his representatives i.e. another person/Project Manager or any other 
competent person and notify to the contractor who is directly responsible for supervising the work 
being executed at the site, on his behalf under their Delegation of Powers of the company. 
However, overall responsibility, as far as the contract is concerned, will be that of the Engineer-
in-Charge/Designated Officer in Charge.  

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with the contract/work 
order or parts thereof as the case may be and shall include all extra or additional, altered or 
substituted works or any work of emergent nature, which in the opinion of the Engineer-in-charge, 
become necessary during the progress of the works to obviate any risk or accident or failure or 
become necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates 
prescribed by the company and the amendments issued from time to time. 



xxi) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the 
company. 

b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) / 
percentage rate(s)quoted by the tenderer for the various items shown in the Schedule of 
Quantities" of the tender document as accepted by the Company with or without any 
alteration as the case may be. 

xxii) "Written notice" shall mean a notice or communication in writing and shall be deemed to have 
been duly served if delivered in person to the individual or to a member of the contractors firm or 
to an office of the company for whom it is intended, or if delivered at or sent by registered mail / 
e-mail to the last business address known to him who gives the notice. 

xxiii) "The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature 
required in or about the execution, completion or maintenance of the works but does not include 
materials or other things intended to form part of the permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender 
has been accepted in accordance with the provisions contained in that letter. 

xxv) "Department" means the Civil Engineering Department of   Coal India Limited or any of its 
subsidiary companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial 
Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where the context so 
requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid document , if 
any, as a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance of the tender 
to start the work, 

b.  subsequent working drawings furnished by the owner in phases during progress of the 
work, and 

c. drawings, if any, submitted by the contractor as per provision of the contract and duly 
approved by the owner. 

xxix) "Codes" shall mean the following, including the latest amendments, and/or replacements, if any : 

a. Bureau of Indian Standards relevant to the works under the contract and their 
specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 
c. Indian Mines Act and Rules and Regulations made there under. 
d. Any other Act, rule and regulations applicable for employment of labour, safety provisions, 

payment of provident fund and compensation, insurance etc. 
 
2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 
i) Articles of Agreement. 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of contract 
incorporated in the tender document issued to the bidder. 
iii) Notice Inviting Tender and Instructions to Bidders.     
iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & 
Conditions, Special Terms & Conditions and Commercial Terms &Conditions etc. as applicable. 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 



vi) Specifications/ scope of Work, if any. 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
viii) Contract drawings and work programme. 
ix)  Safety Code etc. forming part of the tender, 
x)  Integrity Pact ( If applicable ). 
(xi) Guidelines on Debarment of firms from Bidding. 
(xii) Code of Integrity for Public Procurement (CIPP) 
(xiii) Any other document if required. 
 

 2.1The contractor shall enter into and execute contract agreement in the prescribed form. The cost of 
the stamp papers for the contract agreement shall be borne by the contractor. Two sets of contract 
document/agreements shall be prepared and signed by both the parties one of the sets shall be stamped 
"Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor free of cost 
and the original is to be retained by the company. For additional copy, cost to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper manner so that 
these are available for inspection at all reasonable times by the Engineer-in-charge, his representatives 
or any other officials authorized by the company for the purpose. 
 
2.2The contract document shall not be used by the contractor for any purpose other than this contract 
and the contractor shall ensure that all persons employed for this contract strictly adhere to this and 
maintain secrecy, as required of such documents. 
 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all 
matter arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time propose any 
addition or deletion from any such list and will submit proposals in this regard to the Engineer-in–Charge 
/ Designated Officer in charge for approval well in advance so as not to impede the progress of work. 
Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor 
from any of his obligations, duties and responsibilities under the contract. The total value of 
subcontracted work should not exceed 25% of the contract price specified in the contract. Procurement 
of material, hiring of equipment or engagement of labour will not mean sub-contracting. 
 
2.5Acceptance of Offer: 
 
“Letter of Acceptance”- is an acceptance of offer by the company.  It shall be communicated 
electronically through e-procurement portal of CIL to the successful bidder and shall make the binding 
Contract with the Company.  
 
Simultaneously the original copy of LOA may also be sent to the Bidder through registered/speed post. 
The offline communication of LOA, shall not be mandatory. 
 

3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one another 
and in case of discrepancy between schedule of quantity, the specifications and/or drawing, the 
following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any  
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 



 
3.1In the event of varying or conflicting provision in any of the document(s) forming part of the contract, 
the Accepting Authority's decision/clarification shall hold good with regard to the intention of the 
document or contract as the case may be. 
 
3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not 
vitiate the contract or release the contractor from discharging his obligations under the contract 
including execution of work according to the Drawings and Specifications forming part of the particular 
contract document.  
 

4.00 Security Deposit: 
 

4.1 Security Deposit shall consist of two parts;  
a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

                       The security deposit shall bear no interest.  
4.2 Performance Security should be 5% of contract amount and should be submitted within 21 days of 
issuance of LOA by the successful bidder in any of the form given below: 

 

 Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the LOA/WO 

 a Bank Guarantee in the form given in the bid document from any Scheduled Commercial bank (i.e. 
Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding 
Co-operative banks or Regional Rural Banks). The BG issued by outstation bank shall be operative at its 
local branch…………. 

 Bank Guarantee against Performance Security shall be applicable if the amount of Performance Security 
exceeds Rs. 5.0 lakhs.  

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of 
owner. 

 
The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the Agreement 
and furnished the required Performance Security/ 1st part of security deposit. 
 
The bid security deposited may be adjusted against the Performance security (1st part of security deposit) 
at bidder’s option. 
 
If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued 
either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer.  

 
BG of scheduled commercial bank located in India and acceptable to the company should only be accepted. 
Thus, any BG issued by foreign bank from outside India shall not be accepted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond the period 
of contract /extended contract period (if any)”, whichever is more. 
 

The BG (If performance security is provided by the successful bidder in the form of bank guarantee) 
issued by issuing bank on behalf of the bidder in favourof“ ,” shall be in paper form (Stamp Paper) 
as well as issued under “Structured Financial Messaging System”. Issuing Bank should send the 
underlying confirmation message in IFN760COV or IFN767COV message type for getting the BG 
advised through our bank. Also  issuing bank shouldmention“ ” in field no. “7037” of IFN760COV or 
IFN767COV. The message will be sent to the beneficiary bank through SFMS. The details of beneficiary 
Bank for issue of BG through SFMS Platform is furnishedbelow:- 



Name of Bank: ________ 
Branch: _____________ 
IFSC Code: ____________ 
Account No. ______________ 
Customer ID: ____________ 

 
Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to Civil 
Engineering Division of CIL/Subsidiary. 
 

In case the successful bidder fails to submit the Performance Security within the stipulated time then the 
award of work may be cancelled with forfeiture of the bid security/earnest money. 
 
Additionally, the company shall debar such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 
 
When validity of BG is about to expire, the contractor has to extend the validity of BG, if required.  If the 
validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary shall be at liberty to encash 
the BG. 
 
In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more partners of 
the joint venture. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of 
JV/Partnership firm.  
 
Submission of Performance Security is not required for tenders having Estimated Value put to tender upto 
Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released within 14 days of the issue 
of defect liability certificate (taking over certificate with a list of defects). 
 
“Note (Not part of tender document):- 

In the above case, debarment shall be done as per Guidelines on Debarment of firms from Bidding. 
 
4.3     5% Performance Security should be refunded within 14 days of the issue of defect liability certificate 
(taking over certificate with a list of defects). 
 
4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance 5% shall 
be treated as retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the contractor, 
on its accumulation to a minimum amount of Rs 25 lakhs subject to the condition that amount of any Bank 
Guarantee except last one, shall not be less Rs. 25 lakhs.  
 
However, Bank Guarantee against retention money shall be with suitable validity based on nature of work 
which shall be 90 days beyond the defect liability period, but in no case less than the period of one year.    

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be 
irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due 
and payable by the contractor to the company as may be determined in terms of the contract, and the 
amount appropriated from the security deposit shall have to be restored by further deduction from the 
contractors subsequent on account running bills, if any. 
 
 



4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to 
deduct/ appropriate its due against the contractor under this contract or under any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over certificate with a list 
of defects) by the Engineer-in-charge, one half of the security deposit remaining with the company 

 
     (Performance Security) shall be refunded as elaborated at Cl. No.4.3. 

 
The other half (Retention Money) shall be refunded to the contractor after issue of No Defect Certificate 
by the Engineer-in-Charge  on the expiry of Defect Liability Period of six months , subject to the following 
conditions: 
 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over 
certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge within the said 
defect liability period of six months or on its due extension till completion of the rectification works as 
required. 

 
b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of 
the said six months period or at the end of one full monsoon period i.e. June to September, whichever is 
later in point of time and any defects such as leakages in roof, effloresces in walls, dampness, defects in 
drainage etc. should be rectified to the satisfaction of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where question of 
Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle cutting, 
grass cutting, surface dressing etc.), the performance security and retention money (second part of bid 
security) can be released simultaneously after completion of work and taking over by department.  

4.8Additional performance security: (applicable for item rate as well as percentage rate tenders): 

Additional performance security shall be applicable if the bid price is below 15% of the justified price, finalized 
by the owner. The amount of such additional performance security shall be the difference between 85% of the 
owner's justified price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour 
analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the successful 
bidder. 

Failure to submit such additional performance security shall result into cancellation of the contract with 
forfeiture of earnest money. 

Additionally, the company shall ban such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such letter. 

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of JV/Partnership 
firm. 

This additional performance security will not carry any interest and shall be released in the following manner: 

1. 30% of Additional performance security will be released after 60% of the total work is completed. 

2. 50% of Additional performance security will be released after 80% of the total work is completed. 

3. 100% of Additional performance security will be released after total work is completed. 

Additional performance security may be furnished in the shape of BG or any of the forms as applicable for 
performance security. 

The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of one year or ninety 
days beyond the period of contract /extended contract period (if any), whichever is more. 

Consideration of Abnormally Low Bids 
In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the 



lowest bidder(s), including detailed price analyses of its bid price in relation to scope, schedule, 
allocation of risks and responsibilities, and any other requirements of the bid documents. If, after 
evaluating the price analysis, CIL/ Subsidiary determines that the bidder(s) has substantially failed to 
demonstrate its capability to deliver the contract at the offered price, CIL/ Subsidiary may reject the bid 
/ Proposal. 
 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when relevant 
item exists in the contract and shall be for 10% of value of such items in the contract or for 10% of value 
of contract with such specialized items only). 
 

a) For some  specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned 
and chemically treated wooden shutters, or any other item of work deemed  as such ‘specialized’  by 
Engineer-in-Charge that are entrusted to specialized firms or contractors who associate specialized 
agencies, the contractor / firm executing the work should be asked to give a specific guarantee that they 
shall be responsible for removal of any defects cropping up in these works executed by them during the 
guarantee period. The form of the guarantee to be executed by the contractors shall be as enclosed. 

 
b) 10% security deposit (performance security and retention money) deposited / deducted from the bills 
of the contractors, relevant to the item(s), shall be refunded to him after expiry of Guarantee period.  The 
security amount relevant to the item(s) of work, may be released after 12 months of completion of work 
against equivalent BG  and furnishing Guarantee as at (a) above. 
 

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment i.e 
with Mechanical & Electrical Works (shall be applicable only when relevant item exists in the contract) 
 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as 
Mechanical and Electrical works. For such works 10% as security deposit (performance security and 
retention money)- deposited / deducted from the bills of the contractors shall be refunded to him after 
expiry of guarantee period, which will be one year from the date of commissioning of equipment/ 
completion of work and/or rectification of any defect which may be detected in the individual equipment 
for the whole system under the contract, whichever is later.  
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ 
revalidated in the name of the owner by the contractual agency and will be covered with relevant counter 
guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be validated for a 
period 90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate 
the extent of the work and to provide a uniform basis for tendering and any variation either by addition 
or omission shall not vitiate the contract. 
The variation register may be maintained in SAP in electronic form to have a proper control over 
variations. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing 
the original scope and nature of the work, under contract, have power to make any alterations in or 
additions to or substitution of the original specifications, drawings, designs and instructions that may 
appear to be necessary or advisable during the progress of the work.  
 
The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him 
in writing by the Engineer-in-Charge or his representative on behalf of the company. Such altered or 



additional or substituted work, which shall form part of the original contract, shall be carried out by the 
contractor on the same terms and conditions in all respects on which they agreed to do the main work 
and at the same rate/rates as are specified in the contract/ work-order. In case there are changes in 
ground levels from those shown in the approved drawings, they shall be agreed in writing, jointly by the 
contractor and EIC. 
 
5.2 The right is reserved to cancel any items of work included in the contract agreement or portion 
thereof in any stage of execution if found necessary to the work and such omission shall not be a waiver 
of any condition of the contract nor invalidate any of the provisions thereof. 
 
5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are 
not specified in the contract/work order, rates for such items shall be determined by the Engineer-in-
Charge as follows: 

               a) In the case of percentage tenders, if the rate for the extra item of work executed is available in 
the company's approved SOR, it will be paid at the schedule rate plus or minus the accepted 
percentage as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the rate for such extra 
item(s) shall be dealt as at (c) below.   
 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item 
or near similar item / class of work available in the agreement schedule of work or by analysis of 
rates as at below and the lower rate out of the above two shall be considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for similar item 
description may form part of the contract, the applicable rates shall be taken from the Schedule of 
Quantities of that particular part in which the deviation is involved, failing that at the lowest 
applicable rate for the similar item of work in the other schedule of quantities.       
 
For derivation of rates based on analysis, the same shall be done by analysis on prevalent market 
rate of materials and labour based on standard norms of analysis of rate of C.P.W.D/ N.B.O.   
 
c) In the case of extra item(s) that are completely new, and are in addition to the items contained 
in the contract, the contractor may within 15 days of receipt of order or occurrence of the item(s) 
claim rates, supported by proper analysis. The Engineer-in-Charge shall determine the rate(s) by 
analysis based on prevalent market rate of material and labour and on standard norms of analysis 
of rate of CPWD / NBO.  
 
d) In case of combined tender with partly item rate for non-schedule items & partly percentage 
tenders for SOR items, the rate for extra item shall be derived as at (b)  & (c) above in case of non-
schedule items rates and in case of percentage rates for SOR items the rate for extra item shall be 
derived as at (a) above.     
 
In case of any difference between the contractor and the Engineer-In Charge as to the fixation of 
rates, the matter shall be referred to the accepting authority of the company i.e. GM(C) of the 
company or Staff Officer(C) for the work awarded at Company Hqrs. level and Area level respectively, 
whose decision shall be final and binding on the contractor.    

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor 
invalidate any of the provision thereof provided that a deviation estimate / revised estimate / 
supplementary agreement for the item(s) involved is made. Such approval shall be from appropriate 
authority. 

 



5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement 
schedule] shall be made in the contractors running on account bills, till the revised estimate / deviation 
estimate regularizing these items are sanctioned by the competent authority of the company, at the 
provisional rates and shall not exceed : 
 

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly available in the SOR 
of the company/ if the rate is derived from available rate of BOQ. 
 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the 
company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item rates based on 
prevalent market rates of materials and labour following CPWD / NBO norms. 
 
Total payment for such extra items of work shall not exceed 10% of work order / agreement value 
/ approved deviation estimate value. Also total payment including extra items of work shall not 
exceed the work order / agreement / approved deviation estimate value. 

 
5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the justified rates 
decided by the owner.   

 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified rates 
decided by the owner.   

 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and (ii) abnormally 
low rate items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25% in respect of works executed below plinth level and 10% in 
respect of works executed above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate based on 
prevalent market rate of materials and labour analysed as per standard analysis of rate of CPWD/NBO. 
Payment of extra quantity over the permitted quantity as explained above would be made on the basis 
of the new analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be permitted 
below 25% for the items below plinth level and below 10% for the items above plinth level of the 
agreement schedule quantity, but in exceptional cases with written consent of Engineer-in-Charge 
arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for percentage 
rate tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to foundation, 
unless otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level whichever 
is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / tanks and 

other elevated structures: all works up to 1.2 metres above the ground level. 



d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 metres 
above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 level whichever is 
lower. 

 
For Roads, all items of excavation and filling including treatment of sub base. 
 
5.7The time of completion of the originally contracted work shall be extended by the company in the 
event of any deviation resulting in additional cost over the awarded value, if requested by the 
contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted work (in 
value) bears to the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 
 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall 
have power to omit any part of the work in case of non-availability of a portion of the site or for any 
other reason and the contractor shall be bound to carry out the rest of the work in accordance with the 
instructions given by the Engineer-in-Charge. No claim from the Contractor shall be entertained/ 
accepted on these grounds. 
 
5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically 
the original scope/nature of the contract, the contractor shall under no circumstances suspend the work, 
either original or altered or substituted, and the dispute/disagreement as to the nature of deviation and 
the rate/rates to be paid for such deviations shall be resolved separately with the company as per the 
procedures/ norms laid down hereafter. 
 
5.10Extension of AMC contracts (applicable only for AMC contracts)-  
The AMC Contracts shall be normally for two years or as specified in the NIT from the date of 
commencement. However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right to Extend 
the Contract for a period of 30% of the contract period as specified in NIT or for a period of 08 months, 
whichever is lesser after due appraisal of performance at the end of the Contract on the same terms and 
conditions.    

 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

 
Time is the essence of the contract and as such all works shall be completed within the time stipulated 
in the contract/ work order. The work shall, throughout the stipulated period of contract, be carried out 
with all due diligence on the part of the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge and 
the contractor shall agree upon a detailed time and progress chart prepared based on BAR CHART/ PERT 
CPM techniques on the basis of a construction schedule submitted by the contractor at the time of 
executing contract showing the order in which the work is proposed to be carried out within the time 
specified in the LOA /work order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced 
on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender or 7(seven) days after 
handing over the site of work or handing over reasonable number of working drawings to the contractor 
or the period of mobilization allowed in the work order for starting the work in special circumstances, 
whichever is later. However, the Date of Commencement may be decided with mutual consent with the 
Contractor prior to the date as prescribed above. 
 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 
 



6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the 
work within the aforesaid time limit, the company shall, without prejudice to any other right or remedy, 
be at liberty, by giving 15 day’s notice in writing to the contractor to commence the work, failing which 
to forfeit the Earnest Money deposited by him and to rescind the Letter of Acceptance of Tender/Work 
Order and also to debar the contractor to take part in the future re-tender.  
 
The Company may debar such defaulting Contractors from participating in future Tenders for a minimum 
period of 12(twelve) months. 
 
6.2If the contractor fails to complete the work and clear the site on or before the date of completion or 
extended date of completion, he shall without prejudice to any other right or remedy available under 
the law to the company on account of such breach, pay as compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, per week of 
delay.   

OR 
ii) ½ % of the contract-value of group of items/ revised completion value of group of items whichever is 
less, per week of delay, for which a separate period of completion is originally given. 
 
The aggregate of such compensation/ compensations shall not exceed:  
 
i)10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is less. 

OR 
ii) 10% of the contract-value of group of items/ revised completion value of group of items whichever is 
less, for which a separate period of completion is originally given.   
 
The amount of compensation may be adjusted or set off against any sum payable to the contractor 
under this or any other contract with the company.  
 
The LD will be applicable on the price as varied by the operation of the Price Variation Clause i.e. price 
variation amount shall be added/ deducted to the contract price for deriving the LD. 
6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable 
time after the specified time of completion, may allow further extension of time at its discretion with 
or without the levy of L.D. In the event of extension granted being with L.D, the company will be entitled 
without prejudice to any other right or remedy available in that behalf, to recover from the contractor 
as agreed damages equivalent to half percent of the contract amount/ Revised Contract amount of the 
works whichever is less for each week or part of the week subject to a ceiling as described at Cl.6.2.  

 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event 
of failure on the part of the contractor to complete work within further extension of time allowed as 
aforesaid, shall be entitled, without prejudice to any other right, or remedy available in that behalf, to 
rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the 
contractor to recoup the delays in the mutually agreed time frame, shall be entitled to terminate the 
contract. 
 
6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the 
company, shall be entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the contractor 
shall be debarred from participating in the future tenders for a minimum period of 12 months. 
 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges (Except 
EMD) from the supplier/vendor, the same will be recovered along with the applicable GST and the 



amount shall be adjusted with the payment to be made to the supplier/vendor against their bill/invoice 
or any other dues. 
Penalty related to day to day maintenance works shall be dealt as per relevant clauses of Special 
Terms and Conditions. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request received 
from the contractor indicating valid and acceptable reasons if the entire work is completed within the 
date as specified in the contract/work order or as validly extended date without stipulating any 
compensation for delay.   
 
6.4 Extension of Contract Time for completion 

 
A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts of public 

enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, epidemics, strikes, 
lockouts or acts of God come under the legal concept of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM conditions are condonable 
by the other party without any right to termination or damages, provided, notice of the happening 
of any such event is given by the affected party to the other within 30 (thirty) days from the date of 
occurrence duly certified by the local chamber of commerce or statutory authorities, the beginning 
and end of FM occurrence and cessation of such Force Majeure condition. Works under the contract 
shall be resumed as soon as practicable after such event has come to an end or ceased to exist.  

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension in 
completion date for a period exceeding the period of delay attributable to the clauses of Force 
Majeure and neither company shall be liable to pay nor bidder / contractor shall be liable to claim 
extra cost (like increase in rates, remobilization advance, idle charges for labour and materials etc.) 
provided it is mutually established that Force majeure conditions did actually exists. 

 
B.  Delays in Execution 

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous circumstances, 
extra effort or developments beyond the control of CIL/Subsidiary or the tenderer and it is 
sometimes difficult to apportion credit or responsibility. The contractor may experience delay or 
disruption due to his own actions or inaction, those of his sub-contractor or other contractors, those 
of CIL/Subsidiary or the engineer, or other causes. Such delays expose the non-performing party to 
various sanctions under the contract. These sanctions include extension of time, damages or default 
termination of the contract. While examining the request of the contractor for extension of time, the 
engineer shall consider all circumstances and categorise the delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, floods, and so 
on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of responsibility on 
CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of responsibility on the 
contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap each other. The 
delays may be attributable to CIL/Subsidiary or the contractor or none, and fall in above 
categories. The eligibility for extension of time (EOT) should be determined by plotting each 
contributing concurrent delay on the critical path. CIL/Subsidiary should see that the 
concurrent delays do not result in unnecessary extra extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the contractor is 
eligible for time extension but also whether sanctions, such as Liquidated Damage (LD) or default 
termination, can be imposed on the contractor. 

 



D. The time for completion of the work will be specified in the contract and it is understood that the 
completion of work within the time specified is an essential part of this contract. While ascertaining 
the reasons for delay beyond the control of the control of contractor, the following delays shall be 
considered as “Hinderance”:- 

a. Excusable delays 
b. Compensable delays 
c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused by any of the 

following reasons, then the contractor immediately upon the occurrence of such delay shall give 
notice in writing to the Engineer-in-Charge and he shall be allowed a reasonable extension of time 
for completion in respect of delay caused by any of the below-mentioned circumstances- 

 
a)    Force Majeure as defined at 6.4(A);  
b)   Abnormally bad weather. 
c)  Non-availability of stores which are the responsibility of the company to supply as per contract. 
d)  Non-availability of working drawings in time, which are to be made available by the company as 

per contract during progress of the work. 
e)  Delay on the part of the contractors or tradesmen engaged by the company  not forming part  of 

the contract, holding up further progress of the work. 
f)  Non-availability or breakdown of tools and plant to be made available or made available by the 

company. 
g)  The execution of any modified or additional items of work or excess quantity of work.           
h)  Any other causes which, at the sole discretion of the company, is beyond the control of the 

contractor 
i) Delay caused by any written instruction of the Engineer in Charge. 
j) Any circumstances which are wholly beyond the control of the contractor and unavoidable 
k) Increase in the overall value of work. The time of completion of the work shall, in the event of 

any deviation resulting in additional cost over the tendered value sum being ordered, be 
extended, if requested by the contractor as follows: 
 i. In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus. 
 ii. 25% of the time calculated in i) above or such further additional time as may be considered 

reasonable by the Engineer -in –Charge. 
l) Portion of Concurrent delays as decided judiciously by the EIC 

 
F. HINDERANCE REGISTER shall be maintained by both department and the contractor at site to 

record the various hindrances encountered during the course of execution. 
 
Hindrance register will be signed by both the parties. The contractor may also record his 
observations in the Hindrance Register. In case the contractor has a different opinion for hindrance 
and a dispute arises then the matter would be referred to the EIC and or the next higher authority 
whose decision would be final & binding on the contractor & the decision to be communicated 
within 15 days.      

 
G. Interim Extension of completion time may be granted by Tender Accepting Authority limited to 

GM(Civil)/HoD for HQ works and Area GM for area works as per provision of clause 6.4.1 below, 
based on the recommendation of the Engineer-in-Charge of the work during the course of 
execution of work reserving the right to impose/waive the clause relating to compensation for delay 
at the time of granting final extension of time depending upon the merit of the case. Final Extension 
of completion time is to be granted by Tender Approving Authority limited to CMD of CIL/ 
Subsidiary. 

 
6.4.1 General Principles for Granting Extension of Time 



 
i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-Charge should 
specify the time allowed for completion of the work consistent with the magnitude and urgency of the 
work. 
 
ii) The time allowed for carrying out the work as entered in the contract shall be strictly observed by 
the contractor and shall be reckoned from the Date of Commencement of the work as given to the 
contractor. 
 
iii) The work shall throughout the stipulated period of the contract be proceeded with all due diligence 
(time being deemed to be the essence of the contract) on the part of the contractor. 
 
iv) To ensure good progress of work during the execution, the contractor shall meticulously follow the 
preset time and progress chart and in the event of slippages in one segment, all efforts will be made 
to liquidate the slippages in the next stages. 
 
v) If the contractor shall desire an extension of time for completion of work on the grounds of his 
having been unavoidably hindered in its execution or on any other grounds as mentioned above shall 
make application to Engineer-In-Charge for extension of contract within a reasonable period prior to 
expiry of Contract Period (Preferably not later than 15 days prior to expiry of Contract Period). 
Engineer-In-Charge shall process the proposal based on the merit of the case for obtaining approval of 
Competent Authority. Such extension shall be communicated to the contractor in writing by the 
company through Engineer-in-Charge before the expiry of Contract Period.  
 
vi) Engineer-in-Charge shall process extension of time for the completion of the work if the following 
conditions are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 
 
b) Such application must state the grounds which hindered the contractor in the execution of the 
work within the stipulated time. 
 
c) Such application must be made within a reasonable period prior to expiry of Contract Period 
(Preferably not later than 15 days prior to expiry of Contract Period). 
 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the extension of time 
are reasonable. 

 
Vii) Deleted 
 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of time are 
or not reasonable, is final. If the Engineer-in-Charge is of the opinion that the grounds shown by the 
contractor are not reasonable and declines to process the extension of time, the contractor may 
approach concerned SO( C) /GM ( C) /Director ( As the case may be) whose opinion shall be final and 
binding on all concerned. 
 
ix) All interim extensions of time shall be granted by Tender Accepting Authority limited to 
GM(Civil)/HoD for HQ works and Area GM for area works and all final extension of time shall be granted 
by Tender Accepting Authority limited to Chairman/ CMD of CIL/ Subsidiary. 
 
Effort should be made to complete the work within the original contract period or extended period.  
 
x) In case the contractor does not apply for grant of extension of time before the expiry of contract 



period and the department wants the contractor to continue with the work beyond the stipulated date 
of completion, the Engineer-in-Charge can process proposal for extension of time even in the absence 
of application from the contractor as per the following guidelines : 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at once make 
a note of such hindrance in the register kept at site. He should also make a report to EIC of the 
occurrence of such hindrance. 
 
b) The proposal for extension of time should be processed by EIC for obtaining the approval of 

Competent Authority ( Ref Cl (ix) above . This should be processed preferably 15 days prior to the 
expiry of Contract Period. 

 
c) If the orders of the higher authority are not received in time, he should extend the contract before 

the stipulated date actually expires so that the contract might remain in force but while 
communicating this extension of time, he must inform the contractor that this was without 
prejudice to Company's right to levy compensation under relevant clause of the agreement. Such 
extension of time given by EIC shall be considered as fait-accompli in future. 

 
xi)       The period during which the contract remains valid is a matter of agreement and if the period 
originally set for the completion of the work comes to an end nothing short of agreement of the party 
can extend the subsistence and validity of the contract. 
 
xii)    When the period fixed for the completion of the contract is about to expire, the question of 
extension of the contract may be considered at the instance of the contractor or the Department or 
of both.  
 
The extension, in order to be binding, will have to be by parties’ agreement, express or implied. 
 
It therefore, follows that if the extension of time is issued /granted by the Engineer-in-Charge suo-
moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such extension of time is accepted 
by the contractor, either expressly or implied by his actions before and subsequent to the date of 
completion, the extension of time granted by the Engineer-in-Charge is valid.  
 
xiii)    It is, therefore, necessary that the Engineer-in-Charge grants extension of time as per provisions 
of the contract even when the contractor does not apply for extension of time in order to keep the 
contract alive. If the contractor refuses to act upon the extension so granted by Engineer-in-Charge, it 
will attract the provisions of appropriate clauses of the agreement. 
 
The contractor shall however use his best efforts to prevent or make good the delay by putting his 
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in-
Charge. 

 
7.   Material Supply & other facilities: 
 

The contractor shall at his own expense, provide all materials required for the work, unless otherwise 
specified and the rates quoted by the contractor shall be for finished work inclusive of all materials 
required for completion of the work as specified in the contract.  
 
* The company may, of its own or at the request of the contractor, supply such materials as may be 
specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 
 



7.1 For the materials which the company has agreed to supply for the contract, the contractor shall give 
in writing of his requirements in accordance with the agreed phased programme to the Engineer-in-
charge sufficiently in advance.  
 
The value of materials so supplied shall be set off or deducted from the payment to be made for the 
items of work in which such materials have been consumed, or from any sum then due or to become 
due to the contractor thereafter. 

 
7.2* DELETED 
 
7.3DELETED 
 
7.4DELETED 
7.5 DELETED 
7.6 DELETED 
 
7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by 
the company shall be deemed to be held in lien by the company and the contractor shall not have the 
right to remove the same from the site, without the written permission of the Engineer-in-Charge.  The 
company shall not however be liable for any loss, theft or damage due to fire or other cause during this 
period of lien, the responsibility for which shall lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover 
as required etc. as may be necessary for the use and keeping the materials in good condition. 
 
7.9DELETED 
 

7.10 DELETED 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained 
for the works from any source (excluding materials supplied by the company) shall be borne by the 
contractor. This clause may be read in conjunction with 13 (ix) of condition of contract. 
 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own 
establishment. However, if available and feasible the company may arrange electricity at one point near 
the work site and necessary recovery of cost of energy consumed will be made at rates prescribed by 
the company from time to time. Energy meter for this purpose shall be provided by the contractor. 
 
7.13 The contractor shall arrange necessary water for the work and his own establishment and nothing 
extra will be paid for the same. Such water used by the contractor shall be fit for construction purposes.  
However, if available and feasible the company may arrange water, at the written request of the 
contractor, to the extent possible, at one point near the work site for which recovery @ 1% of the 
contract value of work done will be made from the contractor's bills. The contractor shall make his own 
arrangement of water connection and laying of pipe lines from main source of supply. Department do 
not guarantee to maintain uninterrupted supply of water. No claim of damage or refund of water charges 
will be entertained on account of such break down.  

 
7.14   Explosives, detonators and other inflammable materials shall not be used in the execution of the 
work at site by the contractor without prior written permission of the Engineer-in-Charge. 
Transportation and storage of such materials shall be done in specified manner in accordance with the 
law in force. The contractor shall also obtain license under such laws for, transportation, storage, use 
and all other operations, connected with the handling of the same. 

 
8.   Quality Assurance - Materials and Workmanship 
 



The contractor shall carry out and complete the work in every respect in accordance with the contract 
and shall ensure that the work conforms strictly to the drawings, specifications, (as enclosed or in 
absence of enclosed specifications current CPWD/BIS specifications) instructions of the Engineer-in-
Charge. The Engineer-in-Charge may issue, from time to time, further drawings, detailed instructions/ 
directions in writing to the contractor. All such drawings, instructions/directions shall be consistent with 
the contract documents and should be reasonably inferable there from, along with clarifications/ 
explanations thereof, if necessary. However, the contractor will be solely responsible for design and 
erection of all temporary structures required in connection with the work.  
 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down by the 
company herein and elsewhere will form part of the contract for the purpose of quality of works.  
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a workman 
like manner with the materials as per specification which shall be subject to the approval of the company. 
All work under execution in pursuance of the contract shall be open to inspection and supervision by the 
Engineer-in-Charge or by his authorized representative or any other official of higher rank or any other 
person authorized by the company in his behalf & the contractor shall allow the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the specifications/schedule 
of work as per the contract and the contractor shall furnish proof, if so required by the Engineer-in-
Charge to his satisfaction that the materials do so comply. 
 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for 
submission of samples as required or necessary as per the specification for approval of Engineer-in-
Charge who shall approve, if found acceptable, promptly so that there is no delay in the progress of the 
work of the contractor or of the work of any of the sub-contractor.    
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with 
reasonable promptness ensuring conformity of the samples with the required specification and 
complying with the requirements as per contract documents keeping in view that the work shall be in 
accordance with the samples approved by him. The contractor shall be bound to furnish fresh sample, if 
disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start bringing materials 
at the site unless the respective samples are approved.  Materials conforming to approved samples shall 
only be brought to site. However, Engineer-in-Charge’s approval for any sample, design / drawings 
(permanent / temporary structures) shall not alter contractor’s full responsibility whatsoever for the 
performance and safety of the executed job. 
 
Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall be borne 
by the contractor. If any test is ordered by the Engineer-in-Charge which is to be carried out by any 
independent person or agency at any place other than the site even then the cost of materials and testing 
charge etc. shall be borne by the contractor. If the test shows that the materials are not in accordance 
with the specifications, the said materials shall not be used in the work and removed from the site at 
contractors’ cost. 
 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work 
due to a defect therein for not conforming to the required specification, or for materials not being of the 
required quality and standard or for reasons of poor workmanship or for not being in accordance with 
the sample approved by him. The contractor shall forthwith remedy the defect/replace the materials at 
his expense and no further work shall be done pending such rectification/replacement of materials, if so 
instructed by the Engineer-in-Charge.  
 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the 
proper materials for replacement and/or to carry out the rectifications in any manner considered 



advisable under the circumstances and the entire cost & delay for such procurement/rectification shall 
be borne by the contractor.            

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the 
standard practice followed for such tests, other than those for which satisfactory proof has already been 
furnished by the contractor who shall provide at his expense all facilities which the Engineer-in-Charge 
may require for the purpose. All such expenses born by the contractor are not to be paid separately by 
the employer and shall be assumed covered in accepted prices.  
 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. 
However, if the test shows the workmanship or materials not to be in accordance with the provision of 
the contract or the instruction of Engineer-in-Charge the cost shall be borne by the contractor. .                           
 
8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company shall at all 
times have access to the works and to all workshops and places where work is being prepared or from 
where materials, manufactured articles are being obtained for the works and the contractor shall afford 
every facility for and every assistance in or in obtaining the right to such access.                           
 
8.8 Inspection of works:  i) No work shall be covered up or put out of view without the approval of the 
Engineer-in-charge or the Engineer-in-charge's representative or any other officer nominated by the 
company for the purpose and the contractor shall afford full opportunity for the EIC or EIC`s 
representative or any other officer nominated by  the company  for the purpose to examine and measure 
any work which is about to be covered up or put out of view and to examine foundations before 
permanent work is placed thereon. the contractor shall give due notice to the Engineer-in-charge's 
representative whenever any such work or foundations is ready or about to be ready for examination 
and the Engineer-in-charge's representative shall, without unreasonable delay, unless he considers it 
unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring 
such work or foundations. 
 
ii)  The contractor shall uncover any part or parts of the works or making openings in or through the 
same as the Engineer-in-Charge may from time to time direct and shall reinstate and make good such 
part or parts to the satisfaction of Engineer-in-charge.  
 
 If any such part or parts have been covered up or put out of view after compliance with the 
requirement of sub-clause above and are found to be executed in accordance with the contract, the 
expenses of uncovering, making openings in or through and making good the same shall be borne by the 
Employer, but in any other cases all costs shall be borne by the contractor. 
 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to order in writing from 
time to time: 
 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in 
accordance with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment 
there from, of any work which in respect of materials or workmanship is not in accordance with the 
contract. 
 



ii) In case of default  on the part of the contractor in carrying out  such order, the Engineer-in -charge  
shall be  entitled to employ  and  pay  other agency to carry out the  same and all expenses  consequent 
thereon shall be recoverable  from the  contractor  or  may be deducted from any  amount due or which 
may become due to the contractor. 
 
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not in conformity with 
the contract/work order/approved samples, the Engineer-in-charge or any other officer nominated by 
the company for the purpose may allow such work  or materials to remain, provided the Engineer-in-
Charge/ the officer nominated by the company is satisfied with the quality of any materials, or the 
strength and structural safety of the work, and in that case shall make such deduction for the difference 
in value, as in his opinion may be reasonable.                 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company 
for the purpose shall make final inspection of all work included in the contract/work order, or any portion 
thereof, or any completed structure forming part of the work of the contract, as soon as practicable after 
notification by the contractor that the work is completed and ready for acceptance. If the work is not 
acceptable to the Engineer-in-charge at the time of such inspection, he shall inform the contractor in 
writing as to the particular defects to be remedied before final acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability 
period and arising, in the opinion of the Engineer-in-charge, from lack of conformance with the drawings 
and specifications, shall, if so required by the Engineer-in-charge in writing, be remedied by the 
contractor at his own cost within the time stipulated by the Engineer-in-charge. If the contractor fails to 
comply, the Engineer-in-charge may employ other persons to remedy the defects and recover the cost 
thereof from the dues of the contractor. 
 
8.13 Site Order Book : A  Site Order Book is a Register duly certified by the Engineer-in-charge regarding 
number of pages it contains, each page being numbered, name of work, name of contractor, reference 
of contract/ work order and the aforesaid certificate should be recorded on its first page. 
 
Site Order Books shall be maintained on the sites of works and should never be removed there from 
under any circumstances. It shall be the property of the company. The Engineer-in-Charge or his 
authorized representative shall duly record his observations regarding any work which needs action on 
the part of the contractor like, improvement in the quality of work, failure to adhere to the scheduled 
programme etc. as per contract/work order. The contractor shall promptly sign the site order book and 
note the orders given therein by the EIC or his representative and comply with them. The compliance 
shall be reported by the contractor in writing to EIC in time so that it can be checked. 
 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on 
account and final bills of the contractor. A certificate to this effect should be given in the Measurement 
books by the Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor and to be 
used in work shall be approved by the Engineer-in-Charge in advance, and shall pass the tests and 
analysis required by him, which will be as specified in the specifications of the items concerned and or 
as specified by BIS or the IRC / MORTH standard specifications acceptable to the Engineer-in-Charge. The 
method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant 
standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS 
standards. All bought out items including Cement and Steel shall be procured from such manufacturers 
who hold valid license conforming to relevant BIS standards for manufacturing of such items. 

 



8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the quality and 
fitness for the work. When considered necessary by the Engineer-in-charge, they shall be placed on 
wooden platforms or other hard, clean surfaces and not directly on the ground. 
 
Materials shall be placed under cover when so directed and the contractor shall erect and maintain at 
his own cost temporary weather-proof sheds at the work site for the purpose.  Stored materials shall be 
so located as to facilitate prompt inspection. All stored materials shall be inspected at the time of use in 
the work, even though they may have been inspected and approved before being placed in storage or 
during storage.         
 
8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall be 
considered as defective, and all such materials, whether in place or not shall be rejected. They shall be 
removed immediately by the contractor at his expenses and replaced with acceptable material.    
 
No rejected material, the defects of which have been subsequently corrected, shall be used on the work 
until approval in writing has been given by the Engineer-in-Charge. Upon failure on the part of the 
contractor to comply with any instruction of the Engineer-in-charge made under the provisions of this 
article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority 
to remove and replace defective material and recover the cost of removal and replacement from the 
contractor. 
 
Further all such defective material lying at site not removed and replaced within 30 days after issue of 
notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off such material in 
any manner without any further written notice to the contractor. 

9.  Measurement and Payments 
Except where any general or detailed description of the work in the Bill of Quantities or specifications of 
the contract/ work order provides otherwise, measurement of work done shall be taken in accordance 
with the relevant standard method of measurement published by the Bureau of Indian Standards (BIS) 
and if not covered by the above, other relevant Standards/practices shall be followed as per instructions 
of the Engineer-in-Charge.              
 
9.1 All items of work carried out by the contractor in accordance with the provision of the contract having 
a financial value shall be entered in the Measurement Book as prescribed by the company so that a 
complete record of the measurements is available for all the works executed under the contract and the 
value of the work executed can be ascertained and determined there from. Measurements of completed 
work / portion of completed work shall be recorded only in the Measurement Books. 
 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and 
by the contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for 
the purpose shall intimate the contractor to attend or to send his representative to attend the 
measurement. Every measurement thus taken shall be signed and dated by both the parties on the site 
on completion of the measurement. If the contractor objects to any measurements, a note to that effect 
shall be made in the Measurement Book / Log Book and signed and dated by both the parties.  
 
9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the 
Engineer-in-Charge himself or the authority nominated by the company for the purpose in the presence 
of the contractor or his authorized representative and recorded in the M.B. which shall be signed and 
dated by both the parties. Measurements so recorded shall be final and binding upon the contractor and 
no claim whatsoever shall thereafter be entertained.                          
  



In case the contractor or his authorized representative does not attend to the joint measurements at the 
prefixed date and time after due notice, the measurements taken by the Engineer-in-Charge or his 
representative shall be final and binding on the contractor. 
 
Measurement of the extra items of work or excess quantities of work duly authorized in writing by the 
Engineer-in-Charge shall also be taken and recorded in the M.B.  based on the existing items in the SOR 
of the company and if such items do not exist in the company's SOR, the description of the work shall be 
as per actual execution. Payment for such extra items will be based on the rates to be derived as 
described in the relevant clauses of the contract/ work-order.  
 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and 
recording of measurements and check measurement thereof duly accepted by the contractor. The 
contractor shall provide full opportunity to the Engineer-in-Charge or his representative to examine and 
measure all works to be covered up and to examine the foundations before covering up. 
 
The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are 
ready for examination and the Engineer-in-Charge shall without unreasonable delay arrange to inspect 
and to record the measurements, if the work is acceptable and advise the contractor regarding covering 
of such works or foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to the 
department, measurements of such items, will be taken for record purposes only and without prejudice 
so that in case it is subsequently decided by the department to admit the contractor's claims, there 
should be no difficulty in determining the quantities of such work. A suitable remark should, however, 
be made against such measurements to guard against payment in the ordinary way. 
 
9.7 Payments: The running on account payments may be made once in a month or at intervals stipulated 
in the work order/ contract agreement.  
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the 
work order/ contract shall be prepared on the basis of detailed measurements recorded as described 
hereinbefore and processed for payments.       
 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which 
the contractor is considered entitled by way of interim payment for the following: 
 
a)  The work executed as covered by the bill/bills after deducting the amount already paid, the security 
deposit and such other amounts as may be deductible or recoverable in terms of the work order/ 
contract. 
 
b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge 
for items already appearing in the bill of quantities of work with approved rates, will be made along with 
the on account bills only up to 10% of the quantity provided in the agreement subject to overall value of 
work not exceeding the agreement value.                                                                    
 
 (ii) The  GM(Civil) of the company  and / or the Staff Officer(C)  of the  Area may authorize interim 
payment  for excess  work done  up to  20 % of the  quantity of work provided in the  Bill of Quantity  of 
the work awarded from  Company level and  Area level respectively subject to overall value of work done 
does not exceed the contract value. This however, shall not be applicable for High Value Items.  
 
c) Extra items of work executed will be paid on specific written authorization of GM(C) of the company 
or Staff Officer (Civil) of the Area provided that the value of such extra items of work when added 



together is not more than 10% of the contract value and the total gross payment including excess 
quantity does not exceed the contract value. 
 
Balance amount on account of excess quantity and extra  items of work executed shall be paid after the 
deviation  estimate / revised estimate regularizing  the extra items and  excess quantities  of  work  is  
sanctioned  by the competent authority of the company with  the concurrence of the Finance 
Department of the company. 
 
d) On the Engineer-in-Charge's certificate of completion in  respect of the work covered by the contract 
/ final  measurements of the work certified by the Engineer  In Charge or his representative. 
 
9.7.03The measurements shall be entered in the M.B for the work done up to the date of completion 
and evaluated based on the approved rates for the items in the contract agreement/sanctioned revised 
estimate. In case of extra items of work, the rates shall be derived as stated in the relevant clause of the 
contract.            
 
The payments shall be released against the final bill subject to all deductions which may be made on 
account of materials supplied, water supply for construction, supply of electricity and any other dues 
payable by the contractor to the company, and further subject to the contractor having given to the 
Engineer-in-Charge a  no claim certificate.  
 
The contractor shall indemnify the company against proof of depositing royalty on account of minor 
minerals used in the work before the final bill is processed for payments. The final payment to be made 
will also be subject to Clause-4.6 & 4.7 of the General Terms & Conditions of the contract. 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills 
shall not of itself be conclusive  evidence that any work/materials to which it relate is/are in accordance 
with the contract and may be modified or corrected by the Engineer-in-Charge by any subsequent 
certificate or by the final certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after 
the payment as a result of post payment audit or technical examination or by any other means, 
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 
amount of such overpayment and irrespective of the facts whether such disputed claims of the 
contractor are the subject matter of  arbitration or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the contract, failing 
that from contractor's claim under any other contract with the company or form the contractor's security 
deposit or the contractor shall pay the amount of over payment on demand. In case of contractor's non-
payment on such demand, the same should be realised from the contractor's dues, if any, with Coal India 
Limited or any of its subsidiaries. 
 
9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications 
laid down in the contract/ work order.  If certain items of work, executed by the contractor, are below 
specifications, the contractor should re-do them according to the specifications and instructions of EIC 
and if the contractor fails to rectify the defect within the time and in the manner specified by the EIC, 
the work shall be got re-done or rectified by the department at the risk and cost of the contractor. 
Engineer-in-Charge may accept such work of below specifications provided the department is satisfied 
with the quality of such works and the strength/ structural safety of such works. In that case Engineer-
in-Charge shall make such deductions for the difference in value, as in his opinion is reasonable and is 
approved by the accepting authority of the company i.e.  GM/HoD(C) of the company in this case or any 
other officer nominated by GM/HoD(C) for the purpose. 
 



 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in MB’s both 
in pages recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check measurements in the 
MB’s and the bill form. 

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in MB’s and 
the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and 
Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the abstract 
of the bill in the MB & the bill form. In between stage iii) and iv) accountal checking may be 
made by the concerned Accounts Officer/ Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable executives for 
the works outlined at (i). Further for check measurement also company may authorize Executives 
based on availability.  

 
9.7.08 DELETEDSecured Advance against Material brought to Site 

 
Secured advance on the security of materials (which are not combustible, fragile or perishable in nature) 
brought to the site but not yet incorporated in the works will be made up to 75 (seventy-five) per cent 
of invoice value, or the 75 (seventy-five) per cent of the corresponding value of the materials 
determined on the basis of BOQ rates, whichever is less, subject to the condition that their quantities 
are not excessive and shallbe used within a period of 90 (ninety) days and subject to other stipulations 
in the contract. The contractor will be required to submit an indemnity bond as per prescribed Form of 
the company on non-judicial stamp paper of prescribed value, hypothecating the goods to the procuring 
entity, and also be responsible for their safe custody. Before the advance is released, the procuring 
entity may inspect the site to ensure that the Contractor has safeguarded the materials against pilferage 
and deterioration. It may be ensured that the contractor has not taken any loan/ limit from banks 
against hypothecation of the materials against which the secured advance is claimed. An undertaking in 
this regard may also be taken from the contractor. 
 
Generally, as per the provisions of the contracts, the contractors are required to submit proof of cost of 
materials and the delivery of material at site while claiming such advances. The stock register should be 
maintained from the commencement of the contract and, unless otherwise prescribed in the contracts, 
the stock, so considered for advance, should generally be only paid stock (and not brought on credit). 
Where the materials are supplied from a captive source of the contractor, the reasonableness of the 
valuation of such materials may be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim payment) to the extent 
materials for which advance has been previously paid have been incorporated into the works. 
 
This advance shall be recovered in four equal installments or as per consumption whichever is higher.  
Engineer-in-Charge  shall  recover at his discretion all or any part of secured advance paid, if in his 
opinion the work is not  progressing  satisfactorily  or the security of these  materials at  site  is not  
adequately taken  care of by the contractor. In all cases, the repayment of the advance will be affected 
after expiry of a period of 120 days since payment of advance, whether the material is consumed in the 
work or not. 
 
Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 
 
At any point of time the outstanding recoverable secured advance shall not be more than 10% of the 
contract value.  

 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the 
rate as amended from time to time, shall be made unless exempted by the competent authority of the 



Income Tax Department. Further, TDS under GST will be deducted at applicable rates as per the 
provisions of GST Act wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor. If, 
however, the company is asked to make deduction from the contractor's bills, the same shall be done 
and a certificate to this effect shall be issued to the contractor for dealing with the State Govt. and the 
company does not take any responsibility to do anything further in this regard. 

   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order.  

 
10 Termination, Cancellation, Suspension and Foreclosure of Contract  
 

The company shall, in addition to other remedial steps to be taken as provided in the conditions of 
contract be entitled to cancel the contract in full or in part, and whether the date of completion has or 
has not elapsed, by a two weeks show cause notice in writing if the contractor:- 
  
a) makes default in proceeding with the works with due diligence and continues to do so even after a 
notice  in writing from the Engineer-in-Charge, then on the expiry of the period as specified in the notice 
    Or 
b) commits default/breach in complying with any of the terms and conditions of the contract and does 
not remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-Charge, 
then on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing. 
    Or 
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods of 
competitive tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or to any other person on 
his behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in 
relation to the obtaining or execution of this or any other contract for his company. 
    Or 
e) fails to complete the work or items of work with individual dates of completion, on or before the 
date/dates of completion or as extended by the company, then on the expiry of the period as may be 
specified by the Engineer-in-Charge in a notice in writing. 
    Or 
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing 
from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole 
contract or portion of it in default. 
    Or 
g) breach of the prohibition against sub-contracting 

Or 
h) Committed fraud 
 
However, the contractor shall continue to fulfil the contract to the extent not terminated. 
 
10.1The contract shall also stand terminated under any of the following circumstances: 
 
 a) If the contractor being an individual in the case of proprietary concern or in the case of a 
partnership firm any of its partners is declared insolvent under the provisions of Insolvency Act for the 
time being in force, or makes any conveyance or assignment of his effects or composition or arrangement 
for the benefit of his creditors amounting to proceedings for liquidation or composition under any 
Insolvency Act. 
 
 b) In the case of the contractor being a company, its affairs are under liquidation either by a 
resolution passed by the contractors company or by an order of court, not being a voluntary liquidation 



proceedings for the purpose of amalgamation or reorganization, or a receiver or manager is appointed 
by the court on the application by the debenture holders of the contractor's company, if any. 
 
 c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to 
be continued for a period of 21 (twenty-one) days. 
 
 d) On the death of the contractor being a proprietary concern or of any of the partners in the case of 
a partnership concern and the company is not satisfied that the legal representative of the deceased 
proprietor or the other surviving partners of the partnership concern are capable of carrying out and 
completing the contract. The decision of the company in this respect shall be final and binding which is 
to be intimated in writing to the legal representative or to the partnership concern. 
 
10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on termination of the 

contract, the Engineer-in-charge shall have powers:  
a. To take possession of the site, any materials, constructional plant, equipment, stores etc. 
thereon and carry out balance work through any means or through any other agency. 
 
b. To give the contractor or his representative of the work 7 (seven) days notice in writing  for 
taking final measurement for the works executed  till the date of cancellation or termination of the 
contract. The Engineer-in-Charge shall fix the time for taking such final measurement and intimate 
the contractor in writing.  The final measurement shall be carried out at the said appointed time 
notwithstanding whether the contractor is present or not. Any claim as regards  measurement 
which the contractor is to make shall be made in writing within 7 (seven) days of taking  final 
measurement by Engineer-In-charge as aforesaid and if no such claim is received, the contractor 
shall be deemed to have waived all  claims  regarding above measurements and any claim made 
thereafter shall not be entertained. 
 
c. After giving notice to the contractor to measure up the work of the contractor and to take such 
whole or the balance or part thereof, as shall be unexecuted out of his hands and to give it to 
another contractor or take up departmentally, to complete the work. The contractor whose 
contract is terminated shall not be allowed to participate in future bidding for period of minimum 
twelve months. 
 
In such an event, the contractor shall be liable for loss/damage suffered by the employer because 
of action under this clause and to compensate for this loss or damage, the employer shall be 
entitled to recover higher of the following:  
 
i) Forfeiture of security deposit comprising of performance guarantee and retention money at the 
disposal of the employer. 

Or 
ii) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the 
items and quantities remaining incomplete (as per provision of agreement) at the agreement rates 
including price variation as applicable on the date, when notice in writing for termination of work 
was issued to the contractor. 

 
 The amount to be recovered from the contractor as determined above, shall, without prejudice 
to any other right or remedy available to the employer as per law or as per agreement, will be 
recovered from any money due to the contractor on any account or under any other contract and 
in the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case 
of failure to pay the same the amount shall be debt payable. 
 
In the event of above course being adopted by the Engineer-in-charge, the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having purchased 
materials, equipment or entered into agreement or made advances on any account or with a view 
to the execution of work or performance of the contract. And in case action is taken under any of 



provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any 
work thereof or actually performed under this contract unless and until the engineer-in-charge has 
certified in writing the performance of such work and value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 
 
The need for determination of the amount of recovery of any extra cost/expenditure or of any 
loss/damage suffered by the company shall not however arise in the case of termination of the 
contract for death/demise of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 

 
Suspension of work – The Company shall have power to suspend the work. The contractor shall on 
receipt of the order in writing of Engineer-in -charge (whose decision shall be final and binding on 
the contractor), suspend the progress of work or any part thereof for such time in such manner as 
the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the 
safety thereof for any of the following reasons: 
 
 a) on account  of any default on the part of the contractor, or 
 b) for proper execution of the works, or part thereof, for  reasons other than  
the default of the contractor or, 
 c) for safety of the works, or part thereof. 
 
The contractor shall, during such suspension properly protect and ensure the works to the extent 
necessary and carry out the instruction of the Engineer-in-charge. If the suspension is ordered for 
reasons (b) & (c), the contractor shall be entitled to an extension of time equal to the period of 
every such suspension plus 25%. This shall also be applicable for completion of the item or group 
of items of the work for which a separate period of completion as specified in the contract and of 
which the suspended work forms a part.  

 
The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if 
such suspension exceeds 45 (forty five) days, the contractor will be compensated on mutually agreed 
terms. 

 
10.4 Foreclosure of contract: 

 
If at any time after acceptance of the tender the company decides to abandon or reduce the scope 
of work for any reason whatsoever the company, through its Engineer-in-Charge, shall give notice in 
writing to that effect to the contractor and contractor shall act accordingly in the matter. In the event 
of abandonment, the contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, other than those mentioned below:- 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure 
incurred, if any, by the contractor on preliminary works at  site e.g. temporary access roads, 
temporary construction for labour and staff quarters, office accommodation, storage of materials, 
water storage tanks and water supply for the work including supply to labour/ staff quarters, office 
etc. 
 
b) to pay the contractor at the contract rates full amount for works executed and measured at site 
up to the date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally 
liable to pay, for the purpose of consumption in works carried out or were to be carried out but for 
the foreclosure, including the cost of purchase and transportation and cost of delivery of such 
materials. The materials to be taken over by the company should be in good condition and the 
company may allow at its discretion the contractor to retain the materials in full or in part if so 
desired by him and to be transported by the contractor from site to his place at his own cost with 
due permission of the EIC. 
 



d) to take back the materials issued by the company but remaining unused, if any, in the work on the 
date of abandonment/reduction in the work, at the original issue price less allowance for any 
deterioration or damage caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to contractor's place 
or to any other destination, whichever is less. 
 
10.4.01The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, 
papers, relevant documents as may be necessary to enable the Engineer-in-Charge to assess the 
amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim 
for compensation for abandonment of the work, other than those as specified above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after 
giving the contractor 15 days’ notice in writing, without cancelling or terminating the contract, shall be 
entitled to employ another Agency for executing the job or to carry out the work departmentally or 
contractually through tendering / limited tendering process, either wholly or partly, debiting the 
contractor with cost involved in engaging another Agency or with the cost of labour and the prices of 
materials, as the case may be. The certificate to be issued by the Engineer-in-Charge for the cost of the 
work so done shall be final and conclusive and the extra cost, if any, shall be borne by the contractor. 
However, when this clause is invoked, penalty will not be applicable other than on account of delayed 
completion. 
 
The value of the work taken away shall be calculated for the items and quantities taken away at the 
agreement rates including price variation as applicable on the date, when notice in writing for taking 
away part work was issued to the contractor. The contractor, from whom part work is being taken out, 
shall not be allowed to participate in the tendering process if any. 
If the expenses incurred by the department is less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 
 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.3 of Part I of MCEW) may be resorted 
to by CIL/ Subsidiary. 

 
12. Completion Certificate / Defect Liability Certificate  
 

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability 
certificate, in which case the issue of Defect Liability certificate shall be in accordance with the procedure 
specified therein, the contractor shall give notice of completion of work, as soon as the work is 
completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer, nominated for 
the purpose by the company, shall within  30 (thirty) days from the receipt thereof, inspect the work and 
ascertain the defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for 
which payment shall be made at reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which 
is necessary for the satisfactory performance of the contract, he shall intimate in writing the defects and 
instruct the contractor to rectify the defects/remove deficiencies within the period and in the manner 
to be specified therein. In such cases Defect Liability Certificate will be issued by the EIC after the above 
rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction of EIC. 



 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-
Charge is satisfied that the contractor has already made arrangements for rectification, or in the event 
of contractor's failure to rectify the defects for any reason whatsoever, the defects can be rectified by 
the company departmentally or by other means and the 50% of the security deposit of the contractor 
shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over 
Certificate with list of defects )indicating the date of completion of the work, defects to be rectified, if 
any, and the items, if any, for which payment shall be made at reduced rate indicating reasons there for 
and with necessary instructions to the contractor to clear the site/place of work or all debris/ waste 
materials, scaffoldings, sheds, surplus materials etc. making it clean.    
 
12.1 In cases where separate period of completion for certain items or groups of items are specified in 
the contract, separate Defect Liability certificate for such items or groups of items may be issued by the 
Engineer-in-Charge after completion of such items on receipt of notice from the contractor only in the 
event the work is completed satisfactorily in every respect.      
 
Refund of security deposit and payment of final bill shall, however, be made on completion of the entire 
contract work, but not on completion of such items of work. 
 
12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made 
clean after removal of rubbish, scaffolding, surplus materials, temporary structures etc. 
 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The 
cost thereof shall be recovered from the final bill of the contractor. 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed 
to be included in the tendered rates.  
 
i) The company reserves the rights to let other contractors also work in connection with the Project and 
the contractor/contractors shall co-operate in the works for the introduction and stores and materials 
and execution of his/their works. 
 
ii) The contractor/contractors shall keep on the work site during the progress a competent and 
experienced Resident Engineer exclusively for the work and necessary assistants who shall represent the 
contractor(s). The contractor shall employ, on the site in connection with the execution and maintenance 
of the work, technical and managerial staff as per clause no. 7 of Special Terms and Conditions. 
The contractor/contractors shall keep on the work site during the progress a competent and experienced 
Resident Engineer exclusively for the work and necessary assistants who shall represent the 
contractor(s). The contractor shall employ, on the site in connection with the execution and maintenance 
of the work, technical and managerial staff as mentioned below. 

 
Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores  One Resident Engineer (Degree Holder), Two Engineers 
(Diploma Holder) 

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), 
One Engineer (Diploma Holder) 

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder) 
For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer. 
 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience and 
full postal address of each and every technical personnel employed at site by him. 
 



The contractor(s) shall not be allowed to execute the work unless he/they engage the required technical 
staff as assessed by Engineer-in-charge or as specifically mentioned in the bid.  The delay on this account, 
if any, shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors in 
course of the works finds/find any discrepancy between the drawing, forming part of the contract 
documents and the physical conditions of the locality or any errors  or  omissions  in  drawings  except  
those  prepared  by  himself / themselves  and  not approved by the Engineer-in-Charge. It shall be 
his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall 
verify the same.  Any work done after such discovery and without intimation as indicated above will be 
done at the risk of the contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do the work. 
The Engineer-in-Charge shall have the right to ask the contractor/ contractors to remove from the work 
site any men of the contractor/contractors who in his opinion is undesirable and the 
contractor/contractors will have to remove him within 3 (three) hours of such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required under 
Apprentices Act. 
 
The contractor shall further be responsible for making arrangements at his own cost, or accommodation 
and social needs of the staff and workers under his employment. 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons (including 
employees) and property. The safety required or recommended by all applicable laws, codes, statutes 
and regulations shall be observed by the contractor(s).In case of accidents, the contractor(s) shall be 
responsible for compliance with all the requirements imposed by the Workmen's Compensation Act or 
any other similar laws in force and the contractor shall indemnify the company against any claim on this 
account.    
 
All scaffoldings, ladders and such other structures  which the  workmen  are  likely  to use shall be 
examined by the Engineer-in-Charge or his authorized representative whenever they want and the 
structure must be strong, durable, and safe and of such design as required by Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall 
be kept on the work and such structure must be pulled down within three hours of such condemnation 
and any certificate or instructions, however, shall in no way absolve the contractor/contractors from 
his/their responsibility, as an employer, as the company shall in no way be responsible for any claim. 
  
The contractor / contractors  shall  at all times exercises  reasonable precautions for the  safety of  
employees in the  performance of his/their contract and shall comply with all applicable provisions of 
the safety laws drawn up by the State Govt. or Central Govt. or Municipalities and other authorities in 
India. The contractor/contractors shall comply with the provision of the safety hand book as approved 
and amended from time to time by the Government of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules of 
India and Local statutes and orders and regulations applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the various statutes including 
Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) 
Central Rules,1971, Minimum Wages Act, Workmen Compensation Act etc. and latest amendment 
thereof. Such records maintained by the contractor shall be opened for inspection by the Engineer-in-
Charge or by the nominated representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons employed 
on the work shall be constructed and maintained in the number, manner and place approved or ordered 
by the Engineer-in-Charge. The contractor/ contractors shall vigorously prohibit committing of nuisance 
at any other place. Cost of all works under this item shall be covered by the contractor/contractor's 
tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative 
with work reports from time to time regarding the contractor / contractors organization and the progress 
made by him / them in the execution of the work as per the contract.         
 



For Capital/ Specialized works with estimated value more than 10 Cr and more, the contractor has to 
submit project specific monthly progress report of the work in a computerized form (Management 
Information System Reports– MIS reports). The progress report shall contain the following apart from 
whatever else may be required to be specified: 

i) Project information, giving the broad features of the contract. 
ii) Introduction, giving a brief scope of the work under the contract and the broad structural or other 

details. 
iii) Construction schedule of the various components of the work, through a bar chart for the next 

three quarters for as may be specified, showing the milestones, targeted tasks and up to date 
progress. 

iv) Progress chart of the various components of the work that are planned and achieved, for the 
month as well as cumulative up to the month, with reasons for deviations, if any, in a tabular 
format. 

v) Plant and machinery statement, indicating those deployed in the work, and their working status. 
vi) Man-power statement, indicating individually the names of all the staff deployed in the work along 

with their designations. 
vii) Financial statement, indicating the broad details of all the running account payments received up 

to date, such as gross value of work done, advances taken, recoveries effected, amounts withheld, 
net payments, details of cheque payments received, etc. 

viii) A statement showing the extra and substituted items submitted by the contractor, and the 
payments received against them, broad details of the bank Guarantees, indicating clearly their 
validity periods, broad details of the insurance policies taken by the contractor, if any, the 
advances received and adjusted from the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the work done up to date, 
to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the results thereof. 
xi) Any hold-up shall be specified. 
xii) Dispute, if any, shall also be highlighted. 
xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with contractor may be 

necessary to ensure that contractor deploys sufficient resources to meet the deadlines.                                        
 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable) only) 
and other levies, royalty, building and construction workers cess (as applicable in States), whether 
local, municipal, provincial or central pertaining to the contract payable by the bidder/Contractor 
under the Contract (during the entire period of contract), or for any other cause as applicable on the 
last date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted 
by the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change 
mechanism shall be computed by system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as 
may be attendant upon execution and completion of works shall also be included in the rates, prices 
and total Bid price submitted by the bidder.  
However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or 
any increase over the rate existing on the last date of submission of Bid shall be reimbursed by the 
company on production of documentary evidence in support of payment actually made to the 
concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable 
from the contractor. The details of such duties, taxes and other levies along with rates shall be 
declared by the bidder. 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST 
& GST Compensation Cess, if applicable. The payment of GST and GST Compensation Cess by service 
availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable by bidder/contractor) would be made 



only on the latter submitting a Bill/invoice in accordance with the provision of relevant GST Act and 
the rules made thereunder and after online filing of valid return on GST portal. Payment of GST & GST 
Compensation Cess is responsibility of contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions 
should be issued within the time limit prescribed under the GST law.  
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST and/or 
GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, GST, if applicable 
will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and Capital Goods 
or the ITC claimed is disallowed due to failure on the part of supplier/vendor of goods and services in 
incorporating the tax invoice issued to CIL/Subsidiary in its relevant returns under GST, payment of 
CGST & SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, 
issue of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based 
on such Tax invoice shall be recovered from the current bills or any other dues of the supplier/vendor 
along with interest, if any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not 
be subject to variations on any account except to the extent variations allowed as per the conditions 
of the contract of the bidding document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to 
deal with such amount in terms of the provisions of the Statute or in terms of the direction of any 
statutory authority and the company shall only provide with certificate towards such deduction and 
shall not be responsible for any reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company 
under the Coal Act, the contractor will have to produce a royalty clearance certificate from the District 
Authorities before full and final payment. 
 
Further, where any damages or compensation becomes payable by either the Company or the bidder 
/ contractor pursuant to any provision of this Agreement, appropriate GST wherever applicable as per 
the GST provisions in force shall also apply in addition to such damages or compensation. 
 
Note: During the execution of the contract if the GST status of the bidder changes, then the payment 
of GST, if any, to the contractor will be made as per the GST status declared by the bidder during 
tender stage based on which cost to company has been ascertained or at actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff and 
labourer required for the contract, which shall include cost of lead, lift, loading, unloading, railway 
freight, recruiting expenses and any other charges for the completion of the work to entire satisfaction 
of the company.                       
 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the 
work site at his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing. 
Prior permission is required to be taken from the owner for engagement of sub-contractor in part work/ 
piece rated work. 
 



xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled, 
destroyed or damaged by the contractor/contractors or any of his/their employees without the prior 
permission of the company, failing which the cost of such trees or plants shall be deducted from the 
contractor/contractors dues at the rate to be decided by the company.  The rates quoted are supposed 
to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as will be 
permitted by the Engineer-in-Charge in writing.  

 
b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is 
the property of the employer. The Contractor is to notify the Nodal Officer or his nominee of such 
discoveries and carry out the Nodal Officer or his nominee’s instructions for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged by 
him/them as per Minimum Wages Act or such other legislation or award of the minimum wage fixed by 
the respective State Govt. or Central Govt. as may be in force. The contractor / contractors shall make 
necessary payments of the provident fund for the workmen employed by him for the work as per the 
laws prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or 
Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall 
be reimbursed to the contractor on production of proof of payment limited to the maximum likely 
number of workmen to be deployed as indicated in the tender document. Such payments shall be made 
on quarterly basis and shall not be included in the Contract Value.  
 
xv) All accounts shall be maintained properly and the company shall have the right of access and 
inspection of all such books of accounts etc., relating to payment of labourer in online mode including 
payment of provident fund considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement 
or by law, indemnify and keep indemnified for the following: 
 
a) The company or  any agent or  employee of the company against any action, claim or proceeding 
relating to infringement or use of any patent or design right and shall pay any royalties or other charges 
which may be payable in respect of any article or material included in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such infringement has 
taken place in complying with the specific directions issued by the company or the use of such article or 
material was the result of any drawing and/or specifications issued by the company after submission of 
tender by the contractor. The contractor must notify immediately after any claim being made or any 
action brought against the company, or any agent or employee of company in respect of any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of payment of Wages 
Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's Compensation Act, 
1923, Industrial Dispute Act, 1947, Mines Act 
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. 
or any modification thereof or any other law relating thereto and rules made there under from time to 
time, as may be applicable to the contract which may arise out of or in consequence of the construction 
or maintenance or performance of the work under the contract and also against costs, charges and 
expenses of any suit, action or proceedings arising out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third party or to any property 
belonging to any third party which may arise out of or in consequence of the construction or 
maintenance or performance of the work under the contract and against all claims/demands 
proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.  
 
 xvii)The contractor is under obligation to hand over to the company the vacant possession of the 
completed building structures failing which the Engineer-in-Charge can impose a levy upon the 
contractor upto 5% of the total contract value for the delay in handing over the vacant possession of the 
completed works after giving a 15 (fifteen) days notice to the contractor. 
 
xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent  loss or 
damage to the works or part thereof for any reasons whatsoever (except for reasons which are beyond 



control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own cost 
repair and make good the loss/damage to the work so that on completion, the work shall be in good 
order and condition and in conformity with the requirements of the contract and instructions of the 
Engineer-in-charge. 
 
The contractor/contractors shall take following insurance policies during the full contract period at his 
own cost: 
a). In the case of construction works, without limiting the obligations and responsibilities under the 
contract, the contractor shall take insurance policy for the works and for all materials at site so that the 
value of the works executed and the materials at site up to date are sufficiently covered against risk of 
loss/damage to the extent as permissible under the law of insurance. The contractor shall arrange 
insurance in joint names of the company and the contractor. All premiums and other insurance charges 
of the said insurance policy shall be borne by the contractor. 
 
The terms of the insurance policy shall be such that all insurance claims and compensations payable by 
the insurers, shall be paid to the Employer and the same shall be released to the contractor in 
installments as may be certified by the Engineer-in-charge for the purpose of rebuilding or replacement 
or repair of the works and/or goods destroyed or damaged for which payment was received from the 
insurers. Policies and certificates for insurance shall be delivered by the contractor to the EIC for his 
approval before the starting date. Alterations to the terms of insurance shall not be made without the 
approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor for the 
purpose of storing or using materials of combustible nature, the contractor shall take separate insurance 
policy for the entire building and the policy shall be deposited with the company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the company against all 
claims, damages or compensation under the provision of the Workmen's Compensation Act and shall 
take insurance policy covering all risk, claims, damages, or compensation payable under the Workmen's  
Compensation Act or under any other law relating thereto. 
  
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the 
contract by timely payment of premiums and it/they shall not be cancelled without the approval of the 
company and a provision is made to this effect in all policies, and similar insurance policies are also taken 
by his sub-contractors if any. The cost of premium shall be borne by the contractor and it shall be deemed 
to have been included in the tendered rate.       
 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or any 
other insurance which the contractor is required to effect under the terms of the contract, the company 
may effect and keep in force any such insurance and pay such premium/premiums as may be necessary 
for that purpose from time to time and recover the amount thus paid from any moneys due to the 
contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50 
LAKHS.  

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the works 
and correctness of the position, reduced levels, dimensions and alignment of all parts of the work 
including marking out the correct lay out in reference to the permanent bench mark and reference 
points.  Only one permanent bench mark and basic reference lines shall be marked and shown to the 
contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection therewith. If at 
any time during the progress of work any error is detected in respect of the position, levels, dimensions 
or alignment of any part of the work, the contractor on being required to do so by the Engineer-in-Charge 
or his representative shall at the expenses of the contractor rectify such errors to the satisfaction of 
Engineer-in-Charge unless such error is due to incorrect data supplied by the Engineer-in-Charge.  
 



xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register 
and obtain License from the competent authority under the Contract Labour (Regulation & Abolition)Act 
1970,the Contract Labour (Regulation & Abolition) Central Rules, 1971 and submit certified copies of the 
same to the Engineer-in-Charge and the Principal Employer.   
 
xxi) Deleted 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, 
security guards, fencing when and where necessary as required by the Engineer-in-Charge for the 
purpose of protection of the works, materials at site, safety of workmen and convenience of the public.         
 
 xxiii) All materials (e.g.  stone, moorum and  other materials) obtained in the course of execution of the 
work during excavation  and dismantling etc. shall be the property of the company and the same may be 
issued to the contractors, if required for use in the works at the rates to be fixed by the Engineer-in-
Charge. 
 
 xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall 
be the contractor's responsibility and is to be carried out at his own cost as per instructions of EIC. The 
rates quoted by the contractor shall be deemed to include the dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit 
specifications and drawings showing the proposed temporary work to the Nodal Officer/Engineer-in-
Charge or his nominee, who is to approve them if they comply with the specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s 
responsibility for design of the Temporary Works. 
 
xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the eligible 
dependent family members of the deceased contractor’s worker, who died in mine accident as certified 
by DGMS, to whom the statutory benefits under Employee Compensation Act, Provident Fund etc. have 
been paid, as per the terms of contract or through Insurance Company by availing Group Personal 
Accident Insurance Policy for all its workers before commencement of the contract, which shall be 
renewed periodically to cover the entire duration of the contract. No reimbursement shall be made on 
this account by CIL/Subsidiary.  
 
In order to comply with the above provisions, contractor shall immediately on receipt of letter of 
acceptance/work order shall obtain group personal accident insurance in respect of all the workmen 
engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case of death in mine accident. A 
proof to such effect shall be produced to the satisfaction of the management before commencement of 
the work. However, the responsibility of payment of special relief/ex-gratia amount shall lie exclusively 
with the Contractor.  
 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary 
concerned may make payment to the eligible dependent as mentioned herein above. However, such 
amount shall be recovered from the Contractor from his dues either in the same and/or other 
subsidiaries of CIL. 
 

14.   Defects Liability Period: 
 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the 
contractor shall be responsible to make good and remedy at his own expense the defect/s mentioned 
hereunder within such period as may be stipulated by the Engineer-in-Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months 
from the date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work detected by the 
Engineer-in-Charge within a period of 6 (six) months from the date of issue of Defect Liability certificate/ 



completion certificate or before the expiry of one full monsoon period i.e. June to September whichever 
is later in point of time. 
 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for carrying out the 
defects by the contractor detected within the defect liability period and if the contractor  fails  to  adhere  
to  this  programme,  the  Engineer-in-Charge shall be at liberty to procure proper materials and carry 
out the rectifications in any manner considered advisable under the circumstances and the cost of such 
procurement of materials and rectification work shall be chargeable to the contractor and recoverable 
from any of the pending dues of the contractors. 
 
The defect liability period can be extended by the company on getting request from the contractor only 
for valid reasons.  
 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & 
any other work of similar nature to be decided by the Engineer-in-Charge. 
 

15. Operating and Maintenance Manual:  
 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy Certificates/ 
Clearances and No-Objection-Certificates (NOCs), if applicable, from the local civic authorities, for 
completed Work and Facilities before handing over the same to ‘Procuring Entity’ for putting them 
to functional use. 

 
2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the Contractor 

restores to original status - the auxiliary services/ facilities (Roads, Sewerage, utilities, including 
removal of garbage and debris) affected during the construction process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all Services and 

Facilities constructed in accordance with the Approved Plans, Specifications fulfilling all agreed 
techno-functional requirements along with Inventory, As built - Drawings, Maintenance Manual/ 
Standard Operating Procedure (SOP) for Equipments and Plants, all clearances /Certificates from 
Statutory Authorities, Local Bodies etc. as directed by EIC before submission of final bill. 

 
16.  Settlement of Disputes. 
  

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. 
However, if such disputes take place between the contractor and the department, effort shall be made 
first to settle the disputes at the company level. 
The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ 
claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of 
the contractor shall be entertained by the company. 
Effort shall be made to resolve the dispute in two stages: 
In first stage dispute shall be referred to Area GM/GM,HoD(C). If difference still persist the dispute shall 
be referred to a committee constituted by the owner. The committee shall have one member of the rank 
of Director of the company who shall be chairman of the committee.   
If differences still persist, then matter shall be resolved through conciliation. 
 
Conciliation: 
The party initiating conciliation shall send a written invitation to the other party to conciliate and 
proceedings shall commence when the other party accepts the initiations to conciliation. The parties may 
agree on the name of a sole conciliator or each party may appoint one conciliator. The conciliation shall 
assist the parties to reach an amicable settlement of their dispute. When the parties sign the settlement 
agreement, it shall be final and binding on the parties. The conciliator shall authenticate the settlement 
agreement and furnish a copy thereof to each party.  
 
If differences still persist, the settlement of the dispute shall be resolved in the following manner: 
Disputes or differences relating to the interpretation and application of provisions of the commercial 



contract(s) between CPSEs/ Port Trusts interse and also between CPSEs and Govt. Departments/ 
organizations (excluding disputes concerning Railways, Income Tax, Customs & Excise Department shall 
be taken up by either party for its resolution through  Administrative Mechanism for Resolution of CPSEs 
Disputes (AMRCD) in the department of Public Enterprises. as mentioned in DPE OM No. 05/0003/2019-
FTS-10937 dated 14th December,2022 and the decision of AMRCD on the said dispute will be binding on 
both the parties.  
In case of parties other than above Agencies, the redressal of the dispute may be sought through 
Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015). 
 
16A Settlement of Disputes through Arbitration 
(i) Normally, there should not be any scope of dispute between the employer (department) and the 
contractor after entering into a mutually agreed valid contract. However, due to various unforeseen 
reasons, disputes may arise during the progress of the contract between the employer (department) and 
the contractor. 
Therefore, the conditions governing the contract shall contain suitable provision for settlement of such 
disputes / differences binding on both the parties. 
(ii) Mode of settlement of such disputes/differences shall be through Arbitration. However, when a 
dispute/difference arises, then, depending on the position of the case, either the employer (department) 
or the contractor shall give notice to the other party of its intention to commence arbitration. The 
applicable arbitration procedure will be as per the Arbitration and Conciliation Act, 1996 as amended by 
Amendment Act of 2015. 
(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the contract has been 
issued. 
(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India. 
(v) Legal Advice: 
While processing a case for arbitration, the purchase organization is to take legal advice, at appropriate 
stages from competent authorities viz their Legal Department.  
(vi) Following clause shall be included in the General Conditions of the Contract (GCC): 
Sole Arbitration Clause: 
In the event of any question, dispute or difference arising under these terms & conditions or any condition 
contained in this contract or interpretation of the terms of, or in connection with this Contract (except as 
to any matter the decision of which is specially provided for by these conditions), the same shall be 
referred to the sole arbitration of a person, appointed to be the arbitrator by the Chairman, CIL/ CMD of 
Subsidiary Company (as the case may be). The award of the arbitrator shall be final and binding on the 
parties of this Contract. 
(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act 
for any reason, or his/her award being set aside by the court for any reason, it shall be lawful for the 
Chairman, CIL / CMD of Subsidiary Company (as the case may be) to appoint another arbitrator in place 
of the outgoing arbitrator in the manner aforesaid. 
(b) It is further a term of this contract that no person other than the person appointed by the Chairman, 
CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act as arbitrator and that, if 
for any reason that is not possible, the matter is not to be referred to Arbitration at all. 
Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, and 
the rules thereunder and any statutory modification thereof for the time being in force shall be deemed 
to apply to the Arbitration proceedings under this clause. 
The venue of arbitration shall be the place from which the contract is issued or such other place as the 
Chairman, CIL / CMD of Subsidiary Company (as the case may be) at his discretion may determine. 
(vii) Contracts with Partnership firm/ Joint Venture: 
A partner is the implied authority to bind the firm in a contract coming in the purview of the usual business 
of the firm. The implied authority of a partner, however, does not extend to enter into arbitration 
agreement on behalf of the firm. Therefore, while entering into a contract with partnership firm /Joint 
Venture care should be taken to obtain consent of all the partners to the arbitration agreement. 
A suitable clause for obtaining consent of all the partners to the arbitration agreement shall be included 



in the General Conditions of the Contract (GCC). 
viii) In cases where CIL/ Subsidiary has challenged an arbitral award and as a result, the amount of the 
arbitral award has not been paid, 75% of the arbitral award (which may include interest up to date of the 
award) shall be paid by CIL/ Subsidiary to the contractor/ concessionaire against a Bank Guarantee (BG). 
The BG shall only be for the said 75% of the arbitral award as above and not for the interest which may 
become payable to CIL/ Subsidiary should the subsequent court order require refund of the said amount. 
 
The payment may be made into a designated Escrow Account with the stipulation that the proceeds will 
be used first, for payment of lenders' dues, second, for completion of the project and then for completion 
of other projects of CIL/ Subsidiary as mutually agreed/ decided. Any balance remaining in the escrow 
account subsequent to settlement of lenders' dues and completion of projects of CIL/ Subsidiary may be 
allowed to be used by the contractor/ concessionaire with the prior approval of the lead banker and CIL/ 
Subsidiary. If otherwise eligible and subject to contractual provisions, retention money and other 
amounts withheld may also be released against BG. 
 
The only circumstances in which such payment need not be made is where the contractor declines, or 
is unable, to provide the requisite bank guarantee and/or fails to open a escrow account as required. 
Persons responsible for not adhering to are liable to be held personally accountable for the additional 
interest arising, in the event of the final court order going against the procuring entity. 

 
17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be 

arranged by the supplier/vendor. However, the e-way bill will be arranged by CIL/Subsidiary if the 
supplier/vendor is unregistered one or if provisions of the relevant Act and the rules made there under 
specifically states that the e-way bill is required to be issued by recipient of goods. 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other 

charges (Except EMD) from the supplier/vendor, the same will be recovered along with the applicable 
GST and the amount shall be adjusted with the payment to be made to the supplier/vendor against 
their bill/invoice or any other dues. 
 

19. Provision of Electrical License: The contractor shall submit valid electrical license either in his name 
or of his authorized representative/supervisor [under whose supervision electrification work (internal 
and/or external) will be executed] issued by Electrical Licensing Board / Authority of the Indian State / 
UT, in accordance with Indian Electricity Rule before execution of electrical works, if any. 

 
20. Guidelines on Debarment of firms from Bidding- 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Debarment of firms 
from Bidding’ with a contracting entity in respect of Works and Services Contracts.  
1. Observance of Principle of Natural Justice before banning the business dealings with any contracting 
entity.  
2. The bidder/contractor may be debarred in the following circumstances: -  
i) If Bidder backs out after notification of opening of price bid and if that Bidder is found to be L-1.  
ii) If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated period.  
iii)If L-1 Bidder fails to start the work on scheduled time.  
iv) In case of failure to execute the work as per mutually agreed work schedule.  
v) Continued and repeated failure to meet contractual Obligations:  
a. In case of partial failure on performance, agency shall be debarred from future participation in tenders 
keeping his present contract alive.  
b. On termination of contract.  
vi) Willful suppression of facts or furnishing of wrong information or manipulated or forged documents 
by the Agency or using any other illegal/unfair means.  
vii) Formation of price cartels with other contractors with a view to artificially hiking the price.  



viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance 
guaranteeperiod, when it is specifically brought to his notice.  
 
ix) Contractor fails to use Mobilisation advance given to him for the purpose it was intended.  
x) Contractor fails to renew the securities deposited to the department.  
xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability period.  
xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact 
wherever such Pact exists.  
xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial disadvantage 
to the Company.  
3. Such ‘Debarment of firms from Bidding, if and when effected, shall be with prospective effect only. 
The effect of ‘Debarment of firms from Bidding’ shall be for future tenders from the date of issue of 
such Order. However, if any contracting entity is debarred after online notification of opening of Price 
Bid, such a debarment will not be effective for that work.  
 
4. The debarment shall be for a minimum period of one year and shall be effective for the concerned 
Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, debarment 
shall be for CIL HQ. However, if such ‘Debarment of firms from Bidding’ has to be made effective for 
entire CIL and its Subsidiaries then approval of Chairman, CIL shall be required. 
 
5. Once a contracting entity is debarred, it shall be extended to the constituents of that entity, all 
partners in case of Joint Venture, all the partners in case of Partnership Firm, owner/proprietor in case 
of Proprietorship Firm and all the Directors in case of Limited Company. If such debarred 
owner/Proprietor/ Partner/Director make/form different Firms/entity and attempts to participate in 
tenders, the same will not be entertained during the currency of such debarment.  
 
6. The above ‘Debarment of firms from Bidding’ shall be in addition to other penal provisions of 
NIT/Contract document. 
 
7. Approving Authority: The ‘Debarment of firms from Bidding’ of a contracting entity shall be done 
with the approval of the Competent Authority as per the details below:  
 
a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD of 
CIL/Subsidiary Company, then the Competent Authority for debarring shall be CMD of CIL/Subsidiary 
Company. 
 
b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary Company, 
then the Competent Authority for debarment shall be Director of CIL/Subsidiary Company. 
 
8. Appellate Authority shall be one Rank higher than the Competent Authority meant for ‘Debarment of 
firms from Bidding’. In case the debarment is done with the approval of CMD of the Subsidiary Company 
then Chairman, CIL shall be the Appellate authority.  
 
9. Any change on the above may be done with approval of FDs of CIL. 

 
10. All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / Civil / 
concerned HODs of CIL/Subsidiary Company. Further, all such orders will be uploaded in Coal India site 
as well website of the Subsidiary Company. 
 
11. Efforts shall be made by the concerned Department so that such order is linked to e tender portal 
of Coal India Limited.  



CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Debarment of firms 
from Bidding’ with a contracting entity in respect of Works and Services Contracts. 
1. Observance of Principle of Natural Justice before debarment of firm from Bidding. The bidder/contractor 
shall not be debarred unless such bidder/contractor has been given a reasonable opportunity to represent 
against such debarment (including personal hearing, if requested by the bidder/contractor). 
 
2. The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same meaning as of ‘Debarment’.  
 
3. The order of debarment shall indicate the reasons(s) in brief that lead to debarment of the firm. 
4. The contracting entity may be debarred from bidding in the following circumstances: - 
i) Withdrawal of Bid as per relevant provisions of tender document. 
ii) If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated period.  
iii) If L-1 Bidder fails to start the work on scheduled time. 
iv) In case of failure to execute the work as per mutually agreed work schedule. 
v) Continued and repeated failure to meet contractual Obligations: 
a. In case of partial failure on performance, agency shall be debarred from future participation in tenders 
keeping his present contract alive.  
b. On termination of contract. 
vi) Willful suppression of facts or furnishing of wrong information or manipulated or forged documents by 
the Agency or using any other illegal/unfair means.  
vii) Formation of price cartels with other contractors with a view to artificially hiking the price. 
viii) The contractor fails to maintain/ repair/ redo the work up to the expiry of performance guarantee 
period, when it is specifically brought to his notice. 
ix) Contractor fails to use Mobilisation advance (if any) given to him for the purpose it was intended. 
x) Contractor fails to renew the securities deposited to the department. 
xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability period. 
xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact wherever 
such Pact exists.   
xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial disadvantage 
to the Company. 
xiv) If it is determined that the bidder has breached the Code of Integrity for Public Procurement (CIPP) as 
provided in the tender document. 
xv) False declarations w.r.t Make in India Order. 
xvi) In case of supply of sub-standard materials, sub-standard quality of work, non-execution of work, non-
supply of materials, failure to abide by bid securing declaration (if any) etc.  
In case of price cartel, matter shall be reported to the Competition Commission and requesting, inter-alia, 
to take suitable strong actions against such firms. 
 
5. Such ‘Debarment, if any when effected, shall be with prospective effect only. The effect of ‘Debarment’ 
shall be for future tenders from the date of issue of such Order. No contract of any kind whatsoever shall 
be placed to debarred firm after the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) 
if such debarment has been done  before the last date of bid submission. Even in the case of risk purchase, 
no contract should be placed on such debarred firms.  
 
In case, any debarred firms have submitted the bid, the same will be ignored. In case such firm is lowest (L-
1), next lowest firm shall be considered as L-1. Bid security/ EMD submitted by such debarred firms shall 
be returned to them.  
 
The contracts concluded i.e. issue of LOA/issue of work order, before the issue of the debarment order 
shall not be affected by the debarment orders. 
 
6. In case CIL is of the view that a particular firm should be banned across all the Ministries/ Departments 
by debarring the firm from taking part in any bidding procedure floated by the Central Government 



Ministries/ Departments, CIL may refer the case to MoC with the approval of Chairman, CIL for referring 
the case DoE with a self-contained note setting out all the facts of the case and the justification for the 
proposed debarment, along with all the relevant papers and documents. 
 
This shall be done only in those case where debarment has been done across CIL and its Subsidiaries. 
 7. The debarment shall be for a minimum period of one year and shall be effective for the concerned 
Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, debarment 
shall be for CIL HQ. However, if such ‘debarment’ has to be made effective for entire CIL and its Subsidiaries 
then approval of Chairman, CIL shall be required. The period of debarment shall not exceed 02(Two) years. 
In case of clause (4)(vi) & (xv) above, period of debarment shall be 02(Two) years. 
 
8. Once a contracting entity is debarred, it shall be extended to the constituents of that entity, i.e.  
partners(jointly and severally) in case of Joint Venture, all the partners(jointly and severally)  in case of 
Partnership Firm, owner/proprietor in case of Proprietorship Firm. The names of partners should be clearly 
specified in the Debarment Order. If such debarred owner/Proprietor/ Partner make/form different 
Firms/entity and attempts to participate in tenders, the same shall not be entertained during the currency 
of such debarment. In case the contracting entity being debarred is a Company then only the Company 
shall be debarred. 
 
9. The above ‘Debarment’ shall be in addition to other penal provisions of NIT/Contract document. 
 
10. Debarment in any manner does not impact any other contractual or other legal rights of CIL and/or its 
Subsidiaries.  
 
11. In case of shortage of firms (less than three eligible firms) in a particular group, such debarments may 
also hurt the interest of CIL and/or its Subsidiaries. In such cases, endeavour should be to pragmatically 
analyse the circumstances, try to reforms the firm and may get a written commitment from the firm that 
its performance will improve. 
12. Approving Authority: The ‘Debarment’ of a contracting entity shall be done with the approval of the 
Competent Authority as per the details below: 
a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD of 
CIL/Subsidiary Company, then the Competent Authority for debarment shall be CMD of CIL/Subsidiary 
Company. 
b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary Company, then 
the Competent Authority for debarment shall be Director of CIL/Subsidiary Company. 
13. An order for debarment passed shall be deemed to have been automatically revoked on the expiry of 
that period and it shall not be necessary to issue a specific formal order of revocation.  
A debarment order may be revoked before the expiry of the Order, by the competent authority, if it is of 
the opinion that the disability already suffered is adequate in the circumstances of the case or for any other 
reason. 
14. Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary Company. In case the 
debarment is done with the approval of CMD of the Subsidiary Company then Chairman, CIL shall be 
Appellate Authority. The appellate authority in case debarment is done with approval of Chairman CIL, shall 
be CFD of CIL. 
15. Any change on the above may be done with approval of FDs of CIL. 
16. All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / Civil / concerned 
HODs of CIL/Subsidiary Company/ Application Admin of e-procurement portal of CIL/Nodal officers of 
Subsidiaries. Application Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries shall maintain 
the master data of such banned firms which shall be made available in the public domain (i.e. on the website 
of CIL/Subsidiaries/ e-Procurement portal of CIL). 
 

@@@@@@ 



ADDITIONAL TERMS AND CONDITIONS 
 

The following additional terms and conditions are also acceptable to the company. The tenderers are 
requested not to quote any further additional conditions in the tender. 
 
1.   Mobilization Advance 
No Mobilization Advance is payable.  
 
i) No mobilization advance is payable for works whose estimated value is less than Rs 10 Cr. Mobilization 

advance shall be provided in certain specialized and capital intensive works as decided by 
CIL/subsidiary. 

ii) In the case of turnkey work  whose  estimated value is  Rs 10 Cr and above a maximum of  10 % of the 
total contract value  of  work  will  be  paid  as  mobilization  advance subject to submission of Bank 
Guarantee equal to 110% of the advance amount. The mobilization advance shall be paid in two 
installments. 

iii) In case of other civil works valued Rs 10 Cr and above mobilization advance will be paid upto 5% of 
the contract value subject to submission of Bank Guarantee equal to 110% of the advance amount. 
The mobilization advance shall be paid in two installments. 

iv) Interest on mobilisation advance will be charged at the rate of CIL’s borrowing rate under cash credit 
arrangement as on date of disbursement and to be compounded quarterly. 

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd running 
account bill onwards @ 20% of the advance amount paid.     However, the full amount of mobilization 
advance with interest will be recovered maximum within scheduled date of completion as per 
agreement. 

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by the 
company subject to the conditions that  the value of Bank Guarantee amount at any time is more 
than the recoverable outstanding advance. Bank Guarantee shall be irrevocable and from a 
Scheduled- Bank acceptable to the Company. 

vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken in as many numbers as 
the proposed recovery instalments and shall be equivalent to 110% of the amount of each 
instalment. 

viii) In case of “Machinery and Equipment advance”, insurance and hypothecation to the employer shall 
be ensured. 

ix) Mobilization advance will be given in instalments and subsequent instalments will be released after 
getting satisfactory utilization Certificate from the contractor for the earlier instalments. 

x)Mobilisation expenditure mentioned herein shall not include the margin money and bank commission, 
and so on, paid by the contractor for procurement of BGs against performance security and 
mobilisation advance. 

 
2. Application of Price Variation Clause. 
 
If the prices of materials (not being the materials supplied at fixed issue rates by the company) and wages 
of labour required for execution of the work increase or decrease, the contractor shall be compensated 
for such increase or recoveries will be made from the bills for such decrease as per provisions detailed 
hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work done during the 
stipulated period of the contract including such period for which the contract is validly extended under 
the provisions of the contract without any penal action as detailed in clause no. 2.6. The Price Variation 
Clause shall not be applicable for works for which stipulated period of completion is less than one year.  
 
b) The base date for working out such escalation/de-escalation shall be the last date on which the bids 
(inclusive of price part) or revised price bids (inclusive of revised offer) were stipulated to be received. 
c) The compensation for escalation or recoveries to be made shall be worked out at quarterly intervals 
and shall be with respect to the cost of work done during the previous three months. The first such 



payment will be made at the end of three months after the month (excluding) in which the tender was 
accepted and thereafter at three months' interval. 
 
d) Job specific modification in the formulae of price variation given in the following para(s) can be done 
with the approval of the CMD of the company. 

 
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall be 
adjusted for increase or decrease in the cost of labour and the cost shall be calculated quarterly in 
accordance with the following formula: 
 

VL = W×
𝑨

𝟏𝟎𝟎
×  

𝑳−𝑳𝟎

𝑳𝒐
 

 
Where: 
 VL= Variation in labour cost i.e., increase or decrease in the amount                                                                                                         
 in rupees to be paid or recovered. 
 

W =  Value of work done during the period under reckoning to which the escalation/de-escalation 
relates as indicated in clause-2.4 of the Additional Terms &  Conditions of the contract. 

 
            A =   Component of labour expressed as percentage of the total value of the                                                                                                                                                                                                                                                                                                                                                                                                                           

work adopted from the Table-1. 
 
 Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act / Rules of 

the State or Central  Govt., whichever is more, applicable to the place of work as on the  last 
date stipulated for receipt of the bids (inclusive of price part) or revised price bids 
whichever is later. 

 
 L =  Revised minimum wages of unskilled worker corresponding to Lo during the period 

to which the escalation/de-escalation relates. 

2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the work done 
will be adjusted for increase or decrease in the cost of materials and the cost shall be calculated quarterly 
in accordance with the following formula:        

 

Vm = W×
𝑩

𝟏𝟎𝟎
×  

𝑴−𝑴𝟎

𝑴𝒐
 

 
 Where : 
 

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 

 
W  =  Cost of work done during the  period under reckoning to which the escalation / de-escalation 

relates as indicated in  clause-2.4 of the Additional Terms & Conditions of  the contract. 
 
 B  =  Component of material expressed as percentage of the total value  of the  work adopted from 

the Table -1. 
 
 M  =  Average  All India Wholesale Price Index for all commodities for the period to which 

escalation/de-escalation relates as  published  by  the  RBI  Bulletin, Ministry of Industry & 
Commerce, Govt. of India. 

 
 Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI Bulletin, Ministry 

of Industry & Commerce, Govt. of India, relating to the last date on which the bids (inclusive 
of price part) or revised price bids whichever is later  were stipulated to be  received. 

 
 
2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor for the work done shall 
be adjusted for the increase or decrease in the cost of POL and the cost shall be calculated quarterly in 
accordance with the formula given below: 



 

Vf = W×
𝑪

𝟏𝟎𝟎
× 

𝑭−𝑭𝟎

𝑭𝒐
 

   
 Where : 

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid or 
recovered. 

 
W = Value of work done during the period under reckoning to which the escalation/ de-escalation 

relates as indicated in clause 2.4 of the Additional terms & Conditions of the contract. 
 

C  =Component of POL expressed as percentage of the total cost of the work taken from Table -1. 
 

F  = Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & Lubricants' as 
published by the Economic Adviser, Ministry of Industry, Govt. of India for the period to which 
the escalation/de-escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published by 

the Economic Adviser, Ministry of Industry, Govt. of India prevalent on the last date of receipt 
of bids (inclusive of Price Part) or revised price bids whichever is later.  

 
2.4 While calculating the value of "W" the following may be  noted : The cost on which the escalation 
will be payable shall be reckoned as 85 % of the cost of work as per the bills to which escalation relates, 
and from this amount the value of materials supplied or services rendered at the prescribed charges 
under the relevant provisions of the contract, and proposed to be recovered in the particular bill, shall 
be deducted before the amount of compensation for escalation or de-escalation  is worked out. In the 
case of materials brought to site for which any secured advance is included in the bill, the full value of 
such materials as assessed by the Engineer-in-Charge (and not the reduced amount for which secured 
advance has been paid) shall be included in the cost of work done for operation of this clause. Similarly, 
when such materials are incorporated in the work and the secured advance is deducted from the bill, 
the full assessed value of the materials originally considered for operation of this clause should be 
deducted from the cost of the work shown in the bill, running or final. Further the cost of work shall not 
include any work for which payment is made at prevailing market rates. 
 
2.5 In the event the price of materials and/ or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of work so that such price of materials and/or 
wages of labour shall be deductible from the cost of work under this contract and in this regard the 
formulae herein before stated under this clause shall mutatis/mutandis apply. No such adjustment for 
the increase / decrease in material price and/ or wages of labour before mentioned would be made in 
case of contracts in which the stipulated period of completion of the work is less than one year. 
 
2.6 Application of Price Variation Clause during extended period of Contracts. 
 
The Price Variation Clause as stated above will be applied for extended time frame of a contract by 
following the principle stated as under: 
 
i) Normally, if and when it is understood that a contract is not going to be completed within the scheduled 
time period, the contract is kept operative by extending the time of completion provisionally. During this 
provisional extended period the operation of the Price Variation Clause will remain suspended.  
 
ii) If and when it is decided at the end of the successful completion of the work that the delay was due 
to causes not attributable to the contractor, then the Price Variation Clause will be revived and applied 
as if the scheduled date of completion has been shifted to the approved extended date. 
 
iii) If it is decided at the end of successful completion of the work that the delay was due to the fault of 
the contractor then the Price Variation Clause will not be revived for the purpose of escalation but shall 



be revived and applied for the purpose of de-escalation and no further payment will be made to the 
contractor on account of any escalation during this period but recovery shall be made for de-escalation, 
if any. Additionally, the Clause related to Compensation for delay will be applied. 
 
iv) If it is decided at the end of successful completion of work, the delay was partly due to the fault of 
the contractor and partly due to the fault of the employer and thereby Liquidated Damages 
(LD)/compensation due to delay is imposed then price variation clause for the purpose of escalation shall 
not be revived for this extended period, but shall be revived and applied for the purpose of de-escalation.  
 
No payment will be made by applying “FROZEN INDICES “under any circumstances. 

 
  



Table – 1 
 
Value of A,  B&  C  in the escalation formula in the additional terms & conditions for Civil Works :  
 

Sl Particulars A% (Labour 
Component) 

B% (Material 
Component) 
 

C% POL 
Component) 

Remarks 

1 For building works    25 75 Nil 
 

 

2 For Road works       15 80 05 
 

 

3 For external sewerage,   
External water supply,     and 
external electrification  
 

10 90 Nil  

4 For external water  supply, 
external  sanitary and 
external   electrification  
(through labourrate 
contract)         
 

75 25 Nil  

5 For steel structural   works      15 85 Nil 
 

 

 
6 

 
For steel structural works 
with Deptt. free supply of 
rolled steel sections(through 
labour rate contract) 
 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant Civil 
Works     
  

25 75 Nil  

8 For under-ground civil works 
such as Incline Drivage, Shaft 
Sinking etc.  
 

35 65 Nil.  

9 For only labour oriented 
works of maintenance 
nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of the total cost of work 
shall be as specifically indicated in the tender document.                   
 
 
 
 
 
 
 
 
SPECIAL TERMS AND CONDITIONS  
1.         The contractor shall be informed about the work to be taken up through the ''Call Centre" The contractor has to carry 

out such works which are listed in Annexure-A immediately within the time frame described against that particular item of work. 
All such works which are not listed in Annexure-A shall only be carried out after due authorization in writing by the department.  
2. After completion of work listed in Annexure-A or the works authorized by the department the contractor shall take 

evidence of satisfactory completion from the tenant/ occupant of the concerned quarter in the proforma prescribed for 



this purpose. The satisfactory completion report for any works or part of the work is to be given by the contractor & the 
"Call Centre" as well as to the departmental officers immediately after such completion.  

3. The contractor shall be responsible to use computerized system for receiving and monitoring the complaints from 8.00 
AM to 8.00 PM. For work of emergency nature as described in Annexure-A the monitoring and attending of the 
complaints is to be done 24X7. The contractor shall have to make necessary arrangements for his own telephone, 
computers, internet connection, photocopier, scanner, and other allied logistics, log books, and stationery at his expense.  

4. Accommodation for creating service centre shall be provided by the department along with Electricity & Water 
connection. However, the bills for water and energy charges shall be paid by the contractor as per the actual 
consumption. The cost of taking telephone and internet connection and also the running cost of the same shall be borne 
by the contractor.  

5.  All the engineers, managers, supervisors and staff i/c labourers engaged by the agency under this contract shall wear 
neat and clean uniforms as approved by Engineer-in-charge along with name badges. Identity cards duly signed by agency 
and countersigned by Engineer-in charge or his representative shall be issued to each personnel by the agency to have 
proper identification i/c their police verification.  

6. All Engineers/supervisors/ operators/ technicians/foremen who are present at the site shall carry mobile telephone (s) 
to enable the Engineer-in-charge to have easy and quick communication, Nothing extra shall be paid to the contractor 
on this account and his quoted rates for various items under this contract will be inclusive of these obligations.  

7. The contractor shall employ, on the site in connection with the execution and maintenance of civil & electrical works, the 
following technical and managerial staff - 

Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores 

1. One graduate Civil Engineer or One diploma Civil 
Engineer with 05 years of experience,  

2. One diploma Electrical Engineer and  
3. One diploma Civil Engineer. 

2. 5 Crores to 10 Crores 
1. One graduate Civil Engineer or One diploma Civil 

Engineer with 05 years of experience and 
2. One diploma Electrical Engineer  

3. 2 Crores to 5 Crores 
One diploma Civil Engineer and One diploma Electrical 
Engineer. 

 
8. Complaint register, attendance register and other records will have to be produced daily or as & when required by the 

Engineer-in-charge or his authorized representative. The penalty against absentee shall be levied as decided by the 
Engineer-in-charge  

9. When registers get completed, these will be handed over to the Engineer-in-charge or his authorized representative. It 
will not be returned to the contractor and the same will remain the property of CIL/Subsidiary.  

10. All required registers will be issued by Engineer-in charge duly marked in chronological order but the contractor will have 
to arrange all such registers/stationery etc. Nothing extra shall be paid on the account.  

11. Staff employed by the contractor should be well behaved & polite and any complaint of misbehaviour shall be taken very 
seriously and the agency will immediately have to remove such staff from the site by making alternative arrangement 
against the defaulter. For this purpose, “misbehaviour” shall be as defined by the department. 

12. The contractor shall make all safety arrangement required for the labour engaged by him at his own cost. Entire 
responsibility due to negligence on account of security/ safety or otherwise shall be of agency for his labour. 
CIL/Subsidiary shall not be at all responsible for any mishap, injury, accident or death of the agency’s staff. No claim in 
this regard shall be entertained/ accepted by CIL/Subsidiary.  

13. The contractor shall maintain a complaint diary and get the feedback recorded from the allottees in confirmation of 
satisfactory redressed/ attending of the complaint. In case, it is found that the complaint has not been attended 
satisfactorily, it will be considered as unattended. List of such complaints shall be submitted to the Engineer-in-charge or 
his representative on daily basis. Action as already mentioned shall be taken for unattended complaints. The redressed 
of complaint will be immediately confirmed to the "Call Centre" as well as to the departmental officers.  

14. For noncompliance or partial compliance of execution of items, the Engineer-in-charge reserves his rights to levy 
compensation in accordance with the scale of non- conformity and the period for with this non-conformity continues. 
However, the total amount of this compensation for the whole contract shall not exceed 10% of the tendered value of 
this contract. This shall be without prejudice to other remedies available to Engineer-in-charge under this contract to 
take action against the contractor. The amount to be recovered in such cases shall be decided by CIL/Subsidiary and shall 
be final and binding on the contractor. 

15. All materials, T&P, consumable and contingent articles required for the work shall be arranged by the contractor. 
Materials used shall be in preference as per the nomenclature of the item/ISI marked/ as per CPWD specifications/ or as 
approved by the Engineer-in-charge. The materials used for replacement shall have same or richer specifications to the 
original materials and compatible to the work.  

16. Proper record shall be maintained of all dismantled materials received from day to day maintenance work though the 
same shall be the property of CIL/Subsidiary and shall be deposited by the contractor to the concerned sectional officers 
of the department.  



17.  Contractor shall be fully responsible for any damages caused to Govt. or allottees' property by him or his laboures in 
carrying out the work and shall be made good by the contractor at his own cost.  

18. The contractor shall be required to maintain sufficient quantity of spares, in his stocked, conforming to relevant 
specification to avoid any delay in attending the complaints.  

19. Other agencies working at site will also simultaneously execute the work entrusted to them and the contractor shall 
extend his full cooperation wherever required to other agencies.  

20. On account of security consideration, there could be some restrictions on the working hours, movement of vehicles for 
transportation of materials. The contractor shall be bound to bear all such restrictions and adjust the programmer for 
execution accordingly.  

21. The agency shall restore back the premises and other articles provided by the CIL/Subsidiary at the time of closure of the 
contract.  

22.  The contractor shall write with stencil on all the terrace tanks, underground sump and overhead tank with paint the dates 
of cleaning and the next due date for cleaning within 2 days of the completion of the cleaning operation.  

23.  The contractor shall also make arrangement for photography/videography so that photographs/ video can be taken of 
any specific activity at any point of time.  

24. Deployment of minimum man power will be as under. A minimum number of mason, carpenter, fitter, sewer man, balder, 
enquiry clear, etc.  to be deployed by the contractor for the day to day maintenance from 9.00 A.M. to 5.00 P.M.  or as 
required in any emergency or as mentioned below for maintaining the complete area.  

 
DETAILS OF DEPLOYMENT OF MINIMUM MANPOWER UP TO 500 NUMBER OF QUARTERS: (Minimum man power shall 
be decided as per the Subsidiary requirement). 
 

S.No.  Type of manpower  Quantity     

Civil Maintenance  

1 Mason  1   

2 Mason Helper 1   

3 Carpenter  2   

4 Plumber  2   

5 Sweeper  3   

6 Electrical Wireman  2   

7 Electrical Helper  2   

     

IN NIGHT  

1 Plumber 1   

2 Electrical Wireman  1   

3 Electrical Helper  1   
 

25. For the deployment of above, mentioned man power must be compulsory available during in mentioned time and an 
fixed amount per month (amount to be decided by Subsidiary based on the requirement of minimum man power to be 
deployed and latest minimum wages as per Central Chief Labour Commissioner) will be payable to contractor as a 
compensation for regular engaged labour and for unmeasurable work executed by the contractor as per direction of 
Engineer-in-charge (such as cleanly drain, repairing of electrical fault, sanitary problem, water supply problem etc.)       

 In case the minimum skilled workers shown above are not found at site then deduction will be made as per wages of the 
employed man.  

26. The agency has to maintain daily category wise attendance register recording the name and designation of staff & 
workers. The attendance shall be marked in register by the agency’s Manager/ Engineer-in-charge at the start & closer 
of each shift. The Engineer-in-charge or his authorized representative may check the physical attendance of any staff and 
worker at any time. If any staff and/or workers found absent without his substitute (duly authorized by agency) the 
penalty shall be recovered from the running or final bills of the agency as per prevalent market rates.  

27. The above manpower is indicative & minimum. However, if extra manpower is required to complete the work shall be 
deployed as per the requirement to complete the work shall be deployed as per the requirement of work. For emergency 
works, the contractor shall deploy additional work force for which nothing extra shall be payable.  

28. The agency should maintain a stock register for material purchased and consumed for maintenance work. This register 
should clearly indicate date wise receipt of material and material consumed on work. The agency should also maintain a 
register for un-serviceable material received during repair work.  

29. Police verification of every staff deployed by the contractor shall be got compulsorily done by the contractor and a copy 
of police verification shall be submitted to Engineer-in-charge after which an identity card duly countersigned by 
Engineer-in-charge   or his representative shall be issued to each employee of the contractor for proper identification 
with date of issue and validity. The contractor shall provide uniform along with badge and shoes within 15 days of start 
of work. In the event of non-compliance, a recovery of Rs. 25/- per day per employee shall be made. The employee and 



labors engaged by the contractor under this contract shall wear neat and clean uniforms along with name badges as 
approved by the Engineer-in-charge.  

30.  Complaints shall be monitored i.e. registering vis-à-vis rectification shall be maintained which shall be monitored by 
CIL/Subsidiary Officials. The agency has to submit a complete statement of complaints vis-à-vis their redressal 
/rectification up to previous day/night by 5.00 PM next day failing which the payment shall not be made for defaulted 
period. 75% of registered complaint shall have to be disposed off within the time limit specified in Annexure-A and 15% 
in next 24 hours and rest in next 48 hours.  
However, complaint of emergent nature like water electricity, sewer and geyser shall have to be attended within a period 
of 3 hours (or as specified at Annexure-A for some of the works). A recovery of Rs. 1000.00 per unattended / 
unsatisfactory complaint shall be made from the running/final bill of the agency for any delay etc. the decision of the 
Engineer-in-charge shall be final & binding upon the agency.  

31. During reoccupation/re allotment, total cleaning including mechanized wash of flooring/tiling, shall be done by the 
contractor to the satisfaction of occupant/Engineer-in-charge.  

32.  The contractor shall prepare, if required, one sample of item which shall be approved from the Engineer-in-charge. Only 
on acceptance of sample, contractor will be allowed to commence the work and sample is to be preserved by the section 
Officer/ Officer In-charge of work till the whole work is completed. The quality of entire work should conform to the 
approved samples.  

33. In case the contractor is not able to complete quarter/flats within two days and unnecessary delays, the Engineer-in-
charge will be at liberty to get the remaining work in quarter/flats completed at the risk and cost of the contractor after 
giving notice through the site order book or otherwise.  

34. All the malba or rubbish, construction waste or any other waste collected/ obtained from dismantling or otherwise during 
the maintenance and execution of the work have to be collected at the centralized place as per the instructions of the 
Engineer-in-charge Nothing extra shall be paid for transportation and arrangement of disposal place except otherwise 
mentioned in BOQ item, if any. Further all the malba or rubbish, construction waste or any other waste 
collected/obtained from dismantling shall be brought down through the staircase and shall not be thrown to the ground 
directly.       

35. No temporary huts/structures will be constructed by the contractor at the site of work or at any Government land within 
the jurisdiction of CIL/Subsidiary. Such structures, if any found at the site or at Government land will be demolished and 
removed without any notice.  

36. All the splashes after plastering, white washing & painting shall be removed from doors, windows, floors, furniture, toilet 
& bath room fittings, Electrical and other fittings and finished upto satisfactory level. Failing which the same shall be got 
cleaned at the risk & cost of contractor.  

37.  All T&P including ladders, Suction machine for cleaning of sewage lines, wire drawing equipment, chase cutting 
equipment, drilling machine, mugger insulation, earth resistance testing equipment etc. required for the work shall have 
to be arranged by the contractor at his own cost.  

38. The measurement of work carried out by the contractor shall be taken and recorded as per the prevailing engineering 
practices. All payments against the items listed in the BOQ shall be made as per the work carried out, measured and 
found satisfactory.  

39.  The contractor shall make suitable arrangement of barricade for barricading the area for external repair works.    
40.  The contractor has to establish an office at __________ (Site Location) and adequate service resource network for 

running, operation and maintenance of works for the stated scope of works.    
41.  The bidder must have all kinds of licenses in relevance to the execution of all the stated works (like pest control license, 

electrical works, labour license etc.).    
42.  Preferably Green housekeeping materials to be used and any other measures which are mandatory for maintaining the 

green rating (if applicable) should be adopted. However, technical specification of such cases must be approved from the 
client prior to procurement.    

43.  Any expenses for liaising with Govt. and Statutory agencies and any statutory licences' fee are to be borne by the 
contractor.    

44.  Duration of service shall be of 9 hours for each individual worker for a single shift (including rest hour).In this regard, the 
contractor shall ensure that rest hour shall be kept in a staggered fashion so as to ensure smooth and uninterrupted 
operation of services.    

45.  The information about the public utilities (whether over ground or underground) like electrical/telephone/water supply 
lines, open drain etc. is the responsibility of contractor to ascertain the utilities that are to be affected by the works.    

46.  The contractor shall be responsible to obtain necessary approval from the respective authorities for shifting/re-alignment 
of existing public utilities, if any. CIL/Subsidiary shall only assist the contractor for liasioning in obtaining the approval 
from the concerned authorities.    

47.  Any services affected by the works must be temporarily supported by the contractor who must also take all measures 
reasonably required by the various bodies to protect their services and property during the progress of works. It shall be 
deemed to be the part of the contract and no extra payment shall be made to the contractor for the same.    

48.  The electrician must have electric wiremen license issued by relevant authorities.    
49.  The contractor cannot deny to execute any particular item of work instructed by Engineer-in-charge, with the plea that 

they haven’t received their outstanding payments, or on the plea of having weak cash flow or ‘poor’ financial conditions. 
Any such denial in any form shall attract penalties. 



NOTE:-  
In case of any mismatch between the clauses of “Conditions of Contract” and “Special Terms and Conditions”, the clauses of 
Special terms and Conditions shall prevail. 

THE SPECIAL TERMS AND CONDITIONS & SCOPE OF WORK MAY BE CHANGED AT THE AREA 
LEVEL BASED ON THE REQUIREMENT. 



 
 

                  ANNEXURE-A 
Sl. 
No. 

Service Description Time- duration 

 (a) Sanitary/Plumbing Works:  

1 Replacement of Waste Pipe Within 3 hrs 

2 Replacement/Repair of angle stop cock/any type stop cock Within 3 hrs 

3 Replacement/Repair of Bib cock (any type) Within 3 hrs 

4 Replacement/Repair of Pillar cock (any type) Within 3 hrs 

5 Repair of GI/ CPVC Pipe line Within 8 hrs 

6 Replacement of GI/CPVC Pipe-fittings Within 8 hrs 

7 Replacement of PVC pipes/fittings for sewerage/rain 
water etc. 

Within 6 hrs 

8 Replacement/ Repair of Waste coupling/Wash 
basin/sink/flush tank etc. 

Within 3 hrs 

9 Replacement/Repair of Handle valve (any type) Within 4 hrs 

10 Replacement/Repair of Full way valve (any type) Within 4 hrs 

11 Replacement/Repair of PVC connections Within 4 hrs 

12 Leakage in Bibcock/stopcock including change of spindles Within 3 hrs 

13 Repair of water storage tanks (any type) Within 72 hrs 

14 Fittings of GI/CPVC concealed pipes Within 48 hrs 

15 Any other emergency works related to Sanitary/Plumbing Within 3 hrs 

16 Change of WC sheet (any type) Within 24 hrs 

17 Underground PVC sewage line fittings Within 72 hrs 

18 PVC sewage/rain water pipe fittings Within 24 hrs 

19 Replacement of man-hole chamber frame Within 08 hrs 

20 Repair of Man-hole chambers Within 48 hrs 

21 Reconstruction of Man hole chambers (any size) Within 5 days 

22 Repair/Replacement of PVC Jalli/CI Grating Within 03 hrs 

23 PVC sewage/Rain water pipe fittings/Replacement of 
Gully trap/any type trap 

Within 24 hrs 

24 Cleaning of Internal sewer line/chambers Within 12 hrs 

25 WC sheet covers (any type) & accessories Within 6 hrs 

 (b) Carpentry Works:-  

26 Repair of Iron/MS door Shutters frame Within 03 hrs 

27 Repair of Flush door shutters frame Within 6 hrs 

28 Repair of Wooden window shutter frame Within 6 hrs 

29 Nails/Screws/Fasteners/rebats anywhere any type Within 03 hrs 

30 Repair of Panel door shutters Within 04 hrs 

31 Any type of fittings & fixtures for 
door/window/ventilators/cupboards/partition 

Within 24 hrs 

32 Glasspans/door panels/ window/ ventilators/ 
cupboards/partition 

Within 24 hrs 

33 Ventilators louvers only glass strips Within 24 hrs 



34 Ventilators louvers frame & glass strips Within 48 hrs 

35 False ceiling (any type)/Repairing of wardrobes (any type) Within 48 hrs 

36 Replacement of battens and panels of door shutters Within 48 hrs 

37 Repair of wall panelling/change of palmate Within 48 hrs 

38 Change of fly-proof mosquito net (S.S/ G.I/Netlone) Within 24 hrs 

39 Change of Curtain Rods Within 24 hrs 

40 Replacement of Iron/M.S. window shutter frame/door 
shutters frame (any type) 

Within 48 hrs 

41 Replacement of flush door shutter excluding frame Within 48 hrs 

42 Replacement of PVC door shutter excluding frame Within 72 hrs 

43 Replacement of MS wire gauge door shutter/wooden 
window shutter excluding frame 

Within 72 hrs 

44 Replacement of Iron/MS window shutter frame Within 72 hrs 

45 Replacement of Aluminium window/doors/ Partition Within 72 hrs 

46 Replacement of flush door shutter frame Within 96 hrs 

47 Replacement of PVC door shutter frame Within 120 hrs 

48 Change of vertical/Horizontal Blinds Within 72 hrs 

 (c) Mason Work:  

49 Repairing of Plaster patches (upto 1 Sqm) Within 48 hrs 

50 White wash/colour wash/OBD/Paint/Plastic 
emulsion/Snowcem/ACE touching if required 

Within 72 hrs 

51 Repair of roof leakages in emergency cases Within 12 hrs 

52 Repairing of wall tiles/Skirting works Within 72 hrs 

53 Floor tiles of any size at any floor in premises Within 72 hrs 

54 C.C. Floor repair/Brick work (10 cm/20 cm) thick/Sand 
stone flooring/PCC any grade 

Within 72 hrs 

55 Repair of plaster to ceiling/staircase & any other location 
in Premises 

Within 120 hrs 

56 Pointing on existing stone flooring Within 24 hrs 

57 Repair of hole due to sanitary fittings/Repair of jams due 
to change of door frames/window frames 

 
Within 48 hrs 

58 Repairing/Silt clearance of open drain Within 72 hrs 

59 Repairing of wash area/joint between wall & sheet roofing Within 72 hrs 

60 Filling joints by epoxy sealant in ceramic tiles in toilet and 
any other place (as & when) 

Within 48 hrs 

61 Repair of MS fencing/boundary walls gate etc. Within 72 hrs 

62 Repairing of tiles/stone/paving block/flooring work upto 2 
sqm. 

Within 72 hrs 

63 Plaster crack repair with chicken wire mash at any position 
(anywhere) 

Within 96 hrs 

64 Repair of RCC Perapet/Roof slab with apoxy 
resin/polymers 

Within 07 days 

 (d) Welding Work:  

65 Repairing of main gate Within 08 days 

66 Repairing of rolling shutter Within 07 days 

67 Repairing of Z-section of windows Within 07 days 

68 Electric/gas welding at the premises Within 24 hrs 



69 Repairing of roof pipe Within 07 days 

70 Changing of required section in rolling shutter/steel 
window 

Within 72 hrs 

71 Emergency works like disruption of drinking water supply/ 
electricity supply/ disruption in sewerage line (unless the 
cause of disruption is beyond the control of contractor) 

Within 3 hrs 

 ( e) Electrical Works:  

72 Replacement of damage switch, socket, SS combined, 
ceiling rose, regulator etc. 

Within 3 hrs 

73 Checking & repairing of Switch board, Circuit wiring & 
Point wiring 

Within 3 hrs 

74 Checking of main supply, fuse repairing of cut-outs 
checking & repairing of MCB box/Main switch & then if 
required (on call basis) 

 
Within 3 hrs 

75 Replacement of MCB/Isolator/MCCB with 
proper connection. 

Within 3 hrs 

76 Replacement of single phase MCB Within 3 hrs 

77 Replacement of damage light bracket, 
Pendent/angle/Batten/holders/Ceiling rose (as & when 
required) 

 
Within 3 hrs 

78 Repairing/replacement of call bell/Remote call bell with 
replacement of burn-out extension cable. 

 
Within 48 hrs 

79 Checking & replacement of 03 Pin 16 Amp power socket 
supply (repairing/replacement of industrial socket/ SS 
combined and plug top etc.) 

 
Within 3 hrs 

80 Lift (operation ) Within 24 hrs 

81 DG Operation ( Emergency Power Supply) Within 15-20 mins. 

82 Checking & repairing of tube light fittings, ceiling fitting 
with replacement of required materials (like choke, starter, 
Rod with re-installation) 

 
Within 2 hrs 

83 Checking & general repairing of Ceiling fan/exhaust 
fan/wall bracket fan (like replacement of Condenser, 
wiring connection etc. as required) 

 
Within 4hrs 

84 Repairing of burnt service cable by proper point Within 4 hrs 

85 Repairing of geyser and other appliances by replacement 
of burn-out element, thermostat etc. 

Within 24 hrs 

86 Replacement of burn circuit wire/sub main wire, MCB, 
DB box, 3-phase/Single phase with meter board 

 
Within 6 hrs 

87 Replacement of complete service cable from pole to meter 
board with new cable. 

Within 12 hrs 

Any other service can be added at the Subsidiary level depending up on the scope of 
the work. 

 
 
 
 
 
 
 
 
 



 
 
 

Performa for satisfactory completion of Repair Works 

 
(to be taken by contractor as a evidence of satisfactory completion from the 

tenant/occupant of the concerned quarter) 

 

Name of Work: 

 

Name of agency: 

 

 

Area 

Project/unit 

Colony 

 

Quarter No 

 

Sl. 
No 

Brief 
Description of 
Complain 

Date of 
lodging of 
Complaint 

Brief 
Description of 
repair work 
done 

Date of 
rectification 

Signature 
of 
contractor 

Signature 
of 
Occupant/ 
tenant 

       

       

       

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SAFETY CODE. 
 
The Contractor must ensure safety of workmen as well as safety for the general public during 
construction in and around work-site. The contractormust follow the laws, codes and standards laid 
down in this regard. The work-men must be trained and provided protective gear, life-saving 
equipment and appropriate tools for their jobs. Special precautions must be used if hazardous 
chemicals are used or stored at workplace (lead, silica, asbestos and wood/stone that will be cut and 
generate dust, construction materials containing zinc, cadmium, beryllium and mercury). Besides 
protection from noise and environmental pollution, public must also be safeguarded from falling 
through dug-up area, electrocution, flooding, falling objects, bridge-span dropping/ failures, crane 
falling/ overturning and damage to building from vibrations/ cave-ins from construction activities. 
Engineer must ensure that contractor does not adopt any short-cut in this regard. Appointment of 
site safety engineer by the contractor is a mandatory requirement (in case estimated cost is Rs 100 
Cr or more). In tenders with estimated cost is less than Rs 100 Cr, site in-charge of the contractor will 
also act as safety engineer. In case estimated cost of Rs 100 Cr or more, the engineer shall engage 
safety experts to carry out frequent safety audits and mandate correct measures. 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 
provided on the ladder and the ladder shall be given an inclination not steeper that ¼ to 1 (¼ 
horizontal and 1 vertical).    

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure.  

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 
3.6 m (12ft) above ground level, they should be closely boarded, should have adequate width and 
should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length while 
the width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) for ladder 
upto and including 3 m (10ft) in length. For longer ladders, this width should be increased at least 
¼” for additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be 
kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No 



materials on any of the sites or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary fencing and 
lights to protect the public from accident and shall be bound to bear the expenses of defence of 
every suit, action or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any such suit; action or proceedings to any such person or which may, with the 
consent of the contractor, be paid to compensate any claim by any such person.   

 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder shall extend 
from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. The side of the 
trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 m (5ft) of the edges of the trench or half of the depth of 
the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances, 
undermining or undercutting shall be done.   

 
7. Demolition : before any demolition work is commenced and also during the progress of the work,  

 
i. All roads and open areas adjacent to the work site shall either be closed or suitably protected.  

 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 
 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned:- The following safety equipment shall invariably be 
provided.  

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes, shall be provided with protective goggles.  

 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

 
iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
 

v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated at least for 



an hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warming signals or 
boards to prevent accident to the public. In addition, the contractor shall ensure that the 
following safety measures are adhered to:-  
 
a) Entry for workers into the line shall not be allowed except under supervision of the 

Engineering Assistant or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 
to 3 hours before any man is allowed to enter into the manhole for working inside. 
 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 
paper which changes colour in the presence of such gases and gives indication of their 
presence.  
 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. 
In case, no Oxygen is found inside the sewer line, workers should be sent only with 
Oxygen kit. 
 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him 
to be pulled out during emergency.    
 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps of 
any kind. Proper warming signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 
 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   
 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
be immediately removed to avoid accidents on account of slippery nature of the 
malba.  
 

i) Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-in-Charge may decide the time up to which a 
worker may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 
for, portable air blowers are recommended for ventilating the manholes. The Motors 
for these shall be vapour proof and of totally enclosed type. Non sparking gas engines 
also could be used but they should be placed at least 2 meters away from the opening 
and on the leeward side protected from wind so that they will not be a source of 
friction on any inflammable gas that might be present.  
 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 



 
m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets 

and gloves non sparking tools safety lights and gas masks and portable air blowers ( 
when necessary). They must be supplied with barrier cream for anointing the limbs 
before working inside the sewer lines.  
 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well.  
 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him.  
 

p) The extents to which these precautions are to be taken depend on individual situation 
but the decision of the Engineer-in-Charge regarding the steps to be taken in this 
regard in an individual case will be final.  
 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken:-  

 
a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 
 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during and on the cessation 
of work.  
 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of from 
dust caused by dry rubbing down and scraping. 
 

e) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
 

f) Overall shall be worn by working painters during the whole of working period. 
 

g) Suitable arrangement shall be made to prevent clothing put off during working hours 
being spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

 



10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions:-    
i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order.  
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects.    
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator.  
 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having a 
variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to above 
in this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing.  
 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any 
mach8inery to site of work and get it verified by the Electrical Engineer concerned.  

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which 
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may 
be necessary should be provided. The worker should not wear any rings, watches and carry keys 
or other materials which are good conductors of electricity.    

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
use. Adequate washing facilities should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives.  



 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.  



TECHNICAL SPECIFICATIONS 
 

Technical Specifications to be followed 
 
Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in 
vogue which may be followed. These specifications cover all type of Building Works. The 
specifications are available as a printed document issued by CPWD and also in soft copy PDF format 
in CPD website.   
 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be 
adopted. 
 
Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 
 

Part No. Description Year Of Issue 

I Internal 2013 

III Lifts And Escalators 2003 
V Wet Riser And Sprinklers System  2020 

VI Heating, Ventilation And Air 
Conditioning Works 

 2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be 
adopted. 
 
*Roads and Bridges  
Standard specifications issued by ministry of surface transport may be followed. Presently MORTH 
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively 
various roads and bridge works. (Applicable for important and major roads.) 
 
However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary may be 
adopted. 
 
*Delete if not applicable 

 
 

 
 
 
 
 
 
 
 
 



e-Tender Portal User Agreement 
In order to create a user account and use the e-Tender portal you must read and accept this e-Tender 
portal User Agreement. 
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 
I DO HEREBY UNDERTAKE 

1. That all the information being submitted by me/us is genuine, authentic, true and valid on the 
date of submission of tender and if any information is found to be false at any stage of 
tendering or contract period, I/We will be liable to the following penal actions apart from 
other penal actions prescribed elsewhere in the tender document. 

a.  Cancellation of my/our bid/contract (as the case may be) 
b.  Forfeiture of EMD 
c.  Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition and 
Special/Additional Terms and Condition as stated there in the tender document as available 
on the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 
4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the 

mandate form for e-Payment in the format as prescribed in the document in case, the work 
is awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers 
having reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as 
prescribed in the tender document in support of the information and data furnished by me/us 
online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. 
agencies or PSUs. In case We are banned or delisted this information shall be specifically 
informed to the tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document.  
9. That this online agreement will be a part of my bid and if the work is awarded to me/us, this 

will be a part of our agreement with CIL/Subsidiary Company. 
B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 
COPYRIGHT NOTICE:  Copyright©2013, Coal India Limited, India. All rights reserved. 
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, 
IN ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR 
SOFTWARE. 
You may print and download portions of material from the different areas of the website solely for 
your own non-commercial use provided that you agree that you shall not change or delete any 
copyright or proprietary materials from the site. 
You may print and download portions of material from the different areas of the website solely for 
your own non-commercial use provided that you agree that you shall not change or delete any 
copyright or proprietary materials from the site. 
www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited / its Subsidiary. 
THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER’S TERMS 
AND CONDITIONS DET FORTH BELOW: 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR 
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE 
TERMS AND CONDITIONS SET FORTH BELOW. 



BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND 
CONDITIONS SET FORTH BELOW: 
Bidder Registration, Password and Security: 
Upon successful completion of Registration online, User ID and Password will be registered. You can 
login, only by giving valid User ID and Password and then signing with your valid Digital Signature 
Certificate. 
The Online registration/enrolment of bidder on the portal should be done in the name of the bidder. 
The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, 
duly authorized by the Bidder. 
User ID and password are strictly personal to each Authorised User and non-transferable. The User 
shall ensure that its Authorised Users do not divulge or disclose their user ID or password to third 
parties. In the event that the Authorised User comes to know that the User ID/Password has been/ 
might have been divulged, disclosed or discovered by any third party, user or its authorized user shall 
immediately modify the password using "Change Password" option. CIL/subsidiary will have no 
responsibility or obligation in this regard. 
At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure 
that the status of DSC is active on this site. The activation of newly issued DSC may take 24 hrs or 
more. Hence Bidders who are obtaining new DSC should register at least 24 hrs before the submission 
of Bid. 
By registering in this portal, you forthwith assume the responsibility for maintaining the 
confidentiality of the Password and account, and for all activities that occur under your Password or 
Account. You also agree to (a). immediately notify by e-mail to Application Administrator/Nodal 
officer, of any unauthorized use of your Password or Account or any other breach of security, and (b) 
ensure that you log-out from your account at the end of each session. CIL/its Subsidiaries shall not 
be liable for any loss or damage caused to you due to your failure to comply with the foregoing. 
Registered user can modify or update some of the information in their profile as and when required 
at their own discretion. However, some information such as "User ID" are protected against changes 
by Bidder after enrolment and some other information such as "Bidder Name" etc. are protected 
against changes by Bidder after bid submission. 
Modification of software: 
With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender 
portal, reserves the right to modify, add, delete and/or change the contents, classification and 
presentation of the information on the market place at any time as it may in its absolute discretion 
find to be expedient and without giving any notice. It is the users responsibility to refer to the terms 
and/or any change or addition to the same while accessing the site. 
Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without 
any notice to the users. 
System Requirements: 
It is the user’s responsibility to comply with the system requirements: hardware, software, Internet 
connectivity at user premises to access the e-Tender portal as mentioned in the home page in the 
link "Resources Required". 
Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by 
them or damages caused to them arising out of the following: 
(a).  Incorrect use of the e-Tender System, or; 
(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the Internet 
Service Providers, or; 



(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software 
or any other factor which are personal/ special/local to the Bidder. 
Contents of Tender Information: 
Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering 
entities of CIL/subsidiary. In case of any clarifications arising out of the tenders, the users have to 
contact the respective Tender Inviting Authority. 
Bid Submission Acknowledgement: 
The User should complete all the processes and steps required for Bid submission. The successful Bid 
submission can be ascertained once acknowledgement is given by the system through Bid Submission 
number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited is not 
responsible for incomplete bid submission by users. Users may also note that the incomplete bids 
will not be saved by the system and so the same will not be available to the Tender Inviting Authority 
for processing. 
The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a 
proof of participating in the tender. Other than this acknowledgement, no proof will be considered 
as a confirmation to the submission of a bid. If the bidder fails to produce this acknowledgement 
required for verification in case of dispute, his claim for submission of bid may not be considered. 
Upload files: 
The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses 
and contain only the relevant information as stated by the Tender Inviting Authorities for the 
particular tender. It is not obligatory on the part of CIL/subsidiary to read each and every document 
uploaded by the Bidder. If any bidder/Company has uploaded/attached irrelevant data, bogus or 
fabricated certificates towards his qualification requirements to the respective tender then their User 
account will be liable for termination permanently or temporarily by CIL/subsidiary without any prior 
notice. 
User Conduct: 
You agree that all information, data, text, software, photographs, graphics, messages or other 
materials ("Content"), whether publicly posted or privately transmitted, are the sole responsibility of 
the person from which such Content is originated. This means that you are entirely responsible for 
all Content that you upload, post, email or otherwise transmit via the e-Tender portal. 
CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not 
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, 
CIL/subsidiary is liable in any manner for any Content, including, but not limited to, for any errors or 
omissions in any Content, or for any loss or damage of any kind incurred as a result of the use of any 
Content posted, e-mailed or otherwise transmitted via the Site. 
Amendments to a tender published: 
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or 
extend the closing date or amend the details of tender at any time by publishing corrigendum as 
applicable.  
Special Admonitions for International Use: 
Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online 
content and acceptable Content. Specifically, you agree to comply with all applicable laws regarding 
the transmission of technical data to and from India or the country in which you reside. 
Links: 
The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has 
no control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary is not 
responsible for the availability of such external sites or resources, and does not endorse and is not 



responsible or liable for any Content, advertising, products, or other materials on or available from 
such sites or resources. 
You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly 
or indirectly, for any damage or loss caused or alleged to be caused by or in connection with use of 
or reliance on any such Content, Goods or Services available on or through any such site or resources. 
Miscellaneous: 
This Agreement shall all be governed and construed in accordance with the laws of India & applicable 
to agreements made and to be performed in India. The e-Tender portal's failure to insist upon or 
enforce strict performance of any provision of this Agreement shall not be construed as a waiver of 
any provision or right. Neither the course of conduct between the parties nor trade practice shall act 
to modify any provision of this Agreement. CIL/subsidiary may assign its rights and duties under this 
Agreement to any party at any time without notice to you. Any rights not expressly granted herein 
are reserved. 
Governing Law: 
Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the 
principal civil court of the place where the registered office of Coal India/Subsidiary Company is 
situated shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary 
company. In case of dispute being with a regional Institute of CMPDIL, the principal Civil Court where 
the said regional Institute is situated shall be place of suing. 
 
CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any 
of the above-mentioned terms & conditions of e-Tender services agreement. 
Modification of terms of Agreement: 
CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. 
Changes could be made by us after the first posting to the Site and you will be deemed to have 
accepted any change if you continue to access the Site after that time. CIL/its Subsidiaries reserves 
the right to modify, suspend/cancel, or discontinue any or all services/ make modifications and 
alterations in any or all of the content, at any time without prior notice. 
Policy and Security: 
General Policy: 
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary 
does not collect any personal or business information unless you provide it to us voluntarily when 
conducting an online enrolment, bid submission etc. or any other transaction on the Site. 
Information Collected: 
When you choose to provide personal or business information to us to conduct an online transaction, 
we use it only for the purpose of conducting the specific online transaction that you requested. The 
information is also used for the purpose of vendor searches. For each online transaction, we require 
only a minimum amount of personal and business information required to process your transaction. 
When you visit our portal to browse, read pages, or download information, we automatically collect 
and store only the following information: 
The Internet domain and IP address from which you access our portal; 
The date and time you access our portal; 
The pages you visit 
This information would help us to make our site more useful to visitors and to learn about the number 
of visitors to our site and the types of technology our visitors use. 
We do not give, share, sell or transfer any personal information to a third party unless required to do 
so by law. If you do not want any personal or business information to be collected, please do not 



submit it to us; however, without this required information we will be unable to process your online 
bid submission or any other online transaction. Review, update and correction of any personal or 
business information can be done directly on the Site. 
Use of Cookies: 
When you choose to enter into an online transaction, we use cookies to save the information that 
you input while progressing through the transaction. A cookie is a very small amount of data that is 
sent from our server to your computer’s hard drive. By enabling this feature, the cookie will 
remember the data entered by you and next time when you visit this site, the data stored in the 
cookie will be available in future. 
Security: 
The Site has security measures in place to protect against the loss, misuse and alteration of 
information under our control. 
e-Mail/ SMS Notifications: 
The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS alerts at 
various events as per the bidders preference. There is no manual intervention while sending these 
pre-defined e-Mail / SMS alerts. All events for which e-Mails / SMS being sent is also available to 
users on the Dash Board / the user login of the Bidder. Although all efforts will be made to ensure 
timely delivery of e-Mail / SMS, due to dependency in various other external factors, the delivery of 
e-Mail / SMS may not be assured and bidders are requested to check the portal on a periodic basis 
for any such events. Non receipt of e-Mail / SMS cannot be quoted as a reason for failure of service 
as this is an added facility being provided to users. 
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ANNEXURE-I 
PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDITIONALLY BYBIDDER DURING 
SUBMISSION OF BID ONLINE: (TO BE ACCEPTED THROUGHGTE) 
 
FORMAT OF “Letter of Bid” (for Works & Services Tenders) 
 
LETTER HEAD OF BIDDER (As enrolled on the e-Procurement Portal of CIL) 
To, 
The Tender Inviting Authority 
CentralCoalfields Limited 
Sub. : Letter of Bid for the work “Day to Day Upkeep and Maintenance including Urgent Petty Civil 

Works as and when required of GM office, AFM Office, BSNL office, E center, Area sales and Quality 
office, GVTC, Canteen, Security Office, regional Computer Centre, regional store, Regional 
workshop and MRS office under GM Unit NK Area.“  
Ref. : 1. NIT No.: “03“ 
          2. Tender Id No. :“ 2025_CCL_334240_1”  
 
Dear Sir, 
This has reference to above referred bid. I/we have read and examined the conditions of contract, 
Scope of Work, technical specifications, BOQ and other documents carefully. 
 
I /We am/are pleased to submit our bid for the above work. I/We herebyunconditionally accept the 
bid conditions and bid documents as available in thewebsite/e-Procurement portal, in its entirety for 
the above work and agree to abideby and fulfill all terms and conditions and specifications as 
contained in the biddocument. 
 
I/we here by submit all the documents as required to meet the eligibility criteria as perprovision of 
the bid notice/document. 
 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and otherdocuments as 
required by the Bidding documents. 
 
If any information furnished by me/us towards eligibility criteria of this bid is found tobe incorrect at 
any time, penal action as deemed fit may be taken against me/us forwhich I/We shall have no claim 
against CIL/Subsidiary. 
 
Until a formal agreement is prepared and executed, this bid and your subsequentLetter of 
Acceptance/Work Order shall constitute a binding contract between us andCentral Coalfields Ltd. 
 
Should this bid be accepted, we agree to furnish Performance Security within stipulated date and 
commence the work within stipulated date. In case of our failure to abide by the said provision 
Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to “cancel 
the letter of acceptance/ award and to forfeit the Earnest Money and also debar us from participating 
in future tenders for a minimum period 12 months” OR to act as specified in the NIT. 

 
 
 



ANNEXURE- II 
PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BYBIDDER/S FOR 
GENUINENESS OF THE INFORMATION FURNISHED ONLINEAND AUTHENTICITY OF THE DOCUMENTS 
UPLOADED ONLINE IN SUPPORTOF HIS ELIGIBILITY :( TO BE ACCEPTED THROUGH GTE) 
 
FORMAT OF UNDERTAKING 
We solemnly declare that: 
1. I/We am/are submitting Bid for the work “Day to Day Upkeep and Maintenance including Urgent 
Petty Civil Works as and when required of GM office, AFM Office, BSNL office, E center, Area sales 

and Quality office, GVTC, Canteen, Security Office, regional Computer Centre, regional store, 
Regional workshop and MRS office under GM Unit NK Area..” against Tender id No. 
2025_CCL_334240_1 Dated 17.04.2025  and I/we offer to execute the work in accordance with all 
the terms, conditions and provisions of the bid. 
 
2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 
information of this Bid is complete, correct and true. 
 
3. All copy of documents, credentials and documents submitted along with this Bidare genuine, 
authentic, true and valid. 
 
4. I/ We hereby authorize department to seek references / clarifications from ourBankers. 
5. We hereby undertake that we shall register and obtain license from the competentauthority under 
the contract labour (Regulation & Abolition Act) as relevant, if 
applicable. 
 
6. l/We do not have business relationship with any other participating Bidders, directly orthrough 
common third parties, that puts us in a position to have access toinformation about or influence on 
the bid of another Bidder. 
 
7. l/We or any of my/our affiliate has/have not participated as consultant in thepreparation of the 
design or technical specification of the contract that is the subjectof the bid. 
 
8. If any information and document submitted is found to be false/ incorrect at anytime, department 
may cancel my/our Bid and action as deemed fit may be takenagainst me/us, including termination 
of the contract, forfeiture of all dues andDebarment of our firm and all partners of the firm etc from 
Bidding, as per thetender document. 
 
Note: Tender specific or for a particular category of tender, relevant Clauses may 
be added/modified/substituted while framing the standard NIT 

 
 
 
 
 
 

 
ANNEXURE- III 



PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIRLETTER HEAD) REGARDING 
RELATIVES AS EMPLOYEES OF COMPANY, ARBITRATION CLAUSE (IN CASE OF PARTNERSHIP FIRM/JV), LOCAL 
SUPPLIER STATUS OF THE BIDDER ETC.: 
PROFORMA FOR UNDERTAKING 
 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 
I / We, ...................................................................................,Proprietor/Partner/Legal 
Attorney/Director/ Accredited Representative of M/s. .................................., solemnly declare that: 
1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India 
Limited/Subsidiary. 
OR 
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited 
is as follows: 
a) Name of the employee 
b) Place of posting 
c) Department 
d) Designation 
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ Son's 
wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister. 
 
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 
necessary payments as required under law. 
Or 
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF 
/ EPF authorities, if applicable. We shall make necessary payments as required under law. 
* Delete whichever is not applicable. 
3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or 
PSUs. 
Or 
**I / We ………………..have been debarred or banned by the organization named “__________” for a 
period of…… year/s, effective from ……. to……… 
** Delete whichever is not applicable. 
4.We,……………………..(Name of Partners of Partnership Firm/Joint Venture), partners of 
…………………………..(Name of Partnership Firm/Joint Venture) hereby consent to abide by the relevant 
provisions of General Terms and Conditions of CMM/MCEW pertaining to arbitration. 
(Applicable in case of Partnership firm/Joint Venture) 
5. We certify that the works/services offered by us against the tender for the work “Day to Day 
Upkeep and Maintenance including Urgent Petty Civil Works as and when required of GM office, 

AFM Office, BSNL office, E center, Area sales and Quality office, GVTC, Canteen, Security Office, 
regional Computer Centre, regional store, Regional workshop and MRS office under GM Unit NK 

Area.” against NIT No/Tender ID. 03/2025_CCL_334240_1 Dated 17.04.2025 , meet the minimum 
local content requirement and has local content: 
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers)i.e………% (indicating the 
percentage of local content) * More than 20% but less than 50% (Select this, in case of Class-II Local 
Suppliers) i.e.………% (indicating the percentage of local content) 
*Delete whichever is not applicable. 
 



Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit 
along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor of 
the company (in case of companies) or from a practicing cost accountant or practicing chartered 
account (in respect of suppliers other than companies) giving the percentage of local content. 
 
6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended from 
time to time of Ministry of Finance, Dept of Expenditure, PublicProcurement Division with respect to 
restrictions on procurement of goods,services or works from a Bidder of a country which shares a 
land border with Indiaand on sub-contracting to contractors from such countries - I/we have read the 
Clause regarding restrictions on procurement from a Bidder of a country whichshares a land border 
with India and on sub-contracting to contractors from suchcountries; I/we certify that I am/ we are 
not from such a country or, if from such a country, has/have been registered with the Competent 
Authority and will not subcontract any work to a contractor from such countries unless such 
contractor is registered with the Competent Authority. I hereby certify that I/we fulfil all 
requirements in this regard and I am/ we are eligible to be considered. 
Note: Where applicable, evidence of Competent Authority shall be attached along 
with this Undertaking. 
7. **I/We have not been debarred by any procuring entity for violation of Preference to Make in India 
(as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India 
as amended from time to time. 
OR 
**I / We …..have been debarred by……(name of procuring entity) for violation of Preference to Make 
in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as 
amended from time to time for a period of…………year/s, effective from ………. to….. 
**Delete whichever is not applicable. 
Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make in 
India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as 
amended from time to time shall not be eligible for preference under this Order for procurement by 
any other procuring entity for the duration of debarment. 
 
8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document. 
 
9. *I/we do not have any previous transgression of CIPP in last three years with any entity in any 
country. 
                                                                                          Or 
*I / We have been debarred by………………(name of procuring entity) for violation of Code of Integrity 
for Public Procurement (CIPP), for a period of………………… year/s, effective from ………………. 
to……………………..….. 
*Delete whichever is not applicable 
10. If any information and document submitted is found to be false/ incorrect at any time, 
department may cancel my/our Bid and action as deemed fit may be taken against me/us, including 
termination of the contract, forfeiture of all dues and Debarment of our firm and all partners of the 
firm etc from Bidding, as per the tender document. 

 
 

                                                                                                       ANNEXURE- IV 

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by 



Notary Public. 
 

FORM FOR GUARANTEE BOND 
FOR ANTI-TERMITE TREATMENT 

 
 
 

THIS AGREEMENT made this ……………….…..……… day of Two thousand…………………….……….. between 
M/s…………………… (hereinafter called the guarantor of the one part and M/s………………  Limited, 
hereinafter called the ……………….  Limited hereinafter called the OWNER of the other part. 
 
Whereas the agreement is supplementary to the contract hereinafter called the contract dated 
………………….. made between the guarantor  of the one part and ………………………….  Limited, of the 
other part whereby the contractor inter-alia, undertook  to render the buildings and structures in the 
said contract recited, completed, termite proof. And whereas the guarantor agreed to give a 
guarantee to the effect that the said structure will remain termite proof for TEN YEARS to be  
reckoned from the date after the maintenance period prescribed in the contract expires. 
 
During this period of guarantee the guarantor shall make good all defects and for that matter shall 
replace at his risk and cost such wooden member as may be damaged by termite and in case of any 
other defect being found, he shall render the building termite proof at his cost to the satisfaction of 
the Engineer-in-charge and shall commence the works of such rectification within seven days from 
date of issuing notice from the Engineer-in-charge calling upon him to rectify the defects, failing 
which the work shall be got done by ………………………….. Limited / OWNER by some other contractor 
at the guarantor’s cost and risk and in the later case the decision of the Engineer-in-charge as to the 
cost recoverable from the guarantor shall be final and binding.  
 
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches hereunder 
then the Guarantor will indemnify …………………. Limited against all losses damages, cost expenses or 
otherwise which may be incurred by him by reasons of any default on the part of the guarantor in 
performance and observance of this supplemental Agreement. As to the amount of loss and or 
damage and / or cost incurred by ………….. Limited / OWNER decision of the Engineer-in-charge will 
be final and binding on the parties.  
 
In witness where of these presents have been executed by the Guarantor ………..  and by …………………  
for and on behalf of ……………………….. Limited on the day of month and year first above written. 
 
 
Signed sealed and delivered by Guarantor 
 
IN THE PRESENCE OF: 
 
1. 
 
2. 
 
Signed for and on behalf of …………………………… Limited by / in presence of: 



 
1. 
 
2.  
  



ANNEXURE-V 
 

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by 
Notary Public. 

 
GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF WATER PROOFING WORKS.  
 

The agreement made this ……………….…..……… day of ………………Two thousand and 
…………………….……….. between…………………… (hereinafter called Guarantor of the one part) and 
………………  Limited (hereinafter called the Owner of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), dated 
………………….. and made between the GUARANTOR  OF THE ONE part and the  ………………………….  
Limited of the other part, whereby the contractor, inter-alia, undertook to render the buildings and 
structures in the said contract recited completely water and leak proof. 
 
AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will 
remain water and leak proof for five years from the date of giving water proofing treatment.  
 
NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render the 
structures completely leak proof and the minimum life of such water proofing treatment shall be five 
years to be reckoned from the date after the maintenance period prescribed in the contract.    
 
Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural 
defects or misuse of roof or alteration and for such purpose. 
 
1. Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping of 

fire wood and things of the same nature which might cause damage to the roof. 
2. Alternation shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts.  
3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.   
 
During this period of guarantee, the Guarantor shall make good all defects and in case of any defect 
being found render the building water proof to the satisfaction of the Engineer-in-Charge at his cost 
and shall commence the work for such rectification within seven days from the date of issue of notice 
from the Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be 
got done by ……………………….. Coalfields by some other Contractor at the guarantor’s cost and risk. 
The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and 
binding.     
 
That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the 
Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and / or 
damage and / or cost incurred by ……………….. Coalfields, the decision of the Engineer-in-Charge will 
final and binding on the parties.  



 
IN WITNESS WHEREOF these presents have been executed by the Guarantor………..  and by 
…………………   and for and  on behalf of ……………………….. Limited on the day, month and year first 
above written. 
 
Signed, sealed and delivered by Guarantor in the presence of -  
1. 
2. 
Signed for and on behalf of …………………………… Limited by ………………….. 
 
In presence of: 
1. 
2.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE-VI 
PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 

STAMP PAPER  

(of appropriate value as per Stamp Act)  

 This agreement is made on ………………. day of …………….. between ( Name of 
Company ) having its registered office at ……………………………………………… (hereinafter called the 
‘COMPANY’ which expression shall, unless repugnant to the subject or context, include its 
successors and assignees) of the one part and ( Name of the Contractor ) carrying on business as a (  
partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and style 
………………………………………………… (hereinafter called the ‘said Contractor’ which expression shall, 
unless the context requires otherwise include them and their respective heirs, executors, 
administrators and legal representatives) of the other part. 

 

Whereas the Company invited tenders for the work of “……………………………………… 
……………………..” and whereas the said Contractor/ Firm submitted tender for the said work and 
deposited a sum of Rs………………….. as Earnest Money and whereas the tender of the said contract 
has been accepted by the Company for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form and 
be read and construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     
 General Technical Specification (Page …. to …) and  

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters –  

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words and figures 
) or such other sum as may be arrived at under the clause of the specification relating to Payment 
by items measurements at unit prices by the Company, the said Contractor shall, subject to the 
terms & condition contained herein execute and complete the work as described and to the extent 



of probable quantities as indicated in Schedule B with such variations by way of alteration, addition 
to or reduction from the said works. 

 
4) The company has received a sum of Rs............ towards Performance Security Deposit (1st part of 
Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) . 
 
5) The said contractor hereby covenants with the company that the company shall deduct at 5% of 
R/A Bills as Retention Money (2ndpart  of security deposit ) to make the total Security as 10%(ten 
percent) of contract value, as per the terms & condition of the tender/ contract.   
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above 
written    

 1             Partner.                                                     Signature 

 

 2             Partner                                                 Signature 

 

On behalf of M/S……………………………….. 

 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________ Signature    

 

Address : 

 

Occupation : 

 

Signed by Sri ……….on behalf of                                               Signature 

( Name of Company) in presence of - 

 

1. Name :                                                                  Signature 
2. Address: . 

 

 

 

 

 

 



ANNEXURE-VII 
WORK ORDER 

(Specimen Form Contents) 
 

.................................... COALFIELDS LTD 
(A subsidiary of Coal India Limited) 
Office of the ……………………………….  

Address................................................................. 
Ref. No:…………………………                                                         Date:  
 
To 
M/s .......................................... 
............................................... 
Dear Sir, 
 
 Sub : Work Order for …………………………….. 
                      Ref. i) Your offer opened on………..in response to Quotation/Bid Notice    
No…………………………… 
                              ii) Your Negotiation letter No……………………….. (if any). 
                             iii) LOA No……………………………………………   (if any) 
 

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-
mentioned work and were opened on............. in the presence of intending 
Quotationer/Bidders or their representatives and you had submitted a Quotation/Bid in 
response to the aforesaid Quotation/Bid Notice as per the terms and conditions stipulated for 
submission of Quotation/Bid which shall form part of this Work Order. 
 

2. The management of ......................................... Coalfields Ltd. having decided to award the work 
in your favour, the work is awarded to you for a period of …………..days/ months at a cost of 
Rs…………………. . 

 
Work Description: Name of Work with location. 

 
Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work 
and notice. 
 
The above work is awarded to you on the following terms and conditions:- 

 
a) The date of start of work shall be 10th day of issue of letter of acceptance/work order.  
 
b) Security Deposit: 
 
Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of 
LOA/work order. You have already deposited a sum of Rs……… as earnest money, which shall 
be converted into performance security and as such, the balance amount of Rs……….is to be 
deposited in shape of BG/NEFT/RTGS/other forms in favour of ………. Coalfields Ltd on any 
Scheduled Commercial Bank payable at its Branch at………………………………………..….. 



 
 Retention Money will be deducted at 5% from your running bills. Total of performance 
security and Retention Money should not exceed 10% of awarded value/revised completion 
value. 
 
The performance security deposit shall be refunded after successful completion of the work 
and ssue of Defect Liability Certificate (taking over certificate with a list of defects.) 
 
The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No-
defect’ Certificate and payment of final bill.  
 
However, for building or other similar nature of works, where defects such as leakages in roof 
and dampness in walls can be noticed, the retention money shall be refunded after 6(six) 
months or at the end of one full monsoon period, whichever is later. 
 
However, for maintenance works, where work is of such nature that there is no question of 
defect, the retention money will be refunded after completion of work along with refund of 
performance security. The security deposit shall bear no interest.  

 
c) Payment of Bills 
 
Monthly running account bills shall be paid based on measurement of work recorded by the 
official authorized by the department for this purpose. 
 
Note: Further statutory deductions as per norms shall be effected. 

 
d) Statutory Obligations - on Contractor's Account 
 
The contractor shall maintain all records as per the provision made in various statutes including 
contract/labour regulation and abolition act and pay minimum wages to the labourer engaged 
by him as per minimum wages act or such other legislation or award of the minimum wage 
fixed by the respective state govt. or central govt. as may be in force.       
 
The company does not undertake any responsibility for supply of any material and tools and 
plants. The contractor shall arrange all material, tools and plants and labour required for the 
work. 
 
e) Penal Clauses/ Recovery of Damages. 

 
The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day 
of handing over of the site whichever is earlier. The work shall be completed 
within……..months/days as specified in quotation/bid notice.  
 
In case of failure to complete the work on or before the scheduled date of completion, 
compensation shall be payable @ 0.5% of contract price/revised contract price whichever is less 
per week of delay. The total value of such compensation shall not exceed 10% of awarded 
value/revised completion value whichever is lower. 



 
In case of failure to start the work within 10 days of issue of LOA/work order, the company shall 
be at liberty by giving 10 days notice in writing to start the work, failing which to forfeit the 
earnest money deposited by you and to rescind the LOA/work order. Additionally you will be 
debarred from participating in future tenders for period of 1(one) year. 
 
f) Change in Scope/ Nature of Work During Progress of Work 

 
 In case of any change/deviation in quantity and items of the work during its progress, the 
contractor is to inform the management immediately and act as per the direction of the 
management. 

 
g) Termination/ Cessation of Work with Notice 
 

The management reserves the right to terminate the contract under the following specific 
conditions/ circumstances: 
a. Unsatisfactory performance of the contracted work 
b. Involvement in action causing breach of peace and discipline within the company/area 

premises. 
c. Failure to comply with the general terms and conditions of MCEW which is integral part 

of the work order. 
d. Moral turpitude 
e. Violation of the provisions under various laws and awards in force from time to time as 

are applicable to the work  
f.     Any action on the part of the contractor which in the opinion of the management is 

detrimental to the interest of the company. 
 
    h) Payment of Government Dues Connected with the Work 

 
The contractor is required to make timely payment of government dues which he is under 
legal obligation to pay to state government or any other legal authority every month. 
 

     i) Contractor's Representation at Site. 
 

The contractor shall depute himself /his agent/ representative at the work site during the 
period of contract. Intimation in this regard be submitted to the department. The 
contractor/agent/representative shall receive instruction from the department.  

 
In addition to all the above terms and conditions, the award shall be guided by standard 
General Terms and Conditions as per provision of MCEW (as enclosed) that are integral part 
of the work order-cum-agreement.  

 
The work order is being issued to you in duplicate. Please return the duplicate copy duly 
signed on all pages, as a token of your acceptance which shall be treated as an agreement 
between you and company. 

 
Yours faithfully, 



 
Designation 

 
NOTES : 
1. Draft Work Order is only a specimen form content. 
2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may 

be inserted according to the requirement in a particular case. 
3. This draft is applicable for works where agreement is not likely to be executed. 

   4. For works where separate agreement shall be executed this draft may be considered as broad 
guidelines with suitable modifications / adjustment. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
ANNEXURE-VIII 

PRE-CONTRACT INTEGRITY PACT 
 

 
General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on…………….day of 
the month of ………….20…, between, on one hand, Coal India Limited/Subsidiary Cos. acting through 
Shri …………………….., Designation of the officer, (hereinafter called the “BUYER / Principal”, which 
expression shall mean and include, unless the context otherwise requires, his successors in office and 
assigns) of the First Part and M/s. …………………………..represented by Shri………………, Chief Executive 
Officer (hereinafter called the “BIDDER/Seller/Contractor” which expression shall mean and include, 
unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure ………………………………….(Name of the 
Work/Stores/Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the stores and 
 
WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the relevant law 
in the matter and the BUYER is a Central Public Sector Unit. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to :- 
 
Enabling the BUYER to obtain the desired said work/stores/equipment at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and 
other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials 
by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 
Section 1 – Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:- 
 
a. No employee of the Principal, personally or through family members, will in connection with the 
tender for , or the execution of a contract, demand ; take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person  is not legally entitled to. 



 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal 
will in particular, before and during the tender process, provide to all Bidder(s) the same information 
and will not provide to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract execution. 
 
c. Principal will exclude from the process all known prejudiced persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal will 
inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 
Section 2 - Commitments of the Bidder(s)/ Contractor(s) 
 
(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commit themselves to observe the following principles 
during participation in the tender process and during the contract execution. 
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise 
or give to any of the Principal's employees involved in the tender process or the execution of the 
contract or to any third person any material or other benefit which he/ she is not legally entitled to, 
in order to obtain in exchange any advantage of any kind whatsoever during the tender process or 
during the execution of the contract. 
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non- submission of bids or any other actions to 
restrict competitiveness or to introduce cartelisation in the bidding process. 
 
c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act; further 
the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or personal gain, 
or pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 
 
d.  The  Bidder(s) / Contractors(s) of  foreign  origin  shall disclose  the  name  and address of  the  
Agents/ representatives in  India , if  any, Similarly  the Bidder(s) /Contractors(s) of Indian Nationality 
shall furnish the name and address of the foreign principals, if any. Further details as mentioned in 
the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s) / 
Contractor(s).Further, as mentioned in the Guidelines all the payments made to the Indian agent/ 
representative have to be in Indian Rupees only. 
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments made, 
is committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract. 
 



f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 
representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences. 
 
Section  3  -  Disqualification  from  tender  process  and  exclusion  from  future contracts 
 
If the Bidder, before contract award, has committed a transgression through a violation of Section 2 
or in any other form such as to put his reliability or credibility as Bidder into question, the Principal is 
entitled to disqualify the Bidder from the tender process or to terminate the contract, if already 
signed, for such reason. 
 
(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of Section 
2 such as to put his reliability or credibility into question, the Principal is also entitled to exclude the 
Bidder / Contractor / Supplier from future contract award processes. The imposition and duration of 
the exclusion will be determined by the severity of the transgression. The severity will be determined 
by the circumstances of the case. In particular the number of transgressions, the position of the 
transgressors within the company hierarchy of the Bidder and the amount of the damage. The 
exclusion will be imposed for a minimum of 6 months and maximum of 3 years. 
 
(2) A transgression is considered to have occurred if the Principal, after due consideration of available 
facts and evidences within his / her knowledge concludes that there is a reasonable ground to suspect 
violation of any commitment listed under Section 2 i.e “ Commitments of Bidder(s) / Contractor(s). 
 
(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to resort 
to and impose such exclusion and further accepts and undertakes not to challenge or question such 
exclusion on any ground, including the lack of any hearing before the decision to resort to such 
exclusion is taken.  This undertaking is given freely and after obtaining independent legal advice. 
 
(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage caused 
by him and has installed a suitable corruption prevention system, the Principal may revoke the 
exclusion prematurely.” 
 
Section 4 - Compensation for Damages 
 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 
to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 
Money Deposit/ Bid Security. 
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the Contract value or the amount equivalent to 
Performance Bank Guarantee. 
 
Section 5 - Previous transgression 
 



(1) The Bidder declares that no previous transgressions occurred in the last three years with any other 
Company in any country conforming to the anti-corruption approach or with any Public Sector 
Enterprise in India that could justify his exclusion from the tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Debarment of firms 
from Bidding ". 
 
Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 
 
(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of 
Integrity Pact by the Sub-contractor. 
 
(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and 
Contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 
its provisions. 
 
Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
inform the same to the Chief Vigilance Officer. 
 
Section 8 - Independent External Monitor 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 
approval by Central Vigilance Commission. The task of the Monitor is to review independently and 
objectively, whether and to what extent the parties comply with the obligations under this 
agreement. 
 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/ 
her functions neutrally and independently. The Monitor would have access to all Contract 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders/Contractors as confidential. 
He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies 
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction 
to all Project documentation of the Principal including that provided by the Contractor. The 
Contractor will also grant the Monitor, upon his/ her request and demonstration of a valid interest, 
unrestricted and unconditional access to their project documentation. The same is applicable to Sub-
contractors. 
 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also signed 



declarations on 'Non-Disclosure of Confidential Information ' and of 'Absence of Conflict of Interest'. 
In case of any conflict of interest arising at a later date, the IEM shall inform Chairman, Coal India 
Limited / CMD, Subsidiary Companies and recuse himself / herself from that case. 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor the option to 
participate in such meetings. 
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she will 
so inform the Management of the Principal and request the Management to discontinue or take 
corrective action, or to take other relevant action. The monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in 
a specific manner, refrain from action or tolerate action. 
 
(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, Subsidiary 
Companies within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, 
should the occasion arise, submit proposals for correcting problematic situations. 
 
(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary Companies, a 
substantiated suspicion of an offence under relevant IPC/ PC Act, and the Chairman, Coal India 
Limited / CMD, Subsidiary Companies has not, within the reasonable time taken visible action to 
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner. 
 
(9) The word 'Monitor' would include both singular and plural. 
 
Section 9 - Pact Duration 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after 
the last payment under the contract, and for all other Bidders 6 months after the contract has been 
awarded. Any violation of the same would entail disqualification of the bidders and exclusion from 
future business dealings. 
 
If any claim is made / lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman 
Coal India Limited / CMD, Subsidiary Companies. 
 
Section 10 - Other provisions 
 
(1) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 
 
(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all partners 
or JV members. 
 



(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions. 
 
(4)Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the 
Integrity Pact will prevail. 
 
Section 11- Facilitation of Investigation 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
BUYER or its agencies shall be entitled to examine all the documents including the Books of Accounts 
of the BIDDER and the BIDDER shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination. 
 
Section 12- Law and Place of Jurisdiction 
 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER. 
 
Section 13 - Other Legal Actions. 
 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 
follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 
 
 
(For & On behalf of the Principal)                                  (For & On behalf of Bidder/ Contractor) 
 
(Office Seal)                                                                                                       (Office Seal) 
 
Place --------------                                                                                    Place -------------- 
Date ------------                                                                                        Date ------------ 
 
 
 
Witness 1:                                                                                                              Witness 2: 
(Name & Address)                                                                                          (Name & Address)  
 
 
 
 

     ANNEXURE- A 
 

Guidelines for Indian Agents for Foreign supplier (Part of Integrity Pact) 
 



1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also eligible to 
quote on behalf of its principal against the tender, in case manufacturer as a matter of corporate 
policy does not quote directly. However, in such case, authorized Indian Agent shall have to upload 
scanned copy of tender specific Manufacturer’s Authorization, signed and stamped by the 
manufacturer to quote against the CIL Tender, indicating the Tender Reference No. and date along 
with the offer. The authorized Indian Agent is to upload scanned copies of details in respect of its 
organization along with the copies of document like certificate of incorporation / registration etc. 
alongwith the offer. The firm (Indian Agent) should be in existence for 3 years on the date of tender 
opening, irrespective of date of appointment as Indian Agent. 
In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not allowed to 
participate / quote on behalf of another manufacturer in this tender or in a parallel tender for the 
same item. Further, in a tender, either manufacturer can quote or its authorized Indian Agent can 
quote but both are not allowed to participate/ quote in the same tender. Also, one manufacturer can 
authorise only one agent to quote in the same tender. All the bids, not quoted as per the above 
guidelines, will be rejected. 
 
2. The Foreign manufacturer must indicate the name & address of its agent in India. It should also 
indicate the commission payable to them and the specific services rendered by them. The Indian 
Agency commission will be payable only on FOB prices of goods and it should be quoted as a 
percentage of the FOB price. In case, the foreign manufacturer does not have any Indian Agent, it 
should be clearly mentioned in the bid. In terms of Integrity Pact, the Bidder has also to disclose all 
payments to agents, brokers or any other intermediaries. The amount of agency commission payable 
to Indian Agent should not exceed 5% or what is specified in agency agreement, whichever is lower. 
 
3. In addition to above A certificate that no commission is payable by the principal supplier to any 
agent, broker or any other intermediary against this contract other than percentage as indicated in 
BOQ (not exciding 5% of FOB) of FOB value of the contract to Indian Agent. This certificate forms a 
part of letter of credit. 
 
4. The payment of Indian Agency Commission, if any, involved, may be considered in case of necessity, 
subject to compliance of the Government of India guidelines issued from time to time. The name of 
the Indian Agent with their full address and the quantum of Agency commission if any, payable shall 
have to be mentioned in the offer by the foreign manufacturer. 
 
The following documents shall be submitted by the Bidder in case of contract with foreign principals 
involving Indian agents: 
 
a. Foreign principal’s pro-forma invoice or any other authentic document indicating the commission 
payable to the Indian agent, nature of after sales service to be rendered by the Indian Agent and the 
precise relationship between the Principal and the Agent and their mutual interest 
b. Copy of the agency agreement if any with the foreign principal stating the precise relationship 
between them and their mutual interest in the business. 
However, if all the details given in Para – (i) are complied with, the requirement of submission of 
document mentioned at Para – (ii) may be waived. 
 
5. Agency commission, if any, shall be paid in equivalent Indian Rupees. 
  



ANNEXURE- IX 
Code of Integrity for Public Procurement (CIPP): 

 
1. Introduction 
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the 
officials of Procuring Entities involved in procurement and the bidders/ contractors must abide by 
the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials shall give an 
undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP while processing 
PR in SAP ERP. The undertaking shall be put in format of PR itself in ERP. However, if estimate is 
processed outside ERP then separate undertaking in this regards shall be given by all procuring 
officials.  The bidders/ contractors should be asked to sign a declaration about abiding by a Code of 
Integrity for Public Procurement (including sub-contractors engaged by them) during submission of 
bid, with a warning that, in case of any transgression of this code, it would be liable for punitive 
actions such as cancellation of contracts, banning and blacklisting or action in Competition 
Commission of India, and so on. 
 
2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the highest 
standard of ethics and should not indulge in the following prohibited practices, either directly or 
indirectly, at any stage during the procurement process or during execution of resultant contracts: 
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any 

material benefit, in exchange for an unfair advantage in the procurement process or to otherwise 
influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead 
so that financial or other benefits may be obtained or an obligation avoided. This includes making 
false declaration or providing false information for participation in a tender process or to secure 
a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any 
other practice coming under the purview of The Competition Act, 2002, between two or more 
bidders, with or without the knowledge of the procuring entity, that may impair the transparency, 
fairness and the progress of the procurement process or to establish bid prices at artificial, non-
competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence their 
participation in the procurement process or affect the execution of a contract; 

v) “Conflict of interest”: A Bidder may be considered to have a Conflict of Interest with one or more 
parties in this bidding process, if: 
a) they have controlling partner(s) in common; or  
b) they receive or have received any direct or indirect subsidy/financial stake from any of them; 

or 
c) they have the same legal representative/agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 
Bidder; or 

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the design or 
technical specification of the contract that is the subject of the bid; or 

f) in case of a holding company having more than one Subsidiary/Sister Concern having common 
business ownership/management only one of them can bid. Bidders must proactively declare 



such sister/common business/management in same/similar line of Business; 
The penal provision in this regard shall be as per CIPP 

Participation by a bidding firm or any of its affiliates that are either involved in the consultancy 
contract to which this procurement is linked; or if they are part of more than one bid in this 
procurement; or if the bidding firm or their personnel have relationships or financial or 
business transactions with any official of procuring entity who are directly related to tender 
or execution process of contract; or improper use of information obtained by the 
(prospective) bidder from the procuring entity with an intent to gain unfair advantage in the 
procurement process or for personal gain.  

 
vi) “Obstructive practice”: materially impede the procuring entity’s investigation into allegations of 

one or more of the above mentioned prohibited practices either by deliberately destroying, 
falsifying, altering; or by concealing of evidence material to the investigation; or by making false 
statements to investigators and/ or by threatening, harassing or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or by impeding the procuring entity’s rights of audit or access to information; 

 
3. Obligations for Proactive Disclosures 
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of 
Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest (coming 
under the definition mentioned above – pre-existing or as and as soon as these arise at any stage) in 
any procurement process or execution of contract. Failure to do so would amount to violation of this 
code of integrity; and 
ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions of 
such a code of integrity with any entity in any country during the last three years or of being debarred 
by any other procuring entity. Failure to do so would amount to violation of this code of integrity. 
iii) To encourage voluntary disclosures, such declarations would not mean automatic 
disqualification for the bidder making such declarations. The declared conflict of interest may be 
evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly voluntary 
reporting of previous transgressions of Code of Integrity elsewhere may be evaluated and barring 
cases of various grades of debarment, an alert watch may be kept on the bidder’s actions in the 
tender and subsequent contract. 
 
4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as 
per the bid documents or contract, if the procuring entity comes to a conclusion that a (prospective) 
bidder/ contractor directly or through an agent, has violated this code of integrity in competing for 
the contract or in executing a contract, the procuring entity may take appropriate measures including 
one or more of the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by 

the procuring entity; 



b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring entity 

along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 

procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed 

under a signature of concerned Director of CIL/Subsidiary, with the Competition 

Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff 

found responsible. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-X 

 



PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY 
DEDUCTED @5% FROM RUNNING BILL 

IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY 
PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM 

RUNNING BILL 
 
To 

……………………………………….. 

……………………………………….. 

 Re: Bank guarantee in respect of contract No……………………………………..……… 

       Dated………………………… between …………………. (Name of the …………….) 

        And ……………………………………………………….. (Name of the contractor) 

 WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has 
entered into a contract dated……….(herein after called the said contract) with ………… (name of the 
Company) (hereinafter called “the Company”) to execute …………. (name of the contract and brief 
description of work) on the terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank 
for a sum of Rs………….. as security for release of equivalent amount of Retention Money/Bid Security 
as per terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 
Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that 
if the contractor shall in any way fail to observe or perform the terms and conditions of the said 
contract or shall commit any breach of its obligation there under, the Bank shall on its mere first 
written demand, and without any objection, demur and without any reference to the contractor, pay 
to the company the said sum of …………… or such portion as shall then remain due with interest 
without requiring the Company to have recourse to any legal remedy that may be available to it to 
compel the Bank to pay the sum, or failing on the company to compel such payment by the 
contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the Company 

and as regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled 

to withhold payment on the ground that the Contractor has disputed its liability to pay or has 

disputed the quantum of the amount or that any arbitration proceeding or legal proceeding is 

pending between the Company and the Contractor regarding the claim. 

 



            The Bank further agree that the Guarantee shall come into force from the date hereof and 

shall remain in force and effect till the period that will be taken for the performance of the said 

Contract which is likely to be ………… day of …………. but if the period of Contract is extended either 

pursuant to the provisions in the said Contract or by mutual agreement between the contractor and 

the company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the 

company the said sum of  Rs………….. or such lesser amount of the said sum of Rs………………. as may 

be due to the company and as the company may demand. 

 

This Guarantee shall remain in force until the dues of the company in respect of the said sum 

of Rs……….. and interest are fully satisfied and the Company certifies that the Contract has been fully 

carried out by the Contractor and he has discharged the guarantee. 

 

The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary any 

of the terms and conditions of the said contract or to extend time for performance of the said 

contract from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Company against the contractor and to forebear to enforce any of the terms & 

conditions relating to the said Contract and the Bank shall not be relieved from its liability by reason 

of such failure or extension being granted to the Contractor or to any forbearance, act or omissions 

on the part of the company or any indulgence by the Company to the Contractor or any other matter 

or thing whatsoever which under the law relating to sureties would but for this provision have the 

effect or relieving or discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it is 

not extended by the Bank beyond the period specified above the Bank shall pay to the company the 

said sum of Rs………….. or such lesser sum as may then be deemed to the Company and as the 

Company may require. 

 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 

restricted to Rs……….. The Guarantee shall remain in force till the day  ………*………….. of ……*…….. and 

unless the Guarantee is renewed or claim is preferred against the Bank on or before  the said date all 



rights of the Company under this Guarantee shall cease and the Bank shall be relieved and discharged 

from all liabilities hereunder except as provided in the preceding  Clause. 

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days 
beyond the defect liability period whichever is more. Defect liability period shall be derived based on 
provisions of contract. 

 

 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 

addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand 

notice. Bank shall effect payment thereof forthwith.  

 

This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri ……………… who has signed 

it on behalf of the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

                                                                                                             (Signature) 

                                                                                                             (Name) 

                                                                                                             (Designation) 

                                                                                                             (Code number)  

                                                                                                             (address) 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 
at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 
with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 

 
 
 
 
 
 



 
 

ANNEXURE-XI 
            

PROFORMA OF BANK GURANTEE FOR PERFORMANCE  

SECURITY  

To 

………………………….. 

………………………….. 

Re:   Bank Guarantee in respect of Contract No…………………….….,Dated……………. Between 
…………….. (Name of the company)      and ………………………………. (Name of the Contractor) 

 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has 
entered into a contract made as per letter of acceptance………………..dated.……..(herein after called 
the said contract) with ………… (name of the Company) (hereinafter called “the Company”) to execute 
…………. (name of the contract and brief description of work) on the terms and conditions contained 
in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of 
Bank Guarantee from a Schedule bank for a sum of Rs………….. as security for due compliance and 
performance of the terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 
Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally and 
irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that 
if the contractor shall in any way fail to observe or perform the terms and conditions of the said 
contract or shall commit any breach of its obligation there under, the Bank shall on its mere first 
written demand, and without any objection, demur and without any reference to the contractor, pay 
to the company the said sum of …………… or such portion as shall then remain due with interest 
without requiring the Company to have recourse to any legal remedy that may be available to it to 
compel the Bank to pay the sum, or failing on the company to compel such payment by the 
contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the company 
and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled 
to withhold payment on the ground that the Contractor has disputed its liability to pay or has 
disputed the quantum of the amount or that any arbitration proceeding or legal proceeding is 
pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and 
shall remain in force and effect till the period that will be taken for the performance of the said 
Contract which is likely to be …………. day of ………….. but if the period of Contract is extended either 
pursuant to the provisions in the said contract or by mutual agreement between the contractor and 



the company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the 
company the said sum of ………….…. or such lesser amount of the said sum of …………… as may be due 
to the company and as the company may demand.  

This Guarantee shall remain in force until the dues of the company in respect of the said sum 
of ……………….and interest are fully satisfied and the Company certifies that the Contract has been 
fully carried out by the Contractor and discharged the guarantee.  

 

The Bank further agrees with the company that the company shall have the fullest liberty 
without consent of the Bank and without affecting in any way the obligations hereunder to vary any 
of the terms and conditions of the said contract or to extend time for performance of the said 
contract from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Company against the contractor and to forebear to enforce any of the terms and 
conditions relating to the said Contract and the Bank shall not be relieved from its liability by reason 
of such failure or extension being granted to the Contractor or to any forbearance, act or omissions 
on the part of the company or any indulgence by the Company to the Contractor or any other matter 
or thing whatsoever which under the law relating to sureties would but for this provision have the 
effect or relieving or discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is 
not extended by the Bank beyond the period specified above, the Bank shall pay to the company the 
said sum of ……….….. or such lesser sum as may then be deemed to the Company and as the Company 
may require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 
restricted to Rs………..……. The guarantee shall remain in force till the day ……*…….. of ……*..……. and 
unless the guarantee is renewed or claim is preferred against the bank on or before  the said date all 
rights of the Company under this guarantee shall cease and the Bank shall be relieved and discharged 
from all liabilities hereunder except as provided in the preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of 
completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 
addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand 
notice. Bank shall effect payment thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 

             The Bank has under its constitution power to give this Guarantee and Sri……………………. who 
has signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

 (Signature) 



 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 

 

 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 
at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 
with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 

 

  



ANNEXURE-XII 
 

PROFORMA OF BANK GUARANTEE FOR 
 MOBILISATION/ LUMP-SUM ADVANCE. 

 
M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta  

         Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 

 

Dear Sir, 

 

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at 

…………………… (hereinafter called “the Company” which expression shall unless repugnant to the 

subject or context includes its successors and assigns) having agreed under the terms and conditions 

of the Contract No………… dated…………. Entered into between Coal India Limited/Subsidiary Company 

and M/s having its Registered Office at …………………… (hereinafter called “the Contractor” to make 

mobilisation advance/lump-sum advance to the tune of Rs………… subject to submission of the Bank 

Guarantee for equal amount from any Nationalised/ Schedule Bank , We ………… Bank (hereinafter 

referred to as the said Bank) hiving it is Registered Office at ………………….. do hereby undertake and 

agree to pay the Company to the extent of Rs……………. on demand stating that the amount claimed 

by the Company is due and payable by the contractor for the reasons of non-refund and or non-

recovery of the amount with interest thereon and to unconditionally pay the amount claimed by the 

company on such demand without any demur to the extent aforesaid.  

 

2. We, ……………. Bank agree that the Company shall be the sole judge as to whether the said 

Contractor has failed/neglected in refunding the amount advanced by the Company and/or extent of 

loss and damages caused to or suffered by the Company on account of the amount advanced not 

being recovered in full and non-utilisation of the said advanced amount or part thereof for the 

purpose of performance of the contract and interest payable thereon and the decision of the 

company in this behalf shall be final and binding on us. 

 



3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force and 

effect upto …………… and any claim received after the said date shall in no case bind the Bank. 

 

4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee or indemnity from time to time vary any of the terms and conditions of the said 

contract or to extend the time of performance by the said contractor or to postpone any time and 

from time to time any of the powers exercisable by it against the said contractor and either to enforce 

or to forbear from enforcing any of the terms and conditions governing the said contract or securities 

available to the company and the said Bank shall not be released from its liability under these 

presents. 

 

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee is 

restricted to Rs………….. and this Guarantee shall come into force from the date hereof and shall 

remain in full force and effect till ………………… unless the written demand or claim under this 

Guarantee is made by the Company with us on or before ………………. all rights of the Company under 

this Guarantee shall cease to have any effect and we shall be relieved and discharged our liabilities 

hereunder. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the company in writing and agree that any change in the constitution of the 

said contractor or the said Bank shall not discharge our liability hereunder. 

 

7. This guarantee issued by Sri………….. who is authorized by the Bank. 

 

Under jurisdiction of …………………………… court only. 

 

 

 

 

 

 

ANNEXURE-XIII 



 
SAMPLE GUARANTEE BOND 

 
This agreement made this………………… day of ……………………… two thousand ……………… 

between M/s………………………… (hereinafter called the Guarantor of the one part ) and the other  
………….. Ltd. (Name of the Subsidiary the other part). 
 

Whereas this agreement is supplementary the contract (hereinafter called the contract) 
dated……………. made between the Guarantor of the one part and subsidiary the other part, whereby 
the contractor, inter alia, undertook to render the buildings and structures in the said contract 
recited, completely………………. (termite proof / leak proof etc.). 
 

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will 
remain …………… (termite proof / leak proof etc.) for …………... years to be reckoned from the date 
after the maintenance period / completion period prescribed in the contract expires. 
 

During this period of guarantee the Guarantor shall make good all defects and for that matter, 
shall replace at his risk and cost such wooden members as may be damaged by termites, and in case 
of any other defect being found he shall render the building termite proof at his cost to the 
satisfaction of the Engineer In charge, and shall commence the works of such rectification within 
7(seven)days from the date of issuing notice from the Engineer In charge calling upon him to rectify 
the defects, failing which the work shall be got done by the department by some other contractor at 
the Guarantor’s cost and risk, and in the latter case the decision of the Engineer In-charge as to the 
cost recoverable from the Guarantor shall be final and binding.  
 

That if the Guarantor fails to execute the ……………. (anti-termite treatment / leak proof 
treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal and his 
successors against all loss, damage, cost, expense or otherwise which may be incurred by him by 
reason of any default on the part of the Guarantor in performance and observance of this 
supplemental agreement. As to the amount of loss and / or damage and / or cost incurred by the 
subsidiary, the decision of the Engineer-in-charge will be final and binding on the parties.  
 

In witness whereof these presents have been executed by the obligator ………………… and by 
………………… for and on behalf of the ……………………. Ltd. (Subsidiary) on the day, month and year first 
above written. 
 

Signed, sealed and delivered by Obligator in the presence of – 
 

1) 
 
2) 

 
Signed for and on behalf of the subsidiary by …………………. In the presence of – 

 
1) 
 
2) 



 
 
 
 

 
  



ANNEXURE-XIV 
PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 
 
THIS INDENTURE made this day of ………….. between………….. (hereinafter called the contractor) which 
expression shall where the Context as admits or implies be deemed to include his executor / 
administrators and assign of the one part and ……………….Coalfields, having its registered office 
at……………. (hereinafter called the Engineer) which expression shall where the context so admits or 
implies be deemed to include its successors and assign of the other part.  
 
Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed 
to construct……………………………….. 
 
And whereas the Contractor has applied to the Engineer that he may be or be given credited for 
materials brought by him to the site of the work subject to the said agreement for use in construction 
of the work. 
 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of 
the sum of Rs…………………………… (Rupees …………………….. only) paid to the contractor by the Engineer. 
The receipt where the Contractor hereby acknowledges and of such advance or credited (if any) as 
may be made to him as aforesaid the Contractor hereby covenants and agrees with the Engineer and 
declares as follows:- 
1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be 

employed by the Constructor in or toward the execution of he said works and for no other 
purpose whatsoever. 

 
2. That the material for which the advance or credit is given are offered to and accepted by the 

Engineer as security and are absolutely the Contractor’s own property and free from 
encumbrances of any kind the Contractor will not make any application for or receives further 
advance or credit on the security or material which are not absolutely his own property and free 
from encumbrances of any kind and the Contractor shall indemnify the Engineer against any 
claims to any material in respect of which advance or credit has been made to him as aforesaid. 

 
3. That the said material and all other material on the security of which any further advance or 

advances or credit may be given as aforesaid ( hereinafter called the said materials) shall be used 
by the Contractor  solely in the execution of the said works in accordance with the direction of 
the Engineer and in terms of said agreement.        

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the 

proper safe custody and protection against all risks of the said material and that until used in the 
construction as aforesaid the material shall remain at the site of the said works in Contractor’s 
custody and on his responsibility and shall at all times be open to inspection by the Engineer. In 
the events of the materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in greater degree than in due to reasonable use and wear thereof the Contractor 
will replace the same with other materials of like quality of repair and make good the same as 
required by the Engineer.  

 



5. The said material shall not on any account be removed from the site of work expect with the 
written permission of the Engineer. 

 
6. That the advance shall be repayable in full when or before Contractor receives payment from the 

Engineer of the price payable to him for the said work under the term and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account 
of work done then on the occasion of each payment the Engineer will be at liberty to make a 
recovery from the Contractor’s bill from such payments by deducting there from the value of the 
said materials than actually used in the contraction and in respect of which recovery has not been 
made previously. The value of this purpose being determined in respect of each description of 
materials at the rates at which the amounts of the advance as made under these presents was 
calculated.    

 
7. That the Contractor shall at any time make at any default in the performance of observance in 

respect of any of the terms and provisions of he said agreement or of that provisions the total 
amount of the advance or advances that may still be owing to the Engineer, shall immediately on 
the happening of such default be repayable by the Contractor to the Engineer together with 
interest thereon at 12% p.a. from the date of respective dated to such advance or advances to 
the date of payment and with all costs. Damages and expenses incurred by the Engineer in or for 
recovery hereof or the Contractor hereby covenants and agrees with the Engineer to repay and 
pay the same respective to him accordingly.  

 
8. That the Contractor hereby charges all the said materials with the repayment to the Engineer of 

all sums advances or credit as aforesaid and all costs. Charges, damages and expenses payable 
under these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the powers contained therein if and 
wherever the covenant for payment and repayment herein before contained shall be become 
enforceable and the money owing shall not be paid in accordance therewith. The Engineer may 
at any time thereafter adopt all or any of the following courses he may deem best:- 

 
a. Seize the utilize the said material or any part thereof in the completion of the said works in 

accordance with the provision in that behalf contained in the said agreement debating the 
Contractor with the actual cost of effecting such completion and the amount due in respect 
of advance or credit under these presents and crediting the Contractor with value of work 
done as if he has carried it out in accordance with the said agreement and the rates thereby 
provided if the balance is against the Contractor is to pay the same to the Engineer on 
demand.    

 
b. Remove and sell by public action the seized materials or any part thereof and out of the 

money arising from the sale repay the Engineer under these presents and pay over the surplus 
( if any) to the Contractor. 

 
c. Deduct all or any part of the moneys owing from any sums due to the contractor under said 

agreement.  
 
9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said 

advance shall not be payable. 



 
10. That in the event of conflict between the provisions of these presents and the said agreements, 

the provision of these presents shall prevail and in the event of any dispute or difference arising 
over the construction or effect of these presents, the settlement of which has not been 
hereinbefore expressly provided for the same shall so far as is lawful be subject to jurisdiction of 
Delhi courts only. 

 
IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands 
and seals the day year first above written.  
 
Signed, Sealed and delivered by 
 
Contractor        The Engineers. 
 
 
  



APPENDIX-XV 
PROFORMA OF JOINT VENTURE AGREEMENT 

 
(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable in 

the concerned state) 
 
This Joint Venture agreement is made on this ……………………..day of………………………………….. 
 

AMONGST/BETWEEN 
 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...Who has power 
of Attorney to enter into Joint Venture  with…………………………………...andSign all documents/ 
agreements on behalf of M/s……………… (hereinafter referred to as”……………….”) 

AND 
 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...who has power of 
Attorney to enter into Joint Venture with…………………………………...andSign all documents/agreements 
on behalf of M/s……………… (hereinafter referred to as”……………….”). 

AND 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...who has power of 
Attorney to enter into Joint Venture with…………………………………...andSign all documents/agreements 
on behalf of M/s……………… (hereinafter referred to as”……………….”). 
 
The expressions M/s …………………..and M/s…………………and M/s ………..shall, wherever the context 
admits, mean and include their respective legal representatives, successors-in-interest and assigns 
and shall collectively be referred to as “Joint Venture /Parties” and individually as “Joint Venture 
Partner/Party”. 
 
WHEREAS M/s……………….and M/s………………agreed to form a Joint Venture in order to join their 
forces to obtain best results from the combinations of their individual resources of technical and 
management skill, finance and equipment for the benefit of the project and in order to submit the 
Bid for the work of “…………………………………............................................. 
……………………………………………………………………………………………………………………………….. (Hereinafter 
referred to as “Project”) under……………………..(Name of Company(hereinafter referred to as “the 
principle Employer”). 
 
The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint Venture 
agreement”) to jointly prepare and submit the Bid for the Project and in the event of securing the 
Project from the Employer, to execute the Project in accordance with the Contract terms and 
conditions, to the satisfaction of the Principal Employer. 
 
NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree as 
follows: 
 



1) FORMATION AND TERMINATION OF THE JOINT VENTURE. 
 

The parties under this Agreement have decided to form a Joint Venture to submit the Bid for 
the above Project and execute the Contract with the Principal Employer for the Project, if 
qualified and awarded. 

 
a) The name and style of the Joint Venture shall be “………………………………..” 

(hereinafter called the “Joint Venture ”) 
 

b) The Head Office of the Joint Venture shall be located at……………………….  and the site office 
will be located at the site of the Project. All communication regarding the project will be made 
to…………………… Telephone Nos………………………….. 

 
c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or otherwise 

dispose all or part of its respective interests in the Joint Venture to any party including the 
existing partner of the Joint Venture. 

 
d) The terms of the Joint Venture shall begin as on the date first set forth above and shall 

terminate on the earliest of the following dates. 
i) The Joint Venture fails to obtain qualification from the Employer. 
ii) The Contract for the Project is not awarded to the Joint Venture. 
iii) The Employer cancels the Project. 
iv) The Project is completed including defects liability period to the satisfaction of the 

Employer and all the parties complete any and all duties, liabilities and responsibilities 
under or in connection with the Contract and the Joint Venture agreement.  

 
2) LEAD PARTNER. 
 

M/s…………………………. shall be the Lead Partner of the Joint Venture and is In-charge for 
performing the contract management. M/s…………………. shall be attorney of the parties duly 
authorized to incur liabilities and receive instructions for and on behalf of any and all partners in 
the Joint Venture and also all the partners of the Joint Venture shall be jointly and severally liable 
during the bidding process and for the execution of the contract as per contract terms with the 
employer in accordance with the power of attorney annexed. All Joint Venture partners 
M/s…………………..; M/s…………….& M/s………………………….. nominate and authorize Shri………………. 
( name and designation) of M/s……………………………… to sign all letters, correspondence, papers & 
certificates and to submit the Pre-qualification Application / Bid documents for and on behalf of 
the Joint Venture. 
 

3) REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE. 
 
Each constituent party of the Joint Venture appoints the following personnel as the 
representative of the relevant party with full power of attorney from the Board of Directors of 
the concerned company, or from the partners of the entity, or from the proprietor. 
 
JV  Partner  Name   Position in the respective Company 
 



M/s……………      ………………….               …………………………………….. 
M/s…………..       …………………..               …………………………………….. 

      M/s ………… …………………  …………………………………….. 
 
4) PARTICIPATION SHARE & WORK RESPONSIBILITIES. 
 

4.1 The parties agree that their respective participation share (hereinafter called ‘Participation 
Share’) in the Joint Venture shall be as follows: 
 
 M/s…………………………………..  :   ……..…..% (…………..per cent)  
 M/s…………………………………..  :   ……..…..% (…………..per cent) and 
 M/s…………………………………..  :   ……..…..% (…………..per cent) 
 
4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working capitals, 
profits or losses or others arising out of or in relation to execution of the Project individually or 
collectively. 
4.3 The parties shall jointly execute the works under the Project as an integrated entity and 
allocate responsibilities as regards division of work between themselves by organizing the 
adequate resources for successful completion of the Project. However all parties shall remain 
jointly and severally responsible for the satisfactory execution of the Project in accordance with 
the Contract terms and conditions.  
 

5) JOINT AND SEVERAL LIABILITIES. 
 

All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification and 
Bidding process; and in the event the contract is awarded, during the execution of the Contract, 
in accordance with Contract terms.  
 

6) WORKING CAPITAL 
 

During the execution of work/service, the requirement of Working Capital shall be met 
individually or collectively by the JV partners.  
 

7) BID SECURITY: 
 
Bid Security, Performance Security and other securities shall be paid by the Joint Venture except 
as otherwise agreed. 
 

8) PERSONNEL & EQUIPMENT 
 
Team of Managers / Engineers of all the partners of the Joint Venture will form part of the core 
management structure and assist in execution of the project. The list of Personnel and equipment 
proposed to be engaged for the project by each Party will be decided by the management 
committee.  
 

9) NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT VENTURE . 
 



a) As between themselves, each Party shall be fully responsible for the fulfillment of all 
obligations arising out of its scope of the work for the Project to be clarified subject to the 
Agreement between the Parties and shall hold harmless and indemnified against any damage 
arising from its default or non-fulfillment of such obligations.  

 
b) If any Party fails to perform its obligations described in this Agreement during the execution 

of the Project and to cure such breach within the period designated by the non-defaulting 
party, then the other party shall have the right to take up work, the interest and 
responsibilities of the defaulting party at the cost of the defaulting party. 

 
c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities of the 

existing partner from the beginning of the contract with the prior approval of CIL/Subsidiary. 
 

d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture 
partners, Joint Venture shall be liable for non-performance of the whole contract irrespective 
of their demarcation or share of work. 

 
e) In case bid being accepted by Company, the payments under the contract shall only be made 

to the Joint Venture and not to the individual partners. 
 
10) BANK A/C. 

 
Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or 
Nationalized Bank in India asper mutual Agreement and all payments due to the Joint Venture 
shall be received only in that account, which shall be operated jointly by the representative of the 
Parties hereto. The financial obligations of the Joint Venture shall be discharged through the said 
Joint Venture Bank Account only and also all the payments received or paid by company to the 
Joint Venture shall be through that account alone.  
 

11) LIMIT OF JOINT VENTURE ACTIVITIES. 
 
The Joint Venture activities are limited to the bidding and in case of award, to the performance 
of the Contract for the Project according to the conditions of the Contract with the Employer.  
 

12) TAXES. 
 
Each Party shall be responsible for its own taxes, duties and other levies to be imposed on each 
party in connection with the Project. The taxes, duties and other levies imposed on the Joint 
Venture in connection with the Project shall be paid from the account of the Joint Venture.  
 

13) EXCLUSIVITY 
 
The Parties hereto agree and undertake that they shall not directly or indirectly either individually 
or with other party or parties take part in the Bid for the said Project. Each Party further guarantee 
to the other party hereto that this undertaking shall also apply to its subsidiaries and companies 
under its direct or indirect control.  
 



14) MISCELLANEOUS: 
 
a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or part of 
its respective interests in the Joint Venture to all third party without the Agreement of the other 
party in writing. 

 
b. Subject to the above clause, the terms and conditions of this agreement shall be binding 
upon the parties, the Directors, Officers, Employees, Successors, Assigns and Representatives. 

 
15) APPLICABLE  LAW 

 
This agreement shall be interpreted under laws and regulations of India. 

 
IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals the 
day, month, year first above written. 
 
For ……………………………………..   For…………………………….. 
 
Signature _____________________   Signature _______________  
(Name &Address )     ( Name& Address ) 
 
 
              (Official Seal )         (Official Seal ) 
 
Place …………………………………..   Place……………………….. 
 
Date ……………………………………  Date ………………………………. 
 
Witness       Witness 
Signature ……………………………..   Signature ………………………… 
 
(Name &Address )      ( Name& Address ) 
  



ANNEXURE-XVI 
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 

 
1. Name of the Bidder  :………………………………………………………………… 
 
2. Address of the Bidder : …………………………………………………………………. 
       …………………………………………………………………. 
        City………………………. Pin Code…………………………. 
         E-mail Id ……………………………………………………… 
         Permanent Account Number ………………………………….. 
 
3. Particulars of Bank: 
 

Bank Name  Branch Name   

Branch Place  Branch City  

Pin Code  Branch Code  
MICR No.    

( Digital Code number appearing on the MICR Band of the cheque supplied by the Bank. 
Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank Name, 
Branch Name and Code Number. 
 RTGS CODE                      

Account Type Savings Current Cash Credit 

Account Number(as appearing in 
the Cheque Book. 

                

 
 4. Date from which the mandate should be effective. 
 
 I hereby declare that the particulars given above are correct and complete. If any transaction 
is delayed or not effected for reasons of incomplete or incorrect information. I shall not hold 
Company responsible. I also undertake to advise any change in the particulars of my account to 
facilitate updation of records for purpose of credit of amount through SBI Net / RTGS transfer.  I agree 
to discharge responsibility expected of me as a participant under the scheme. Any bank charges levied 
by the bank for such e-transfer shall be borne by us.  
 
Place : 
Date: 

      Signature of the Party / Authorised Signatory 
------------------------------------------------------------------------------------------------------------------------ 
Certified that particulars furnished above are correct as per our records. 
 
Banker’s Stamp 
Date  

 
Signature of the Authorised official from the Bank 

 


