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CENTRAL COALFIELDS LIMITED 
(A Miniratna Subsidiary Company of Coal India 
Limited) 
(Govt. of India Undertaking) 
Civil Engineering Department 
OFFICE OF THE GENERAL MANAGER(KTA) 
G.M, Unit, Kathara Area, Bokaro, 
Jharkhand:-829113 834 029 
वेबसाइट/Website : https://www.centralcoalfields.in 
CIN No: U10200JH1956GOI000581 
Email Id:-socivilkathara@gmail.com 

NIT No:GM(KTA)/SO (C) /E-Tender/25-26/04  Dated: - 05.07.2025 

NIT No.-04       Dated: 05.07.2025 
िनिवदासचूना 

Notice Inviting Tender 

1. Tenders are invited on-line under single cover system on the website 
https://coalindiatenders.nic.infrom the eligible bidders having Digital Signature Certificate (DSC) 
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and 
which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work: 

Description of work Location 
Estimated Cost of 
Work (Including 

GST) 
(In Rs.) 

Earnest 
Money 

 (In Rs.) 

Period of 
Completion 

(In Days) 

Repairing of GM football ground stage 
pathway and boundary wall under 
G.M,Unit Kathara Area.                                

GM Unit 1545394.21 19400 45 

(i). For Site visit of location of work, the prospective bidder(s) may contact ………………… 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Staff Officer (Civil), Kathara Area 

Mob No: - 9572889302 
Sri Sanjay Singh Staff Officer (Civil), kathara Area 

Mob No: - 9572889302 
 

2. Time Schedule of Tender: 

Sl. No Particulars Date Time 
a. Tender e-Publication date 05.07.2025 18:00 Hrs 

b. Document download start date 07.07.2025 10:00 Hrs 

c. Document download end date 17.07.2025 15:00 Hrs 

d. Bid Submission start date 07.07.2025 10:00 Hrs 

e. Bid submission end date 17.07.2025 15:00 Hrs 

f. Start date for seeking Clarification on-line 07.07.2025 10:00 Hrs 

g. Last date for seeking Clarification on-line 11.07.2025 17:00 Hrs 

h. Date of Pre-bid meeting (if any) ---- --- 

i. Bid Opening date 18.07.2025 16:00 Hrs 

Note: The auto extension of submission of bid shall be applicable as per details mentioned in 
clause No.14 of NIT. 

3. Earnest Money Deposit(EMD):  



The bidder will have to make the payment of EMD through ONLINE mode only. 
3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from 

designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 

NET-BANKING: In case of payment through net-banking the money will be immediately 
transferred to Subsidiary’s designated Account. 
NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the 
bidder will have to make payment as per the Challan(s) generated by system on e-
Procurement portal. The payment of EMD through NEFT/RTGS mode should be made 
well ahead of time to ensure that the EMD amount is transferred to CIL/ Subsidiary 
account before submission of bid. 

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is 
successfully received in CIL/ Subsidiary’s designated account and the information flows 
from Bank to e-Procurement system. 

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last 
date and time of bid submission but not received by CIL/ Subsidiary within the specified 
period due to any reason(s) whatsoever then the bid will not be accepted. However, the 
EMD will be refunded back to the bidder. 

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the 
payment of earnest money (applicable only for Services tenders). 

In case of exemption of EMD, the scanned copy of document in support of exemption will 
have to be uploaded by the bidder during bid submission. However, this option is to be 
enabled only in those cases where the exemption of EMD to some bidders is allowed as 
per NIT. 

 3.2   If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited. 

4. Pre-bid Meeting:  

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on 
the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to 
clarify the issues and to answer the questions on any matter that may be raised at that 
stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of 
bidder and it shall be presumed that the bidder does not require any clarification. The 
management shall circulate proceedings of the pre-bid meeting, if held. 

4. Clarification of Bid:  
The bidder may seek clarification on-line within the specified period. However, the 

management will clarify as far as possible to the relevant queries.  

6. User Portal Agreement: 
The bidders have to accept the on-line user portal agreement which contains the 
acceptance of all the Terms and Conditions of NIT and tender document, undertakings and 
the e-Procurement system through https://coalindiatenders.nic.inin order to become an 
eligible bidder. This will be a part of the agreement. 

7. Eligible Bidders: 



The invitation for bid is open to all bidders including an individual, proprietorship firm, 
partnership firm, company, any legal entity having eligibility to participate as per eligibility 
criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC) issued 
from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and 
which can be traced up to the chain of trust to the Root Certificate of CCA. Joint Venture is 
not allowed to participate in the tender. 

 
8. Eligibility Criteria: 

     A. Permanent Account Number (PAN) : The bidder should possess valid Permanent Account 
Number (PAN) issued by Income Tax department, Govt. of India. 

  In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line : 

 i) Confirmation regarding possessing of Permanent Account Number(PAN) issued by 
Income Tax department, Govt. of India in the form of Yes / No. 

 Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT): 
           PAN CARD of the bidder 

B.  Goods and Services Tax (Not Applicable for Exempted Services) 

The bidder should be either GST Registered Bidder under regular scheme 
OR 

GST Registered Bidder under composition scheme 
OR 

GST unregistered Bidder 
 

In respect of the above eligibility criteria the bidder is required to furnish the following 
information online: 

i). Confirmation in the form of Yes/No regarding possessing of required document as 
enlisted in NIT with respect to GST status of the bidder. 

Note:  

 i). If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST 
registration as per GST Act and rules. 

              ii) During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor  will be made as per the GST status declared by 
the bidder during tender stage based on which cost to company has been ascertained or at 
actuals, whichever is lower. 

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document. 
Document as per 9(a)(iii) below.  
 
 
 
 
 
C. Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT APPLICABLE 



WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 
 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) 
dated 16.09.2020, issued by Govt. of India as amended from time to time shall be 
applicable. In terms of the above said policy, purchase preference shall be given to Class-I 
local supplier. In terms with the above said policy, Class-I local suppliers and Class-II local 
suppliers shall be eligible to bid. 

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local 
Content and Margin of Purchase Preference as per above mentioned Order are as follows: 
- 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content equal to or more than 50%, as defined 
under said order. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content equal to or more than 20% but less than 
50%, as defined under said order. 

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than 20% as defined under said 
order 

D. ‘Local Content’ means the amount of value added in India which shall be the total value 
of the item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, in 
percent. 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted 
by a Class-I local supplier may be above the L1 for the purpose of purchase preference. 
The margin of purchase preference is 20%. 

In terms of the above said policy, purchase preference shall be given to local suppliers in 
the following manner : 

I. In the procurement of works which are divisible in nature, the following procedure shall be 
followed: -  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 
supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the Purchaser.  

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 
Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to match the 
L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted price 
falling within the margin of purchase preference, and the contract for that quantity shall 
be awarded to such local supplier subject to his matching the L-1 price. In case such lowest 
eligible Class-I supplier fails to match the L-1 price or accept less than the offer quantity, 
the next higher Class-I local supplier within the margin of purchase preference shall be 
invited to match the L-1 price for remaining quantity and so on, and contract shall be 
awarded accordingly. In case some quantity is still left uncovered on Class-I local supplier, 
then such balance quantity may also be ordered on L-1 Bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where 
the bid is evaluated on price alone, the following procedure shall be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 
supplier, the contract will be awarded to L-1. 



ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local 
suppliers, will be invited to match the L-1 price subject to Class-I local supplier's quoted 
price falling within the margin of purchase preference, and the contract shall be awarded 
to such Class-I local supplier subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I 
local supplier with the next higher bid within the margin of purchase preference shall be 
invited to match the L-1 price and so on and contract shall be awarded accordingly. In case 
none of the Class-I local suppliers within the margin of purchase preference matches the L-
1 price, then the contract may be awarded to the L-1 Bidder. 

III. Applicability in tenders where contract is to be awarded to multiple bidders-(Delete if 
not necessary) 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates 
or otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II local 
supplier’ as well as ‘Non-local supplier’, as per following procedure:  

a) In case there is sufficient local capacity and competition for the item to be procured, as 
notified by the nodal Ministry, only Class I local suppliers shall be eligible to bid. As such, 
the multiple suppliers, who would be awarded the contract, should be all and only ‘Class I 
Local suppliers’. 

b) In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also participate in the 
bidding process along with ‘Class I Local suppliers’ as per provisions of the Order.  

c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of the 
tendered quantity in any tender, the contract may be awarded to all the qualified bidders 
as per award criteria stipulated in the bid documents. However, in case ‘Class I Local 
suppliers’ do not qualify for award of contract for at least 50 (fifty) percent of the tendered 
quantity, purchase preference should be given to the ‘Class I local supplier’ over ‘Class II 
local suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls within margin of 
purchase preference of the L1 bidder considered for award of contract so as to ensure that 
the ‘Class I Local suppliers’ taken in totality are considered for award of contract for at 
least 50 (fifty) percent of the tendered quantity. 

d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, 
whose quoted rates fall within margin of purchase preference, subject to its meeting the 
prescribed criteria for award of contract as also the constraint of maximum quantity that 
can be sourced from any single supplier. If the lowest quoting ‘Class-I local supplier’, does 
not qualify for purchase preference because of aforesaid constraints or does not accept 
the offered quantity, an opportunity may be given to next higher ‘Class-I local supplier’, 
falling within margin of purchase preference, and so on.  

e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate 
its own tender specific criteria for award of contract amongst different bidders including 
the procedure for purchase preference to ‘Class-I local supplier’ within the broad policy 
guidelines stipulated in sub-paras above. 

IV. Requirement for specification in advance: The minimum local content, the margin of 
purchase preference and the procedure for preference to Make in India shall be specified 
in the notice inviting tenders or other form of procurement solicitation and shall not be 
varied during a particular procurement transaction. 

V. Verification of local content:  

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time 
of bidding shall submit self-certification indicating the percentage of local content in the 



offered items. They shall also give details of the location(s) at which the local value 
addition is made, if applicable. 

b) In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ 
‘Class-II local supplier’ shall be required to provide a certificate with UDIN from the 
statutory auditor or cost auditor of the company (in the case of companies) or from a 
practicing cost accountant or practicing chartered accountant (in respect of suppliers other 
than companies) giving the percentage of local content. 

c) Decisions on complaints relating to implementation of this Order, 2020 (amended from 
time to time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring 
entity. 

d) CIL/Subsidiary may constitute committees with internal and external experts for 
independent verification of self-declarations and auditor’s/ accountant’s certificates on 
random basis and in the case of complaints. 

e) False declarations will be debarring of the bidder or its successors for a period up to two 
years as per Guidelines on debarment of firms from bidding along with such other action 
as may be permissible under law. 

f) A supplier who has been debarred by any procuring entity for violation of the Order shall 
not be eligible for preference under the Order for procurement by any other procuring 
entity for the duration of the debarment. The debarment for such other procuring entities 
shall take effect prospectively from the date on which it comes to the notice of other 
procurement entities, in the manner prescribed below. 

g) The Department of Expenditure shall issue suitable instructions for the effective and 
smooth operation of this process, so that: 

i. The fact and duration of debarment for violation of the Order by any procuring 
entity are promptly brought to the notice of the Member-Convenor of the Standing 
Committee and the Department of Expenditure through the concerned Ministry 
/Department or in some other manner;  

ii. on a periodical basis such cases are consolidated and a centralized list or 
decentralized lists of such suppliers with the period of debarment is maintained and 
displayed on website(s); 

iii. in respect of procuring entities other than the one which has carried out the 
debarment, the debarment takes effect prospectively from the date of uploading on 
the website(s) in the such a manner that ongoing procurements are not disrupted. 

VI. Reciprocity Clause 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are not 
allowed to participate and/ or compete in procurement by any foreign government, due to 
restrictive tender conditions which have direct or indirect effect of barring Indian 
companies such as registration in the procuring country, execution of projects of specific 
value in the procuring country etc., it shall provide such details to all its procuring entities 
including  CMDs/CEOs of PSEs/PSUs, State Governments and other procurement agencies 
under their administrative control and GEM for appropriate reciprocal action.  

2. Entities of countries which have been identified by the nodal ministry/departments 
not allowing Indian companies to participate in their Government procurement for any 
item related to that nodal Ministry shall not be allowed to participate in Government 
procurement in India (including CIL and its Subsidiaries) for all items related to that nodal 
Ministry/ Department, except for the list of items published by the Ministry/ Department 
permitting their participation.  



3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT 
as amended from time to time. 

VII. Manufacture under license/ technology collaboration agreements with phased 
indigenization 

a) While notifying the minimum local content, Nodal Ministries may make special provisions 
for exempting suppliers from meeting the stipulated local content if the product is being 
manufactured in India under a license from a foreign manufacturer who holds intellectual 
property rights and where there is a technology collaboration agreement / transfer of 
technology agreement for indigenous manufacture of a product developed abroad with 
clear phasing of increase in local content. 

b) In procurement of all goods, services or works in respect of which there is substantial 
quantity of public procurement and for which the nodal ministry has not notified that 
there is sufficient local capacity and local competition, the concerned nodal ministry shall 
notify an upper threshold value of procurement beyond which foreign companies shall 
enter into a joint venture with an Indian company to participate in the tender. 
CIL/Subsidiary while procuring such items beyond the notified threshold value, shall 
prescribe in their respective tenders that foreign companies may enter into a joint venture 
with an Indian company to participate in the tender. CIL/Subsidiary shall also make special 
provisions for exempting such joint ventures from meeting the stipulated minimum local 
content requirement, which shall be increased in a phased manner. 

VIII. In respect of the above eligibility criteria the bidder is required to furnish the 
followinginformation online: 
(a). Confirmation in the form of Yes/No regarding possessing of required document 
indicating the percentage of local content as enlisted in NIT. 

Note (Not to be part of Tender Document): 

1. The experience criteria for Safety and Production related Works may be decided by 
Subsidiary for estimated value of tender below Rs.50 lacs, as communicated vide letter 
no. CIL/GM(CMC)/2020/896 dt.22.05.2020. 

2. For PAP and other preferential bidders (if any), as per guidelines prevailing in the 
Subsidiary; suitable modifications in the standard NIT may be made at Subsidiary level. 

9.Submission of Bid: 

a.(i). In order to submit the Bid, the bidders have to get themselves registered online on 
the e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital 
Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying 
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 
Certificate of CCA. The online Registration of the Bidders on the portal will be free of cost 
and one time activity only. The registration should be in the name of bidder, whereas DSC 
holder may be either bidder himself or his duly authorized person. The bidder is one whose 
name will appear as bidder in the e-Procurement Portal. 

(ii). The bidders have to accept unconditionally the online user portal agreement which 
contains the acceptance of all the Terms and Conditions of NIT including General and 
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-line 



undertaking in support of the authenticity of the declarations regarding the facts, figures, 
information and documents furnished by the Bidder on-line in order to become an eligible 
bidder. No conditional bid shall be allowed/accepted. 

(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 
Undertaking at Annexure II regarding Genuineness of the information furnished by him on-
line & authenticity of the scanned copy of documents uploaded by him on-line in support 
of his eligibility criteria etc. and Annexure I (Letter of Bid). No recycling will be done for this 
document i.e. no further clarification will be sought from bidder. 

Moreover, the following documents shall be considered from the Bidder’s space/ My 
Document and no recycling will be done for these documents i.e. no further clarification 
will be sought from bidder - 

S No Document 
Scanned copy of documents uploaded by bidder in Bidder’s 

space/ My Document 
1 2 3 
1 Permanent 

Account 
Number  
(Ref. Clause 
No.8(A) of NIT) 

PAN card issued by Income Tax department, Govt. of India  
 
 

2 Goods and 
Services Tax 
(GST) Status of 
Bidder  
(Ref. Clause  
No.8(B) of NIT 
and BOQ) 

The following documents depending upon the status w.r.to GST as 
declared by Bidder in the BOQ sheet: 

a) Status: GST Registered Bidder under regular scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

b) Status: GST Registered Bidder under composition scheme 
 
Document: GST Registration Certificate (i.e. GST identification 
Number) issued by appropriate authority of India. 
 

c)   Status: GST unregistered bidder: 
 
Document: Document: A Certificate having UDIN from a 
practicing Chartered Accountant having membership number 
with Institute of Chartered Accountants of India certifying 
that the bidder is GST unregistered bidder in compliance with 
the relevant GST rules of. India. 

Note: 
i) If turnover of bidder exceeds exemption/threshold limit, the 
bidder must have GST registration as per GST Act and rules. 

3 Legal Status of 
the bidder 

Any one of the following document :  
1. Affidavit or any other document to prove 
proprietorship/Individual status of the bidder.  
2. Partnership deed containing name of partners. 
3. Memorandum & Article of Association with certificate of 
incorporation containing name of bidder. 

b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 



support of online information submitted by the bidder are to be uploaded in Cover-I by 
the bidder while submitting his/her/their bid.Also no recycling will be done for these 
documents and i.e. if the documents online are not as per NIT then the bid shall be 
rejected and no further clarification will be sought from bidder. 

S No 
Eligibility 
Criteria 

Scanned copy of documents to be uploaded by bidder(s) in 
support of information/declaration furnished online by the 
bidder against Eligibility Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 
1 Digital 

Signature 
Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no 
document is required.  
However, if the DSC holder is bidding online on behalf of the 
bidder then the Power of Attorney or any sort of legally acceptable 
document for the authority to bid on behalf of the bidder 

2 Undertaking by 
bidder on 
his/her/their 
Letter Head as 
per Annexure-
III. 

Undertaking regarding relatives as employees of company, 
Arbitration clause (in case of partnership firm/Joint venture), Local 
supplier status of the Bidder as per clause 8C of NIT, declaration 
w.r.t Make in India order dated 16.09.2020,  Code of Integrity for 
Public Procurement (CIPP) and compliance w.r.t procurement from 
bidder of a country which shares a border with India etc. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 
additional/ other relevant documents to support the information/declaration furnished by 
bidder online against eligibility criteria may also be attached by the bidder in the same file 
to be uploaded against respective eligibility criteria. 

 
c. Letter of Bid(LoB): The format of Letter of Bid is given at Annexure I of Tender document. 

This will be the covering letter of the bidder for his submitted bid.  The bidders have to 
accept unconditional-ly the Letter of Bid in GTE (General Technical Evaluation) at the 
time of bid submission. No recycling will be done for this document i.e. no further 
clarification will be sought from bidder.. 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be 
downloaded by the bidder and bidder will quote the rates for all items on this Excel file. 
Prior to quoting the rates in the BOQ file, the bidder will select the appropriate status from 
the following drop down list given in the BOQ:- 

I. Status: GST Registered Bidder under regular scheme 
II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 
The rates quoted by the bidder will be excluding GST and GST component (to be paid by 
CIL/ Subsidiary and/or the bidder) will appear as a separate entity. The component of GST 
will be taken by the system based on the status of bidder selected by the bidder during bid 
submission and with the pre-defined business logic given in the BOQ file by the 
department. This file will be digitally signed and uploaded by the bidder after ascertaining 
the correctness of facts and figures. 

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. The 
Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed 
Rate[combination of Item Rate and Percentage Rate] BOQ format and the bidder will have 
to quote for all the tendered items. The Price Bid of the tenderers will have no condition. 



The price bid which is incomplete and not submitted as per instruction given in this 
document is liable for rejection. 

 

 

System for decision of L1 bidder 

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). 
The system for decision of L1 bidder will be as per following 02(two) cases:- 

Case – 1:  Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 
(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the 
system will be added to decide the L1 i.e the ranking of the Bidders will be decided based 
on rates quoted by the bidders plus GST. This value of the bidder will be “the Cost to 
Company”. 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall 
bid value to arrive at the Contract value. The Price-bids of the tenderers shall have no 
condition. The Price Bid which is incomplete and not submitted as per instruction given 
above is liable for rejection.  

Case – 2:  Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 
(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the 
system will be ignored to decide the L1 i.e the ranking of the Bidders will be decided based 
on rates quoted by the bidders excluding GST. This value of the bidder will be “the cost to 
Company”. 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the 
Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid which 
is incomplete and not submitted as per instruction given above is liable for rejection. 

Note: The bidder should select their GST category as per clause no. 8.B of NIT. 

10. Bid Submission:  

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid 
shall be accepted off-lineunless otherwise specified. 

11. System Requirement:  

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 
software and internet connectivity at bidder’s premises to access the e-tender website. 
Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders for any 
direct/indirect loss or damages incurred by them arising out of incorrect use of the e-
tender system or internet connectivity failures.  

12. Opening of Bid: 



 Tender will be decrypted and opened online by the “Bid Openers” with their Digital 
Signature Certificates on/after the prescheduled date & time of Tender Opening. 

13. Tender Evaluation: 

a. After opening of bid, the documents submitted by L-1 bidder in cover I as enlisted in the 
NIT will be downloaded by the Evaluator and shall be put up to the Tender Committee. The 
tender Committee will examine the uploaded documents against information/declarations 
furnished by the L1 bidder online. If it confirms to all of the information/declarations 
furnished by the bidder online and does not change the eligibility status of the bidder then 
the bidder will be considered eligible for award of Contract. 

b. In Single stage single cover system, no cover document shall be taken. The undertakings 
and authorization of DSC shall be taken through portal in the form of information. These 
online declaration shall not require any documentary support.  

The modification of portal in this regard shall be taken up with NIC for customisation. Till 
then the existing system of taking documents shall be continued. 

No documents shall be recycled with immediate effect in single stage single cover system. 

c. The tender will be evaluated on the basis of documents uploadedand undertakings and 
authorization of DSC given by L-1 bidder online. The L-1 bidder is not required to submit 
hard copy of any document through offline mode. Any document submitted offline will not 
be given any cognizance in the evaluation of tender. 
 

d. In case the L-1 bidder submits requisite documents and informationonline as per NIT, then 
the bidder will be considered eligible for award of Contract. 
 

e. In case the L-1 bidder fails to submit requisite documents online as per NIT or if any of the 
information/declaration furnished by L-1 bidder online is found to be wrong by Tender 
Committee during evaluation of scanned documents uploaded by bidder, which changes 
the eligibility status of the bidder, i.e. if L1 bidder fails to comply the eligibility requirements 
as per tender document then his bid shall be rejected and EMD of L-1 bidder shall be 
forfeited and tender shall be cancelled and re-tendered.  
 

f. In case the L1 bidder is technically eligible but rejection is due to high rate quoted by 
him/her then the tender shall be cancelled and retendered. 
 

g. In case the L1 bidder is rejected due to noncompliance of confirmatory documents then the 
L2 bidder will become L-1 bidder and confirmatory documents of this bidder shall be 
evaluated by TC and the process shall be followed as mentioned in clause no. A to F above. 
 

h. The process as mentioned at Cl. G shall be repeated till the work is either awarded or all 
the eligible bidders are exhausted. 
 

i. In case none of the bidder complies the technical requirement, then re-tender will be done 
(with the same or different quantity, as per the instant requirement). 
 

j. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 
required documentsas mentioned as above. 



 
k. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be 

forfeited and the bidder will be debarred for minimum one (1) year from participating in 
tenders in CIL/Subsidiary. 

l.   Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. (NOT 
APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

 
In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall 
be eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be 
given to Class-I local supplier only. 
 

In terms of the above said policy, purchase preference shall be given to Class-I local suppliers 
in the following manner : 
I. In the procurement of works which are divisible in nature, the following procedure 

shall be followed :-  

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I 
local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the 
Purchaser.  

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-

1. Thereafter, the lowest bidder among the Class-I local suppliers will be invited to 
match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s 
quoted price falling within the margin of purchase preference, and the contract for 
that quantity shall be awarded to such local supplier subject to his matching the L-1 
price. In case such lowest eligible Class-I supplier fails to match the L-1 price or 
accept less than the offer quantity, the next higher Class-I local supplier within the 
margin of purchase preference shall be invited to match the L-1 price for remaining 
quantity and so on, and contract shall be awarded accordingly. In case some 
quantity is still left uncovered on Class-I local supplier, then such balance quantity 
may also be ordered on L-1 bidder. 

II. Intheprocurementofworkswhicharenotdivisible,andinprocurementofserviceswherethebidis
evaluatedonpricealone,thefollowingprocedureshallbefollowed:- 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I 
local supplier, the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local 
suppliers, will be invited to match the L-1 price subject to Class-I local supplier's 
quoted price falling within the margin of purchase preference, and the contract 
shall be awarded to such Class-I local supplier subject to matching the L-1 price. 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the 
Class-I local supplier with the next higher bid within the margin of purchase 
preference shall be invited to match the L-1 price and so on and contract shall be 
awarded accordingly. In case none of the Class-I local suppliers within the margin of 
purchase preference matches the L-1 price, then the contract may be awarded to 
the L-1 bidder. 

Note: The confirmation from the bidder regarding matching of L1 price may be taken in 
confirmatory document link of e-Procurement portal by recycling ‘Any other document’ link. 
 



Verification of local content: 
 
i) All the Bidders at the time of bidding shall submit self-certification indicating the percentage of 
local content in the offered items. They shall also give details of the location(s) at which the local 
value addition is made, if applicable. 
 
ii) CIL/ Subsidiary may constitute committees with internal and external experts for independent 
verification of auditor’s / accountant’s certificates on random basis and in the case of complaints. 
 
iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a period up to 
two year and with process in line with clause 20 of GTC. 

 
iv) A local supplier who has been debarred by any procuring entity for violation of above order 
shall not be eligible for preference under this Order for procurement by any other procuring entity 
for the duration of debarment. The debarment for such other procuring entities shall take effect 
prospectively from the date on which it comes to the notice of other procurement entities. 
 

m.Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR TENDERS FOR 
SERVICES)  

 
i) Subject to meeting terms and conditions stated in the tender document including but not 
limiting to prequalification criteria, 25% of the work will be awarded to MSE as defined in MSE 
Procurement Policy issued by Department of Micro, Small and Medium Enterprises (MSME) for 
the tendered work/item. Where the tendered work can be split, MSE quoting a price within a 
price band of L1 + 15% shall be awarded at least 25% of total tendered work provided they 
match L1 price. In case the tendered work cannot be split, MSE shall be awarded full work 
provided their quoted price is within a price band of L1 + 15% and they match the L1 price. 
 
ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 
price, the work may be shared proportionately if the job can be split.  
 
If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall be given 
first to MSE who has quoted lowest rate among the MSEs and the total job shall be awarded to 
them after matching the L-1 price of the tender, in case the L1 is other than MSE. If MSE is a L1 
bidder, full work will be awarded to such bidder. If the MSE who have quoted lowest rate among 
the MSEs in the price band of L1 + 15% do not agree to match the rate of L1 of the tender, then 
the MSE with next higher quoted rate in the price band of L1 + 15% shall be given chance to 
match the rate of L1 for award of the complete job. This process to be repeated in till work is 
awarded to MSE or MSE bidders are exhausted. 
 
iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) 
percent shall be earmarked for procurement from micro and small enterprises owned by 
women. In the event of failure of such MSEs to participate in the tender process or meet the 
tender requirements and L1 price, 3(three) percent sub-target so earmarked shall be met from 
other MSEs. 
 
iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) 
percent shall be earmarked for procurement from micro and small enterprises owned by 
Scheduled Caste & Scheduled Tribe entrepreneurs. In the event of failure of such MSEs to 
participate in the tender process or meet the tender requirements and L1 price, four percent 
sub-target so earmarked shall be met from other MSEs. 
 



v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District 
Authority must be submitted by the bidder in addition to certificate of registration with anyone 
of the agencies mentioned in paragraph (I) above. The bidder shall be responsible to furnish 
necessary documentary evidence for enabling CIL/ Subsidiary to ascertain that the MSE is owned 
by SC/ST. MSE owned by SC/ST is defined as: 
In case of proprietary MSE, proprietor(s) shall be SC /ST 
•In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the 
enterprise. 
In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 
In case of Public Limited Companies, at least 51% share shall be held by SC/ST entrepreneurs at 
any given point of time. 
 
vi) Classification of Micro and Small Enterprise are as under:  
a. Micro Enterprise –Enterprise where the investment in plant and machinery or equipment does 
not exceed one crore Rupees and turnover does not exceed five core rupees.   
b. Small Enterprise- Enterprise where the investment in plant and machinery or equipment does 
not exceed ten crore Rupees and turnover does not exceed fifty core rupees.   
 
vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to avail 
the benefits under the policy. 

 
viii) The MSEs are required to submit copy of documentary evidence, issued by their registering 
authority whether they are small enterprise or micro enterprise as per provisions of Public 
Procurement Policy for Micro and Small Enterprise (MSEs) Order, 2012 with latest 
guidelines/clarifications provided by MoMSME. 

 
ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the 
Agreement or commence the work as per Conditions of Contract then such Bidder shall be 
debarred for a minimum period of 1(One) year in line with provisions of Guidelines on 
Debarment of firms from Bidding. 
 
x) If a bidder participates as a joint Venture (JV), the benefits as per Public Procurement Policy 
for MSEs Order-2012 shall not be applicable to them (Note: Applicable for Tenders for Services).  

 
 
14. Auto Extension of Critical Date 

 If number of bids received online is found to be less than 03(three) on end date of bid 
submission then the following critical dates of the Tender will be automatically extended 
for a period of four days ending at 17.00 hrs: 

 Last date of submission of Bid. 
 Last date of receipt of EMD. 
 Date of Opening of Tender. 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the 
e-Procurement Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 
1. The validity period of tender should be decided based on the final end date of 



submission of bids. 
2. The auto extension shall work on the basis of number of bids received only. It may so 

happen that any of these bids may be eventually rejected during Tender Opening, 
Technical evaluation or further process of evaluation resulting the total number of 
valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids 
on the extended date of opening of tender. 

 
15. One Bid per Bidder:  
 

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a 
partner in a partnership firm or as a partner in a joint venture or as a Company registered 
under Companies Act. A Bidder who submits or participates in more than one Bid (other than 
as a sub-contractor or in cases of alternatives that have been permitted or requested) will 
cause all the proposals with the Bidder's participation to be disqualified. 

 
16. Refund of EMD:  

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of 
rejected bidders will be refunded at any stage directly to the account from where it had 
been received (except the cases where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any 
account other than the one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD 
has been made due to any technical reason then it will be paid through conventional 
system of e-payment. For this purpose, if required, Tender Inviting Authority will obtain 
the Mandate Form from the Bidder. 

d) In case the tender is cancelled then EMD of all the participating bidders will be 
refunded unless it is forfeited by the department. 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of 
tender) then his/her EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be 
retained by CIL/ Subsidiary and will be adjusted to Performance Security Deposit. 
 

17. Site Visit: 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit 
and examine the Site of Works and it’s surrounding, approach road, soil condition, 
investigation report, existing works, if any, connected to the tendered work, drawings 
connected to the work, if / as available and obtain all information that may be necessary 
for preparing the Bid and entering into a contract for execution of the works. The cost of 
visiting the Site shall be at the Bidder’s own expense. 

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted 
with the working conditions and other prevalent conditions and fluctuations thereto 
whether he/she/they actually visits the Site /Area or not and has taken all the factors into 
account while quoting his/her/their rates. 

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of 
materials/workmanship, specification, requirements and conditions of contract. 



17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to 
in the bid document (if available), supplemented by any information available to the Bidder. 

18. Taxes and Duties: 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 
applicable) only) and other levies, royalty, building and construction workers cess (as 
applicable in States) payable by the bidder/Contractor under the Contract, or for any other 
cause as applicable on the last date of submission of Bid, shall be included in the rates, 
prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either payable 
by bidder or by company under reverse change mechanism shall be computed by system in 
BOQ sheet as per predefined logic. 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and 
plants etc. as may be attendant upon execution and completion of works shall also be 
included in the rates, prices and total Bid price submitted by the bidder.  

However, such duties, taxes, levies etc. which is notified after the last date of submission of 
Bid and/or any increase over the rate existing on the last date of submission of Bid shall be 
reimbursed by the company on production of documentary evidence in support of 
payment actually made to the concerned authorities. 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along 
with rates shall be declared by the bidder.  

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 
accordance with the provision of relevant GST Act and the rules made there under and 
after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess 
is responsibility of the service provider/contractor. 

Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 
under composition scheme in compliance with GST rules, the bidder/dealer shall not 
charge any GST and/or GST Compensation Cess on the bill/invoice.  In case of unregistered 
dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned 
authorities in terms with GST provisions. 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and 
Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor 
of goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant 
returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess 
shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason 



whatsoever, the applicable taxes &  cess paid based on such Tax invoice shall be recovered 
from the current bills or any other dues of the supplier/vendor along with interest and 
penalty, if any. 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and 
shall not be subject to variations on any account except to the extent variations allowed as 
per the conditions of the contract of the bidding document. 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 
and to deal with such amount in terms of the provisions of the Statute or in terms of the 
direction of any statutory authority and the company shall only provide with certificate 
towards such deduction and shall not be responsible for any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 
Company under the Coal Act, the contractor will have to produce a royalty clearance 
certificate from the District Authorities before full and final payment. 

Further, where any damages or compensation becomes payable by either the Company or the 
bidder / contractor pursuant to any provision of this Agreement, appropriate GST wherever 
applicable as per the GST provisions in force shall also apply in addition to such damages or 
compensation. 

 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor  will be made as per the GST status declared by 
the bidder during tender stage based on which cost to company has been ascertained or at 
actuals, whichever is lower. 

19. Cost of Bidding:  

The bidder shall bear all costs associated with the preparation and submission of his bid 
and the Employer will in no case be responsible or liable for those costs. 

20. Technical Specifications: 

 The tenderer shall closely study all specifications in detail, which govern the rates for which 
he is tendering. 

21. Currencies of Bid and Payment:  

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  

22. Handing Over of Site: 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 
contractor(s) at his/their own expense and the site cleaned and handed over to the 
company and he/they shall intimate officially of having completed the work as per contract. 

23. Deployment of Manpower and Machineries: 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles 



and the technical/ supervisory personnel required for execution of the work. 

24.Change in Constitution of the Contracting Agency: 

Prior approval in writing of the company shall be obtained before any change is made in 
the constitution of the contracting agency, otherwise it will be treated as a breach of 
Contract. 

25.Canvassing in Tender: 
 
 Canvassing in connection with the tenders in any shape or form is strictly prohibited and 

tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 
 
26.Letter of Acceptance (LOA)/Work Order/Agreement: 

 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 
electronically online on the e-procurement portal of CIL/ Subsidiary prior to expiration of 
the Bid validity period. The L-1 bidder will get the information regarding award of work on 
their personalised dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work 
Order of the tender issued by the Company, the successful tenderer shall execute contract 
agreement in the company's prescribed form for the due fulfilment of the contract. Failure 
to enter into the required contract within the specified period in the work order shall entail 
cancellation of LOA/work order and forfeiture of the Earnest Money. In addition, the 
department may debar the bidder from participating in future bids for at least 12 months 
as per Guidelines on Debarment of firms from Bidding. 

27. Bid Validity:  

 The validity period of the tenders shall be 120(One Hundred Twenty) days from the end 
date of bid submission. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request the bidders (all the responsive tenderers) to extend the period of validity for a 
specified additional period. The employer’s request and the bidder’s responses shall be 
made in writing. A bidder may refuse the request without forfeiting his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid.  

The tenderer shall not, during the said period or within the period extended by mutual 
consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof 
without consent in writing of the company. In case the tenderer violates to abide by this, 
the Company will be entitled to take action as per clause No.28 (Modification and 
Withdrawal of Bid) of NIT. 

28. Modification and Withdrawal of Bid: 

Modification of the submitted bid shall be allowed online only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid online as many 
times as he may wish.  

       Bidders may withdraw their bids online within the end date of bid submission and their 
EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able to 
resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid 
submission, the bidder will have to make a request in writing to the Tender Inviting 
Authority.  

       Withdrawal of bid may be allowed till issue of work order/LOA with the following provision 
of penal action:  

       1. the EMD will be forfeited and  



       2. the bidder will be debarred for minimum 1(One) year from participating in tenders in 
CIL/Subsidiary.  

       The Price-bid of all eligible bidders including this bidder will be opened and action will 
follow as under:  

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
       ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  

Note:  

       In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the 
approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then 
with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is 
debarred for minimum 1 year from participating in tenders in CIL/Subsidiary. This letter will 
be circulated to all Areas and CIL/Subsidiary HQ and the updated list will be maintained by 
all Tender Inviting Authority/Evaluators. 

 

       Penal action against clauses above will be enforced from the date of issue of such order.  

       iii) The standard operating procedure to handle withdrawal of bid after end date of 
submission is shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal 
of Bid) of NIT. 

29 . Standard Operating Procedure for Withdrawal of Bid:  

I.  The Mode of withdrawal: - 

A. Online Withdrawal of Bids: 

a.     The system of online withdrawal is available on the portal up to end date of 
bid    submission, where any bidder can withdraw his/her bid which will attract 
no penal action from department side. 

b.   The system of online withdrawal beyond end date of bid submission and till 
award of contract is also available but not fully functional and under 
development stage. Once it is developed and implemented only online 
withdrawal shall be considered except for some exceptional cases as mentioned 
in clause below.   

B. Offline Withdrawal of Bids : 

a.  A partner of bidder (in case of partnership firms) whose DSC is registered on 
the e-Procurement portal can access the portal for online withdrawal but when 
there is a split in the business relationship, the partners whose DSC is not 
registered on the portal do not have the option of online withdrawal of bid. 
Hence such partners may opt to use offline method of withdrawal of his/her 
offer (or express his disassociation from the bidder organization). 

b.   Till a fully functional system of online withdrawal of bid (beyond end date of bid 
submission and till award of contract) is not developed and implemented, offline 
withdrawal shall also be considered. 

II. Acceptance of withdrawal by Tender Committee: 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender 
Committee for deliberation and further course of action. 

B. The Tender Committee shall apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right source 
and authentic. For this purpose a letter is to be sent by registered post/speed post 
to the bidder on the address as given by him in the enrollment page of e-
Procurement portal, allowing 10 days’ time to confirm the withdrawal.  If the 
bidder does not confirm the withdrawal within the stipulated period then it should 
be construed that there is no withdrawal of bid. In case the 



withdrawal/disassociation from the firm (Partnership firm) has been submitted by 
any other partner then also the confirmation has to be sought from the bidder and 
if bidder wants to deny the withdrawal/disassociation from the partnership firm 
then the bidder shall be required to furnish a legally acceptable document signed 
by all the partners of the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala fide 
intention of any participating bidder such as participating or supporting a cartel 
formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender 
should be cancelled apart from other penal action as per e-Procurement Manual 
for works and services of CIL and other guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal 
action in line with the prescriptions of the e-Procurement Manual for works and 
services of CIL will be applicable. 

        The Tender Committee may also obtain the opinion of legal department in order to 
ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above. 

 

30. Postponement of scheduled date(s): 

     The Company reserves the right to postpone the date of receipt and opening of tenders or 
to cancel the tenders without assigning any reason whatsoever. 

31. Public Enterprises preference: 

 The Company reserves its right to allow Public Enterprises purchase preference facility as 
admissible under prevailing policy. 

32. Contract Agreement Document(s): 

 This Tender Notice shall be deemed to be part of the Contract Agreement. The “General 
Terms & Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), 
Technical Specifications, drawings (if any) and any other document uploaded on portal as 
NIT document forms an integral part of this NIT and shall also form a part of the contract 
agreement as per clause 2 of the ‘General Terms and Conditions’ of ‘Conditions of 
Contract’. 

33. Sub-letting of Work: 

 No subletting of work as a whole by the contractor is permissible. Subletting of work in 
piece rated jobs is permissible with the prior approval of the department. The total value of 
subcontracted work should not exceed 25% of the contract price specified in the contract. 
Procurement of material, hiring of equipment or engagement of labour will not mean sub-
contracting. 

If a contractor submits his bid qualifies but does not get the contract because of his being 
not the lowest, he will be prohibited from working as a sub-contractor for the contractor 
who is executing the contract. 

 
The Contract Agreement will specify major items of supply or services for which the contractor 

proposes to engage sub-contractor/sub-vendor. The contractor may from time to time 
propose any addition or deletion from any such list and will submit proposals in this regard 
to the Engineer-in -Charge/Designated Officer-in-charge for approval well in advance so as 
not to impede the progress of work. Such approval of the Engineer-in-Charge/Designated 
Officer-in-Charge will not relieve the contractor from any of his obligations, duties and 
responsibilities under the contract.  



34. Prohibition of Child Labour engagement: 

 The contractor/contractual Agencies must not engage any Child Labour during the course 
of execution of the contract work within the meaning and scope of the Child Labour 
Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to 
time by the Govt. of India. 

35. Implementation of CMPF/EPF: 

 The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of 
the workers deployed by him as detailed in the tender document. 

36. Splitting up of the work: 

The Company does not bind itself to accept the lowest tender and reserves the right to 
reject any or all the tenders without assigning any reasons whatsoever and to split up the 
work between two or more tenderer(s) or accept the tender in part and not in its entirety.  

37. Settlementof Disputes: 

Matters relating to any dispute or difference arising out of this tender and subsequent 
contract Awarded based on this tender, shall be dealt as per Clause No. 16- title- 
‘Settlement of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of Contract’ 
of the tender document. 

38. Restrictions on Procurement from a bidder of a country which shares a land border with 
India and on sub-contracting to contractors from such countries: 

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, 
GoI as amended from time to time shall be applicable. 

I. Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender only if the bidder is registered with the Competent Authority. 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
context) means any person or firm or company, including any member of a Joint 
venture (that is an association of several persons or firms or companies), every 
artificial juridical person not falling in any of the descriptions of bidders stated herein 
before, including any agency, branch or office controlled by such person, participating 
in a procurement process. 

III.  “Bidder from a country which shares a land border with India” for the purpose of 
order F.No. 6/18/2019-PPD dated 23.07.2020 means :- 

a. An entity incorporated, established or registered in such a country; or  
b. A subsidiary of an entity incorporated, established or registered in such a country; 

or  
c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
g. A joint venture where any member of the joint venture falls under any of the 



above. 
 

IV. “The beneficial owner” for the purpose of (III) above will be as under: 

1.  In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
juridical person(s), has a controlling ownership interest or who exercises control 
through other means. 

Explanation- 

a. “Controlling ownership interest” means ownership of, or entitlement to more 
than Twenty Five Percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint the majority of the directors or to 
control the management or policy decisions, including by virtue of their 
shareholding or management rights or shareholders agreements or voting 
agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has ownership of or entitlement to more than fifteen percent of the 
property or capital or profits of such association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 
official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership. 

V. An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is 
registered with the competent Authority. 

Note:  

1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at 
Annexure III in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as 
amended from time to time of Ministry of Finance, GoI. 



     AND  
        (b) Valid registration from competent authority (if applicable). Registration should be 

valid at the time of submission of bid and at the time of acceptance of bids. 

2. Guidelines issued by GoI regarding registration with Competent Authority and 
regarding exclusion from restriction may please be referred. 

39. Code of Integrity for Public Procurement (CIPP) 
The bidders/ contractors are required to abide the Code of Integrity for Public Procurement 
(CIPP) as given in the tender document at Annexure IX.This will be signed by the authorized 
signatory of the Bidder (s) with name, designation and seal of the Company at time of 
execution of formal agreement. 

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website 
https://coalindiatenders.nic.in only. No separate notification shall be issued in the press. 
Bidders are therefore requested to visit our website regularly to keep themselves 
updated.  

Project Engineer(Civil), 
Sawang Colliery 

 
 
 
 
 
 

 
 

INSTRUCTIONS TO BIDDERS 
 

1. SCOPE OF BIDDER. 
 

1.1 The Central Coalfields Limited (referred to as Employer in these documents) invites bids for 
the work(s) as mentioned in the Notice. The Bidder should submit Bid for all the works 
mentioned in the NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended 
Completion period specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS. 

 
2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, 
partnership firm, company registered under Companies Act, any legal entity or joint 
ventures. The bidders shall be eligible to participate only if they fulfill the qualifying criteria 
laid down separately hereinafter. 
 
2.2 Deleted 
 
2.3 Joint Venture: DeletedTwo or three companies/contractors may jointly undertake 
contract/contracts. Each entity will be jointly and severally responsible for completing the task 
as per the contract (applicable for bids having estimated cost above Rs.2 Crores). 

 
Joint Venture details:  



 
Name of all partners of a joint venture (not more than 3): 

                       1. Lead partner 
          2. Partner 
          3. Partner 

 
Note - The participating share of JV Partners shall be as below;  

i) Lead Partner shall have at least 50% participating share in JV.  
ii) Other partner(s) shall have at least 20% participating share in JV.  

 
Joint Venture must comply the following requirements: 
 
i) Following are the minimum qualification requirements for Joint Venture  

              a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V 
will be as     deliberated under cl.3.3(A) of ITB towards fulfillment of qualification 
criteria related to experience. 

 
b) The qualifying criteria parameter e.g. financial resources (Turnover) of the individual 
partners of the J.V. will be added together, for the relevant period, and the total criteria 
should not be less than as deliberated under cl.3.3(B) of ITB towards fulfillment of 
qualification criteria related to financial turnover. 

 
ii)  The formation of joint venture or change in the Joint Venture character/ partners after 
submission of the bid and any change in the bidding regarding Joint Venture will not be 
permitted.  

 
iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to legally 
bind all partners jointly and severally and any bid shall be submitted with a copy of the 
Joint Venture  Agreement providing the joint and several liabilities with respect to the 
contract. 

 
iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its 
partners individually or as a partner in any other Joint Venture or association. 
 
v) The bid submission must include documentary evidence to the relationship between 
Joint Venture partners in the form of JV Agreement to legally bind all partners jointly and 
severally for the proposed agreement which should set out the principles for the 
constitution, operation, responsibilities regarding work and financial arrangements, 
participation (percentage share in the total) and liabilities (joint and several) in respect of 
each and all of the firms in the Joint Venture. Such JV Agreement must evidence the 
commitment of the parties to bid for the facilities applied for (if pre-qualified) and to 
execute the contract for the facilities if their bid is successful. 
 
vi) One of the partners shall be nominated for being in charge of the contract and shall be 
designated as Lead Partner. This authorization shall be evidenced by submitting with the 
bid a Power of Attorney signed by legally authorized signatories of all the partners.  
 
vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur 
liabilities and receive instructions for and on behalf of any and all partners of the Joint 
Venture and the entire execution of the contract shall be done with active participation of 
the Lead Partner.  
 



viii) The contract agreement should be signed by each Joint Venture Partners. Subsequent 
declarations/ letters/ documents shall be signed by lead partner authorised to sign on 
behalf of joint venture or authorised signatory on behalf of JV. 
 
ix) The bid should be signed/ digitally signed by the DSC holder submitting the bid. 
 
x) An entity can be a partner in only one Joint Venture. Bid submitted by Joint Venture 
including the same entity as partner will be rejected.  

 
xi) The JV agreement may specify the share of each individual partner for the purpose of 
execution of this contract. This is required to fulfill eligibility and also for the  purpose of 
apportioning the value of the contract to that extent to individual partner for subsequent 
submission in other bids if he intends to do so for the purpose of the qualification in that 
Bid. 
 
xii) The earnest money / Bids Security can be submitted by the Joint Venture / one or more 
partners of the joint venture. 
 
xiii) The JV agreement must specifically state that it is valid for the project for which 
bidding is done. If JV breaks up mid-way before award of work and during bid validity 
period bid will be rejected.  
 
  If JV breaks up midway before award of work and during bid validity/after award of 
work/during pendency of contract, in addition to normal penalties as per provision of bid 
document, all the partners of the JV shall be debarred from participating in future bids 
for a minimum period of 12 months.  
 
xiv) JV agreement shall be registered in accordance with law so as to be legally valid and 
binding on the members before making any payment.  
 
xv) JV shall open a Bank Account in the name of JV and all payments due to the JV shall 
be credited by employer to that account only. To facilitate statutory deductions all 
statutory documents like PAN/GSTIN, etc. in the name of the Joint Venture shall be 
submitted by JV before making any payment. 

 
2.4The Company reserves its right to allow Public Enterprises purchase preference facility as 
admissible under prevailing policy. 
 
2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior permission is 
required to be taken from the principle employer for engagement of sub-contractors in part 
work/ piece rated work. The total value of subcontracted work should not exceed 25% of the 
contract price specified in the contract. Procurement of material, hiring of equipment or 
engagement of labour will not mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being not 
the lowest, he will be prohibited from working as a sub-contractor for the contractor who is 
executing the contract. 
 
The Contract Agreement will specify major items of supply or services for which the contractor 
proposes to engage sub-contractor/sub-vendor. The contractor may from time to time 
propose any addition or deletion from any such list and will submit proposals in this regard to 
the Engineer-in–Charge/Designated Officer in charge for approval well in advance so as not to 
impede the progress of work. Such approval of the Engineer-in-Charge / Designated Officer in 



Charge will not relieve the contractor from any of his obligations, duties and responsibilities 
under the contract.  

3. QUALIFICATION OF THE BIDER  
 

3.1 The bidders shall be required to submit bid with all the information as sought online along 
with required documents. 

 
3.2 All bidders shall submit the following information and documents with their bids: 
 

a. Copies of documents in support of legal status of bidder as per NIT; written power of 
attorney of signatory of the Bid to commit the Bidder.  

b. Experience of having successfully completed similar works in support of eligibility 
criteria during last seven years including monetary value and period as per e-Tender 
Notice.   

c. Average annual financial turnover during the last 3 (three) years ending 31st  March of 
the previous financial year  should be at least 30% of the estimated cost put to tender 
as mentioned in e-Tender Notice. 

       (The “Previous Financial Year” shall be computed with respect to the e-Publication   
        date of NIT). 
d. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender Notice. 
e. Document to support the status of bidder with respect to GST as mentioned in e-

Tender Notice. 
f. The Bidder will have to submit a declaration in support of the authenticity of the 

credential submitted  by him and also with other commitment along with the Bid in 
the form of an undertaking as per the format provided in the bid document. 

g. Two or three companies/contractors participating in the bid as Joint Venture should 
submit  Firm-wise   e.g. (i) participation details/contribution of each, (ii) Legal status of 
firm, (iii) PAN, (iv) GST registration              Certificate/status and also (v). JV Agreement 
on non-judicial Stamp-paper as per given format. 

h. Any other document to support the qualification information as submitted by bidder. 
 
3.3 All bidders shall fulfil the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-Tender 
Notice. Such details shall be submitted as deliberated at e-Tender Notice. 

 
3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding 

company or its other subsidiaries will not be taken into account. However, if the bidder is a 
holding company, the experience and resources of its wholly owned subsidiaries will be taken 
into consideration. 

 
3.5 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified:- 
 

(i) if they have made misleading or false representations in the forms, statements and 
attachments submitted as proof of the qualification requirements. 
 
Notes: (Not a part of bid document) 
I) The qualification criteria shown above are to be considered as a standard for normal works. 

       2) For specialized works, based on requirement, the subsidiary may add or modify with the 
approval of competent authority. 

     3) The documents to be furnished by the bidder to prove that he is satisfying the qualification 
criteria laid down should all be in the bidders name except in cases where though the name 
has changed, owners continued to remain the same and in cases of amalgamation of entities 
and when a holding company relies on the credential of its wholly owned subsidiaries. 



 
4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner 
in a partnership firm or as a partner in a joint venture or as a Company registered under 
Companies Act. A Bidder who submits or participates in more than one Bid (other than as a 
sub-contractor or in cases of alternatives that have been permitted or requested) will cause all 
the proposals with the Bidder's participation to be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred 
from participating in future tenders in concerned Subsidiary/CIL HQ for a period of 12(twelve) 
months from the date of issue of such letter. In case of JV/Partnership firm, the debarment 
shall also be applicable to all individual partners of JV/Partnership firm. 

 
“Note (Not part of tender document): 
In the above case, approval of Tender Accepting Authority shall be taken. In case Board/CMD of 
CIL/Subsidiary is Tender Accepting Authority, then the approval of CMD of CIL/Subsidiary is to 
be obtained.” 
 

5. COST OF BIDDING 
 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible or liable for those costs. 

 
6. SITE VISIT 

 
6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and 
examine the Site of Works and its surroundings, approach road, soil condition, investigation 
report, existing works, if any, connected to the tendered work, drawings connected to the 
work, if / as available and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for execution of the Works. The costs of visiting the Site shall be 
at the Bidder's own expense. 
 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto whether he 
actually visits the site/area or not and has taken all the factors into account while quoting his 
rates. 
 
6.3 The bidder is expected, before quoting his rate, to go through the requirement of 
materials / workmanship, specification, requirements and conditions of contract.  
 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in 
the bid document (if available), supplemented by any information available to the bidder. 

 
7. CONTENT OF BIDDING DOCUMENTS 

 
7.1 The set of bidding documents comprises the documents listed in the table below as issued 
online by the Employer and addendum/corrigendum issued in accordance with relevant 
provision. 
 
a.          Notice Inviting Tender 
b. Instructions to Bidders; 
c. Conditions of Contract; 



d. Scope of work/Bill of Quantities; 
e. Forms of Securities and form of Article of Agreement. 
f.          Pre contract Integrity Pact (if applicable)  
g.          User portal Agreement 
h.   Guidelines on Debarment of firms from Bidding 
i.           Code of Integrity for Public Procurement (CIPP) 
j.  Other document, if required. 
 

8. CLARIFICATION OF BIDDING DOCUMENTS 
 

8.1 The bidder may seek clarification on-line within the specified period. However, the 
management will clarify as far as possible to the relevant queries. 
 
8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on 
the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is to 
clarify the issues and to answer the questions on any matter that may be raised at that stage. 
Non-attendance at the pre-bid meeting will not be a cause for disqualification of bidder and it 
shall be presumed that the bidder does not require any clarification. The management shall 
circulate proceedings of the pre-bid meeting, if held 
 

9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE 
FOR SPECIALISED WORK) 

 
9.1 Before the deadline for submission of Bids, the Employer may modify the bidding 
documents by issuing addenda. 
 
9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed 
in the website. The bidder shall upload/ submit the same during bid submission. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into account in 
preparing their Bids, the Employer may extend, as necessary, the deadline for submission of 
Bids, in accordance with Sub-clause 18.2 below. 
 
9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 
NOTE:-Instructions to bidders shall not incorporate this provision in the Bid for normal civil 
engineering works.  
 

10. LANGUAGE OF BID 
 

10.1 All documents relating to the Bid shall be in the English language. 
 
11. Submission of Bid: 
 

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be 
accepted offline. 
 
b. In order to submit the Bid, the bidders have to get themselves registered online on the e-
Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from any agency 
authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced 
up to the chain of trust to the Root Certificate of CCA. The online Registration of the Bidders 
on the portal will be free of cost and one time activity only. The registration should be in the 
name of bidder, whereas DSC holder may be either bidder himself or his duly authorized 
person. The bidder is one whose name will appear as bidder in the e-Procurement Portal.  



 
c. The bidders have to accept unconditionally the online user portal agreement which 
contains the acceptance of all the Terms and Conditions of NIT including General and Special 
Terms & Conditions, Integrity Pact and other conditions, if any, along with on-line undertaking 
in support of the authenticity of the declarations regarding the facts, figures, information and 
documents furnished by the Bidder on-line in order to become an eligible bidder. No 
conditional bid shall be allowed/accepted. 
 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 
Undertaking regarding Genuineness of the information furnished by him on-line & 
authenticity of the scanned copy of documents uploaded by him on-line in support of his 
eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid Security 
Declaration etc. and Letter of Bid. No recycling will be done for this document i.e. no further 
clarification will be sought from bidder. 
 
d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender document. This 
will be the covering letter of the bidder for his submitted bid.  The bidders have to accept 
unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time of bid 
submission. No recycling will be done for this document i.e. no further clarification will be 
sought from bidder.   
 
e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 
support of online information furnished by the bidder are to be uploaded in Cover-I & OID 
(Other Important Document, if applicable) by the bidder while submitting the bid online. 
 

f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in 
Excel format (password protected) and will be uploaded during tender creation. This will 
be downloaded by the bidder and he will quote the rates for all items on this Excel file. 
Thereafter, the bidder will upload the same Excel file during bid submission in Cover-
I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format and the bidder 
will have to quote for all the tendered items and the L-1 will be decided on overall quoted 
value. The Price-bids of the tenderers will have no condition. The Price Bid which is 
incomplete and not submitted as per instruction given above will be rejected. Any 
alteration/modification in the Excel format may lead to rejection of bid. 

 
 

12. BID PRICES 
 

12.1 Deleted 
 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of 
Quantities and amount(s) calculated and totaled. 

 
12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 
applicable) only) and other levies, royalty, building and construction workers cess (as 
applicable in States) payable by the bidder/Contractor under the Contract, or for any other 
cause as applicable on the last date of submission of Bid, shall be included in the rates, prices 
and the total Bid Price submitted by the Bidder. Applicable GST, if any, either payable by 
bidder or by company under reverse change mechanism shall be computed by system in BOQ 
sheet as per predefined logic.  
 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and 
plants etc. as may be attendant upon execution and completion of works shall also be 



included in the rates, prices and total Bid price submitted by the bidder.  
 
However, such duties, taxes, levies etc. which is notified after the last date of submission of 
Bid and/or any increase over the rate existing on the last date of submission of Bid shall be 
reimbursed by the company on production of documentary evidence in support of payment 
actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along with 
rates shall be declared by the bidder.  
 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST payable 
by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 
accordance with the provision of relevant GST Act and the rules made there under and after 
online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of the service provider/contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law. 
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under 
composition scheme in compliance with GST rules, the bidder/dealer shall not charge any GST 
and/or GST Compensation Cess on the bill/invoice.  In case of unregistered dealer/bidder, 
GST, if applicable will be deposited by CIL/Subsidiary directly to concerned authorities in 
terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and 
Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor of 
goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant 
returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess 
shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason 
whatsoever, the applicable taxes &cess paid based on such Tax invoice shall be recovered 
from the current bills or any other dues of the supplier/vendor along with interest, if any. 
 
Further, where any damages or compensation becomes payable by either the Company or the 
bidder / contractor pursuant to any provision of this Agreement, appropriate GST wherever 
applicable as per the GST provisions in force shall also apply in addition to such damages or 
compensation. 
 
Note: 
During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor will be made as per the GST status declared by the 
bidder during tender stage based on which cost to company has been ascertained or at 
actuals, whichever is lower. 
 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 
and shall not be subject to variations on any account except to the extent variations allowed 
as per the conditions of the contract of the bidding document. 

 



13. CURRENCIES OF BID AND PAYMENT 
13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 

 
14. BID VALIDITY 

 
14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid 
submission. A bid valid for a shorter period shall be rejected by the Employer. 
 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. 
The request and the bidder's responses shall be made in writing. A bidder may refuse the 
request without forfeiting his bid security. A bidder agreeing to the request will not be 
required or permitted to modify his bid. 

 
15. BID SECURITY/EARNEST MONEY DEPOSIT 
 

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount 
as shown in e-Tender Notice for this particular work. Bid Security/EMD will be required to 
be deposited in the form as deliberated below: 
The bidder will have to make the payment of EMD through online mode only.  
 
In Online mode the bidder can make payment of EMD either through net-banking from 
designated Bank/s or through NEFT/RTGS from any scheduled Bank In case of payment 
through net-banking the money will be immediately transferred to CIL/Subsidiary’s 
designated Account. In case of payment through NEFT/RTGS the bidder will have to make 
payment as per the Challans generated by system on e-Procurement portal before 
submission of bid. Bidder will be allowed to submit his/her bid only when the EMD is 
successfully received in CIL/Subsidiary account and the information flows from Bank to e-
Procurement system. 
 
Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the 
payment of earnest money (applicable only for Services tenders). 
 
In case of exemption of EMD the scanned copy of document in support of exemption will 
have to be uploaded by the bidder during bid submission. However, this option is to be 
enabled only in those cases where the exemption of EMD to some bidders is allowed as per 
NIT. 
 
Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security 
for tenders having estimated value below Rs. 2 lakhs. 
 
15.2. Any bid, which has not been, submitted either with the requisite amount of EMD or 
the valid exemption document (as applicable) shall be summarily rejected by the employer 
as non-responsive. 
  
15.3 The EMD of rejected bidders will be refunded at any stage directly to the account from 
where it had been received (except the cases where EMD is to be forfeited). 
 
15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with 
performance security / security deposit at bidder’s option. 
 
15.5 The Bid Security/Earnest Money may be forfeited: 



 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of 
Bid validity / extended validity with mutual consent; or 
 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
i. Sign the Agreement; or 
ii. Furnish the required Performance Security 
 
Additionally, the company shall debar such defaulting contractor from participating in 
future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the 
date of issue of such letter. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual 
partners of JV/Partnership firm.  
 
“Note (Not part of tender document):- 
In the above case, debarment shall be done as per Guidelines on Debarment of firms from 
Bidding. 
 
15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 
 
15.7No claim from the bidders will be entertained for non-receipt of the refund in any 
account other than the one from where the money is received. 
 
15.8 If the refund of EMD is not received by the bidder in the account from which the EMD 
has been made due to any technical reason, then it will be paid through conventional 
system of e-payment. For this purpose, bidder should submit E-Mandate form in format 
provided by company. 
 
15.9 In case the tender is cancelled then EMD of all the participating bidders will be 
refunded unless it is forfeited by the department. 
 
15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of 
tender) then his/her EMD will be refunded automatically after the opening of tender. 
 

16. SIGNING OF BID 
 
16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it does 
not require any physical signature. However, if the Contractor’s bid bears the physical 
signature in addition to the digital signature of DSC holder, it will be accepted without 
questioning the identity of person singing the bid. 
 
16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. 
However, if the DSC holder is bidding online on behalf of the bidder then the Power of 
Attorney or any sort of legally acceptable document for the authority to bid on behalf of the 
bidder is required. 

 
17. Deleted 

 
18. DEADLINE FOR SUBMISSION OF BIDS 

 
18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated 
date and time. 



 
18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum 
or an amendment, in which case all rights and obligations of the Employer and the Bidders 
previously subject to the original deadline will then be subject to the new deadline. 
 
18.3 If number of bids received online is found to be less than 03(three) on end date of bid 
submission then the following critical dates of the Tender will be automatically extended for a 
period of four days ending at 17.00 hrs:: 

• Last date of submission of Bid 
• Last date of receipt of EMD 
• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-
Procurement Portal then the same is to be rescheduled to the next working day.  
 
This extension will be also applicable in case of receipt of zero bid.  
 
Notes: 
1. The validity period of tender should be decided based on the final end date of submission 

of bids. 
2. The auto extension shall work on the basis of number of bids received only. (It may so 

happen that any of these bids may be eventually rejected during Tender Opening, Technical 
evaluation or further process of evaluation resulting the total number of valid bids becoming 
less than three.) 

3. After extension, the tender shall be opened irrespective of available number of bids on the 
extended date of opening of tender. 

 
19. LATE BIDS 

 
19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended 
deadline, as the case may be. 
 

20. MODIFICATION AND WITHDRAWAL OF BIDS 
 
20.1 For Single Cover System:  
 
20.1.1 Modification of the submitted bid shall be allowed online only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid online as many times as 
he may wish. 
 
20.1.2 Bidders may withdraw their bids online within the end date of bid submission and their 
EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able to 
resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid 
submission, the bidder will have to make a request in writing to the Tender Inviting Authority. 
Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of 
penal action:  

1. the EMD will be forfeited and   
2. the bidder will be debarred for minimum 1(One) year from participating in tenders in 
CIL/Subsidiary.  

20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action will 
follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.  



 
Note: 
In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the 
approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then with 
the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred 
fominimum 1(One)year from participating in tenders in CIL/Subsidiary. This letter will be 
circulated to all Areas and CIL/Subsidiary HQ. and the updated list will be maintained by all 
Tender Inviting Authority/Evaluators. 
 
Penal action against clauses above will be enforced from the date of issue of such order. 
 
20.2 For Two Part System: 
 
20.2.1 Modification of the submitted bid shall be allowed on-line only before the deadline of 
submission of tender and the bidder may modify and resubmit the bid on-line as many times 
as he may wish.  
 
20.2.2 Bidders may withdraw their bids online within the end date of bid submission and their 
EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able to 
resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid 
submission, the bidder will have to make a request in writing to the Tender Inviting Authority. 
Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of 
penal action:   

a. If the request of withdrawal is received before online notification for opening of price 
bid, the EMD will be forfeited and bidder will be debarred for minimum 1 (one) year 
from participating in tenders in CIL/Subsidiary. The Price-bid of remaining bidders will 
be opened and the tender process shall go on.   

b. If the request of withdrawal is received after online notification for opening of price 
bid, the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) 
year from participating in tenders in CIL/Subsidiary.  

 
20.2.3 The Price-bid of all eligible bidders including this bidder will be opened and action will 
follow as under:  

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.   
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.   

Note:  
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the 
approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then with 
the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is debarred 
for……year from participating in tenders in CIL/Subsidiary. This letter will be circulated to all 
Areas and CIL/Subsidiary HQ. and the updated list will be maintained by all Tender Inviting 
Authority/Evaluators. 
 
ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such 

order. 
*Delete whichever is not applicable 
 

21. BID OPENING 
 
21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital 
Signature Certificates on the prescheduled date & time of Tender Opening.  

 
22. PROCESS TO BE CONFIDENTIAL 



 
22.1 Information relating to the examination, clarification, evaluation and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to Bidders or any 
other persons not officially concerned with such process until the award to the successful 
Bidder has been announced. However, the Tender Status will be in public domain and anyone 
visiting the site can view it by identifying the tender.  
 
It will be the bidder’s responsibility to check the status of their Bid online regularly, after the 
opening of bid till award of contract.  Additionally, information shall also be sent by system 
generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification on 
Confirmatory document from bidder(s), award of work etc.). No separate communication will 
be required in this regard. Non-receipt of e-mail and SMS will not be accepted as a reason of 
non-submission of Confirmatory documents within prescribed time.. 
 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions 
may result in the rejection of his Bid. 
 
22.3 From the time of bid opening to the time of contract award, no bidder shall contact the Procuring 
Entity on any matter related to the bid, except on request and prior written permission. 
 

23. CLARIFICATION OF BIDS 
23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including 
breakdowns of unit rates. The request for clarification and the response shall be in writing. To 
assist in the examination, evaluation, and comparison of Bids, the Employer may, ask any 
Bidder for clarification of the Bidder's Bid, including breakup of unit rates. The request for 
clarification and the response shall be in online mode. 
 
23.2 DELETED 
 
23.3 No document presented by the bidder after closing date and time of submission of bid 
will be considered unless otherwise called for.  
 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 
 

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid: 
 a.  meets the eligibility criteria defined in Clause 3; 
 b.  has been properly signed; 

                          c. is accompanied by the required Bid security/ EMD Exemption Document  
(if applicable). 
                          d. is substantially responsive to the requirements of the Bidding documents. 

 
24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents without material deviation or reservation. A material 
deviation or reservation is one : 

a. which affects in any substantial way the scope, quality, or performance of the 
works: 
b. which limits in any substantial way, inconsistent with the Bidding documents, 
the Employer's rights or the Bidder's obligations under the Contract; or 
c. whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 



24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole 
discretion. 

 
25. Deleted 

 
26. EVALUATION AND COMPARISON OF BIDS. 
 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause 24.Price bid of the bidder will have no condition.  
The price bid which is incomplete and not submitted as per instruction given in the bid 
document will be rejected. 
 
26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by 
the Bidder in online Mode and subsequently downloaded from the e-procurement portal of 
CIL. 
 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to the 
requirements of the Bidding documents. 
 
26.4 No document presented by the bidder, after closing date and time of bid, will be taken 
into account by the evaluation committee unless otherwise called for during scrutiny / 
technical scrutiny by the tender committee as clarification. This however, will have no bearing 
with the price quoted in the price bid. If a bidder offers a rebate unilaterally after the end date 
and time of the bid submission, it will not be taken into account for evaluation purpose by the 
tender committee. But if that bidder emerges as the lowest evaluated, the rebate offer will be 
taken into account for determination of the total offer.  
 
26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the 
bidder and effect of Goods and Services tax (GST), GST Compensation Cess etc. as applicable. 
L1 will be decided based on cost to the company. 
 
26.6 If the Bid of the successful L-1 bidder is seriously unbalanced in relation to the 
Company’s estimate of the cost of work to be performed under the contract, the Employer 
may require the Bidder to produce detailed price analysis for any or all items of the Bill of 
Quantities, to demonstrate the internal consistency of those prices with the methods and 
schedule proposed. 
After evaluation of the price analysis, the company may require that the amount of the 
performance security/security deposit is increased at the expense of the successful bidder to 
a level sufficient to protect the company against financial loss in the event of default on the 
part of the successful bidder under the contract. 
Additional performance security shall be applicable if the bid price is below 15% of the 
justified price, finalized by the owner. The amount of such additional performance security 
shall be the difference between 85% of the owner's justified price and quoted price. 
Justified price shall be finalized by the owner on the basis of prevalent market rate of 
materials and labour analyzed as per standard analysis of rate of CPWD/ NBO, and shall be 
binding on the bidder. 
Such additional performance security shall be applicable for Item-rate and Percentage 
Tenders. 
Such additional performance security shall be furnished by bidder along with normal 
performance security as per Cl. No. 4 of GTC. Additionally, the company shall ban such 
defaulting contractor from participating in future tenders in concerned Subsidiary/CIL HQ for 
a period of minimum one year from the date of issue of such letter. 
In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 



JV/Partnership firm. 
 

27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 
 

 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE AND 
ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the 
justified rates decided by the owner.   
 
The abnormally low rate items are those whose quoted rates are less than 20% of the justified 
rates decided by the owner.   
 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and (ii) 
abnormally low rate items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25% in respect of works executed below plinth level and 
10% in respect of works executed above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate 
based on prevalent market rate of materials and labouranalysed as per standard analysis of 
rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained above 
would be made on the basis of the new analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be 
permitted below 25% for the items below plinth level and below 10% for the items above 
plinth level of the agreement schedule quantity, but in exceptional cases with written consent 
of Engineer-in-Charge arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for 
percentage rate tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to 
foundation, unless otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / 

tanks and other elevated structures: all works up to 1.2 metres above the ground 
level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 
metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 level 
whichever is lower. 

f) For Roads, all items of excavation and filling including treatment of sub base.  
  
28. AWARD CRITERIA 

 
28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has 
been determined to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated acceptable Bid Price, provided that such Bidder has been 
determined to be: 

 a.   eligible in accordance with the provisions of Clause 2; and 



 b.   qualified in accordance with the provisions of Clause 3. 
 
29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY  OR ALL BIDS 

 
29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject 
any Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

 
30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the 
Employer electronically online on the e-procurement portal of CIL prior to expiration of the 
Bid validity period. This letter (hereinafter and in the Conditions of Contract called the 
"Letter of Acceptance") will state the sum that the Employer will pay the Contractor in 
consideration of the execution and completion of the Works by the Contractor as prescribed 
by the Contract (hereinafter and in the Contract called "the Contract Price"). 
The offline communication of LOA shall not be mandatory. 
 
30.2 The notification of award (LOA/Work Order) will constitute the formation of the 
Contract. 
 
The works should be completed as per period specified in the NIT from the Date of 
Commencement as defined in Clause 6.0 of General Terms and Condition. 
 
30.3 The Agreement will incorporate all agreements between the Employer and the 
successful Bidder, work programme etc. within 30(thirty)days following the notification of 
award along with the letter of Acceptance and / or Work Order issued by department. 
 
In case of failure to enter in to agreement within specified period or extended period on the 
written request of the bidder, if any, the department will take action as prescribed in 
Guidelines on Debarment of firms from Bidding along with forfeiture of Earnest Money. The 
bidder will also debarred from participating in re-tender. 
 
No payment for the work shall be made before execution of this agreement. 
30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to 
non-qualified bidder online and the Earnest Money shall be refunded to unsuccessful bidders 
as per relevant clauses. 
 
30.5 The contractor shall enter into and execute contract agreement in the prescribed form 
on non-judicial stamp paper in accordance with the relevant law of the State/Union of India. 
The cost of the stamp papers for the contract agreement shall be borne by the contractor. 
Two sets of contract document/agreements shall be prepared and signed by both the parties 
One of the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy 
will be supplied to the contractor free of cost and the original is to be retained by the 
company. For any additional copy, additional cost to be charged.  
 
All additional copies should be certified by the Engineer-in-Charge.   
 
The contractor shall keep copy of these documents on the site/place of work in proper 
manner so that these are available for inspection at all reasonable times by the Engineer-in-
charge, his representatives or any other officials authorized by the company for the purpose. 
 



The contract document shall not be used by the contractor for any purpose other than this 
contract and the contractor shall ensure that all persons employed for this contract strictly 
adhere to this and maintain secrecy, as required of such documents. 

 
31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
31.1 Security Deposit shall consist of two parts;  

a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.     

  The security deposit shall bear no interest.  
 For details refer cl.4 of General Terms of Conditions. 

 
32. EMPLOYMENT OF  LABOUR 

 
32.1 Contractors are to employ, to the extent possible (as per policy decision of the company 
valid from time to time), local project affected people and pay wages not less than the 
minimum wages as per minimum Wages Act or such other legislations or award of the 
minimum wage fixed by respective State Govt. or Central Govt. as may be in force. 
 
Payment of Provident Fund for the workmen employed by him for the work as per the Law 
prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 
responsibility of the contractor.  
The contractor needs to ensure that the employee has become a member of any of the 
provident fund as the case may be and the unique membership number of the CMPF/EPF or 
Allied Scheme needs to be submitted to Employer.  
In addition to the above, the Contractor shall provide a copy of the updated passbook having 
entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the 
competent authority annually /as and when asked. Bidder shall also submit copies of statutory 
returns. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 
applicable shall be reimbursed to the contractor on production of proof of payment limited to 
the maximum likely number of workmen to be deployed as indicated in the tender document. 
Such payments shall be made on quarterly basis and shall not be included in the Contract 
Value. 
 
32.2 The bidder shall also comply with statutory requirements of various acts including 
CL(R&A) Act. 
 
32.3 The contractor’s workmen shall be paid through Bank. 
 
32.4The contractors shall register themselves on the Contract Labour Payment Management 
Portal (CLPMP) of CIL within 30 days of issue of work order and will have to enter and update 
periodically the following details in the portal: 
a. Work Order details 
b. Details of Contractor workers and payment of wages in respect of each Work Order each 
month. 
 
32.5 All the contract workers shall be covered with the Bio-metric attendance system for 
payment of wages. 
 



NOTE: In case company decides/ circulates separate wages for underground works / for works 
within mine premises, the same may be allowed based on appropriate circular. Clause 32.1 
shall stand amended to this extent before notification of bid. 
 

33. LEGAL JURISDICTION 
 

35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent 
contract awarded based on the bid shall be subject to the jurisdiction of local court only where 
the subject work is to be executed. 

34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 
 

i) The bidders will download the Bid documents from the website. The company shall 
not be responsible for any delay/ difficulties/ inaccessibility of the downloading facility 
for any reason whatsoever. The downloading facility shall be available as soon as the bid 
is notified. 

ii) The bid document as available online on the e-procurement of CIL shall always prevail 
and will be binding on the Bidders. Any claim on account of any deviation with respect to 
this online Bid document from the Bidder side shall not be entertained.  

 
35. E-PAYMENT 

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the Bank 
and Branch Code along with the Bid. Successful bidders/ Bidders are required to submit an 
Authorization form duly signed for e-payment to them. Enclosed Annexure be filled in and 
submitted along with the Bid. 

 
36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST more than Rs. 200 lakhs/ as 

decided by CIL/ Subsidiary). 
Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre-
contract integrity pact as per enclosed format along with the bid. 
 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 
Prior approval in writing of the Company shall be obtained before any change is made in the 
constitution of the contracting agency. If prior approval is not obtained the same will be 
treated as a breach of contract. 

38. MISCELLANEOUS. 
The bidders should fill the bid document properly and carefully. They should avoid quoting 
absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives are synonymous. Provisions related to instructions to bidder shall be a part of 
agreement. 

 
  



CONDITIONS OF CONTRACT 
 

GENERAL TERMS AND CONDITIONS 
 

1.  Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, 
means the Central Coalfields Limited, represented at Head Quarters of the Company by 
the General Manager (Civil) or his authorized representatives or any other officer 
specially deputed for the purpose who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the 
Company to function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) 
means an offer to supply goods, services or execution of works made in accordance 
with the terms and conditions set out in a document inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any eligible person or firm or company, including a Joint Venture (that 
is an association of several persons, or firms or companies), participating in a 
procurement process with a Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain contexts) 
means a security from a bidder securing obligations resulting from a prospective 
contract award with the intention to avoid: the withdrawal or modification of an offer 
within the validity of the bid, after the deadline for submission of such documents; 
failure to sign the contract or failure to provide the required security for the 
performance of the contract after an offer has been accepted; or failure to comply with 
any other condition precedent to signing the contract specified in the tender 
documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, services or 
works offered for procurement, meets the minimum local content as prescribed for 
‘Class-I local supplier’ under the Public Procurement (Preference to Make in India), 
Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, services or 
works offered for procurement, meets the minimum local content as prescribed for 
‘Class-II local supplier’ but less than that prescribed for ‘Class-I local supplier’ under the 
Public Procurement (Preference to Make in India), Order 2017. 

viii)  “Local Content” means the amount of value added in India which shall, unless 
otherwise prescribed by the Nodal Ministry, be the total value of the item procured 
(excluding net domestic indirect taxes) minus the value of imported content in the item 
(including all customs duties) as a proportion of the total value, in percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content less than that prescribed for ‘Class-II 
local supplier’ under the Public Procurement (Preference to Make in India), Order 2017. 

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for proposals’ 
in certain contexts) means a document and any amendment thereto published or 
notified by the Procuring Entity, which informs the potential bidders that it intends to 
procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 



xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or 
‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for other 
services’ under certain contexts), means an agreement relating to the subject matter of 
procurement, entered into between the Procuring Entity and the supplier, service 
provider or contractor on mutually acceptable terms and conditions and which are in 
compliance with all the relevant provisions of the laws of the country. The term 
“contract” will also include “rate contract’ and “framework contract”.  

The agreement shall include the notice inviting tender, the tender/bid as accepted by 
the company, the work order issued to the contractor, and the formal contract 
agreement executed between the company and the contractor together with the 
documents referred to therein including general terms and conditions, special 
conditions, if any, frozen terms and conditions/technical parameters/scope of work and 
revised offer, if any, specifications, drawings, including those to be submitted during 
progress of work, schedule of quantities with rates and amounts.  

Until the formal agreement is signed between the Owner and contractor, LOA/Work 
order together with contract document accepted by the bidder (i.e., bid/ tender/ 
proposal/ offer) shall constitute the contract.  

xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder 
/bidders who has/have deposited the necessary Earnest money and has/have been 
given written intimation about the acceptance of tender and shall include legal 
representative of such individual or persons composing a firm or a company or the 
successors and permitted assignees of such individual, firm or Company, as the case 
may be and any constitutional, or otherwise change of which shall have prior approval 
of the employer. 

xiv) "Site" means the land and places including any building and erection thereon, over, 
under, in or through which the Permanent works or Temporary works designed by the 
Engineer-in-Charge are to be executed and any other lands and places provided by the 
Employer for working space or any other purpose as may be specifically designated in 
the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct contract 
with Contractor either on piece rate, item rate, time rate or any other basis and it 
includes one who furnishes work to a special design according to the plans or 
specifications of this work but does not include one who merely supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes an 
authorized representative of the company or any other person or body of persons 
empowered on its behalf by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the Civil 
Engineering cadre/ discipline who is competent to direct supervisors and authorised to 
be in charge of the works for the purpose of this contract. The Engineer-in-Charge 
/Designated Officer in Charge, who is of an appropriate seniority, will be responsible for 
supervising and administering the contract, certifying payments due to the contractor, 
valuing variations to the contract, awarding extension of time and valuing 
compensation events. The Engineer-in-Charge /Designated Officer in Charge may 
further appoint his representatives i.e. another person/Project Manager or any other 
competent person and notify to the contractor who is directly responsible for 
supervising the work being executed at the site, on his behalf under their Delegation of 
Powers of the company. However, overall responsibility, as far as the contract is 
concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.  

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 



xix) The "Work" shall mean the works required to be executed in accordance with the 
contract/work order or parts thereof as the case may be and shall include all extra or 
additional, altered or substituted works or any work of emergent nature, which in the 
opinion of the Engineer-in-charge, become necessary during the progress of the works 
to obviate any risk or accident or failure or become necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of 
rates prescribed by the company and the amendments issued from time to time. 

xxi) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender is 
accepted by the company. 

b) in the case of other types of contracts the total sum arrived at based on the individual 
rate(s) / percentage rate(s)quoted by the tenderer for the various items shown in 
the Schedule of Quantities" of the tender document as accepted by the Company 
with or without any alteration as the case may be. 

xxii) "Written notice" shall mean a notice or communication in writing and shall be deemed 
to have been duly served if delivered in person to the individual or to a member of the 
contractors firm or to an office of the company for whom it is intended, or if delivered 
at or sent by registered mail / e-mail to the last business address known to him who 
gives the notice. 

xxiii) "The constructional plant" means all appliances, tools, plants or machinery of 
whatsoever nature required in or about the execution, completion or maintenance of 
the works but does not include materials or other things intended to form part of the 
permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that 
his tender has been accepted in accordance with the provisions contained in that letter. 

xxv) "Department" means the Civil Engineering Department of   Coal India Limited or any of 
its subsidiary companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or 
Provincial Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where the 
context so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid 
document , if any, as a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance of 
the tender to start the work, 

b.  subsequent working drawings furnished by the owner in phases during progress 
of the work, and 

c. drawings, if any, submitted by the contractor as per provision of the contract and 
duly approved by the owner. 

xxix) "Codes" shall mean the following, including the latest amendments, and/or 
replacements, if any : 

a. Bureau of Indian Standards relevant to the works under the contract and their 
specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 
c. Indian Mines Act and Rules and Regulations made there under. 
d. Any other Act, rule and regulations applicable for employment of labour, safety 

provisions, payment of provident fund and compensation, insurance etc. 



 
2. Contract Documents and Miscellaneous Provisions: 
 

The following documents shall constitute the contract documents: 
i) Articles of Agreement. 
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of 
contract incorporated in the tender document issued to the bidder. 
iii) Notice Inviting Tender and Instructions to Bidders.     
iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms 
& Conditions, Special Terms & Conditions and Commercial Terms &Conditions etc. as 
applicable. 
v) Frozen terms & conditions / technical parameters and revised offer, if any. 
vi) Specifications/ scope of Work, if any. 
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 
viii) Contract drawings and work programme. 
ix)  Safety Code etc. forming part of the tender, 
x)  Integrity Pact ( If applicable ). 
(xi) Guidelines on Debarment of firms from Bidding. 
(xii) Code of Integrity for Public Procurement (CIPP) 
(xiii) Any other document if required. 
 

 2.1The contractor shall enter into and execute contract agreement in the prescribed form. 
The cost of the stamp papers for the contract agreement shall be borne by the contractor. 
Two sets of contract document/agreements shall be prepared and signed by both the parties 
one of the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy will 
be supplied to the contractor free of cost and the original is to be retained by the company. 
For additional copy, cost to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge.  
 
The contractor shall keep copy of these documents on the site/place of work in proper 
manner so that these are available for inspection at all reasonable times by the Engineer-in-
charge, his representatives or any other officials authorized by the company for the purpose. 
 
2.2The contract document shall not be used by the contractor for any purpose other than 
this contract and the contractor shall ensure that all persons employed for this contract 
strictly adhere to this and maintain secrecy, as required of such documents. 
 

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction 
in all matter arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time to 
time propose any addition or deletion from any such list and will submit proposals in this 
regard to the Engineer-in–Charge / Designated Officer in charge for approval well in advance 
so as not to impede the progress of work. Such approval of the Engineer-in-Charge / 
Designated Officer in Charge will not relieve the contractor from any of his obligations, duties 
and responsibilities under the contract. The total value of subcontracted work should not 
exceed 25% of the contract price specified in the contract. Procurement of material, hiring of 
equipment or engagement of labour will not mean sub-contracting. 
 
2.5Acceptance of Offer: 
 



“Letter of Acceptance”- is an acceptance of offer by the company.  It shall be communicated 
electronically through e-procurement portal of CIL to the successful bidder and shall make 
the binding Contract with the Company.  
 
Simultaneously the original copy of LOA may also be sent to the Bidder through 
registered/speed post. The offline communication of LOA, shall not be mandatory. 
 

3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one 
another and in case of discrepancy between schedule of quantity, the specifications and/or 
drawing, the following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 
b) Particular specification and special conditions, if any  
c) Drawings. 
d) General specifications. 
e) BIS Specifications. 
 

3.1In the event of varying or conflicting provision in any of the document(s) forming part of 
the contract, the Accepting Authority's decision/clarification shall hold good with regard to 
the intention of the document or contract as the case may be. 
 
3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, 
shall not vitiate the contract or release the contractor from discharging his obligations under 
the contract including execution of work according to the Drawings and Specifications forming 
part of the particular contract document.  
 

4.00 Security Deposit: 
 

4.1 Security Deposit shall consist of two parts;  
a) Performance Security to be submitted at award of work and 
b) Retention Money to be recovered from running bills.      

                       The security deposit shall bear no interest.  
4.2 Performance Security should be 5% of contract amountexcluding GSTand should be submitted within 
21 days of issuance of LOA by the successful bidder in any of the form given below: 

 
 Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the 

LOA/WO. 
 

 A Bank Guarantee in the form given in the bid document from any Scheduled Commercial bank (i.e. 
Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding 
Co-operative banks or Regional Rural Banks). The BG issued by outstation bank shall be operative at 
its local branch at …….. or branch at…………………….. 

     Bank Guarantee against Performance Security shall be applicable if the amount of Performance 
Security    

             exceeds Rs. 5.0 lakhs.  
   
 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour 

of owner 
The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security/ 1st part of security deposit. 
 
The bid security deposited may be adjusted against the Performance security (1st part of security 
deposit) at bidder’s option. 
 



If performance security is provided by the successful bidder in the form of bank guarantee it 
shall be issued either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 
(b) by a foreign bank located in India and acceptable to the employer.  

 
BG of scheduled commercial bank located in India and acceptable to the company should only 
be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond 
the period of contract /extended contract period (if any)”, whichever is more. 
 

The BG (If performance security is provided by the successful bidder in the form of bank 
guarantee) issued by issuing bank on behalf of the bidder in favourof“ ,” shall be in paper 
form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. 
Issuing Bank should send the underlying confirmation message in IFN760COV or IFN767COV 
message type for getting the BG advised through our bank. Also  issuing bank 
shouldmention“ ” in field no. “7037” of IFN760COV or 
IFN767COV. The message will be sent to the beneficiary bank through SFMS. The details of 
beneficiary Bank for issue of BG through SFMS Platform is furnishedbelow:- 
Name of Bank: ________ 
Branch: _____________ 
IFSC Code: ____________ 
Account No. ______________ 
Customer ID: ____________ 

 
 
Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank 
to Civil Engineering Division of CIL/Subsidiary. 
 

In case the successful bidder fails to submit the Performance Security within the stipulated time 
then the award of work may be cancelled with forfeiture of the bid security/earnest money. 
 
Additionally, the company shall debar such defaulting contractor from participating in future 
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of 
issue of such letter. 
 
When validity of BG is about to expire, the contractor has to extend the validity of BG, if 
required.  If the validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary 
shall be at liberty to encash the BG. 
 
In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more 
partners of the joint venture. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners 
of JV/Partnership firm.  
 
Submission of Performance Security is not required for tenders having Estimated Value put to 
tender uptoRs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released 
within 14 days of the issue of defect liability certificate (taking over certificate with a list of 
defects). 
 
“Note (Not part of tender document):- 

In the above case, debarment shall be done as per Guidelines on Debarment of firms from 
Bidding. 



 
4.3     5%Performance Security should be refunded within 14 days of the issue of defect liability 
certificate(taking over certificate with a list of defects). 
 
4.4 5% of work value excluding GST shall be retained from all running on account bills. This shall be treated 
as retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 
contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the condition that 
amount of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs.  
 
However, Bank Guarantee against retention money shall be with suitable validity based on nature 
of work which shall be 90 days beyond the defect liability period, but in no case less than the 
period of one year.    

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee 
shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as 
are due and payable by the contractor to the company as may be determined in terms of the 
contract, and the amount appropriated from the security deposit shall have to be restored by 
further deduction from the contractors subsequent on account running bills, if any. 
 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's 
right to deduct/ appropriate its due against the contractor under this contract or under any other 
contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over certificate 
with a list of defects) by the Engineer-in-charge, firsthalfpartof the security deposit remaining 
with the company 

 
     (i.e. Performance Security) shall be refunded as elaborated at Cl. No.4.07.3. 

 
The other halfsecond part(i.e.Retention Money) shall be refunded to the contractor after issue 
of No Defect Certificate by the Engineer-in-Charge  on the expiry of Defect Liability Period of six 
months , subject to the following conditions: 
 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking 
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-Charge 
within the said defect liability period of six months or on its due extension till completion of 
the rectification works as required. 

 
b) In the case of building work or other work of similar nature, the refund shall be made on the 
expiry of the said six months period or at the end of one full monsoon period i.e. June to 
September, whichever is later in point of time and any defects such as leakages in roof, 
effloresces in walls, dampness, defects in drainage etc. should be rectified to the satisfaction of 
Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where 
question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank 
cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and 



retention money (second part of bid security) can be released simultaneously after completion 
of work and taking over by department.  

 

4.8Additional performance security: (applicable for item rate as well as percentage rate tenders): 

Additional performance security shall be applicable if the bid price is below 15% of the justified 
price, finalized by the owner. The amount of such additional performance security shall be the 
difference between 85% of the owner's justified price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 
labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder. 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the 
successful bidder. 

Failure to submit such additional performance security shall result into cancellation of the contract 
with forfeiture of earnest money. 

Additionally, the company shall ban such defaulting contractor from participating in future tenders 
in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of such 
letter. 

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of 
JV/Partnership firm. 

This additional performance security will not carry any interest and shall be released in the 
following manner: 

1. 30% of Additional performance security will be released after 60% of the total work is 
completed. 

2. 50% of Additional performance security will be released after 80% of the total work is 
completed. 

3. 100% of Additional performance security will be released after total work is completed. 

Additional performance security may be furnished in the shape of BG or any of the forms as 
applicable for performance security. 

The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of one 
year or ninety days beyond the period of contract /extended contract period (if any), whichever is 
more. 

        Consideration of Abnormally Low Bids 
In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications 
from the lowest bidder(s), including detailed price analyses of its bid price in relation to 
scope, schedule, allocation of risks and responsibilities, and any other requirements of the bid 
documents. If, after evaluating the price analysis, CIL/ Subsidiary determines that the 
bidder(s) has substantially failed to demonstrate its capability to deliver the contract at the 
offered price, CIL/ Subsidiary may reject the bid / Proposal. 
 

 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only 
when relevant item exists in the contract and shall be for 10% of value of such items (excluding 
GST) in the contract or for 10% of value of contract (excluding GST) with such specialized items 
only). 
 

a) For some  specialized items of work such as anti-termite treatment, waterproofing work, kiln 
seasoned and chemically treated wooden shutters, or any other item of work deemed  as such 
‘specialized’  by Engineer-in-Charge that are entrusted to specialized firms or contractors who 
associate specialized agencies, the contractor / firm executing the work should be asked to give 
a specific guarantee that they shall be responsible for removal of any defects cropping up in 



these works executed by them during the guarantee period. The form of the guarantee to be 
executed by the contractors shall be as enclosed. 

 
b) 10%Security deposit (performance security and retention money) deposited / deducted from 
the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of 
Guarantee period.  The security amount relevant to the item(s) of work, may be released after 
12 months of completion of work against equivalent BG  and furnishing Guarantee as at (a) 
above. 
 

4.10 Refund of security deposit for contracts with supply installation and commissioning of 
equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant item 
exists in the contract) 
 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as 
well as Mechanical and Electrical works. For such works,10% assecurity deposit (i.e. 
performance security and retention money)- deposited / deducted from the bills of the 
contractors shall be refunded to him after expiry of guarantee period, which will be one year 
from the date of commissioning of equipment/ completion of work and/or rectification of any 
defect which may be detected in the individual equipment for the whole system under the 
contract, whichever is later.  
 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be 
issued/ revalidated in the name of the owner by the contractual agency and will be covered 
with relevant counter guarantee. 
Bank guarantees furnished against Performance Security and Retention Money shall be 
validated for a period 90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant to 
indicate the extent of the work and to provide a uniform basis for tendering and any variation 
either by addition or omission shall not vitiate the contract. 
The variation register may be maintained in SAP in electronic form to have a proper control 
over variations. 
 
5.1 The company through its Engineer-in-Charge or his representative shall, without radically 
changing the original scope and nature of the work, under contract, have power to make any 
alterations in or additions to or substitution of the original specifications, drawings, designs 
and instructions that may appear to be necessary or advisable during the progress of the 
work.  
 
The contractor shall be bound to carry out the work(s) in accordance with the instructions 
given to him in writing by the Engineer-in-Charge or his representative on behalf of the 
company. Such altered or additional or substituted work, which shall form part of the original 
contract, shall be carried out by the contractor on the same terms and conditions in all 
respects on which they agreed to do the main work and at the same rate/rates as are 
specified in the contract/ work-order. In case there are changes in ground levels from those 
shown in the approved drawings, they shall be agreed in writing, jointly by the contractor and 
EIC. 
 
5.2 The right is reserved to cancel any items of work included in the contract agreement or 
portion thereof in any stage of execution if found necessary to the work and such omission 



shall not be a waiver of any condition of the contract nor invalidate any of the provisions 
thereof. 
 
5.3 If the additional, altered or substituted work includes any class of work for which 
rate/rates is/are not specified in the contract/work order, rates for such items shall be 
determined by the Engineer-in-Charge as follows: 

               a) In the case of percentage tenders, if the rate for the extra item of work executed is 
available in the company's approved SOR, it will be paid at the schedule rate plus or 
minus the accepted percentage as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the rate for 
such extra item(s) shall be dealt as at (c) below.   
 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for 
similar item or near similar item / class of work available in the agreement schedule of 
work or by analysis of rates as at below and the lower rate out of the above two shall be 
considered. 
 
In case of composite item rate tenders, where two or more schedule of quantities for 
similar item description may form part of the contract, the applicable rates shall be taken 
from the Schedule of Quantities of that particular part in which the deviation is involved, 
failing that at the lowest applicable rate for the similar item of work in the other 
schedule of quantities.       
 
For derivation of rates based on analysis, the same shall be done by analysis on prevalent 
market rate of materials and labour based on standard norms of analysis of rate of 
C.P.W.D/ N.B.O.   
 
c) In the case of extra item(s) that are completely new, and are in addition to the items 
contained in the contract, the contractor may within 15 days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis. The Engineer-in-
Charge shall determine the rate(s) by analysis based on prevalent market rate of material 
and labour and on standard norms of analysis of rate of CPWD / NBO.  
 
d) In case of combined tender with partly item rate for non-schedule items & partly 
percentage tenders for SOR items, the rate for extra item shall be derived as at (b)  & (c) 
above in case of non-schedule items rates and in case of percentage rates for SOR items 
the rate for extra item shall be derived as at (a) above.     
 
In case of any difference between the contractor and the Engineer-In Charge as to the 
fixation of rates, the matter shall be referred to the accepting authority of the company 
i.e. GM(C) of the company or Staff Officer(C) for the work awarded at Company Hqrs. level 
and Area level respectively, whose decision shall be final and binding on the contractor.    

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the 
contract nor invalidate any of the provision thereof provided that a deviation estimate / 
revised estimate / supplementary agreement for the item(s) involved is made. Such approval 
shall be from appropriate authority. 

 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 
agreement schedule] shall be made in the contractors running on account bills, till the revised 
estimate / deviation estimate regularizing these items are sanctioned by the competent 
authority of the company, at the provisional rates and shall not exceed : 
 



a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority 
of the company i.e. GM(C) of the company or SO(C) of the Area, if the rate is directly 
available in the SOR of the company/ if the rate is derived from available rate of BOQ. 
 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of 
the company, i.e. GM(C) of the company or SO(C) of the Area , if it is analysed item rates 
based on prevalent market rates of materials and labour following CPWD / NBO norms. 
 
Total payment for such extra items of work shall not exceed 10% of work order / 
agreement value / approved deviation estimate value. Also total payment including extra 
items of work shall not exceed the work order / agreement / approved deviation 
estimate value. 

 
5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY HIGH RATE 
AND ABNORMALLY LOW RATE ITEMS. 
 
The abnormally high rate items are those whose quoted rates are more than 20% of the 
justified rates decided by the owner.   

 
The abnormally low rate items are those whose quoted rates are less than 20% of the 
justified rates decided by the owner.   

 
In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and (ii) 
abnormally low rate items, shall become operative under the following circumstances:-  
 
For increase in quantity of more than 25% in respect of works executed below plinth level 
and 10% in respect of works executed above plinth level.  
 
Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate 
based on prevalent market rate of materials and labouranalysed as per standard analysis of 
rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained 
above would be made on the basis of the new analysed rate.  
 
The variation in quantity of abnormally low rate items for item rate tenders shall not be 
permitted below 25% for the items below plinth level and below 10% for the items above 
plinth level of the agreement schedule quantity, but in exceptional cases with written 
consent of Engineer-in-Charge arising out of technical necessity. 
 
The above provisions shall be applicable for item rate tenders only and not applicable for 
percentage rate tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to 
foundation, unless otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 
whichever is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed level. 
c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / 

tanks and other elevated structures: all works up to 1.2 metres above the ground 
level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 
metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 level 
whichever is lower. 



 
For Roads, all items of excavation and filling including treatment of sub base. 
 
5.7 The time of completion of the originally contracted work shall be extended by the 
company in the event of any deviation resulting in additional cost over the awarded value, if 
requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted 
work (in value) bears to the original tendered value plus. 
 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 
 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the 
company, shall have power to omit any part of the work in case of non-availability of a portion 
of the site or for any other reason and the contractor shall be bound to carry out the rest of 
the work in accordance with the instructions given by the Engineer-in-Charge. No claim from 
the Contractor shall be entertained/ accepted on these grounds. 
 
5.9 In the event of any deviation being ordered which in the opinion of the contractor changes 
radically the original scope/nature of the contract, the contractor shall under no 
circumstances suspend the work, either original or altered or substituted, and the 
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such 
deviations shall be resolved separately with the company as per the procedures/ norms laid 
down hereafter. 
 
5.10Extension of AMC contracts (applicable only for AMC contracts)-  
The AMC Contracts shall be normally for two years or as specified in the NIT from the date of 
commencement. However, in exceptional cases of exigencies, CIL/Subsidiary reserves the right 
to Extend the Contract for a period of 30% of the contract period as specified in NIT or for a 
period of 08 months, whichever is lesser after due appraisal of performance at the end of the 
Contract on the same terms and conditions.    

 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

 
Time is the essence of the contract and as such all works shall be completed within the time 
stipulated in the contract/ work order. The work shall, throughout the stipulated period of 
contract, be carried out with all due diligence on the part of the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-
Charge and the contractor shall agree upon a detailed time and progress chart prepared based 
on BAR CHART/ PERT CPM techniques on the basis of a construction schedule submitted by 
the contractor at the time of executing contract showing the order in which the work is 
proposed to be carried out within the time specified in the LOA /work order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender 
or 7(seven) days after handing over the site of work or handing over reasonable number of 
working drawings to the contractor or the period of mobilization allowed in the work order for 
starting the work in special circumstances, whichever is later. However, the Date of 
Commencement may be decided with mutual consent with the Contractor prior to the date as 
prescribed above. 
 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in 
commencing the work within the aforesaid time limit, the company shall, without prejudice to 
any other right or remedy, be at liberty, by giving 15 day’s notice in writing to the contractor 



to commence the work, failing which to forfeit the Earnest Money deposited by him and to 
rescind the Letter of Acceptance of Tender/Work Order and also to debar the contractor to 
take part in the future re-tender.  
 
The Company may debar such defaulting Contractors from participating in future Tenders for 
a minimum period of 12(twelve) months. 
 
6.2 If the contractor fails to complete the work and clear the site on or before the date of 
completion or extended date of completion, he shall without prejudice to any other right or 
remedy available under the law to the company on account of such breach, pay as 
compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract amountexcluding GST 
whichever is less, per weekor part of the weekof delay 

OR 
ii) ½ % of the contract-value(excluding GST) of group of items/ revised completion value of 
group of items whichever is less, per week or part of the weekof delay, for which a separate 
period of completion is originally given. 
 
The aggregate of such compensation/ compensations shall not exceed:  
 
i) 10% (ten) percent of the total amount of the contract/ Revised contract amount excluding 
GST, whichever is less. 

OR 
ii) 10% of the contract-value (excluding GST)of group of items/ revised completion value of 
group of items whichever is less, for which a separate period of completion is originally given.   
 
The amount of compensation may be adjusted or set off against any sum payable to the 
contractor under this or any other contract with the company.  
 

The LD will be applicable on the price(excluding GST) as varied by the operation of the Price 
Variation Clause i.e. price variation amount(excluding GST) shall be added/ deducted to the 
contract price(excluding GST) for deriving the LD. 

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 
reasonable time after the specified time of completion, may allow further extension of time 
at its discretion with or without the levy of L.D. In the event of extension granted being with 
L.D, the company will be entitled without prejudice to any other right or remedy available in 
that behalf, to recover from the contractor as agreed damages equivalent to half percent of 
the contract amount/ Revised Contract amount of the worksexcluding GSTwhichever is less 
for each week or part of the week subject to a ceiling as described at Cl.6.2. 

 
6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in 
the event of failure on the part of the contractor to complete work within further extension 
of time allowed as aforesaid, shall be entitled, without prejudice to any other right, or 
remedy available in that behalf, to rescind the contract. 
 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 
 
6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or 
both, the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. 



Additionally, the contractor shall be debarred from participating in the future tenders for a 
minimum period of 12 months. 
 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other 
charges (except EMD) from the supplier/vendor, the same will be recovered along with GST (if 
applicable)excluding GSTand the amount shall be adjusted with the payment to be made to 
the supplier/vendor against their bill/invoice or any other dues. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request 
received from the contractor indicating valid and acceptable reasons if the entire work is 
completed within the date as specified in the contract/work order or as validly extended date 
without stipulating any compensation for delay.   
 
6.4 Extension of Contract Time for completion 

 
A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts 

of public enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, 
epidemics, strikes, lockouts or acts of God come under the legal concept of Force 
Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM conditions are 
condonable by the other party without any right to termination or damages, provided, 
notice of the happening of any such event is given by the affected party to the other 
within 30 (thirty) days from the date of occurrence duly certified by the local chamber of 
commerce or statutory authorities, the beginning and end of FM occurrence and 
cessation of such Force Majeure condition. Works under the contract shall be resumed as 
soon as practicable after such event has come to an end or ceased to exist.  

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension 
in completion date for a period exceeding the period of delay attributable to the clauses 
of Force Majeure and neither company shall be liable to pay nor bidder / contractor shall 
be liable to claim extra cost (like increase in rates, remobilization advance, idle charges 
for labour and materials etc.) provided it is mutually established that Force majeure 
conditions did actually exists. 

 
B.  Delays in Execution 

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous 
circumstances, extra effort or developments beyond the control of CIL/Subsidiary or the 
tenderer and it is sometimes difficult to apportion credit or responsibility. The contractor 
may experience delay or disruption due to his own actions or inaction, those of his sub-
contractor or other contractors, those of CIL/Subsidiary or the engineer, or other causes. 
Such delays expose the non-performing party to various sanctions under the contract. 
These sanctions include extension of time, damages or default termination of the contract. 
While examining the request of the contractor for extension of time, the engineer shall 
consider all circumstances and categorise the delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, 
floods, and so on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of 
responsibility on CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of 
responsibility on the contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap each 
other. The delays may be attributable to CIL/Subsidiary or the contractor or none, 



and fall in above categories. The eligibility for extension of time (EOT) should be 
determined by plotting each contributing concurrent delay on the critical path. 
CIL/Subsidiary should see that the concurrent delays do not result in unnecessary 
extra extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the 
contractor is eligible for time extension but also whether sanctions, such as Liquidated 
Damage (LD) or default termination, can be imposed on the contractor. 

 
D. The time for completion of the work will be specified in the contract and it is understood 

that the completion of work within the time specified is an essential part of this contract. 
While ascertaining the reasons for delay beyond the control of the control of contractor, 
the following delays shall be considered as “Hinderance”:- 

a. Excusable delays 
b. Compensable delays 
c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused by any of 

the following reasons, then the contractor immediately upon the occurrence of such 
delay shall give notice in writing to the Engineer-in-Charge and he shall be allowed a 
reasonable extension of time for completion in respect of delay caused by any of the 
below-mentioned circumstances- 

 
a)    Force Majeure as defined at 6.4(A);  
b)   Abnormally bad weather. 
c)  Non-availability of stores which are the responsibility of the company to supply as per 

contract. 
d)  Non-availability of working drawings in time, which are to be made available by the 

company as per contract during progress of the work. 
e)  Delay on the part of the contractors or tradesmen engaged by the company  not 

forming part  of the contract, holding up further progress of the work. 
f)  Non-availability or breakdown of tools and plant to be made available or made 

available by the company. 
g)  The execution of any modified or additional items of work or excess quantity of work.           
h)  Any other causes which, at the sole discretion of the company, is beyond the control 

of the contractor 
i) Delay caused by any written instruction of the Engineer in Charge. 
j) Any circumstances which are wholly beyond the control of the contractor and 

unavoidable 
k) Increase in the overall value of work. The time of completion of the work shall, in the 

event of any deviation resulting in additional cost over the tendered value sum being 
ordered, be extended, if requested by the contractor as follows: 
 i. In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus. 
 ii. 25% of the time calculated in i) above or such further additional time as may be 

considered reasonable by the Engineer -in –Charge. 
l) Portion of Concurrent delays as decided judiciously by the EIC 

 
F. HINDERANCE REGISTER shall be maintained by both department and the contractor at 

site to record the various hindrances encountered during the course of execution. 
 
Hindrance register will be signed by both the parties. The contractor may also record his 
observations in the Hindrance Register. In case the contractor has a different opinion for 
hindrance and a dispute arises then the matter would be referred to the EIC and or the 



next higher authority whose decision would be final & binding on the contractor & the 
decision to be communicated within 15 days.      

 
G. Interim Extension of completion time may be granted by Tender Accepting Authority 

limited to GM(Civil)/HoD for HQ works and Area GM for area works as per provision of 
clause 6.4.1 below, based on the recommendation of the Engineer-in-Charge of the work 
during the course of execution of work reserving the right to impose/waive the clause 
relating to compensation for delay at the time of granting final extension of time 
depending upon the merit of the case. Final Extension of completion time is to be 
granted by Tender Approving Authority limited to CMD of CIL/ Subsidiary. 

 
6.4.1 General Principles for Granting Extension of Time 

 
i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-Charge 
should specify the time allowed for completion of the work consistent with the magnitude 
and urgency of the work. 
 
ii) The time allowed for carrying out the work as entered in the contract shall be strictly 
observed by the contractor and shall be reckoned from the Date of Commencement of the 
work as given to the contractor. 
 
iii) The work shall throughout the stipulated period of the contract be proceeded with all 
due diligence (time being deemed to be the essence of the contract) on the part of the 
contractor. 
 
iv) To ensure good progress of work during the execution, the contractor shall meticulously 
follow the preset time and progress chart and in the event of slippages in one segment, all 
efforts will be made to liquidate the slippages in the next stages. 
 
v) If the contractor shall desire an extension of time for completion of work on the grounds 
of his having been unavoidably hindered in its execution or on any other grounds as 
mentioned above shall make application to Engineer-In-Charge for extension of contract 
within a reasonable period prior to expiry of Contract Period (Preferably not later than 15 
days prior to expiry of Contract Period). Engineer-In-Charge shall process the proposal based 
on the merit of the case for obtaining approval of Competent Authority. Such extension 
shall be communicated to the contractor in writing by the company through Engineer-in-
Charge before the expiry of Contract Period.  
 
vi) Engineer-in-Charge shall process extension of time for the completion of the work if the 
following conditions are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 
 
b) Such application must state the grounds which hindered the contractor in the execution 
of the work within the stipulated time. 
 
c) Such application must be made within a reasonable period prior to expiry of Contract 
Period (Preferably not later than 15 days prior to expiry of Contract Period). 
 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the 
extension of time are reasonable. 

 
Vii) Deleted 



 
viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of 
time are or not reasonable, is final. If the Engineer-in-Charge is of the opinion that the 
grounds shown by the contractor are not reasonable and declines to process the extension 
of time, the contractor may approach concerned SO(C) /GM (C) /Director (As the case may 
be) whose opinion shall be final and binding on all concerned. 
 
ix) All interim extensions of time shall be granted by Tender Accepting Authority limited to 
GM(Civil)/HoD for HQ works and Area GM for area works and all final extension of time shall 
be granted by Tender Accepting Authority limited to Chairman/ CMD of CIL/ Subsidiary. 
 
Effort should be made to complete the work within the original contract period or extended 
period.  
 
x) In case the contractor does not apply for grant of extension of time before the expiry of 
contract period and the department wants the contractor to continue with the work beyond 
the stipulated date of completion, the Engineer-in-Charge can process proposal for 
extension of time even in the absence of application from the contractor as per the 
following guidelines: 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at 
once make a note of such hindrance in the register kept at site. He should also make a 
report to EIC of the occurrence of such hindrance. 
 
b) The proposal for extension of time should be processed by EIC for obtaining the 

approval of Competent Authority (Ref Cl (ix) above. This should be processed preferably 
15 days prior to the expiry of Contract Period. 

 
c) If the orders of the higher authority are not received in time, he should extend the 

contract before the stipulated date actually expires so that the contract might remain in 
force but while communicating this extension of time, he must inform the contractor 
that this was without prejudice to Company's right to levy compensation under relevant 
clause of the agreement. Such extension of time given by EIC shall be considered as fait-
accompli in future. 

 
xi)       The period during which the contract remains valid is a matter of agreement and if 
the period originally set for the completion of the work comes to an end nothing short of 
agreement of the party can extend the subsistence and validity of the contract. 
 
xii)    When the period fixed for the completion of the contract is about to expire, the 
question of extension of the contract may be considered at the instance of the contractor or 
the Department or of both.  
 
The extension, in order to be binding, will have to be by parties’ agreement, express or 
implied. 
 
It therefore, follows that if the extension of time is issued /granted by the Engineer-in-
Charge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such 
extension of time is accepted by the contractor, either expressly or implied by his actions 
before and subsequent to the date of completion, the extension of time granted by the 
Engineer-in-Charge is valid.  
 
xiii)    It is, therefore, necessary that the Engineer-in-Charge grants extension of time as per 



provisions of the contract even when the contractor does not apply for extension of time in 
order to keep the contract alive. If the contractor refuses to act upon the extension so 
granted by Engineer-in-Charge, it will attract the provisions of appropriate clauses of the 
agreement. 
 
The contractor shall however use his best efforts to prevent or make good the delay by 
putting his endeavors constantly as may be reasonably required of him to the satisfaction of 
the Engineer-in-Charge. 

 
7.   Material Supply & other facilities: 
 

The contractor shall at his own expense, provide all materials required for the work, unless 
otherwise specified and the rates quoted by the contractor shall be for finished work inclusive 
of all materials required for completion of the work as specified in the contract.  
 
* The company may, of its own or at the request of the contractor, supply such materials as 
may be specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 
 
7.1 For the materials which the company has agreed to supply for the contract, the contractor 
shall give in writing of his requirements in accordance with the agreed phased programme to 
the Engineer-in-charge sufficiently in advance.  
 
The value of materials so supplied shall be set off or deducted from the payment to be made 
for the items of work in which such materials have been consumed, or from any sum then due 
or to become due to the contractor thereafter. 

 
7.2*  The company will supply steel both reinforcement and structural and cement at 
the following rates inclusive of all taxes. The contractor shall bear all the cost for 
transportation; handling and storage from the issuing store of the company to contractor's 
work site store. 

 
i)  Reinforcement Steel *:-                 
 a) M.S. Round               : Rs.         
 b) Tor Steel             : Rs.        
 c) Structural Steel    : Rs. 
ii) Cement *                 : Rs.   
 [* delete whichever is notapplicable] 
 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest   
minimum. The wastage allowed from theoretical quantity will be upto a maximum of 5% to 
cover the wastage due to cutting into pieces, bending and other factors. No cut pieces or 
scrap less than 2 mtr. in length will be taken by the department. Efforts should be made to use 
the cut pieces of 2 mtr. or above length as far as possible.  
 
 If the wastage of steel is more than the permissible variation mentioned above the cost of 
excess wastage made by the contractor shall be recovered at double the issue rates indicated 
above, or 115% of prevailing market rate along with GST and any other Tax applicable during 
the period of work, whichever is more. 
 
No allowances shall be entertained on account of Rolling Margin for the steel either issued by 
the department or procured by the contractor. 

 



7.4 If the cement is issued by the department, the variation of 5% will be permitted over the 
theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of 
work above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified 
above, the recovery for the quantity of cement consumed in excess or less than the specified 
quantity shall be made at double the issue rate or 115% of prevailing market rate along with 
GST and any other Tax applicable during the period of work, whichever is more. 
 
7.5 In case the department is not able to supply cement/steel as per the provisions of the 
contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(Civil) of the 
company, the contractor in writing for procurement of cement/ steel from the approved 
sources and the extra on this account including transport charges, if any, over the issue rate 
shall be reimbursed to the contractor on production of authentic documents.  Transportation 
of cement/ steel from the place of purchase to the site of work and proper storage of 
cement/steel at site shall be contractor's responsibility. He should maintain proper account of 
cement/steel issued/procured by him and should allow inspection of his godown and his 
cement/steel account by the concerned Engineer-in-charge or any other authorized officers of 
the company. Contractor should draw materials from the company on the basis of actual 
requirement as assessed by the Engineer-in-Charge on "as and when required" basis. 
 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption 
basis but the Engineer-in-Charge will have the discretion for making full recovery while 
processing a particular bill or asking for the return of the balance materials if the work is not 
progressing satisfactorily. 
 
The contractor shall keep accurate record of materials issued by the company, maintain 
proper account for the materials received and consumed in the work and shall be open to 
check by the Engineer-in-Charge or his authorized representative.  The contractor shall ensure 
that such materials are consumed for the contract works only and the Register for the 
aforesaid account shall be signed both by the representatives of Engineer In Charge and the 
contractor. 
 
7.7 All materials, tools and plants brought to site by the contractor including the materials 
supplied by the company shall be deemed to be held in lien by the company and the 
contractor shall not have the right to remove the same from the site, without the written 
permission of the Engineer-in-Charge.  The company shall not however be liable for any loss, 
theft or damage due to fire or other cause during this period of lien, the responsibility for 
which shall lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing 
under cover as required etc. as may be necessary for the use and keeping the materials in 
good condition. 
 
7.9 Any surplus materials issued by the company, remaining after completion or termination 
of the contract, shall be returned by the contractor at his cost to the place of issue and the 
Engineer-in-Charge shall accept the same at the rate not exceeding the rate at which these 
were originally issued taking into consideration the deterioration or damage, if any, that may 
have been caused during the custody of the contractor. In the event, the contractor fails to 
return the surplus materials out of those supplied by the company, the Engineer-in-Charge 
may, in addition to any other liability which the contractor would incur in this regard, by 
giving notice in writing require the contractor to pay the amount at double the issue rate for 
such unreturned surplus materials or 115% of the prevailing market rate along with GST and 
any other Tax applicable during the period of work, whichever is more. 
 



7.10 On completion or on termination of the contract and on complete recovery of secured 
advance paid by the company, if any, in respect of materials brought to site, the contractor 
with due permission of the Engineer-in-Charge shall be entitled to remove at his expenses all 
surplus materials originally supplied by him and upon such removal, the same shall become 
the property of the contractor. 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials 
obtained for the works from any source (excluding materials supplied by the company) shall 
be borne by the contractor. This clause may be read in conjunction with 13 (ix) of condition of 
contract. 
 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his 
own establishment. However, if available and feasible the company may arrange electricity at 
one point near the work site and necessary recovery of cost of energy consumed will be made 
at rates prescribed by the company from time to time. Energy meter for this purpose shall be 
provided by the contractor. 
 
7.13 The contractor shall arrange necessary water for the work and his own establishment and 
nothing extra will be paid for the same. Such water used by the contractor shall be fit for 
construction purposes.  However, if available and feasible the company may arrange water, at 
the written request of the contractor, to the extent possible, at one point near the work site 
for which recovery @ 1% of the contract valueexcluding GSTof work done will be made from 
the contractor's bills. The contractor shall make his own arrangement of water connection and 
laying of pipe lines from main source of supply. Department do not guarantee to maintain 
uninterrupted supply of water. No claim of damage or refund of water charges will be 
entertained on account of such break down.  

 
7.14   Explosives, detonators and other inflammable materials shall not be used in the 
execution of the work at site by the contractor without prior written permission of the 
Engineer-in-Charge. Transportation and storage of such materials shall be done in specified 
manner in accordance with the law in force. The contractor shall also obtain license under 
such laws for, transportation, storage, use and all other operations, connected with the 
handling of the same. 

 
8.   Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in accordance with the 
contract and shall ensure that the work conforms strictly to the drawings, specifications, (as 
enclosed or in absence of enclosed specifications current CPWD/BIS specifications) 
instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, 
further drawings, detailed instructions/ directions in writing to the contractor. All such 
drawings, instructions/directions shall be consistent with the contract documents and should 
be reasonably inferable there from, along with clarifications/ explanations thereof, if 
necessary. However, the contractor will be solely responsible for design and erection of all 
temporary structures required in connection with the work.  
 
8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid down 
by the company herein and elsewhere will form part of the contract for the purpose of quality 
of works.  
 
8.2 The contractor shall be responsible for correct and complete execution of the work in a 
workman like manner with the materials as per specification which shall be subject to the 
approval of the company. All work under execution in pursuance of the contract shall be open 
to inspection and supervision by the Engineer-in-Charge or by his authorized representative or 



any other official of higher rank or any other person authorized by the company in his behalf 
& the contractor shall allow the same.  

 
8.3 All materials to be provided by the contractor shall be in conformity with the 
specifications/schedule of work as per the contract and the contractor shall furnish proof, if so 
required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 
 
8.4 The contractor shall immediately after the award of work draw up a schedule giving dates 
for submission of samples as required or necessary as per the specification for approval of 
Engineer-in-Charge who shall approve, if found acceptable, promptly so that there is no delay 
in the progress of the work of the contractor or of the work of any of the sub-contractor.    
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test 
with reasonable promptness ensuring conformity of the samples with the required 
specification and complying with the requirements as per contract documents keeping in view 
that the work shall be in accordance with the samples approved by him. The contractor shall 
be bound to furnish fresh sample, if disapproved by the Engineer-in-Charge, for his approval. 
The contractor shall not start bringing materials at the site unless the respective samples are 
approved.  Materials conforming to approved samples shall only be brought to site. However, 
Engineer-in-Charge’s approval for any sample, design / drawings (permanent / temporary 
structures) shall not alter contractor’s full responsibility whatsoever for the performance and 
safety of the executed job. 
 
Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall 
be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be 
carried out by any independent person or agency at any place other than the site even then 
the cost of materials and testing charge etc. shall be borne by the contractor. If the test shows 
that the materials are not in accordance with the specifications, the said materials shall not be 
used in the work and removed from the site at contractors’ cost. 
 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any 
materials or work due to a defect therein for not conforming to the required specification, or 
for materials not being of the required quality and standard or for reasons of poor 
workmanship or for not being in accordance with the sample approved by him. The contractor 
shall forthwith remedy the defect/replace the materials at his expense and no further work 
shall be done pending such rectification/replacement of materials, if so instructed by the 
Engineer-in-Charge.  
 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to 
procure the proper materials for replacement and/or to carry out the rectifications in any 
manner considered advisable under the circumstances and the entire cost & delay for such 
procurement/rectification shall be borne by the contractor.            

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, 
according to the standard practice followed for such tests, other than those for which 
satisfactory proof has already been furnished by the contractor who shall provide at his 
expense all facilities which the Engineer-in-Charge may require for the purpose. All such 
expenses born by the contractor are not to be paid separately by the employer and shall be 
assumed covered in accepted prices.  
 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 
company. However, if the test shows the workmanship or materials not to be in accordance 



with the provision of the contract or the instruction of Engineer-in-Charge the cost shall be 
borne by the contractor. .                           
 
8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company 
shall at all times have access to the works and to all workshops and places where work is 
being prepared or from where materials, manufactured articles are being obtained for the 
works and the contractor shall afford every facility for and every assistance in or in obtaining 
the right to such access.                           
 
8.8 Inspection of works:i) No work shall be covered up or put out of view without the 
approval of the Engineer-in-charge or the Engineer-in-charge's representative or any other 
officer nominated by the company for the purpose and the contractor shall afford full 
opportunity for the EIC or EIC`s representative or any other officer nominated by  the 
company  for the purpose to examine and measure any work which is about to be covered up 
or put out of view and to examine foundations before permanent work is placed thereon. the 
contractor shall give due notice to the Engineer-in-charge's representative whenever any such 
work or foundations is ready or about to be ready for examination and the Engineer-in-
charge's representative shall, without unreasonable delay, unless he considers it unnecessary 
and advises the contractor accordingly, attend for the purpose of examining and measuring 
such work or foundations. 
 
ii)  The contractor shall uncover any part or parts of the works or making openings in or 
through the same as the Engineer-in-Charge may from time to time direct and shall reinstate 
and make good such part or parts to the satisfaction of Engineer-in-charge.  
 
 If any such part or parts have been covered up or put out of view after compliance with 
the requirement of sub-clause above and are found to be executed in accordance with the 
contract, the expenses of uncovering, making openings in or through and making good the 
same shall be borne by the Employer, but in any other cases all costs shall be borne by the 
contractor. 
 
8.9 Removal of Improper Work and Materials:      
 
i)  The Engineer-in-charge shall during the progress of the works have power to order in 
writing from time to time: 
 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are 
not in accordance with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 
 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 
payment there from, of any work which in respect of materials or workmanship is not in 
accordance with the contract. 
 
ii) In case of default  on the part of the contractor in carrying out  such order, the Engineer-in -
charge  shall be  entitled to employ  and  pay  other agency to carry out the  same and all 
expenses  consequent thereon shall be recoverable  from the  contractor  or  may be deducted 
from any  amount due or which may become due to the contractor. 
 
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not in 
conformity with the contract/work order/approved samples, the Engineer-in-charge or any 
other officer nominated by the company for the purpose may allow such work  or materials to 



remain, provided the Engineer-in-Charge/ the officer nominated by the company is satisfied 
with the quality of any materials, or the strength and structural safety of the work, and in that 
case shall make such deduction for the difference in value, as in his opinion may be 
reasonable.                 
 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the 
company for the purpose shall make final inspection of all work included in the contract/work 
order, or any portion thereof, or any completed structure forming part of the work of the 
contract, as soon as practicable after notification by the contractor that the work is completed 
and ready for acceptance. If the work is not acceptable to the Engineer-in-charge at the time 
of such inspection, he shall inform the contractor in writing as to the particular defects to be 
remedied before final acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect 
liability period and arising, in the opinion of the Engineer-in-charge, from lack of conformance 
with the drawings and specifications, shall, if so required by the Engineer-in-charge in writing, 
be remedied by the contractor at his own cost within the time stipulated by the Engineer-in-
charge. If the contractor fails to comply, the Engineer-in-charge may employ other persons to 
remedy the defects and recover the cost thereof from the dues of the contractor. 
 
8.13 Site Order Book : A  Site Order Book is a Register duly certified by the Engineer-in-charge 
regarding number of pages it contains, each page being numbered, name of work, name of 
contractor, reference of contract/ work order and the aforesaid certificate should be recorded 
on its first page. 
 
Site Order Books shall be maintained on the sites of works and should never be removed there 
from under any circumstances. It shall be the property of the company. The Engineer-in-
Charge or his authorized representative shall duly record his observations regarding any work 
which needs action on the part of the contractor like, improvement in the quality of work, 
failure to adhere to the scheduled programme etc. as per contract/work order. The contractor 
shall promptly sign the site order book and note the orders given therein by the EIC or his 
representative and comply with them. The compliance shall be reported by the contractor in 
writing to EIC in time so that it can be checked. 
 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both 
running on account and final bills of the contractor. A certificate to this effect should be given 
in the Measurement books by the Engineer-in-Charge or his representative. 
 
8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor 
and to be used in work shall be approved by the Engineer-in-Charge in advance, and shall pass 
the tests and analysis required by him, which will be as specified in the specifications of the 
items concerned and or as specified by BIS or the IRC / MORTH standard specifications 
acceptable to the Engineer-in-Charge. The method of sampling and testing shall be as per the 
relevant BIS, IRC/ MORTH and other relevant standards and practices. Minor minerals like 
sand, stone chips etc. shall be conforming to relevant BIS standards. All bought out items 
including Cement and Steel shall be procured from such manufacturers who hold valid license 
conforming to relevant BIS standards for manufacturing of such items. 

 
8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the 
quality and fitness for the work. When considered necessary by the Engineer-in-charge, they 
shall be placed on wooden platforms or other hard, clean surfaces and not directly on the 
ground. 
 



Materials shall be placed under cover when so directed and the contractor shall erect and 
maintain at his own cost temporary weather-proof sheds at the work site for the purpose.  
Stored materials shall be so located as to facilitate prompt inspection. All stored materials 
shall be inspected at the time of use in the work, even though they may have been inspected 
and approved before being placed in storage or during storage.         
 
8.16 Defective Materials: All materials not conforming to the requirements of the 
specifications shall be considered as defective, and all such materials, whether in place or not 
shall be rejected. They shall be removed immediately by the contractor at his expenses and 
replaced with acceptable material.    
 
No rejected material, the defects of which have been subsequently corrected, shall be used on 
the work until approval in writing has been given by the Engineer-in-Charge. Upon failure on 
the part of the contractor to comply with any instruction of the Engineer-in-charge made 
under the provisions of this article within the time stipulated by the Engineer-in-charge, the 
Engineer-in-charge shall have authority to remove and replace defective material and recover 
the cost of removal and replacement from the contractor. 
 
Further all such defective material lying at site not removed and replaced within 30 days after 
issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose off 
such material in any manner without any further written notice to the contractor. 

9.  Measurement and Payments 
Except where any general or detailed description of the work in the Bill of Quantities or 
specifications of the contract/ work order provides otherwise, measurement of work done 
shall be taken in accordance with the relevant standard method of measurement published by 
the Bureau of Indian Standards (BIS) and if not covered by the above, other relevant 
Standards/practices shall be followed as per instructions of the Engineer-in-Charge.              
 
9.1 All items of work carried out by the contractor in accordance with the provision of the 
contract having a financial value shall be entered in the Measurement Book as prescribed by 
the company so that a complete record of the measurements is available for all the works 
executed under the contract and the value of the work executed can be ascertained and 
determined there from. Measurements of completed work / portion of completed work shall 
be recorded only in the Measurement Books. 
 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative. 
 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed 
by him for the purpose shall intimate the contractor to attend or to send his representative to 
attend the measurement. Every measurement thus taken shall be signed and dated by both 
the parties on the site on completion of the measurement. If the contractor objects to any 
measurements, a note to that effect shall be made in the Measurement Book / Log Book and 
signed and dated by both the parties.  
 
9.4 The measurement of the portion of work/items of work objected to, shall be re-measured 
by the Engineer-in-Charge himself or the authority nominated by the company for the purpose 
in the presence of the contractor or his authorized representative and recorded in the M.B. 
which shall be signed and dated by both the parties. Measurements so recorded shall be final 
and binding upon the contractor and no claim whatsoever shall thereafter be entertained.                         
  



In case the contractor or his authorized representative does not attend to the joint 
measurements at the prefixed date and time after due notice, the measurements taken by the 
Engineer-in-Charge or his representative shall be final and binding on the contractor. 
 
Measurement of the extra items of work or excess quantities of work duly authorized in 
writing by the Engineer-in-Charge shall also be taken and recorded in the M.B.  based on the 
existing items in the SOR of the company and if such items do not exist in the company's SOR, 
the description of the work shall be as per actual execution. Payment for such extra items will 
be based on the rates to be derived as described in the relevant clauses of the contract/ work-
order.  
 
9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-
Charge and recording of measurements and check measurement thereof duly accepted by the 
contractor. The contractor shall provide full opportunity to the Engineer-in-Charge or his 
representative to examine and measure all works to be covered up and to examine the 
foundations before covering up. 
 
The contractor shall also give notice to Engineer-in-Charge whenever such works or 
foundations are ready for examination and the Engineer-in-Charge shall without unreasonable 
delay arrange to inspect and to record the measurements, if the work is acceptable and advise 
the contractor regarding covering of such works or foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to 
the department, measurements of such items, will be taken for record purposes only and 
without prejudice so that in case it is subsequently decided by the department to admit the 
contractor's claims, there should be no difficulty in determining the quantities of such work. A 
suitable remark should, however, be made against such measurements to guard against 
payment in the ordinary way. 
 
9.7 Payments: The running on account payments may be made once in a month or at intervals 
stipulated in the work order/ contract agreement.  
 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance 
with the work order/ contract shall be prepared on the basis of detailed measurements 
recorded as described hereinbefore and processed for payments.       
 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the 
sum to which the contractor is considered entitled by way of interim payment for the 
following: 
 
a)  The work executed as covered by the bill/bills after deducting the amount already paid, 
the security deposit and such other amounts as may be deductible or recoverable in terms of 
the work order/ contract. 
 
b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-
in-Charge for items already appearing in the bill of quantities of work with approved rates, will 
be made along with the on account bills only up to 10% of the quantity provided in the 
agreement subject to overall value of work not exceeding the agreement value.                                                                   
 
 (ii) The  GM(Civil) of the company  and / or the Staff Officer(C)  of the  Area may authorize 
interim payment  for excess  work done  up to  20 % of the  quantity of work provided in the  
Bill of Quantity  of the work awarded from  Company level and  Area level respectively subject 



to overall value of work done does not exceed the contract value. This however, shall not be 
applicable for High Value Items.  
 
c) Extra items of work executed will be paid on specific written authorization of GM(C) of the 
company or Staff Officer (Civil) of the Area provided that the value of such extra items of work 
when added together is not more than 10% of the contract value and the total gross payment 
including excess quantity does not exceed the contract value. 
 
Balance amount on account of excess quantity and extra  items of work executed shall be paid 
after the deviation  estimate / revised estimate regularizing  the extra items and  excess 
quantities  of  work  is  sanctioned  by the competent authority of the company with  the 
concurrence of the Finance Department of the company. 
 
d) On the Engineer-in-Charge's certificate of completion in  respect of the work covered by the 
contract / final  measurements of the work certified by the Engineer  In Charge or his 
representative. 
 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of 
completion and evaluated based on the approved rates for the items in the contract 
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be 
derived as stated in the relevant clause of the contract.            
 
The payments shall be released against the final bill subject to all deductions which may be 
made on account of materials supplied, water supply for construction, supply of electricity and 
any other dues payable by the contractor to the company, and further subject to the 
contractor having given to the Engineer-in-Charge a  no claim certificate.  
 
The contractor shall indemnify the company against proof of depositing royalty on account of 
minor minerals used in the work before the final bill is processed for payments. The final 
payment to be made will also be subject to Clause-4.6 & 4.7 of the General Terms & 
Conditions of the contract. 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim 
bill/bills shall not of itself be conclusive  evidence that any work/materials to which it relate 
is/are in accordance with the contract and may be modified or corrected by the Engineer-in-
Charge by any subsequent certificate or by the final certificate. 
 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments 
detected after the payment as a result of post payment audit or technical examination or by 
any other means, notwithstanding the fact that the amount of disputed claims, if any, of the 
contractor exceeds the amount of such overpayment and irrespective of the facts whether 
such disputed claims of the contractor are the subject matter of arbitration or not. 
 
The amount of such overpayments shall be recovered from subsequent bills under the 
contract, failing that from contractor's claim under any other contract with the company or 
form the contractor's security deposit or the contractor shall pay the amount of over payment 
on demand. In case of contractor's non-payment on such demand, the same should be 
realised from the contractor's dues, if any, with Coal India Limited or any of its subsidiaries. 
 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 
specifications laid down in the contract/ work order.  If certain items of work, executed by the 
contractor, are below specifications, the contractor should re-do them according to the 
specifications and instructions of EIC and if the contractor fails to rectify the defect within the 



time and in the manner specified by the EIC, the work shall be got re-done or rectified by the 
department at the risk and cost of the contractor. Engineer-in-Charge may accept such work 
of below specifications provided the department is satisfied with the quality of such works 
and the strength/ structural safety of such works. In that case Engineer-in-Charge shall make 
such deductions for the difference in value, as in his opinion is reasonable and is approved by 
the accepting authority of the company i.e.  GM/HoD(C) of the company in this case or any 
other officer nominated by GM/HoD(C) for the purpose. 
 
 
9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(Civil)/ EA(Civil)/ Sr. Overseer(C) / Overseer(C) in 
MB’s both in pages recording measurements, abstract of bill & the duly filled in bill 
form. 

ii. Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check 
measurements in the MB’s and the bill form. 

iii. Signature of Dy. Manager(C)/ Manager(C) with appropriate check measurements in 
MB’s and the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General 
Terms and Conditions, as a token of acceptance for payment of the bill. The EIC 
may sign in the abstract of the bill in the MB & the bill form. In between stage iii) 
and iv) accountal checking may be made by the concerned Accounts Officer/ 
Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable 
executives for the works outlined at (i). Further for check measurement also company may 
authorize Executives based on availability.  

 
9.7.08 Secured Advance against Material brought to Site 

 
Secured advance on the security of materials (which are not combustible, fragile or 
perishable in nature) brought to the site but not yet incorporated in the works will be made 
up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per cent of the 
corresponding value of the materials determined on the basis of BOQ rates, whichever is less, 
subject to the condition that their quantities are not excessive and shallbe used within a 
period of 90 (ninety) days and subject to other stipulations in the contract. The contractor will 
be required to submit an indemnity bond as per prescribed Form of the company on non-
judicial stamp paper of prescribed value, hypothecating the goods to the procuring entity, 
and also be responsible for their safe custody. Before the advance is released, the procuring 
entity may inspect the site to ensure that the Contractor has safeguarded the materials 
against pilferage and deterioration. It may be ensured that the contractor has not taken any 
loan/ limit from banks against hypothecation of the materials against which the secured 
advance is claimed. An undertaking in this regard may also be taken from the contractor. 
 
Generally, as per the provisions of the contracts, the contractors are required to submit proof 
of cost of materials and the delivery of material at site while claiming such advances. The 
stock register should be maintained from the commencement of the contract and, unless 
otherwise prescribed in the contracts, the stock, so considered for advance, should generally 
be only paid stock (and not brought on credit). Where the materials are supplied from a 
captive source of the contractor, the reasonableness of the valuation of such materials may 
be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim payment) to 
the extent materials for which advance has been previously paid have been incorporated into 
the works. 
 



This advance shall be recovered in four equal installments or as per consumption whichever is 
higher.  Engineer-in-Charge  shall  recover at his discretion all or any part of secured advance 
paid, if in his opinion the work is not  progressing  satisfactorily  or the security of these  
materials at  site  is not  adequately taken  care of by the contractor. In all cases, the 
repayment of the advance will be affected after expiry of a period of 120 days since payment 
of advance, whether the material is consumed in the work or not. 
 
Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 
 
At any point of time the outstanding recoverable secured advance shall not be more than 
10% of the contract value.        

 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill 
or at the rate as amended from time to time, shall be made unless exempted by the 
competent authority of the Income Tax Department. Further, TDS under GST will be deducted 
at applicable rates as per the provisions of GST Act wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the 
contractor. If, however, the company is asked to make deduction from the contractor's bills, 
the same shall be done and a certificate to this effect shall be issued to the contractor for 
dealing with the State Govt. and the company does not take any responsibility to do anything 
further in this regard. 

   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order.  

 
10 Termination, Cancellation, Suspension and Foreclosure of Contract  
 

The company shall, in addition to other remedial steps to be taken as provided in the 
conditions of contract be entitled to cancel the contract in full or in part, and whether the 
date of completion has or has not elapsed, by a two weeks show cause notice in writing if the 
contractor:- 
  
a) makes default in proceeding with the works with due diligence and continues to do so even 
after a notice in writing from the Engineer-in-Charge, then on the expiry of the period as 
specified in the notice 
    Or 
b) commits default/breach in complying with any of the terms and conditions of the contract 
and does not remedy it or fails to take effective steps for the remedy to the satisfaction of the 
Engineer-in-Charge, then on the expiry of the period as may be specified by the Engineer-in-
Charge in a notice in writing. 
    Or 
c) obtains a contract with the company as a result of ring tendering or other non-bonafide 
methods of competitive tendering 
    Or 
d) shall offer or give or agree to give any person in the service of the company or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for 
act/acts of favour in relation to the obtaining or execution of this or any other contract for his 
company. 
    Or 
e) fails to complete the work or items of work with individual dates of completion, on or 
before the date/dates of completion or as extended by the company, then on the expiry of 
the period as may be specified by the Engineer-in-Charge in a notice in writing. 
    Or 



f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval 
in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written notice, 
cancel the whole contract or portion of it in default. 
    Or 
g) breach of the prohibition against sub-contracting 

Or 
h) Committed fraud 
 
However, the contractor shall continue to fulfil the contract to the extent not terminated. 
 
10.1The contract shall also stand terminated under any of the following circumstances: 
 
 a) If the contractor being an individual in the case of proprietary concern or in the case of 
a partnership firm any of its partners is declared insolvent under the provisions of Insolvency 
Act for the time being in force, or makes any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors amounting to proceedings for 
liquidation or composition under any Insolvency Act. 
 
 b) In the case of the contractor being a company, its affairs are under liquidation either by 
a resolution passed by the contractors company or by an order of court, not being a voluntary 
liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or 
manager is appointed by the court on the application by the debenture holders of the 
contractor's company, if any. 
 
 c) If the contractor shall suffer an execution being levied on his/their goods, estates and 
allow it to be continued for a period of 21 (twenty-one) days. 
 
 d) On the death of the contractor being a proprietary concern or of any of the partners in 
the case of a partnership concern and the company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the partnership 
concern are capable of carrying out and completing the contract. The decision of the company 
in this respect shall be final and binding which is to be intimated in writing to the legal 
representative or to the partnership concern. 
 
10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on 

termination of the contract, the Engineer-in-charge shall have powers:  
a. To take possession of the site, any materials, constructional plant, equipment, stores 
etc. thereon and carry out balance work through any means or through any other 
agency. 
 
b. To give the contractor or his representative of the work 7 (seven) days’ notice in 
writing for taking final measurement for the works executed  till the date of cancellation 
or termination of the contract. The Engineer-in-Charge shall fix the time for taking such 
final measurement and intimate the contractor in writing.  The final measurement shall 
be carried out at the said appointed time notwithstanding whether the contractor is 
present or not. Any claim as regards  measurement which the contractor is to make shall 
be made in writing within 7 (seven) days of taking  final measurement by Engineer-In-
charge as aforesaid and if no such claim is received, the contractor shall be deemed to 
have waived all  claims  regarding above measurements and any claim made thereafter 
shall not be entertained. 
 
c. After giving notice to the contractor to measure up the work of the contractor and to 
take such whole or the balance or part thereof, as shall be unexecuted out of his hands 
and to give it to another contractor or take up departmentally, to complete the work. 
The contractor whose contract is terminated shall not be allowed to participate in future 
bidding for period of minimum twelve months. 



 
In such an event, the contractor shall be liable for loss/damage suffered by the employer 
because of action under this clause and to compensate for this loss or damage, the 
employer shall be entitled to recover higher of the following:  
 
i) Forfeiture of security deposit comprising of performance guarantee and retention 
money at the disposal of the employer. 

Or 
ii) 20% of value of incomplete workexcluding GST. The value of the incomplete work shall be 
calculated for the items and quantities remaining incomplete (as per provision of agreement) at 
the agreement rates(excluding GST) including price variation(excluding GST)as applicable on the 
date, when notice in writing for termination of work was issued to the contractor. 

 
 The amount to be recovered from the contractor as determined above, shall, without 
prejudice to any other right or remedy available to the employer as per law or as per 
agreement, will be recovered from any money due to the contractor on any account or 
under any other contract and in the event of any shortfall, the contractor shall be liable 
to pay the same within 30 days. In case of failure to pay the same the amount shall be 
debt payable. 
 
In the event of above course being adopted by the Engineer-in-charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchased materials, equipment or entered into agreement or made advances 
on any account or with a view to the execution of work or performance of the contract. 
And in case action is taken under any of provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum for any work thereof or actually performed 
under this contract unless and until the engineer-in-charge has certified in writing the 
performance of such work and value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 
 
The need for determination of the amount of recovery of any extra cost/expenditure or 
of any loss/damage suffered by the company shall not however arise in the case of 
termination of the contract for death/demise of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 

 
Suspension of work – The Company shall have power to suspend the work. The 
contractor shall on receipt of the order in writing of Engineer-in -charge (whose decision 
shall be final and binding on the contractor), suspend the progress of work or any part 
thereof for such time in such manner as the Engineer-in-Charge may consider necessary 
so as not to cause any damage, or endanger the safety thereof for any of the following 
reasons: 
 
 a) on account of any default on the part of the contractor, or 
 b) for proper execution of the works, or part thereof, for reasons other than  
                 the default of the contractor or, 
 c) for safety of the works, or part thereof. 
 
The contractor shall, during such suspension properly protect and ensure the works to 
the extent necessary and carry out the instruction of the Engineer-in-charge. If the 
suspension is ordered for reasons (b) & (c), the contractor shall be entitled to an 
extension of time equal to the period of every such suspension plus 25%. This shall also 
be applicable for completion of the item or group of items of the work for which a 



separate period of completion as specified in the contract and of which the suspended 
work forms a part.  

 
The contractor shall carry out the instructions given in this respect by the Engineer-In 
Charge & if such suspension exceeds 45 (forty five) days, the contractor will be 
compensated on mutually agreed terms. 

 
10.4 Foreclosure of contract: 

 
If at any time after acceptance of the tender the company decides to abandon or reduce 
the scope of work for any reason whatsoever the company, through its Engineer-in-
Charge, shall give notice in writing to that effect to the contractor and contractor shall act 
accordingly in the matter. In the event of abandonment, the contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, other than those mentioned 
below:- 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the 
expenditure incurred, if any, by the contractor on preliminary works at  site e.g. temporary 
access roads, temporary construction for labour and staff quarters, office accommodation, 
storage of materials, water storage tanks and water supply for the work including supply 
to labour/ staff quarters, office etc. 
 
b) to pay the contractor at the contract rates full amount for works executed and 
measured at site up to the date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor is 
legally liable to pay, for the purpose of consumption in works carried out or were to be 
carried out but for the foreclosure, including the cost of purchase and transportation and 
cost of delivery of such materials. The materials to be taken over by the company should 
be in good condition and the company may allow at its discretion the contractor to retain 
the materials in full or in part if so desired by him and to be transported by the contractor 
from site to his place at his own cost with due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if any, in the 
work on the date of abandonment/reduction in the work, at the original issue price less 
allowance for any deterioration or damage caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to 
contractor's place or to any other destination, whichever is less. 
 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of 
accounts, papers, relevant documents as may be necessary to enable the Engineer-in-
Charge to assess the amounts 
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have 
any claim for compensation for abandonment of the work, other than those as specified 
above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-
Charge, after giving the contractor 15 days’ notice in writing, without cancelling or terminating 
the contract, shall be entitled to employ another Agency for executing the job or to carry out 
the work departmentally or contractually through tendering / limited tendering process, 
either wholly or partly, debiting the contractor with cost involved in engaging another Agency 
or with the cost of labour and the prices of materials, as the case may be. The certificate to be 
issued by the Engineer-in-Charge for the cost of the work so done shall be final and conclusive 
and the extra cost, if any, shall be borne by the contractor. However, when this clause is 
invoked, penalty will not be applicable other than on account of delayed completion. 
 



The value of the work taken away shall be calculated for the items and quantities taken away 
at the agreement rates including price variation as applicable on the date, when notice in 
writing for taking away part work was issued to the contractor. The contractor, from whom 
part work is being taken out, shall not be allowed to participate in the tendering process if 
any. 
If the expenses incurred by the department is less than the amount payable to the contractor 
at his agreement rates, the difference shall not be payable to the contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the 
contract. 
 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.3 of Part I of MCEW) may be 
resorted to by CIL/ Subsidiary. 

 
12. Completion Certificate / Defect Liability Certificate  
 

Except in cases where the contract provides for "Performance Test" before issue of Defect 
Liability certificate, in which case the issue of Defect Liability certificate shall be in accordance 
with the procedure specified therein, the contractor shall give notice of completion of work, 
as soon as the work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or 
any other Officer, nominated for the purpose by the company, shall within  30 (thirty) days 
from the receipt thereof, inspect the work and ascertain the defects/deficiencies, if any, to be 
rectified by the contractor as also the items, if any, for which payment shall be made at 
reduced rate. 
 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification 
of which is necessary for the satisfactory performance of the contract, he shall intimate in 
writing the defects and instruct the contractor to rectify the defects/remove deficiencies 
within the period and in the manner to be specified therein. In such cases Defect Liability 
Certificate will be issued by the EIC after the above rectifications are carried out/ deficiencies 
are removed by the contractor to the satisfaction of EIC. 
 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the 
Engineer-in-Charge is satisfied that the contractor has already made arrangements for 
rectification, or in the event of contractor's failure to rectify the defects for any reason 
whatsoever, the defects can be rectified by the company departmentally or by other means 
and the 50% of the security deposit of the contractor shall be sufficient to cover the cost 
thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list of 
defects )indicating the date of completion of the work, defects to be rectified, if any, and the 
items, if any, for which payment shall be made at reduced rate indicating reasons there for 
and with necessary instructions to the contractor to clear the site/place of work or all debris/ 
waste materials, scaffoldings, sheds, surplus materials etc. making it clean.    
 
12.1 In cases where separate period of completion for certain items or groups of items are 
specified in the contract, separate Defect Liability certificate for such items or groups of items 
may be issued by the Engineer-in-Charge after completion of such items on receipt of notice 
from the contractor only in the event the work is completed satisfactorily in every respect.      
 
Refund of security deposit and payment of final bill shall, however, be made on completion of 
the entire contract work, but not on completion of such items of work. 



 
12.2 Before the date fixed for completion of work, the work as well as the site of work are to 
be made clean after removal of rubbish, scaffolding, surplus materials, temporary structures 
etc. 
 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work 
done. The cost thereof shall be recovered from the final bill of the contractor. 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause is 
deemed to be included in the tendered rates.  
 
i) The company reserves the rights to let other contractors also work in connection with the 
Project and the contractor/contractors shall co-operate in the works for the introduction and 
stores and materials and execution of his/their works. 
 
ii) The contractor/contractors shall keep on the work site during the progress a competent 
and experienced Resident Engineer exclusively for the work and necessary assistants who shall 
represent the contractor(s). The contractor shall employ, on the site in connection with the 
execution and maintenance of the work, technical and managerial staff as mentioned below. 

 
Sl.No. Value of Work Manpower Requirement 
1. More than 10 Crores  One Resident Engineer (Degree Holder), Two 

Engineers (Diploma Holder) 
2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), 

One Engineer (Diploma Holder) 
3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder) 

For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer. 
 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, 
experience and full postal address of each and every technical personnel employed at site by 
him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the 
required technical staff as assessed by Engineer-in-charge or as specifically mentioned in the 
bid.  The delay on this account, if any, shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy between the 
drawing, forming part of the contract documents and the physical conditions of the locality or 
any errors  or  omissions  in  drawings  except  those  prepared  by  himself / themselves  and  
not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the 
Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same.  Any work 
done after such discovery and without intimation as indicated above will be done at the risk of 
the contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do 
the work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to 
remove from the work site any men of the contractor/contractors who in his opinion is 
undesirable and the contractor/contractors will have to remove him within 3 (three) hours of 
such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required 
under Apprentices Act. 
 
The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 
 



iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons 
(including employees) and property. The safety required or recommended by all applicable 
laws, codes, statutes and regulations shall be observed by the contractor(s).In case of 
accidents, the contractor(s) shall be responsible for compliance with all the requirements 
imposed by the Workmen's Compensation Act or any other similar laws in force and the 
contractor shall indemnify the company against any claim on this account.    
 
All scaffoldings, ladders and such other structures  which the  workmen  are  likely  to use shall 
be examined by the Engineer-in-Charge or his authorized representative whenever they want 
and the structure must be strong, durable, and safe and of such design as required by 
Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized 
representatives shall be kept on the work and such structure must be pulled down within 
three hours of such condemnation and any certificate or instructions, however, shall in no way 
absolve the contractor/contractors from his/their responsibility, as an employer, as the 
company shall in no way be responsible for any claim. 
  
The contractor / contractors  shall  at all times exercises  reasonable precautions for the  
safety of  employees in the  performance of his/their contract and shall comply with all 
applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. or 
Municipalities and other authorities in India. The contractor/contractors shall comply with the 
provision of the safety hand book as approved and amended from time to time by the 
Government of India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws 
and rules of India and Local statutes and orders and regulations applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the various statutes 
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour 
(Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen Compensation 
Act etc. and latest amendment thereof. Such records maintained by the contractor shall be 
opened for inspection by the Engineer-in-Charge or by the nominated representative of the 
Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all 
persons employed on the work shall be constructed and maintained in the number, manner 
and place approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall 
vigorously prohibit committing of nuisance at any other place. Cost of all works under this 
item shall be covered by the contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the 
contract.         
 
For Capital/ Specialized works with estimated value more than 10 Cr and more, the contractor 
has to submit project specific monthly progress report of the work in a computerized form 
(Management Information System Reports– MIS reports). The progress report shall contain 
the following apart from whatever else may be required to be specified: 

i) Project information, giving the broad features of the contract. 
ii) Introduction, giving a brief scope of the work under the contract and the broad 

structural or other details. 
iii) Construction schedule of the various components of the work, through a bar chart for 

the next three quarters for as may be specified, showing the milestones, targeted tasks 
and up to date progress. 

iv) Progress chart of the various components of the work that are planned and achieved, 
for the month as well as cumulative up to the month, with reasons for deviations, if 
any, in a tabular format. 

v) Plant and machinery statement, indicating those deployed in the work, and their 
working status. 



vi) Man-power statement, indicating individually the names of all the staff deployed in the 
work along with their designations. 

vii) Financial statement, indicating the broad details of all the running account payments 
received up to date, such as gross value of work done, advances taken, recoveries 
effected, amounts withheld, net payments, details of cheque payments received, etc. 

viii) A statement showing the extra and substituted items submitted by the contractor, and 
the payments received against them, broad details of the bank Guarantees, indicating 
clearly their validity periods, broad details of the insurance policies taken by the 
contractor, if any, the advances received and adjusted from the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the work done up 
to date, to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the 
results thereof. 

xi) Any hold-up shall be specified. 
xii) Dispute, if any, shall also be highlighted. 
xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with contractor 

may be necessary to ensure that contractor deploys sufficient resources to meet the 
deadlines.                                        

 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If 
applicable) only) and other levies, royalty, building and construction workers cess (as 
applicable in States), whether local, municipal, provincial or central pertaining to the 
contract payable by the bidder/Contractor under the Contract (during the entire period of 
contract), or for any other cause as applicable on the last date of submission of Bid, shall be 
included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable 
GST, if any, either payable by bidder or by company under reverse change mechanism shall 
be computed by system in BOQ sheet as per predefined logic. 
 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and 
plants etc. as may be attendant upon execution and completion of works shall also be 
included in the rates, prices and total Bid price submitted by the bidder.  
However, such duties, taxes, levies etc. which is notified after the last date of submission of 
Bid and/or any increase over the rate existing on the last date of submission of Bid shall be 
reimbursed by the company on production of documentary evidence in support of 
payment actually made to the concerned authorities. 
 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 
recoverable from the contractor. The details of such duties, taxes and other levies along 
with rates shall be declared by the bidder. 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 
accordance with the provision of relevant GST Act and the rules made thereunder and after 
online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 
responsibility of contractor. 
 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 
provisions should be issued within the time limit prescribed under the GST law.  
 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 
under composition scheme in compliance with GST rules, the bidder/dealer shall not 
charge any GST and/or GST Compensation Cess on the bill/invoice.  In case of unregistered 



dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned 
authorities in terms with GST provisions. 
 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 
If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and 
Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor 
of goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant 
returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess 
shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason 
whatsoever, the applicable taxes &cess paid based on such Tax invoice shall be recovered 
from the current bills or any other dues of the supplier/vendor along with interest, if any. 
 
The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 
and shall not be subject to variations on any account except to the extent variations 
allowed as per the conditions of the contract of the bidding document. 
 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 
and to deal with such amount in terms of the provisions of the Statute or in terms of the 
direction of any statutory authority and the company shall only provide with certificate 
towards such deduction and shall not be responsible for any reason whatsoever. 
In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the 
Company under the Coal Act, the contractor will have to produce a royalty clearance 
certificate from the District Authorities before full and final payment. 
 
Further, where any damages or compensation becomes payable by either the Company or 
the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 
wherever applicable as per the GST provisions in force shall also apply in addition to such 
damages or compensation. 
 
Note: During the execution of the contract if the GST status of the bidder changes, then the 
payment of GST, if any, to the contractor will be made as per the GST status declared by 
the bidder during tender stage based on which cost to company has been ascertained or at 
actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, 
staff and labourer required for the contract, which shall include cost of lead, lift, loading, 
unloading, railway freight, recruiting expenses and any other charges for the completion of 
the work to entire satisfaction of the company.                       
 
xi) The contractor / contractors shall make their own arrangement for carriage of all materials 
to the work site at his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in 
writing. Prior permission is required to be taken from the owner for engagement of sub-
contractor in part work/ piece rated work. 
 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be 
pulled, destroyed or damaged by the contractor/contractors or any of his/their employees 
without the prior permission of the company, failing which the cost of such trees or plants 
shall be deducted from the contractor/contractors dues at the rate to be decided by the 
company.  The rates quoted are supposed to include clearance of shrubs and jungles and 
removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in 
writing.  

 



b) Anything of historical or other interest or of significant value unexpectedly discovered on 
the site is the property of the employer. The Contractor is to notify the Nodal Officer or his 
nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions for 
dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer 
engaged by him/them as per Minimum Wages Act or such other legislation or award of the 
minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The 
contractor / contractors shall make necessary payments of the provident fund for the 
workmen employed by him for the work as per the laws prevailing under provisions of CMPF 
and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident Fund and 
Miscellaneous Provisions Act 1952 as the case may be. 
 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 
applicable shall be reimbursed to the contractor on production of proof of payment limited to 
the maximum likely number of workmen to be deployed as indicated in the tender document. 
Such payments shall be made on quarterly basis and shall not be included in the Contract 
Value.  
 
xv) All accounts shall be maintained properly and the company shall have the right of access 
and inspection of all such books of accounts etc., relating to payment of labourer in online 
mode including payment of provident fund considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the 
agreement or by law, indemnify and keep indemnified for the following: 
 
a) The company or  any agent or  employee of the company against any action, claim or 
proceeding relating to infringement or use of any patent or design right and shall pay any 
royalties or other charges which may be payable in respect of any article or material included 
in the contract. 
However, the amount so paid shall be reimbursed by the company in the event such 
infringement has taken place in complying with the specific directions issued by the company 
or the use of such article or material was the result of any drawing and/or specifications 
issued by the company after submission of tender by the contractor. The contractor must 
notify immediately after any claim being made or any action brought against the company, or 
any agent or employee of company in respect of any such matter. 
 
b) The company against all claims, damages or compensation under the provisions of payment 
of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, The 
Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act 
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts 
regulating P.F. or any modification thereof or any other law relating thereto and rules made 
there under from time to time, as may be applicable to the contract which may arise out of or 
in consequence of the construction or maintenance or performance of the work under the 
contract and also against costs, charges and expenses of any suit, action or proceedings arising 
out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third party or to 
any property belonging to any third party which may arise out of or in consequence of the 
construction or maintenance or performance of the work under the contract and against all 
claims/demands proceedings/damages, cost charges and expenses whatsoever in respect of 
or in relation thereto.  
 
 xvii) The contractor is under obligation to hand over to the company the vacant possession of 
the completed building structures failing which the Engineer-in-Charge can impose a levy 
upon the contractor upto 5% of the total contract valueexcluding GST for the delay in handing 
over the vacant possession of the completed works after giving a 15 (fifteen) days notice to 
the contractor. 
 



xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent  
loss or damage to the works or part thereof for any reasons whatsoever (except for reasons 
which are beyond control of the contractor or act of God, e.g. flood, riots, war, earthquake, 
etc.) and shall at his own cost repair and make good the loss/damage to the work so that on 
completion, the work shall be in good order and condition and in conformity with the 
requirements of the contract and instructions of the Engineer-in-charge. 
 
The contractor/contractors shall take following insurance policies during the full contract 
period at his own cost: 
a). In the case of construction works, without limiting the obligations and responsibilities 
under the contract, the contractor shall take insurance policy for the works and for all 
materials at site so that the value of the works executed and the materials at site up to date 
are sufficiently covered against risk of loss/damage to the extent as permissible under the law 
of insurance. The contractor shall arrange insurance in joint names of the company and the 
contractor. All premiums and other insurance charges of the said insurance policy shall be 
borne by the contractor. 
 
The terms of the insurance policy shall be such that all insurance claims and compensations 
payable by the insurers, shall be paid to the Employer and the same shall be released to the 
contractor in installments as may be certified by the Engineer-in-charge for the purpose of 
rebuilding or replacement or repair of the works and/or goods destroyed or damaged for 
which payment was received from the insurers. Policies and certificates for insurance shall be 
delivered by the contractor to the EIC for his approval before the starting date. Alterations to 
the terms of insurance shall not be made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor for 
the purpose of storing or using materials of combustible nature, the contractor shall take 
separate insurance policy for the entire building and the policy shall be deposited with the 
company. 
 
c) The contractor shall at all times during the tenure of the contract indemnify the company 
against all claims, damages or compensation under the provision of the Workmen's 
Compensation Act and shall take insurance policy covering all risk, claims, damages, or 
compensation payable under the Workmen's  
Compensation Act or under any other law relating thereto. 
  
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry 
of the contract by timely payment of premiums and it/they shall not be cancelled without the 
approval of the company and a provision is made to this effect in all policies, and similar 
insurance policies are also taken by his sub-contractors if any. The cost of premium shall be 
borne by the contractor and it shall be deemed to have been included in the tendered rate.     
  
 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to 
above or any other insurance which the contractor is required to effect under the terms of the 
contract, the company may effect and keep in force any such insurance and pay such 
premium/premiums as may be necessary for that purpose from time to time and recover the 
amount thus paid from any moneys due to the contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 
50 LAKHS.  

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of 
the works and correctness of the position, reduced levels, dimensions and alignment of all 
parts of the work including marking out the correct lay out in reference to the permanent 
bench mark and reference points.  Only one permanent bench mark and basic reference lines 
shall be marked and shown to the contractor as basic data. 
 



The contractor shall have all necessary instruments, appliances and labour in connection 
therewith. If at any time during the progress of work any error is detected in respect of the 
position, levels, dimensions or alignment of any part of the work, the contractor on being 
required to do so by the Engineer-in-Charge or his representative shall at the expenses of the 
contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error is due 
to incorrect data supplied by the Engineer-in-Charge.  
 
xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith 
Register and obtain License from the competent authority under the Contract Labour 
(Regulation & Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central Rules, 
1971 and submit certified copies of the same to the Engineer-in-Charge and the Principal 
Employer.   
 
xxi) Deleted 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all 
lights, security guards, fencing when and where necessary as required by the Engineer-in-
Charge for the purpose of protection of the works, materials at site, safety of workmen and 
convenience of the public.         
 
 xxiii) All materials (e.g.  stone, moorumand  other materials) obtained in the course of 
execution of the work during excavation  and dismantling etc. shall be the property of the 
company and the same may be issued to the contractors, if required for use in the works at 
the rates to be fixed by the Engineer-in-Charge. 
 
 xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas 
etc. shall be the contractor's responsibility and is to be carried out at his own cost as per 
instructions of EIC. The rates quoted by the contractor shall be deemed to include the 
dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall 
submit specifications and drawings showing the proposed temporary work to the Nodal 
Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply with the 
specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the 
contractor’s responsibility for design of the Temporary Works. 
 
xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the 
eligible dependent family members of the deceased contractor’s worker, who died in mine 
accident as certified by DGMS, to whom the statutory benefits under Employee Compensation 
Act, Provident Fund etc. have been paid, as per the terms of contract or through Insurance 
Company by availing Group Personal Accident Insurance Policy for all its workers before 
commencement of the contract, which shall be renewed periodically to cover the entire 
duration of the contract. No reimbursement shall be made on this account by CIL/Subsidiary.  
 
In order to comply with the above provisions, contractor shall immediately on receipt of letter 
of acceptance/work order shall obtain group personal accident insurance in respect of all the 
workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case of death 
in mine accident. A proof to such effect shall be produced to the satisfaction of the 
management before commencement of the work. However, the responsibility of payment of 
special relief/ex-gratia amount shall lie exclusively with the Contractor.  
 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the 
subsidiary concerned may make payment to the eligible dependent as mentioned herein 
above. However, such amount shall be recovered from the Contractor from his dues either in 
the same and/or other subsidiaries of CIL. 
 

14.   Defects Liability Period: 



 
In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work 
order, the contractor shall be responsible to make good and remedy at his own expense the 
defect/s mentioned hereunder within such period as may be stipulated by the Engineer-in-
Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) 
months from the date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work 
detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue of 
Defect Liability certificate/ completion certificate or before the expiry of one full monsoon 
period i.e. June to September whichever is later in point of time. 
 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for carrying 
out the defects by the contractor detected within the defect liability period and if the 
contractor  fails  to  adhere  to  this  programme,  the  Engineer-in-Charge shall be at liberty to 
procure proper materials and carry out the rectifications in any manner considered advisable 
under the circumstances and the cost of such procurement of materials and rectification work 
shall be chargeable to the contractor and recoverable from any of the pending dues of the 
contractors. 
 
The defect liability period can be extended by the company on getting request from the 
contractor only for valid reasons.  
 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface 
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge. 
 

15. Operating and Maintenance Manual:  
 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy 
Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from the local 
civic authorities, for completed Work and Facilities before handing over the same to 
‘Procuring Entity’ for putting them to functional use. 

 
2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the 

Contractor restores to original status - the auxiliary services/ facilities (Roads, Sewerage, 
utilities, including removal of garbage and debris) affected during the construction 
process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all Services 

and Facilities constructed in accordance with the Approved Plans, Specifications fulfilling 
all agreed techno-functional requirements along with Inventory, As built - Drawings, 
Maintenance Manual/ Standard Operating Procedure (SOP) for Equipments and Plants, all 
clearances /Certificates from Statutory Authorities, Local Bodies etc. as directed by EIC 
before submission of final bill. 

 
16.  Settlement of Disputes. 
  

It is incumbent upon the contractor to avoid litigation and disputes during the course of 
execution. However, if such disputes take place between the contractor and the department, 
effort shall be made first to settle the disputes at the company level. 
The contractor should make request in writing to the Engineer-in-charge for settlement of such 
disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no 
disputes/ claims of the contractor shall be entertained by the company. 
Effort shall be made to resolve the dispute in two stages: 
In first stage dispute shall be referred to Area GM/GM,HoD(C). If difference still persist the 
dispute shall be referred to a committee constituted by the owner. The committee shall have 



one member of the rank of Director of the company who shall be chairman of the committee.   
If differences still persist, then matter shall be resolved through conciliation. 
 
Conciliation: 
The party initiating conciliation shall send a written invitation to the other party to conciliate 
and proceedings shall commence when the other party accepts the initiations to conciliation. 
The parties may agree on the name of a sole conciliator or each party may appoint one 
conciliator. The conciliation shall assist the parties to reach an amicable settlement of their 
dispute. When the parties sign the settlement agreement, it shall be final and binding on the 
parties. The conciliator shall authenticate the settlement agreement and furnish a copy thereof 
to each party.  
 
If differences still persist, the settlement of the dispute shall be resolved in the following 
manner: 
Disputes or differences relating to the interpretation and application of provisions of the 
commercial contract(s) between CPSEs/ Port Trusts interse and also between CPSEs and Govt. 
Departments/ organizations (excluding disputes concerning Railways, Income Tax, Customs & 
Excise Department shall be taken up by either party for its resolution through  Administrative 
Mechanism for Resolution of CPSEs Disputes (AMRCD) in the department of Public Enterprises. 
as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14th December,2022 and the 
decision of AMRCD on the said dispute will be binding on both the parties.  
In case of parties other than above Agencies, the redressal of the dispute may be sought 
through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by 
AMENDMENT ACT of 2015). 
 
16A Settlement of Disputes through Arbitration 
(i) Normally, there should not be any scope of dispute between the employer (department) 
and the contractor after entering into a mutually agreed valid contract. However, due to 
various unforeseen reasons, disputes may arise during the progress of the contract between 
the employer (department) and the contractor. 
Therefore, the conditions governing the contract shall contain suitable provision for settlement 
of such disputes / differences binding on both the parties. 
(ii) Mode of settlement of such disputes/differences shall be through Arbitration. However, 
when a dispute/difference arises, then, depending on the position of the case, either the 
employer (department) or the contractor shall give notice to the other party of its intention to 
commence arbitration. The applicable arbitration procedure will be as per the Arbitration and 
Conciliation Act, 1996 as amended by Amendment Act of 2015. 
(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the contract 
has been issued. 
(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union 
of India. 
(v) Legal Advice: 
While processing a case for arbitration, the purchase organization is to take legal advice, at 
appropriate stages from competent authorities viz their Legal Department.  
(vi) Following clause shall be included in the General Conditions of the Contract (GCC): 
Sole Arbitration Clause: 
In the event of any question, dispute or difference arising under these terms & conditions or 
any condition contained in this contract or interpretation of the terms of, or in connection with 
this Contract (except as to any matter the decision of which is specially provided for by these 
conditions), the same shall be referred to the sole arbitration of a person, appointed to be the 
arbitrator by the Chairman, CIL/ CMD of Subsidiary Company (as the case may be). The award 
of the arbitrator shall be final and binding on the parties of this Contract. 
(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being 



unable to act for any reason, or his/her award being set aside by the court for any reason, it 
shall be lawful for the Chairman, CIL / CMD of Subsidiary Company (as the case may be) to 
appoint another arbitrator in place of the outgoing arbitrator in the manner aforesaid. 
(b) It is further a term of this contract that no person other than the person appointed by the 
Chairman, CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act as 
arbitrator and that, if for any reason that is not possible, the matter is not to be referred to 
Arbitration at all. 
Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 
2015, and the rules thereunder and any statutory modification thereof for the time being in 
force shall be deemed to apply to the Arbitration proceedings under this clause. 
The venue of arbitration shall be the place from which the contract is issued or such other 
place as the Chairman, CIL / CMD of Subsidiary Company (as the case may be) at his discretion 
may determine. 
(vii) Contracts with Partnership firm/ Joint Venture: 
A partner is the implied authority to bind the firm in a contract coming in the purview of the 
usual business of the firm. The implied authority of a partner, however, does not extend to 
enter into arbitration agreement on behalf of the firm. Therefore, while entering into a 
contract with partnership firm /Joint Venture care should be taken to obtain consent of all the 
partners to the arbitration agreement. 
A suitable clause for obtaining consent of all the partners to the arbitration agreement shall be 
included in the General Conditions of the Contract (GCC). 
viii) In cases where CIL/ Subsidiary has challenged an arbitral award and as a result, the amount 
of the arbitral award has not been paid, 75% of the arbitral award (which may include interest 
up to date of the award) shall be paid by CIL/ Subsidiary to the contractor/ concessionaire 
against a Bank Guarantee (BG). The BG shall only be for the said 75% of the arbitral award as 
above and not for the interest which may become payable to CIL/ Subsidiary should the 
subsequent court order require refund of the said amount. 
 
The payment may be made into a designated Escrow Account with the stipulation that the 
proceeds will be used first, for payment of lenders' dues, second, for completion of the project 
and then for completion of other projects of CIL/ Subsidiary as mutually agreed/ decided. Any 
balance remaining in the escrow account subsequent to settlement of lenders' dues and 
completion of projects of CIL/ Subsidiary may be allowed to be used by the contractor/ 
concessionaire with the prior approval of the lead banker and CIL/ Subsidiary. If otherwise 
eligible and subject to contractual provisions, retention money and other amounts withheld 
may also be released against BG. 
 
The only circumstances in which such payment need not be made is where the contractor 
declines, or is unable, to provide the requisite bank guarantee and/or fails to open a escrow 
account as required. Persons responsible for not adhering to are liable to be held personally 
accountable for the additional interest arising, in the event of the final court order going 
against the procuring entity. 

 
17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, 

shall be arranged by the supplier/vendor. However, the e-way bill will be arranged by 
CIL/Subsidiary if the supplier/vendor is unregistered one or if provisions of the relevant Act 
and the rules made there under specifically states that the e-way bill is required to be issued 
by recipient of goods. 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or 

any other charges (Except EMD) from the supplier/vendor, the same will be recovered along 
with the GST (if applicable)excluding GST and the amount shall be adjusted with the 
payment to be made to the supplier/vendor against their bill/invoice or any other dues. 



 
19. Provision of Electrical License: The contractor shall submit valid electrical license either in 

his name or of his authorized representative/supervisor [under whose supervision 
electrification work (internal and/or external) will be executed] issued by Electrical Licensing 
Board / Authority of the Indian State / UT, in accordance with Indian Electricity Rule before 
execution of electrical works, if any. 

 
20. Guidelines on Debarment of firms from Bidding- 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting 
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and Services 
Contracts.  
1. Observance of Principle of Natural Justice before banning the business dealings with any 
contracting entity.  
2. The bidder/contractor may be debarred in the following circumstances: -  
i) If Bidder backs out after notification of opening of price bid and if that Bidder is found to be 
L-1.  
ii) If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated 
period.  
iii)If L-1 Bidder fails to start the work on scheduled time.  
iv) In case of failure to execute the work as per mutually agreed work schedule.  
v) Continued and repeated failure to meet contractual Obligations:  
a. In case of partial failure on performance, agency shall be debarred from future 
participation in tenders keeping his present contract alive.  
b. On termination of contract.  
vi) Willful suppression of facts or furnishing of wrong information or manipulated or forged 
documents by the Agency or using any other illegal/unfair means.  
vii) Formation of price cartels with other contractors with a view to artificially hiking the 
price.  
viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance 
guaranteeperiod, when it is specifically brought to his notice.  
 
ix) Contractor fails to use Mobilisation advance given to him for the purpose it was intended.  
x) Contractor fails to renew the securities deposited to the department.  
xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability 
period.  
xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity 
Pact wherever such Pact exists.  
xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial 
disadvantage to the Company.  
3. Such ‘Debarment of firms from Bidding, if and when effected, shall be with prospective 
effect only. The effect of ‘Debarment of firms from Bidding’ shall be for future tenders from 
the date of issue of such Order. However, if any contracting entity is debarred after online 
notification of opening of Price Bid, such a debarment will not be effective for that work.  
 
4. The debarment shall be for a minimum period of one year and shall be effective for the 
concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders 
of CIL HQ, debarment shall be for CIL HQ. However, if such ‘Debarment of firms from Bidding’ 
has to be made effective for entire CIL and its Subsidiaries then approval of Chairman, CIL 
shall be required. 
 
5. Once a contracting entity is debarred, it shall be extended to the constituents of that 
entity, all partners in case of Joint Venture, all the partners in case of Partnership Firm, 



owner/proprietor in case of Proprietorship Firm and all the Directors in case of Limited 
Company. If such debarred owner/Proprietor/ Partner/Director make/form different 
Firms/entity and attempts to participate in tenders, the same will not be entertained during 
the currency of such debarment.  
 
6. The above ‘Debarment of firms from Bidding’ shall be in addition to other penal provisions 
of NIT/Contract document. 
 
7. Approving Authority: The ‘Debarment of firms from Bidding’ of a contracting entity shall 
be done with the approval of the Competent Authority as per the details below:  
 
a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or 
CMD of CIL/Subsidiary Company, then the Competent Authority for debarring shall be CMD of 
CIL/Subsidiary Company. 
 
b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary 
Company, then the Competent Authority for debarment shall be Director of CIL/Subsidiary 
Company. 
 
8. Appellate Authority shall be one Rank higher than the Competent Authority meant for 
‘Debarment of firms from Bidding’. In case the debarment is done with the approval of CMD 
of the Subsidiary Company then Chairman, CIL shall be the Appellate authority.  
 
9. Any change on the above may be done with approval of FDs of CIL. 

10. All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / 
Civil / concerned HODs of CIL/Subsidiary Company. Further, all such orders will be uploaded 
in Coal India site as well website of the Subsidiary Company. 
 
11. Efforts shall be made by the concerned Department so that such order is linked to e 
tender portal of Coal India Limited.  

@@@@@@ 



ADDITIONAL TERMS AND CONDITIONS 
 

The following additional terms and conditions are also acceptable to the company. The 
tenderers are requested not to quote any further additional conditions in the tender. 
 
1.   Mobilization Advance 
 
i)    No mobilization advance is payable for works whose estimated value is less than Rs 10 Cr. 

Mobilization advance shall be provided in certain specialized and capital intensive works as 
decided by CIL/subsidiary. 

ii) In the case of turnkey work  whose  estimated value is  Rs 10 Cr and above a maximum of  
10 % of the total contract value  of  work  will  be  paid  as  mobilization  advance subject to 
submission of Bank Guarantee equal to 110% of the advance amount. The mobilization 
advance shall be paid in two installments. 

iii) In case of other civil works valued Rs 10 Cr and above mobilization advance will be paid 
upto 5% of the contract value subject to submission of Bank Guarantee equal to 110% of 
the advance amount. The mobilization advance shall be paid in two installments. 

iv) Interest on mobilisation advance will be charged at the rate of CIL’s borrowing rate under 
cash credit arrangement as on date of disbursement and to be compounded quarterly. 

v) The mobilization advance shall be recovered from the bills of the contractor from the 2nd 
running account bill onwards @ 20% of the advance amount paid.     However, the full 
amount of mobilization advance with interest will be recovered maximum within 
scheduled date of completion as per agreement. 

vi) The value of Bank Guarantee may be reduced to the extent such advance is recovered by 
the company subject to the conditions that  the value of Bank Guarantee amount at any 
time is more than the recoverable outstanding advance. Bank Guarantee shall be 
irrevocable and from a Scheduled- Bank acceptable to the Company. 

vii) Part Bank Guarantee” (BGs) against the Mobilization Advance shall be taken in as many 
numbers as the proposed recovery instalments and shall be equivalent to 110% of the 
amount of each instalment. 

viii) In case of “Machinery and Equipment advance”, insurance and hypothecation to the 
employer shall be ensured. 

ix) Mobilization advance will be given in instalments and subsequent instalments will be 
released after getting satisfactory utilization Certificate from the contractor for the earlier 
instalments. 

x)Mobilisation expenditure mentioned herein shall not include the margin money and bank 
commission, and so on, paid by the contractor for procurement of BGs against 
performance security and mobilisation advance. 

 
2. Application of Price Variation Clause. 
 
If the prices of materials (not being the materials supplied at fixed issue rates by the company) 
and wages of labour required for execution of the work increase or decrease, the contractor 
shall be compensated for such increase or recoveries will be made from the bills for such 
decrease as per provisions detailed hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work done 
during the stipulated period of the contract including such period for which the contract is 
validly extended under the provisions of the contract without any penal action as detailed in 
clause no. 2.6. The Price Variation Clause shall not be applicable for works for which stipulated 
period of completion is less than one year.  
 



b) The base date for working out such escalation/de-escalation shall be the last date on which 
the bids (inclusive of price part) or revised price bids (inclusive of revised offer) were 
stipulated to be received. 
c) The compensation for escalation or recoveries to be made shall be worked out at quarterly 
intervals and shall be with respect to the cost of work done during the previous three months. 
The first such payment will be made at the end of three months after the month (excluding) in 
which the tender was accepted and thereafter at three months' interval. 
 
d) Job specific modification in the formulae of price variation given in the following para(s) can 
be done with the approval of the CMD of the company. 

 
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work 
done shall be adjusted for increase or decrease in the cost of labour and the cost shall be 
calculated quarterly in accordance with the following formula: 
 

VL = W×
𝑨

𝟏𝟎𝟎
× 

𝑳ି𝑳𝟎

𝑳𝒐
 

 
Where: 
 VL= Variation in labour cost i.e., increase or decrease in the amount                                                                      
 in rupees to be paid or recovered. 
 

W =  Value of work done during the period under reckoning to which the escalation/de-
escalation relates as indicated in clause-2.4 of the Additional Terms &  Conditions 
of the contract. 

 
            A =   Component of labour expressed as percentage of the total value of the                                        

work adopted from the Table-1. 
 
 Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act / 

Rules of the State or Central  Govt., whichever is more, applicable to the place of 
work as on the  last date stipulated for receipt of the bids (inclusive of price part) or 
revised price bids whichever is later. 

 
 L =  Revised minimum wages of unskilled worker corresponding to Lo during the 

period to which the escalation/de-escalation relates. 

2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the 
work done will be adjusted for increase or decrease in the cost of materials and the cost shall 
be calculated quarterly in accordance with the following formula:        

 
Vm = W×

𝑩

𝟏𝟎𝟎
× 

𝑴ି𝑴𝟎

𝑴𝒐
 

 
 Where : 
 

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in rupees to 
be paid or recovered. 

 
W  =  Cost of work done during the  period under reckoning to which the escalation / de-

escalation relates as indicated in  clause-2.4 of the Additional Terms & Conditions of  
the contract. 

 
 B  =  Component of material expressed as percentage of the total value  of the  work 

adopted from the Table -1. 
 
 M  =  Average  All India Wholesale Price Index for all commodities for the period to which 

escalation/de-escalation relates as  published  by  the  RBI  Bulletin, Ministry of 
Industry & Commerce, Govt. of India. 

 



 Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI 
Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the last date 
on which the bids (inclusive of price part) or revised price bids whichever is later  
were stipulated to be  received. 

 
 
2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor for the work 
done shall be adjusted for the increase or decrease in the cost of POL and the cost shall be 
calculated quarterly in accordance with the formula given below: 
 

Vf = W×
𝑪

𝟏𝟎𝟎
×  

𝑭ି𝑭𝟎

𝑭𝒐
 

   
 Where : 

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be 
paid or recovered. 

 
W = Value of work done during the period under reckoning to which the escalation/ de-

escalation relates as indicated in clause 2.4 of the Additional terms & Conditions of 
the contract. 

 
C  =Component of POL expressed as percentage of the total cost of the work taken from 

Table -1. 
 

F  = Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & 
Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of India 
for the period to which the escalation/de-escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as 

published by the Economic Adviser, Ministry of Industry, Govt. of India prevalent on 
the last date of receipt of bids (inclusive of Price Part) or revised price bids 
whichever is later.  

 
2.4 While calculating the value of "W" the following may be  noted : The cost on which the 
escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to 
which escalation relates, and from this amount the value of materials supplied or services 
rendered at the prescribed charges under the relevant provisions of the contract, and 
proposed to be recovered in the particular bill, shall be deducted before the amount of 
compensation for escalation or de-escalation  is worked out. In the case of materials brought 
to site for which any secured advance is included in the bill, the full value of such materials as 
assessed by the Engineer-in-Charge (and not the reduced amount for which secured advance 
has been paid) shall be included in the cost of work done for operation of this clause. Similarly, 
when such materials are incorporated in the work and the secured advance is deducted from 
the bill, the full assessed value of the materials originally considered for operation of this 
clause should be deducted from the cost of the work shown in the bill, running or final. 
Further the cost of work shall not include any work for which payment is made at prevailing 
market rates. 
 
2.5 In the event the price of materials and/ or wages of labour required for execution of the 
work decreases, there shall be downward adjustment of the cost of work so that such price of 
materials and/or wages of labour shall be deductible from the cost of work under this contract 
and in this regard the formulae herein before stated under this clause shall mutatis/mutandis 
apply. No such adjustment for the increase / decrease in material price and/ or wages of 
labour before mentioned would be made in case of contracts in which the stipulated period of 
completion of the work is less than one year. 
 
2.6 Application of Price Variation Clause during extended period of Contracts. 
 



The Price Variation Clause as stated above will be applied for extended time frame of a 
contract by following the principle stated as under: 
 
i) Normally, if and when it is understood that a contract is not going to be completed within 
the scheduled time period, the contract is kept operative by extending the time of completion 
provisionally. During this provisional extended period the operation of the Price Variation 
Clause will remain suspended.  
 
ii) If and when it is decided at the end of the successful completion of the work that the delay 
was due to causes not attributable to the contractor, then the Price Variation Clause will be 
revived and applied as if the scheduled date of completion has been shifted to the approved 
extended date. 
 
iii) If it is decided at the end of successful completion of the work that the delay was due to 
the fault of the contractor then the Price Variation Clause will not be revived for the purpose 
of escalation but shall be revived and applied for the purpose of de-escalation and no further 
payment will be made to the contractor on account of any escalation during this period but 
recovery shall be made for de-escalation, if any. Additionally, the Clause related to 
Compensation for delay will be applied. 
 
iv) If it is decided at the end of successful completion of work, the delay was partly due to the 
fault of the contractor and partly due to the fault of the employer and thereby Liquidated 
Damages (LD)/compensation due to delay is imposed then price variation clause for the 
purpose of escalation shall not be revived for this extended period, but shall be revived and 
applied for the purpose of de-escalation.  
 
No payment will be made by applying “FROZEN INDICES “under any circumstances. 

 
  



Table – 1 
 
Value of A,  B&  C  in the escalation formula in the additional terms & conditions for Civil Works :  
 

Sl Particulars A% (Labour 
Component) 

B% (Material 
Component) 
 

C% POL 
Component) 

Remarks 

1 For building works    25 75 Nil 
 

 

2 For Road works       15 80 05 
 

 

3 For external sewerage,   
External water supply,     and 
external electrification  
 

10 90 Nil  

4 For external water  supply, 
external  sanitary and 
external   electrification  
(through labourrate 
contract)         
 

75 25 Nil  

5 For steel structural   works      15 85 Nil 
 

 

 
6 

 
For steel structural works 
with Deptt. free supply of 
rolled steel sections(through 
labour rate contract) 
 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant Civil 
Works     
  

25 75 Nil  

8 For under-ground civil works 
such as Incline Drivage, Shaft 
Sinking etc.  
 

35 65 Nil.  

9 For only labour oriented 
works of maintenance 
nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of the total cost 
of work shall be as specifically indicated in the tender document.                   
 
 
 
 
 
 
 
 
 
 
 
 
 



 
SPECIAL TERMS AND CONDITIONS FOR CONSTRUCTION AND MAINTENANCE OF HAUL ROADS 

(Not to be included in tender documents of other works) 
 

1. Bill of Quantities 
 
a. The Bill of Quantities shall contain items for the construction, installation, testing, 

commissioning, maintenance works (as applicable in the work) and lump sum amount per 
year for annual routine maintenance for each of the five years separately, to be done by 
the Contractor. 

 
The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rate in the Bill of Quantities for each item for the 
construction of roads. The payment for routine maintenance of roads to the Contractor is 
performance based. For certification of payment for routine maintenance, the engineer 
shall determine whether the contractor has actually achieved compliance to the Service 
Quality Level (and other requirements) specified in the Scope of Work, with reference to 
100 point (hundred point) Performance Index assigned to various maintenance and the 
engineer shall certify the amount to be paid to the contractor (refer clause 4 of special 
terms andconditions). 

 
If contractor has not corrected a Defect pertaining to the Defects Liability Period or not 
attended maintenance work to the required standard and performance index is equal to 
or less than 70 points (Seventy points), no payment will be released for that period even if 
such maintenance is attended in subsequent months. If performance index is 100 points, 
full payment at the approved rate shall be released. If performance index is between 70 to 
100, proportionate payment will be made for the work during the claim period as per the 
following formulae:- 

 
Percentage of total annual payment to be released = 10*(Achieved Performance Index 
- 70) 

3 
 

No payment shall be made for part maintenance of a road. 
 

Note: The Subsidiaries may add/modify the procedure that it would like to adopt for 
assessing the performance of the Contractor in execution of works / activities relating to 
Routine Maintenance for five years post construction. (However, the NIT must contain the 
specific procedure to decide Per-formance Index). 

 
b. For the construction works, the quantities given in the Bill of Quantities are estimated, and 

are given to provide a common basis for bidding. The basis of payment will be the actual 
quanti- ties of work ordered and carried out, as measured by the Contractor and verified 
by the Engineer and valued. 

 
(i) at the rates and prices tendered in the Bill of Quantities in the case of item 

ratetenders; 
(ii) at percentage rate above or below or at par of the Schedule of Rates as tendered by 

the Contractor. 
 
c.  For the routine maintenance of roads, there shall be a lump sum amount as specified in 

the contract document for each year of maintenance. This lump sum amount for 



maintaining the roads in compliance with the conditions mentioned herein after, shall be 
2.5% of the contract value for the construction of the roads for the first three years of 
maintenance & 3 % of the con- tract value for the construction of the roads for the last 
two years ofmaintenance. 

 
d. The rates quoted by the bidder in the Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour, 
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, together 
with all general risks, liabili- ties and obligations set out in theContract. 

 
 
MAINTENANCE FOR 5 YEARS: 

 
Sl. No Description of the Work Item Unit Amount 
1 Repair & maintenance of Haul Road for a period of five years 

from the date of completion of construction work will include 
repairing of all components of haul roads like GSB, Base 
courses, wearing surfaces etc, dressing/repairing of 
Shoulders, repairing and cleaning of drains & Culverts as & 
when required and as per instruction of Engineer in Charge 
with provision of fortnightly joint inspection of the road. 
Maintenance include removal of coal spillage from Tip- 
pers/Dumpers from the road surface. However, payment for 
maintenance works will be restricted to the amount 
earmarked for each year. 
a) 1stYear 

 
 
 
 
 
 
 
 
 
 

Year 

 
 
 
 
 
 
 
 
 
 
2.5% of contract 
value. 

b) 2nd Year Year 2.5% of contract 
value. 

c) 3rd Year Year 2.5% of contract 
value. 

d)4th year Year 3% of contract 
value. 

e) 5th year Year 3% of contract 
value. 

Total :-  

Note:- 

The payment for maintenance works will be restricted to the amount earmarked for each 
year. This amount for maintaining the roads in compliance with the conditions 
mentioned herein after, shall be 2.5% of the contract value for the construction of the 
roads for the first three years of maintenance & 3 % of the contract value for the 
construction of the roads for the last two years of maintenance. 

 
2. QualityControl 

 
2.1 Identifying Defects 

The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a 
Defect. 

 
2.2 Tests 



The Contractor shall be solely responsible for: 
(a) Carrying out the mandatory tests prescribed in the MORTHs Specificationsand 
(b) For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 

If the Engineer instructs the Contractor to carry out a test not specified in the 
Specifications to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. The remaining 
provisions regarding Tests shall be in accordance with the clause 8 of the 
General Terms &Conditions. 

2.3  CorrectionofDefectsnoticedduringtheDefectsLiabilityPeriodandRoutine 
Maintenance of Roads for fiveyears. 

The Engineer shall give notice to the Contractor of any Defects before the end 
of the Defects Liability Period, which begins from the Completion date of the 
Contract (The contract period shall be the sum of the construction period and 
five years of maintenance period). 

Every time, notice of Defect/Defects is given, the Contractor shall correct the 
notified Defect/Defects within the duration of time specified by the Engineer‘s 
notice. 
The Contractor shall do the routine maintenance of roads will include repairing 
of all components of haul roads like GSB, Base courses, wearing surfaces etc., 
dressing/repairing of Shoulders, repairing and cleaning of drains & Culverts as & 
when required and keep the entire road surface and structure in Defect free 
condition during the entire maintenance period which begins from the 
completion date of haul road construction and ends after five years. 

The routine maintenance standards shall meet the following minimum 
requirements:- 
(i) Potholesontheroadsurfacetoberepairedsoonaftertheseappearorbroughttoh

is notice either during the Contractor‘s fortnightly inspection or by 
theEngineer. 

(ii) Addressingdefectsinthebasecoursewithrequiredgradingandotherspecifications. 
(iii) Any damage in the sub base course will becorrected. 
(iv) Roadshoulderstobemaintainedinproperconditiontomakethemfreefr

om excessive edge drop offs, roughness, scouring orpotholes. 
(v) Cleaning of surface drains including reshaping to maintain free flow ofwater. 
(vi) Cleaning of culverts and pits for free flow ofwater. 
(vii) Anyothermaintenanceoperationrequiredtokeeptheroadtrafficworthya

tall times during the maintenanceperiod. 

To fulfil the objectives laid down above, the Contractor shall undertake detailed 
inspection of the roads fortnightly. The Engineer can increase this frequency in 
case of emergency. The Contractor shall forward to the Engineer the record of 
inspection and rectification fortnightly. The Contractor shall pay particular 
attention on those road sections which are likely to be damaged or inundated 
during rainy season. 

The Engineer may issue notice to the Contractor to carry out maintenance of 
defects, if any, noticed in his inspection, or brought to his notice. The Contractor 
shall remove the defects within the period specified in the notice and submit to 
the Engineer a compliance report. 

 
2.4 UncorrectedDefects 



If the Contractor has not corrected a Defect pertaining to the Defects Liability 
Period or not attended maintenance to the satisfaction of the Engineer within 
the time specified in the Engineer's notice, action under will be taken and the 
Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount along with additional 20% amount aspenalty. 

 
3. Routine Maintenance during five years after the completion date is defined asfollows: 

Maintenanceoperationsduringtheperiodof5yearsshallbebasedonMaintenancesched
ule as per the existing Guidelines for Design, Construction & Maintenance of 
HaulRoads. 

 
4. Routine Maintenance Activities and their frequency with performance index– 

 
S. Name of Item/Activity Frequency of operations Performance 

No. in the year Index 
1 Special maintenance of haul roads 

before each monsoon and restora- 
tion of rain cuts, 
Shoulders, berms, cross drainage 
works during & after rain as per 
the Specifications. 

Before monsoon and 
once generally after rains 
or as and whenrequired. 

25 

2 Regularly maintaining the various 
structural aspects of haul roads e.g. 
Sub-Base course, Base course or 
WBM/WMM etc. and also maintain- 
ing the various geometrical parame- 
ters of haul roads as per there- 
quired specifications. 

As and when required 30 

3 Making up of shoulders as per 
the required specifications. 

As and when required 10 

4 Maintenance of drains as per 
the Specifications. 

As and when required 5 

5 Maintenance of culverts, 
Cross drainage works and Parapet 
walls as per clause the Specifica- 
tions. 

As and when required 10 

6 Removal of coal/spillage of HEMMs 
& cleaning of Haul Roads, Cut- 
ting/trimming and cleaning of 
shrubs, trees, weedsetc. 

As and when required 15 

7 Maintenance of road signs as per 
the Specifications. 

As and when required 5 

5. The payment to the Contractor will be as follows for routinemaintenance: 
 The Contractor shall submit to the Engineer in charge a bill every quarter (three 

months) for the routine maintenance of the roads from the date the maintenance 
period starts i.e. from completion date of construction work of Haul Road. It will be 
supported with a copy of the record of the Contractor’s fortnightly inspection and 
other instructions received from theEngineer. 

 The payment will be made quarterly for the bills received and as certified by the 
Engineer based on performance by theContractor. 

 If the Engineer has not certified that the Contractor has carried out the maintenance 
work for defects brought to his notice within specified period, no payment will 
become due to the Contractor for that quarter. 

 If the Contractor has failed to carry out the maintenance within the period specified 
by the Engineer, no payment of any kind will be due to the Contractor for that 



quarter. 

6. SecurityDeposit: 
 

6.1 Security Deposit shall consist of twoparts: 
a) Performance Security to be submitted at award of workand 
b) RetentionMoneytoberecoveredfromru
nningbills. The security deposit shall bear 
nointerest. 

 
6.2 Performance Security should be 5% of total contract amount (Construction and 
maintenance work of five years). All Performance Security should be submitted within 21 
days of issuance of LOA in any of the form  givenbelow: 

 
• a Bank Guarantee in the form given in the bid document from any Scheduled 

Commercial bank. The BG issued by outstation bank shall be operative at its local 
branch at …….. or branchat…………………….. 
Bank Guarantee against Performance Security shall be applicable if the amount of 
Performance Security exceeds Rs. 5.0 lakhs. 

•  Govt.Securities,FDRoranyotherformofdepositstipulatedbytheowneranddulyp
ledgedin favourofowner. 

• Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as 
indicated in the LOA/WO. 

 
The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security/ 1st part of security deposit. 
The bid security deposited may be adjusted against the Performance security (1st part of 
security deposit) at bidder’s option. 

 
If performance security is provided by the successful bidder in the form of bank guarantee it 
shall be issued either – 
(a) at Bidder’s option by a Scheduled Commercial Bank ,or 
(b) by a foreign bank located in India and acceptable to theemployer. 

 
BG of scheduled commercial bank located in India and acceptable to the company should 
only be accepted. Thus, any BG issued by foreign bank from outside India shall not be 
accpeted. 
 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, 
beyond the period of contract /extended contract period (if any)”, whichever is more. 

 
The BG (If performance security is provided by the successful bidder in the form of bank 
guarantee) issued by issuing bank on behalf of the bidder in favourof“ ,” shall be in paper 
form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. 
Issuing Bank should send the underlying con- firmation message in IFN760COV or 
IFN767COV message type for getting the BG advised through our bank. Also  issuing bank 
shouldmention“ ” in field no. “7037” of IFN760COV or 
IFN767COV. The mes- sage will be sent to the beneficiary bank through SFMS. The details of 
beneficiary Bank for issue of BG through SFMS Platform is furnishedbelow:- 
Name of Bank: ________ 
Branch: _____________ 
IFSC Code: ____________ 
Account No. ______________ 



Customer ID: ____________ 
 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing 
bank to Civil Engineering Division of CIL/ Subsidiary. 

 
In case the successful bidder fails to submit the Performance Security and Additional 
Performance Security, if any, within the stipulated time then the award of work may be 
cancelled with forfeiture of the bid security/earnest money. 

 
Additionally, the company shall debarsuch defaulting contractor from participating in future 
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of 
issue of such letter. 

 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual 
partners of JV/Partnership firm. 

 
6.3 All running on account bills/ final bill (for construction as well as maintenance) shall be 
paid at 95% (ninety-five percent) of work value. The balance 5% shall be treated as retention 
money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request 
of the contractor, on its accumulation to a minimum amount of Rs. 25 lakhs subject to the 
condition that amount of any Bank Guarantee except last one, shall not be less Rs. 25lakhs. 

 
However, Bank Guarantee against retention money shall be with suitable validity based on 
nature of work which shall be 90 days beyond the defect liability period, but in no case less 
than the period of one year. 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee 
shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at Clause 6.2. 

 
The Defect Liability Period shall be six month or one monsoon period whichever is more after 
the completion of contract i.e. Construction and maintenance both. 

 
6.4 The Company shall be at liberty to deduct/appropriate from the security deposit such 
sums as are due and payable by the contractor to the company as may be determined in 
terms of the contract, and the amount appropriated from the security deposit shall have to 
be restored by further deduction from the contractors subsequent on account running bills, 
ifany. 

 
6.5 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to 
company's right to 
deduct/appropriateitsdueagainstthecontractorunderthiscontractorunderanyothercontract. 

 
50% of the Security Deposit (i.e. 5% of the contract value) shall be refunded after three 
years of completion of construction work and the rest shall be refunded to the contractor 
after issue of No Defect Certificate by the Engineer-in-Charge on the expiry of Defect 
Liability Period of six months, subject to the following conditions: 

 
a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking 
over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-
Charge within the said defect liability period of six months or on its due extension till 
completion of therectification works as required. 

 



b) The refund shall be made on the expiry of the said six months period or at the end of 
one full monsoon periodi.e.JunetoSeptember, 
whicheverislaterinpointoftimeandanydefectsshouldberectifiedtothe satisfaction 
ofEngineer-in-Charge. 

 
6.6 Consideration of Abnormally Low Bids(shall be dealt as per respective clause in GTC) 

In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications 
from the lowest bidder(s), including detailed price analyses of its bid price in relation to 
scope, schedule, allocation of risks and responsibilities, and any other requirements of the bid 
documents. If, after evaluating the price analysis, CIL/ Subsidiary determines that the 
bidder(s) has substantially failed to demonstrate its capability to deliver the contract at the 
offered price, CIL/ Subsidiary may reject the bid / Proposal. 

 
7. Maintenance of Haul Roads:- 

Road profiles are to be maintained at or near to the original design profile. This includes 
maintaining the drainage systems, various component of road pavement, the road 
delineation and signage and the design parameters. Some of the basic maintenance 
requirements are: 

 Scarify softspots 
 Remove wet spots andbackfill 
 Maintain gooddrainage 
 Top up the running surfacematerial 
 Removing of spillage material. This will help prevent contamination to the surface 

runningmaterial. 
 Maintain the Camber and super elevationprofile. 
 Adequate water is to be applied during any maintenancegrading. 
 Regularly scarify areas that show signs oflaminations. 

 
7.1 WateringRoads 
At mines environmental concerns are high on the list of priorities in any area of the 
operation. Dust is a concern at site particularly in winter when conditions are very dry. 
Excessive dust is also a safety issue because it is a visibility hazard, and can put stress on 
machinery by clogging air filters, brakes and other moving parts. Watering the haul roads 
counters these dust problems by controlling the amount of dust in the air. 

 
But overwatering can create its own problems as road surfaces can become very slippery 
paving the way for road degradation and loss traction for mine vehicles. Road watering 
procedures need to be developed at mining operations to ensure that dust levels are kept 
down and watering is not excessive. Haul roads are intermittently 
wateredtoprovidedrybrakingareasfortrucksonthedownsideoframpsandtoensurethatthe 
upside is not over-watered. Pit floors and loading areas are watered to suppress dust during 
loading cycles. Haul roads are watered so that they are damp, not wet, and on corners 
watering is lighter so that vehicular control ismaintained. 
 
7.2 Grading Roads 
Grading is a major component of any haul road maintenance system. Cleaning up of spilled 
materials and maintaining the drainage system, the road design parameters, and the road 
bases all rely on the operation of a grader. 

 
Thefinallevelofroadafterconstructionshouldbethebenchmarktocalculatelossofmetalandtore
plenishat regular interval after loss reaches to a specified limit. Levelling shall be done 
quarterly if the loss of thickness is equal to or greater than 75mm. 

 



Grading is the main approach to preserving the good working order of the drainage 
systemat  mines.  Grading is a particularly important process during the wet season because 
it helps diminish the effects of wet weather. Immediately after rain, graders must clean up 
road surfaces by grading out scours and filling in ruts and pools of water. This prevents 
trucks hauling on slippery pavements and stops them churning up the road surface with 
theirtyres. 

 
Whentheroadpavementreachesathicknessthatcannolongersupportvehicles,resheetingisrequ
ired.Freshsurface materials are laid and then compacted by heavy rubber-tyredmachinery. 

 
At times, more serious road maintenance is required. When the road surface is corrugated 
or contains hollows or potholes, repairs may consist of loosening the existing surface and 
reshaping it. As long as the surface is of sufficient thickness, it can be ripped with grader 
tynes and then reshaped and compacted. If the surface layer is not thick enough, fresh 
materials are brought in. Depressions in the road that grading cannot sufficiently mend, are 
lightly scarified and filled with material similar to the surrounding surface material. To 
restoreareasaffected by large potholes cause by weaknesses in the pavement or subgrade, 
damaged areas need to be excavated and then filled with material similar to that of the 
surroundingsurface. 

 
Grading should be performed when the roads are damp so no loose material is lost due to 
wind or traffic. Another advantage of this is that damp materials fill all low spots and 
hollows and can be easily compacted by passing traffic. 

 
7.3 MaterialSpillage 
Spillage of material from Dumpers is a common occurrence and is particularly prevalent on 
corners and switchbacks. If spillage is not prevented or is not cleaned up, bumps and 
irregularities in the road surface will be allowed to develop. 

 
Spillage can be prevented in the design stage through good design of corners incorporating 
super-elevation and adequate turning radius. However, if spillage does occur a grader 
should be used to clear spills, and to fill and smooth any depressions that spilled material 
creates. Care must be taken not to clear this material into drains or to disrupt safety berms. 
Accumulated material from this maintenance procedure should beremoved. 

 
Spillage on haul roads and clean up around excavators and shovels is usually carried out 
with a rubber-tired dozer. 

 
7.4 Maintenance ofDrains 
Roadside drains and culverts need to be kept clear of obstructions to prevent overflowing in 
heavy rainfall leading to damage to road pavements or saturation of the sub-bases. 
Inspection of these facilities and action to clear the drains if need be, is required on a 
regularbasis. 

 
Drains are usually located alongside the majority of roads and are a key component of the 
drainage system. These drains are essential to maintain the integrity of the haul roads, thus 
must be kept in good condition to protect the roads. 

 
Drains often have a large amount of water to accommodate, particularly during the wet 
season, and at times, the flow of water can be considerable. This can cause scouring and 
loss of condition of the drain lining. 
 
Frequent maintenance of these drains is required. Grading the drains to remove debris and 



fines, which may hinder flow, and also to restore the design geometry is a mandatory 
procedure. Any scouring of these drains needs to be considered and in problem areas, 
drains may need to be lined with rock or another durable, non- weatherable material. 

 
7.5 Maintenance ofSigns 
Traffic signs are an integral part of the safety scheme at any mine. Road signs need to be 
unambiguous and 
obvioustodriversinallconditions.Itisimportanttokeepsignagecleansotheyareclearlyreadableat
alltimes. Signs should be washed after periods of rain to ensure that they remain clear and 
free build-up of dirt and spray. 

 
Washingdownsignsregularlypreventsanybuild-
upobscuringthesignandensuresthatthereflectivequalities 
thatareimportantatnight,arepreserved.Damagedorineffectivesignsneedtobereplacedandina
ppropriate or out-of-date signs need to be removed. All road signage needs to be closely 
monitored to make sure that it is as effective as possible and promotes optimumsafety. 

 
********************* 

  



SAFETY CODE. 
 
The Contractor must ensure safety of workmen as well as safety for the general public during 
construction in and around work-site. The contractormust follow the laws, codes and standards 
laid down in this regard. The work-men must be trained and provided protective gear, life-saving 
equipment and appropriate tools for their jobs. Special precautions must be used if hazardous 
chemicals are used or stored at workplace (lead, silica, asbestos and wood/stone that will be cut 
and generate dust, construction materials containing zinc, cadmium, beryllium and mercury). 
Besides protection from noise and environmental pollution, public must also be safeguarded from 
falling through dug-up area, electrocution, flooding, falling objects, bridge-span dropping/ 
failures, crane falling/ overturning and damage to building from vibrations/ cave-ins from 
construction activities. Engineer must ensure that contractor does not adopt any short-cut in this 
regard. Appointment of site safety engineer by the contractor is a mandatory requirement (in 
case estimated cost is Rs 100 Cr or more). In tenders with estimated cost is less than Rs 100 Cr, 
site in-charge of the contractor will also act as safety engineer. In case estimated cost of Rs 100 Cr 
or more, the engineer shall engage safety experts to carry out frequent safety audits and mandate 
correct measures. 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper that ¼ 
to 1 (¼ horizontal and 1 vertical).    

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such opening as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building 
or structure.  

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft) above ground level, they should be closely boarded, should have adequate 
width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in length 
while the width between side rails in rung ladder shall in no case be less than 20 cm (11 ½”) 
for ladder upto and including 3 m (10ft) in length. For longer ladders, this width should be 
increased at least ¼” for additional 30 cm (1ft.) of length. Uniform step spacing of not more 
than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as 
to cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to bear 
the expenses of defence of every suit, action or other proceedings at law that may be brought 
by any person for injury sustained owing to neglect of the above precautions and to pay any 



damages and cost which may be awarded in any such suit; action or proceedings to any such 
person or which may, with the consent of the contractor, be paid to compensate any claim by 
any such person.   

 
6. Excavation and Trenching: All trenches 1.2 m (4ft) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder 
shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. 
The side of the trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavated materials shall not be placed within 1.5 m (5ft) of the edges of the trench or 
half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances, undermining or undercutting shall be done.   

 
7. Demolition : before any demolition work is commenced and also during the progress of the 

work,  
 
i. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  
 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 
 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe. 
 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned: - The following safety equipment shall 
invariably be provided.  

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes, shall be provided with protective goggles.  

 
iii) Those engaged in welding works shall be provided with welder’s protective eye-

shields. 
 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least 
for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warming signals or boards to prevent accident to the public. In addition, the contractor 
shall ensure that the following safety measures are adhered to:-  
 



a) Entry for workers into the line shall not be allowed except under supervision of the 
Engineering Assistant or any other higher officer. 
 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 
2 to 3 hours before any man is allowed to enter into the manhole for working 
inside. 
 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 
paper which changes colour in the presence of such gases and gives indication of 
their presence.  
 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 
only with Oxygen kit. 
 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable 
him to be pulled out during emergency.    
 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps 
of any kind. Proper warming signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 
 

g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned.   
 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 
should be immediately removed to avoid accidents on account of slippery nature 
of the malba.  
 

i) Workers should not be allowed to work inside the manhole continuously. He should 
be given rest intermittently. The Engineer-in-Charge may decide the time up to 
which a worker may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 
called for, portable air blowers are recommended for ventilating the manholes. The 
Motors for these shall be vapour proof and of totally enclosed type. Non sparking 
gas engines also could be used but they should be placed at least 2 meters away 
from the opening and on the leeward side protected from wind so that they will 
not be a source of friction on any inflammable gas that might be present.  
 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 
 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets 
and gloves non sparking tools safety lights and gas masks and portable air blowers ( 
when necessary). They must be supplied with barrier cream for anointing the limbs 
before working inside the sewer lines.  
 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of 
the rung fixed to manhole well.  



 
o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him.  
 

p) The extents to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final.  
 

vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:-  

 
a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 
 

b) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint is dry rubbed and scrapped. 
 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during and on the 
cessation of work.  
 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of 
from dust caused by dry rubbing down and scraping. 
 

e) Adequate facilities shall be provided to enable working painters to wash during and 
on cessation of work. 
 

f) Overall shall be worn by working painters during the whole of working period. 
 

g) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:-    
i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order.  
 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects.    
 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator.  
 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall be 



ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having 
a variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing.  
 

iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any mach8inery to site of work and get it verified by the Electrical Engineer 
concerned.  

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with 
such means as will reduce to the minimum the risk of accidental descent of the load. 
Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity.    

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives.  

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 



TECHNICAL SPECIFICATIONS 
 

Technical Specifications to be followed 
 
Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in 
vogue which may be followed. These specifications cover all type of Building Works. The 
specifications are available as a printed document issued by CPWD and also in soft copy PDF 
format in CPD website.   
 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall 
be adopted. 
 
Electrical Engineering Works 
Latest CPWD specification shall be adopted. Presently the following are in vogue: 
 
 
Part No. Description Year Of Issue 

I Internal 2013 
III Lifts And Escalators 2003 
V Wet Riser And Sprinklers System  2020 
VI Heating, Ventilation And Air 

Conditioning Works 
 2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall 
be adopted. 
 
*Roads and Bridges  
Standard specifications issued by ministry of surface transport may be followed. Presently MORTH 
Specifications on roads and bridges 2013 is available. These specifications cover exhaustively 
various roads and bridge works. (Applicable for important and major roads.) 
 
However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary may 
be adopted. 
 
*Delete if not applicable 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
      e-Tender Portal User Agreement 
In order to create a user account and use the e-Tender portal you must read and accept this e-
Tender portal User Agreement. 
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 
I DO HEREBY UNDERTAKE 

1. That all the information being submitted by me/us is genuine, authentic, true and valid on 
the date of submission of tender and if any information is found to be false at any stage of 
tendering or contract period, I/We will be liable to the following penal actions apart from 
other penal actions prescribed elsewhere in the tender document. 

a.  Cancellation of my/our bid/contract (as the case may be) 
b.  Forfeiture of EMD 
c.  Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition 
and Special/Additional Terms and Condition as stated there in the tender document as 
available on the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 
4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the 

mandate form for e-Payment in the format as prescribed in the document in case, the 
work is awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my 
Bankers having reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as 
prescribed in the tender document in support of the information and data furnished by 
me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. 
agencies or PSUs. In case We are banned or delisted this information shall be specifically 
informed to the tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document.  
9. That this online agreement will be a part of my bid and if the work is awarded to me/us, 

this will be a part of our agreement with CIL/Subsidiary Company. 
B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 
COPYRIGHT NOTICE:  Copyright©2013, Coal India Limited, India. All rights reserved. 
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR 
DISTRIBUTE, IN ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE 
AND/OR SOFTWARE. 
You may print and download portions of material from the different areas of the website solely 
for your own non-commercial use provided that you agree that you shall not change or delete any 
copyright or proprietary materials from the site. 
You may print and download portions of material from the different areas of the website solely 
for your own non-commercial use provided that you agree that you shall not change or delete any 
copyright or proprietary materials from the site. 
www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited / its Subsidiary. 
THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER’S 
TERMS AND CONDITIONS DET FORTH BELOW: 
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR 
REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL 
OFTHE TERMS AND CONDITIONS SET FORTH BELOW. 
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND 
CONDITIONS SET FORTH BELOW: 
Bidder Registration, Password and Security: 



Upon successful completion of Registration online, User ID and Password will be registered. You 
can login, only by giving valid User ID and Password and then signing with your valid Digital 
Signature Certificate. 
The Online registration/enrolment of bidder on the portal should be done in the name of the 
bidder. 
The person whose DSC is attached to the Registered Bidder should be either the bidder himself 
Or, duly authorized by the Bidder. 
User ID and password are strictly personal to each Authorised User and non-transferable. The 
User shall ensure that its Authorised Users do not divulge or disclose their user ID or password to 
third parties. In the event that the Authorised User comes to know that the User ID/Password has 
been/ might have been divulged, disclosed or discovered by any third party, user or its authorized 
user shall immediately modify the password using "Change Password" option. CIL/subsidiary will 
have no responsibility or obligation in this regard. 
At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should 
ensure that the status of DSC is active on this site. The activation of newly issued DSC may take 24 
hrs or more. Hence Bidders who are obtaining new DSC should register at least 24 hrs before the 
submission of Bid. 
By registering in this portal, you forthwith assume the responsibility for maintaining the 
confidentiality of the Password and account, and for all activities that occur under your Password 
or Account. You also agree to (a). immediately notify by e-mail to Application 
Administrator/Nodal officer, of any unauthorized use of your Password or Account or any other 
breach of security, and (b) ensure that you log-out from your account at the end of each session. 
CIL/its Subsidiaries shall not be liable for any loss or damage caused to you due to your failure to 
comply with the foregoing. 
Registered user can modify or update some of the information in their profile as and when 
required at their own discretion. However, some information such as "User ID" are protected 
against changes by Bidder after enrolment and some other information such as "Bidder Name" 
etc. are protected against changes by Bidder after bid submission. 
Modification of software: 
With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender 
portal, reserves the right to modify, add, delete and/or change the contents, classification and 
presentation of the information on the market place at any time as it may in its absolute 
discretion find to be expedient and without giving any notice. It is the users responsibility to refer 
to the terms and/or any change or addition to the same while accessing the site. 
Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system 
without any notice to the users. 
System Requirements: 
It is the user’s responsibility to comply with the system requirements: hardware, software, 
Internet connectivity at user premises to access the e-Tender portal as mentioned in the home 
page in the link "Resources Required". 
Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred 
by them or damages caused to them arising out of the following: 
(a).  Incorrect use of the e-Tender System, or; 
(b).  Internet Connectivity failures in respect of the equipment used by the Users or by the 
Internet Service Providers, or; 
(c).  Inability of the Bidder to submit their bid due to any DSC related problems, hardware, 
software or any other factor which are personal/ special/local to the Bidder. 
Contents of Tender Information: 
Tenders shall be published by the authorized Tender Inviting Authorities of the respective 
Tendering entities of CIL/subsidiary. In case of any clarifications arising out of the tenders, the 
users have to contact the respective Tender Inviting Authority. 
Bid Submission Acknowledgement: 



The User should complete all the processes and steps required for Bid submission. The successful 
Bid submission can be ascertained once acknowledgement is given by the system through Bid 
Submission number i.e. Bid ID, after completion of all the processes and steps. Coal India Limited 
is not responsible for incomplete bid submission by users. Users may also note that the 
incomplete bids will not be saved by the system and so the same will not be available to the 
Tender Inviting Authority for processing. 
The acknowledgment is the only confirmation of submission of bid, which the bidder can show as 
a proof of participating in the tender. Other than this acknowledgement, no proof will be 
considered as a confirmation to the submission of a bid. If the bidder fails to produce this 
acknowledgement required for verification in case of dispute, his claim for submission of bid may 
not be considered. 
Upload files: 
The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses 
and contain only the relevant information as stated by the Tender Inviting Authorities for the 
particular tender. It is not obligatory on the part of CIL/subsidiary to read each and every 
document uploaded by the Bidder. If any bidder/Company has uploaded/attached irrelevant data, 
bogus or fabricated certificates towards his qualification requirements to the respective tender 
then their User account will be liable for termination permanently or temporarily by 
CIL/subsidiary without any prior notice. 
User Conduct: 
You agree that all information, data, text, software, photographs, graphics, messages or other 
materials ("Content"), whether publicly posted or privately transmitted, are the sole responsibility 
of the person from which such Content is originated. This means that you are entirely responsible 
for all Content that you upload, post, email or otherwise transmit via the e-Tender portal. 
CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not 
guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, 
CIL/subsidiary is liable in any manner for any Content, including, but not limited to, for any errors 
or omissions in any Content, or for any loss or damage of any kind incurred as a result of the use 
of any Content posted, e-mailed or otherwise transmitted via the Site. 
Amendments to a tender published: 
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or 
extend the closing date or amend the details of tender at any time by publishing corrigendum as 
applicable.  
Special Admonitions for International Use: 
Recognizing the global nature of the Internet, you agree to comply with all local rules regarding 
online content and acceptable Content. Specifically, you agree to comply with all applicable laws 
regarding the transmission of technical data to and from India or the country in which you reside. 
Links: 
The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary 
has no control over such sites and resources, you acknowledge and agree that the CIL/Subsidiary 
is not responsible for the availability of such external sites or resources, and does not endorse and 
is not responsible or liable for any Content, advertising, products, or other materials on or 
available from such sites or resources. 
You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, 
directly or indirectly, for any damage or loss caused or alleged to be caused by or in connection 
with use of or reliance on any such Content, Goods or Services available on or through any such 
site or resources. 
Miscellaneous: 
This Agreement shall all be governed and construed in accordance with the laws of India & 
applicable to agreements made and to be performed in India. The e-Tender portal's failure to 
insist upon or enforce strict performance of any provision of this Agreement shall not be 
construed as a waiver of any provision or right. Neither the course of conduct between the parties 
nor trade practice shall act to modify any provision of this Agreement. CIL/subsidiary may assign 



its rights and duties under this Agreement to any party at any time without notice to you. Any 
rights not expressly granted herein are reserved. 
Governing Law: 
Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that 
the principal civil court of the place where the registered office of Coal India/Subsidiary Company 
is situated shall have non-exclusive jurisdiction to entertain any dispute with Coal India/Subsidiary 
company. In case of dispute being with a regional Institute of CMPDIL, the principal Civil Court 
where the said regional Institute is situated shall be place of suing. 
 
CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or 
any of the above-mentioned terms & conditions of e-Tender services agreement. 
Modification of terms of Agreement: 
CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. 
Changes could be made by us after the first posting to the Site and you will be deemed to have 
accepted any change if you continue to access the Site after that time. CIL/its Subsidiaries 
reserves the right to modify, suspend/cancel, or discontinue any or all services/ make 
modifications and alterations in any or all of the content, at any time without prior notice. 
Policy and Security: 
General Policy: 
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. 
CIL/subsidiary does not collect any personal or business information unless you provide it to us 
voluntarily when conducting an online enrolment, bid submission etc. or any other transaction on 
the Site. 
Information Collected: 
When you choose to provide personal or business information to us to conduct an online 
transaction, we use it only for the purpose of conducting the specific online transaction that you 
requested. The information is also used for the purpose of vendor searches. For each online 
transaction, we require only a minimum amount of personal and business information required to 
process your transaction. 
When you visit our portal to browse, read pages, or download information, we automatically 
collect and store only the following information: 
The Internet domain and IP address from which you access our portal; 
The date and time you access our portal; 
The pages you visit 
This information would help us to make our site more useful to visitors and to learn about the 
number of visitors to our site and the types of technology our visitors use. 
We do not give, share, sell or transfer any personal information to a third party unless required to 
do so by law. If you do not want any personal or business information to be collected, please do 
not submit it to us; however, without this required information we will be unable to process your 
online bid submission or any other online transaction. Review, update and correction of any 
personal or business information can be done directly on the Site. 
Use of Cookies: 
When you choose to enter into an online transaction, we use cookies to save the information that 
you input while progressing through the transaction. A cookie is a very small amount of data that 
is sent from our server to your computer’s hard drive. By enabling this feature, the cookie will 
remember the data entered by you and next time when you visit this site, the data stored in the 
cookie will be available in future. 
Security: 
The Site has security measures in place to protect against the loss, misuse and alteration of 
information under our control. 
e-Mail/ SMS Notifications: 
The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS alerts at 
various events as per the bidders preference. There is no manual intervention while sending these 



pre-defined e-Mail / SMS alerts. All events for which e-Mails / SMS being sent is also available to 
users on the Dash Board / the user login of the Bidder. Although all efforts will be made to ensure 
timely delivery of e-Mail / SMS, due to dependency in various other external factors, the delivery 
of e-Mail / SMS may not be assured and bidders are requested to check the portal on a periodic 
basis for any such events. Non receipt of e-Mail / SMS cannot be quoted as a reason for failure of 
service as this is an added facility being provided to users. 
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ANNEXURE-I 

PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDITIONALLY BYBIDDER DURING 
SUBMISSION OF BID ONLINE: (TO BE ACCEPTED THROUGHGTE) 
 
FORMAT OF “Letter of Bid” (for Works & Services Tenders) 
 
LETTER HEAD OF BIDDER (As enrolled on the e-Procurement Portal of CIL) 
To, 
The Tender Inviting Authority 
Central Coalfields Limited 
Sub.: Letter of Bid for the work “Repairing of GM football ground stage pathway and 
boundary wall under G.M,Unit Kathara Area. Ref.: 1. NIT No.: “04” 2. Tender Id No.: 
“2025_CCL_339003_1” 

 
Dear Sir, 
This has reference to above referred bid. I/we have read and examined the conditions of contract, 
Scope of Work, technical specifications, BOQ and other documents carefully. 
 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept 
the bid conditions and bid documents as available in the website/e-Procurement portal, in its 
entirety for the above work and agree to abide by and fulfil all terms and conditions and 
specifications as contained in the bid document. 
 
I/we here by submit all the documents as required to meet the eligibility criteria as per provision 
of the bid notice/document. 
 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 
documents as required by the Bidding documents. 
 
If any information furnished by me/us towards eligibility criteria of this bid is found Tobe incorrect 
at any time, penal action as deemed fit may be taken against me/us for which I/We shall have no 
claim against CIL/Subsidiary. 
 
Until a formal agreement is prepared and executed, this bid and your subsequent Letterof 
Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields Ltd. 
 
Should this bid be accepted, we agree to furnish Performance Security within stipulated date and 
commence the work within stipulated date. In case of our failure to abide by the said provision 
Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to 
“cancel the letter of acceptance/ award and to forfeit the Earnest Money and also debar us from 
participating in future tenders for a minimum period 12 months” OR to act as specified in the NIT. 

 
 
 
 
 
 
 
 
 
 
 



ANNEXURE- II 
PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BYBIDDER/S FOR 
GENUINENESS OF THE INFORMATION FURNISHED ONLINEAND AUTHENTICITY OF THE 
DOCUMENTS UPLOADED ONLINE IN SUPPORTOF HIS ELIGIBILITY :( TO BE ACCEPTED THROUGH 
GTE) 
 
FORMAT OF UNDERTAKING 
We solemnly declare that: 
1. I/We am/are submitting Bid for the work “Repairing of GM football ground stage pathway 
and boundary wall under G.M,Unit Kathara Area. against Tender id 
No.2025_CCL_339003_1 Dated- 05.07.2025 and I/we offer to execute the work in accordance 
with all the terms, conditions and provisions of the bid. 
 
2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 
information of this Bid is complete, correct and true. 
 
3. All copy of documents, credentials and documents submitted along with this Bid are genuine, 
authentic, true and valid. 
 
4. I/ We hereby authorize department to seek references / clarifications from ourBankers. 
5. We hereby undertake that we shall register and obtain license from the competentauthority 
under the contract labour (Regulation & Abolition Act) as relevant, if 
applicable. 
 
6. l/We do not have business relationship with any other participating Bidders, directly orthrough 
common third parties, that puts us in a position to have access toinformation about or influence 
on the bid of another Bidder. 
 
7. l/We or any of my/our affiliate has/have not participated as consultant in thepreparation of the 
design or technical specification of the contract that is the subjectof the bid. 
 
8. If any information and document submitted is found to be false/ incorrect at anytime, 
department may cancel my/our Bid and action as deemed fit may be takenagainst me/us, 
including termination of the contract, forfeiture of all dues andDebarment of our firm and all 
partners of the firm etc from Bidding, as per thetender document. 
 
Note: Tender specific or for a particular category of tender, relevant Clauses may 
be added/modified/substituted while framing the standard NIT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ANNEXURE- III 
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIRLETTER HEAD) REGARDING 
RELATIVES AS EMPLOYEES OF COMPANY, ARBITRATION CLAUSE (IN CASE OF PARTNERSHIP FIRM/JV), 
LOCAL SUPPLIER STATUS OF THE BIDDER ETC.: 
PROFORMA FOR UNDERTAKING 
 
                  (To be uploaded by the Bidder on his Letter Head during submission of bid online) 
I / We, ...................................................................................,Proprietor/Partner/Legal 
Attorney/Director/ Accredited Representative of M/s. .................................., solemnly declare 
that: 
1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India 
Limited/Subsidiary. 
                                                                                        OR 
The details of relatives of myself/Our Partners/Directors working as employee of Coal India 
Limited is as follows: 
a) Name of the employee 
b) Place of posting 
c) Department 
d) Designation 
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ 
Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister. 
 
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 
necessary payments as required under law. 
                                                                                         Or 
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under 
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law. 
* Delete whichever is not applicable. 
3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or 
PSUs. 
                                                                                        Or 
**I / We ………………..have been debarred or banned by the organization named “__________” for 
a period of…… year/s, effective from ……. to……… 
** Delete whichever is not applicable. 
4.We,……………………..(Name of Partners of Partnership Firm/Joint Venture), partners of 
…………………………..(Name of Partnership Firm/Joint Venture) hereby consent to abide by the 
relevant provisions of General Terms and Conditions of CMM/MCEW pertaining to arbitration. 
                                                    (Applicable in case of Partnership firm/Joint Venture) 
5. We certify that the works/services offered by us against the tender for the work “Repairing of 
GM football ground stage pathway and boundary wall under G.M,Unit Kathara Area.” 
against NIT No/04Tender ID. 2025_CCL_339003_1 Dated- 05.07.2025, meet the minimum local 
content requirement and has local content: 
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e………% (indicating 
the percentage of local content) * More than 20% but less than 50% (Select this, in case of Class-II 
Local Suppliers) i.e.………% (indicating the percentage of local content) 
*Delete whichever is not applicable. 
 
Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall 
submit along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost 
auditor of the company (in case of companies) or from a practicing cost accountant or practicing 
chartered account (in respect of suppliers other than companies) giving the percentage of local 
content. 
 



6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended 
from time to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with 
respect to restrictions on procurement of goods, services or works from a Bidder of a country 
which shares a land border with India and on sub-contracting to contractors from such countries - 
I/we have read the 
Clause regarding restrictions on procurement from a Bidder of a country which shares a land 
border with India and on sub-contracting to contractors from such countries; I/we certify that I 
am/ we are not from such a country or, if from such a country, has/have been registered with the 
Competent Authority and will not subcontract any work to a contractor from such countries 
unless such contractor is registered with the Competent Authority. I hereby certify that I/we fulfil 
all requirements in this regard and I am/ we are eligible to be considered. 
Note: Where applicable, evidence of Competent Authority shall be attached along 
with this Undertaking. 
7. **I/We have not been debarred by any procuring entity for violation of Preference to Make in 
India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. 
of India as amended from time to time. 
                                                                                        OR 
**I / We …..have been debarred by……(name of procuring entity) for violation of Preference to 
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India 
as amended from time to time for a period of…………year/s, effective from ………. to….. 
**Delete whichever is not applicable. 
Note: A bidder who has been debarred by any procuring entity for violation of Preference to 
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India 
as amended from time to time shall not be eligible for preference under this Order for 
procurement by any other procuring entity for the duration of debarment. 
 
8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document. 
 
9. *I/we do not have any previous transgression of CIPP in last three years with any entity in any 
country. 
                                                                                          Or 
*I / We have been debarred by………………(name of procuring entity) for violation of Code of 
Integrity for Public Procurement (CIPP), for a period of………………… year/s, effective from 
………………. to……………………..….. 
*Delete whichever is not applicable 
10. If any information and document submitted is found to be false/ incorrect at any time, 
department may cancel my/our Bid and action as deemed fit may be taken against me/us, 
including termination of the contract, forfeiture of all dues and Debarment of our firm and all 
partners of the firm etc from Bidding, as per the tender document. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

   ANNEXURE- IV 
To be submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by 

Notary Public. 
 

FORM FOR GUARANTEE BOND 
FOR ANTI-TERMITE TREATMENT 

 
 
THIS AGREEMENT made this ……………….…..……… day of Two thousand…………………….……….. 
between M/s…………………… (hereinafter called the guarantor of the one part and M/s………………  
Limited, hereinafter called the ……………….  Limited hereinafter called the OWNER of the other 
part. 
 
Whereas the agreement is supplementary to the contract hereinafter called the contract dated 
………………….. made between the guarantor of the one part and ………………………….  Limited, of the 
other part whereby the contractor inter-alia, undertook to render the buildings and structures in 
the said contract recited, completed, termite proof. And whereas the guarantor agreed to give a 
guarantee to the effect that the said structure will remain termite proof for TEN YEARS to be 
reckoned from the date after the maintenance period prescribed in the contract expires. 
 
During this period of guarantee the guarantor shall make good all defects and for that matter shall 
replace at his risk and cost such wooden member as may be damaged by termite and in case of 
any other defect being found, he shall render the building termite proof at his cost to the 
satisfaction of the Engineer-in-charge and shall commence the works of such rectification within 
seven days from date of issuing notice from the Engineer-in-charge calling upon him to rectify the 
defects, failing which the work shall be got done by ………………………….. Limited / OWNER by some 
other contractor at the guarantor’s cost and risk and in the later case the decision of the Engineer-
in-charge as to the cost recoverable from the guarantor shall be final and binding.  
 
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches hereunder 
then the Guarantor will indemnify …………………. Limited against all losses damages, cost expenses 
or otherwise which may be incurred by him by reasons of any default on the part of the guarantor 
in performance and observance of this supplemental Agreement. As to the amount of loss and or 
damage and / or cost incurred by ………….. Limited / OWNER decision of the Engineer-in-charge 
will be final and binding on the parties.  
 
In witness where of these presents have been executed by the Guarantor ………..  and by 
…………………  for and on behalf of ……………………….. Limited on the day of month and year first 
above written. 
 
Signed sealed and delivered by Guarantor 
 
IN THE PRESENCE OF: 
 
1. 
 
2. 
 
Signed for and on behalf of …………………………… Limited by / in presence of: 



 
1. 
 
2.  



ANNEXURE-V 
 

To be submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly attested by 
Notary Public. 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION 
IN RESPECT OF WATER PROOFING WORKS.  

The agreement made this ………………. …..……… day of ………………Two thousand and 
…………………….……….. between…………………… (hereinafter called Guarantor of the one part) and 
………………  Limited (hereinafter called the Owner of the other part). 
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the contract), dated 
………………….. and made between the GUARANTOR OF THE ONE part and the ………………………….  
Limited of the other part, whereby the contractor, inter-alia, undertook to render the buildings 
and structures in the said contract recited completely water and leak proof. 
 
AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said structures will 
remain water and leak proof for five years from the date of giving water proofing treatment.  
 
NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will render 
the structures completely leak proof and the minimum life of such water proofing treatment shall 
be five years to be reckoned from the date after the maintenance period prescribed in the 
contract.    
 
Provided that the Guarantor will not be responsible for leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose. 
 
1. Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping 

of fire wood and things of the same nature which might cause damage to the roof. 
2. Alternation shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in parts.  
3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.   
 
During this period of guarantee, the Guarantor shall make good all defects and in case of any 
defect being found render the building water proof to the satisfaction of the Engineer-in-Charge 
at his cost and shall commence the work for such rectification within seven days from the date of 
issue of notice from the Engineer-in-Charge calling upon him to rectify the defects failing which 
the work shall be got done by ……………………….. Coalfields by some other Contractor at the 
guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the 
Guarantor shall be final and binding.     
That if the Guarantor fails to execute the water proofing or commits breach thereunder, then the 
Guarantor will indemnify the principal and his successors against all loss, damage, cost, expense 
or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the amount 
of loss and / or damage and / or cost incurred by ……………….. Coalfields, the decision of the 
Engineer-in-Charge will final and binding on the parties.  
IN WITNESS WHEREOF these presents have been executed by the Guarantor………..  and by 
…………………   and for and on behalf of ………………………. Limited on the day, month and year first 
above written. 
Signed, sealed and delivered by Guarantor in the presence of -  
1. 
2. 
Signed for and on behalf of …………………………… Limited by …………………. 
In presence of: 



1. 
2.  
 

ANNEXURE-VI 
PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 

STAMP PAPER  

(of appropriate value as per Stamp Act)  

 This agreement is made on ………………. day of …………….. between ( Name of 
Company ) having its registered office at ……………………………………………… (hereinafter called the 
‘COMPANY’ which expression shall, unless repugnant to the subject or context, include its 
successors and assignees) of the one part and ( Name of the Contractor ) carrying on business as a 
(  partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and style 
………………………………………………… (hereinafter called the ‘said Contractor’ which expression shall, 
unless the context requires otherwise include them and their respective heirs, executors, 
administrators and legal representatives) of the other part. 

 

Whereas the Company invited tenders for the work of “……………………………………… 
……………………..” and whereas the said Contractor/ Firm submitted tender for the said work and 
deposited a sum of Rs………………….. as Earnest Money and whereas the tender of the said contract 
has been accepted by the Company for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form and 
be read and construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     
 General Technical Specification (Page …. to …) and  

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters –  

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words and 
figures ) or such other sum as may be arrived at under the clause of the specification relating to 
Payment by items measurements at unit prices by the Company, the said Contractor shall, subject 
to the terms & condition contained herein execute and complete the work as described and to 
the extent of probable quantities as indicated in Schedule B with such variations by way of 
alteration, addition to or reduction from the said works. 

 



4) The company has received a sum of Rs............ towards Performance Security Deposit (1st part 
of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) . 
 
5) The said contractor hereby covenants with the company that the company shall deduct at 5% 
of R/A Billsexcluding GSTas Retention Money (2ndpart  of security deposit ) to make the total 
Security as 10%(ten percent) of contract value, as per the terms & condition of the tender/ 
contract.     
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above 
written    

 1             Partner.                                                     Signature 

 

 2             Partner                                                 Signature 

 

On behalf of M/S……………………………….. 

 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________ Signature    

 

Address: 

 

Occupation: 

 

Signed by Sri ……….on behalf of                                               Signature 

(Name of Company) in presence of - 

 

1. Name :                                                                  Signature 
2. Address: . 

 

 

 

 

 

 

 
 
 
 

 
 
 



 
 
 
 

ANNEXURE-VII 
WORK ORDER 

(Specimen Form Contents) 
 

.................................... COALFIELDS LTD 
(A subsidiary of Coal India Limited) 
Office of the ……………………………….  

Address................................................................. 
Ref. No:………………                                                         Date:  
 
To 
M/s .......................................... 
............................................... 
Dear Sir, 
 
 Sub: Work Order for ……………………………. 
                      Ref. i) Your offer opened on……….in response to Quotation/Bid Notice    
No…………………………… 
                              ii) Your Negotiation letter No……………………….. (if any). 
                             iii) LOA No……………………………………………   (if any) 
 

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-
mentioned work and were opened on............. in the presence of intending 
Quotationer/Bidders or their representatives and you had submitted a Quotation/Bid in 
response to the aforesaid Quotation/Bid Notice as per the terms and conditions stipulated 
for submission of Quotation/Bid which shall form part of this Work Order. 
 

2. The management of ......................................... Coalfields Ltd. having decided to award the 
work in your favour, the work is awarded to you for a period of …………..days/ months at a 
cost of Rs…………………. . 

 
Work Description: Name of Work with location. 

 
Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of 
work and notice. 
 
The above work is awarded to you on the following terms and conditions:- 

 
a) The date of start of work shall be 10th day of issue of letter of acceptance/work order.  
 
b) Security Deposit: 
 
Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue 
of LOA/work order. You have already deposited a sum of Rs……… as earnest money, which 
shall be converted into performance security and as such, the balance amount of Rs……….is 
to be deposited in shape of BG/NEFT/RTGS/other forms in favour of ………. Coalfields Ltd on 
any Scheduled Commercial Bank payable at its Branch at………………………………………..….. 

 



 Retention Money will be deducted at 5% from your running bills. Total of performance 
security and Retention Money should not exceed 10% of awarded value/revised 
completion value. 
 
The performance security deposit shall be refunded after successful completion of the 
work and ssue of Defect Liability Certificate (taking over certificate with a list of defects.) 
 
The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No-
defect’ Certificate and payment of final bill.  
 
However, for building or other similar nature of works, where defects such as leakages in 
roof and dampness in walls can be noticed, the retention money shall be refunded after 
6(six) months or at the end of one full monsoon period, whichever is later. 
 
However, for maintenance works, where work is of such nature that there is no question 
of defect, the retention money will be refunded after completion of work along with 
refund of performance security. The security deposit shall bear no interest.  

 
c) Payment of Bills 
 
Monthly running account bills shall be paid based on measurement of work recorded by the 
official authorized by the department for this purpose. 
 
Note: Further statutory deductions as per norms shall be effected. 

 
d) Statutory Obligations - on Contractor's Account 
 
The contractor shall maintain all records as per the provision made in various statutes 
including contract/labour regulation and abolition act and pay minimum wages to the 
labourer engaged by him as per minimum wages act or such other legislation or award of 
the minimum wage fixed by the respective state govt. or central govt. as may be in force.       
 
The company does not undertake any responsibility for supply of any material and tools and 
plants. The contractor shall arrange all material, tools and plants and labour required for the 
work. 
 
e) Penal Clauses/ Recovery of Damages. 

 
The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th 
day of handing over of the site whichever is earlier. The work shall be completed 
within……..months/days as specified in quotation/bid notice.  
 
In case of failure to complete the work on or before the scheduled date of completion, 
compensation shall be payable @ 0.5% of contract price/revised contract price whichever is 
less per week of delay. The total value of such compensation shall not exceed 10% of 
awarded value/revised completion value whichever is lower. 
 
In case of failure to start the work within 10 days of issue of LOA/work order, the company 
shall be at liberty by giving 10 days notice in writing to start the work, failing which to forfeit 
the earnest money deposited by you and to rescind the LOA/work order. Additionally you 
will be debarred from participating in future tenders for period of 1(one) year. 
 
f) Change in Scope/ Nature of Work During Progress of Work 



 
 In case of any change/deviation in quantity and items of the work during its progress, the 
contractor is to inform the management immediately and act as per the direction of the 
management. 

 
g) Termination/ Cessation of Work with Notice 
 

The management reserves the right to terminate the contract under the following specific 
conditions/ circumstances: 
a. Unsatisfactory performance of the contracted work 
b. Involvement in action causing breach of peace and discipline within the company/area 

premises. 
c. Failure to comply with the general terms and conditions of MCEW which is integral 

part of the work order. 
d. Moral turpitude 
e. Violation of the provisions under various laws and awards in force from time to time 

as are applicable to the work  
f.     Any action on the part of the contractor which in the opinion of the management is 

detrimental to the interest of the company. 
 
    h) Payment of Government Dues Connected with the Work 

 
The contractor is required to make timely payment of government dues which he is under 
legal obligation to pay to state government or any other legal authority every month. 
 

i) Contractor's Representation at Site. 
 

The contractor shall depute himself /his agent/ representative at the work site during the 
period of contract. Intimation in this regard be submitted to the department. The 
contractor/agent/representative shall receive instruction from the department.  

 
In addition to all the above terms and conditions, the award shall be guided by standard 
General Terms and Conditions as per provision of MCEW (as enclosed) that are integral 
part of the work order-cum-agreement.  

 
The work order is being issued to you in duplicate. Please return the duplicate copy duly 
signed on all pages, as a token of your acceptance which shall be treated as an agreement 
between you and company. 

 
Yours faithfully, 
 
Designation 

 
NOTES : 
1. Draft Work Order is only a specimen form content. 
2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. 

may be inserted according to the requirement in a particular case. 
3. This draft is applicable for works where agreement is not likely to be executed. 

   4. For works where separate agreement shall be executed this draft may be considered as 
broad guidelines with suitable modifications / adjustment. 

 
 
 



 
 
 

 
 

ANNEXURE-VIII 
PRE-CONTRACT INTEGRITY PACT 

 
 
General 
 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made 
on…………….day of the month of ………….20…, between, on one hand, Coal India Limited/Subsidiary 
Cos. acting through Shri …………………….., Designation of the officer, (hereinafter called the “BUYER 
/ Principal”, which expression shall mean and include, unless the context otherwise requires, his 
successors in office and assigns) of the First Part and M/s. …………………………..represented by 
Shri………………, Chief Executive Officer (hereinafter called the “BIDDER/Seller/Contractor” which 
expression shall mean and include, unless the context otherwise requires, his successors and 
permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure ………………………………….(Name of the 
Work/Stores/Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the stores and 
 
WHEREAS the BIDDER is a private company/public company/Government 
undertaking/partnership/registered export agency, constituted in accordance with the relevant 
law in the matter and the BUYER is a Central Public Sector Unit. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 
be entered into with a view to :- 
 
Enabling the BUYER to obtain the desired said work/stores/equipment at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact 
of corruption on public procurement, and 
 
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure 
the contract by providing assurance to them that their competitors will also abstain from bribing 
and other corrupt practices and the BUYER will commit to prevent corruption, in any form, by its 
officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
 
Section 1 – Commitments of the Principal 
 
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles:- 
 
a. No employee of the Principal, personally or through family members, will in connection with 
the tender for , or the execution of a contract, demand ; take a promise for or accept, for self or 
third person, any material or immaterial benefit which the person  is not legally entitled to. 
 



b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential / additional information through 
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 
execution. 
 
c. Principal will exclude from the process all known prejudiced persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, the Principal 
will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 
Section 2 - Commitments of the Bidder(s)/ Contractor(s) 
 
(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to prevent 
corruption. The Bidder(s) / Contractor(s) commit themselves to observe the following principles 
during participation in the tender process and during the contract execution. 
 
a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal's employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which he/ she is not 
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 
the tender process or during the execution of the contract. 
 
b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed agreement 
or understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non- submission of bids or any other actions to 
restrict competitiveness or to introduce cartelisation in the bidding process. 
 
c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act; 
further the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as part 
of the business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 
 
d.  The  Bidder(s) / Contractors(s) of  foreign  origin  shall disclose  the  name  and address of  the  
Agents/ representatives in  India , if  any, Similarly  the Bidder(s) /Contractors(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further details as 
mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the 
Bidder(s) / Contractor(s).Further, as mentioned in the Guidelines all the payments made to the 
Indian agent/ representative have to be in Indian Rupees only. 
 
e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 
 
f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 
representing the matter to IEMs and shall wait for their decision in the matter. 
 
(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 
 
Section  3  -  Disqualification  from  tender  process  and  exclusion  from  future contracts 



 
If the Bidder, before contract award, has committed a transgression through a violation of Section 
2 or in any other form such as to put his reliability or credibility as Bidder into question, the 
Principal is entitled to disqualify the Bidder from the tender process or to terminate the contract, 
if already signed, for such reason. 
 
(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of 
Section 2 such as to put his reliability or credibility into question, the Principal is also entitled to 
exclude the Bidder / Contractor / Supplier from future contract award processes. The imposition 
and duration of the exclusion will be determined by the severity of the transgression. The severity 
will be determined by the circumstances of the case. In particular the number of transgressions, 
the position of the transgressors within the company hierarchy of the Bidder and the amount of 
the damage. The exclusion will be imposed for a minimum of 6 months and maximum of 3 years. 
 
(2) A transgression is considered to have occurred if the Principal, after due consideration of 
available facts and evidences within his / her knowledge concludes that there is a reasonable 
ground to suspect violation of any commitment listed under Section 2 i.e “ Commitments of 
Bidder(s) / Contractor(s). 
 
(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to 
resort to and impose such exclusion and further accepts and undertakes not to challenge or 
question such exclusion on any ground, including the lack of any hearing before the decision to 
resort to such exclusion is taken.  This undertaking is given freely and after obtaining independent 
legal advice. 
 
(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage 
caused by him and has installed a suitable corruption prevention system, the Principal may revoke 
the exclusion prematurely.” 
 
Section 4 - Compensation for Damages 
 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to 
Earnest Money Deposit/ Bid Security. 
 
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled 
to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor liquidated damages of the Contract value or the amount equivalent 
to Performance Bank Guarantee. 
 
Section 5 - Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last three years with any 
other Company in any country conforming to the anti-corruption approach or with any Public 
Sector Enterprise in India that could justify his exclusion from the tender process. 
 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or action can be taken as per the procedure mentioned in "Guidelines on Debarment of 
firms from Bidding ". 
 
Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 
 



(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption 
of Integrity Pact by the Sub-contractor. 
 
(2) The Principal will enter into agreements with identical conditions as this one with all Bidders 
and Contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or 
violate its provisions. 
 
Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
inform the same to the Chief Vigilance Officer. 
 
Section 8 - Independent External Monitor 
 
(1) The Principal appoints competent and credible Independent External Monitor for this Pact 
after approval by Central Vigilance Commission. The task of the Monitor is to review 
independently and objectively, whether and to what extent the parties comply with the 
obligations under this agreement. 
 
(2) The Monitor is not subject to instructions by the representatives of the parties and performs 
his/ her functions neutrally and independently. The Monitor would have access to all Contract 
documents, whenever required. It will be obligatory for him / her to treat the information and 
documents of the Bidders/Contractors as confidential. 
He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies 
 
(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without 
restriction to all Project documentation of the Principal including that provided by the Contractor. 
The Contractor will also grant the Monitor, upon his/ her request and demonstration of a valid 
interest, unrestricted and unconditional access to their project documentation. The same is 
applicable to Sub-contractors. 
 
(4) The Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s) / Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also signed 
declarations on 'Non-Disclosure of Confidential Information ' and of 'Absence of Conflict of 
Interest'. In case of any conflict of interest arising at a later date, the IEM shall inform Chairman, 
Coal India Limited / CMD, Subsidiary Companies and recuse himself / herself from that case. 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the Principal and the Contractor. The parties offer to the Monitor the option to 
participate in such meetings. 
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/ she 
will so inform the Management of the Principal and request the Management to discontinue or 
take corrective action, or to take other relevant action. The monitor can in this regard submit non-
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action. 
 



(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD, Subsidiary 
Companies within 8 to 10 weeks from the date of reference or intimation to him by the Principal 
and, should the occasion arise, submit proposals for correcting problematic situations. 
 
(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary Companies, 
a substantiated suspicion of an offence under relevant IPC/ PC Act, and the Chairman, Coal India 
Limited / CMD, Subsidiary Companies has not, within the reasonable time taken visible action to 
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner. 
 
(9) The word 'Monitor' would include both singular and plural. 
 
Section 9 - Pact Duration 
 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the contract, and for all other Bidders 6 months after the contract 
has been awarded. Any violation of the same would entail disqualification of the bidders and 
exclusion from future business dealings. 
 
If any claim is made / lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman 
Coal India Limited / CMD, Subsidiary Companies. 
 
Section 10 - Other provisions 
 
(1) Changes and supplements as well as termination notices need to be made in writing. Side 
agreements have not been made. 
 
(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all 
partners or JV members. 
 
(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 
 
(4)Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 
(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in 
the Integrity Pact will prevail. 
 
Section 11- Facilitation of Investigation 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
BUYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER and the BIDDER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 
 
Section 12- Law and Place of Jurisdiction 
 
This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
BUYER. 
 
Section 13 - Other Legal Actions. 



 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil or 
criminal proceedings. 
 
 
(For & On behalf of the Principal)                                  (For & On behalf of Bidder/ Contractor) 
 
(Office Seal)                                                                                                       (Office Seal) 
 
Place --------------                                                                                    Place -------------- 
Date ------------                                                                                        Date ------------ 
 
 
 
Witness 1:                                                                                                              Witness 2: 
(Name & Address)                                                                                          (Name & Address) 
 

     ANNEXURE- A 
 

Guidelines for Indian Agents for Foreign supplier (Part of Integrity Pact) 
 
1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also eligible 
to quote on behalf of its principal against the tender, in case manufacturer as a matter of 
corporate policy does not quote directly. However, in such case, authorized Indian Agent shall 
have to upload scanned copy of tender specific Manufacturer’s Authorization, signed and 
stamped by the manufacturer to quote against the CIL Tender, indicating the Tender Reference 
No. and date along with the offer. The authorized Indian Agent is to upload scanned copies of 
details in respect of its organization along with the copies of document like certificate of 
incorporation / registration etc. alongwith the offer. The firm (Indian Agent) should be in 
existence for 3 years on the date of tender opening, irrespective of date of appointment as Indian 
Agent. 
In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not allowed 
to participate / quote on behalf of another manufacturer in this tender or in a parallel tender for 
the same item. Further, in a tender, either manufacturer can quote or its authorized Indian Agent 
can quote but both are not allowed to participate/ quote in the same tender. Also, one 
manufacturer can authorise only one agent to quote in the same tender. All the bids, not quoted 
as per the above guidelines, will be rejected. 
 
2. The Foreign manufacturer must indicate the name & address of its agent in India. It should also 
indicate the commission payable to them and the specific services rendered by them. The Indian 
Agency commission will be payable only on FOB prices of goods and it should be quoted as a 
percentage of the FOB price. In case, the foreign manufacturer does not have any Indian Agent, it 
should be clearly mentioned in the bid. In terms of Integrity Pact, the Bidder has also to disclose 
all payments to agents, brokers or any other intermediaries. The amount of agency commission 
payable to Indian Agent should not exceed 5% or what is specified in agency agreement, 
whichever is lower. 
 
3. In addition to above A certificate that no commission is payable by the principal supplier to any 
agent, broker or any other intermediary against this contract other than percentage as indicated 
in BOQ (not exciding 5% of FOB) of FOB value of the contract to Indian Agent. This certificate 
forms a part of letter of credit. 
 



4. The payment of Indian Agency Commission, if any, involved, may be considered in case of 
necessity, subject to compliance of the Government of India guidelines issued from time to time. 
The name of the Indian Agent with their full address and the quantum of Agency commission if 
any, payable shall have to be mentioned in the offer by the foreign manufacturer. 
 
The following documents shall be submitted by the Bidder in case of contract with foreign 
principals involving Indian agents: 
 
a. Foreign principal’s pro-forma invoice or any other authentic document indicating the 
commission payable to the Indian agent, nature of after sales service to be rendered by the Indian 
Agent and the precise relationship between the Principal and the Agent and their mutual interest 
b. Copy of the agency agreement if any with the foreign principal stating the precise relationship 
between them and their mutual interest in the business. 
However, if all the details given in Para – (i) are complied with, the requirement of submission of 
document mentioned at Para – (ii) may be waived. 
 
5. Agency commission, if any, shall be paid in equivalent Indian Rupees. 
  



ANNEXURE- IX 
Code of Integrity for Public Procurement (CIPP): 

1. Introduction 
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the 
officials of Procuring Entities involved in procurement and the bidders/ contractors must abide by 
the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials shall give an 
undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP while 
processing PR in SAP ERP. The undertaking shall be put in format of PR itself in ERP. However, if 
estimate is processed outside ERP then separate undertaking in this regards shall be given by all 
procuring officials.  The bidders/ contractors should be asked to sign a declaration about abiding 
by a Code of Integrity for Public Procurement (including sub-contractors engaged by them) during 
submission of bid, with a warning that, in case of any transgression of this code, it would be liable 
for punitive actions such as cancellation of contracts, banning and blacklisting or action in 
Competition Commission of India, and so on. 
 
2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the highest 
standard of ethics and should not indulge in the following prohibited practices, either directly or 
indirectly, at any stage during the procurement process or during execution of resultant contracts: 
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any 

material benefit, in exchange for an unfair advantage in the procurement process or to 
otherwise influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefits may be obtained or an obligation avoided. This 
includes making false declaration or providing false information for participation in a tender 
process or to secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any 
other practice coming under the purview of The Competition Act, 2002, between two or more 
bidders, with or without the knowledge of the procuring entity, that may impair the 
transparency, fairness and the progress of the procurement process or to establish bid prices 
at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence 
their participation in the procurement process or affect the execution of a contract; 

v) “Conflict of interest”: A Bidder may be considered to have a Conflict of Interest with one or 
more parties in this bidding process, if: 
a) they have controlling partner(s) in common; or  
b) they receive or have received any direct or indirect subsidy/financial stake from any of 

them; or 
c) they have the same legal representative/agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 
another Bidder; or 

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the design 
or technical specification of the contract that is the subject of the bid; or 

f) in case of a holding company having more than one Subsidiary/Sister Concern having 
common business ownership/management only one of them can bid. Bidders must 
proactively declare such sister/common business/management in same/similar line of 
Business; 

The penal provision in this regard shall be as per CIPP 
vi) “Obstructive practice”: materially impede the procuring entity’s investigation into allegations 

of one or more of the above mentioned prohibited practices either by deliberately destroying, 
falsifying, altering; or by concealing of evidence material to the investigation; or by making 
false statements to investigators and/ or by threatening, harassing or intimidating any party to 



prevent it from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or by impeding the procuring entity’s rights of audit or access to 
information; 

 
3. Obligations for Proactive Disclosures 
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of 
Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest (coming 
under the definition mentioned above – pre-existing or as and as soon as these arise at any stage) 
in any procurement process or execution of contract. Failure to do so would amount to violation 
of this code of integrity; and 
ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions 
of such a code of integrity with any entity in any country during the last three years or of being 
debarred by any other procuring entity. Failure to do so would amount to violation of this code of 
integrity. 
iii) To encourage voluntary disclosures, such declarations would not mean automatic 
disqualification for the bidder making such declarations. The declared conflict of interest may be 
evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly 
voluntary reporting of previous transgressions of Code of Integrity elsewhere may be evaluated 
and barring cases of various grades of debarment, an alert watch may be kept on the bidder’s 
actions in the tender and subsequent contract. 
 
4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal provisions 
as per the bid documents or contract, if the procuring entity comes to a conclusion that a 
(prospective) bidder/ contractor directly or through an agent, has violated this code of integrity in 
competing for the contract or in executing a contract, the procuring entity may take appropriate 
measures including one or more of the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 
b) calling off of any pre-contract negotiations; and 
c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss incurred 

by the procuring entity; 
b) Forfeiture or encashment of any other security or bond relating to the procurement; 
c) Recovery of payments including advance payments, if any, made by the procuring 

entity along with interest thereon at the prevailing rate; 
iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 
procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed 
under a signature of concerned Director of CIL/Subsidiary, with the Competition 
Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff 
found responsible. 

 
 
 
 
 
 



 
 

ANNEXURE-X 
 

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY 
DEDUCTED @5% FROM RUNNING BILL 

IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY 
PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM 

RUNNING BILL 
 
To 

……………………………………….. 

……………………………………….. 

 Re: Bank guarantee in respect of contract No……………………………………..……… 

       Dated………………………… between …………………. (Name of the …………….) 

        And ……………………………………………………….. (Name of the contractor) 

 WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has 
entered into a contract dated……….(herein after called the said contract) with ………… (name of the 
Company) (hereinafter called “the Company”) to execute …………. (name of the contract and brief 
description of work) on the terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule 
bank for a sum of Rs………….. as security for release of equivalent amount of Retention Money/Bid 
Security as per terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 
Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally 
and irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company 
that if the contractor shall in any way fail to observe or perform the terms and conditions of the 
said contract or shall commit any breach of its obligation there under, the Bank shall on its mere 
first written demand, and without any objection, demur and without any reference to the 
contractor, pay to the company the said sum of …………… or such portion as shall then remain due 
with interest without requiring the Company to have recourse to any legal remedy that may be 
available to it to compel the Bank to pay the sum, or failing on the company to compel such 
payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the 

Company and as regards the amount payable by the Bank under this guarantee. The Bank shall 

not be entitled to withhold payment on the ground that the Contractor has disputed its liability to 

pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 

proceeding is pending between the Company and the Contractor regarding the claim. 

 

            The Bank further agree that the Guarantee shall come into force from the date hereof and 

shall remain in force and effect till the period that will be taken for the performance of the said 



Contract which is likely to be ………… day of …………. but if the period of Contract is extended either 

pursuant to the provisions in the said Contract or by mutual agreement between the contractor 

and the company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay 

to the company the said sum of  Rs………….. or such lesser amount of the said sum of Rs………………. 

as may be due to the company and as the company may demand. 

 

This Guarantee shall remain in force until the dues of the company in respect of the said 

sum of Rs……….. and interest are fully satisfied and the Company certifies that the Contract has 

been fully carried out by the Contractor and he has discharged the guarantee. 

 

The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary 

any of the terms and conditions of the said contract or to extend time for performance of the said 

contract from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Company against the contractor and to forebear to enforce any of the terms & 

conditions relating to the said Contract and the Bank shall not be relieved from its liability by 

reason of such failure or extension being granted to the Contractor or to any forbearance, act or 

omissions on the part of the company or any indulgence by the Company to the Contractor or any 

other matter or thing whatsoever which under the law relating to sureties would but for this 

provision have the effect or relieving or discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it is 

not extended by the Bank beyond the period specified above the Bank shall pay to the company 

the said sum of Rs………….. or such lesser sum as may then be deemed to the Company and as the 

Company may require. 

 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee 

is restricted to Rs……….. The Guarantee shall remain in force till the day  ………*………….. of 

……*…….. and unless the Guarantee is renewed or claim is preferred against the Bank on or before  

the said date all rights of the Company under this Guarantee shall cease and the Bank shall be 

relieved and discharged from all liabilities hereunder except as provided in the preceding  Clause. 

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days 
beyond the defect liability period whichever is more. Defect liability period shall be derived based 
on provisions of contract. 

 

 



Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-

mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 

sufficient demand notice. Bank shall effect payment thereof forthwith.  

 

This Guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri ……………… who has 

signed it on behalf of the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

                                                                                                             (Signature) 

                                                                                                             (Name) 

                                                                                                             (Designation) 

                                                                                                             (Code number)  

                                                                                                             (address) 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 
at………………………….  
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the 
branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ANNEXURE-XI 
            

PROFORMA OF BANK GURANTEE FOR PERFORMANCE  

SECURITY  

To 

………………………….. 

………………………….. 

Re:   Bank Guarantee in respect of Contract No…………………….….,Dated……………. Between 
…………….. (Name of the company)      and ………………………………. (Name of the Contractor) 

 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has 
entered into a contract made as per letter of acceptance………………..dated.……..(herein after called 
the said contract) with ………… (name of the Company) (hereinafter called “the Company”) to 
execute …………. (name of the contract and brief description of work) on the terms and conditions 
contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of 
Bank Guarantee from a Schedule bank for a sum of Rs………….. as security for due compliance and 
performance of the terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 
Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, unconditionally 
and irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company 
that if the contractor shall in any way fail to observe or perform the terms and conditions of the 
said contract or shall commit any breach of its obligation there under, the Bank shall on its mere 
first written demand, and without any objection, demur and without any reference to the 
contractor, pay to the company the said sum of …………… or such portion as shall then remain due 
with interest without requiring the Company to have recourse to any legal remedy that may be 
available to it to compel the Bank to pay the sum, or failing on the company to compel such 
payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the 
company and as regards the amount payable by the Bank under this Guarantee. The Bank shall 
not be entitled to withhold payment on the ground that the Contractor has disputed its liability to 
pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 
proceeding is pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and 
shall remain in force and effect till the period that will be taken for the performance of the said 
Contract which is likely to be …………. day of ………….. but if the period of Contract is extended 
either pursuant to the provisions in the said contract or by mutual agreement between the 
contractor and the company, the Bank shall renew the period of the Bank Guarantee failing which 
it shall pay to the company the said sum of ………….…. or such lesser amount of the said sum of 
…………… as may be due to the company and as the company may demand.  

This Guarantee shall remain in force until the dues of the company in respect of the said 
sum of ……………….and interest are fully satisfied and the Company certifies that the Contract has 
been fully carried out by the Contractor and discharged the guarantee.  



 

The Bank further agrees with the company that the company shall have the fullest liberty 
without consent of the Bank and without affecting in any way the obligations hereunder to vary 
any of the terms and conditions of the said contract or to extend time for performance of the said 
contract from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Company against the contractor and to forebear to enforce any of the terms 
and conditions relating to the said Contract and the Bank shall not be relieved from its liability by 
reason of such failure or extension being granted to the Contractor or to any forbearance, act or 
omissions on the part of the company or any indulgence by the Company to the Contractor or any 
other matter or thing whatsoever which under the law relating to sureties would but for this 
provision have the effect or relieving or discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is 
not extended by the Bank beyond the period specified above, the Bank shall pay to the company 
the said sum of ……….….. or such lesser sum as may then be deemed to the Company and as the 
Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee 
is restricted to Rs………..……. The guarantee shall remain in force till the day ……*…….. of ……*..……. 
and unless the guarantee is renewed or claim is preferred against the bank on or before  the said 
date all rights of the Company under this guarantee shall cease and the Bank shall be relieved and 
discharged from all liabilities hereunder except as provided in the preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of 
completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 
sufficient demand notice. Bank shall effect payment thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. 

             The Bank has under its constitution power to give this Guarantee and Sri……………………. 
who has signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

 (Signature) 

 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 

 

 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 
at………………………….  



(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the 
branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 

 

  



ANNEXURE-XII 
 

PROFORMA OF BANK GUARANTEE FOR 
 MOBILISATION/ LUMP-SUM ADVANCE. 

 
M/s. Coal India Limited 

10, Netaji SubhasRoad,, Calcutta  

         Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 

 

Dear Sir, 

 

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at 

…………………… (hereinafter called “the Company” which expression shall unless repugnant to the 

subject or context includes its successors and assigns) having agreed under the terms and 

conditions of the Contract No………… dated…………. Entered into between Coal India 

Limited/Subsidiary Company and M/s having its Registered Office at …………………… (hereinafter 

called “the Contractor” to make mobilisation advance/lump-sum advance to the tune of Rs………… 

subject to submission of the Bank Guarantee for equal amount from any Nationalised/ Schedule 

Bank , We ………… Bank (hereinafter referred to as the said Bank) hiving it is Registered Office at 

………………….. do hereby undertake and agree to pay the Company to the extent of Rs……………. on 

demand stating that the amount claimed by the Company is due and payable by the contractor 

for the reasons of non-refund and or non-recovery of the amount with interest thereon and to 

unconditionally pay the amount claimed by the company on such demand without any demur to 

the extent aforesaid.  

 

2. We, ……………. Bank agree that the Company shall be the sole judge as to whether the said 

Contractor has failed/neglected in refunding the amount advanced by the Company and/or extent 

of loss and damages caused to or suffered by the Company on account of the amount advanced 

not being recovered in full and non-utilisation of the said advanced amount or part thereof for the 

purpose of performance of the contract and interest payable thereon and the decision of the 

company in this behalf shall be final and binding on us. 

 

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force 

and effect upto …………… and any claim received after the said date shall in no case bind the Bank. 

 



4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee or indemnity from time to time vary any of the terms and conditions of the 

said contract or to extend the time of performance by the said contractor or to postpone any time 

and from time to time any of the powers exercisable by it against the said contractor and either to 

enforce or to forbear from enforcing any of the terms and conditions governing the said contract 

or securities available to the company and the said Bank shall not be released from its liability 

under these presents. 

 

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee is 

restricted to Rs………….. and this Guarantee shall come into force from the date hereof and shall 

remain in full force and effect till ………………… unless the written demand or claim under this 

Guarantee is made by the Company with us on or before ………………. all rights of the Company 

under this Guarantee shall cease to have any effect and we shall be relieved and discharged our 

liabilities hereunder. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of the company in writing and agree that any change in the constitution of 

the said contractor or the said Bank shall not discharge our liability hereunder. 

 

7. This guarantee issued by Sri………….. who is authorized by the Bank. 

 

Under jurisdiction of …………………………… court only. 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEXURE-XIII 
 

SAMPLE GUARANTEE BOND 
 

This agreement made this………………… day of ……………………… two thousand ……………… 
between M/s………………………… (hereinafter called the Guarantor of the one part ) and the other  
………….. Ltd. (Name of the Subsidiary the other part). 
 

Whereas this agreement is supplementary the contract (hereinafter called the contract) 
dated……………. made between the Guarantor of the one part and subsidiary the other part, 
whereby the contractor, inter alia, undertook to render the buildings and structures in the said 
contract recited, completely………………. (termite proof / leak proof etc.). 
 

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will 
remain …………… (termite proof / leak proof etc.) for …………... years to be reckoned from the date 
after the maintenance period / completion period prescribed in the contract expires. 
 

During this period of guarantee the Guarantor shall make good all defects and for that 
matter, shall replace at his risk and cost such wooden members as may be damaged by termites, 
and in case of any other defect being found he shall render the building termite proof at his cost 
to the satisfaction of the Engineer In charge, and shall commence the works of such rectification 
within 7(seven)days from the date of issuing notice from the Engineer In charge calling upon him 
to rectify the defects, failing which the work shall be got done by the department by some other 
contractor at the Guarantor’s cost and risk, and in the latter case the decision of the Engineer In-
charge as to the cost recoverable from the Guarantor shall be final and binding.  
 

That if the Guarantor fails to execute the ……………. (anti-termite treatment / leak proof 
treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal and 
his successors against all loss, damage, cost, expense or otherwise which may be incurred by him 
by reason of any default on the part of the Guarantor in performance and observance of this 
supplemental agreement. As to the amount of loss and / or damage and / or cost incurred by the 
subsidiary, the decision of the Engineer-in-charge will be final and binding on the parties.  
 

In witness whereof these presents have been executed by the obligator ………………… and 
by ………………… for and on behalf of the ……………………. Ltd. (Subsidiary) on the day, month and 
year first above written. 
 

Signed, sealed and delivered by Obligator in the presence of – 
 

1) 
 
2) 

 
Signed for and on behalf of the subsidiary by …………………. In the presence of – 

 
1) 
 
2) 

 
 
 
 

 



ANNEXURE-XIV 
PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 
 
THIS INDENTURE made this day of ………….. between………….. (hereinafter called the contractor) 
which expression shall where the Context as admits or implies be deemed to include his executor 
/ administrators and assign of the one part and ……………….Coalfields, having its registered office 
at……………. (hereinafter called the Engineer) which expression shall where the context so admits 
or implies be deemed to include its successors and assign of the other part.  
 
Whereas by an agreement dated (hereinafter called the said agreement), the contractor has 
agreed to construct……………………………….. 
 
And whereas the Contractor has applied to the Engineer that he may be or be given credited for 
materials brought by him to the site of the work subject to the said agreement for use in 
construction of the work. 
 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration 
of the sum of Rs…………………………… (Rupees …………………….. only) paid to the contractor by the 
Engineer. The receipt where the Contractor hereby acknowledges and of such advance or credited 
(if any) as may be made to him as aforesaid the Contractor hereby covenants and agrees with the 
Engineer and declares as follows:- 
1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be 

employed by the Constructor in or toward the execution of he said works and for no other 
purpose whatsoever. 

 
2. That the material for which the advance or credit is given are offered to and accepted by the 

Engineer as security and are absolutely the Contractor’s own property and free from 
encumbrances of any kind the Contractor will not make any application for or receives further 
advance or credit on the security or material which are not absolutely his own property and 
free from encumbrances of any kind and the Contractor shall indemnify the Engineer against 
any claims to any material in respect of which advance or credit has been made to him as 
aforesaid. 

 
3. That the said material and all other material on the security of which any further advance or 

advances or credit may be given as aforesaid ( hereinafter called the said materials) shall be 
used by the Contractor  solely in the execution of the said works in accordance with the 
direction of the Engineer and in terms of said agreement.        

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangement for 

the proper safe custody and protection against all risks of the said material and that until used 
in the construction as aforesaid the material shall remain at the site of the said works in 
Contractor’s custody and on his responsibility and shall at all times be open to inspection by 
the Engineer. In the events of the materials or any part thereof being stolen, destroyed or 
damaged or becoming deteriorated in greater degree than in due to reasonable use and wear 
thereof the Contractor will replace the same with other materials of like quality of repair and 
make good the same as required by the Engineer.  

5. The said material shall not on any account be removed from the site of work expect with the 
written permission of the Engineer. 

 
6. That the advance shall be repayable in full when or before Contractor receives payment from 

the Engineer of the price payable to him for the said work under the term and provisions of 
the said agreement. Provided that if any intermediate payments are made to the Contractor 



on account of work done then on the occasion of each payment the Engineer will be at liberty 
to make a recovery from the Contractor’s bill from such payments by deducting there from 
the value of the said materials than actually used in the contraction and in respect of which 
recovery has not been made previously. The value of this purpose being determined in respect 
of each description of materials at the rates at which the amounts of the advance as made 
under these presents was calculated.    

 
7. That the Contractor shall at any time make at any default in the performance of observance in 

respect of any of the terms and provisions of he said agreement or of that provisions the total 
amount of the advance or advances that may still be owing to the Engineer, shall immediately 
on the happening of such default be repayable by the Contractor to the Engineer together 
with interest thereon at 12% p.a. from the date of respective dated to such advance or 
advances to the date of payment and with all costs. Damages and expenses incurred by the 
Engineer in or for recovery hereof or the Contractor hereby covenants and agrees with the 
Engineer to repay and pay the same respective to him accordingly.  

 
8. That the Contractor hereby charges all the said materials with the repayment to the Engineer 

of all sums advances or credit as aforesaid and all costs. Charges, damages and expenses 
payable under these presents PROVIDED ALWAYS it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the powers 
contained therein if and wherever the covenant for payment and repayment herein before 
contained shall be become enforceable and the money owing shall not be paid in accordance 
therewith. The Engineer may at any time thereafter adopt all or any of the following courses 
he may deem best:- 

 
a. Seize the utilize the said material or any part thereof in the completion of the said works in 

accordance with the provision in that behalf contained in the said agreement debating the 
Contractor with the actual cost of effecting such completion and the amount due in 
respect of advance or credit under these presents and crediting the Contractor with value 
of work done as if he has carried it out in accordance with the said agreement and the 
rates thereby provided if the balance is against the Contractor is to pay the same to the 
Engineer on demand.    

 
b. Remove and sell by public action the seized materials or any part thereof and out of the 

money arising from the sale repay the Engineer under these presents and pay over the 
surplus ( if any) to the Contractor. 

 
c. Deduct all or any part of the moneys owing from any sums due to the contractor under 

said agreement.  
 
9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said 

advance shall not be payable. 
 
10. That in the event of conflict between the provisions of these presents and the said 

agreements, the provision of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents, the settlement of which 
has not been hereinbefore expressly provided for the same shall so far as is lawful be subject 
to jurisdiction of Delhi courts only. 

 
IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands 
and seals the day year first above written.  
 
Signed, Sealed and delivered by 



 
Contractor        The Engineers. 
 

APPENDIX-XV 
PROFORMA OF JOINT VENTURE AGREEMENT 

 
(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act applicable in 

the concerned state) 
 
This Joint Venture agreement is made on this ……………………..day of………………………………….. 
 

AMONGST/BETWEEN 
 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...Who has 
power of Attorney to enter into Joint Venture  with…………………………………...andSign all 
documents/ agreements on behalf of M/s……………… (hereinafter referred to as”……………….”) 

AND 
 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...who has power 
of Attorney to enter into Joint Venture with…………………………………...andSign all 
documents/agreements on behalf of M/s……………… (hereinafter referred to as”……………….”). 

AND 
M/s………………………………………, having its registered Office at ………………………... 
Represented by Shri…………………………….(Name and Designation) of M/s………………...who has power 
of Attorney to enter into Joint Venture with…………………………………...andSign all 
documents/agreements on behalf of M/s……………… (hereinafter referred to as”……………….”). 
 
The expressions M/s …………………..and M/s…………………and M/s ………..shall, wherever the context 
admits, mean and include their respective legal representatives, successors-in-interest and assigns 
and shall collectively be referred to as “Joint Venture /Parties” and individually as “Joint Venture 
Partner/Party”. 
 
WHEREAS M/s……………….and M/s………………agreed to form a Joint Venture in order to join their 
forces to obtain best results from the combinations of their individual resources of technical and 
management skill, finance and equipment for the benefit of the project and in order to submit the 
Bid for the work of “…………………………………............................................. 
……………………………………………………………………………………………………………………………….. (Hereinafter 
referred to as “Project”) under……………………..(Name of Company(hereinafter referred to as “the 
principle Employer”). 
 
The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint 
Venture agreement”) to jointly prepare and submit the Bid for the Project and in the event of 
securing the Project from the Employer, to execute the Project in accordance with the Contract 
terms and conditions, to the satisfaction of the Principal Employer. 
 
NOW THEREFORE, the parties, in consideration of the mutual premises contained herein, agree as 
follows: 
 
1) FORMATION AND TERMINATION OF THE JOINT VENTURE. 
 



The parties under this Agreement have decided to form a Joint Venture to submit the Bid for 
the above Project and execute the Contract with the Principal Employer for the Project, if 
qualified and awarded. 

 
a) The name and style of the Joint Venture shall be “………………………………..” 

(hereinafter called the “Joint Venture ”) 
 

b) The Head Office of the Joint Venture shall be located at……………………….  and the site office 
will be located at the site of the Project. All communication regarding the project will be 
made to…………………… Telephone Nos………………………….. 

 
c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or 

otherwise dispose all or part of its respective interests in the Joint Venture to any party 
including the existing partner of the Joint Venture. 

 
d) The terms of the Joint Venture shall begin as on the date first set forth above and shall 

terminate on the earliest of the following dates. 
i) The Joint Venture fails to obtain qualification from the Employer. 
ii) The Contract for the Project is not awarded to the Joint Venture. 
iii) The Employer cancels the Project. 
iv) The Project is completed including defects liability period to the satisfaction of the 

Employer and all the parties complete any and all duties, liabilities and responsibilities 
under or in connection with the Contract and the Joint Venture agreement.  

 
2) LEAD PARTNER. 
 

M/s…………………………. shall be the Lead Partner of the Joint Venture and is In-charge for 
performing the contract management. M/s…………………. shall be attorney of the parties duly 
authorized to incur liabilities and receive instructions for and on behalf of any and all partners 
in the Joint Venture and also all the partners of the Joint Venture shall be jointly and severally 
liable during the bidding process and for the execution of the contract as per contract terms 
with the employer in accordance with the power of attorney annexed. All Joint Venture 
partners M/s…………………..; M/s…………….& M/s………………………….. nominate and authorize 
Shri………………. ( name and designation) of M/s……………………………… to sign all letters, 
correspondence, papers & certificates and to submit the Pre-qualification Application / Bid 
documents for and on behalf of the Joint Venture. 
 

3) REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE. 
 
Each constituent party of the Joint Venture appoints the following personnel as the 
representative of the relevant party with full power of attorney from the Board of Directors of 
the concerned company, or from the partners of the entity, or from the proprietor. 
 
JV  Partner  Name   Position in the respective Company 
 
M/s……………      ………………….               …………………………………….. 
M/s…………..       …………………..               …………………………………….. 

      M/s ………… …………………  …………………………………….. 
 
4) PARTICIPATION SHARE & WORK RESPONSIBILITIES. 
 

4.1 The parties agree that their respective participation share (hereinafter called ‘Participation 
Share’) in the Joint Venture shall be as follows: 



 
 M/s…………………………………..  :   ……..…..% (…………..per cent)  
 M/s…………………………………..  :   ……..…..% (…………..per cent) and 
 M/s…………………………………..  :   ……..…..% (…………..per cent) 
 
4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working capitals, 
profits or losses or others arising out of or in relation to execution of the Project individually 
or collectively. 
4.3 The parties shall jointly execute the works under the Project as an integrated entity and 
allocate responsibilities as regards division of work between themselves by organizing the 
adequate resources for successful completion of the Project. However all parties shall remain 
jointly and severally responsible for the satisfactory execution of the Project in accordance 
with the Contract terms and conditions.  
 

5) JOINT AND SEVERAL LIABILITIES. 
 

All partner of Joint Venture shall be liable jointly and severally during the Pre-qualification and 
Bidding process; and in the event the contract is awarded, during the execution of the 
Contract, in accordance with Contract terms.  
 

6) WORKING CAPITAL 
 

During the execution of work/service, the requirement of Working Capital shall be met 
individually or collectively by the JV partners.  
 

7) BID SECURITY: 
 
Bid Security, Performance Security and other securities shall be paid by the Joint Venture 
except as otherwise agreed. 
 

8) PERSONNEL & EQUIPMENT 
 
Team of Managers / Engineers of all the partners of the Joint Venture will form part of the 
core management structure and assist in execution of the project. The list of Personnel and 
equipment proposed to be engaged for the project by each Party will be decided by the 
management committee.  
 

9) NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT VENTURE . 
 

a) As between themselves, each Party shall be fully responsible for the fulfillment of all 
obligations arising out of its scope of the work for the Project to be clarified subject to the 
Agreement between the Parties and shall hold harmless and indemnified against any 
damage arising from its default or non-fulfillment of such obligations.  

 
b) If any Party fails to perform its obligations described in this Agreement during the 

execution of the Project and to cure such breach within the period designated by the non-
defaulting party, then the other party shall have the right to take up work, the interest and 
responsibilities of the defaulting party at the cost of the defaulting party. 

 

c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities of the 
existing partner from the beginning of the contract with the prior approval of 
CIL/Subsidiary. 

 



d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture 
partners, Joint Venture shall be liable for non-performance of the whole contract 
irrespective of their demarcation or share of work. 

 

e) In case bid being accepted by Company, the payments under the contract shall only be 
made to the Joint Venture and not to the individual partners. 

 
10) BANK A/C. 

 
Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or 
Nationalized Bank in India asper mutual Agreement and all payments due to the Joint Venture 
shall be received only in that account, which shall be operated jointly by the representative of 
the Parties hereto. The financial obligations of the Joint Venture shall be discharged through 
the said Joint Venture Bank Account only and also all the payments received or paid by 
company to the Joint Venture shall be through that account alone.  
 

11) LIMIT OF JOINT VENTURE ACTIVITIES. 
 
The Joint Venture activities are limited to the bidding and in case of award, to the 
performance of the Contract for the Project according to the conditions of the Contract with 
the Employer.  
 

12) TAXES. 
 
Each Party shall be responsible for its own taxes, duties and other levies to be imposed on 
each party in connection with the Project. The taxes, duties and other levies imposed on the 
Joint Venture in connection with the Project shall be paid from the account of the Joint 
Venture.  
 

13) EXCLUSIVITY 
 
The Parties hereto agree and undertake that they shall not directly or indirectly either 
individually or with other party or parties take part in the Bid for the said Project. Each Party 
further guarantee to the other party hereto that this undertaking shall also apply to its 
subsidiaries and companies under its direct or indirect control.  
 

14) MISCELLANEOUS: 
 
a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or part 
of its respective interests in the Joint Venture to all third party without the Agreement of the 
other party in writing. 

 
b. Subject to the above clause, the terms and conditions of this agreement shall be binding 
upon the parties, the Directors, Officers, Employees, Successors, Assigns and Representatives. 

 
15) APPLICABLE  LAW 

 
This agreement shall be interpreted under laws and regulations of India. 

 
IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals the 
day, month, year first above written. 
 
For ……………………………………..   For…………………………….. 



 
Signature _____________________   Signature _______________  
(Name &Address )     ( Name & Address ) 
 
 
              (Official Seal )         (Official Seal ) 
 
Place …………………………………..   Place……………………….. 
 
Date ……………………………………  Date ………………………………. 
 
Witness       Witness 
Signature ……………………………..   Signature ………………………… 
 
(Name &Address )      ( Name & Address ) 
  



ANNEXURE-XVI 
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 

 
1. Name of the Bidder  :………………………………………………………………… 
 
2. Address of the Bidder : …………………………………………………………………. 
       …………………………………………………………………. 
        City………………………. Pin Code…………………………. 
         E-mail Id ……………………………………………………… 
         Permanent Account Number ………………………………….. 
 
3. Particulars of Bank: 
 

Bank Name  Branch Name   
Branch Place  Branch City  
Pin Code  Branch Code  
MICR No.    
( Digital Code number appearing on the MICR Band of the cheque supplied by the Bank. 
Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank Name, 
Branch Name and Code Number. 
 RTGS CODE                      
Account Type Savings Current Cash Credit 
Account Number(as appearing in 
the Cheque Book. 

                

 
 4. Date from which the mandate should be effective. 
 
 I hereby declare that the particulars given above are correct and complete. If any 
transaction is delayed or not effected for reasons of incomplete or incorrect information. I shall 
not hold Company responsible. I also undertake to advise any change in the particulars of my 
account to facilitate updation of records for purpose of credit of amount through SBI Net / RTGS 
transfer.  I agree to discharge responsibility expected of me as a participant under the scheme. 
Any bank charges levied by the bank for such e-transfer shall be borne by us.  
 
Place : 
Date: 

      Signature of the Party / Authorised Signatory 
------------------------------------------------------------------------------------------------------------------------ 
Certified that particulars furnished above are correct as per our records. 
 
Banker’s Stamp 
Date  

 
Signature of the Authorised official from the Bank 

 
 


