

सेंट्रल कोलफिल्ड्स लिमिटेड

(सेन इण्डिया लिमिटेड की एक सहायक कम्पनी)

प्रणाली विभाग

दरभंगा हाउस, राँची - 834029

दूरभाष सं: 0651-2360749, 2360606 विस्तार: 5251

फैक्स सं: 0651-2360024

वेब साइट: <http://ccl.gov.in>



Central Coalfields Limited

(A Subsidiary of Coal India Limited)

SYSTEMS DEPARTMENT

Darbhanga House, Ranchi - 834029

PHONE: 0651-2360749, 2360606(PBX) Extn. 5251

FAX: 0651-2360024

WEBSITE: <http://ccl.gov.in>

A Miniratna Company

Ref. No.: CCL/GM(Sys)/12-13/669/D

Date: 30th Oct. 2012

To
M/s Computer Ed.
LIG, R/276
Harmu Housing Colony
Ranchi - 834 002

Subject: Work order for:

- 1) Development, installation and commissioning of software for 'On-line filing of Property Return by the executives of CCL'.
- 2) Security of CCL Website with an established reputed Security Service Provider viz VeriSign for two years.
- 3) Development, installation and commissioning of software for 'Board Agenda Tracking System'.
- 4) AMC for one year of the CCL Website with the provision of addition of extra 300 web pages.

Reference : Your letter no. C.Ed./GEN/2012-13/42 dated October 16, 2012.

Dear Sirs,

With reference to the above, this is to inform you that CCL management has accepted and approved your offer. As such you are requested to take up the jobs as per enclosed annexure at the total cost of Rs 2,77,978.64 (Rupees Two Lakhs Seventy Seven Thousands Nine Hundred Seventy Eight and Paise Sixty Four) only inclusive of applicable taxes (presently applicable Service Tax @ 12.36%).

Period of Completion of work: (i) December 15, 2012 for the works mentioned at (1), (2) and (3) in the captioned subject.

(ii) AMC and for addition of extra Web pages from March 02, 2013 to March 01, 2014 (after completion of existing AMC) for the works mentioned at (4) in the captioned subject.

Payment terms: As per original work order no. GM(Sys)/07/413 dated 09-10-2007.

Other terms & conditions: As per accepted standard terms & condition of CCL.

Please, acknowledge the acceptance of the work order.

Yours faithfully,


Dy. General Manager (Systems)

Enclosure : as above.

Cc:

- 1) GM (Fin.-HQ), CCL, Ranchi
- 2) Sr. Manager (Fin.-CF), CCL, Ranchi
- 3) Shri P.S. Mallick, CM(Min./Sys)/Shri R.A.Nayak,MT(Sys)/Shri P.K.Thapa, DES, CCL, Ranchi

Annexure

Sl. No.	Particulars	Quantity/Duration	Rate (Rs)	Amount (Rs)
1	Development, Installation and Commissioning of software for 'Online filing of Property Return by the Executives of CCL'.	One	63,000.00	63,000.00
2	Symantec Secure Site Enhanced up to 256 Bit Encryption (VeriSign) SSL Certificate with installation and commissioning.	Two years	22,700.00	45,400.00
3	Development, Installation and Commissioning of software for 'Board Agenda Tracking System'.	One	22,000.00	22,000.00
4	AMC for one year of CCL Website w.e.f. 02-03-2013.	One year		12,000.00
5	Addition of extra 300 static web pages.	300	350.00	1,05,000.00
TOTAL (Without Tax)				2,47,400.00
TOTAL (With presently applicable Service Tax @12.36%)				2,77,978.64

Handwritten signature and date: 30/1/11