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Notice Inviting Tender

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in from the eligible
bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA),
Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA, for the following work:

Estimated Cost of Period of
E M
Description of work Location Work (Including arererftRsc))ney Completion (In
GST) (In Rs.) ' Days)
Bush cutting / tree branch cutting near LT Bachra
and HT Over head Line at Bachra Township Township % 3,50,247.60 only | X 4400/- only 01 month
under GM unit, Piparwar Area. Piparwar Area
(i). For Site visit of location of work, the prospective bidder(s) may contact ............covuveuns
Tender inviting authority Contact Person(s)/Tender Dealing Officer(s)
) ) Ajay Kumar, Manager(E&M) 8987787494 / 8298753780
Staff Officer (E&M), Piparwar Area Sanjeev Kumar, Dy. Manager (E&M) 8987787440 / 9891108931
2. Time Schedule of Tender:
SI. Particulars Date Time
No
a. | Tender e-Publication date 14.07.2025 11.00 hours
b. | Document download start date 14.07.2025 11.00 hours
C. Document download end date 24.07.2025 17.00 hours
d. | Bid Submission start date 14.07.2025 11.00 hours
e. | Bid submission end date 24.07.2025 17.00 hours
f. Start date for seeking Clarification on-line 14.07.2025 11.00 hours
g. | Last date for seeking Clarification on-line 21.07.2025 17.00 hours
h. | Date of Pre-bid meeting (if any) NA NA
i Bid Opening date 25.07.2025 11:00 hours

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of NIT.

3. Earnest Money Deposit (EMD):
The bidder will have to make the payment of EMD through ONLINE mode only.

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING from designated Bank(s) or through
NEFT/RTGS from any scheduled Bank(s).
NET-BANKING: In case of payment through net-banking the money will be immediately transferred to Subsidiary’s designated
Account.
NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the bidder will have to make payment as per
the Challan(s) generated by system on e-Procurement portal. The payment of EMD through NEFT/RTGS mode should be made well
ahead of time to ensure that the EMD amount is transferred to CIL/ Subsidiary account before submission of bid.
3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is successfully received in CIL/ Subsidiary’s
designated account and the information flows from Bank to e-Procurement system.


https://coalindiatenders.nic.in/

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date and time of bid submission but not
received by CIL/ Subsidiary within the specified period due to any reason(s) whatsoever then the bid will not be accepted. However,
the EMD will be refunded back to the bidder.

3.2 1If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be forfeited.

Pre-bid Meeting:

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the scheduled date & time, if specified in
the NIT. The purpose of the pre-bid meeting is to clarify the issues and to answer the questions on any matter that may be raised at
that stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be presumed that the
bidder does not require any clarification. The management shall circulate proceedings of the pre-bid meeting, if held.

Clarification of Bid:

The bidder may seek clarification on-line within the specified period. However, the management will clarify as far as possible to the
relevant queries.

User Portal Agreement:

The bidders have to accept the on-line user portal agreement which contains the acceptance of all the Terms and Conditions of NIT
and tender document, undertakings and the e-Procurement system through https://coalindiatenders.nic.in in order to become
an eligible bidder. This will be a part of the agreement.

Eligible Bidders:

The invitation for bid is open to all bidders including an individual, proprietorship firm, partnership firm, company, any legal entity
having eligibility to participate as per eligibility criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC)
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can be traced up to the
chain of trust to the Root Certificate of CCA. Joint Venture is not allowed to participate in the tender.

. Eligibility Criteria:
A. Permanent Account Number (PAN): The bidder should possess valid Permanent Account Number (PAN) issued by Income Tax
department, Govt. of India.
In respect of the above eligibility criteria the bidders are required to furnish the following information on-line:

i) Confirmation regarding possessing of Permanent Account Number (PAN) issued by Income Tax department, Govt. of India
in the form of Yes / No.
Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY DOCUMENT):

PAN CARD of the bidder
B. Goods and Services Tax (Not Applicable for Exempted Services)

The bidder should be either GST Registered Bidder under regular scheme
OR
GST Registered Bidder under composition scheme
OR
GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the following information online:

i). Confirmation in the form of Yes/No regarding possessing of required document as enlisted in NIT with respect to GST status of
the bidder.

Note:

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration as per GST Act and rules.

ii) During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, to the contractor
will be made as per the GST status declared by the bidder during tender stage based on which cost to company has been
ascertained or at actuals, whichever is lower.

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document.

Document as per 9(a)(iii) below.

C. Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT APPLICABLE WHERE ESTIMATED COST PUT
TO TENDER IS LESS THAN 5 LAKHS.)

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as
amended from time to time shall be applicable. In terms of the above said policy, purchase preference shall be given to Class-I local
supplier. In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible to bid.

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local Content and Margin of Purchase
Preference as per above mentioned Order are as follows: -

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered for procurement, has local
content equal to or more than 50%, as defined under said order.
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B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works offered for procurement, has local
content equal to or more than 20% but less than 50%, as defined under said order.

C. ‘Non-Local supplier" means a supplier or service provider, whose goods, services or works offered for procurement, has local
content less than 20% as defined under said order

D. ‘Local Content” means the amount of value added in India which shall be the total value of the item procured (excluding net
domestic indirect taxes) minus the value of imported content in the item (including all customs duties) as a proportion of the total
value, in percent.

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by a Class-I local supplier may be above
the L1 for the purpose of purchase preference. The margin of purchase preference is 20%.

In terms of the above said policy, purchase preference shall be given to local suppliers in the following manner:

In the procurement of works which are divisible in nature, the following procedure shall be followed: -

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the contract for full quantity will
be awarded to L-1 at L-1 price by the Purchaser.

If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, the lowest Bidder among the
Class-I local suppliers will be invited to match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted
price falling within the margin of purchase preference, and the contract for that quantity shall be awarded to such local supplier
subject to his matching the L-1 price. In case such lowest eligible Class-I supplier fails to match the L-1 price or accept less than the
offer quantity, the next higher Class-I local supplier within the margin of purchase preference shall be invited to match the L-1 price
for remaining quantity and so on, and contract shall be awarded accordingly. In case some quantity is still left uncovered on Class-I
local supplier, then such balance quantity may also be ordered on L-1 Bidder.

In the procurement of works which are not divisible, and in procurement of services where the bid is evaluated on price alone, the
following procedure shall be followed: -

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the contract will be awarded to
L-1.

If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local suppliers, will be invited to match the L-1 price
subject to Class-I local supplier's quoted price falling within the margin of purchase preference, and the contract shall be awarded
to such Class-I local supplier subject to matching the L-1 price.

In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local supplier with the next higher bid
within the margin of purchase preference shall be invited to match the L-1 price and so on and contract shall be awarded
accordingly. In case none of the Class-I local suppliers within the margin of purchase preference matches the L-1 price, then the
contract may be awarded to the L-1 Bidder.

Applicability in tenders where contract is to be awarded to multiple bidders- (Delete if not necessary)

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates or otherwise, the ‘Class-I local supplier’
shall get purchase preference over ‘Class-II local supplier’ as well as ‘Non-local supplier’, as per following procedure:

In case there is sufficient local capacity and competition for the item to be procured, as notified by the nodal Ministry, only Class I
local suppliers shall be eligible to bid. As such, the multiple suppliers, who would be awarded the contract, should be all and only
‘Class I Local suppliers'.

In other cases, ‘Class II local suppliers’ and ‘Non-local suppliers’ may also participate in the bidding process along with ‘Class I Local
suppliers’ as per provisions of the Order.

If *Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of the tendered quantity in any tender, the
contract may be awarded to all the qualified bidders as per award criteria stipulated in the bid documents. However, in case ‘Class I
Local suppliers” do not qualify for award of contract for at least 50 (fifty) percent of the tendered quantity, purchase preference
should be given to the ‘Class I local supplier’ over ‘Class II local suppliers’/ *Non local suppliers’ provided that their quoted rate falls
within margin of purchase preference of the L1 bidder considered for award of contract so as to ensure that the ‘Class I Local
suppliers’ taken in totality are considered for award of contract for at least 50 (fifty) percent of the tendered quantity.

First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, whose quoted rates fall within margin of
purchase preference, subject to its meeting the prescribed criteria for award of contract as also the constraint of maximum quantity
that can be sourced from any single supplier. If the lowest quoting ‘Class-I local supplier’, does not qualify for purchase preference
because of aforesaid constraints or does not accept the offered quantity, an opportunity may be given to next higher *Class-I local
supplier’, falling within margin of purchase preference, and so on.

To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its own tender specific criteria for award
of contract amongst different bidders including the procedure for purchase preference to ‘Class-I local supplier’ within the broad
policy guidelines stipulated in sub-paras above.

Requirement for specification in advance: The minimum local content, the margin of purchase preference and the procedure
for preference to Make in India shall be specified in the notice inviting tenders or other form of procurement solicitation and shall
not be varied during a particular procurement transaction.

Verification of local content:

If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time of bidding shall submit self-certification
indicating the percentage of local content in the offered items. They shall also give details of the location(s) at which the local value
addition is made, if applicable.

Decisions on complaints relating to implementation of this Order, 2020 (amended from time to time) shall be taken by TAA limited
to the CMD of CIL/Subsidiaries to the procuring entity.

CIL/Subsidiary may constitute committees with internal and external experts for independent verification of self-declarations and
auditor’s/ accountant’s certificates on random basis and in the case of complaints.

False declarations will be debarring of the bidder or its successors for a period up to two years as per Guidelines on debarment of
firms from bidding along with such other action as may be permissible under law.
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A supplier who has been debarred by any procuring entity for violation of the Order shall not be eligible for preference under the
Order for procurement by any other procuring entity for the duration of the debarment. The debarment for such other procuring
entities shall take effect prospectively from the date on which it comes to the notice of other procurement entities, in the manner
prescribed below.

The Department of Expenditure shall issue suitable instructions for the effective and smooth operation of this process, so that:

The fact and duration of debarment for violation of the Order by any procuring entity are promptly brought to the notice of the
Member-Convener of the Standing Committee and the Department of Expenditure through the concerned Ministry /Department or
in some other manner;

on a periodical basis such cases are consolidated and a centralized list or decentralized lists of such suppliers with the period of
debarment is maintained and displayed on website(s);

in respect of procuring entities other than the one which has carried out the debarment, the debarment takes effect prospectively
from the date of uploading on the website(s) in the such a manner that ongoing procurements are not disrupted.

Reciprocity Clause

When a Nodal Ministry/Department IDENTIFIES that Indian suppliers of an item are not allowed to participate and/ or compete in
procurement by any foreign government, due to restrictive tender conditions which have direct or indirect effect of barring Indian
companies such as registration in the procuring country, execution of projects of specific value in the procuring country etc., it shall
provide such details to all its procuring entities including CMDs/CEOs of PSEs/PSUs, State Governments and other procurement
agencies UNDER THEIR ADMINISTRATIVE CONTROL AND GEM for appropriate reciprocal action.

ENTITIES OF COUNTRIES WHICH HAVE BEEN IDENTIFIED BY THE NODAL MINISTRY/DEPARTMENTSs not allowing Indian
companies to participate in their Government procurement for any item related to that nodal Ministry shall not be allowed to
participate in Government procurement in India (including CIL and its Subsidiaries) for all items related to that nodal Ministry/
Department, except for the list of items published by the Ministry/ Department permitting their participation.

The term 'entity' of a country shall have the same meaning as under the FDI Policy of DPIIT as amended from time to time.
Manufacture under license/ technology collaboration agreements with phased indigenization

While notifying the minimum local content, Nodal Ministries may make special provisions for exempting suppliers from meeting the
stipulated local content if the product is being manufactured in India under a license from a foreign manufacturer who holds
intellectual property rights and where there is a technology collaboration agreement / transfer of technology agreement for
indigenous manufacture of a product developed abroad with clear phasing of increase in local content.

In procurement of all goods, services or works in respect of which there is substantial quantity of public procurement and for which
the nodal ministry has not notified that there is sufficient local capacity and local competition, the concerned nodal ministry shall
notify an upper threshold value of procurement beyond which foreign companies shall enter into a joint venture with an Indian
company to participate in the tender. CIL/Subsidiary while procuring such items beyond the notified threshold value, shall prescribe
in their respective tenders that foreign companies may enter into a joint venture with an Indian company to participate in the
tender. CIL/ Subsidiary shall also make special provisions for exempting such joint ventures from meeting the stipulated minimum
local content requirement, which shall be increased in a phased manner.

D. Valid Electrical License (For Electrical works only):

The tenderers should have valid electrical contractor's license issued by Govt. licensing Board of any state/UT, but, in the event of
work being awarded; the bidder will have to obtain the electrical contractor's license (before execution of agreement) from
Jharkhand Licensing Board for working in the state of Jharkhand. Valid Electrical licenses of Supervisor(s) and
wiremen/linemen/electrician(s) is also required.

As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in this behalf by the State Government and under
the direct supervision of a person holding certificate of competency can carry out electrical installation work, including additions,
alterations, repairs and adjustments to existing installations, except such replacement of lamps, fans, fuses, switches, low voltage
domestic appliances and fittings as in no way alters its capacity, or character.

Scanned copy of documents to be uploaded by the bidders (Confirmatory documents):

The tenderers should have valid electrical contractor's license issued by Govt. licensing Board of any state/UT, but, in the event of
work being awarded; the bidder will have to obtain the electrical contractor's license (before execution of agreement) from
Jharkhand Licensing Board for working in the state of Jharkhand. Valid Electrical licenses of Supervisor(s) and
wiremen/linemen/electrician(s) involved in the work is also required.

As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in this behalf by the State Government and under
the direct supervision of a person holding certificate of competency can carry out electrical installation work, including additions,
alterations, repairs and adjustments to existing installations, except such replacement of lamps, fans, fuses, switches, low voltage
domestic appliances and fittings as in no way alters its capacity, or character.
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In respect of the above eligibility criteria the bidders are required to furnish the following information on-line:

Description of qualifying experience (Similar nature)

Work order Number /Agreement Number of each experience

Name & address of Employer/Work Order Issuing authority of each experience

Percentage (%) share of each experience (in case the experience has been earned by the bidder as a partner in a joint venture
firm/partnership firm then the proportionate value to actual share of bidder in that joint venture firm/ partnership firm will be
considered against eligibility else it shall be taken as 100 %).

Executed Value of work against each experience

Start date & end date of each qualifying experience (similar nature)

Note:

Confirmation in the form of Yes/No regarding submission of similar work experience as defined in the NIT.

9. Submission of Bid:

a.  (i). In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement portal of CIL
(https://coalindiatenders.nic.in) with valid Digital Signature Certificate (DSC) issued from any agency authorized by Controller
of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate of CCA. The
online Registration of the Bidders on the portal will be free of cost and one-time activity only. The registration should be in the name
of bidder, whereas DSC holder may be either bidder himself or his duly authorized person. The bidder is one whose name will
appear as bidder in the e-Procurement Portal.

(ii). The bidders have to accept unconditionally the online user portal agreement which contains the acceptance of all the Terms
and Conditions of NIT including General and Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-
line undertaking in support of the authenticity of the declarations regarding the facts, figures, information and documents furnished
by the Bidder on-line in order to become an eligible bidder. No conditional bid shall be allowed/accepted.

(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking at Annexure II regarding
Genuineness of the information furnished by him on-line & authenticity of the scanned copy of documents uploaded by him on-line
in support of his eligibility criteria etc. and Annexure I (Letter of Bid). No recycling will be done for this document i.e. no further
clarification will be sought from bidder.
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Moreover, the following documents shall be considered from the Bidder’s space/ My Document and no recycling will be done for
these documents i.e. no further clarification will be sought from bidder -

S No Document Scanned copy of documents uploaded by bidder in Bidder’'s space/ My
Document
1 2 3
1 Permanent Account Number | PAN card issued by Income Tax department, Govt. of India
(Ref. Clause No.8(A) of
NIT)
2 Goods and Services Tax The following documents depending upon the status w.r.to GST as declared by Bidder in
(GST) Status of Bidder the BOQ sheet: Status: GST Registered Bidder under regular scheme
(Ref. Clause No.8(B) of
NIT and BOQ) Document: GST Registration Certificate (i.e. GST identification Number) issued by
appropriate authority of India.
Status: GST Registered Bidder under composition scheme
Document: GST Registration Certificate (i.e. GST identification Number) issued by
appropriate authority of India.
Status: GST unregistered bidder:
Document: Document: A Certificate having UDIN from a practicing Chartered Accountant
having membership number with Institute of Chartered Accountants of India certifying
that the bidder is GST unregistered bidder in compliance with the relevant GST rules of.
India.
Note:/) If turnover of bidder exceeds exemption/threshold limit, the bidder must have
GST registration as per GST Act and rules.
3 Legal Status of the bidder Any one of the following documents:
1. Affidavit or any other document to prove proprietorship/Individual status of the bidder.
2. Partnership deed containing name of partners.
3. Memorandum & Article of Association with certificate of incorporation containing name
of bidder.
b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online information

submitted by the bidder are to be uploaded in Cover-I1 by the bidder while submitting his/her/their bid. Also, no recycling will be
done for these documents i.e. no further clarification will be sought from bidder.

Scanned copy of documents to be uploaded by bidder(s) in support of
S No Eligibility Criteria information/declaration furnished online by the bidder against Eligibility
Criteria (CONFIRMATORY DOCUMENTS)

1 2 3

1 Digital Signature | If the bidder himself is the DSC holder bidding on-line then no document is required.
Certificate (DSC) However, if the DSC holder is bidding online on behalf of the bidder then the Power of

Attorney or any sort of legally acceptable document for the authority to bid on behalf of
the bidder

2 Undertaking by bidder on | Undertaking regarding relatives as employees of company, Arbitration clause (in case of
his/her/their Letter Head | partnership firm), Local supplier status of the Bidder as per clause 8C of NIT, declaration
as per Annexure-III. w.r.t Make in India order dated 16.09.2020, Code of Integrity for Public Procurement

(CIPP) and compliance w.r.t procurement from bidder of a country which shares a border
with India etc.

3 Valid Electrical License Valid electrical contractor's license issued by Govt. licensing Board of any state/UT, but,
(For  Electrical works | in the event of work being awarded; the bidder will have to obtain the electrical
only): contractor's license (before execution of agreement) from Jharkhand Licensing Board for

working in the state of Jharkhand. Valid Electrical licenses of Supervisor(s) and wiremen/
linemen /electrician(s) is also required.

4 Woerk—Experienee—{Ref: atisfactory—Wo ompletionCertifica blo ag

| 3b). it fel I T - troa
Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ other relevant documents to
support the information/declaration furnished by bidder online against eligibility criteria may also be attached by the bidder in the
same file to be uploaded against respective eligibility criteria.

Letter of Bid (LoB): The format of Letter of Bid is given at Annexure I of Tender document. This will be the covering letter of the
bidder for his submitted bid. The bidders have to accept unconditionally the Letter of Bid in GTE (General Technical Evaluation) at
the time of bid submission. No recycling will be done for this document i.e. no further clarification will be sought from bidder.
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d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will be downloaded by the bidder and
bidder will quote the rates for all items on this Excel file. Prior to quoting the rates in the BOQ file, the bidder will select the
appropriate status from the following drop-down list given in the BOQ: -

L. Status: GST Registered Bidder under regular scheme
1. Status: GST Registered Bidder under composition scheme
I1I. Status: GST unregistered bidder

The rates quoted by the bidder will be excluding GST and GST component (to be paid by CIL/ Subsidiary and/or the bidder) will
appear as a separate entity. The component of GST will be taken by the system based on the status of bidder selected by the bidder
during bid submission and with the pre-defined business logic given in the BOQ file by the department. This file will be digitally
signed and uploaded by the bidder after ascertaining the correctness of facts and figures.
Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. The Price-bid (excluding GST) will be in Item
Rate or Percentage Rate or Mixed Rate [combination of Item Rate and Percentage Rate] BOQ format and the bidder will have to
quote for all the tendered items. The Price Bid of the tenderers will have no condition. The price bid which is incomplete and not
submitted as per instruction given in this document is liable for rejection.
System for decision of L1 bidder
The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). The system for decision of L1 bidder will
be as per following 02(two) cases: -

Case — 1: Supply for which INPUT TAX CREDIT (ITC) is not available to the Company.
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to state tax)] to be paid by the
bidder or by CIL/ Subsidiary taken by the system will be added to decide the L1 i.e. the ranking of the Bidders will be decided based
on rates quoted by the bidders plus GST. This value of the bidder will be “the Cost to Company”.
Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall bid value to arrive at the Contract value.
The Price-bids of the tenderers shall have no condition. The Price Bid which is incomplete and not submitted as per instruction given
above is liable for rejection.
Case — 2: Supply for which INPUT TAX CREDIT (ITC) is available to the Company.
For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST (compensation to state tax)] to be paid by the
Bidder or by CIL/ Subsidiary taken by the system will be ignored to decide the L1 i.e. the ranking of the Bidders will be decided
based on rates quoted by the bidders excluding GST. This value of the bidder will be “the cost to Company”.
Then share of GST to be paid by bidder shall be added with overall bid value to arrive at the Contract value. The Price-bids of the
tenderers shall have no condition. The Price Bid which is incomplete and not submitted as per instruction given above is liable for
rejection.
Note: The bidder should select their GST category as per clause no. 8.B of NIT.
Bid Submission:
All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid shall be accepted off-line unless
otherwise specified.
System Requirement:
It is the bidder’s responsibility to comply with the system requirement i.e. hardware, software and internet connectivity at bidder’s
premises to access the e-tender website. Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders for any
direct/indirect loss or damages incurred by them arising out of incorrect use of the e-tender system or internet connectivity failures.
Opening of Bid:
Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature Certificates on/after the prescheduled
date & time of Tender Opening.
Tender Evaluation:
After opening of bid, the documents submitted by L-1 bidder in cover I as enlisted in the NIT will be downloaded by the Evaluator
and shall be put up to the Tender Committee. The tender Committee will examine the uploaded documents against
information/declarations furnished by the L1 bidder online. If it confirms to all of the information/declarations furnished by the
bidder online and does not change the eligibility status of the bidder then the bidder will be considered eligible for award of
Contract.
In Single stage single cover system, no cover document shall be taken. The undertakings and authorization of DSC shall be taken
through portal in the form of information. These online declarations shall not require any documentary support.
The modification of portal in this regard shall be taken up with NIC for customisation. Till then the existing system of taking
documents shall be continued.
No documents shall be recycled with immediate effect in single stage single cover system.

The tender will be evaluated on the basis of documents uploaded and undertakings and authorization of DSC given by L-1 bidder
online. The L-1 bidder is not required to submit hard copy of any document through offline mode. Any document submitted offline
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will not be given any cognizance in the evaluation of tender.

In case the L-1 bidder submits requisite documents and information online as per NIT, then the bidder will be considered eligible for
award of Contract.

After opening of bid, if L1 bidder fails to comply the eligibility requirements as per tender document, EMD shall be forfeited and
tender shall be re-tendered.

In case the L1 bidder is technically eligible but rejection is due to high rate quoted by him/her then the tender shall be cancelled
and retendered.

It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the required documents.

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be forfeited and the bidder will be debarred for
minimum one (1) year from participating in tenders in CIL/Subsidiary.

I. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued
by Govt. of India as amended from time to time shall be applicable. (NOT APPLICABLE WHERE ESTIMATED COST PUT TO
TENDER IS LESS THAN 5 LAKHS.)

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall be eligible to bid. Non-
local supplier is not eligible to bid. The purchase preference shall be given to Class-I local supplier only.

In terms of the above said policy, purchase preference shall be given to Class-I local suppliers in the following manner:

In the procurement of works which are divisible in nature, the following procedure shall be followed :-

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the contract for full quantity will
be awarded to L-1 at L-1 price by the Purchaser.

If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. Thereafter, the lowest bidder among the
Class-I local suppliers will be invited to match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted
price falling within the margin of purchase preference, and the contract for that quantity shall be awarded to such local supplier
subject to his matching the L-1 price. In case such lowest eligible Class-I supplier fails to match the L-1 price or accept less than the
offer quantity, the next higher Class-I local supplier within the margin of purchase preference shall be invited to match the L-1 price
for remaining quantity and so on, and contract shall be awarded accordingly. In case some quantity is still left uncovered on Class-I
local supplier, then such balance quantity may also be ordered on L-1 bidder.

In the procurement of works which are not divisible, and in procurement of services where the bid is evaluated on price alone, the
following procedure shall be followed:-

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local supplier, the contract will be awarded to
L-1.

If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local suppliers, will be invited to match the L-1 price
subject to Class-I local supplier's quoted price falling within the margin of purchase preference, and the contract shall be awarded to
such Class-I local supplier subject to matching the L-1 price.

In case such lowest eligible Class-I local supplier fails to match the L-1 price, the Class-I local supplier with the next higher bid
within the margin of purchase preference shall be invited to match the L-1 price and so on and contract shall be awarded
accordingly. In case none of the Class-I local suppliers within the margin of purchase preference matches the L-1 price, then the
contract may be awarded to the L-1 bidder.

Note: The confirmation from the bidder regarding matching of L1 price may be taken in confirmatory document link of e-Procurement

portal by recycling ‘Any other document’ link.

Verification of local content:

i) All the Bidders at the time of bidding shall submit self-certification indicating the percentage of local content in the offered items.
They shall also give details of the location(s) at which the local value addition is made, if applicable.

i) CIL/ Subsidiary may constitute committees with internal and external experts for independent verification of auditor's /
accountant’s certificates on random basis and in the case of complaints.




14.

15.

16.

a)
b)
0)
d)
e)

f)

17.

iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a period up to two year and with process in line
with clause 20 of GTC.

iv) A local supplier who has been debarred by any procuring entity for violation of above order shall not be eligible for preference
under this Order for procurement by any other procuring entity for the duration of debarment. The debarment for such other
procuring entities shall take effect prospectively from the date on which it comes to the notice of other procurement entities.

m. DELETED

Auto Extension of Critical Date

If number of bids received online is found to be less than 03(three) on end date of bid submission then the following critical dates
of the Tender will be automatically extended for a period of four days ending at 17.00 hrs:

Last date of submission of Bid.

Last date of receipt of EMD.

Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement Portal then the same is
to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

Notes:

The validity period of tender should be decided based on the final end date of submission of bids.

The auto extension shall work on the basis of humber of bids received only. It may so happen that any of these bids may be
eventually rejected during Tender Opening, Technical evaluation or further process of evaluation resulting the total number of valid
bids becoming less than 03(three).

After extension, the tender shall be opened irrespective of available number of bids on the extended date of opening of tender.

One Bid per Bidder:

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a partnership firm or as a
partner in a joint venture or as a Company registered under Companies Act. A Bidder who submits or participates in more than one
Bid (other than as a sub-contractor or in cases of alternatives that have been permitted or requested) will cause all the proposals
with the Bidder's participation to be disqualified.

Refund of EMD:
If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD of rejected bidders will be refunded at any

stage directly to the account from where it had been received (except the cases where EMD is to be forfeited).

No claim from the bidders will be entertained for non-receipt of the refund in any account other than the one from where the money
is received.

If the refund of EMD is not received by the bidder in the account from which the EMD has been made due to any technical reason
then it will be paid through conventional system of e-payment. For this purpose, if required, Tender Inviting Authority will obtain the
Mandate Form from the Bidder.

In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is forfeited by the department.

If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her EMD will be refunded
automatically after the opening of tender.

At the option of bidder, the EMD of successful bidder (on Award of Contract) will be retained by CIL/ Subsidiary and will be adjusted
to Performance Security Deposit.

Site Visit:

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and examine the Site of Works and it's
surrounding, approach road, soil condition, investigation report, existing works, if any, connected to the tendered work, drawings
connected to the work, if / as available and obtain all information that may be necessary for preparing the Bid and entering into a
contract for execution of the works. The cost of visiting the Site shall be at the Bidder’s own expense.

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with the working conditions and other
prevalent conditions and fluctuations thereto whether he/she/they actually visits the Site /Area or not and has taken all the factors
into account while quoting his/her/their rates.

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of materials/workmanship, specification,
requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document (if available),
supplemented by any information available to the Bidder.

18. Taxes and Duties:



19.

20.

21,

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) and other levies, royalty,
building and construction workers cess (as applicable in States) payable by the bidder/Contractor under the Contract, or for any
other cause as applicable on the last date of submission of Bid, shall be included in the rates, prices and the total Bid Price
submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change mechanism shall be
computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as may be attendant upon
execution and completion of works shall also be included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any increase over the rate
existing on the last date of submission of Bid shall be reimbursed by the company on production of documentary evidence in
support of payment actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from the contractor. The details
of such duties, taxes and other levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST Compensation Cess, if
applicable. The payment of GST and GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant
GST Act and the rules made there under and after online filing of valid return on GST portal. Payment of GST & GST Compensation
Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should be issued within the
time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition scheme in compliance
with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation Cess on the bill/invoice. In case of
unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or the ITC claimed is
disallowed due to failure on the part of supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in
tax invoice to the tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid
based on such Tax invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with interest and
penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be subject to variations on
any account except to the extent variations allowed as per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with such amount in terms
of the provisions of the Statute or in terms of the direction of any statutory authority and the company shall only provide with
certificate towards such deduction and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under the Coal Act, the
contractor will have to produce a royalty clearance certificate from the District Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company or the bidder / contractor pursuant to any
provision of this Agreement, appropriate GST wherever applicable as per the GST provisions in force shall also apply in addition to
such damages or compensation.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, to the contractor will
be made as per the GST status declared by the bidder during tender stage based on which cost to company has been ascertained or
at actuals, whichever is lower.

Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid and the Employer will in no case be
responsible or liable for those costs.

Technical Specifications:
The tenderer shall closely study all specifications in detail, which govern the rates for which he is tendering.

Currencies of Bid and Payment:
The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

22, Handing Over of Site:

23.

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the contractor(s) at his/their own expense and the
site cleaned and handed over to the company and he/they shall intimate officially of having completed the work as per contract.

Deployment of Manpower and Machineries:
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The tenderer(s) will deploy sufficient number and size of equipments/machineries/ vehicles and the technical/ supervisory personnel
required for execution of the work.

24, Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made in the constitution of the contracting agency,
otherwise it will be treated as a breach of Contract.

25, Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders submitted by such tenderers who
resort to canvassing shall be liable for rejection.

26. Letter of Acceptance (LOA)/Work Order/Agreement:

27.

28.

S

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically online on the e-
procurement portal of CIL/ Subsidiary prior to expiration of the Bid validity period. The L-1 bidder will get the information regarding
award of work on their personalised dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work Order of the tender issued
by the Company, the successful tenderer shall execute contract agreement in the company's prescribed form for the due fulfilment
of the contract. Failure to enter into the required contract within the specified period in the work order shall entail cancellation of
LOA/work order and forfeiture of the Earnest Money. In addition, the department may debar the bidder from participating in future
bids for at least 12 months as per Guidelines on Debarment of firms from Bidding.

Bid Validity:

The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date of bid submission.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the bidders (all the responsive
tenderers) to extend the period of validity for a specified additional period. The employer’s request and the bidder’s responses shall
be made in writing. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the request will not be
required or permitted to modify his bid.

The tenderer shall not, during the said period or within the period extended by mutual consent, revoke or cancel his tender or alter
the tender or any terms/conditions thereof without consent in writing of the company. In case the tenderer violates to abide by this,
the Company will be entitled to take action as per clause No.28 (Modification and Withdrawal of Bid) of NIT.

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed online only before the deadline of submission of tender and the bidder may
modify and resubmit the bid online as many times as he may wish.

Bidders may withdraw their bids online within the end date of bid submission and their EMD will be refunded. However, if the bidder
once withdraws his bid, he will not be able to resubmit the bid in that particular tender. For withdrawal of bid after the end date of
bid submission, the bidder will have to make a request in writing to the Tender Inviting Authority.

Withdrawal of bid may be allowed till issue of work order/LOA with the following provision of penal action:

1. the EMD will be forfeited and
2. the bidder will be debarred for minimum 1(One) year from participating in tenders in CIL/Subsidiary.

The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of Tender Accepting Authority
(in case Board is Tender Accepting Authority then with the approval of CMD), stating that the EMD of bidder is forfeited, and this
bidder is debarred for.....year from participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and
CIL/Subsidiary HQ and the updated list will be maintained by all Tender Inviting Authority/Evaluators.

Penal action against clauses above will be enforced from the date of issue of such order.

iii) The standard operating procedure to handle withdrawal of bid after end date of submission is shall be as per Clause no 29
(Standard Operating Procedure for Withdrawal of Bid) of NIT.

29. Standard Operating Procedure for Withdrawal of Bid:
I. The Mode of withdrawal: -
Online Withdrawal of Bids:

The system of online withdrawal is available on the portal up to end date of bid  submission, where any bidder can withdraw
his/her bid which will attract no penal action from department side.

The system of online withdrawal beyond end date of bid submission and till award of contract is also available but not fully
functional and under development stage. Once it is developed and implemented only online withdrawal shall be considered except
for some exceptional cases as mentioned in clause below.

Offline Withdrawal of Bids:

A partner of bidder (in case of partnership firms) whose DSC is registered on the e-Procurement portal can access the portal for
online withdrawal but when there is a split in the business relationship, the partners whose DSC is not registered on the portal do
not have the option of online withdrawal of bid. Hence such partners may opt to use offline method of withdrawal of his/her offer
(or express his disassociation from the bidder organization).

Till a fully functional system of online withdrawal of bid (beyond end date of bid submission and till award of contract) is not
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1I.

30.

31.

32.

developed and implemented, offline withdrawal shall also be considered.
Acceptance of withdrawal by Tender Committee:

Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender Committee for deliberation and further
course of action.
The Tender Committee shall apply its due diligence to decide:
Whether the request for withdrawal of offer has been received from right source and authentic. For this purpose, a letter is to be
sent by registered post/speed post to the bidder on the address as given by him in the enrollment page of e-Procurement portal,
allowing 10 days’ time to confirm the withdrawal. If the bidder does not confirm the withdrawal within the stipulated period then it
should be construed that there is no withdrawal of bid. In case the withdrawal/disassociation from the firm (Partnership firm) has
been submitted by any other partner then also the confirmation has to be sought from the bidder and if bidder wants to deny the
withdrawal/disassociation from the partnership firm then the bidder shall be required to furnish a legally acceptable document
signed by all the partners of the firm to substantiate his claim.
Whether the withdrawal is due to the reason other than to support any mala fide intention of any participating bidder such as
participating or supporting a cartel formation etc.
If the mala fide intentions in the withdrawal are apprehended then the tender should be cancelled apart from other penal action as
per e-Procurement Manual for works and services of CIL and other guidelines/manuals of CIL.
If no mala fide intentions in the withdrawal are apprehended then the penal action in line with the prescriptions of the e-
Procurement Manual for works and services of CIL will be applicable.

The Tender Committee may also obtain the opinion of legal department in order to ascertain the legal course of action in case of
Clause II-(B)(b) and II-(B)(c) above.

Postponement of scheduled date(s):

The Company reserves the right to postpone the date of receipt and opening of tenders or to cancel the tenders without assigning

any reason whatsoever.

Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under prevailing policy.
Contract Agreement Document(s):

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General Terms & Conditions”, Additional Terms &
Conditions, Special Terms & Conditions (if any), Technical Specifications, drawings (if any) and any other document uploaded on
portal as NIT document forms an integral part of this NIT and shall also form a part of the contract agreement as per clause 2 of
the ‘General Terms and Conditions’ of ‘Conditions of Contract’.

33. Sub-letting of Work:

34.

35.

36.

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece rated jobs is permissible with the prior
approval of the department. The total value of subcontracted work should not exceed 25% of the contract price specified in the
contract. Procurement of material, hiring of equipment or engagement of labour will not mean sub-contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being not the lowest, he will be prohibited from
working as a sub-contractor for the contractor who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the contractor proposes to engage sub-
contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in advance so as not to impede
the progress of work. Such approval of the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the contractor from any
of his obligations, duties and responsibilities under the contract.

Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course of execution of the contract work within
the meaning and scope of the Child Labour Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to
time by the Govt. of India.

Implementation of CMPF/EPF:

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of the workers deployed by him as detailed
in the tender document.

Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to reject any or all the tenders without
assigning any reasons whatsoever and to split up the work between two or more tenderer(s) or accept the tender in part and not in
its entirety.

37. Settlement of Disputes:

Matters relating to any dispute or difference arising out of this tender and subsequent contract Awarded based on this tender, shall
be dealt as per Clause No. 16- title- ‘Settlement of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the
tender document.

38. Restrictions on Procurement from a bidder of a country which shares a land border with India and on sub-

contracting to contractors from such countries:
The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, GoI as amended from time to time shall be
applicable.
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I.  Any bidder from a country which shares a land border with India will be eligible to bid in this tender only if the bidder is registered
with the Competent Authority.

II.  “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain context) means any person or firm or company,
including any member of a Joint venture (that is an association of several persons or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated herein before, including any agency, branch or office controlled by
such person, participating in a procurement process.

I1I. “Bidder from a country which shares a land border with India” for the purpose of order F. No. 6/18/2019-PPD dated 23.07.2020
means: -

An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered in such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A joint venture where any member of the joint venture falls under any of the above.

@ P o0 oo

IV.  “The beneficial owner” for the purpose of (III) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, whether acting alone or
together, or through one or more juridical person(s), has a controlling ownership interest or who exercises control through other
means.

Explanation-
a. “Controlling ownership interest” means ownership of, or entitlement to more than Twenty Five Percent of shares or capital or profits
of the company;
b. “Control” shall include the right to appoint the majority of the directors or to control the management or policy decisions, including
by virtue of their shareholding or management rights or shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or together, or through one or

more juridical person, has ownership of entitlement to more than fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural person(s), who, whether acting
alone or together, or through one or more juridical person, has ownership of or entitlement to more than fifteen percent of the
property or capital or profits of such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant natural person who holds
the position of senior managing official.

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the trust, the trustee, the
beneficiaries with fifteen percent or more interest in the trust and any other natural person exercising ultimate effective control over
the trust through a chain of control or ownership.

V. An Agentis a person employed to do any act for another, or to represent another in dealings with third person.
VI.  The successful bidder shall not be allowed to sub-contract works to any contractor from a country which shares a land border with
India unless such contractor is registered with the competent Authority.
Note:
1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at Annexure III in compliance to order
no.F.No.6/18/2019-PPD dt 23/7/2020 and as amended from time to time of Ministry of Finance, Gol.
AND
(b) Valid registration from competent authority (if applicable). Registration should be valid at the time of submission of bid and at
the time of acceptance of bids.
2.  Guidelines issued by Gol regarding registration with Competent Authority and regarding exclusion from restriction may please be
referred.

39. Code of Integrity for Public Procurement (CIPP)

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document
at Annexure VI.

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website https://coalindiatenders.nic.in only. No
separate notification shall be issued in the press. Bidders are therefore requested to visit our website regularly to keep themselves
updated.

Staff Officer (E&M)
Piparwar Area, CCL
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3.

INSTRUCTIONS TO BIDDERS
SCOPE OF BIDDER.

1.1 The Central Coalfields Limited (referred to as Employer in these documents) invites bids for the work(s) as mentioned in the
Notice. The Bidder should submit Bid for all the works mentioned in the NIT.

1.2 The successful Bidder will be expected to complete the Work(s) by the intended Completion period specified in the Bid
document/Notice.

ELIGIBLE BIDDERS.

2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, partnership firm, company registered
under Companies Act, any legal entity or joint ventures. The bidders shall be eligible to participate only if they fulfill the qualifying
criteria laid down separately hereinafter.

2.2 DELETED
2.3 DELETED
2.4 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under prevailing policy.

2.5 No sub-letting of the work as a whole by the contractor is permissible. Prior permission is required to be taken from the
principle employer for engagement of sub-contractors in part work/ piece rated work. The total value of subcontracted work should
not exceed 25% of the contract price specified in the contract. Procurement of material, hiring of equipment or engagement of
labour will not mean sub-contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being not the lowest, he will be prohibited from
working as a sub-contractor for the contractor who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the contractor proposes to engage sub-
contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in—Charge/Designated Officer in charge for approval well in advance so as not to impede
the progress of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor from
any of his obligations, duties and responsibilities under the contract.

QUALIFICATION OF THE BIDER

3.1 The bidders shall be required to submit bid with all the information as sought online along with required documents.

anocow

3.2 All bidders shall submit the following information and documents with their bids:

Copies of documents in support of legal status of bidder as per NIT.

Permanent Income Tax Account No. (PAN) details as mentioned in e-Tender Notice.

Document to support the status of bidder with respect to GST as mentioned in e-Tender Notice.

The Bidder will have to submit a declaration in support of the authenticity of the credential submitted by him and also with other
commitment along with the Bid in the form of an undertaking as per the format provided in the bid document.

Two or three companies/contractors participating in the bid as Joint Venture should submit Firm-wise e.g. (i) participation
details/contribution of each, (ii) Legal status of firm, (iii) PAN, (iv) GST registration Certificate/status and also (v). JV Agreement on
non-judicial Stamp-paper as per given format.

Valid Electrical licence (If applicable)

Any other document to support the qualification information as submitted by bidder.

3.3 If the bidder is a subsidiary of a company, the experience and resources of the holding company or its other subsidiaries will not be

taken into account. However, if the bidder is a holding company, the experience and resources of its wholly owned subsidiaries will
be taken into consideration.

3.4 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified: -

(i) if they have made misleading or false representations in the forms, statements and attachments submitted as proof of the
qualification requirements.
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ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner in a partnership firm or as a partner
in a joint venture or as a Company registered under Companies Act. A Bidder who submits or participates in more than one Bid
(other than as a sub-contractor or in cases of alternatives that have been permitted or requested) will cause all the proposals with
the Bidder's participation to be disqualified.

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred from participating in future tenders in
concerned Subsidiary/CIL HQ for a period of 12(twelve) months from the date of issue of such letter. In case of JV/Partnership firm,
the debarment shall also be applicable to all individual partners of JV/Partnership firm.

COST OF BIDDING

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will in no case be
responsible or liable for those costs.

SITE VISIT

6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the Site of Works and its
surroundings, approach road, soil condition, investigation report, existing works, if any, connected to the tendered work, drawings
connected to the work, if / as available and obtain all information that may be necessary for preparing the Bid and entering into a
contract for execution of the Works. The costs of visiting the Site shall be at the Bidder's own expense.

6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with the working conditions and other
prevalent conditions and fluctuations thereto whether he actually visits the site/area or not and has taken all the factors into
account while quoting his rates.

6.3 The bidder is expected, before quoting his rate, to go through the requirement of materials / workmanship, specification,
requirements and conditions of contract.

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in the bid document (if available),
supplemented by any information available to the bidder.

CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents listed in the table below as issued online by the Employer and
addendum/corrigendum issued in accordance with relevant provision.

Notice Inviting Tender

Instructions to Bidders;

Conditions of Contract;

Scope of work/Bill of Quantities;

Forms of Securities and form of Article of Agreement.
Pre-contract Integrity Pact (if applicable)

User portal Agreement

Guidelines on Debarment of firms from Bidding
Code of Integrity for Public Procurement (CIPP)
Valid Electrical Licence (If applicable)

Other document, if required.

T TQ@ME a0 T

CLARIFICATION OF BIDDING DOCUMENTS

8.1 The bidder may seek clarification on-line within the specified period. However, the management will clarify as far as possible to
the relevant queries.

8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, on the scheduled date & time, if
specified in the NIT. The purpose of the pre-bid meeting is to clarify the issues and to answer the questions on any matter that may
be raised at that stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of bidder and it shall be
presumed that the bidder does not require any clarification. The management shall circulate proceedings of the pre-bid meeting, if
held

AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE FOR SPECIALISED WORK)

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by issuing addenda.
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10.

11.

12,

9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed in the website. The bidder shall
upload/ submit the same during bid submission.

9.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their Bids, the Employer
may extend, as necessary, the deadline for submission of Bids, in accordance with Sub-clause 18.2 below.

9.4 Bidders are requested to look into website for any addendum as specified in the NIT.

LANGUAGE OF BID

10.1 All documents relating to the Bid shall be in the English language.

Submission of Bid:

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be accepted offline.

b. In order to submit the Bid, the bidders have to get themselves registered online on the e-Procurement portal of CIL with
valid Digital Signature Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of
India and which can be traced up to the chain of trust to the Root Certificate of CCA. The online Registration of the Bidders on the
portal will be free of cost and one time activity only. The registration should be in the name of bidder, whereas DSC holder may be
either bidder himself or his duly authorized person. The bidder is one whose name will appear as bidder in the e-Procurement
Portal.

c. The bidders have to accept unconditionally the online user portal agreement which contains the acceptance of all the Terms and
Conditions of NIT including General and Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-line
undertaking in support of the authenticity of the declarations regarding the facts, figures, information and documents furnished by
the Bidder on-line in order to become an eligible bidder. No conditional bid shall be allowed/accepted.

The bidders have to accept unconditionally in GTE (General Technical Evaluation) the Undertaking regarding Genuineness of the
information furnished by him on-line & authenticity of the scanned copy of documents uploaded by him on-line in support of his
eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid Security Declaration etc. and Letter of Bid. No
recycling will be done for this document i.e. no further clarification will be sought from bidder.

d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender document. This will be the covering letter of
the bidder for his submitted bid. The bidders have to accept unconditionally the Letter of Bid in GTE (General Technical Evaluation)
at the time of bid submission. No recycling will be done for this document i.e. no further clarification will be sought from bidder.

e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in support of online information
furnished by the bidder are to be uploaded in Cover-I & OID (Other Important Document, if applicable) by the bidder while
submitting the bid online.

Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in Excel format (password protected) and
will be uploaded during tender creation. This will be downloaded by the bidder and he will quote the rates for all items on this Excel
file. Thereafter, the bidder will upload the same Excel file during bid submission in Cover-I/Cover-II. The Price-bid will be in Item
Rate/Percentage Rate BOQ format and the bidder will have to quote for all the tendered items and the L-1 will be decided on overall
quoted value. The Price-bids of the tenderers will have no condition. The Price Bid which is incomplete and not submitted as per
instruction given above will be rejected. Any alteration/modification in the Excel format may lead to rejection of bid.

BID PRICES
12.1 Deleted

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of Quantities (both in words and figures)
and amount(s) calculated and totaled.

12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if applicable) only) and other levies,
royalty, building and construction workers cess (as applicable in States) payable by the bidder/Contractor under the Contract, or for
any other cause as applicable on the last date of submission of Bid, shall be included in the rates, prices and the total Bid Price
submitted by the Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change mechanism shall be
computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and plants etc. as may be attendant upon
execution and completion of works shall also be included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any increase over the rate
existing on the last date of submission of Bid shall be reimbursed by the company on production of documentary evidence in

16



13.

14.

15.

support of payment actually made to the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become recoverable from the contractor. The details
of such duties, taxes and other levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST Compensation Cess, if
applicable. The payment of GST and GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant
GST Act and the rules made there under and after online filing of valid return on GST portal. Payment of GST & GST Compensation
Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should be issued within the
time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition scheme in compliance
with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation Cess on the bill/invoice. In case of
unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or the ITC claimed is
disallowed due to failure on the part of supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in
tax invoice to the tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid
based on such Tax invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with interest, if
any.

Further, where any damages or compensation becomes payable by either the Company or the bidder / contractor pursuant to any
provision of this Agreement, appropriate GST wherever applicable as per the GST provisions in force shall also apply in addition to
such damages or compensation.

Note:

During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, to the contractor will
be made as per the GST status declared by the bidder during tender stage based on which cost to company has been ascertained
or at actuals, whichever is lower.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be subject to variations
on any account except to the extent variations allowed as per the conditions of the contract of the bidding document.

CURRENCIES OF BID AND PAYMENT
13.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.

BID VALIDITY

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid submission. A bid valid for a shorter period
shall be rejected by the Employer.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders may extend
the period of validity for a specified additional period. The request and the bidder's responses shall be made in writing. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to
maodify his bid.

BID SECURITY/EARNEST MONEY DEPOSIT

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount as shown in e-Tender Notice for this
particular work. Bid Security/EMD will be required to be deposited in the form as deliberated below:
The bidder will have to make the payment of EMD through online mode only.

In Online mode the bidder can make payment of EMD either through net-banking from designated Bank/s or through NEFT/RTGS
from any scheduled Bank In case of payment through net-banking the money will be immediately transferred to CIL/Subsidiary’s
designated Account. In case of payment through NEFT/RTGS the bidder will have to make payment as per the Challans generated
by system on e-Procurement portal before submission of bid. Bidder will be allowed to submit his/her bid only when the EMD is
successfully received in CIL/Subsidiary account and the information flows from Bank to e-Procurement system.

Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security for tenders having estimated value below
Rs. 2 lakhs.

17



16.

17.

18.

15.2. Any bid, which has not been, submitted either with the requisite amount of EMD shall be summarily rejected by the employer
as non-responsive.

15.3 The EMD of rejected bidders will be refunded at any stage directly to the account from where it had been received (except the
cases where EMD is to be forfeited).

15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with performance security / security deposit at
bidder’s option.

15.5 The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of Bid validity / extended validity with
mutual consent; or

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
i Sign the Agreement; or
ii. Furnish the required Performance Security

Additionally, the company shall debar such defaulting contractor from participating in future tenders in concerned Subsidiary/CIL HQ
for a period of minimum one year from the date of issue of such letter.

In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of JV/Partnership firm.
15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest.

15.7 No claim from the bidders will be entertained for non-receipt of the refund in any account other than the one from where the
money is received.

15.8 If the refund of EMD is not received by the bidder in the account from which the EMD has been made due to any technical
reason, then it will be paid through conventional system of e-payment. For this purpose, bidder should submit E-Mandate form in
format provided by company.

15.9 In case the tender is cancelled then EMD of all the participating bidders will be refunded unless it is forfeited by the
department.

15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of tender) then his/her EMD will be
refunded automatically after the opening of tender.

SIGNING OF BID

16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it does not require any physical signature.
However, if the Contractor’s bid bears the physical signature in addition to the digital signature of DSC holder, it will be accepted
without questioning the identity of person singing the bid.

16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. However, if the DSC holder is bidding
online on behalf of the bidder then the Power of Attorney or any sort of legally acceptable document for the authority to bid on
behalf of the bidder is required.

Deleted

DEADLINE FOR SUBMISSION OF BIDS

18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated date and time.

18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum or an amendment, in which case all
rights and obligations of the Employer and the Bidders previously subject to the original deadline will then be subject to the new

deadline.

18.3 If number of bids received online is found to be less than 03(three) on end date of bid submission then the following critical
dates of the Tender will be automatically extended for a period of four days ending at 17.00 hrs:

. Last date of submission of Bid
. Last date of receipt of EMD
o Date of opening of Tender

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the e-Procurement Portal then the same is
to be rescheduled to the next working day.
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This extension will be also applicable in case of receipt of zero bid.

Notes:

1.The validity period of tender should be decided based on the final end date of submission of bids.
2.The auto extension shall work on the basis of number of bids received only. (It may so happen that any of these bids may be

eventually rejected during Tender Opening, Technical evaluation or further process of evaluation resulting the total number of valid
bids becoming less than three.)

3.After extension, the tender shall be opened irrespective of available number of bids on the extended date of opening of tender.

19.

20.

21.

22.

23.

LATE BIDS

19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended deadline, as the case may be.
MODIFICATION AND WITHDRAWAL OF BIDS

20.1 For Single Cover System:

20.1.1 Modification of the submitted bid shall be allowed online only before the deadline of submission of tender and the bidder
may modify and resubmit the bid online as many times as he may wish.

20.1.2 Bidders may withdraw their bids online within the end date of bid submission and their EMD will be refunded. However, if the
bidder once withdraws his bid, he will not be able to resubmit the bid in that particular tender. For withdrawal of bid after the end
date of bid submission, the bidder will have to make a request in writing to the Tender Inviting Authority. Withdrawal of bid may be
allowed till issue of work order/LOA with the following provision of penal action:

1. the EMD will be forfeited and

2. the bidder will be debarred for minimum 1(One) year from participating in tenders in CIL/Subsidiary.

20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action will follow as under:
i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the approval of Tender Accepting Authority
(in case Board is Tender Accepting Authority then with the approval of CMD), stating that the EMD of bidder is forfeited, and this
bidder is debarred for....... year from participating in tenders in CIL/Subsidiary. This letter will be circulated to all Areas and
CIL/Subsidiary HQ. and the updated list will be maintained by all Tender Inviting Authority/Evaluators.

Penal action against clauses above will be enforced from the date of issue of such order.
BID OPENING

21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature Certificates on the prescheduled
date & time of Tender Opening.

PROCESS TO BE CONFIDENTIAL

22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and recommendations for the award
of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. However, the Tender Status will be in public domain and anyone visiting the site can view it
by identifying the tender.

It will be the bidder’s responsibility to check the status of their Bid online regularly, after the opening of bid till award of contract.
Additionally, information shall also be sent by system generated e-mail and SMS at nodal points (Date of bid opening, Requisition
for Clarification on Confirmatory document from bidder(s), award of work etc.). No separate communication will be required in this
regard. Non-receipt of e-mail and SMS will not be accepted as a reason of non-submission of Confirmatory documents within
prescribed time.

22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the rejection of his Bid.

22.3 From the time of bid opening to the time of contract award, no bidder shall contact the Procuring Entity on any matter related
to the bid, except on request and prior written permission.

CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the Employer's discretion, ask any
Bidder for clarification of the Bidder's Bid, including breakdowns of unit rates. The request for clarification and the response shall be
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24.

25.

26.

in writing. To assist in the examination, evaluation, and comparison of Bids, the Employer may, ask any Bidder for clarification of
the Bidder's Bid, including breakup of unit rates. The request for clarification and the response shall be in online mode.

23.2 DELETED
23.3 No document presented by the bidder after closing date and time of submission of bid will be considered.
EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid:
a. meets the eligibility criteria defined in Clause 3;
b. has been properly signed;
c. is accompanied by the required Bid security
d. is substantially responsive to the requirements of the Bidding documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications of the Bidding documents
without material deviation or reservation. A material deviation or reservation is one:

a. which affects in any substantial way the scope, quality, or performance of the works:

b. which limits in any substantial way, inconsistent with the Bidding documents, the Employer's rights or the Bidder's obligations
under the Contract; or

¢. whose rectification would affect unfairly the competitive position of other Bidders presenting substantially responsive Bids.

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion.
Deleted
EVALUATION AND COMPARISON OF BIDS.

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in accordance with Clause 24.
Price bid of the bidder will have no condition.
The price bid which is incomplete and not submitted as per instruction given in the bid document will be rejected.

26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by the Bidder in online Mode and
subsequently downloaded from the e-procurement portal of CIL.

26.3 The Employer reserves the right to accept or reject any Bid not conforming to the requirements of the Bidding documents.

26.4 No document presented by the bidder, after closing date and time of bid, will be taken into account by the evaluation
committee unless otherwise called for during scrutiny / technical scrutiny by the tender committee as clarification. This however, will
have no bearing with the price quoted in the price bid. If a bidder offers a rebate unilaterally after the end date and time of the bid
submission, it will not be taken into account for evaluation purpose by the tender committee. But if that bidder emerges as the
lowest evaluated, the rebate offer will be taken into account for determination of the total offer.

26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the bidder and effect of Goods and Services
tax (GST), GST Compensation Cess etc. as applicable. L1 will be decided based on cost to the company.

26.6 If the Bid of the successful Bidder is seriously unbalanced in relation to the Company’s estimate of the cost of work to be
performed under the contract, the Employer may require the Bidder to produce detailed price analysis for any or all items of the Bill
of Quantities, to demonstrate the internal consistency of those prices with the methods and schedule proposed.

After evaluation of the price analysis, the company may require that the amount of the performance security/security deposit is
increased at the expense of the successful bidder to a level sufficient to protect the company against financial loss in the event of
default on the part of the successful bidder under the contract.

Additional performance security shall be applicable if the bid price is below 15% of the justified price, finalized by the owner. The
amount of such additional performance security shall be the difference between 85% of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour analyzed as per standard
analysis of rate of CPWD/NBO, and shall be binding on the bidder. Such additional performance security shall be applicable for
Item-rate and Percentage Tenders.

Such additional performance security shall be furnished by bidder along with normal performance security as per Cl. No. 4 of GTC.
Additionally, the company shall ban such defaulting contractor from participating in future tenders in concerned Subsidiary/CIL HQ
for a period of minimum one year from the date of issue of such letter.

In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of JV/Partnership firm.
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27.

28.

29.

30.

31.

DELETED
AWARD CRITERIA

28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been determined to be substantially
responsive to the Bidding documents and who has offered the lowest evaluated acceptable Bid Price, provided that such Bidder has
been determined to be:

a. eligible in accordance with the provisions of Clause 2; and

b. qualified in accordance with the provisions of Clause 3.

EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS

29.1 Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject any Bid, and to cancel the bidding
process and reject all Bids, at any time prior to the award of Contract, without thereby incurring any liability to the affected Bidder
or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer electronically online on the e-
procurement portal of CIL prior to expiration of the Bid validity period. This letter (hereinafter and in the Conditions of Contract
called the "Letter of Acceptance") will state the sum that the Employer will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called "the Contract
Price™).

The offline communication of LOA shall not be mandatory.

30.2 The notification of award (LOA/Work Order) will constitute the formation of the Contract.

The works should be completed as per period specified in the NIT from the Date of Commencement as defined in Clause 6.0 of
General Terms and Condition.

30.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder, work programme etc. within
30(thirty)days following the notification of award along with the letter of Acceptance and / or Work Order issued by department.

In case of failure to enter in to agreement within specified period or extended period on the written request of the bidder, if any,
the department will take action as prescribed in Guidelines on Debarment of firms from Bidding along with forfeiture of Earnest
Money. The bidder will also debarred from participating in re-tender.

No payment for the work shall be made before execution of this agreement.

30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to non-qualified bidder online and the
Earnest Money shall be refunded to unsuccessful bidders as per relevant clauses.

30.5 The contractor shall enter into and execute contract agreement in the prescribed form on non-judicial stamp paper in
accordance with the relevant law of the State/Union of India. The cost of the stamp papers for the contract agreement shall be
borne by the contractor. Two sets of contract document/agreements shall be prepared and signed by both the parties One of the
sets shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the contractor free of cost and the
original is to be retained by the company. For any additional copy, additional cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.
The contractor shall keep copy of these documents on the site/place of work in proper manner so that these are available for
inspection at all reasonable times by the Engineer-in-charge, his representatives or any other officials authorized by the company

for the purpose.

The contract document shall not be used by the contractor for any purpose other than this contract and the contractor shall ensure
that all persons employed for this contract strictly adhere to this and maintain secrecy, as required of such documents.

PERFORMANCE SECURITY/SECURITY DEPOSIT

31.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.
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32.

33.

34.

35.

36.

37.

38.

For details refer cl.4 of General Terms of Conditions.
EMPLOYMENT OF LABOUR

32.1 Contractors are to employ, to the extent possible (as per policy decision of the company valid from time to time), local project
affected people and pay wages not less than the minimum wages as per minimum Wages Act or such other legislations or award of
the minimum wage fixed by respective State Govt. or Central Govt. as may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the Law prevailing under provision of CMPF/EPF
and allied scheme valid from time to time shall be responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the provident fund as the case may be and the
unique membership number of the CMPF/EPF or Allied Scheme needs to be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook having entry made in the CMPF/EPF or Allied
Scheme(s) of Provident fund as the case may by the competent authority annually /as and when asked. Bidder shall also submit
copies of statutory returns.

Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall be reimbursed to the
contractor on production of proof of payment limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be included in the Contract Value.

32.2 The bidder shall also comply with statutory requirements of various acts including CL(R&A) Act.

32.3 The contractor’s workmen shall be paid through Bank.

32.4 The contractors shall register themselves on the Contract Labour Payment Management Portal (CLPMP) of CIL within 30 days
of issue of work order and will have to enter and update periodically the following details in the portal:

a. Work Order details

b. Details of Contractor workers and payment of wages in respect of each Work Order each month.

32.5 All the contract workers shall be covered with the Bio-metric attendance system for payment of wages.

NOTE: In case company decides/ circulates separate wages for underground works / for works within mine premises, the same may
be allowed based on appropriate circular. Clause 32.1 shall stand amended to this extent before notification of bid.

LEGAL JURISDICTION
35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent contract awarded based on the bid shall be

subject to the jurisdiction of local court only where the subject work is to be executed.
DOWNLOADING BID DOCUMENT FROM WEB-SITE.

i) The bidders will download the Bid documents from the website. The company shall not be responsible for any delay/ difficulties/
inaccessibility of the downloading facility for any reason whatsoever. The downloading facility shall be available as soon as the bid is
notified.

i) The bid document as available online on the e-procurement of CIL shall always prevail and will be binding on the Bidders. Any
claim on account of any deviation with respect to this online Bid document from the Bidder side shall not be entertained.
E-PAYMENT

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the Bank and Branch Code along with the Bid.
Successful bidders/ Bidders are required to submit an Authorization form duly signed for e-payment to them. Enclosed Annexure-XII
be filled in and submitted along with the Bid.

INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST more than Rs. 200 lakhs/ as decided by CIL/
Subsidiary).

Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre-contract integrity pact as per enclosed
format along with the bid.

CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED

Prior approval in writing of the Company shall be obtained before any change is made in the constitution of the contracting agency.
If prior approval is not obtained the same will be treated as a breach of contract.

MISCELLANEOUS.

The bidders should fill the bid document properly and carefully. They should avoid quoting absurd rates. Throughout the bidding
documents, the terms ‘bid’ and ‘tender’ and their derivatives are synonymous. Provisions related to instructions to bidder shall be a
part of agreement.
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CONDITIONS OF CONTRACT

GENERAL TERMS AND CONDITIONS
1. Definitions

The word "Employer"” or "Company” or “"Owner” wherever occurs in the conditions, means the Central Coalfields Limited,
represented at Head Quarters of the Company by the General Manager (E&M) or his authorized representatives or any other officer
specially deputed for the purpose who will employ the contractor.

The word" Principal Employer" wherever occurs, means the officer nominated by the Company to function on its behalf.

"Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means an offer to supply goods, services or
execution of works made in accordance with the terms and conditions set out in a document inviting such offers.

"Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means any eligible person or firm or
company, including a Joint Venture (that is an association of several persons, or firms or companies), participating in a procurement
process with a Procuring Entity.

"Bid security" (including the term ‘Earnest Money Deposit'(EMD), in certain contexts) means a security from a bidder securing
obligations resulting from a prospective contract award with the intention to avoid: the withdrawal or modification of an offer within
the validity of the bid, after the deadline for submission of such documents; failure to sign the contract or failure to provide the
required security for the performance of the contract after an offer has been accepted; or failure to comply with any other condition
precedent to signing the contract specified in the tender documents.

“Class-I local supplier” means a supplier or service provider, whose goods, services or works offered for procurement, meets the
minimum local content as prescribed for ‘Class-I local supplier’ under the Public Procurement (Preference to Make in India), Order
2017.

“Class-II local supplier” means a supplier or service provider, whose goods, services or works offered for procurement, meets the
minimum local content as prescribed for *Class-II local supplier’ but less than that prescribed for ‘Class-I local supplier’ under the
Public Procurement (Preference to Make in India), Order 2017.

“Local Content” means the amount of value added in India which shall, unless otherwise prescribed by the Nodal Ministry, be the
total value of the item procured (excluding net domestic indirect taxes) minus the value of imported content in the item (including
all customs duties) as a proportion of the total value, in percent.

“Non-Local supplier” means a supplier or service provider, whose goods, services or works offered for procurement, has local
content less than that prescribed for ‘Class-II local supplier’ under the Public Procurement (Preference to Make in India), Order
2017.

"Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for proposals’ in certain contexts) means a document and
any amendment thereto published or notified by the Procuring Entity, which informs the potential bidders that it intends to procure
goods, services and/or works.

"Prospective bidder" means anyone likely or desirous to be a bidder.

"Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ or ‘Work Order’ or
‘Consultancy Contract’ or ‘Contract for other services’ under certain contexts), means an agreement relating to the subject matter of
procurement, entered into between the Procuring Entity and the supplier, service provider or contractor on mutually acceptable
terms and conditions and which are in compliance with all the relevant provisions of the laws of the country. The term “contract”
will also include “rate contract’ and “framework contract”.

The agreement shall include the notice inviting tender, the tender/bid as accepted by the company, the work order issued to the
contractor, and the formal contract agreement executed between the company and the contractor together with the documents
referred to therein including general terms and conditions, special conditions, if any, frozen terms and conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings, including those to be submitted during progress of
work, schedule of quantities with rates and amounts.

Until the formal agreement is signed between the Owner and contractor, LOA/Work order together with contract document
accepted by the bidder (i.e., bid/ tender/ proposal/ offer) shall constitute the contract.

The word "Contractor/ Contractors" wherever occurs means the successful bidder /bidders who has/have deposited the
necessary Earnest money and has/have been given written intimation about the acceptance of tender and shall include legal
representative of such individual or persons composing a firm or a company or the successors and permitted assignees of such
individual, firm or Company, as the case may be and any constitutional, or otherwise change of which shall have prior approval of
the employer.

"Site" means the land and places including any building and erection thereon, over, under, in or through which the Permanent
works or Temporary works designed by the Engineer-in-Charge are to be executed and any other lands and places provided by the
Employer for working space or any other purpose as may be specifically designated in the Contract as forming part of the site.

The term "Sub-Contractor" as employed herein, includes those having a direct contract with Contractor either on piece rate, item
rate, time rate or any other basis and it includes one who furnishes work to a special design according to the plans or specifications
of this work but does not include one who merely supplies materials.

"Accepting Authority" shall mean the management of the company and includes an authorized representative of the company or
any other person or body of persons empowered on its behalf by the company.

"Engineer-in-charge" shall mean the officer nominated by the company in the E&M Engineering cadre/ discipline who is
competent to direct supervisors and authorised to be in charge of the works for the purpose of this contract. The Engineer-in-
Charge /Designated Officer in Charge, who is of an appropriate seniority, will be responsible for supervising and administering the
contract, certifying payments due to the contractor, valuing variations to the contract, awarding extension of time and valuing
compensation events. The Engineer-in-Charge /Designated Officer in Charge may further appoint his representatives i.e. another
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Xviii)
XiX)

XX)

XXi)

person/Project Manager or any other competent person and notify to the contractor who is directly responsible for supervising the
work being executed at the site, on his behalf under their Delegation of Powers of the company. However, overall responsibility, as
far as the contract is concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.

A "Day" shall mean a day of 24 hours from midnight to midnight.

The "Work" shall mean the works required to be executed in accordance with the contract/work order or parts thereof as the case
may be and shall include all extra or additional, altered or substituted works or any work of emergent nature, which in the opinion
of the Engineer-in-charge, become necessary during the progress of the works to obviate any risk or accident or failure or become
necessary for security.

"Schedule of Rates” referred to in this conditions shall mean the standard schedule of rates prescribed by the company and the
amendments issued from time to time.

"Contract amount” shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is accepted by the company.
b) in the case of other types of contracts the total sum arrived at based on the individual rate(s) / percentage rate(s)quoted by the tenderer

XXii)
XXiii)

XXiV)
XXV)
XXVi)
XXVii)
XXViii)
a.

b.

C.
XXiX)

a.
b.
o
d

for the various items shown in the Schedule of Quantities” of the tender document as accepted by the Company with or without any
alteration as the case may be.

"Written notice" shall mean a notice or communication in writing and shall be deemed to have been duly served if delivered in
person to the individual or to a member of the contractors firm or to an office of the company for whom it is intended, or if
delivered at or sent by registered mail / e-mail to the last business address known to him who gives the notice.

"The constructional plant" means all appliances, tools, plants or machinery of whatsoever nature required in or about the
execution, completion or maintenance of the works but does not include materials or other things intended to form part of the
permanent work.

"Letter of Acceptance of Tender" means letter giving intimation to the tenderer that his tender has been accepted in
accordance with the provisions contained in that letter.

"Department" means the E&QM Engineering Department of  Coal India Limited or any of its subsidiary companies/units
represented by the appropriate authority.

"Act of insolvency" means as it is designed by Presidency Town Insolvency Act or Provincial Insolvency Act or any act amending
such originals.

The words indicating the singular only also include the plural and vice-versa where the context so requires.

"Drawings" /"Plans" shall mean all drawings furnished by the owner with the bid document , if any, as a basis for proposals,
working drawings furnished by the Owner after issue of letter of acceptance of the tender to start the work,

subsequent working drawings furnished by the owner in phases during progress of the work, and

drawings, if any, submitted by the contractor as per provision of the contract and duly approved by the owner.

"Codes" shall mean the following, including the latest amendments, and/or replacements, if any :

Bureau of Indian Standards relevant to the works under the contract and their specifications.

Indian Electricity Act and Rules and Regulations made there under.

Indian Mines Act and Rules and Regulations made there under.

Any other Act, rule and regulations applicable for employment of labour, safety provisions, payment of provident fund and
compensation, insurance etc.

2. Contract Documents and Miscellaneous Provisions:

The following documents shall constitute the contract documents:

i) Articles of Agreement.

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions of contract incorporated in the tender
document issued to the bidder.

i) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract, Additional Terms & Conditions, Special Terms &
Conditions and Commercial Terms & Conditions etc. as applicable.

v) Frozen terms & conditions / technical parameters and revised offer, if any.

vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.

viii) Contract drawings and work programme.

ix) Safety Code etc. forming part of the tender,

x) Integrity Pact ( If applicable ).

(xi) Guidelines on Debarment of firms from Bidding.

(xii) Code of Integrity for Public Procurement (CIPP)

(xiii) Valid Electrical License (If applicable)

(xiv) Any other document if required.

2.1 The contractor shall enter into and execute contract agreement in the prescribed form. The cost of the stamp papers for the
contract agreement shall be borne by the contractor. Two sets of contract document/agreements shall be prepared and signed by
both the parties one of the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy will be supplied to the
contractor free of cost and the original is to be retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.
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The contractor shall keep copy of these documents on the site/place of work in proper manner so that these are available for
inspection at all reasonable times by the Engineer-in-charge, his representatives or any other officials authorized by the company
for the purpose.

2.2 The contract document shall not be used by the contractor for any purpose other than this contract and the contractor shall
ensure that all persons employed for this contract strictly adhere to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive jurisdiction in all matter arising under this
contract.

2.4 The Contract Agreement will specify major items of supply or services for which the contractor proposes to engage sub-
contractor/sub-vendor. The contractor may from time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in—Charge / Designated Officer in charge for approval well in advance so as not to impede
the progress of work. Such approval of the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor from
any of his obligations, duties and responsibilities under the contract. The total value of subcontracted work should not exceed 25%
of the contract price specified in the contract. Procurement of material, hiring of equipment or engagement of labour will hot mean
sub-contracting.

2.5Acceptance of Offer:

“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated electronically through e-procurement
portal of CIL to the successful bidder and shall make the binding Contract with the Company.

Simultaneously the original copy of LOA may also be sent to the Bidder through registered/speed post. The offline communication
of LOA, shall not be mandatory.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of one another and in case of discrepancy
between schedule of quantity, the specifications and/or drawing, the following order of preference shall be observed;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any

c) Drawings.

d) General specifications.

e) BIS Specifications.

3.1 In the event of varying or conflicting provision in any of the document(s) forming part of the contract, the Accepting Authority's
decision/clarification shall hold good with regard to the intention of the document or contract as the case may be.

3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, shall not vitiate the contract or release
the contractor from discharging his obligations under the contract including execution of work according to the Drawings and
Specifications forming part of the particular contract document.

4.00 Security Deposit:

4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and

b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

4.2 Performance Security should be 5% of contract amount and should be submitted within 21 days of issuance of LOA by the
successful bidder in any of the form given below:

Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the LOA/WO

a Bank Guarantee in the form given in the bid document from any Scheduled Commercial bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional Rural Banks). The BG
issued by outstation bank shall be operative at its local branch ..................

Bank Guarantee against Performance Security shall be applicable if the amount of Performance Security exceeds Rs. 5.0 lakhs.

Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged in favour of owner.

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the Agreement and furnished the
required Performance Security/ 1t part of security deposit.

The bid security deposited may be adjusted against the Performance security (1 part of security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it shall be issued either —
(a) at Bidder’s option by a Scheduled Commercial Bank , or
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(b) by a foreign bank located in India and acceptable to the employer.

BG of scheduled commercial bank located in India and acceptable to the company should only be accepted. Thus, any BG issued by
foreign bank from outside India shall not be accepted.

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond the period of contract /extended
contract period (if any)”, whichever is more.

The BG (If performance security is provided by the successful bidder in the form of bank guarantee) issued by issuing bank on
behalf of the bidder in favour of * ," shall be in paper form (Stamp Paper) as well as issued under “Structured Financial
Messaging System”. Issuing Bank should send the underlying confirmation message in IFN760COV or IFN767COV message type for
getting the BG advised through our bank. Also issuing bank should mention * "'in field no. “*7037" of IFN760CQOV or
IFN767COV. The message will be sent to the beneficiary bank through SFMS. The details of beneficiary Bank for issue of BG
through SFMS Platform is furnished below:-

Name of Bank:

Branch:

IFSC Code:

Account No.

Customer ID:

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank to E&M Division of CCL HQ/Area.

In case the successful bidder fails to submit the Performance Security within the stipulated time then the award of work may be
cancelled with forfeiture of the bid security/earnest money.

Additionally, the company shall debar such defaulting contractor from participating in future tenders in concerned Subsidiary/CIL HQ
for a period of minimum one year from the date of issue of such letter.

When validity of BG is about to expire, the contractor has to extend the validity of BG, if required. If the validity of BG is not
extended before 03 days of its expiry, then CIL/ Subsidiary shall be at liberty to encash the BG.

In case of a ]V, the Performance Security can be submitted by the Joint Venture / one or more partners of the joint venture.

In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners of JV/Partnership firm.

Submission of Performance Security is not required for tenders having Estimated Value put to tender up to Rs. 2.00 lakhs (incl.
GST). In this case, EMD of successful bidder shall be released within 14 days of the issue of defect liability certificate (taking over

certificate with a list of defects).

4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability certificate (taking over certificate
with a list of defects).

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The balance 5% shall be treated as
retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the contractor, on its accumulation to
a minimum amount of Rs 25 lakhs subject to the condition that amount of any Bank Guarantee except last one, shall not be less Rs.
25 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on nature of work which shall be 90 days
beyond the defect liability period, but in no case less than the period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee shall be irrevocable and will be from
Scheduled Commercial Banks as elaborated at Cl.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as are due and payable by the
contractor to the company as may be determined in terms of the contract, and the amount appropriated from the security deposit
shall have to be restored by further deduction from the contractors subsequent on account running bills, if any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's right to deduct/ appropriate its
due against the contractor under this contract or under any other contract.
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On completion of the entire work and issue of defect liability certificate (taking over certificate with a list of defects) by the
Engineer-in-charge, one half of the security deposit remaining with the company

(Performance Security) shall be refunded as elaborated at Cl. No.4.3.

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect Certificate by the Engineer-in-Charge
on the expiry of Defect Liability Period of six months, subject to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking over certificate with list of defects)
is/are rectified to the satisfaction of the Engineer-in-Charge within the said defect liability period of six months or on its due
extension till completion of the rectification works as required.

b) In the case of building work or other work of similar nature, the refund shall be made on the expiry of the said six months period
or at the end of one full monsoon period i.e. June to September, whichever is later in point of time and any defects such as
leakages in roof, effloresces in walls, dampness, defects in drainage etc. should be rectified to the satisfaction of Engineer-in-
Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work, where question of Defect Liability Period does
not arise (e.g. sweeping / cleaning, horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance
security and retention money (second part of bid security) can be released simultaneously after completion of work and taking over
by department.

4.8 Additional performance security: (applicable for item rate as well as percentage rate tenders):

Additional performance security shall be applicable if the bid price is below 15% of the justified price, finalized by the owner. The
amount of such additional performance security shall be the difference between 85% of the owner's justified price and quoted price.
Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and labour analyzed as per standard
analysis of rate of CPWD/NBO, and shall be binding on the bidder.

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA by the successful bidder. Failure to
submit such additional performance security shall result into cancellation of the contract with forfeiture of earnest money.

Additionally, the company shall ban such defaulting contractor from participating in future tenders in concerned Subsidiary/CIL HQ
for a period of minimum one year from the date of issue of such letter.

Additional performance security may be furnished in the shape of BG or any of the forms as applicable for performance security.
The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of one year or Ninety days beyond the
period of contract / extended contract period (if any), whichever is more.

Consideration of Abnormally Low Bids:

In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the lowest bidder(s), including
detailed price analyses of its bid price in relation to scope, schedule, allocation of risks and responsibilities, and any other
requirements of the bid documents. If, after evaluating the price analysis, CIL/ Subsidiary determines that the bidder(s) has
substantially failed to demonstrate its capability to deliver the contract at the offered price, CIL/ Subsidiary may reject the bid /
Proposal.

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only when relevant item
exists in the contract and shall be for 10% of value of such items in the contract or for 10% of value of contract
with such specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing work, kiln seasoned and chemically treated
wooden shutters, or any other item of work deemed as such ‘specialized” by Engineer-in-Charge that are entrusted to specialized
firms or contractors who associate specialized agencies, the contractor / firm executing the work should be asked to give a specific
guarantee that they shall be responsible for removal of any defects cropping up in these works executed by them during the
guarantee period. The form of the guarantee to be executed by the contractors shall be as enclosed.

b) 10% security deposit (performance security and retention money) deposited / deducted from the bills of the contractors, relevant
to the item(s), shall be refunded to him after expiry of Guarantee period. The security amount relevant to the item(s) of work, may
be released after 12 months of completion of work against equivalent BG and furnishing Guarantee as at (a) above.

4.10 Refund of security deposit for contracts with supply installation and commissioning of equipment i.e with
Mechanical & Electrical Works (shall be applicable only when relevant item exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as well as Mechanical and Electrical
works. For such works 10% as security deposit (performance security and retention money)- deposited / deducted from the bills of
the contractors shall be refunded to him after expiry of guarantee period, which will be one year from the date of commissioning of
equipment/ completion of work and/or rectification of any defect which may be detected in the individual equipment for the whole
system under the contract, whichever is later.
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In addition, all types of manufacturers guarantee/warranty wherever applicable are to be issued/ revalidated in the name of the
owner by the contractual agency and will be covered with relevant counter guarantee.

Bank guarantees furnished against Performance Security and Retention Money shall be validated for a period 90 days beyond the
guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant to indicate the extent of the work and to
provide a uniform basis for tendering and any variation either by addition or omission shall not vitiate the contract.
The variation register may be maintained in SAP in electronic form to have a proper control over variations.

5.1 The company through its Engineer-in-Charge or his representative shall, without radically changing the original scope and
nature of the work, under contract, have power to make any alterations in or additions to or substitution of the original
specifications, drawings, designs and instructions that may appear to be necessary or advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions given to him in writing by the Engineer-
in-Charge or his representative on behalf of the company. Such altered or additional or substituted work, which shall form part of
the original contract, shall be carried out by the contractor on the same terms and conditions in all respects on which they agreed to
do the main work and at the same rate/rates as are specified in the contract/ work-order. In case there are changes in ground
levels from those shown in the approved drawings, they shall be agreed in writing, jointly by the contractor and EIC.

5.2 The right is reserved to cancel any items of work included in the contract agreement or portion thereof in any stage of
execution if found necessary to the work and such omission shall not be a waiver of any condition of the contract nor invalidate any
of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which rate/rates is/are not specified in the
contract/work order, rates for such items shall be determined by the Engineer-in-Charge as follows:
a) In the case of percentage tenders, if the rate for the extra item of work executed is available in the company's approved SOR, it will

be paid at the schedule rate plus or minus the accepted percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the rate for such extra item(s) shall be dealt as at (c)
below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate for similar item or near similar item / class of
work available in the agreement schedule of work or by analysis of rates as at below and the lower rate out of the above two shall
be considered.

In case of composite item rate tenders, where two or more schedule of quantities for similar item description may form part of the
contract, the applicable rates shall be taken from the Schedule of Quantities of that particular part in which the deviation is
involved, failing that at the lowest applicable rate for the similar item of work in the other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on prevalent market rate of materials and labour
based on standard norms of analysis of rate of C.P.W.D/ N.B.O.

c) In the case of extra item(s) that are completely new, and are in addition to the items contained in the contract, the contractor
may within 15 days of receipt of order or occurrence of the item(s) claim rates, supported by proper analysis. The Engineer-in-
Charge shall determine the rate(s) by analysis based on prevalent market rate of material and labour and on standard norms of
analysis of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly percentage tenders for SOR items, the rate for
extra item shall be derived as at (b) & (c) above in case of non-schedule items rates and in case of percentage rates for SOR items
the rate for extra item shall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the fixation of rates, the matter shall be referred
to the accepting authority of the company i.e. GM(E&M) of the company or Staff Officer(E&M) for the work awarded at Company
Hars. level and Area level respectively, whose decision shall be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the contract nor invalidate any of the
provision thereof provided that a deviation estimate / revised estimate / supplementary agreement for the item(s) involved is made.
Such approval shall be from appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the agreement schedule] shall be made in

the contractors running on account bills, till the revised estimate / deviation estimate regularizing these items are sanctioned by the
competent authority of the company, at the provisional rates and shall not exceed:
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a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company i.e. GM(E&M) of the
company or SO(E&M) of the Area, if the rate is directly available in the SOR of the company/ if the rate is derived from available
rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority of the company, i.e. GM(E&M) of the
company or SO(E&M) of the Area, if it is analysed item rates based on prevalent market rates of materials and labour following
CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order / agreement value / approved deviation estimate
value. Also, total payment including extra items of work shall not exceed the work order / agreement / approved deviation estimate
value.

5.6 DELETED

5.7 The time of completion of the originally contracted work shall be extended by the company in the event of any deviation
resulting in additional cost over the awarded value, if requested by the contractor as follows:-

(i) In the proportion which the additional cost of the altered, additional or substituted work (in value) bears to the original tendered
value plus.

(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the Engineer-in-
Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the company, shall have power to omit any
part of the work in case of non-availability of a portion of the site or for any other reason and the contractor shall be bound to carry
out the rest of the work in accordance with the instructions given by the Engineer-in-Charge. No claim from the Contractor shall be
entertained/ accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor changes radically the original scope/nature of
the contract, the contractor shall under no circumstances suspend the work, either original or altered or substituted, and the
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such deviations shall be resolved separately
with the company as per the procedures/ norms laid down hereafter.

5.10 Extension of AMC contracts (applicable only for AMC contracts)-

The AMC Contracts shall be normally for two years or as specified in the NIT from the date of commencement. However, in
exceptional cases of exigencies, CIL/Subsidiary reserves the right to Extend the Contract for a period of 30% of the contract period
as specified in NIT or for a period of 08 months, whichever is lesser after due appraisal of performance at the end of the Contract
on the same terms and conditions.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay

Time is the essence of the contract and as such all works shall be completed within the time stipulated in the contract/ work order.
The work shall, throughout the stipulated period of contract, be carried out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-Charge and the contractor shall agree
upon a detailed time and progress chart prepared based on BAR CHART/ PERT CPM techniques on the basis of a construction
schedule submitted by the contractor at the time of executing contract showing the order in which the work is proposed to be
carried out within the time specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have commenced on the expiry of 10* (ten)
days from the issue of Letter of Acceptance of Tender or 7(seven) days after handing over the site of work or handing over
reasonable number of working drawings to the contractor or the period of mobilization allowed in the work order for starting the
work in special circumstances, whichever is later. However, the Date of Commencement may be decided with mutual consent with
the Contractor prior to the date as prescribed above.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in commencing the work within the aforesaid time
limit, the company shall, without prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in writing to the
contractor to commence the work, failing which to forfeit the Earnest Money deposited by him and to rescind the Letter of
Acceptance of Tender/Work Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders for a minimum period of 12(twelve)
months.
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6.2 If the contractor fails to complete the work and clear the site on or before the date of completion or extended date of
completion, he shall without prejudice to any other right or remedy available under the law to the company on account of such
breach, pay as compensation (Liquidated Damages):

i) @ half percent (2 %) of the contract amount/Revised Contract amount whichever is less, per week of delay.

OR
ii) 2 % of the contract-value of group of items/ revised completion value of group of items whichever is less, per week of delay, for
which a separate period of completion is originally given.

The aggregate of such compensation/ compensations shall not exceed:

i)10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever is less.

OR
ii) 10% of the contract-value of group of items/ revised completion value of group of items whichever is less, for which a separate
period of completion is originally given.

The amount of compensation may be adjusted or set off against any sum payable to the contractor under this or any other contract
with the company.

The LD will be applicable on the price as varied by the operation of the Price Variation Clause i.e. price variation amount shall be
added/ deducted to the contract price for deriving the LD.

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a reasonable time after the specified time
of completion, may allow further extension of time at its discretion with or without the levy of L.D. In the event of extension
granted being with L.D, the company will be entitled without prejudice to any other right or remedy available in that behalf, to
recover from the contractor as agreed damages equivalent to half percent of the contract amount/ Revised Contract amount of the
works whichever is less for each week or part of the week subject to a ceiling as described at CI.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in the event of failure on the part of the
contractor to complete work within further extension of time allowed as aforesaid, shall be entitled, without prejudice to any other
right, or remedy available in that behalf, to rescind the contract.

6.2.3 The company, if not satisfied with the progress of the contract and in the event of failure of the contractor to recoup the
delays in the mutually agreed time frame, shall be entitled to terminate the contract.

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 or both, the company, shall be
entitled to impose penalty/LD as deliberated at Clause 10. Additionally, the contractor shall be debarred from participating in the
future tenders for a minimum period of 12 months.

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges (Except EMD) from the
supplier/vendor, the same will be recovered along with the applicable GST and the amount shall be adjusted with the payment to
be made to the supplier/vendor against their bill/invoice or any other dues.

6.3 The company may at its sole discretion, waive the payment of compensation on request received from the contractor indicating
valid and acceptable reasons if the entire work is completed within the date as specified in the contract/work order or as validly
extended date without stipulating any compensation for delay.

6.4 Extension of Contract Time for completion

A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, acts of public enemy, civii commotion,
sabotage, serious loss or damage by fire, explosions, epidemics, strikes, lockouts or acts of God come under the legal concept of
Force Majeure (FM).

Delays in performance of contractual obligations under influence of FM conditions are condonable by the other party without any
right to termination or damages, provided, notice of the happening of any such event is given by the affected party to the other
within 30 (thirty) days from the date of occurrence duly certified by the local chamber of commerce or statutory authorities, the
beginning and end of FM occurrence and cessation of such Force Majeure condition. Works under the contract shall be resumed as
soon as practicable after such event has come to an end or ceased to exist.

For delays arising out of Force Majeure, the bidder / contractor will not claim extension in completion date for a period exceeding
the period of delay attributable to the clauses of Force Majeure and neither company shall be liable to pay nor bidder / contractor
shall be liable to claim extra cost (like increase in rates, remobilization advance, idle charges for labour and materials etc.) provided
it is mutually established that Force majeure conditions did actually exists.

B. Delays in Execution
A work may be completed ahead of schedule or delayed due to unforeseen fortuitous circumstances, extra effort or developments
beyond the control of CIL/Subsidiary or the tenderer and it is sometimes difficult to apportion credit or responsibility. The contractor
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a)
b)
c)
d)

b)
<)

e)

h)
i)
)

may experience delay or disruption due to his own actions or inaction, those of his sub-contractor or other contractors, those of
CIL/Subsidiary or the engineer, or other causes. Such delays expose the non-performing party to various sanctions under the
contract. These sanctions include extension of time, damages or default termination of the contract. While examining the request of
the contractor for extension of time, the engineer shall consider all circumstances and categorise the delays as follows:

Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, floods, and so on, applies;

Compensable delays — or Compensation Events, which put full burden of responsibility on CIL/Subsidiary; and

Inexcusable delay (contractor’s own faults), which puts the full burden of responsibility on the contractor.

Concurrent delays - when two or more events responsible for delay overlap each other. The delays may be attributable to
CIL/Subsidiary or the contractor or none, and fall in above categories. The eligibility for extension of time (EOT) should be
determined by plotting each contributing concurrent delay on the critical path. CIL/Subsidiary should see that the concurrent delays
do not result in unnecessary extra extension of time.

Once the delay is categorised, it should then be determined not only whether the contractor is eligible for time extension but also
whether sanctions, such as Liquidated Damage (LD) or default termination, can be imposed on the contractor.

The time for completion of the work will be specified in the contract and it is understood that the completion of work within the time
specified is an essential part of this contract. While ascertaining the reasons for delay beyond the control of the control of
contractor, the following delays shall be considered as “Hinderance”:-

a. Excusable delays

b. Compensable delays

c. Portion of Concurrent delays to be decided judiciously by the EIC.

More precisely, if any delay in the completion of the work is likely to be caused by any of the following reasons, then the contractor
immediately upon the occurrence of such delay shall give notice in writing to the Engineer-in-Charge and he shall be allowed a
reasonable extension of time for completion in respect of delay caused by any of the below-mentioned circumstances-

a) Force Majeure as defined at 6.4(A);
Abnormally bad weather.
Non-availability of stores which are the responsibility of the company to supply as per contract.
Non-availability of working drawings in time, which are to be made available by the company as per contract during progress of the
work.
Delay on the part of the contractors or tradesmen engaged by the company not forming part of the contract, holding up further
progress of the work.
Non-availability or breakdown of tools and plant to be made available or made available by the company.
The execution of any modified or additional items of work or excess quantity of work.
Any other causes which, at the sole discretion of the company, is beyond the control of the contractor
Delay caused by any written instruction of the Engineer in Charge.
Any circumstances which are wholly beyond the control of the contractor and unavoidable
Increase in the overall value of work. The time of completion of the work shall, in the event of any deviation resulting in additional
cost over the tendered value sum being ordered, be extended, if requested by the contractor as follows:
i. In the proportion which the additional cost of the altered, additional or substituted work, bears to the original tendered value plus.
ii. 25% of the time calculated in i) above or such further additional time as may be considered reasonable by the Engineer -in —
Charge.
)} Portion of Concurrent delays as decided judiciously by the EIC

HINDERANCE REGISTER shall be maintained by both department and the contractor at site to record the various hindrances
encountered during the course of execution.

Hindrance register will be signed by both the parties. The contractor may also record his observations in the Hindrance Register. In
case the contractor has a different opinion for hindrance and a dispute arises then the matter would be referred to the EIC and or
the next higher authority whose decision would be final & binding on the contractor & the decision to be communicated within 15
days.

. Interim Extension of completion time may be granted by Tender Accepting Authority limited to GM(E&M)/HoD for HQ works and

Area GM for area works as per provision of clause 6.4.1 below, based on the recommendation of the Engineer-in-Charge of the
work during the course of execution of work reserving the right to impose/waive the clause relating to compensation for delay at
the time of granting final extension of time depending upon the merit of the case. Final Extension of completion time is to be
granted by Tender Approving Authority limited to CMD of CIL/ Subsidiary.

6.4.1 General Principles for Granting Extension of Time

i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-Charge should specify the time allowed for
completion of the work consistent with the magnitude and urgency of the work.

ii) The time allowed for carrying out the work as entered in the contract shall be strictly observed by the contractor and shall be
reckoned from the Date of Commencement of the work as given to the contractor.
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iii) The work shall throughout the stipulated period of the contract be proceeded with all due diligence (time being deemed to be
the essence of the contract) on the part of the contractor.

iv) To ensure good progress of work during the execution, the contractor shall meticulously follow the preset time and progress
chart and in the event of slippages in one segment, all efforts will be made to liquidate the slippages in the next stages.

v) If the contractor shall desire an extension of time for completion of work on the grounds of his having been unavoidably hindered
in its execution or on any other grounds as mentioned above shall make application to Engineer-In-Charge for extension of contract
within a reasonable period prior to expiry of Contract Period (Preferably not later than 15 days prior to expiry of Contract Period).
Engineer-In-Charge shall process the proposal based on the merit of the case for obtaining approval of Competent Authority. Such
extension shall be communicated to the contractor in writing by the company through Engineer-in-Charge before the expiry of
Contract Period.

vi) Engineer-in-Charge shall process extension of time for the completion of the work if the following conditions are satisfied:
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time.
b) Such application must state the grounds which hindered the contractor in the execution of the work within the stipulated time.

¢) Such application must be made within a reasonable period prior to expiry of Contract Period (Preferably not later than 15 days
prior to expiry of Contract Period).

d) The Engineer-in-Charge must be of the opinion that the grounds shown for the extension of time are reasonable.
Vii) Deleted

viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension of time are or not reasonable, is final. If
the Engineer-in-Charge is of the opinion that the grounds shown by the contractor are not reasonable and declines to process the
extension of time, the contractor may approach concerned SO(E&M) /GM (E&M) /Director ( As the case may be) whose opinion
shall be final and binding on all concerned.

ix) All interim extensions of time shall be granted by Tender Accepting Authority limited to GM(E&M)/HoD for HQ works and Area
GM for area works and all final extension of time shall be granted by Tender Accepting Authority limited to Chairman/ CMD of CIL/
Subsidiary.

Effort should be made to complete the work within the original contract period or extended period.

x) In case the contractor does not apply for grant of extension of time before the expiry of contract period and the department
wants the contractor to continue with the work beyond the stipulated date of completion, the Engineer-in-Charge can process
proposal for extension of time even in the absence of application from the contractor as per the following guidelines:

a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at once make a note of such hindrance in
the register kept at site. He should also make a report to EIC of the occurrence of such hindrance.

b) The proposal for extension of time should be processed by EIC for obtaining the approval of Competent Authority (Ref Cl (ix) above.
This should be processed preferably 15 days prior to the expiry of Contract Period.

c) If the orders of the higher authority are not received in time, he should extend the contract before the stipulated date actually
expires so that the contract might remain in force but while communicating this extension of time, he must inform the contractor
that this was without prejudice to Company's right to levy compensation under relevant clause of the agreement. Such extension of
time given by EIC shall be considered as fait-accompli in future.

xi) The period during which the contract remains valid is a matter of agreement and if the period originally set for the
completion of the work comes to an end nothing short of agreement of the party can extend the subsistence and validity of the
contract.

xii)  When the period fixed for the completion of the contract is about to expire, the question of extension of the contract may be
considered at the instance of the contractor or the Department or of both.

The extension, in order to be binding, will have to be by parties’ agreement, express or implied.
It therefore, follows that if the extension of time is issued /granted by the Engineer-in-Charge suo-moto as per provisions of

Contract Agreement as per Cl 6.4.1(x) and such extension of time is accepted by the contractor, either expressly or implied by his
actions before and subsequent to the date of completion, the extension of time granted by the Engineer-in-Charge is valid.
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xiii)  Itis, therefore, necessary that the Engineer-in-Charge grants extension of time as per provisions of the contract even when
the contractor does not apply for extension of time in order to keep the contract alive. If the contractor refuses to act upon the
extension so granted by Engineer-in-Charge, it will attract the provisions of appropriate clauses of the agreement.

The contractor shall however use his best efforts to prevent or make good the delay by putting his endeavors constantly as may be
reasonably required of him to the satisfaction of the Engineer-in-Charge.

7. Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work, unless otherwise specified and the rates quoted
by the contractor shall be for finished work inclusive of all materials required for completion of the work as specified in the contract.

* The company may, of its own or at the request of the contractor, supply such materials as may be specified, if available, at
rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the contractor shall give in writing of his
requirements in accordance with the agreed phased programme to the Engineer-in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to be made for the items of work in which such
materials have been consumed, or from any sum then due or to become due to the contractor thereafter.

7.2% The company will supply steel both reinforcement and structural and cement at the following rates inclusive of all taxes.
The contractor shall bear all the cost for transportation; handling and storage from the issuing store of the company to contractor's
work site store.

i) Reinforcement Steel *:-
a) M.S. Round :Rs.
b) Tor Steel : Rs.
) Structural Steel : Rs.
i) Cement * :Rs.

[* delete whichever is not applicable]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest minimum. The wastage allowed from
theoretical quantity will be up to a maximum of 5% to cover the wastage due to cutting into pieces, bending and other factors. No
cut pieces or scrap less than 2 mtr. in length will be taken by the department. Efforts should be made to use the cut pieces of 2
mtr. or above length as far as possible.

If the wastage of steel is more than the permissible variation mentioned above the cost of excess wastage made by the contractor
shall be recovered at double the issue rates indicated above, or 115% of prevailing market rate along with GST and any other Tax
applicable during the period of work, whichever is more.

No allowances shall be entertained on account of Rolling Margin for the steel either issued by the department or procured by the
contractor.

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the theoretical consumption of cement for
value of work upto Rs.10.00 lakhs and 3% for value of work above Rs.10.00 lakhs. In the event of cement consumed is more/less
than specified above, the recovery for the quantity of cement consumed in excess or less than the specified quantity shall be made
at double the issue rate or 115% of prevailing market rate along with GST and any other Tax applicable during the period of work,
whichever is more.

7.5 In case the department is not able to supply cement/steel as per the provisions of the contract, the Engineer-in-Charge may
allow, with the approval of GM/HOD(E&M) of the company, the contractor in writing for procurement of cement/ steel from the
approved sources and the extra on this account including transport charges, if any, over the issue rate shall be reimbursed to the
contractor on production of authentic documents. Transportation of cement/ steel from the place of purchase to the site of work
and proper storage of cement/steel at site shall be contractor's responsibility. He should maintain proper account of cement/steel
issued/procured by him and should allow inspection of his godown and his cement/steel account by the concerned Engineer-in-
charge or any other authorized officers of the company. Contractor should draw materials from the company on the basis of actual
requirement as assessed by the Engineer-in-Charge on "as and when required" basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption basis but the Engineer-in-Charge will
have the discretion for making full recovery while processing a particular bill or asking for the return of the balance materials if the
work is not progressing satisfactorily.

The contractor shall keep accurate record of materials issued by the company, maintain proper account for the materials received
and consumed in the work and shall be open to check by the Engineer-in-Charge or his authorized representative. The contractor
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shall ensure that such materials are consumed for the contract works only and the Register for the aforesaid account shall be signed
both by the representatives of Engineer In Charge and the contractor.

7.7 All materials, tools and plants brought to site by the contractor including the materials supplied by the company shall be
deemed to be held in lien by the company and the contractor shall not have the right to remove the same from the site, without the
written permission of the Engineer-in-Charge. The company shall not however be liable for any loss, theft or damage due to fire or
other cause during this period of lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing under cover as required etc. as may be
necessary for the use and keeping the materials in good condition.

7.9 Any surplus materials issued by the company, remaining after completion or termination of the contract, shall be returned by
the contractor at his cost to the place of issue and the Engineer-in-Charge shall accept the same at the rate not exceeding the rate
at which these were originally issued taking into consideration the deterioration or damage, if any, that may have been caused
during the custody of the contractor. In the event, the contractor fails to return the surplus materials out of those supplied by the
company, the Engineer-in-Charge may, in addition to any other liability which the contractor would incur in this regard, by giving
notice in writing require the contractor to pay the amount at double the issue rate for such unreturned surplus materials or 115% of
the prevailing market rate along with GST and any other Tax applicable during the period of work, whichever is more.

7.10 On completion or on termination of the contract and on complete recovery of secured advance paid by the company, if any, in
respect of materials brought to site, the contractor with due permission of the Engineer-in-Charge shall be entitled to remove at his
expenses all surplus materials originally supplied by him and upon such removal, the same shall become the property of the
contractor.

7.11 All charges on account of GST or any other applicable taxes, duties or levies on materials obtained for the works from any
source (excluding materials supplied by the company) shall be borne by the contractor. This clause may be read in conjunction with
13 (ix) of condition of contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and his own establishment. However, if
available and feasible the company may arrange electricity at one point near the work site and necessary recovery of cost of energy
consumed will be made at rates prescribed by the company from time to time. Energy meter for this purpose shall be provided by
the contractor.

7.13 The contractor shall arrange necessary water for the work and his own establishment and nothing extra will be paid for the
same. Such water used by the contractor shall be fit for construction purposes. However, if available and feasible the company may
arrange water, at the written request of the contractor, to the extent possible, at one point near the work site for which recovery @
1% of the contract value of work done will be made from the contractor's bills. The contractor shall make his own arrangement of
water connection and laying of pipe lines from main source of supply. Department do not guarantee to maintain uninterrupted
supply of water. No claim of damage or refund of water charges will be entertained on account of such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the execution of the work at site by the
contractor without prior written permission of the Engineer-in-Charge. Transportation and storage of such materials shall be done in
specified manner in accordance with the law in force. The contractor shall also obtain license under such laws for, transportation,
storage, use and all other operations, connected with the handling of the same.

8. Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with the contract and shall ensure that the
work conforms strictly to the drawings, specifications, (as enclosed or in absence of enclosed specifications current CPWD/BIS
specifications) instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to time, further drawings,
detailed instructions/ directions in writing to the contractor. All such drawings, instructions/directions shall be consistent with the
contract documents and should be reasonably inferable there from, along with clarifications/ explanations thereof, if necessary.
However, the contractor will be solely responsible for design and erection of all temporary structures required in connection with the
work.

8.1 For Quality Assurances of all the E&M Works the norms/ guidelines laid down by the company herein and elsewhere will form
part of the contract for the purpose of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in a workman like manner with the materials
as per specification which shall be subject to the approval of the company. All work under execution in pursuance of the contract
shall be open to inspection and supervision by the Engineer-in-Charge or by his authorized representative or any other official of
higher rank or any other person authorized by the company in his behalf & the contractor shall allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the specifications/schedule of work as per the contract
and the contractor shall furnish proof, if so required by the Engineer-in-Charge to his satisfaction that the materials do so comply.

34



8.4 The contractor shall immediately after the award of work draw up a schedule giving dates for submission of samples as
required or necessary as per the specification for approval of Engineer-in-Charge who shall approve, if found acceptable, promptly
so that there is no delay in the progress of the work of the contractor or of the work of any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test with reasonable promptness ensuring
conformity of the samples with the required specification and complying with the requirements as per contract documents keeping
in view that the work shall be in accordance with the samples approved by him. The contractor shall be bound to furnish fresh
sample, if disapproved by the Engineer-in-Charge, for his approval. The contractor shall not start bringing materials at the site
unless the respective samples are approved. Materials conforming to approved samples shall only be brought to site. However,
Engineer-in-Charge’s approval for any sample, design / drawings (permanent/temporary structures) shall not alter contractor’s full
responsibility whatsoever for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall be borne by the contractor. If any test
is ordered by the Engineer-in-Charge which is to be carried out by any independent person or agency at any place other than the
site even then the cost of materials and testing charge etc. shall be borne by the contractor. If the test shows that the materials are
not in accordance with the specifications, the said materials shall not be used in the work and removed from the site at contractors’
cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any materials or work due to a defect therein for
not conforming to the required specification, or for materials not being of the required quality and standard or for reasons of poor
workmanship or for not being in accordance with the sample approved by him. The contractor shall forthwith remedy the
defect/replace the materials at his expense and no further work shall be done pending such rectification/replacement of materials, if
so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to procure the proper materials for
replacement and/or to carry out the rectifications in any manner considered advisable under the circumstances and the entire cost
& delay for such procurement/rectification shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, according to the standard practice followed
for such tests, other than those for which satisfactory proof has already been furnished by the contractor who shall provide at his
expense all facilities which the Engineer-in-Charge may require for the purpose. All such expenses born by the contractor are not to
be paid separately by the employer and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the company. However, if the test shows
the workmanship or materials not to be in accordance with the provision of the contract or the instruction of Engineer-in-Charge the
cost shall be borne by the contractor.

8.7 Access to the works: The Engineer-in-charge and any person authorized by the company shall at all times have access to the
works and to all workshops and places where work is being prepared or from where materials, manufactured articles are being
obtained for the works and the contractor shall afford every facility for and every assistance in or in obtaining the right to such
access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without the approval of the Engineer-in-charge or the
Engineer-in-charge's representative or any other officer nominated by the company for the purpose and the contractor shall afford
full opportunity for the EIC or EIC s representative or any other officer nominated by the company for the purpose to examine
and measure any work which is about to be covered up or put out of view and to examine foundations before permanent work is
placed thereon. the contractor shall give due notice to the Engineer-in-charge's representative whenever any such work or
foundations is ready or about to be ready for examination and the Engineer-in-charge's representative shall, without unreasonable
delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and
measuring such work or foundations.

i) The contractor shall uncover any part or parts of the works or making openings in or through the same as the Engineer-in-
Charge may from time to time direct and shall reinstate and make good such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance with the requirement of sub-clause

above and are found to be executed in accordance with the contract, the expenses of uncovering, making openings in or through
and making good the same shall be borne by the Employer, but in any other cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order in writing from time to time:
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a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, are not in accordance with the contract/
work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment there from, of any work
which in respect of materials or workmanship is not in accordance with the contract.

ii) In case of default on the part of the contractor in carrying out such order, the Engineer-in -charge shall be entitled to employ
and pay other agency to carry out the same and all expenses consequent thereon shall be recoverable from the contractor or
may be deducted from any amount due or which may become due to the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in conformity with the contract/work
order/approved samples, the Engineer-in-charge or any other officer nominated by the company for the purpose may allow such
work or materials to remain, provided the Engineer-in-Charge/ the officer nominated by the company is satisfied with the quality of
any materials, or the strength and structural safety of the work, and in that case shall make such deduction for the difference in
value, as in his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by the company for the purpose shall
make final inspection of all work included in the contract/work order, or any portion thereof, or any completed structure forming
part of the work of the contract, as soon as practicable after notification by the contractor that the work is completed and ready for
acceptance. If the work is not acceptable to the Engineer-in-charge at the time of such inspection, he shall inform the contractor in
writing as to the particular defects to be remedied before final acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the defect liability period and arising, in the
opinion of the Engineer-in-charge, from lack of conformance with the drawings and specifications, shall, if so required by the
Engineer-in-charge in writing, be remedied by the contractor at his own cost within the time stipulated by the Engineer-in-charge. If
the contractor fails to comply, the Engineer-in-charge may employ other persons to remedy the defects and recover the cost thereof
from the dues of the contractor.

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-in-charge regarding number of pages it
contains, each page being numbered, name of work, name of contractor, reference of contract/ work order and the aforesaid
certificate should be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be removed there from under any circumstances. It
shall be the property of the company. The Engineer-in-Charge or his authorized representative shall duly record his observations
regarding any work which needs action on the part of the contractor like, improvement in the quality of work, failure to adhere to
the scheduled programme etc. as per contract/work order. The contractor shall promptly sign the site order book and note the
orders given therein by the EIC or his representative and comply with them. The compliance shall be reported by the contractor in
writing to EIC in time so that it can be checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both running on account and final bills of the
contractor. A certificate to this effect should be given in the Measurement books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the contractor and to be used in work shall be
approved by the Engineer-in-Charge in advance, and shall pass the tests and analysis required by him, which will be as specified in
the specifications of the items concerned and or as specified by BIS or the IRC / MORTH standard specifications acceptable to the
Engineer-in-Charge. The method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant
standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to relevant BIS standards. All bought out
items including Cement and Steel shall be procured from such manufacturers who hold valid license conforming to relevant BIS
standards for manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of the quality and fitness for the work.
When considered necessary by the Engineer-in-charge, they shall be placed on wooden platforms or other hard, clean surfaces and
not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and maintain at his own cost temporary
weather-proof sheds at the work site for the purpose. Stored materials shall be so located as to facilitate prompt inspection. All
stored materials shall be inspected at the time of use in the work, even though they may have been inspected and approved before
being placed in storage or during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the specifications shall be considered as defective,
and all such materials, whether in place or not shall be rejected. They shall be removed immediately by the contractor at his
expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be used on the work until approval in writing has
been given by the Engineer-in-Charge. Upon failure on the part of the contractor to comply with any instruction of the Engineer-in-
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charge made under the provisions of this article within the time stipulated by the Engineer-in-charge, the Engineer-in-charge shall
have authority to remove and replace defective material and recover the cost of removal and replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days after issue of notice by the Engineer-in-
charge, if the Engineer-in-charge so decides shall dispose off such material in any manner without any further written notice to the
contractor.

9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities or specifications of the contract/ work order
provides otherwise, measurement of work done shall be taken in accordance with the relevant standard method of measurement
published by the Bureau of Indian Standards (BIS) and if not covered by the above, other relevant Standards/practices shall be
followed as per instructions of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the contract having a financial value shall be
entered in the Measurement Book as prescribed by the company so that a complete record of the measurements is available for all
the works executed under the contract and the value of the work executed can be ascertained and determined there from.
Measurements of completed work / portion of completed work shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative and by the contractor or his
authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed by him for the purpose shall intimate
the contractor to attend or to send his representative to attend the measurement. Every measurement thus taken shall be signed
and dated by both the parties on the site on completion of the measurement. If the contractor objects to any measurements, a note
to that effect shall be made in the Measurement Book / Log Book and signed and dated by both the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured by the Engineer-in-Charge himself or
the authority nominated by the company for the purpose in the presence of the contractor or his authorized representative and
recorded in the M.B. which shall be signed and dated by both the parties. Measurements so recorded shall be final and binding
upon the contractor and no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint measurements at the prefixed date and time
after due notice, the measurements taken by the Engineer-in-Charge or his representative shall be final and binding on the
contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in writing by the Engineer-in-Charge shall also
be taken and recorded in the M.B. based on the existing items in the SOR of the company and if such items do not exist in the
company's SOR, the description of the work shall be as per actual execution. Payment for such extra items will be based on the
rates to be derived as described in the relevant clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-Charge and recording of measurements
and check measurement thereof duly accepted by the contractor. The contractor shall provide full opportunity to the Engineer-in-
Charge or his representative to examine and measure all works to be covered up and to examine the foundations before covering

up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or foundations are ready for examination and the
Engineer-in-Charge shall without unreasonable delay arrange to inspect and to record the measurements, if the work is acceptable
and advise the contractor regarding covering of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according to the department, measurements of
such items, will be taken for record purposes only and without prejudice so that in case it is subsequently decided by the
department to admit the contractor's claims, there should be no difficulty in determining the quantities of such work. A suitable
remark should, however, be made against such measurements to guard against payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at intervals stipulated in the work order/
contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance with the work order/ contract shall be
prepared on the basis of detailed measurements recorded as described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the sum to which the contractor is
considered entitled by way of interim payment for the following:

a) The work executed as covered by the bill/bills after deducting the amount already paid, the security deposit and such other
amounts as may be deductible or recoverable in terms of the work order/ contract.
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b) (i) Payment for excess quantity of work done with the written instructions of the Engineer-in-Charge for items already
appearing in the bill of quantities of work with approved rates, will be made along with the on account bills only up to 10% of the
quantity provided in the agreement subject to overall value of work not exceeding the agreement value.

(ii) The GM(E&M) of the company and / or the Staff Officer(E&M) of the Area may authorize interim payment for excess
work done up to 20 % of the quantity of work provided in the Bill of Quantity of the work awarded from Company level and
Area level respectively subject to overall value of work done does not exceed the contract value. This however, shall not be
applicable for High Value Items.

c) Extra items of work executed will be paid on specific written authorization of GM(E&M) of the company or Staff Officer
(E&M) of the Area provided that the value of such extra items of work when added together is not more than 10% of the contract
value and the total gross payment including excess quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be paid after the deviation estimate /
revised estimate regularizing the extra items and excess quantities of work is sanctioned by the competent authority of the
company with the concurrence of the Finance Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by the contract / final measurements of
the work certified by the Engineer In Charge or his representative.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of completion and evaluated based on the
approved rates for the items in the contract agreement/sanctioned revised estimate. In case of extra items of work, the rates shall
be derived as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which may be made on account of materials supplied,
water supply for construction, supply of electricity and any other dues payable by the contractor to the company, and further
subject to the contractor having given to the Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on account of minor minerals used in the work
before the final bill is processed for payments. The final payment to be made will also be subject to Clause-4.6 & 4.7 of the General
Terms & Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim bill/bills shall not of itself be
conclusive evidence that any work/materials to which it relates is/are in accordance with the contract and may be modified or
corrected by the Engineer-in-Charge by any subsequent certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments detected after the payment as a result of
post payment audit or technical examination or by any other means, notwithstanding the fact that the amount of disputed claims, if
any, of the contractor exceeds the amount of such overpayment and irrespective of the facts whether such disputed claims of the
contractor are the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the contract, failing that from contractor's claim
under any other contract with the company or form the contractor's security deposit or the contractor shall pay the amount of over
payment on demand. In case of contractor's non-payment on such demand, the same should be realised from the contractor's
dues, if any, with Coal India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to the specifications laid down in the contract/
work order. If certain items of work, executed by the contractor, are below specifications, the contractor should re-do them
according to the specifications and instructions of EIC and if the contractor fails to rectify the defect within the time and in the
manner specified by the EIC, the work shall be got re-done or rectified by the department at the risk and cost of the contractor.
Engineer-in-Charge may accept such work of below specifications provided the department is satisfied with the quality of such
works and the strength/ structural safety of such works. In that case Engineer-in-Charge shall make such deductions for the
difference in value, as in his opinion is reasonable and is approved by the accepting authority of the company i.e. GM/HoD(E&M) of
the company in this case or any other officer nominated by GM/HoD(E&M) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,

Signature of Subordinate Engineer(E&M)/ Foreman (E&M) in MB’s both in pages recording measurements, abstract of bill & the duly
filled in bill form.

Signature of Sr. Officer(E&M)/ Asstt. Manager (E&M) with appropriate check measurements in the MB’s and the bill form.

Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check measurements in MB's and the bill form.

Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General Terms and Conditions, as a token of acceptance
for payment of the bill. The EIC may sign in the abstract of the bill in the MB & the bill form. In between stage iii) and iv) accountal
checking may be made by the concerned Accounts Officer/ Accountant.

(In case of non-availability of officials as at (i) above, company may authorize suitable executives for the works outlined at (i).
Further for check measurement also company may authorize Executives based on availability.
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9.7.08 Secured Advance against Material brought to Site

Secured advance on the security of materials (which are not combustible, fragile or perishable in nature) brought to the site but not
yet incorporated in the works will be made up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per cent of the
corresponding value of the materials determined on the basis of BOQ rates, whichever is less, subject to the condition that their
guantities are not excessive and shall be used within a period of 90 (ninety) days and subject to other stipulations in the contract.
The contractor will be required to submit an indemnity bond as per prescribed Form of the company on non-judicial stamp paper of
prescribed value, hypothecating the goods to the procuring entity, and also be responsible for their safe custody. Before the
advance is released, the procuring entity may inspect the site to ensure that the Contractor has safeguarded the materials against
pilferage and deterioration. It may be ensured that the contractor has not taken any loan/ limit from banks against hypothecation of
the materials against which the secured advance is claimed. An undertaking in this regard may also be taken from the contractor.

Generally, as per the provisions of the contracts, the contractors are required to submit proof of cost of materials and the delivery
of material at site while claiming such advances. The stock register should be maintained from the commencement of the contract
and, unless otherwise prescribed in the contracts, the stock, so considered for advance, should generally be only paid stock (and
not brought on credit). Where the materials are supplied from a captive source of the contractor, the reasonableness of the
valuation of such materials may be ensured.

The advance will be repaid from each succeeding running bill (periodic/ interim payment) to the extent materials for which advance
has been previously paid have been incorporated into the works.

This advance shall be recovered in four equal installments or as per consumption whichever is higher. Engineer-in-Charge shall
recover at his discretion all or any part of secured advance paid, if in his opinion the work is not progressing satisfactorily or the
security of these materials at site is not adequately taken care of by the contractor. In all cases, the repayment of the advance
will be affected after expiry of a period of 120 days since payment of advance, whether the material is consumed in the work or
not.

Secured advance shall be payable for contracts of value above Rs 1.00 Cr only.
At any point of time the outstanding recoverable secured advance shall not be more than 10% of the contract value.

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each bill or at the rate as amended from time
to time, shall be made unless exempted by the competent authority of the Income Tax Department. Further, TDS under GST will be
deducted at applicable rates as per the provisions of GST Act wherever applicable.

Building and Construction Workers Cess (as applicable in States) shall be payable by the contractor. If, however, the company is
asked to make deduction from the contractor's bills, the same shall be done and a certificate to this effect shall be issued to the
contractor for dealing with the State Govt. and the company does not take any responsibility to do anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract Agreement/Work-order.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the conditions of contract be entitled to cancel the
contract in full or in part, and whether the date of completion has or has not elapsed, by a two weeks show cause notice in writing
if the contractor:-

a) makes default in proceeding with the works with due diligence and continues to do so even after a notice in writing from the
Engineer-in-Charge, then on the expiry of the period as specified in the notice

Or
b) commits default/breach in complying with any of the terms and conditions of the contract and does not remedy it or fails to take
effective steps for the remedy to the satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be specified by
the Engineer-in-Charge in a notice in writing.

Or
c) obtains a contract with the company as a result of ring tendering or other non-bonafide methods of competitive tendering

Or
d) shall offer or give or agree to give any person in the service of the company or to any other person on his behalf any gift or
consideration of any kind as an inducement or reward for act/acts of favour in relation to the obtaining or execution of this or any
other contract for his company.

Or
e) fails to complete the work or items of work with individual dates of completion, on or before the date/dates of completion or as
extended by the company, then on the expiry of the period as may be specified by the Engineer-in-Charge in a notice in writing.

Or
f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing from the Engineer-in-
Charge. The Engineer-in-Charge may by giving a written notice, cancel the whole contract or portion of it in default.
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Or
g) breach of the prohibition against sub-contracting
Or
h) Committed fraud

However, the contractor shall continue to fulfil the contract to the extent not terminated.
10.1The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the case of a partnership firm any of its
partners is declared insolvent under the provisions of Insolvency Act for the time being in force, or makes any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors amounting to proceedings for liquidation or
composition under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation either by a resolution passed by the
contractors company or by an order of court, not being a voluntary liquidation proceedings for the purpose of amalgamation or
reorganization, or a receiver or manager is appointed by the court on the application by the debenture holders of the contractor's
company, if any.

c) If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be continued for a
period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners in the case of a partnership
concern and the company is not satisfied that the legal representative of the deceased proprietor or the other surviving partners of
the partnership concern are capable of carrying out and completing the contract. The decision of the company in this respect shall
be final and binding which is to be intimated in writing to the legal representative or to the partnership concern.

10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on termination of the contract, the Engineer-in-charge
shall have powers:
a. To take possession of the site, any materials, constructional plant, equipment, stores etc. thereon and carry out balance work
through any means or through any other agency.

b. To give the contractor or his representative of the work 7 (seven) days notice in writing for taking final measurement for the
works executed till the date of cancellation or termination of the contract. The Engineer-in-Charge shall fix the time for taking such
final measurement and intimate the contractor in writing. The final measurement shall be carried out at the said appointed time
notwithstanding whether the contractor is present or not. Any claim as regards measurement which the contractor is to make shall
be made in writing within 7 (seven) days of taking final measurement by Engineer-In-charge as aforesaid and if no such claim is
received, the contractor shall be deemed to have waived all claims regarding above measurements and any claim made thereafter
shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and to take such whole or the balance or part
thereof, as shall be unexecuted out of his hands and to give it to another contractor or take up departmentally, to complete the
work. The contractor whose contract is terminated shall not be allowed to participate in future bidding for period of minimum twelve
months.

In such an event, the contractor shall be liable for loss/damage suffered by the employer because of action under this clause and to
compensate for this loss or damage, the employer shall be entitled to recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee and retention money at the disposal of the employer.

Or
i) 20% of value of incomplete work. The value of the incomplete work shall be calculated for the items and quantities remaining
incomplete (as per provision of agreement) at the agreement rates including price variation as applicable on the date, when notice
in writing for termination of work was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall, without prejudice to any other right or remedy
available to the employer as per law or as per agreement, will be recovered from any money due to the contractor on any account
or under any other contract and in the event of any shortfall, the contractor shall be liable to pay the same within 30 days. In case
of failure to pay the same the amount shall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall have no claim to compensation for any
loss sustained by him by reasons of his having purchased materials, equipment or entered into agreement or made advances on
any account or with a view to the execution of work or performance of the contract. And in case action is taken under any of
provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum for any work thereof or actually performed
under this contract unless and until the engineer-in-charge has certified in writing the performance of such work and value payable
in respect thereof and he shall only be entitled to be paid the value so certified.
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The need for determination of the amount of recovery of any extra cost/expenditure or of any loss/damage suffered by the
company shall not however arise in the case of termination of the contract for death/demise of the contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The contractor shall on receipt of the order in writing of
Engineer-in -charge (whose decision shall be final and binding on the contractor), suspend the progress of work or any part thereof
for such time in such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage, or endanger the
safety thereof for any of the following reasons:

a) on account of any default on the part of the contractor, or

b) for proper execution of the works, or part thereof, for reasons other than
the default of the contractor or,

c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works to the extent necessary and carry out the
instruction of the Engineer-in-charge. If the suspension is ordered for reasons (b) & (c), the contractor shall be entitled to an
extension of time equal to the period of every such suspension plus 25%. This shall also be applicable for completion of the item or
group of items of the work for which a separate period of completion as specified in the contract and of which the suspended work
forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In Charge & if such suspension exceeds 45
(forty five) days, the contractor will be compensated on mutually agreed terms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or reduce the scope of work for any reason
whatsoever the company, through its Engineer-in-Charge, shall give notice in writing to that effect to the contractor and contractor
shall act accordingly in the matter. In the event of abandonment, the contractor shall have no claim to any payment of
compensation or otherwise whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the expenditure incurred, if any, by the contractor
on preliminary works at site e.g. temporary access roads, temporary construction for labour and staff quarters, office
accommodation, storage of materials, water storage tanks and water supply for the work including supply to labour/ staff quarters,
office etc.

b) to pay the contractor at the contract rates full amount for works executed and measured at site up to the date of such
abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the contractor is legally liable to pay, for the purpose of
consumption in works carried out or were to be carried out but for the foreclosure, including the cost of purchase and transportation
and cost of delivery of such materials. The materials to be taken over by the company should be in good condition and the company
may allow at its discretion the contractor to retain the materials in full or in part if so desired by him and to be transported by the
contractor from site to his place at his own cost with due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any, in the work on the date of
abandonment/reduction in the work, at the original issue price less allowance for any deterioration or damage caused while in
custody of the contractor.

e) to pay for the transportation of tools and plants of the contractor from site to contractor's place or to any other destination,
whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books of accounts, papers, relevant documents
as may be necessary to enable the Engineer-in-Charge to assess the amounts

payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have any claim for compensation for
abandonment of the work, other than those as specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-Charge, after giving the contractor 15
days’ notice in writing, without cancelling or terminating the contract, shall be entitled to employ another Agency for executing the
job or to carry out the work departmentally or contractually through tendering / limited tendering process, either wholly or partly,
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debiting the contractor with cost involved in engaging another Agency or with the cost of labour and the prices of materials, as the
case may be. The certificate to be issued by the Engineer-in-Charge for the cost of the work so done shall be final and conclusive
and the extra cost, if any, shall be borne by the contractor. However, when this clause is invoked, penalty will not be applicable
other than on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken away at the agreement rates including price
variation as applicable on the date, when notice in writing for taking away part work was issued to the contractor. The contractor,
from whom part work is being taken out, shall not be allowed to participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the contractor at his agreement rates, the difference
shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to compensation for any
loss sustained by him by reasons of his having purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance of the contract.

Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of MCEW) may be resorted to by CIL/ Subsidiary.
12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of Defect Liability certificate, in which case the
issue of Defect Liability certificate shall be in accordance with the procedure specified therein, the contractor shall give notice of
completion of work, as soon as the work is completed, to the Engineer-in-Charge. The Engineer-in-Charge and or any other Officer,
nominated for the purpose by the company, shall within 30 (thirty) days from the receipt thereof, inspect the work and ascertain
the defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for which payment shall be made at
reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification of which is necessary for the
satisfactory performance of the contract, he shall intimate in writing the defects and instruct the contractor to rectify the
defects/remove deficiencies within the period and in the manner to be specified therein. In such cases Defect Liability Certificate will
be issued by the EIC after the above rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction of
EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the Engineer-in-Charge is satisfied that the
contractor has already made arrangements for rectification, or in the event of contractor's failure to rectify the defects for any
reason whatsoever, the defects can be rectified by the company departmentally or by other means and the 50% of the security
deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over
Certificate with list of defects )indicating the date of completion of the work, defects to be rectified, if any, and the items, if any, for
which payment shall be made at reduced rate indicating reasons there for and with necessary instructions to the contractor to clear
the site/place of work or all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are specified in the contract, separate
Defect Liability certificate for such items or groups of items may be issued by the Engineer-in-Charge after completion of such items
on receipt of notice from the contractor only in the event the work is completed satisfactorily in every respect.

Refund of security deposit and payment of final bill shall, however, be made on completion of the entire contract work, but not on
completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are to be made clean after removal of
rubbish, scaffolding, surplus materials, temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work done. The cost thereof shall be
recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this clause is deemed to be included in the
tendered rates.

i) The company reserves the rights to let other contractors also work in connection with the Project and the contractor/contractors
shall co-operate in the works for the introduction and stores and materials and execution of his/their works.

i) The contractor/contractors shall keep on the work site during the progress a competent and experienced Resident Engineer

exclusively for the work and necessary assistants who shall represent the contractor(s). The contractor shall employ, on the site in
connection with the execution and maintenance of the work, technical and managerial staff as mentioned below.
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Sl.No. Value of Work Manpower Requirement

1. More than 10 Crores One Resident Engineer (Degree Holder), Two Engineers (Diploma
Holder)

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), One Engineer
(Diploma Holder)

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder)

For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, experience and full postal address of each
and every technical personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the required technical staff as assessed by
Engineer-in-charge or as specifically mentioned in the bid. The delay on this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the contractor/contractors in course of the works
finds/find any discrepancy between the drawing, forming part of the contract documents and the physical conditions of the locality
or any errors or omissions in drawings except those prepared by himself / themselves and not approved by the Engineer-in-
Charge. It shall be his/their duty to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the
same. Any work done after such discovery and without intimation as indicated above will be done at the risk of the
contractor/contractors.

i) The contractor / contractors shall employ only competent, skillful and orderly men to do the work. The Engineer-in-Charge shall
have the right to ask the contractor/ contractors to remove from the work site any men of the contractor/contractors who in his
opinion is undesirable and the contractor/contractors will have to remove him within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as required under Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or accommodation and social needs of the
staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of persons (including employees) and property.
The safety required or recommended by all applicable laws, codes, statutes and regulations shall be observed by the
contractor(s).In case of accidents, the contractor(s) shall be responsible for compliance with all the requirements imposed by the
Workmen's Compensation Act or any other similar laws in force and the contractor shall indemnify the company against any claim
on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use shall be examined by the Engineer-in-
Charge or his authorized representative whenever they want and the structure must be strong, durable, and safe and of such
design as required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized representatives shall be kept on the work and
such structure must be pulled down within three hours of such condemnation and any certificate or instructions, however, shall in
no way absolve the contractor/contractors from his/their responsibility, as an employer, as the company shall in no way be
responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the safety of employees in the performance
of his/their contract and shall comply with all applicable provisions of the safety laws drawn up by the State Govt. or Central Govt.
or Municipalities and other authorities in India. The contractor/contractors shall comply with the provision of the safety hand book
as approved and amended from time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all laws and rules of India and Local statutes
and orders and regulations applicable to his/ their work.

vi) The contractor shall maintain all records as per the provision made in the various statutes including Contract Labour (Regulation
& Abolition) Act, 1970 and the Contract Labour (Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen
Compensation Act etc. and latest amendment thereof. Such records maintained by the contractor shall be opened for inspection by
the Engineer-in-Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all persons employed on the work shall be
constructed and maintained in the number, manner and place approved or ordered by the Engineer-in-Charge. The contractor/
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contractors shall vigorously prohibit committing of nuisance at any other place. Cost of all works under this item shall be covered by
the contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized representative with work reports from time
to time regarding the contractor / contractors organization and the progress made by him / them in the execution of the work as
per the contract.

For Capital/ Specialized works with estimated value more than 10 Cr and more, the contractor has to submit project specific
monthly progress report of the work in a computerized form (Management Information System Reports— MIS reports). The progress
report shall contain the following apart from whatever else may be required to be specified:

i) Project information, giving the broad features of the contract.
ii) Introduction, giving a brief scope of the work under the contract and the broad structural or other details.

iii) Construction schedule of the various components of the work, through a bar chart for the next three quarters for as may be
specified, showing the milestones, targeted tasks and up to date progress.

iV) Progress chart of the various components of the work that are planned and achieved, for the month as well as cumulative up to the
month, with reasons for deviations, if any, in a tabular format.

V) Plant and machinery statement, indicating those deployed in the work, and their working status.
Vi) Man-power statement, indicating individually the names of all the staff deployed in the work along with their designations.

Vii) Financial statement, indicating the broad details of all the running account payments received up to date, such as gross value of
work done, advances taken, recoveries effected, amounts withheld, net payments, details of cheque payments received, etc.

Viii) A statement showing the extra and substituted items submitted by the contractor, and the payments received against
them, broad details of the bank Guarantees, indicating clearly their validity periods, broad details of the insurance policies taken by
the contractor, if any, the advances received and adjusted from the department, etc.

iX) Progress photographs, in colour, of the various items/ components of the work done up to date, to indicate visually the actual
progress of the work.

X) Quality assurance and quality control tests conducted during the month, with the results thereof.
Xi) Any hold-up shall be specified.
Xii) Dispute, if any, shall also be highlighted.

Xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with contractor may be necessary to ensure that
contractor deploys sufficient resources to meet the deadlines.

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If applicable) only) and other levies, royalty,
building and construction workers cess (as applicable in States), whether local, municipal, provincial or central pertaining to the
contract payable by the bidder/Contractor under the Contract (during the entire period of contract), or for any other cause as
applicable on the last date of submission of Bid, shall be included in the rates, prices and the total Bid Price submitted by the
Bidder. Applicable GST, if any, either payable by bidder or by company under reverse change mechanism shall be computed by
system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and plants etc. as may be attendant upon
execution and completion of works shall also be included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of Bid and/or any increase over the rate
existing on the last date of submission of Bid shall be reimbursed by the company on production of documentary evidence in
support of payment actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become recoverable from the contractor. The
details of such duties, taxes and other levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but excluding GST & GST Compensation Cess, if
applicable. The payment of GST and GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in accordance with the provision of relevant
GST Act and the rules made thereunder and after online filing of valid return on GST portal. Payment of GST & GST Compensation
Cess is responsibility of contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST provisions should be issued within the
time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered under composition scheme in compliance
with GST rules, the bidder/dealer shall not charge any GST and/or GST Compensation Cess on the bill/invoice. In case of
unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.
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If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and Capital Goods or the ITC claimed is
disallowed due to failure on the part of supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess shown in
tax invoice to the tax authorities, issue of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid
based on such Tax invoice shall be recovered from the current bills or any other dues of the supplier/vendor along with interest, if
any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not be subject to variations on
any account except to the extent variations allowed as per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal with such amount in terms
of the provisions of the Statute or in terms of the direction of any statutory authority and the company shall only provide with
certificate towards such deduction and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the Company under the Coal Act, the
contractor will have to produce a royalty clearance certificate from the District Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company or the bidder / contractor pursuant to any
provision of this Agreement, appropriate GST wherever applicable as per the GST provisions in force shall also apply in addition to
such damages or compensation.

Note: During the execution of the contract if the GST status of the bidder changes, then the payment of GST, if any, to the
contractor will be made as per the GST status declared by the bidder during tender stage based on which cost to company has been
ascertained or at actuals, whichever is lower.

x) The contractor / contractors shall make his / their own arrangement for all materials, tools, staff and labourer required for the
contract, which shall include cost of lead, lift, loading, unloading, railway freight, recruiting expenses and any other charges for the
completion of the work to entire satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all materials to the work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, in writing. Prior permission is required
to be taken from the owner for engagement of sub-contractor in part work/ piece rated work.

xiii) @) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall be pulled, destroyed or damaged by the
contractor/contractors or any of his/their employees without the prior permission of the company, failing which the cost of such
trees or plants shall be deducted from the contractor/contractors dues at the rate to be decided by the company. The rates quoted
are supposed to include clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as will be permitted by the
Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered on the site is the property of the employer.
The Contractor is to notify the Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or his nominee’s
instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer engaged by him/them as per Minimum
Wages Act or such other legislation or award of the minimum wage fixed by the respective State Govt. or Central Govt. as may be
in force. The contractor / contractors shall make necessary payments of the provident fund for the workmen employed by him for
the work as per the laws prevailing under provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or
Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.

Payable statutory payments like PF & ESI contributions paid to the contract workers as applicable shall be reimbursed to the
contractor on production of proof of payment limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be included in the Contract Value.

xv) All accounts shall be maintained properly and the company shall have the right of access and inspection of all such books of
accounts etc., relating to payment of labourer in online mode including payment of provident fund considered necessary.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of the agreement or by law, indemnify and
keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or proceeding relating to infringement or use
of any patent or design right and shall pay any royalties or other charges which may be payable in respect of any article or material
included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such infringement has taken place in complying with
the specific directions issued by the company or the use of such article or material was the result of any drawing and/or
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specifications issued by the company after submission of tender by the contractor. The contractor must notify immediately after any
claim being made or any action brought against the company, or any agent or employee of company in respect of any such matter.

b) The company against all claims, damages or compensation under the provisions of payment of Wages Act, 1938, Minimum
Wages Act, 1948, Employer's Liability Act, 1938, The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts regulating P.F. or any modification thereof
or any other law relating thereto and rules made there under from time to time, as may be applicable to the contract which may
arise out of or in consequence of the construction or maintenance or performance of the work under the contract and also against
costs, charges and expenses of any suit, action or proceedings arising out of any accident or injury.

¢) The company against all losses and claims for injuries or damages to any third party or to any property belonging to any third
party which may arise out of or in consequence of the construction or maintenance or performance of the work under the contract
and against all claims/demands proceedings/damages, cost charges and expenses whatsoever in respect of or in relation thereto.

xvii)The contractor is under obligation to hand over to the company the vacant possession of the completed building structures
failing which the Engineer-in-Charge can impose a levy upon the contractor up to 5% of the total contract value for the delay in
handing over the vacant possession of the completed works after giving a 15 (fifteen) days’ notice to the contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions to prevent loss or damage to the works or part
thereof for any reasons whatsoever (except for reasons which are beyond control of the contractor or act of God, e.g. flood, riots,
war, earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the work so that on completion, the work
shall be in good order and condition and in conformity with the requirements of the contract and instructions of the Engineer-in-
charge.

The contractor/contractors shall take following insurance policies during the full contract period at his own cost:
a). In the case of construction works, without limiting the obligations and responsibilities under the contract, the contractor
shall take insurance policy for the works and for all materials at site so that the value of the works executed and the materials at
site up to date are sufficiently covered against risk of loss/damage to the extent as permissible under the law of insurance. The
contractor shall arrange insurance in joint names of the company and the contractor. All premiums and other insurance charges of
the said insurance policy shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and compensations payable by the insurers, shall be paid to
the Employer and the same shall be released to the contractor in installments as may be certified by the Engineer-in-charge for the
purpose of rebuilding or replacement or repair of the works and/or goods destroyed or damaged for which payment was received
from the insurers. Policies and certificates for insurance shall be delivered by the contractor to the EIC for his approval before the
starting date. Alterations to the terms of insurance shall not be made without the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the contractor for the purpose of storing or using
materials of combustible nature, the contractor shall take separate insurance policy for the entire building and the policy shall be
deposited with the company.

c) The contractor shall at all times during the tenure of the contract indemnify the company against all claims, damages or
compensation under the provision of the Workmen's Compensation Act and shall take insurance policy covering all risk, claims,
damages, or compensation payable under the Workmen's
Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full expiry of the contract by timely payment of
premiums and it/they shall not be cancelled without the approval of the company and a provision is made to this effect in all
policies, and similar insurance policies are also taken by his sub-contractors if any. The cost of premium shall be borne by the
contractor and it shall be deemed to have been included in the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to above or any other insurance which the
contractor is required to effect under the terms of the contract, the company may affect and keep in force any such insurance and
pay such premium/premiums as may be necessary for that purpose from time to time and recover the amount thus paid from any
moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER Rs. 50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out of the works and correctness of the
position, reduced levels, dimensions and alignment of all parts of the work including marking out the correct lay out in reference to
the permanent bench mark and reference points. Only one permanent bench mark and basic reference lines shall be marked and
shown to the contractor as basic data.
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The contractor shall have all necessary instruments, appliances and labour in connection therewith. If at any time during the
progress of work any error is detected in respect of the position, levels, dimensions or alignment of any part of the work, the
contractor on being required to do so by the Engineer-in-Charge or his representative shall at the expenses of the contractor rectify
such errors to the satisfaction of Engineer-in-Charge unless such error is due to incorrect data supplied by the Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith Register and obtain License from the
competent authority under the Contract Labour (Regulation & Abolition) Act 1970, the Contract Labour (Regulation & Abolition)
Central Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and the Principal Employer.

xxi) Deleted

xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, all lights, security guards, fencing when
and where necessary as required by the Engineer-in-Charge for the purpose of protection of the works, materials at site, safety of
workmen and convenience of the public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of execution of the work during excavation and
dismantling etc. shall be the property of the company and the same may be issued to the contractors, if required for use in the
works at the rates to be fixed by the Engineer-in-Charge.

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working areas etc. shall be the contractor's
responsibility and is to be carried out at his own cost as per instructions of EIC. The rates quoted by the contractor shall be deemed
to include the dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall submit specifications and drawings
showing the proposed temporary work to the Nodal Officer/Engineer-in-Charge or his nominee, who is to approve them if they
comply with the specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the contractor’s responsibility for design of the
Temporary Works.

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the eligible dependent family members of
the deceased contractor’s worker, who died in mine accident as certified by DGMS, to whom the statutory benefits under Employee
Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or through Insurance Company by availing
Group Personal Accident Insurance Policy for all its workers before commencement of the contract, which shall be renewed
periodically to cover the entire duration of the contract. No reimbursement shall be made on this account by CIL/Subsidiary.

In order to comply with the above provisions, contractor shall immediately on receipt of letter of acceptance/work order shall obtain
group personal accident insurance in respect of all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs
in case of death in mine accident. A proof to such effect shall be produced to the satisfaction of the management before
commencement of the work. However, the responsibility of payment of special relief/ex-gratia amount shall lie exclusively with the
Contractor.

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the subsidiary concerned may make payment to
the eligible dependent as mentioned herein above. However, such amount shall be recovered from the Contractor from his dues
either in the same and/or other subsidiaries of CIL.

14. Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work order, the contractor shall be
responsible to make good and remedy at his own expense the defect/s mentioned hereunder within such period as may be
stipulated by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue of
Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work detected by the Engineer-in-Charge within a

period of 6 (six) months from the date of issue of Defect Liability certificate/ completion certificate or before the expiry of one full
monsoon period i.e. June to September whichever is later in point of time.
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14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying out the defects by the contractor
detected within the defect liability period and if the contractor fails to adhere to this programme, the Engineer-in-Charge shall
be at liberty to procure proper materials and carry out the rectifications in any manner considered advisable under the
circumstances and the cost of such procurement of materials and rectification work shall be chargeable to the contractor and
recoverable from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the contractor only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface Dressing & any other work of similar
nature to be decided by the Engineer-in-Charge.

15. Operating and Maintenance Manual:

The Contractor is responsible to facilitate for obtaining Completion/ Occupancy Certificates/ Clearances and No-Objection-
Certificates (NOCs), if applicable, from the local civic authorities, for completed Work and Facilities before handing over the same to
‘Procuring Entity’ for putting them to functional use.

Before the completed work is taken over by CIL/Subsidiary, it must ensure that the Contractor restores to original status - the
auxiliary services/ facilities (Roads, Sewerage, utilities, including removal of garbage and debris) affected during the construction
process.

The Contractor shall hand over to CIL/Subsidiary the completed Work including all Services and Facilities constructed in accordance
with the Approved Plans, Specifications fulfilling all agreed techno-functional requirements along with Inventory, As built - Drawings,
Maintenance Manual/ Standard Operating Procedure (SOP) for Equipments and Plants, all clearances /Certificates from Statutory
Authorities, Local Bodies etc. as directed by EIC before submission of final bill.

16. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution. However, if such disputes take
place between the contractor and the department, effort shall be made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/ claims within 30 (thirty)
days of arising of the cause of dispute/ claim failing which no disputes/ claims of the contractor shall be entertained by the
company.

Effort shall be made to resolve the dispute in two stages:

In first stage dispute shall be referred to Area GM/GM,HoD(E&M). If difference still persist the dispute shall be referred to a
committee constituted by the owner. The committee shall have one member of the rank of Director of the company who shall be
chairman of the committee.

If differences still persist, then matter shall be resolved through conciliation.

Conciliation:

The party initiating conciliation shall send a written invitation to the other party to conciliate and proceedings shall commence when
the other party accepts the initiations to conciliation. The parties may agree on the name of a sole conciliator or each party may
appoint one conciliator. The conciliation shall assist the parties to reach an amicable settlement of their dispute. When the parties
sign the settlement agreement, it shall be final and binding on the parties. The conciliator shall authenticate the settlement
agreement and furnish a copy thereof to each party.

If differences still persist, the settlement of the dispute shall be resolved in the following manner:

Disputes or differences relating to the interpretation and application of provisions of the commercial contract(s) between CPSEs/
Port Trusts interse and also between CPSEs and Govt. Departments/ organizations (excluding disputes concerning Railways, Income
Tax, Customs & Excise Department shall be taken up by either party for its resolution through Administrative Mechanism for
Resolution of CPSEs Disputes (AMRCD) in the department of Public Enterprises. as mentioned in DPE OM No. 05/0003/2019-FTS-
10937 dated 14th December,2022 and the decision of AMRCD on the said dispute will be binding on both the parties.

In case of parties other than above Agencies, the redressal of the dispute may be sought through Arbitration (THE ARBITRATION
AND CONCILIATION ACT, 1996 as amended by AMENDMENT ACT of 2015).

16A Settlement of Disputes through Arbitration

(i) Normally, there should not be any scope of dispute between the employer (department) and the contractor after entering into a
mutually agreed valid contract. However, due to various unforeseen reasons, disputes may arise during the progress of the contract
between the employer (department) and the contractor.

Therefore, the conditions governing the contract shall contain suitable provision for settlement of such disputes / differences
binding on both the parties.

(ii) Mode of settlement of such disputes/differences shall be through Arbitration. However, when a dispute/difference arises, then,
depending on the position of the case, either the employer (department) or the contractor shall give notice to the other party of its
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17.

intention to commence arbitration. The applicable arbitration procedure will be as per the Arbitration and Conciliation Act, 1996 as
amended by Amendment Act of 2015.

(iiif) Venue of Arbitration: The venue of arbitration shall be the place from where the contract has been issued.

(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the Union of India.

(v) Legal Advice:

While processing a case for arbitration, the purchase organization is to take legal advice, at appropriate stages from competent
authorities viz their Legal Department.

(vi) Following clause shall be included in the General Conditions of the Contract (GCC):

Sole Arbitration Clause:

In the event of any question, dispute or difference arising under these terms & conditions or any condition contained in this contract
or interpretation of the terms of, or in connection with this Contract (except as to any matter the decision of which is specially
provided for by these conditions), the same shall be referred to the sole arbitration of a person, appointed to be the arbitrator by
the Chairman, CIL/ CMD of Subsidiary Company (as the case may be). The award of the arbitrator shall be final and binding on the
parties of this Contract.

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable to act for any reason, or his/her
award being set aside by the court for any reason, it shall be lawful for the Chairman, CIL / CMD of Subsidiary Company (as the
case may be) to appoint another arbitrator in place of the outgoing arbitrator in the manner aforesaid.

(b) It is further a term of this contract that no person other than the person appointed by the Chairman, CIL / CMD of Subsidiary
Company (as the case may be) as aforesaid should act as arbitrator and that, if for any reason that is not possible, the matter is not
to be referred to Arbitration at all.

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015, and the rules thereunder and
any statutory modification thereof for the time being in force shall be deemed to apply to the Arbitration proceedings under this
clause.

The venue of arbitration shall be the place from which the contract is issued or such other place as the Chairman, CIL / CMD of
Subsidiary Company (as the case may be) at his discretion may determine.

(vii) Contracts with Partnership firm/ Joint Venture:

A partner is the implied authority to bind the firm in a contract coming in the purview of the usual business of the firm. The implied
authority of a partner, however, does not extend to enter into arbitration agreement on behalf of the firm. Therefore, while entering
into a contract with partnership firm /Joint Venture care should be taken to obtain consent of all the partners to the arbitration
agreement.

A suitable clause for obtaining consent of all the partners to the arbitration agreement shall be included in the General Conditions of
the Contract (GCC).

viii) In cases where CIL/ Subsidiary has challenged an arbitral award and as a result, the amount of the arbitral award has not been
paid, 75% of the arbitral award (which may include interest up to date of the award) shall be paid by CIL/ Subsidiary to the
contractor/ concessionaire against a Bank Guarantee (BG). The BG shall only be for the said 75% of the arbitral award as above and
not for the interest which may become payable to CIL/ Subsidiary should the subsequent court order require refund of the said
amount.

The payment may be made into a designated Escrow Account with the stipulation that the proceeds will be used first, for payment
of lenders' dues, second, for completion of the project and then for completion of other projects of CIL/ Subsidiary as mutually
agreed/ decided. Any balance remaining in the escrow account subsequent to settlement of lenders' dues and completion of
projects of CIL/ Subsidiary may be allowed to be used by the contractor/ concessionaire with the prior approval of the lead banker
and CIL/ Subsidiary. If otherwise eligible and subject to contractual provisions, retention money and other amounts withheld may
also be released against BG.

The only circumstances in which such payment need not be made is where the contractor declines, or is unable, to provide the
requisite bank guarantee and/or fails to open a escrow account as required. Persons responsible for not adhering to are liable to be
held personally accountable for the additional interest arising, in the event of the final court order going against the procuring
entity.

E-way Bill: The e-way bill required in connection with supply of goods or services, if any, shall be arranged by the supplier/vendor.
However, the e-way bill will be arranged by CIL/Subsidiary if the supplier/vendor is unregistered one or if provisions of the relevant
Act and the rules made there under specifically states that the e-way bill is required to be issued by recipient of goods.

18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other charges (Except EMD) from

the supplier/vendor, the same will be recovered along with the applicable GST and the amount shall be adjusted with the payment
to be made to the supplier/vendor against their bill/invoice or any other dues.

19. Provision of Electrical License (For Electrical work only): The tenderers should have valid electrical contractor's license issued

by Govt. licensing Board of any state/UT, but, in the event of work being awarded; the bidder will have to obtain the electrical
contractor's license (before execution of agreement) from Jharkhand Licensing Board for working in the state of Jharkhand. Valid
Electrical licenses of Supervisor(s) and wiremen/linemen/electrician(s) involved in the work is also required.

As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in this behalf by the State Government and under
the direct supervision of a person holding certificate of competency can carry out electrical installation work, including additions,
alterations, repairs and adjustments to existing installations, except such replacement of lamps, fans, fuses, switches, low voltage
domestic appliances and fittings as in no way alters its capacity, or character.
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20. Guidelines on Debarment of firms from Bidding-

CIL and its Subsidiary Companies shall follow the following guidelines for effecting ‘Debarment of firms from Bidding’” with a
contracting entity in respect of Works and Services Contracts.

1. Observance of Principle of Natural Justice before banning the business dealings with any contracting entity.

2. The bidder/contractor may be debarred in the following circumstances: -

i) If Bidder backs out after notification of opening of price bid and if that Bidder is found to be L-1.

i) If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within stipulated period.

iii)If L-1 Bidder fails to start the work on scheduled time.

iv) In case of failure to execute the work as per mutually agreed work schedule.

v) Continued and repeated failure to meet contractual Obligations:

a. In case of partial failure on performance, agency shall be debarred from future participation in tenders keeping his present
contract alive.

b. On termination of contract.

vi) Willful suppression of facts or furnishing of wrong information or manipulated or forged documents by the Agency or using any
other illegal/unfair means.

vii) Formation of price cartels with other contractors with a view to artificially hiking the price.

viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance guarantee period, when it is specifically
brought to his notice.

ix) Contractor fails to use Mobilisation advance given to him for the purpose it was intended.

x) Contractor fails to renew the securities deposited to the department.

xi) The contractor fails to rectify any lapse(s) in quality of the work done within defect liability period.

xii) Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity Pact wherever such Pact exists.

xiii) Any other breach of Contract or misdeed which may cause financial loss or commercial disadvantage to the Company.

3. Such ‘Debarment of firms from Bidding, if and when effected, shall be with prospective effect only. The effect of *Debarment of
firms from Bidding’ shall be for future tenders from the date of issue of such Order. However, if any contracting entity is debarred
after online notification of opening of Price Bid, such a debarment will not be effective for that work.

4. The debarment shall be for a minimum period of one year and shall be effective for the concerned Subsidiary for the tenders
invited at Subsidiary level. Similarly, in case of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such ‘Debarment of
firms from Bidding’ has to be made effective for entire CIL and its Subsidiaries then approval of Chairman, CIL shall be required.

5. Once a contracting entity is debarred, it shall be extended to the constituents of that entity, all partners in case of Joint Venture,
all the partners in case of Partnership Firm, owner/proprietor in case of Proprietorship Firm and all the Directors in case of Limited
Company. If such debarred owner/Proprietor/ Partner/Director make/form different Firms/entity and attempts to participate in
tenders, the same will not be entertained during the currency of such debarment.

6. The above ‘Debarment of firms from Bidding’ shall be in addition to other penal provisions of NIT/Contract document.

7. Approving Authority: The ‘Debarment of firms from Bidding’ of a contracting entity shall be done with the approval of the
Competent Authority as per the details below:

a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs or CMD of CIL/Subsidiary Company, then
the Competent Authority for debarring shall be CMD of CIL/Subsidiary Company.

b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary Company, then the Competent
Authority for debarment shall be Director of CIL/Subsidiary Company.

8. Appellate Authority shall be one Rank higher than the Competent Authority meant for ‘Debarment of firms from Bidding’. In case
the debarment is done with the approval of CMD of the Subsidiary Company then Chairman, CIL shall be the Appellate authority.

9. Any change on the above may be done with approval of FDs of CIL.

10. All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / E&M / concerned HODs of CIL/Subsidiary
Company. Further, all such orders will be uploaded in Coal India site as well website of the Subsidiary Company.

11. Efforts shall be made by the concerned Department so that such order is linked to e tender portal of Coal India Limited.

0eeoo@
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ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The tenderers are requested not to quote any
further additional conditions in the tender.

1. DELETED
2. Application of Price Variation Clause.

If the prices of materials (not being the materials supplied at fixed issue rates by the company) and wages of labour required for
execution of the work increase or decrease, the contractor shall be compensated for such increase or recoveries will be made from
the bills for such decrease as per provisions detailed hereafter:

a) The amount of the contract shall accordingly be varied subject to the condition that such compensation for escalation/ de-
escalation in price shall be available only for the work done during the stipulated period of the contract including such period for
which the contract is validly extended under the provisions of the contract without any penal action as detailed in clause no. 2.6.
The Price Variation Clause shall not be applicable for works for which stipulated period of completion is less than one year.

b) The base date for working out such escalation/de-escalation shall be the last date on which the bids (inclusive of price part) or
revised price bids (inclusive of revised offer) were stipulated to be received.

c) The compensation for escalation or recoveries to be made shall be worked out at quarterly intervals and shall be with respect to
the cost of work done during the previous three months. The first such payment will be made at the end of three months after the
month (excluding) in which the tender was accepted and thereafter at three months' interval.

d) Job specific modification in the formulae of price variation given in the following para(s) can be done with the approval of the
CMD of the company.

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work done shall be adjusted for
increase or decrease in the cost of labour and the cost shall be calculated quarterly in accordance with the following formula:

A L-L
VL = Wx 4 x L0
100 Lo
Where:
VL= Variation in labour cost i.e., increase or decrease in the amount

in rupees to be paid or recovered.

W = Value of work done during the period under reckoning to which the escalation/de-escalation relates as indicated in clause-2.4 of the
Additional Terms & Conditions of the contract.

A= Component of labour expressed as percentage of the total value of the
work adopted from the Table-1.

Lo = Minimum wages for unskilled workers payable as per the Minimum  Wages Act / Rules of the State or Central Govt.,
whichever is more, applicable to the place of work as on the last date stipulated for receipt of the bids (inclusive of price part) or
revised price bids whichever is later.

L= Revised minimum wages of unskilled worker corresponding to Lo during the period to which the escalation/de-escalation
relates.

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for the work done will be adjusted for
increase or decrease in the cost of materials and the cost shall be calculated quarterly in accordance with the following formula:

B M-MO
Vm = Wx — x
100 Mo

Where :
Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees to be paid or recovered.

W = Cost of work done during the period under reckoning to which the escalation / de-escalation relates as indicated in clause-2.4 of the
Additional Terms & Conditions of the contract.

B = Component of material expressed as percentage of the total value of the work adopted from the Table -1.
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M = Average All India Wholesale Price Index for all commodities for the period to which escalation/de-escalation relates as
published by the RBI Bulletin, Ministry of Industry & Commerce, Govt. of India.

Mo = All India Wholesale Price Index for all commodities as published by the RBI Bulletin, Ministry of Industry & Commerce,
Govt. of India, relating to the last date on which the bids (inclusive of price part) or revised price bids whichever is later were
stipulated to be received.

2.3 Escalation/ De-escalation on POL: The amount to be paid to the contractor for the work done shall be adjusted for the
increase or decrease in the cost of POL and the cost shall be calculated quarterly in accordance with the formula given below:

4 F-F0
= X—X
Vi=W 100 Fo

Where :
Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to be paid or recovered.

W = Value of work done during the period under reckoning to which the escalation/ de-escalation relates as indicated in clause 2.4 of the
Additional terms & Conditions of the contract.

C =Component of POL expressed as percentage of the total cost of the work taken from Table -1.

F = Average Index Number for wholesale price for the group of " Fuel, Power, Light & Lubricants' as published by the Economic Adviser,
Ministry of Industry, Govt. of India for the period to which the escalation/de-escalation relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as published by the Economic Adviser, Ministry of
Industry, Govt. of India prevalent on the last date of receipt of bids (inclusive of Price Part) or revised price bids whichever is later.

24 While calculating the value of "W" the following may be noted : The cost on which the escalation will be payable
shall be reckoned as 85 % of the cost of work as per the bills to which escalation relates, and from this amount the value of
materials supplied or services rendered at the prescribed charges under the relevant provisions of the contract, and proposed to be
recovered in the particular bill, shall be deducted before the amount of compensation for escalation or de-escalation is worked out.
In the case of materials brought to site for which any secured advance is included in the bill, the full value of such materials as
assessed by the Engineer-in-Charge (and not the reduced amount for which secured advance has been paid) shall be included in
the cost of work done for operation of this clause. Similarly, when such materials are incorporated in the work and the secured
advance is deducted from the bill, the full assessed value of the materials originally considered for operation of this clause should be
deducted from the cost of the work shown in the bill, running or final. Further the cost of work shall not include any work for which
payment is made at prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution of the work decreases, there shall be
downward adjustment of the cost of work so that such price of materials and/or wages of labour shall be deductible from the cost
of work under this contract and in this regard the formulae herein before stated under this clause shall mutatis/mutandis apply. No
such adjustment for the increase / decrease in material price and/ or wages of labour before mentioned would be made in case of
contracts in which the stipulated period of completion of the work is less than one year.

2.6 Application of Price Variation Clause during extended period of Contracts.

The Price Variation Clause as stated above will be applied for extended time frame of a contract by following the principle stated as
under:

i) Normally, if and when it is understood that a contract is not going to be completed within the scheduled time period, the contract
is kept operative by extending the time of completion provisionally. During this provisional extended period the operation of the
Price Variation Clause will remain suspended.

i) If and when it is decided at the end of the successful completion of the work that the delay was due to causes not attributable to
the contractor, then the Price Variation Clause will be revived and applied as if the scheduled date of completion has been shifted to
the approved extended date.

iii) If it is decided at the end of successful completion of the work that the delay was due to the fault of the contractor then the
Price Variation Clause will not be revived for the purpose of escalation but shall be revived and applied for the purpose of de-
escalation and no further payment will be made to the contractor on account of any escalation during this period but recovery shall
be made for de-escalation, if any. Additionally, the Clause related to Compensation for delay will be applied.
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iv) If it is decided at the end of successful completion of work, the delay was partly due to the fault of the contractor and partly due
to the fault of the employer and thereby Liquidated Damages (LD)/compensation due to delay is imposed then price variation clause
for the purpose of escalation shall not be revived for this extended period, but shall be revived and applied for the purpose of de-

escalation.

No payment will be made by applying "FROZEN INDICES “under any circumstances.
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Table—-1

Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works :

| Particulars A% (Labour | B% (Material | C% POL | Remarks
Component) Component) Component)
1 For building works 25 75 Nil
2 For Road works 15 80 05
3 For external sewerage, 10 90 Nil
External water supply, and external
electrification
4 For external water supply, external 75 25 Nil
sanitary and external
electrification (through labour rate
contract)
5 For steel structural works 15 85 Nil
6 For steel structural works with 75 25 Nil
Deptt. free supply of rolled steel
sections (through labour rate
contract)
7 For Coal Handling Plant Civil Works 25 75 Nil
8 For under-ground civil works such 35 65 Nil.
as Incline Drivage, Shaft Sinking
etc.
9 For only labour oriented works of 100 Nil Nil
maintenance nature.

For all other works not listed above, the component of labour, material and POL of the total cost of work shall be as specifically
indicated in the tender document.
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SAFETY CODE

The Contractor must ensure safety of workmen as well as safety for the general public during construction in and around work-site.
The contractor must follow the laws, codes and standards laid down in this regard. The work-men must be trained and provided
protective gear, life-saving equipment and appropriate tools for their jobs. Special precautions must be used if hazardous chemicals
are used or stored at workplace (lead, silica, asbestos and wood/stone that will be cut and generate dust, construction materials
containing zinc, cadmium, beryllium and mercury). Besides protection from noise and environmental pollution, public must also be
safeguarded from falling through dug-up area, electrocution, flooding, falling objects, bridge-span dropping/ failures, crane falling/
overturning and damage to building from vibrations/ cave-ins from construction activities. Engineer must ensure that contractor
does not adopt any short-cut in this regard. Appointment of site safety engineer by the contractor is a mandatory requirement (in
case estimated cost is Rs 100 Cr or more). In tenders with estimated cost is less than Rs 100 Cr, site in-charge of the contractor will
also act as safety engineer. In case estimated cost of Rs 100 Cr or more, the engineer shall engage safety experts to carry out
frequent safety audits and mandate correct measures.

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or from solid
construction except such short period work as can be done safely from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper that %2 to 1 (' horizontal and 1 vertical).

Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or suspended from an overhead support or erected
with stationary support shall have a guard rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) high
above the floor or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof
with only such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag unduly or unequally, and if the
height of the platform or the gangway or the stairway is more than 3.6 m (12ft) above ground level, they should be closely
boarded, should have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the fall of person
or materials by providing suitable fencing or railing whose minimum height shall be 90 cm (3ft).

Safety means of access shall be provided to all working platforms and other working places. Every ladder shall be securely fixed. No
portable single ladder shall be over 9 m (30ft) in length while the width between side rails in rung ladder shall in no case be less
than 20 cm (11 2") for ladder upto and including 3 m (10ft) in length. For longer ladders, this width should be increased at least
4" for additional 30 cm (1ft.) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be
taken to prevent danger from electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The contractor shall provide all necessary fencing and lights to protect
the public from accident and shall be bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit; action or proceedings to any such person or which may, with the consent of the contractor,
be paid to compensate any claim by any such person.

Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be supplied with at least one ladder for each
30 m. (100 ft.) in length or fraction thereof. Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface
of the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within
1.5 m (5ft) of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from top to
bottom. Under no circumstances, undermining or undercutting shall be done.

Demolition : before any demolition work is commenced and also during the progress of the work,
All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the operator shall remain
electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or flooding. No floor, roof or
other part of the building shall be so overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept available for the use of
the person employed on the site and maintained in a condition suitable for immediate use, and the contractor should take adequate
steps to ensure proper use of equipment by those concerned:- The following safety equipment shall invariably be provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective footwear and protective
goggles.
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Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to the eyes, shall be
provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors shall ensure that the manhole covers
are opened and ventilated at least for an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warming signals or boards to prevent accident to the public. In
addition, the contractor shall ensure that the following safety measures are adhered to:-

Entry for workers into the line shall not be allowed except under supervision of the Engineering Assistant or any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before any man is allowed to
enter into the manhole for working inside.

Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which changes colour in the presence of
such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no Oxygen is found inside the sewer
line, workers should be sent only with Oxygen kit.

Safety belt with rope should be provided to the workers. While working inside the manholes, such rope should be handled by two
men standing outside to enable him to be pulled out during emergency.

The area should be barricaded or condoned of by suitable means to avoid mishaps of any kind. Proper warming signs should be
displayed for the safety of the public whenever cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately removed to avoid accidents
on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest intermittently. The Engineer-in-
Charge may decide the time up to which a worker may be allowed to work continuously inside the manhole.
Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air blowers are recommended
for ventilating the manholes. The Motors for these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on the leeward side protected from wind so
that they will not be a source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to work in the manhole.
The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non sparking tools safety lights and
gas masks and portable air blowers ( when necessary). They must be supplied with barrier cream for anointing the limbs before

working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full weight on it to guard against
insecure fastening due to corrosion of the rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately and adequate medical aid should be
provided to him.

The extents to which these precautions are to be taken depend on individual situation but the decision of the Engineer-in-Charge
regarding the steps to be taken in this regard in an individual case will be final.

The Contractor shall not employ men and women below the age of 18 years on the work of painting with products containing lead
in any form. Wherever men above the age of 18 are employed on the work of lead painting, the following precaution should be
taken:-

No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a surface having lead
paint is dry rubbed and scrapped.
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Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to enable the working
painters to wash during and on the cessation of work.

Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry rubbing down and
scraping.

Adequate facilities shall be provided to enable working painters to wash during and on cessation of work.
Overall shall be worn by working painters during the whole of working period.
Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by painting materials.

When the work is done near any place where there is risk of drowning, all necessary equipments should be provided and kept ready
for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the following standards
or conditions:-

(a) These shall be of good mechanical construction, sound materials and adequate strength and free from patent defects and shall
be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and adequate strength,
and free from patent defects.

Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age of 21 years should be in
charge of any hoisting machine including any scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or as means of
suspension, the safe working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a variable safe working load each safe
working load and the condition under which it is applicable shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-Charge. As regards
contractor’s machines the contractors shall notify the safe working load of the machine to the Engineer-in-Charge whenever he
brings any mach8inery to site of work and get it verified by the Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be provided with efficient
safeguards. Hoisting appliances should be provided with such means as will reduce to the minimum the risk of accidental descent of
the load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a suspended load becoming
accidentally displaced. When workers are employed on electrical installations which are already energized, insulating mats, wearing
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any rings,
watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe condition and no scaffold,
ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities should be provided at or near places
of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent place at work
spot. The person responsible for compliance of the safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the arrangements made by the
contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor from the operations of any
other Act or Rule in force in the Republic of India.
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TECHNICAL SPECIFICATIONS
Technical Specifications to be followed

Civil Engineering Works
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in vogue which may be followed.

These specifications cover all type of Building Works. The specifications are available as a printed document issued by CPWD and
also in soft copy PDF format in CPD website.

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be adopted.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue
I Internal 2013
III Lifts And Escalators 2003
\" Wet Riser And Sprinklers System 2020
VI Heating, Ventilation And Air Conditioning Works 2017

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall be adopted.

*Roads and Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently MORTH Specifications on roads and

bridges 2013 is available. These specifications cover exhaustively various roads and bridge works. (Applicable for important and
major roads.)

However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary may be adopted.

*Delete if not applicable
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e-Tender Portal User Agreement
In order to create a user account and use the e-Tender portal you must read and accept this e-Tender portal User Agreement.
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER
I DO HEREBY UNDERTAKE
That all the information being submitted by me/us is genuine, authentic, true and valid on the date of submission of tender and if
any information is found to be false at any stage of tendering or contract period, I/We will be liable to the following penal actions
apart from other penal actions prescribed elsewhere in the tender document.
a. Cancellation of my/our bid/contract (as the case may be)
b. Forfeiture of EMD
c. Punitive action as per tender document
That I/we accept all terms and condition of NIT, including General Terms and Condition and Special/Additional Terms and Condition
as stated there in the tender document as available on the website.
That I/we accept the Integrity Pact as given in the tender document (if applicable).
That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit the mandate form for e-Payment in the
format as prescribed in the document in case, the work is awarded to us.
That I/we do authorize CIL/Subsidiary for seeking information/clarification from my Bankers having reference in this bid.
That I/we will upload original/certified photo/scanned of all the relevant documents as prescribed in the tender document in support
of the information and data furnished by me/us online.
I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. agencies or PSUs. In case We are banned or
delisted this information shall be specifically informed to the tender issuing authority.
That I/We accept all the undertakings as specified elsewhere in the tender document.
That this online agreement will be a part of my bid and if the work is awarded to me/us, this will be a part of our agreement with
CIL/Subsidiary Company.
B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT
COPYRIGHT NOTICE: Copyright©2013, Coal India Limited, India. All rights reserved.
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE
MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE.
You may print and download portions of material from the different areas of the website solely for your own non-commercial use
provided that you agree that you shall not change or delete any copyright or proprietary materials from the site.
You may print and download portions of material from the different areas of the website solely for your own non-commercial use
provided that you agree that you shall not change or delete any copyright or proprietary materials from the site.
www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited / its Subsidiary.
THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE WITH THE USER'S TERMS AND
CONDITIONS DET FORTH BELOW:
PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR REGISTRATION AND USE THE E-
TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL OFTHE TERMS AND CONDITIONS SET FORTH BELOW.
BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS AND CONDITIONS SET FORTH
BELOW:
Bidder Registration, Password and Security:
Upon successful completion of Registration online, User ID and Password will be registered. You can login, only by giving valid User
ID and Password and then signing with your valid Digital Signature Certificate.
The Online registration/enrolment of bidder on the portal should be done in the name of the bidder.
The person whose DSC is attached to the Registered Bidder should be either the bidder himself Or, duly authorized by the Bidder.
User ID and password are strictly personal to each Authorised User and non-transferable. The User shall ensure that its Authorised
Users do not divulge or disclose their user ID or password to third parties. In the event that the Authorised User comes to know
that the User ID/Password has been/ might have been divulged, disclosed or discovered by any third party, user or its authorized
user shall immediately modify the password using "Change Password" option. CIL/subsidiary will have no responsibility or obligation
in this regard.
At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should ensure that the status of DSC is active
on this site. The activation of newly issued DSC may take 24 hrs or more. Hence Bidders who are obtaining new DSC should register
at least 24 hrs before the submission of Bid.
By registering in this portal, you forthwith assume the responsibility for maintaining the confidentiality of the Password and account,
and for all activities that occur under your Password or Account. You also agree to (a). immediately notify by e-mail to Application
Administrator/Nodal officer, of any unauthorized use of your Password or Account or any other breach of security, and (b) ensure
that you log-out from your account at the end of each session. CIL/its Subsidiaries shall not be liable for any loss or damage caused
to you due to your failure to comply with the foregoing.
Registered user can modify or update some of the information in their profile as and when required at their own discretion.
However, some information such as "User ID" are protected against changes by Bidder after enrolment and some other information
such as "Bidder Name" etc. are protected against changes by Bidder after bid submission.
Modification of software:
With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-Tender portal, reserves the right to
modify, add, delete and/or change the contents, classification and presentation of the information on the market place at any time
as it may in its absolute discretion find to be expedient and without giving any notice. It is the users responsibility to refer to the
terms and/or any change or addition to the same while accessing the site.
Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system without any notice to the users.
System Requirements:
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It is the user’s responsibility to comply with the system requirements: hardware, software, Internet connectivity at user premises to
access the e-Tender portal as mentioned in the home page in the link "Resources Required".

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred by them or damages caused to
them arising out of the following:

(a). Incorrect use of the e-Tender System, or;

(b). Internet Connectivity failures in respect of the equipment used by the Users or by the Internet Service Providers, or;

(c). Inability of the Bidder to submit their bid due to any DSC related problems, hardware, software or any other factor which are
personal/ special/local to the Bidder.
Contents of Tender Information:

Tenders shall be published by the authorized Tender Inviting Authorities of the respective Tendering entities of CIL/subsidiary. In
case of any clarifications arising out of the tenders, the users have to contact the respective Tender Inviting Authority.

Bid Submission Acknowledgement:

The User should complete all the processes and steps required for Bid submission. The successful Bid submission can be
ascertained once acknowledgement is given by the system through Bid Submission number i.e. Bid ID, after completion of all the
processes and steps. Coal India Limited is not responsible for incomplete bid submission by users. Users may also note that the
incomplete bids will not be saved by the system and so the same will not be available to the Tender Inviting Authority for
processing.

The acknowledgment is the only confirmation of submission of bid, which the bidder can show as a proof of participating in the
tender. Other than this acknowledgement, no proof will be considered as a confirmation to the submission of a bid. If the bidder
fails to produce this acknowledgement required for verification in case of dispute, his claim for submission of bid may not be
considered.

Upload files:

The bidders have to ensure that the files being uploaded by them are free from all kinds of viruses and contain only the relevant
information as stated by the Tender Inviting Authorities for the particular tender. It is not obligatory on the part of CIL/subsidiary to
read each and every document uploaded by the Bidder. If any bidder/Company has uploaded/attached irrelevant data, bogus or
fabricated certificates towards his qualification requirements to the respective tender then their User account will be liable for
termination permanently or temporarily by CIL/subsidiary without any prior notice.

User Conduct:

You agree that all information, data, text, software, photographs, graphics, messages or other materials ("Content"), whether
publicly posted or privately transmitted, are the sole responsibility of the person from which such Content is originated. This means
that you are entirely responsible for all Content that you upload, post, email or otherwise transmit via the e-Tender portal.
CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does not guarantee the accuracy, integrity
or quality of such Content. Hence under no circumstances, CIL/subsidiary is liable in any manner for any Content, including, but not
limited to, for any errors or omissions in any Content, or for any loss or damage of any kind incurred as a result of the use of any
Content posted, e-mailed or otherwise transmitted via the Site.

Amendments to a tender published:
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender or extend the closing date or amend
the details of tender at any time by publishing corrigendum as applicable.

Special Admonitions for International Use:

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding online content and acceptable
Content. Specifically, you agree to comply with all applicable laws regarding the transmission of technical data to and from India or
the country in which you reside.

Links:

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary has no control over such sites and
resources, you acknowledge and agree that the CIL/Subsidiary is not responsible for the availability of such external sites or
resources, and does not endorse and is not responsible or liable for any Content, advertising, products, or other materials on or
available from such sites or resources.

You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, directly or indirectly, for any damage
or loss caused or alleged to be caused by or in connection with use of or reliance on any such Content, Goods or Services available
on or through any such site or resources.

Miscellaneous:

This Agreement shall all be governed and construed in accordance with the laws of India & applicable to agreements made and to
be performed in India. The e-Tender portal's failure to insist upon or enforce strict performance of any provision of this Agreement
shall not be construed as a waiver of any provision or right. Neither the course of conduct between the parties nor trade practice
shall act to modify any provision of this Agreement. CIL/subsidiary may assign its rights and duties under this Agreement to any
party at any time without notice to you. Any rights not expressly granted herein are reserved.

Governing Law:

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree that the principal civil court of the
place where the registered office of Coal India/Subsidiary Company is situated shall have non-exclusive jurisdiction to entertain any
dispute with Coal India/Subsidiary company. In case of dispute being with a regional Institute of CMPDIL, the principal Civil Court
where the said regional Institute is situated shall be place of suing.

CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or any of the above-mentioned terms
& conditions of e-Tender services agreement.

Modification of terms of Agreement:

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. Changes could be made by us after
the first posting to the Site and you will be deemed to have accepted any change if you continue to access the Site after that time.
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CIL/its Subsidiaries reserves the right to modify, suspend/cancel, or discontinue any or all services/ make modifications and
alterations in any or all of the content, at any time without prior notice.

Policy and Security:

General Policy:

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. CIL/subsidiary does not collect any personal
or business information unless you provide it to us voluntarily when conducting an online enrolment, bid submission etc. or any
other transaction on the Site.

Information Collected:

When you choose to provide personal or business information to us to conduct an online transaction, we use it only for the purpose
of conducting the specific online transaction that you requested. The information is also used for the purpose of vendor searches.
For each online transaction, we require only a minimum amount of personal and business information required to process your
transaction.

When you visit our portal to browse, read pages, or download information, we automatically collect and store only the following
information:

The Internet domain and IP address from which you access our portal;

The date and time you access our portal;

The pages you visit

This information would help us to make our site more useful to visitors and to learn about the number of visitors to our site and the
types of technology our visitors use.

We do not give, share, sell or transfer any personal information to a third party unless required to do so by law. If you do not want
any personal or business information to be collected, please do not submit it to us; however, without this required information we
will be unable to process your online bid submission or any other online transaction. Review, update and correction of any personal
or business information can be done directly on the Site.

Use of Cookies:

When you choose to enter into an online transaction, we use cookies to save the information that you input while progressing
through the transaction. A cookie is a very small amount of data that is sent from our server to your computer’s hard drive. By
enabling this feature, the cookie will remember the data entered by you and next time when you visit this site, the data stored in
the cookie will be available in future.

Security:

The Site has security measures in place to protect against the loss, misuse and alteration of information under our control.

e-Mail/ SMS Notifications:

The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS alerts at various events as per the bidders
preference. There is no manual intervention while sending these pre-defined e-Mail / SMS alerts. All events for which e-Mails / SMS
being sent is also available to users on the Dash Board / the user login of the Bidder. Although all efforts will be made to ensure
timely delivery of e-Mail / SMS, due to dependency in various other external factors, the delivery of e-Mail / SMS may not be
assured and bidders are requested to check the portal on a periodic basis for any such events. Non receipt of e-Mail / SMS cannot
be quoted as a reason for failure of service as this is an added facility being provided to users.
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ANNEXURE-I
PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDITIONALLY BY BIDDER DURING SUBMISSION OF BID
ONLINE: (TO BE ACCEPTED THROUGH GTE)

FORMAT OF “Letter of Bid”
To,

The Tender Inviting Authority
Central Coalfields Limited

Sub. : Letter of Bid for the work * ------------------- " (to be entered by TIA)
Ref. : 1. NIT No.: " " (to be entered by TIA)

2. Tender Id No. :" " (to be entered by TIA)
Dear Sir,

This has reference to above referred bid. I/we have read and examined the conditions of contract, Scope of Work, technical
specifications, BOQ and other documents carefully.

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid conditions and bid
documents as available in the website/e-Procurement portal, in its entirety for the above work and agree to abide by and fulfil all
terms and conditions and specifications as contained in the bid document.

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents as required by the Bidding
documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at any time, penal action as
deemed fit may be taken against me/us for which I/We shall have no claim against CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of Acceptance/Work Order shall constitute
a binding contract between us and Central Coalfields Ltd.

Should this bid be accepted, we agree to furnish Performance Security within stipulated date and commence the work within
stipulated date. In case of our failure to abide by the said provision Central Coalfields Ltd. shall, without prejudice to any other right
or remedy, be at liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest Money and also debar us from
participating in future tenders for a minimum period 12 months” OR to act as specified in the NIT.
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ANNEXURE- 11
PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE
INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS UPLOADED ONLINE IN SUPPORT OF
HIS ELIGIBILITY :( TO BE ACCEPTED THROUGH GTE)

FORMAT OF UNDERTAKING
We solemnly declare that:
1. I/We am/are submitting Bid for the work ........... against Tender id No. (to be entered by TIA) ..cccooiriiiiiiiiinnenn.
Dated........ccucc....... and I/we offer to execute the work in accordance with all the terms, conditions and provisions of the bid.

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification information of this Bid is complete,
correct and true.

3. All copy of documents, credentials and documents submitted along with this Bid are genuine, authentic, true and valid.

4. I/ We hereby authorize department to seek references / clarifications from our Bankers.

5. We hereby undertake that we shall register and obtain license from the competent authority under the contract labour
(Regulation & Abolition Act) as relevant, if

applicable.

6. I/We do not have relationship with any other participating Bidders, directly or through common third parties, that puts us in a
position to have access to information about or influence on the bid of another Bidder.

7. I/We or any of my/our affiliate has/have not participated as consultant in the preparation of the design or technical specification
of the contract that is the subject of the bid.

8. If any information and document submitted is found to be false/ incorrect at any time, department may cancel my/our Bid and
action as deemed fit may be taken against me/us, including termination of the contract, forfeiture of all dues and Debarment of our
firm and all partners of the firm etc from Bidding, as per the tender document.

Note: Tender specific or for a particular category of tender, relevant Clauses may
be added/modified/substituted while framing the standard NIT
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ANNEXURE- III
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER HEAD) REGARDING RELATIVES
AS EMPLOYEES OF COMPANY, ARBITRATION CLAUSE (IN CASE OF PARTNERSHIP FIRM/JV), LOCAL SUPPLIER
STATUS OF THE BIDDER ETC.:
PROFORMA FOR UNDERTAKING

(To be uploaded by the Bidder on his Letter Head during submission of bid online)

1 N ,Proprietor/Partner/Legal  Attorney/Director/  Accredited
Representative of M/S. ......ooovieiiiiiieeeeeeeeenn , solemnly declare that:
1. Myself/Our Partners/Directors don't has/have any relative as employee of Coal India Limited/Subsidiary.

OR

The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited is as follows:

a) Name of the employee

b) Place of posting

c) Department

d) Designation

e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ Son's wife / Daughter / Daughter's
Husband / Brother/ Step-Brother/ Sister / Stet-Sister.

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make necessary payments as required
under law.

Or
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF / EPF authorities, if applicable.
We shall make necessary payments as required under law.
* Delete whichever is not applicable.
3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or PSUs.

Or
T/ We e, have been debarred or banned by the organization named * " for a period of...... year/s, effective
from ....... to.........
** Delete whichever is not applicable.
4We, ..o (Name of Partners of Partnership Firm/Joint Venture), partners of ........c.cccccoveeiiieinens (Name of Partnership

Firm/Joint Venture) hereby consent to abide by the relevant provisions of General Terms and Conditions of CMM/MCEW pertaining
to arbitration.

(Applicable in case of Partnership firm/Joint Venture)
5. We certify that the works/services offered by us against the tender for the work™.........c.ccccevvvrnnnnnne. (Name of work)” against
NIT No/Tender ID. .....ccccevvvreeennnnnnn. Dated.................. , meet the minimum local content requirement and has local content:
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e......... % (indicating the percentage of local content)
* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.......... % (indicating the percentage of local
content)
*Delete whichever is not applicable.
Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along with this Undertaking, a
certificate (with UDIN) from the statutory auditor or cost auditor of the company (in case of companies) or from a practicing cost
accountant or practicing chartered account (in respect of suppliers other than companies) giving the percentage of local content.

6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended from time to time of Ministry of
Finance, Dept of Expenditure, Public Procurement Division with respect to restrictions on procurement of goods, services or works
from a Bidder of a country which shares a land border with India and on sub-contracting to contractors from such countries - I/we
have read the

Clause regarding restrictions on procurement from a Bidder of a country which shares a land border with India and on sub-
contracting to contractors from such countries; I/we certify that I am/ we are not from such a country or, if from such a country,
has/have been registered with the Competent Authority and will not subcontract any work to a contractor from such countries
unless such contractor is registered with the Competent Authority. I hereby certify that I/we fulfil all requirements in this regard and
I am/ we are eligible to be considered.

Note: Where applicable, evidence of Competent Authority shall be attached along

with this Undertaking.

7. **I/We have not been debarred by any procuring entity for violation of Preference to Make in India (as applicable) vide Order
No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended from time to time.

OR
**1 [/ We ... have been debarred by......(name of procuring entity) for violation of Preference to Make in India vide Order No. P-
45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended from time to time for a period of............ year/s,

effective from .......... to.....

**Delete whichever is not applicable.

Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make in India vide Order No. P-
45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended from time to time shall not be eligible for
preference under this Order for procurement by any other procuring entity for the duration of debarment.

8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document.
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9. *I/we do not have any previous transgression of CIPP in last three years with any entity in any country.

Or
*I / We have been debarred by.................. (name of procuring entity) for violation of Code of Integrity for Public Procurement
(CIPP), for a period of.........cc.ccuu.e year/s, effective from .................. L0 JE TR
*Delete whichever is not applicable
10. If any information and document submitted is found to be false/ incorrect at any time, department may cancel my/our Bid and
action as deemed fit may be taken against me/us, including termination of the contract, forfeiture of all dues and Debarment of our
firm and all partners of the firm etc from Bidding, as per the tender document.
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ANNEXURE-IV
PROFORMA FOR EXECUTION OF AGREEMENT.
(Specimen to be vetted by Legal Department))

STAMP PAPER
(of appropriate value as per Stamp Act)
This agreement is made on .................. day of ...ccoceeen. between ( Name of Company ) having its registered office at

...................................................... (hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to the subject or
context, include its successors and assignees) of the one part and ( Name of the Contractor ) carrying on business as a (
partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and style ..........ccocoeveiieiii e, (hereinafter called the
‘said Contractor’ which expression shall, unless the context requires otherwise include them and their respective heirs, executors,
administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the Work of ™...........cccooioiieie e e " and whereas the said
Contractor/ Firm submitted tender for the said work and deposited a sum of Rs....................... as Earnest Money and whereas the
tender of the said contract has been accepted by the Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively assigned to them in the tender papers
hereinafter referred to.

2) The following documents which are annexed to this agreement should be deemed to form and be read and construed as part of
this agreement viz.

i) Annexure-A  Tender Notice (Page .. to ..)

ii) Schedule —-A General Terms & Conditions, Special Conditions and

General Technical Specification (Page .... to ...) and
Safety Code.
ii) Schedule-B The probable Quantities and Amount (Page ... to ...)
iv) Schedule-C  Negotiation letters —
iv) Schedule-D  Letter of Acceptance/Work Order (Page .. to ..)
v) Schedule-E Drawings (Page .. to ..)

3) In consideration for the payment of the sum of Rs............... ( W/O Value; both in words and figures ) or such other sum as may
be arrived at under the clause of the specification relating to Payment by items measurements at unit prices by the Company, the
said Contractor shall, subject to the terms & condition contained herein execute and complete the work as described and to the
extent of probable quantities as indicated in Schedule B with such variations by way of alteration, addition to or reduction from the
said works.

4) The company has received a sum of Rs............ towards Performance Security Deposit (1% part of Security Deposit) in the form
of B.G./NEFT/RTGS other form (details to be furnished) .

5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A Bills as Retention Money
(2"part of security deposit ) to make the total Security as 10%(ten percent) of contract value, as per the terms & condition of the
tender/ contract.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above written

1 Partner. Signature

2 Partner Signature

On behalf of M/S.......coooveiiieeeeeeeiis

The Contractor, as one of the constituted attorney,
In the presence of —

1. Name Signature

Address :
Occupation :

Signed by Sri .......... on behalf of Signature
( Name of Company) in presence of -

Name : Signature
Address: .
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ANNEXURE-V
WORK ORDER
(Specimen Form Contents)

.................................... COALFIELDS LTD
(A subsidiary of Coal India Limited)

Office of the ...cceevviiii e,
AArESS. . vvveiiieiieiieie e
Ref. NO:...oooeeeeeceece e, Date
To
M/S tirtiiiiiie
Dear Sir,
Sub : Work Order for ........ccocvvevevvniennieeninnns
Ref. i) Your offer opened on........... in response to Quotation/Bid Notice

NO..coee e

ii) Your Negotiation letter No............cccevvrvenennnn (if any).

i) LOANO. ..o (if any)

Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-mentioned work and were opened
(o] TRV in the presence of intending Quotationer/Bidders or their representatives and you had submitted a Quotation/Bid in
response to the aforesaid Quotation/Bid Notice as per the terms and conditions stipulated for submission of Quotation/Bid which
shall form part of this Work Order.

The management Of ......cccccvviiiiiiiiinieeeeeeeeeenieens Coalfields Ltd. having decided to award the work in your favour, the work is
awarded to you for a period of .............. days/ months at a cost of Rs...................... .

Work Description: Name of Work with location.

Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work and notice.

The above work is awarded to you on the following terms and conditions:-

a) The date of start of work shall be 10t day of issue of letter of acceptance/work order.

b) Security Deposit:

Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of LOA/work order. You have already
deposited a sum of Rs......... as earnest money, which shall be converted into performance security and as such, the balance amount
of Rs.......... is to be deposited in shape of BG/NEFT/RTGS/other forms in favour of .......... Coalfields Ltd on any Scheduled

Commercial Bank payable at its Branch at...........c..ccooiiiiiiciieeea

Retention Money will be deducted at 5% from your running bills. Total of performance security and Retention Money should not
exceed 10% of awarded value/revised completion value.

The performance security deposit shall be refunded after successful completion of the work and issue of Defect Liability Certificate
(taking over certificate with a list of defects.)

The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No-defect’ Certificate and payment of final bill.

However, for building or other similar nature of works, where defects such as leakages in roof and dampness in walls can be
noticed, the retention money shall be refunded after 6(six) months or at the end of one full monsoon period, whichever is later.

However, for maintenance works, where work is of such nature that there is no question of defect, the retention money will be
refunded after completion of work along with refund of performance security. The security deposit shall bear no interest.

c) Payment of Bills

Monthly running account bills shall be paid based on measurement of work recorded by the official authorized by the department for
this purpose.

Note: Further statutory deductions as per norms shall be effected.

d) Statutory Obligations - on Contractor's Account
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1.
2.

3.

The contractor shall maintain all records as per the provision made in various statutes including contract/labour regulation and
abolition act and pay minimum wages to the labourer engaged by him as per minimum wages act or such other legislation or award
of the minimum wage fixed by the respective state govt. or central govt. as may be in force.

The company does not undertake any responsibility for supply of any material and tools and plants. The contractor shall arrange all
material, tools and plants and labour required for the work.

e) Penal Clauses/ Recovery of Damages.

The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day of handing over of the site
whichever is earlier. The work shall be completed within........ months/days as specified in quotation/bid notice.

In case of failure to complete the work on or before the scheduled date of completion, compensation shall be payable @ 0.5% of
contract price/revised contract price whichever is less per week of delay. The total value of such compensation shall not exceed
10% of awarded value/revised completion value whichever is lower.

In case of failure to start the work within 10 days of issue of LOA/work order, the company shall be at liberty by giving 10 days
notice in writing to start the work, failing which to forfeit the earnest money deposited by you and to rescind the LOA/work order.
Additionally you will be debarred from participating in future tenders for period of 1(one) year.

f) Change in Scope/ Nature of Work During Progress of Work

In case of any change/deviation in quantity and items of the work during its progress, the contractor is to inform the management
immediately and act as per the direction of the management.

g) Termination/ Cessation of Work with Notice

The management reserves the right to terminate the contract under the following specific conditions/ circumstances:
Unsatisfactory performance of the contracted work
Involvement in action causing breach of peace and discipline within the company/area premises.
Failure to comply with the general terms and conditions of MCEW which is integral part of the work order.
Moral turpitude
Violation of the provisions under various laws and awards in force from time to time as are applicable to the work
Any action on the part of the contractor which in the opinion of the management is detrimental to the interest of the company.

h) Payment of Government Dues Connected with the Work

The contractor is required to make timely payment of government dues which he is under legal obligation to pay to state
government or any other legal authority every month.

i) Contractor's Representation at Site.

The contractor shall depute himself /his agent/ representative at the work site during the period of contract. Intimation in this
regard be submitted to the department. The contractor/agent/representative shall receive instruction from the department.

In addition to all the above terms and conditions, the award shall be guided by standard General Terms and Conditions as per
provision of MCEW (as enclosed) that are integral part of the work order-cum-agreement.

The work order is being issued to you in duplicate. Please return the duplicate copy duly signed on all pages, as a token of your
acceptance which shall be treated as an agreement between you and company.

Yours faithfully,
Designation

NOTES :

Draft Work Order is only a specimen form content.

Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may be inserted according to the requirement
in a particular case.

This draft is applicable for works where agreement is not likely to be executed.

4. For works where separate agreement shall be executed this draft may be considered as broad guidelines with suitable modifications

/ adjustment.
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ANNEXURE- VI
Code of Integrity for Public Procurement (CIPP):

1. Introduction

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the officials of Procuring Entities
involved in procurement and the bidders/ contractors must abide by the following Code of Integrity for Public Procurement (CIPP).
All Procuring Officials shall give an undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP while
processing PR in SAP ERP. The undertaking shall be put in format of PR itself in ERP. However, if estimate is processed outside ERP
then separate undertaking in this regards shall be given by all procuring officials. The bidders/ contractors should be asked to sign
a declaration about abiding by a Code of Integrity for Public Procurement (including sub-contractors engaged by them) during
submission of bid, with a warning that, in case of any transgression of this code, it would be liable for punitive actions such as
cancellation of contracts, banning and blacklisting or action in Competition Commission of India, and so on.

2. Code of Integrity for Public Procurement

Procuring authorities as well as bidders, contractors and consultants should observe the highest standard of ethics and should not
indulge in the following prohibited practices, either directly or indirectly, at any stage during the procurement process or during
execution of resultant contracts:

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any material benefit, in exchange for an
unfair advantage in the procurement process or to otherwise influence the procurement process or contract execution;

i) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead so that financial or other
benefits may be obtained or an obligation avoided. This includes making false declaration or providing false information for
participation in a tender process or to secure a contract or in execution of the contract;

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any other practice coming under the
purview of The Competition Act, 2002, between two or more bidders, with or without the knowledge of the procuring entity, that
may impair the transparency, fairness and the progress of the procurement process or to establish bid prices at artificial, non-
competitive levels;

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence their participation in the procurement
process or affect the execution of a contract;

v) “Conflict of interest”: A Bidder may be considered to have a Conflict of Interest with one or more parties in this bidding process, if:

a) they have controlling partner(s) in common; or

b) they receive or have received any direct or indirect subsidy/financial stake from any of them; or

c) they have the same legal representative/agent for purposes of this bid; or

d) they have relationship with each other, directly or through common third parties, that puts them in a position to have access to
information about or influence on the bid of another Bidder; or

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the design or technical specification of the contract
that is the subject of the bid; or

f) in case of a holding company having more than one Subsidiary/Sister Concern having common business ownership/management
only one of them can bid. Bidders must proactively declare such sister/common business/management in same/similar line of
Business;

The penal provision in this regard shall be as per CIPP

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into allegations of one or more of the above
mentioned prohibited practices either by deliberately destroying, falsifying, altering; or by concealing of evidence material to the
investigation; or by making false statements to investigators and/ or by threatening, harassing or intimidating any party to prevent
it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation; or by impeding the
procuring entity’s rights of audit or access to information;

3. Obligations for Proactive Disclosures

i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of Integrity for Public Procurement
to suo-moto proactively declares any conflicts of interest (coming under the definition mentioned above — pre-existing or as and as
soon as these arise at any stage) in any procurement process or execution of contract. Failure to do so would amount to violation of
this code of integrity; and

i) Any bidder must declare, whether asked or not in a bid document, any previous transgressions of such a code of integrity with
any entity in any country during the last three years or of being debarred by any other procuring entity. Failure to do so would
amount to violation of this code of integrity.

iii) To encourage voluntary disclosures, such declarations would not mean automatic disqualification for the bidder making
such declarations. The declared conflict of interest may be evaluated and mitigation steps, if possible, may be taken by the
procuring entity. Similarly voluntary reporting of previous transgressions of Code of Integrity elsewhere may be evaluated and
barring cases of various grades of debarment, an alert watch may be kept on the bidder’s actions in the tender and subsequent
contract.

4, Punitive Provisions

Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as per the bid documents or
contract, if the procuring entity comes to a conclusion that a (prospective) bidder/ contractor directly or through an agent, has
violated this code of integrity in competing for the contract or in executing a contract, the procuring entity may take appropriate
measures including one or more of the following:

i) If his bids are under consideration in any procurement

a) Forfeiture or encashment of bid security;
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b)
0)

calling off of any pre-contract negotiations; and
rejection and exclusion of the bidder from the procurement process

ii) If a contract has already been awarded

a)
b)
o)

iii)
a)

b)

o)

Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring entity;

Forfeiture or encashment of any other security or bond relating to the procurement;

Recovery of payments including advance payments, if any, made by the procuring entity along with interest thereon at the
prevailing rate;

Provisions in addition to above:

banning/ debarment of the bidder from participation in future procurements of the procuring entity for a period not less than one
year;

In case of anti-competitive practices, information for further processing may be filed under a signature of concerned Director of
CIL/Subsidiary, with the Competition Commission of India.

Initiation of suitable disciplinary or criminal proceedings against any individual or staff found responsible.
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ANNEXURE-VII

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED @5% FROM
RUNNING BILL
IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY PAYING THE
RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM RUNNING BILL

Dated......ccccceneriiiin between .......ccocceeie. (Name of the ............... )
AN Lo (Name of the contractor)
WHEREAS
.............. (Name and address of the Contractor) (herein after called “the Contractor”) has entered into a contract
dated.......... (herein after called the said contract) with ............ (name of the Company) (hereinafter called “the Company”) to
execute ............. (name of the contract and brief description of work) on the terms and conditions contained in the said contract.
It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank for a sum of Rs.............. as
security for release of equivalent amount of Retention Money/Bid Security as per terms and conditions of the said contract.
We......... (name of the Bank) having its branch/Office at............. have, at the request of the Contractor, agreed to furnish
this bank Guarantee by way of Bid Security.
NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, unconditionally and irrevocably, guarantees and

affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the contractor shall in any
way fail to observe or perform the terms and conditions of the said contract or shall commit any breach of its obligation there
under, the Bank shall on its mere first written demand, and without any objection, demur and without any reference to the
contractor, pay to the company the said sum of ............... or such portion as shall then remain due with interest without requiring
the Company to have recourse to any legal remedy that may be available to it to compel the Bank to pay the sum, or failing on the
company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the Company and as regards the amount

payable by the Bank under this guarantee. The Bank shall not be entitled to withhold payment on the ground that the Contractor
has disputed its liability to pay or has disputed the quantum of the amount or that any arbitration proceeding or legal proceeding is
pending between the Company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in force and effect
till the period that will be taken for the performance of the said Contract which is likely to be ............ day of ............ but if the
period of Contract is extended either pursuant to the provisions in the said Contract or by mutual agreement between the contractor
and the company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the said sum of
RS...ccvvennn. or such lesser amount of the said sum of Rs................... as may be due to the company and as the company may
demand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum of Rs........... and interest are
fully satisfied and the Company certifies that the Contract has been fully carried out by the Contractor and he has discharged the

guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty without consent of the Bank and
without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said contract or to extend
time for performance of the said contract from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Company against the contractor and to forebear to enforce any of the terms & conditions relating to the said
Contract and the Bank shall not be relieved from its liability by reason of such failure or extension being granted to the Contractor
or to any forbearance, act or omissions on the part of the company or any indulgence by the Company to the Contractor or any
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other matter or thing whatsoever which under the law relating to sureties would but for this provision have the effect or relieving or

discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended by the Bank
beyond the period specified above the Bank shall pay to the company the said sum of Rs.............. or such lesser sum as may then

be deemed to the Company and as the Company may require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to Rs........... The
Guarantee shall remain in force till the day ......... K of ...... Frens and unless the Guarantee is renewed or claim is preferred
against the Bank on or before the said date all rights of the Company under this Guarantee shall cease and the Bank shall be
relieved and discharged from all liabilities hereunder except as provided in the preceding Clause.

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond the defect liability period
whichever is more. Defect liability period shall be derived based on provisions of contract.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax addressed to the bank

branch/operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect payment thereof forthwith.

This Guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.
The Bank has under it is constitution power to give this guarantee and Shri .................. who has signed it on behalf of the Bank has
authority to do so.
Signed and sealed this........... day of......cceenin. at......o....

SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)
(Name)
(Designation)
(Code number)
(address)
“The Bank Guarantee as referred above shall be operative at our branch at........ payable at.........c..cccoveeiieeinns
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address of the specified
town/city)”
NOTE:- The department shall ensure extension of guarantee period in case of extension of time.

ANNEXURE-VIII

PROFORMA OF BANK GURANTEE FOR PERFORMANCE
SECURITY

Re: Bank Guarantee in respect of Contract NO.........cccoceoeiirenene ,Dated................ Between ................. (Name of the company)
aNd ..o (Name of the Contractor)

.............. (Name and address of the Contractor) (herein after called “the Contractor”) has entered into a contract made as
per letter of acceptance.................... dated......... (herein after called the said contract) with ............ (name of the Company)
(hereinafter called “the Company”) to execute ............. (name of the contract and brief description of work) on the terms and
conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Performance Security in the shape of Bank Guarantee from a
Schedule bank for a sum of Rs.............. as security for due compliance and performance of the terms and conditions of the said
contract.
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We......... (name of the Bank) having its branch/Office at............. have, at the request of the Contractor, agreed to furnish
this bank Guarantee by way of performance Security.
NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, unconditionally and irrevocably, guarantees and
affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that if the contractor shall in any
way fail to observe or perform the terms and conditions of the said contract or shall commit any breach of its obligation there
under, the Bank shall on its mere first written demand, and without any objection, demur and without any reference to the
contractor, pay to the company the said sum of ............... or such portion as shall then remain due with interest without requiring
the Company to have recourse to any legal remedy that may be available to it to compel the Bank to pay the sum, or failing on the
company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the company and as regards the amount
payable by the Bank under this Guarantee. The Bank shall not be entitled to withhold payment on the ground that the Contractor
has disputed its liability to pay or has disputed the quantum of the amount or that any arbitration proceeding or legal proceeding is
pending between the company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and shall remain in force and effect
till the period that will be taken for the performance of the said Contract which is likely to be ............. day of ............. but if the
period of Contract is extended either pursuant to the provisions in the said contract or by mutual agreement between the contractor
and the company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the said sum of
................. or such lesser amount of the said sum of ............... as may be due to the company and as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum of .................. and interest
are fully satisfied and the Company certifies that the Contract has been fully carried out by the Contractor and discharged the
guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty without consent of the Bank and
without affecting in any way the obligations hereunder to vary any of the terms and conditions of the said contract or to extend
time for performance of the said contract from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Company against the contractor and to forebear to enforce any of the terms and conditions relating to the said
Contract and the Bank shall not be relieved from its liability by reason of such failure or extension being granted to the Contractor
or to any forbearance, act or omissions on the part of the company or any indulgence by the Company to the Contractor or any
other matter or thing whatsoever which under the law relating to sureties would but for this provision have the effect or relieving or
discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is not extended by the Bank
beyond the period specified above, the Bank shall pay to the company the said sum of ............... or such lesser sum as may then be
deemed to the Company and as the Company may require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is restricted to Rs.................. The
guarantee shall remain in force till the day ...... ¥ of ...... Fies and unless the guarantee is renewed or claim is preferred
against the bank on or before the said date all rights of the Company under this guarantee shall cease and the Bank shall be
relieved and discharged from all liabilities hereunder except as provided in the preceding Clause.

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of completion whichever is more.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax addressed to the bank
branch/operative branch, which shall be deemed to be a sufficient demand notice. Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

The Bank has under its constitution power to give this Guarantee and Sri.........c..cccceen... who has signed it on behalf of the

Bank has authority to do so.

Signed and sealed this........... day of.......ccoene.. ateoene
SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)
(Name)

(Designation)

(Code number)

(address)
“The Bank Guarantee as referred above shall be operative at our branch at........ payable at...........cccoceieiiienns

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch with address of the specified
town/city)”
NOTE:- The department shall ensure extension of guarantee period in case of extension of time.
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ANNEXURE-IX

PROFORMA OF BANK GUARANTEE FOR
MOBILISATION/ LUMP-SUM ADVANCE.

M/s. Coal India Limited
10, Netaji Subhas Road,, Calcutta
Or

(Name of the Subsidiary Company with address).

Dear Sir,

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at .........c..ccccecece... (hereinafter called “the
Company” which expression shall unless repugnant to the subject or context includes its successors and assigns) having agreed
under the terms and conditions of the Contract No............ dated............. Entered into between Coal India Limited/Subsidiary
Company and M/s having its Registered Office at .........cccceen.n. (hereinafter called “the Contractor” to make mobilisation
advance/lump-sum advance to the tune of Rs............ subject to submission of the Bank Guarantee for equal amount from any
Nationalised/ Schedule Bank , We ............ Bank (hereinafter referred to as the said Bank) hiving it is Registered Office at
....................... do hereby undertake and agree to pay the Company to the extent of Rs................ on demand stating that the
amount claimed by the Company is due and payable by the contractor for the reasons of non-refund and or non-recovery of the
amount with interest thereon and to unconditionally pay the amount claimed by the company on such demand without any demur

to the extent aforesaid.

2. We, e Bank agree that the Company shall be the sole judge as to whether the said Contractor has failed/neglected in
refunding the amount advanced by the Company and/or extent of loss and damages caused to or suffered by the Company on
account of the amount advanced not being recovered in full and non-utilisation of the said advanced amount or part thereof for the
purpose of performance of the contract and interest payable thereon and the decision of the company in this behalf shall be final

and binding on us.

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force and effect upto ............... and any

claim received after the said date shall in no case bind the Bank.

4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee or indemnity
from time to time vary any of the terms and conditions of the said contract or to extend the time of performance by the said
contractor or to postpone any time and from time to time any of the powers exercisable by it against the said contractor and either
to enforce or to forbear from enforcing any of the terms and conditions governing the said contract or securities available to the

company and the said Bank shall not be released from its liability under these presents.

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee is restricted to Rs.............. and this
Guarantee shall come into force from the date hereof and shall remain in full force and effect till ..................... unless the written
demand or claim under this Guarantee is made by the Company with us on or before ................... all rights of the Company under

this Guarantee shall cease to have any effect and we shall be relieved and discharged our liabilities hereunder.
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6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the previous consent of the
company in writing and agree that any change in the constitution of the said contractor or the said Bank shall not discharge our
liability hereunder.

7. This guarantee issued by Sri.............. who is authorized by the Bank.

Under jurisdiction of .........ccocvioiieiiennnenns court only.
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ANNEXURE-X
SAMPLE GUARANTEE BOND

This agreement made this..................... day of ..oooevicieiee two thousand .................. between M/s.........cccceeeviiiieennn.
(hereinafter called the Guarantor of the one part ) and the other .............. Ltd. (Name of the Subsidiary the other part).

Whereas this agreement is supplementary the contract (hereinafter called the contract) dated................ made between the
Guarantor of the one part and subsidiary the other part, whereby the contractor, inter alia, undertook to render the buildings and
structures in the said contract recited, completely................... (termite proof / leak proof etc.).

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will remain ............... (termite proof
/ leak proof etc.) for ............... years to be reckoned from the date after the maintenance period / completion period prescribed in
the contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that matter, shall replace at his risk and
cost such wooden members as may be damaged by termites, and in case of any other defect being found he shall render the
building termite proof at his cost to the satisfaction of the Engineer In charge, and shall commence the works of such rectification
within 7(seven)days from the date of issuing notice from the Engineer In charge calling upon him to rectify the defects, failing
which the work shall be got done by the department by some other contractor at the Guarantor’s cost and risk, and in the latter
case the decision of the Engineer In-charge as to the cost recoverable from the Guarantor shall be final and binding.

That if the Guarantor fails to execute the ................ (anti-termite treatment / leak proof treatment etc.) or commits
breaches hereunder then the Guarantor will indemnify principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the Guarantor in performance and observance of
this supplemental agreement. As to the amount of loss and / or damage and / or cost incurred by the subsidiary, the decision of the
Engineer-in-charge will be final and binding on the parties.

In witness whereof these presents have been executed by the obligator .................... and by ....ccoeeeninn. for and on
behalf of the .......ccccceeene. Ltd. (Subsidiary) on the day, month and year first above written.

Signed, sealed and delivered by Obligator in the presence of —
1)
2)
Signed for and on behalf of the subsidiary by ...................... In the presence of —
1)
2)
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ANNEXURE-XI
PROFORMA OF
INDENTURE FOR SECURED ADVANCE OR CREDIT

THIS INDENTURE made this day of .............. between.............. (hereinafter called the contractor) which expression shall where the
Context as admits or implies be deemed to include his executor / administrators and assign of the one part and
................... Coalfields, having its registered office at................ (hereinafter called the Engineer) which expression shall where the
context so admits or implies be deemed to include its successors and assign of the other part.

Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed to
CONSEIUCE. ...ovveii it

And whereas the Contractor has applied to the Engineer that he may be or be given credited for materials brought by him to the
site of the work subject to the said agreement for use in construction of the work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of
RSt (RUpees ......ccccvveevennnn, only) paid to the contractor by the Engineer. The receipt where the Contractor
hereby acknowledges and of such advance or credited (if any) as may be made to him as aforesaid the Contractor hereby
covenants and agrees with the Engineer and declares as follows:-

That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be employed by the Constructor in or
toward the execution of he said works and for no other purpose whatsoever.

That the material for which the advance or credit is given are offered to and accepted by the Engineer as security and are
absolutely the Contractor’s own property and free from encumbrances of any kind the Contractor will not make any application for
or receives further advance or credit on the security or material which are not absolutely his own property and free from
encumbrances of any kind and the Contractor shall indemnify the Engineer against any claims to any material in respect of which
advance or credit has been made to him as aforesaid.

That the said material and all other material on the security of which any further advance or advances or credit may be given as
aforesaid ( hereinafter called the said materials) shall be used by the Contractor solely in the execution of the said works in
accordance with the direction of the Engineer and in terms of said agreement.

That the Contractor shall make at his own cost all necessary and adequate arrangement for the proper safe custody and protection
against all risks of the said material and that until used in the construction as aforesaid the material shall remain at the site of the
said works in Contractor’s custody and on his responsibility and shall at all times be open to inspection by the Engineer. In the
events of the materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in greater degree than in
due to reasonable use and wear thereof the Contractor will replace the same with other materials of like quality of repair and make
good the same as required by the Engineer.

The said material shall not on any account be removed from the site of work expect with the written permission of the Engineer.

That the advance shall be repayable in full when or before Contractor receives payment from the Engineer of the price payable to
him for the said work under the term and provisions of the said agreement. Provided that if any intermediate payments are made to
the Contractor on account of work done then on the occasion of each payment the Engineer will be at liberty to make a recovery
from the Contractor’s bill from such payments by deducting there from the value of the said materials than actually used in the
contraction and in respect of which recovery has not been made previously. The value of this purpose being determined in respect
of each description of materials at the rates at which the amounts of the advance as made under these presents was calculated.

That the Contractor shall at any time make at any default in the performance of observance in respect of any of the terms and
provisions of he said agreement or of that provisions the total amount of the advance or advances that may still be owing to the
Engineer, shall immediately on the happening of such default be repayable by the Contractor to the Engineer together with interest
thereon at 12% p.a. from the date of respective dated to such advance or advances to the date of payment and with all costs.
Damages and expenses incurred by the Engineer in or for recovery hereof or the Contractor hereby covenants and agrees with the
Engineer to repay and pay the same respective to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Engineer of all sums advances or credit as
aforesaid and all costs. Charges, damages and expenses payable under these presents PROVIDED ALWAYS it is hereby agreed and
declared that notwithstanding anything in the said agreement and without prejudice to the powers contained therein if and
wherever the covenant for payment and repayment herein before contained shall be become enforceable and the money owing
shall not be paid in accordance therewith. The Engineer may at any time thereafter adopt all or any of the following courses he may
deem best:-

Seize the utilize the said material or any part thereof in the completion of the said works in accordance with the provision in that
behalf contained in the said agreement debating the Contractor with the actual cost of effecting such completion and the amount
due in respect of advance or credit under these presents and crediting the Contractor with value of work done as if he has carried it
out in accordance with the said agreement and the rates thereby provided if the balance is against the Contractor is to pay the
same to the Engineer on demand.
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10.

Remove and sell by public action the seized materials or any part thereof and out of the money arising from the sale repay the
Engineer under these presents and pay over the surplus ( if any) to the Contractor.

Deduct all or any part of the moneys owing from any sums due to the contractor under said agreement.

Expect in the event of such default on the part of contractor as aforesaid, interest or the said advance shall not be payable.

That in the event of conflict between the provisions of these presents and the said agreements, the provision of these presents shall
prevail and in the event of any dispute or difference arising over the construction or effect of these presents, the settlement of
which has not been hereinbefore expressly provided for the same shall so far as is lawful be subject to jurisdiction of Delhi courts

only.

IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands and seals the day year first
above written.

Signed, Sealed and delivered by

Contractor The Engineers.
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ANNEXURE-XII
MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT.

1. Name of the Bidder et e e — e e e e e e e e e e e e a—eeea—— e e e a—eeeabeesaatbes e aaraes

B o (o [ £ TS0 o g TS = T [ [ RN

3. Particulars of Bank:

Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code
MICR No.

(Digital Code number appearing on the MICR Band of the cheque supplied by the Bank. Please attach Xerox copy of a
cheque of your Bank for ensuring accuracy of the Bank Name, Branch Name and Code Number.

RTGSCODE | | -t rrrr
Account Type Savings Current Cash Credit

Account Number(as appearing in the
Cheque Book.

4. Date from which the mandate should be effective.

I hereby declare that the particulars given above are correct and complete. If any transaction is delayed or not effected for
reasons of incomplete or incorrect information. I shall not hold Company responsible. I also undertake to advise any change in the
particulars of my account to facilitate updation of records for purpose of credit of amount through SBI Net / RTGS transfer. I agree
to discharge responsibility expected of me as a participant under the scheme. Any bank charges levied by the bank for such e-
transfer shall be borne by us.

Place:

Date:
Signature of the Party / Authorised Signatory

Certified that particulars furnished above are correct as per our records.

Banker’s Stamp
Date

Signature of the Authorised official from the Bank

82



