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NIT No: GM(H)/EnM/Tender/25-26/53 Date: 25/10/2025

STANDARD TENDER DOCUMENT FOR ESTIMATED COST PUT TO TENDER OF LESS THAN Rs 50
LAKHS(Applicable for Estimated Value of Work Below % 50.00 Lakhs and Safety and Production Related
Works)

IGICEA a1 Notice Inviting Tender

1. Tenders are invited on-line under Two Part System on the website
https:/coalindiatenders.nic.in from the eligible bidders having Digital Signature
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority
(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate
of CCA, for the following work:

2.
Estimated Cost of | Earnest Period of
Description of work Location Work (Including Money Completio
GST)
In Rs. n (In Days
(In Rs.) ( ) (In Days)

Day to day maintenance of
existing 6 inch dia pipeline with
pump  shifting/pipe  shifting | Parej East Rs.720399.00 | 9100.00 365 Days
from main quarry to Parej filter oCP
plant for the period of one year
of PEOCP under Hazaribag Area.
(i) For Site visit of location of work, the prospective bidder(s) may contact PE(E&M)

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s)

SO(E&M)/Hazaribagh Area Varun Kumar, Sr. Manager (E&M | 8987785045




Time Schedule of Tender:

:‘t Particulars Date Time

a. | Tender e-Publication date 25/10/2025 18:00 Hr

b. | Document download start date 26/10/2025 11:00 Hr

c. | Document download end date 05/11/2025 11:00 Hr

d. | Bid Submission start date 26/10/2025 11:00 Hr

e. | Bid submission end date 05/11/2025 11:00 Hr

f. | Start date for seeking Clarification on- 26/10/2025 11:00 Hr
line

g. | Last date for seeking Clarification on- 29/10/2025 11:00 Hr
line

h. | Date of Pre-bid meeting (if any)

i. | Technical Bid (Cover I) opening date 06/11/2025 11:00 Hr

j. | Price Bid (Cover Il) opening date 12/11/2025 11:00 Hr

Note: The auto extension of submission of bid shall be applicable as per details mentioned
in clause No.14 of NIT.



4. Earnest Money Deposit (EMD):

The bidder will have to make the payment of EMD through ONLINE mode only.

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING
from designated Bank(s) or through NEFI/RTGS from any scheduled Bank(s).

NET-BANKING: In case of payment through net-banking the money will be immediately
transferred to CIL/ Subsidiary’s designated Account.

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the
bidder will have to make payment as per the Challan(s) generated by system on e-
Procurement portal. The payment of EMD through NEFT/RTGS mode should be made
well ahead of time to ensure that the EMD amount is transferred to CIL/ Subsidiary
account before submission of bid.

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is
successfully received in CIL/ Subsidiary’s designated account and the information
flows from Bank to e-Procurement system.

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date
and time of bid submission but not received by CIL/ Subsidiary within the specified

period due to any reason(s) whatsoever then the bid will not be accepted. However,
the EMD will be refunded back to the bidder.

5. Pre-bid Meeting:

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority,
on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting
is to clarify the issues and to answer the questions on any matter that may be raised at that
stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of
bidder and it shall be presumed that the bidder does not require any clarification. The
management shall circulate proceedings of the pre-bid meeting, if held.

6. Clarification of Bid:




The bidder may seek clarification on-line within the specified period. However, the
management will clarify as far as possible to the relevant queries.

7. User Portal Agreement:

The bidders have to accept the on-line user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT and tender document, undertakings
and the e-Procurement system through https://coalindiatenders.nic.in in order to become

an eligible bidder. This will be a part of the agreement.

8. Eligible Bidders:

The invitation for bid is open to all bidders including an individual, proprietorship firm,
partnership firm, company, any legal entity having eligibility to participate as per eligibility
criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC)
issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of
India and which can be traced up to the chain of trust to the Root Certificate of CCA. Joint
Venture is not allowed to participate in the tender.

Note: The registration should be in the name of bidder, whereas DSC holder may be either bidder
himself or his duly authorized person. The bidder is one whose name will appear as bidder in the e-
Procurement Portal. Joint Venture is not allowed to participate in the tender.

9. Eligibility Criteria:

A. Work Experience:

The Intending bidder must have in its name or proportionate share as a member of Joint
Venture/Partnership firm experience of having successfully completed similar work
during last 7(seven) years ending last day of month previous to the one in which bid
applications are invited (i.e. eligibility period) should be any of the following;: -

Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost put to tender.

Or
Two similar completed works each costing not less than the amount equal to 50% of the
estimated cost put to tender.

Or
One similar completed work costing not less than the amount equal to 80% of the estimated
cost put to tender.

Experience for those works only shall be considered for evaluation purposes, which match
eligibility requirement stipulated above, on or before the last day of month previous to one
in which tender has been invited (publication date of NIT). The experience of
incomplete/ ongoing works as on last date of eligibility period will not be considered for
evaluation. If the referred work includes construction as well as maintenance and/ or



operation after construction, the experience of such work may be considered as “acceptable’
if the construction part is completed as on the last date of ‘eligibility period’, even if
maintenance work is ongoing, and the certificate issued clearly stipulates the same.

In all the above cases, while considering the value of completed works, the full value of
completed work be considered whether or not the date of commencement is within the said
7(seven) years period. The date of completion of work should be during last 7(seven) years
ending last day of month previous to the one in which bid applications are invited.

Cost of previous completed works shall be given a simple weightage of 7% per year to
bring them at current price level, while evaluating the qualification requirement of the
bidder. Such weightage shall be considered after end date of completion. Updating will be
considered for full or part of the year (total no. of days / 365) i.e. considering 365 days in a
year, till the last day of month previous to one in which bid has been invited.

Note: Till the time of changes in the e-procurement portal regarding weightage from 5% to
7% is configured in the portal, the 5% weightage shall be considered for work experience
for floating of tender.

The definition of similar work shall be as follows:
6 Inch dia Pipe line work or above

In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

i) Description of qualifying experience (similar nature)

ii) Work order Number / Agreement Number of each experience

iif)Name & address of Employer/Work Order Issuing authority of each experience

iv) Percentage (%) share of each experience (in case the experience has been earned by the
bidder as a partner in a joint venture firm/ partnership firm then the proportionate value
of experience in proportion to actual share of bidder in that joint venture firm/
partnership firm will be considered against eligibility else it shall be taken as 100%).

v) Executed Value of work against each experience

vi)Start date & end date of each qualifying experience (similar nature)

In respect of the above eligibility criteria the bidders are required to furnish the following
information online:

a. Confirmation in the form of Yes/No regarding submission of similar work experience as
defined in the NIT.

Scanned copy of documents to be uploaded by the bidders (Confirmatory Documents) as
per 9(b) below.

B. Permanent Account Number (PAN):

The bidder should possess valid Permanent Account Number (PAN) issued by Income Tax
department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following




information online:

a. Confirmation regarding possessing of Permanent Account Number (PAN) issued by
Income Tax department, Govt. of India in the form of Yes / No.

Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY
DOCUMENT): PAN CARD of the bidder

. Goods and Services Tax (Not Applicable for Exempted Services)

The bidder should be either GST Registered Bidder under regular scheme
OR
GST Registered Bidder under composition scheme
OR
GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the following

information online:

a. Confirmation in the form of Yes/No regarding possessing of required document as
enlisted in NIT with respect to GST status of the bidder.

Note:

i) If turnover of bidder exceeds exemption/ threshold limit, the bidder must have GST
registration as per GST Act and rules.

ii) During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared
by the bidder during tender stage based on which cost to company has been
ascertained or at actuals, whichever is lower.

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document.
Document as per 9(a)(iii) below.

. Electrical Contractor License (Applicable to Electrical works only):

Valid Electrical Contractor’s License issued by Electrical Licensing Board / Authority of any
Indian State/UT, in accordance with IE Rule-45. However, in the event of work being
awarded; the bidder will have to comply the terms and conditions mentioned in the order
issued by Ministry of Power, GOI vide Ref no: CEA-PS-16/25/2023-CEl Division ( before
execution of Agreement ) . Valid Electrical licenses of Supervisor(s) and
wiremen/linemen/electrician(s) is also required.



In respect of the above eligibility criteria the bidders are required to furnish the following
information on-line:

a. Confirmation in the form of YES/NO regarding possessing of required electrical license
of appropriate class.

Scanned copy of documents to be uploaded by the bidders (Confirmatory Documents)
as per 9(b) below.

. Purchase Preference under ‘Make in India” Policy for “Local supplier” (NOT

APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5
LAKHS)

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In
terms of the above said policy, purchase preference shall be given to Class-I local supplier.

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall
be eligible to bid.

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local
Content and Margin of Purchase Preference as per above mentioned Order are as follows: -

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, has local content equal to or more than 50%, as defined
under said order

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, has local content equal to or more than 20% but less than
50%, as defined under said order.

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content less than 20% as defined under said order

D. Local Content’ means the amount of value added in India which shall be the total value
of the item procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value, in
percent.

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by
a Class-I local supplier may be above the L1 for the purpose of purchase preference. The
margin of purchase preference is 20%.

In terms of the above said policy, purchase preference shall be given to local suppliers in the
following manner:

I. In the procurement of works which are divisible in nature, the following procedure shall
be followed: -



i)

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by
the Purchaser.

If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-
1. Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to
match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s
quoted price falling within the margin of purchase preference, and the contract for
that quantity shall be awarded to such local supplier subject to his matching the L-1
price. In case such lowest eligible Class-I supplier fails to match the L-1 price or accept
less than the offer quantity, the next higher Class-I local supplier within the margin
of purchase preference shall be invited to match the L-1 price for remaining quantity
and so on, and contract shall be awarded accordingly. In case some quantity is still
left uncovered on Class-I local supplier, then such balance quantity may also be
ordered on L-1 Bidder.

II. In the procurement of works which are not divisible, and in procurement of services
where the bid is evaluated on price alone, the following procedure shall be followed: -

i)

i)

ii)

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract will be awarded to L-1.

If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local
suppliers, will be invited to match the L-1 price subject to Class-I local supplier's
quoted price falling within the margin of purchase preference, and the contract shall
be awarded to such Class-I local supplier subject to matching the L-1 price.

In case such lowest eligible Class-11ocal supplier fails to match the L-1 price, the Class-
I local supplier with the next higher bid within the margin of purchase preference
shall be invited to match the L-1 price and so on and contract shall be awarded
accordingly. In case none of the Class-I local suppliers within the margin of purchase
preference matches the L-1 price, then the contract may be awarded to the L-1 Bidder.

ITII. Applicability in tenders where contract is to be awarded to multiple bidders.

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates
or otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II local
supplier” as well as “‘Non-local supplier’, as per following procedure:

a)

b)

In case there is sufficient local capacity and competition for the item to be procured,
as notified by the nodal Ministry, only Class I local suppliers shall be eligible to bid.
As such, the multiple suppliers, who would be awarded the contract, should be all
and only ‘Class I Local suppliers’.

In other cases, ‘Class II local suppliers” and ‘Non local suppliers” may also participate
in the bidding process along with ‘Class I Local suppliers’ as per provisions of the
Order.

If “Class I Local suppliers” qualify for award of contract for at least 50 (fifty) percent
of the tendered quantity in any tender, the contract may be awarded to all the



IV.

b)

c)

d)

qualified bidders as per award criteria stipulated in the bid documents. However, in
case ‘Class I Local suppliers” do not qualify for award of contract for at least 50 (fifty)
percent of the tendered quantity, purchase preference should be given to the ‘Class I
local supplier” over ‘Class Il local suppliers’/ “Non local suppliers” provided that their
quoted rate falls within margin of purchase preference of the L1 bidder considered
for award of contract so as to ensure that the “Class I Local suppliers’ taken in totality
are considered for award of contract for at least 50 (fifty) percent of the tendered
quantity.

d) First purchase preference has to be given to the lowest quoting ‘Class-I1local supplier’,
whose quoted rates fall within margin of purchase preference, subject to its meeting
the prescribed criteria for award of contract as also the constraint of maximum
quantity that can be sourced from any single supplier. If the lowest quoting ‘Class-I
local supplier’, does not qualify for purchase preference because of aforesaid
constraints or does not accept the offered quantity, an opportunity may be given to
next higher ‘Class-I local supplier’, falling within margin of purchase preference, and
so on.

e) To avoid any ambiguity during bid evaluation process, the procuring entities may
stipulate its own tender specific criteria for award of contract amongst different
bidders including the procedure for purchase preference to ‘Class-I local supplier’
within the broad policy guidelines stipulated in sub-paras above.

Requirement for specification in advance:

The minimum local content, the margin of purchase preference and the procedure for
preference to Make in India shall be specified in the notice inviting tenders or other form
of procurement solicitation and shall not be varied during a particular procurement
transaction.

Verification of local content:

If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time
of bidding shall submit self-certification indicating the percentage of local content in the
offered items. They shall also give details of the location(s) at which the local value
addition is made, if applicable.

Decisions on complaints relating to implementation of this Order, 2020 (amended from
time to time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring
entity.

CIL/Subsidiary may constitute committees with internal and external experts for
independent verification of self-declarations and auditor’s/ accountant’s certificates on
random basis and in the case of complaints.

False declarations will be debarring of the bidder or its successors for a period up to two
years as per Guidelines on debarment of firms from bidding along with such other action
as may be permissible under law.



e) A supplier who has been debarred by any procuring entity for violation of the Order shall
not be eligible for preference under the Order for procurement by any other procuring
entity for the duration of the debarment. The debarment for such other procuring entities
shall take effect prospectively from the date on which it comes to the notice of other
procurement entities, in the manner prescribed below.

f) The Department of Expenditure shall issue suitable instructions for the effective and
smooth operation of this process, so that:

i.  The fact and duration of debarment for violation of the Order by any procuring
entity are promptly brought to the notice of the Member-Convenor of the Standing
Committee and the Department of Expenditure through the concerned Ministry
/Department or in some other manner;

ii. on a periodical basis such cases are consolidated and a centralized list or
decentralized lists of such suppliers with the period of debarment is maintained and
displayed on website(s);

iii. in respect of procuring entities other than the one which has carried out the
debarment, the debarment takes effect prospectively from the date of uploading
on the website(s) in the such a manner that ongoing procurements are not
disrupted.

VI. Reciprocity Clause

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are
not allowed to participate and/ or compete in procurement by any foreign
government, due to restrictive tender conditions which have direct or indirect effect
of barring Indian companies such as registration in the procuring country, execution
of projects of specific value in the procuring country etc., it shall provide such details
to all its procuring entities including CMDs/CEOs of PSEs/PSUs, State Governments
and other procurement agencies under their administrative control and GEM for
appropriate reciprocal action.

2. Entities of countries which have been identified by the nodal
ministry/departments not allowing Indian companies to participate in their
Government procurement for any item related to that nodal Ministry shall not be
allowed to participate in Government procurement in India (including CIL and its
Subsidiaries) for all items related to that nodal Ministry/ Department, except for the
list of items published by the Ministry/ Department permitting their participation.

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of
DPIIT as amended from time to time.
VII. Manufacture under license/ technology collaboration agreements with phased
indigenization

a) While notifying the minimum local content, Nodal Ministries may make special
provisions for exempting suppliers from meeting the stipulated local content if the



product is being manufactured in India under a license from a foreign manufacturer
who holds intellectual property rights and where there is a technology collaboration
agreement / transfer of technology agreement for indigenous manufacture of a
product developed abroad with clear phasing of increase in local content.

b) In procurement of all goods, services or works in respect of which there is substantial
quantity of public procurement and for which the nodal ministry has not notified that
there is sufficient local capacity and local competition, the concerned nodal ministry
shall notify an upper threshold value of procurement beyond which foreign
companies shall enter into a joint venture with an Indian company to participate in
the tender. CIL/Subsidiary while procuring such items beyond the notified threshold
value, shall prescribe in their respective tenders that foreign companies may enter
into a joint venture with an Indian company to participate in the tender. CIL/
Subsidiary shall also make special provisions for exempting such joint ventures from
meeting the stipulated minimum local content requirement, which shall be increased
in a phased manner.

10. Submission of Bid:

a. (i) In order to submit the Bid, the bidders have to get themselves registered online on
the e-Procurement portal of CIL (https:/coalindiatenders.nic.in) with valid Digital
Signature Certificate (DSC) issued from any agency authorized by Controller of
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of
trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal
will be free of cost and one time activity only. The registration should be in the name of
bidder, whereas DSC holder may be either bidder himself or his duly authorized person.

The bidder is one whose name will appear as bidder in the e-Procurement Portal.

(ii) The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-
line undertaking in support of the authenticity of the declarations regarding the facts,
figures, information and documents furnished by the Bidder on-line in order to become
an eligible bidder. No conditional bid shall be allowed/accepted.

(iii) The bidders have to accept unconditionally in GTE (General Technical Evaluation)
the Undertaking at Annexure I regarding Genuineness of the information furnished by
him on-line & authenticity of the scanned copy of documents uploaded by him on-line
in support of his eligibility criteria etc. and Annexure III (Letter of Bid). No recycling
will be done for this document i.e. no further clarification will be sought from bidder.

Moreover, the following documents shall be considered from the Bidder’s space/ My
Document and no recycling will be done for these documents i.e. no further clarification



will be sought from bidder -

Scanned copy of documents uploaded by

(Ref. Clause No.8(B) of NIT)

S No Document bidder in Bidder’s space/ My Document
1 2 3
1 Permanent Account Number PAN card issued by Income Tax department,

Govt. of India

2 | Goods and Services Tax
(GST) Status of Bidder

(Ref. Clause No.8(C) of NIT
and BOQ)

The following documents depending upon the
status w.r.to GST as declared by Bidder in the BOQ
sheet:

a) Status: GST Registered Bidder under regular
scheme
Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate
authority of India.

b) Status: GST  Registered  Bidder under
composition scheme
Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate
authority of India.

¢) Status: GST unregistered bidder:
Document: Document: A Certificate having
UDIN from a practicing Chartered Accountant
having membership number with Institute of
Chartered Accountants of India certifying that
the bidder is GST unregistered bidder in
compliance with the relevant GST rules of. India.

Note:

i) If turnover of bidder exceeds exemption/threshold
limit, the bidder must have GST registration as per
GST Act and rules.

3 | Legal Status of the bidder

Any one of the following documents:

1. Affidavit or any other document to prove
proprietorship/Individual status of the
bidder.

2. Partnership deed containing name of
partners.

3. Memorandum & Article of Association with
certificate of incorporation containing name
of bidder.

b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in

support of online information submitted by the bidder are to be uploaded in Cover-I by
the bidder while submitting his/her/ their bid.




Scanned copy of documents to be uploaded by
S No Eligibility bidder(s) in support of information/declaration
Criteria furnished online by the bidder against Eligibility
Criteria (CONFIRMATORY DOCUMENTS)
1 2 3
1 Work Experience Satisfactory Work Completion Certificate issued by the
(Ref. Clause No.8(A) of | employer against the experience of similar work
NIT) containing all the information furnished by bidder on-
line.
Work order, BOQ, TDS, etc. may be sought during
clarification or along with deficient documents as per|
clause 13(b), if felt necessary by the Tender Committee.

2 | Digital Signature | If the bidder himself is the DSC holder bidding on-line
Certificate (DSC) then no document is required.

However, if the DSC holder is bidding online on behalf
of the bidder then the Power of Attorney or any sort of
legally acceptable document for the authority to bid on
behalf of the bidder.

3 | Undertaking by | Undertaking regarding relatives as employees of
bidder on | company, Arbitration clause (in case of partnership
his/her/their Letter | firm), Local supplier status of the Bidder as per
Head as per | provisions of NIT, declaration w.r.t Make in India
Annexure II. order dated 16.09.2020, Code of Integrity for Public

Procurement (CIPP) and compliance w.r.t
procurement from bidder of a country which shares a
border with India etc.

4 | Electrical  Contractor | Valid Electrical Contractor’s License issued by Electrical
License (Applicable to | Licensing Board/Authority of any Indian State/UT, in
Electrical Works Only) | accordance with IE Rule-45.

(Ref. Clause No.8(D) of However, in the event of work being awarded; the
NIT) bidder will have to comply the terms and
conditions mentioned in the order issued by
Ministry of Power, GOI vide Ref no: CEA-PS-
16/25/2023-CEl Division (before execution of
Agreement). Valid Electrical licenses of
Supervisor(s) and wiremen/linemen/
electrician(s) is also required.
Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any
additional/ other relevant documents to support the information/declaration furnished by
bidder online against eligibility criteria may also be attached by the bidder in the same file to
be uploaded against respective eligibility criteria.

c. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure III of Tender



document. This will be the covering letter of the bidder for his submitted bid. The
bidders have to accept unconditionally the Letter of Bid in GTE (General Technical
Evaluation) at the time of bid submission. This online acceptance during bidding
through GTE shall be construed as submission of Letter of Bid by the bidder.

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will
be downloaded by the bidder and bidder will quote the rates for all items on this Excel
file. Prior to quoting the rates in the BOQ file, the bidder will select the appropriate status
from the following drop down list given in the BOQ:-

I. Status: GST Registered Bidder under regular scheme
II. Status: GST Registered Bidder under composition scheme
ITI. Status: GST unregistered bidder

The rates quoted by the bidder will be excluding GST and GST component (to be paid by
CIL/ Subsidiary and/or the bidder) will appear as a separate entity. The component of
GST will be taken by the system based on the status of bidder selected by the bidder during
bid submission and with the pre-defined business logic given in the BOQ file by the
department. This file will be digitally signed and uploaded by the bidder after ascertaining
the correctness of facts and figures.

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I.
The Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed
Rate[combination of Item Rate and Percentage Rate] BOQ format and the bidder will have
to quote for all the tendered items. The Price Bid of the tenderers will have no condition.
The price bid which is incomplete and not submitted as per instruction given in this
document is liable for rejection.

System for decision of L1 bidder

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company).
The system for decision of L1 bidder will be as per following 02(two) cases:-

Case - 1: Works for which INPUT TAX CREDIT (ITC) is not available to the Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST
(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the
system will be added to decide the L1 i.e the ranking of the Bidders will be decided based
on rates quoted by the bidders plus GST. This value of the bidder will be “the Cost to
Company”.

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall
bid value to arrive at the Contract value. The Price-bids of the tenderers shall have no
condition. The Price Bid which is incomplete and not submitted as per instruction given



above is liable for rejection.
Case - 2: Works for which INPUT TAX CREDIT (ITC) is available to the Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST
(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the
system will be ignored to decide the L1 i.e the ranking of the Bidders will be decided based
on rates quoted by the bidders excluding GST. This value of the bidder will be “the cost to
Company”.

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at
the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid
which is incomplete and not submitted as per instruction given above is liable for rejection.

Note: The bidder should select their GST category as per clause no. 8.C of NIT.

11. Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No bid

shall be accepted off-line unless otherwise specified.

12. System Requirement:

It is the bidder’s responsibility to comply with the system requirement i.e. hardware,
software and internet connectivity at bidder’s premises to access the e-tender website.
Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders for any
direct/indirect loss or damages incurred by them arising out of incorrect use of the e-
tender system or internet connectivity failures.

13. Opening of Technical Bid:

12.1

12.2

12.3

The Technical bid (Cover-I) will be opened one day after the Bid submission end date or
next working day whichever is later. Technical bid (Cover-I) will be decrypted and
opened online by the “Bid Openers” with their Digital Signature Certificates after the
prescheduled date & time of Tender Opening.

The e-Procurement System will evaluate the Technical bids automatically on the basis of
relevant data provided by bidder through a form in an objective and structured manner
while submitting bid. If the parameter given by bidder in objective and structured manner
does not confirm to required eligibility criteria as specified in the tender document, then
the bid will be either automatically rejected by the system or shown as non complied bid
which shall be rejected by the evaluator.

All the documents uploaded by bidder(s) including EMD exemption documents (if any)
and the Evaluation sheets generated by the system online shall be downloaded after



opening of Technical bid (Cover-I). After decryption and opening of technical bid (Cover-
I) the “technical bid opening summary” will be uploaded on the same day.

14. Technical Evaluation of Tender:

a.

After opening of Technical bid, the documents submitted by bidder(s) in cover I as
enlisted in the NIT will be downloaded by the Evaluator and shall be put up to the Tender
Committee. The Tender Committee will examine the uploaded documents against
information/declarations furnished by the bidder(s) online. If it confirms to all of the
information/ declarations furnished by the bidder online and does not change the
eligibility status of the bidder then the bidder will be considered eligible for opening of
price bid.

In case the Tender Committee finds that there is some deficiency in uploaded documents
(i.e. w.r.t confirmatory documents) corresponding to the information furnished online or
in case corresponding document have not been uploaded by bidder(s) then the same will
be specified online by Evaluator clearly indicating the omissions/shortcomings in the
uploaded documents and indicating start date and end date allowing 2 days (2 x 24 hours)
time for online re-submission by bidder(s). The bidder(s) will get this information on their
personalized dashboard under “Upload confirmatory document” link. Additionally,
information shall also be sent by system generated email and SMS, but it will be the
bidder’s responsibility to check the updated status/information on their personalized
dash board regularly after opening of bid. No separate communication will be required
in this regard. Non-receipt of e- mail and SMS will not be accepted as a reason of non-
submission of documents within prescribed time. The bidder(s) will upload the scanned
copy of all those specified documents in support of the information/ declarations
furnished by them online within the specified period of 2 days. No further clarification
shall be sought from Bidder.

Note: The shortfall information/ documents should be sought only in case of historical
documents which pre-existed at the time of the tender opening and which have not
undergone change since then. These should be called only on basis of the
recommendations of the TC. So far as the submission of documents is concerned with
regard to qualification criteria, after submission of the tender, only related shortfall
documents should be asked for and considered. For example, if the bidder has
submitted a contract without its completion/ performance certificate, the certificate
can be asked for and considered. However, no new contract should be asked for so as
to qualify the bidder.

It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the
required documents as mentioned above.

The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The
bidder(s) is/are not required to submit hard copy of any document through offline
mode. Any document submitted offline will not be given any cognizance in the evaluation
of tender.



In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s)
will be considered eligible for opening of Price Bid.

Seeking clarification shall be restricted to confirmation of submitted document/online
information only and it should be only for one time for a period of up to 2 days. The
clarification shall be taken in online mode in the e- Procurement portal of CIL only.

. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by
the submitted documents as (b) above, their/his bid shall be rejected; however, if the
confirmatory documents do not change eligibility status of the bidder in connection his
submitted online information(s)/declaration(s), then his/their bid will be accepted for
opening of Price Bid.

. After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded
by the evaluator and price bid shall be opened on/after preschedule dateand time
mentioned in the NIT, if any, online in the e- Procurement portal of CIL. However, in case
there is any extension of date and time of price bid opening, it shall be notified online and
price bid shall be opened online on e-Procurement portal of CIL after rescheduled date
and time.

In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then
bidder(s) will be rejected online and re-tender (if required) will be done (with the same or
different quantity, as per the instant requirement).

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be
forfeited and the bidder will be debarred for minimum one (1) year from participating in
tenders in CIL/CCL.

NOTE: It will be the bidder’s responsibility to check the status of their Bid online
regularly, after the opening of bid till award of contract. Additionally, information shall
also be sent by system generated e-mail and SMS at nodal points (Date of bid opening,
Requisition for Clarification on Confirmatory document from L-1 bidder, award of work
etc.). No separate communication will be required in this regard. Non-receipt of e-mail
and SMS will not be accepted as a reason of non-submission of Confirmatory documents
within prescribed time. The Tender Status will be in public domain and anyone visiting
the site can view it by identifying the tender.

. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II)
dated 16.09.2020, issued by Govt. of India as amended from time to time shall be
applicable. (NOT APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS
LESS THAN 5 LAKHS.)

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall
be eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be

given to Class-I local supplier only.

In terms of the above said policy, purchase preference shall be given to Class-I local
suppliers in the following manner:

I. In the procurement of works which are divisible in nature, the following procedure shall



be followed:

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by
the Purchaser.

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-
1. Thereafter, the lowest bidder among the Class-I local suppliers will be invited to
match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s
quoted price falling within the margin of purchase preference, and the contract for
that quantity shall be awarded to such local supplier subject to his matching the L-1
price. In case such lowest eligible Class-I supplier fails to match the L-1 price or accept
less than the offer quantity, the next higher Class-I local supplier within the margin
of purchase preference shall be invited to match the L-1 price for remaining quantity
and so on, and contract shall be awarded accordingly. In case some quantity is still
left uncovered on Class-I local supplier, then such balance quantity may also be
ordered on L-1 bidder.

IL. In the procurement of works which are not divisible, and in procurement of services
where the bid is evaluated on price alone, the following procedure shall be followed:

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract will be awarded to L-1.

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local
suppliers, will be invited to match the L-1 price subject to Class-I local supplier's
quoted price falling within the margin of purchase preference, and the contract shall
be awarded to such Class-I local supplier subject to matching the L-1 price.

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the
Class-I local supplier with the next higher bid within the margin of purchase
preference shall be invited to match the L-1 price and so on and contract shall be
awarded accordingly. In case none of the Class-I local suppliers within the margin of
purchase preference matches the L-1 price, then the contract may be awarded to the
L-1 bidder.

Note: The confirmation from the bidder regarding matching of L1 price may be taken in
confirmatory document link of e-Procurement portal by recycling ‘Any other
document’ link.

Verification of local content:

i) All the Bidders at the time of bidding shall submit self-certification indicating the
percentage of local content in the offered items. They shall also give details of the
location(s) at which the local value addition is made, if applicable.



ii) CIL/ Subsidiary may constitute committees with internal and external experts for
independent verification of auditor’s / accountant’s certificates on random basis and
in the case of complaints.

iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a
period up to two year and with process in line with clause 20 of GTC.

iv) A local supplier who has been debarred by any procuring entity for violation of above
order shall not be eligible for preference under this Order for procurement by any other
procuring entity for the duration of debarment. The debarment for such other
procuring entities shall take effect prospectively from the date on which it comes to the
notice of other procurement entities.




15. Auto Extension of Critical Date

If number of bids received online is found to be less than 03(three) on end date of bid
submission then the following critical dates of the Tender will be automatically extended
for a period of four days ending at 17.00 hrs:



16.

17.

¢ Last date of submission of Bid.
e Last date of receipt of EMD.
e Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in
the e-Procurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

Notes:

1. The validity period of tender should be decided based on the final end date of
submission of bids.

2. The auto extension shall work on the basis of number of bids received only. It may so
happen that any of these bids may be eventually rejected during Tender Opening,
Technical evaluation or further process of evaluation resulting the total number of
valid bids becoming less than 03(three).

3. After extension, the tender shall be opened irrespective of available number of bids on
the extended date of opening of tender.

One Bid per Bidder:

Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner
in a partnership firm or as a partner in a joint venture or as a Company registered under
Companies Act. A Bidder who submits or participates in more than one Bid (other than as a
sub-contractor or in cases of alternatives that have been permitted or requested) will cause
all the proposals with the Bidder's participation to be disqualified.

Refund of EMD:

a) If EMD is paid by the bidder in online mode (Direct Debit/ NEFT/RTGS) then the EMD
of rejected bidders will be refunded at any stage directly to the account from where it
had been received (except the cases where EMD is to be forfeited).

b) No claim from the bidders will be entertained for non-receipt of the refund in any
account other than the one from where the money is received.

¢) If the refund of EMD is not received by the bidder in the account from which the EMD
has been made due to any technical reason then it will be paid through conventional
system of e-payment. For this purpose, if required, Tender Inviting Authority will obtain
the Mandate Form from the Bidder.

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded
unless it is forfeited by the department.

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of



tender) then his/her EMD will be refunded automatically after the opening of tender.

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be
retained by CCL and will be adjusted to Performance Security Deposit.

18. Site Visit:

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and
examine the Site of Works and it's surrounding, approach road, soil condition,
investigation report, existing works, if any, connected to the tendered work, drawings
connected to the work, if / as available and obtain all information that may be necessary
for preparing the Bid and entering into a contract for execution of the works. The cost of
visiting the Site shall be at the Bidder’s own expense.

17.2 It shall be deemed that the Bidder has visited the Site/ Area and got fully acquainted with
the working conditions and other prevalent conditions and fluctuations thereto whether
he/she/they actually visits the Site /Area or not and has taken all the factors into
account while quoting his/her/their rates.

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of
materials/ workmanship, specification, requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in
the bid document (if available), supplemented by any information available to the

Bidder.

19. Taxes and Duties:

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if
applicable) only) and other levies, royalty, building and construction workers cess (as
applicable in States) payable by the bidder/Contractor under the Contract, or for any other
cause as applicable on the last date of submission of Bid, shall be included in the rates,
prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either
payable by bidder or by company under reverse change mechanism shall be computed by
system in BOQ sheet as per predefined logic.

Allinvestments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and
plants etc. as may be attendant upon execution and completion of works shall also be
included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission
of Bid and/ or any increase over the rate existing on the last date of submission of Bid shall



be reimbursed by the company on production of documentary evidence in support of
payment actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along
with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice
in accordance with the provision of relevant GST Act and the rules made there under and
after online filing of valid return on GST portal. Payment of GST & GST Compensation
Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the
GST provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered
under composition scheme in compliance with GST rules, the bidder/dealer shall not
charge any GST and/or GST Compensation Cess on the bill/invoice. In case of
unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary
directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services
and Capital Goods or the ITC claimed is disallowed due to failure on the part of
supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST
(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper
tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on such
Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and
shall not be subject to variations on any account except to the extent variations allowed as
per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc.
and to deal with such amount in terms of the provisions of the Statute or in terms of the
direction of any statutory authority and the company shall only provide with certificate
towards such deduction and shall not be responsible for any reason whatsoever.



20.

21.

22.

23.

24.

25.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the
Company under the Coal Act, the contractor will have to produce a royalty clearance
certificate from the District Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company or
the bidder / contractor pursuant to any provision of this Agreement, appropriate GST
wherever applicable as per the GST provisions in force shall also apply in addition to such
damages or compensation.

Note: During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status
declared by the bidder during tender stage based on which cost to company has
been ascertained or at actuals, whichever is lower.

Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his bid
and the Employer will in no case be responsible or liable for those costs.

Technical Specifications:

The tenderer shall closely study all specifications in detail, which govern the rates for which
he is tendering,.

Currencies of Bid and Payment:

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the
contractor(s) at his/their own expense and the site cleaned and handed over to the
company and he/they shall intimate officially of having completed the work as per
contract.

Deployment of Manpower and Machineries:

The tenderer(s) will deploy sufficient number and size of
equipments/machineries/vehicles and the technical/ supervisory personnel required for
execution of the work.

Change in Constitution of the Contracting Agency:




26.

27.

28.

29.

Prior approval in writing of the company shall be obtained before any change is made in
the constitution of the contracting agency, otherwise it will be treated as a breach of
Contract.

Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited and
tenders submitted by such tenderers who resort to canvassing shall be liable for rejection.

Letter of Acceptance (LOA)/Work Order/Agreement:

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL/ Subsidiary prior to expiration of
the Bid validity period. The L-1 bidder will get the information regarding award of work
on their personalised dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work
Order of the tender issued by the Company, the successful tenderer shall execute contract
agreement in the company's prescribed form for the due fulfilment of the contract. Failure
to enter into the required contract within the specified period in the work order shall entail
cancellation of LOA/work order and forfeiture of the Earnest Money. In addition, the
department may debar the bidder from participating in future bids for at least 12 months
as per Guidelines on Debarment of firms from Bidding,.

Bid Validity:

The validity period of the tenders shall be 120 (One Hundred Twenty) days from the end
date of bid submission.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request the bidders (all the responsive tenderers) to extend the period of validity for a
specified additional period. The employer’s request and the bidder’s responses shall be
made in writing. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be required or permitted to modify his bid.

The tenderer shall not, during the said period or within the period extended by mutual
consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof
without consent in writing of the company. In case the tenderer violates to abide by this,
the Company will be entitled to take action as per clause No.28 (Modification and
Withdrawal of Bid) of NIT.

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed online only before the deadline of
submission of tender and the bidder may modify and resubmit the bid online as many
times as he may wish.



Bidders may withdraw their bids online within the end date of bid submission and their
EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able
to resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid
submission, the bidder will have to make a request in writing to the Tender Inviting
Authority.

Withdrawal of bid may be allowed till issue of work order/LOA with the following
provision of penal action:

a. Ifthe request of withdrawal is received before online notification for opening of
price bid, the EMD will be forfeited and bidder will be debarred for minimum 1
(one) year from participating in tenders in CIL/Subsidiary. The Price-bid of
remaining bidders will be opened and the tender process shall go on.

b. If the request of withdrawal is received after online notification for opening of price bid,
the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year from
participating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders including this
bidder will be opened and action will follow as under:

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with
the approval of Tender Accepting Authority (in case Board is Tender Accepting Authority
then with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder
is debarred for one year from participating in tenders in CIL/Subsidiary. This letter will be
circulated to all Areas and CIL/Subsidiary HQ and the updated list will be maintained by all
Tender Inviting Authority/Evaluators.

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of
such order. The standard operating procedure to handle withdrawal of bid after end date
of submission shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal
of Bid) of NIT.

30. Standard Operating Procedure for Withdrawal of Bid:

I.The Mode of withdrawal: -

A. Online Withdrawal of Bids:

a. The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will attract no penal
action from department side.

b. The system of online withdrawal beyond end date of bid submission and till award
of contract is also available but not fully functional and under development stage.



Once it is developed and implemented only online withdrawal shall be considered
except for some exceptional cases as mentioned in clause below.

B. Offline Withdrawal of Bids:

a. A partner of bidder (in case of partnership firms) whose DSC is registered on the e-
Procurement portal can access the portal for online withdrawal but when there is a
split in the business relationship, the partners whose DSC is not registered on the
portal do not have the option of online withdrawal of bid. Hence such partners may
opt to use offline method of withdrawal of his/her offer (or express his
disassociation from the bidder organization).

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid
submission and till award of contract) is not developed and implemented, offline
withdrawal shall also be considered.

II. Acceptance of withdrawal by Tender Committee:

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to
Tender Committee for deliberation and further course of action.

B. The Tender Committee shall apply its due diligence to decide:

a. Whether the request for withdrawal of offer has been received from right source
and authentic. For this purpose, a letter is to be sent by registered post/speed post
to the bidder on the address as given by him in the enrollment page of e-
Procurement portal, allowing 10 days’ time to confirm the withdrawal. If the bidder
does not confirm the withdrawal within the stipulated period then it should be
construed that there is no withdrawal of bid. In case the withdrawal/ disassociation
from the firm (Partnership firm) has been submitted by any other partner then also
the confirmation has to be sought from the bidder and if bidder wants to deny the
withdrawal/disassociation from the partnership firm then the bidder shall be
required to furnish a legally acceptable document signed by all the partners of the
firm to substantiate his claim.

b. Whether the withdrawal is due to the reason other than to support any mala fide
intention of any participating bidder such as participating or supporting a cartel
formation etc.

c. If the mala fide intentions in the withdrawal are apprehended then the tender
should be cancelled apart from other penal action as per e-Procurement Manual for
works and services of CIL and other guidelines/manuals of CIL.

d. If no mala fide intentions in the withdrawal are apprehended then the penal action
in line with the prescriptions of the e-Procurement Manual for works and services
of CIL will be applicable.

e. The Tender Committee may also obtain the opinion of legal department in order to
ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above.

31. Postponement of scheduled date(s):

The Company reserves the right to postpone the date of receipt and opening of tenders or
to cancel the tenders without assigning any reason whatsoever.



32.

33.

34.

35.

36.

37.

38.

Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference
facility as admissible under prevailing policy.

Contract Agreement Document(s):

This Tender Notice shall be deemed to be part of the Contract Agreement. The
“General Terms & Conditions”, Additional Terms & Conditions, Special Terms &
Conditions (if any), Technical Specifications, drawings (if any) and any other document
uploaded on portal as NIT document forms an integral part of this NIT and shall also form
a part of the contract agreement as per clause 2 of the ‘General Terms and Conditions” of
‘Conditions of Contract’.

Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work in
piece rated jobs is permissible with the prior approval of the department. The total value
of subcontracted work should not exceed 25% of the contract price specified in the contract.
Procurement of material, hiring of equipment or engagement of labour will not mean sub-
contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being
not the lowest, he will be prohibited from working as a sub-contractor for the contractor
who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time
to time propose any addition or deletion from any such list and will submit proposals in
this regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in
advance so as not to impede the progress of work. Such approval of the Engineer-in-
Charge/Designated Officer-in-Charge will not relieve the contractor from any of his
obligations, duties and responsibilities under the contract.

Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the course
of execution of the contract work within the meaning and scope of the Child Labour
Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to
time by the Govt. of India.

Implementation of CMPF/EPF:

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect
of the workers deployed by him as detailed in the tender document.

Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to reject
any or all the tenders without assigning any reasons whatsoever and to split up the work
between two or more tenderer(s) or accept the tender in part and not in its entirety.

Settlement of Disputes:




Matters relating to any dispute or difference arising out of this tender and subsequent
contract Awarded based on this tender, shall be dealt as per Clause No. 16- title- ‘Settlement
of Disputes’ of the ‘General Terms and Conditions” of ‘Conditions of Contract” of the tender
document.

39. Restrictions on Procurement from a bidder of a country which shares a land border with

India and on sub-contracting to contractors from such countries:

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance,
Gol as amended from time to time shall be applicable.

I. Any bidder from a country which shares a land border with India will be eligible to bid
in this tender only if the bidder is registered with the Competent Authority.

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain
context) means any person or firm or company, including any member of a Joint venture
(that is an association of several persons or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated herein before, including
any agency, branch or office controlled by such person, participating in a procurement
process.

III. “Bidder from a country which shares a land border with India” for the purpose of order
F.No. 6/18/2019-PPD dated 23.07.2020 means:

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a country;
or

c. An entity substantially controlled through entities incorporated, established or

registered in such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or
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A joint venture where any member of the joint venture falls under any of the above.

IV. “The beneficial owner” for the purpose of (III) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
juridical person(s), has a controlling ownership interest or who exercises control
through other means.

Explanation-
a. “Controlling ownership interest” means ownership of, or entitlement to more

than Twenty Five Percent of shares or capital or profits of the company;
b. “Control” shall include the right to appoint the majority of the directors or to



control the management or policy decisions, including by virtue of their
shareholding or management rights or shareholders agreements or voting
agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

3. In case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through one or
more juridical person, has ownership of or entitlement to more than fifteen percent
of the property or capital or profits of such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official.

5. In case of a trust, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more
interest in the trust and any other natural person exercising ultimate effective control
over the trust through a chain of control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another in
dealings with third person.

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from
a country which shares a land border with India unless such contractor is registered
with the competent Authority.

Note:

1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at
Annexure II in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as
amended from time to time of Ministry of Finance, Gol.

AND
(b) Valid registration from competent authority (if applicable). Registration should
be valid at the time of submission of bid and at the time of acceptance of bids.

2. Guidelines issued by Gol regarding registration with Competent Authority and
regarding exclusion from restriction may please be referred.

40. Code of Integrity for Public Procurement (CIPP)

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement



(CIPP) as given in the tender document at Annexure VI.

41. Any corrigendum/date extension etc. in respect of above tender shall be issued in website
https:/ /coalindiatenders.nic.in only. No separate notification shall be issued in the press.
Bidders are therefore requested to visit our website regularly to keep themselves updated.

Tender Inviting Authority

INSTRUCTIONS TO BIDDERS

1. SCOPE OF BIDDER.

1.1 The CENTRAL COALFILEDS LIMITED (referred to as Employer in these
documents) invites bids for the work(s) as mentioned in the Notice. The Bidder should
submit Bid for all the works mentioned in the NIT.

1.2 The successful Bidder will be expected to complete the Work(s) by the intended
Completion period specified in the Bid document/Notice.

2. ELIGIBLE BIDDERS.

21 The Invitation for Bids is open to all Bidders including an individual,
proprietorship firm, partnership firm, company registered under Companies Act, or
any legal entity. The bidders shall be eligible to participate only if they fulfill the
qualifying criteria laid down separately hereinafter.

2.2 Deleted



2.3 Deleted

2.4 The Company reserves its right to allow Public Enterprises purchase preference
facility as admissible under prevailing policy.

2.5 No sub-letting of the work as a whole by the contractor is permissible. Prior
permission is required to be taken from the principle employer for engagement of
sub-contractors in part work/ piece rated work. The total value of subcontracted work
should not exceed 25% of the contract price specified in the contract. Procurement of
material, hiring of equipment or engagement of labour will not mean sub-contracting.

If a contractor submits his bid qualifies but does not get the contract because of his
being not the lowest, he will be prohibited from working as a sub-contractor for the
contractor who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from
time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in-Charge/Designated Officer in charge for
approval well in advance so as not to impede the progress of work. Such approval of
the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract.

. QUALIFICATION OF THE BIDDER

3.1 The bidders shall be required to submit bid with all the information as sought
online along with required documents.

3.2 All bidders shall submit the following information and documents with their bids:

a. Copies of documents in support of legal status of bidder as per NIT; written
power of attorney of signatory of the Bid to commit the Bidder.

b. Experience of having successfully completed similar works in support of
eligibility criteria during last seven years including monetary value and period
as per e-Tender Notice.

c. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender
Notice.

d. Document to support the status of bidder with respect to GST as mentioned in
e-Tender Notice.

e. The Bidder will have to submit a declaration in support of the authenticity of
the credential submitted by him and also with other commitment along with
the Bid in the form of an undertaking as per the format provided in the bid
document.



f. Valid Electrical License ( if applicable )
g. Any other document to support the qualification information as submitted by
bidder.

3.3 To qualify for award of the contract -

Work Experience:

The Intending bidder must have in its name or proportionate share as a member of
Joint Venture/ Partnership firm experience of having successfully completed similar
works, during last 7(seven years ending last day of month previous to the one in
which bid applications are invited (i.e. eligibility period) should be any of the
following: -

Three similar completed works each costing not less than the amount equal to 40% of
the estimated cost put to tender.

Or
Two similar completed works each costing not less than the amount equal to 50% of
the estimated cost put to tender.

Or
One similar completed work costing not less than the amount equal to 80% of the
estimated cost put to tender.

Similar nature of work shall include Electrical Overhead Line Works.

Experience for those works only shall be considered for evaluation purposes, which
match eligibility requirement stipulated above, on or before the last day of month
previous to one in which tender has been invited (publication date of NIT). The
experience of incomplete/ongoing works as on last date of eligibility period will not
be considered for evaluation. If the referred work includes construction as well as
maintenance and/ or operation after construction, the experience of such work may
be considered as “acceptable’ if the construction part is completed as on the last date
of “eligibility period’, even if maintenance work is ongoing, and the certificate issued
clearly stipulates the same .

In all the above cases, while considering the value of completed works, the full value
of completed work will be considered whether or not the date of commencement is
within the said 7(seven) years period.

Cost of previous completed works shall be given a simple weightage of 7% per year
to bring them at current price level, while evaluating the qualification requirement of
the bidder. Such weightage shall be considered after end date of completion.
Updating will be considered for full or part of the year (total no. of days / 365) i.e
considering 365 days in a year, till the last day of month previous to one in which bid
has been invited.



Note: Till the time of changes in the e-procurement portal regarding weightage from
5% to 7% is configured in the portal, the 5% weightage shall be considered for work
experience for floating of tender.

For work experience bidders required to submit Satisfactory Work Completion
Certificate issued by the employer against the Experience of similar work containing
all the information as sought on-line.

Work order, BOQ, TDS may be sought during clarification or along with deficient
documents as per the relevant clause, if felt necessary by the Tender Committee.

In case the experience has been earned by the bidder as a partner in a partnership firm
then the proportionate value of experience in proportion to actual share of bidder in
that partnership firm will be considered against eligibility else it shall be taken as
100%.

3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding
company or its other subsidiaries will not be taken into account. However, if the bidder is a
holding company, the experience and resources of its wholly owned subsidiaries will be taken
into consideration.

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified:-

(i) if they have made misleading or false representations in the forms, statements and
attachments submitted as proof of the qualification requirements.

4. ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as
a partner in a partnership firm or as a Company registered under Companies Act. A
Bidder who submits or participates in more than one Bid (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will cause
all the proposals with the Bidder's participation to be disqualified.

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a
period of 12(twelve) months from the date of issue of such letter. In case of Partnership
firm, the debarment shall also be applicable to all individual partners of Partnership
firm.

5. COST OF BIDDING



5.1 The Bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will in no case be responsible or liable for those costs.

6. SITE VISIT

6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit
and examine the Site of Works and its surroundings, approach road, soil condition,
investigation report, existing works, if any, connected to the tendered work, drawings
connected to the work, if / as available and obtain all information that may be
necessary for preparing the Bid and entering into a contract for execution of the
Works. The costs of visiting the Site shall be at the Bidder's own expense.

6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted
with the working conditions and other prevalent conditions and fluctuations thereto
whether he actually visits the site/area or not and has taken all the factors into account
while quoting his rates.

6.3 The bidder is expected, before quoting his rate, to go through the requirement of
materials / workmanship, specification, requirements and conditions of contract.

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred
to in the bid document (if available), supplemented by any information available to
the bidder.

7. CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents listed in the table below as
issued online by the Employer and addendum/ corrigendum issued in accordance with
relevant provision.

Notice Inviting Tender
Instructions to Bidders;
Conditions of Contract;
Scope of work/ Bill of Quantities;
Forms of Securities and form of Article of Agreement.
User portal Agreement
Guidelines on Debarment of firms from Bidding
Code of Integrity for Public Procurement (CIPP)
Valid Electrical License ( if Applicable)
Pre- Contract Integrity Pact ( if applicable)
Other document, if required.
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8. CLARIFICATION OF BIDDING DOCUMENTS



10.

11.

8.1 The bidder may seek clarification on-line within the specified period. However,
the management will clarify as far as possible to the relevant queries.

8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting
Authority, on the scheduled date & time, if specified in the NIT. The purpose of the
pre-bid meeting is to clarify the issues and to answer the questions on any matter that
may be raised at that stage. Non-attendance at the pre-bid meeting will not be a cause
for disqualification of bidder and it shall be presumed that the bidder does not require

any clarification. The management shall circulate proceedings of the pre-bid meeting,
if held

AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL
WORKS, APPLICABLE FOR SPECIALISED WORK)

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding
documents by issuing addenda.

9.2 Any addendum thus issued shall be part of the bidding documents and shall be
displayed in the website. The bidder shall upload/ submit the same during bid
submission.

9.3 To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their Bids, the Employer may extend, as necessary, the deadline
for submission of Bids, in accordance with Sub-clause 18.2 below.

9.4 Bidders are requested to look into website for any addendum as specified in the
NIT.

NOTE:- Instructions to bidders shall not incorporate this provision in the Bid for
normal civil engineering works.

LANGUAGE OF BID

10.1 All documents relating to the Bid shall be in the English language.

Submission of Bid:

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall
be accepted offline.

b. In order to submit the Bid, the bidders have to get themselves registered online on
the e-Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued
from any agency authorized by Controller of Certifying Authority (CCA), Govt. of
India and which can be traced up to the chain of trust to the Root Certificate of CCA.
The online Registration of the Bidders on the portal will be free of cost and one time



12.

activity only. The registration should be in the name of bidder, whereas DSC holder
may be either bidder himself or his duly authorized person. The bidder is one whose
name will appear as bidder in the e-Procurement Portal.

c. The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with
on-line undertaking in support of the authenticity of the declarations regarding the
facts, figures, information and documents furnished by the Bidder on-line in order to
become an eligible bidder. No conditional bid shall be allowed/accepted.

The bidders have to accept unconditionally in GTE (General Technical Evaluation)
the Undertaking regarding Genuineness of the information furnished by him on-line
& authenticity of the scanned copy of documents uploaded by him on-line in support
of his eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid
Security Declaration etc. and Letter of Bid. No recycling will be done for this
document i.e. no further clarification will be sought from bidder.

d. Letter of Bid: The format of Letter of Bid is given at Annexure IIl of Tender
document. This will be the covering letter of the bidder for his submitted bid. The
bidders have to accept unconditionally the Letter of Bid in GTE (General Technical
Evaluation) at the time of bid submission.

e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT
in support of online information furnished by the bidder are to be uploaded in Cover-
I & OID (Other Important Document, if applicable) by the bidder while submitting
the bid online.

f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will
be in Excel format (password protected) and will be uploaded during tender creation.
This will be downloaded by the bidder and he will quote the rates for all items on this
Excel file. Thereafter, the bidder will upload the same Excel file during bid submission
in Cover-I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format
and the bidder will have to quote for all the tendered items and the L-1 will be decided
on overall quoted value. The Price-bids of the tenderers will have no condition. The
Price Bid which is incomplete and not submitted as per instruction given above will
be rejected. Any alteration/modification in the Excel format may lead to rejection of
bid.

BID PRICES
12.1 Deleted

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the
Bill of Quantities (both in words and figures) and amount(s) calculated and totaled.



12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation
Cess (if applicable) only) and other levies, royalty, building and construction workers
cess (as applicable in States) payable by the bidder/Contractor under the Contract, or
for any other cause as applicable on the last date of submission of Bid, shall be
included in the rates, prices and the total Bid Price submitted by the Bidder.
Applicable GST, if any, either payable by bidder or by company under reverse change
mechanism shall be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages,
tools and plants etc. as may be attendant upon execution and completion of works
shall also be included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of
submission of Bid and/or any increase over the rate existing on the last date of
submission of Bid shall be reimbursed by the company on production of
documentary evidence in support of payment actually made to the concerned
authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall
become recoverable from the contractor. The details of such duties, taxes and other
levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and
GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor
(if GST payable by bidder/contractor) would be made only on the latter submitting a
Bill/invoice in accordance with the provision of relevant GST Act and the rules made
there under and after online filing of valid return on GST portal. Payment of GST &
GST Compensation Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under
the GST provisions should be issued within the time limit prescribed under the GST
law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST
registered under composition scheme in compliance with GST rules, the
bidder/dealer shall not charge any GST and/or GST Compensation Cess on the
bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will be
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input
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14.

15.

services and Capital Goods or the ITC claimed is disallowed due to failure on the part
of supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST,
GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue
of proper tax invoice or any other reason whatsoever, the applicable taxes & cess paid
based on such Tax invoice shall be recovered from the current bills or any other dues
of the supplier/vendor along with interest, if any.

Further, where any damages or compensation becomes payable by either the
Company or the bidder / contractor pursuant to any provision of this Agreement,
appropriate GST wherever applicable as per the GST provisions in force shall also
apply in addition to such damages or compensation.

Note:

During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared
by the bidder during tender stage based on which cost to company has been
ascertained or at actuals, whichever is lower.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
contract and shall not be subject to variations on any account except to the extent
variations allowed as per the conditions of the contract of the bidding document.

CURRENCIES OF BID AND PAYMENT
13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.
BID VALIDITY

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid
submission. A bid valid for a shorter period shall be rejected by the Employer.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidder's responses shall be made in
writing. A bidder may refuse the request without forfeiting his bid security. A bidder
agreeing to the request will not be required or permitted to modify his bid.

BID SECURITY/EARNEST MONEY DEPOSIT
15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of
the amount as shown in e-Tender Notice for this particular work. Bid Security / EMD

will be required to be deposited in the form as deliberated below:

The bidder will have to make the payment of EMD through online mode only.



In Online mode the bidder can make payment of EMD either through net-banking
from designated Bank/s or through NEFT/RTGS from any scheduled Bank In case
of payment through net-banking the money will be immediately transferred to
CIL/Subsidiary’s designated Account. In case of payment through NEFT/RTGS the
bidder will have to make payment as per the Challans generated by system on e-
Procurement portal before submission of bid. Bidder will be allowed to submit
his/her bid only when the EMD is successfully received in CIL/Subsidiary account
and the information flows from Bank to e-Procurement system.

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued
by Department of Micro, Small and Medium Enterprises (MSME) will be exempt
from the payment of earnest money (applicable only for Services tenders).

In case of exemption of EMD the scanned copy of document in support of
exemption will have to be uploaded by the bidder during bid submission. However,
this option is to be enabled only in those cases where the exemption of EMD to some
bidders is allowed as per NIT.

Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid
Security for tenders having estimated value below Rs. 2 lakhs.

15.2. Any bid, which has not been, submitted either with the requisite amount of
EMD or the valid exemption document (as applicable) shall be summarily rejected
by the employer as non-responsive.

15.3 The EMD of rejected bidders will be refunded at any stage directly to the
account from where it had been received (except the cases where EMD is to be
forfeited).

15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with
performance security / security deposit at bidder’s option.

15.5 The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after the end date of Bid submission during the
period of Bid validity / extended validity with mutual consent; or

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit
to:

i. Sign the Agreement; or

ii. Furnish the required Performance Security

Additionally, the company shall debar such defaulting contractor from
participating in future tenders in concerned Subsidiary/CIL HQ for a period of
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18.

minimum one year from the date of issue of such letter.

In case of Partnership firm, the debarment shall also be applicable to all individual
partners of Partnership firm.

15.6 The Bid Security/ EMD deposited with the Employer will not carry any
interest.

15.7 No claim from the bidders will be entertained for non-receipt of the refund in
any account other than the one from where the money is received.

15.8 If the refund of EMD is not received by the bidder in the account from which
the EMD has been made due to any technical reason, then it will be paid through
conventional system of e-payment. For this purpose, bidder should submit E-
Mandate form in format provided by company.

15.9 In case the tender is cancelled then EMD of all the participating bidders will be
refunded unless it is forfeited by the department.

15.10 If the bidder withdraws his/her bid online (i.e. before the end date of
submission of tender) then his/her EMD will be refunded automatically after the
opening of tender.

SIGNING OF BID

16.1The contractors bid will be digitally signed by DSC holder submitting bid online
and it does not require any physical signature. However, if the Contractor’s bid bears
the physical signature in addition to the digital signature of DSC holder, it will be
accepted without questioning the identity of person singing the bid.

16.2 If the bidder himself is the DSC holder bidding on-line then no document is
required. However, if the DSC holder is bidding online on behalf of the bidder then

the Power of Attorney or any sort of legally acceptable document for the authority to
bid on behalf of the bidder is required.

Deleted
DEADLINE FOR SUBMISSION OF BIDS

18.1 Bids shall be submitted online on the e-procurement portal of CIL within the
stipulated date and time.

18.2 The Employer may extend the deadline for submission of Bids by issuing a
corrigendum or an amendment, in which case all rights and obligations of the
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Employer and the Bidders previously subject to the original deadline will then be
subject to the new deadline.

18.3 If number of bids received online is found to be less than 03(three) on end date of
bid submission then the following critical dates of the Tender will be automatically
extended for a period of four days ending at 17.00 hrs:

* Last date of submission of Bid
* Last date of receipt of EMD
* Date of opening of Tender

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined
in the e-Procurement Portal then the same is to be rescheduled to the next working
day.

This extension will be also applicable in case of receipt of zero bid.

Notes:

1. The validity period of tender should be decided based on the final end date of
submission of bids.

2. The auto extension shall work on the basis of number of bids received only. (It
may so happen that any of these bids may be eventually rejected during Tender
Opening, Technical evaluation or further process of evaluation resulting the total
number of valid bids becoming less than three.)

3. After extension, the tender shall be opened irrespective of available number of bids
on the extended date of opening of tender.

LATE BIDS

19.1 No Bid shall be received by the e-procurement portal after the deadline or the
extended deadline, as the case may be.

MODIFICATION AND WITHDRAWAL OF BIDS

For Two Part System:

20.2.1 Modification of the submitted bid shall be allowed on-line only before the
deadline of submission of tender and the bidder may modify and resubmit the bid
on-line as many times as he may wish.

20.2.2 Bidders may withdraw their bids online within the end date of bid submission
and their EMD will be refunded. However, if the bidder once withdraws his bid, he
will not be able to resubmit the bid in that particular tender. For withdrawal of bid
after the end date of bid submission, the bidder will have to make a request in writing
to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work
order/LOA with the following provision of penal action:
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a. If the request of withdrawal is received before online notification for opening
of price bid, the EMD will be forfeited and bidder will be debarred for
minimum 1 (one) year from participating in tenders in CIL/Subsidiary. The
Price-bid of remaining bidders will be opened and the tender process shall go
on.

b. If the request of withdrawal is received after online notification for opening of
price bid, the EMD will be forfeited and the bidder will be debarred for
minimum 1 (one) year from participating in tenders in CIL/Subsidiary. The
Price-bid of all eligible bidders including this bidder will be opened and action
will follow as under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall

go on.

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.
Note:
i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority
with the approval of Tender Accepting Authority (in case Board is Tender Accepting
Authority then with the approval of CMD), stating that the EMD of bidder is forfeited,
and this bidder is debarred for one year from participating in tenders in
CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary HQ.
and the updated list will be maintained by all Tender Inviting Authority/Evaluators.

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue
of such order.

BID OPENING

21.1 Tender will be decrypted and opened online by the “Bid Openers” with their
Digital Signature Certificates on the prescheduled date & time of Tender Opening.

PROCESS TO BE CONFIDENTIAL

22.1 Information relating to the examination, clarification, evaluation and comparison
of Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. However, the Tender Status will
be in public domain and anyone visiting the site can view it by identifying the tender.

It will be the bidder’s responsibility to check the status of their Bid online regularly,
after the opening of bid till award of contract. Additionally, information shall also be
sent by system generated e-mail and SMS at nodal points (Date of bid opening,
Requisition for Clarification on Confirmatory document from bidder(s), award of
work etc.). No separate communication will be required in this regard. Non-receipt of
e-mail and SMS will not be accepted as a reason of non-submission of Confirmatory
documents within prescribed time..
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22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award
decisions may result in the rejection of his Bid.

22.3 From the time of bid opening to the time of contract award, no bidder shall contact the
Procuring Entity on any matter related to the bid, except on request and prior written
permission.

CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid,
including breakdowns of unit rates. The request for clarification and the response
shall be in writing. To assist in the examination, evaluation, and comparison of Bids,
the Employer may, ask any Bidder for clarification of the Bidder's Bid, including
breakup of unit rates. The request for clarification and the response shall be in online
mode.

23.2 In case the Tender Committee finds that there is some deficiency in uploaded
documents corresponding to the information furnished online or in case
corresponding document have not been uploaded by bidder(s) then the same will be
specified online by Evaluator clearly indicating the omissions/shortcomings in the
uploaded documents and indicating start date and end date allowing 2 days (2 x 24
hours) time for online re-submission by bidder(s). The bidder(s) will get this
information on their personalized dashboard under “Upload confirmatory
document” link. Additionally, information shall also be sent by system generated
email and SMS, but it will be the bidder’s responsibility to check the updated
status/information on their personalized dash board regularly after opening of bid.
No separate communication will be required in this regard. Non-receipt of e-mail and
SMS will not be accepted as a reason of non-submission of documents within
prescribed time. The bidder(s) will upload the scanned copy of all those specified
documents in support of the information/ declarations furnished by them online
within the specified period of 2 days. No further clarification shall be sought from
Bidder.

Seeking clarification shall be restricted to confirmation of submitted document/online
information only and it should be only for one time for a period of up to 2 days. The
clarification shall be taken in online mode in the e-Procurement portal of CIL only.

Note: The shortfall information/ documents should be sought only in case of historical
documents which pre-existed at the time of the tender opening and which have not
undergone change since then. These should be called only on basis of the
recommendations of the TC. So far as the submission of documents is concerned with
regard to qualification criteria, after submission of the tender, only related shortfall
documents should be asked for and considered. For example, if the bidder has
submitted a contract without its completion/ performance certificate, the certificate
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can be asked for and considered. However, no new contract should be asked for so as
to qualify the bidder.

23.3 No document presented by the bidder after closing date and time of submission
of bid will be considered unless otherwise called for as per clause 23.2 above.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

241 Prior to the detailed evaluation of Bids, the Employer will determine whether
each Bid:
a. meets the eligibility criteria defined in Clause 3;
b. has been properly signed;
c. is accompanied by the required Bid security/ EMD Exemption
Document (if applicable).
d. is substantially responsive to the requirements of the Bidding
documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions,
and specifications of the Bidding documents without material deviation or
reservation. A material deviation or reservation is one :
a. which affects in any substantial way the scope, quality, or performance
of the works:
b. which limits in any substantial way, inconsistent with the Bidding
documents, the Employer's rights or the Bidder's obligations under the
Contract; or
c. whose rectification would affect unfairly the competitive position of
other Bidders presenting substantially responsive Bids.

243 If a Bid is not substantially responsive, it may be rejected by the Employer at its
sole discretion.
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EVALUATION AND COMPARISON OF BIDS.

26.1 The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 24. Price bid of the bidder will
have no condition.

The price bid which is incomplete and not submitted as per instruction given in the
bid document will be rejected.

26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as
submitted by the Bidder in online Mode and subsequently downloaded from the e-
procurement portal of CIL.

26.3 The Employer reserves the right to accept or reject any Bid not conforming to the



requirements of the Bidding documents.

26.4 No document presented by the bidder, after closing date and time of bid, will be
taken into account by the evaluation committee unless otherwise called for during
scrutiny / technical scrutiny by the tender committee as clarification. This however,
will have no bearing with the price quoted in the price bid. If a bidder offers a rebate
unilaterally after the end date and time of the bid submission, it will not be taken into
account for evaluation purpose by the tender committee. But if that bidder emerges
as the lowest evaluated, the rebate offer will be taken into account for determination
of the total offer.

26.5 Bid evaluation shall be done after taking into consideration overall quoted price
by the bidder and effect of Goods and Services tax (GST), GST Compensation Cess
etc. as applicable. L1 will be decided based on cost to the company.

26.6 If the bid of the successful L-1 bidder is seriously unbalanced in relation to the
Company’s estimate of the cost of work to be performed under the contract, the
company may require the bidder to produce detailed price analysis for any or all
items of the Bill of quantities to demonstrate the internal consistency of these prices
with the construction method and the schedule proposed.

After evaluation of the price analysis, the company may require that the amount of the
performance security/security deposit is increased at the expense of the successful bidder to
a level sufficient to protect the company against financial loss in the event of default on the
part of the successful bidder under the contract.

Additional performance security shall be applicable if the bid price is below 15% of the
justified price, finalized by the owner. The amount of such additional performance
security shall be the difference between 85% of the owner's justified price and quoted
price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of
materials and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be
binding on the bidder.

Such additional performance security shall be applicable for Item-rate and Percentage-rate
Tenders.

Such additional performance security shall be furnished by bidder along with normal
performance security as per Cl. No. 4 of GTC.

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA
by the successful bidder.

Failure to submit such additional performance security shall result into cancellation of the
contract with forfeiture of earnest money.



27.

Additionally, the company shall debar such defaulting contractor from participating in
future tenders in concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from
the date of issue of such letter. In case of Partnership firm, the debarment shall also be
applicable to all individual partners of Partnership firm.

ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS.

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of
the justified rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the
justified rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items
and (ii) abnormally low rate items, shall become operative under the following
circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth
level and 10% in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new
rate based on prevalent market rate of materials and labour analysed as per standard
analysis of rate of CPWD/NBO. Payment of extra quantity over the permitted
quantity as explained above would be made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not
be permitted below 25% for the items below plinth level and below 10% for the items
above plinth level of the agreement schedule quantity, but in exceptional cases with
written consent of Engineer-in-Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable
for percentage rate tenders for works based on standard schedule of rates of the
company.

For the purpose of operation, the following works shall be treated as works related
to foundation, unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to
floor 1 level whichever is lower.

b) For abutments, piers and well steining : All works up to 1.2m above the
bed level.
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c) For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs / tanks and other elevated structures: all works up to 1.2 metres
above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works
upto 1.2 metres above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1
level whichever is lower.

f) For Roads, all items of excavation and filling including treatment of sub
base.

AWARD CRITERIA

28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose
Bid has been determined to be substantially responsive to the Bidding documents and
who has offered the lowest evaluated acceptable Bid Price, provided that such Bidder
has been determined to be:

a. eligible in accordance with the provisions of Clause 2; and

b. qualified in accordance with the provisions of Clause 3.

EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT
ANY OR ALL BIDS

29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate
or reject any Bid, and to cancel the bidding process and reject all Bids, at any time
prior to the award of Contract, without thereby incurring any liability to the affected
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the
grounds for the Employer's action.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by
the Employer electronically online on the e-procurement portal of CIL prior to
expiration of the Bid validity period. This letter (hereinafter and in the Conditions of
Contract called the "Letter of Acceptance") will state the sum that the Employer will
pay the Contractor in consideration of the execution and completion of the Works
by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called "the Contract Price").

The offline communication of LOA shall not be mandatory.

30.2 The notification of award (LOA/Work Order) will constitute the formation of
the Contract.

The works should be completed as per period specified in the NIT from the Date of
Commencement as defined in Clause 6.0 of General Terms and Condition.



30.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder, work programme etc. within 30(thirty)days following the
notification of award along with the letter of Acceptance and / or Work Order issued
by department.

In case of failure to enter in to agreement within specified period or extended period
on the written request of the bidder, if any, the department will take action as
prescribed in Guidelines on Debarment of firms from Bidding along with forfeiture
of Earnest Money. The bidder will also debarred from participating in re-tender.

No payment for the work shall be made before execution of this agreement.

30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be
intimated to non-qualified bidder online and the Earnest Money shall be refunded
to unsuccessful bidders as per relevant clauses.

30.5 The contractor shall enter into and execute contract agreement in the prescribed
form on non-judicial stamp paper in accordance with the relevant law of the
State/Union of India. The cost of the stamp papers for the contract agreement shall
be borne by the contractor. Two sets of contract document/agreements shall be
prepared and signed by both the parties One of the sets shall be stamped "Original"
and the other "Duplicate". The duplicate copy will be supplied to the contractor free
of cost and the original is to be retained by the company. For any additional copy,
additional cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in
proper manner so that these are available for inspection at all reasonable times by
the Engineer-in-charge, his representatives or any other officials authorized by the
company for the purpose.

The contract document shall not be used by the contractor for any purpose other

than this contract and the contractor shall ensure that all persons employed for this
contract strictly adhere to this and maintain secrecy, as required of such documents.

31. PERFORMANCE SECURITY/SECURITY DEPOSIT
31.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

For details refer cl.4 of General Terms of Conditions.



32. EMPLOYMENT OF LABOUR

32.1 Contractors are to employ, to the extent possible (as per policy decision of the
company valid from time to time), local project affected people and pay wages not
less than the minimum wages as per minimum Wages Act or such other legislations
or award of the minimum wage fixed by respective State Govt. or Central Govt. as
may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per
the Law prevailing under provision of CMPF/EPF and allied scheme valid from time
to time shall be responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the
provident fund as the case may be and the unique membership number of the
CMPF/EPF or Allied Scheme needs to be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook
having entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the
case may by the competent authority annually /as and when asked. Bidder shall also
submit copies of statutory returns.

Payable statutory payments like PF & ESI contributions paid to the contract workers
as applicable shall be reimbursed to the contractor on production of proof of payment
limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be
included in the Contract Value.

32.2 The bidder shall also comply with statutory requirements of various acts
including CL(R&A) Act.

32.3 The contractor’s workmen shall be paid through Bank.

32.4 The contractors shall register themselves on the Contract Labour Payment
Management Portal (CLPMP) of CIL within 30 days of issue of work order and will
have to enter and update periodically the following details in the portal:

a. Work Order details
b. Details of Contractor workers and payment of wages in respect of each Work Order
each month.

32.5 All the contract workers shall be covered with the Bio-metric attendance system
for payment of wages.



33.

34.

35.

36.

37.

38.

NOTE: In case company decides/ circulates separate wages for underground works
/ for works within mine premises, the same may be allowed based on appropriate
circular. Clause 32.1 shall stand amended to this extent before notification of bid.

LEGAL JURISDICTION

33.1 Matter relating to any dispute or difference arising out of this Bid and subsequent
contract awarded based on the bid shall be subject to the jurisdiction of local court only
where the subject work is to be executed.

DOWNLOADING BID DOCUMENT FROM WEB-SITE.

i) The bidders will download the Bid documents from the website. The company
shall not be responsible for any delay/ difficulties/ inaccessibility of the
downloading facility for any reason whatsoever. The downloading facility shall
be available as soon as the bid is notified.

ii ) The bid document as available online on the e-procurement of CIL shall always
prevail and will be binding on the Bidders. Any claim on account of any deviation
with respect to this online Bid document from the Bidder side shall not be entertained.

E-PAYMENT

The bidders are to furnish the details of their bank A/c Nos. Name and Address of
the Bank and Branch Code along with the Bid. Successful bidders are required to
submit an Authorization form duly signed for e-payment to them. Enclosed
Annexure be filled in and submitted along with the Bid.
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CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED

Prior approval in writing of the Company shall be obtained before any change is made
in the constitution of the contracting agency. If prior approval is not obtained the same
will be treated as a breach of contract.

MISCELLANEOUS.

The bidders should fill the bid document properly and carefully. They should avoid
quoting absurd rates. Throughout the bidding documents, the terms “bid” and “tender’



and their derivatives are synonymous. Provisions related to instructions to bidder
shall be a part of agreement.



CONDITIONS OF CONTRACT

GENERAL TERMS AND CONDITIONS

1. Definitions

Vi)

vii)

viii)

The word "Employer" or "Company” or “Owner” wherever occurs in the
conditions, means the CENTRAL COALFILEDS LIMITED, represented at
Head Quarters of the Company by the General Manager (E&M) or his authorized
representatives or any other officer specially deputed for the purpose who will
employ the contractor.

The word" Principal Employer" wherever occurs, means the officer nominated
by the Company to function on its behalf.

"Bid" (including the term ‘tender’, ‘offer’, ‘quotation” or ‘proposal’ in certain
contexts) means an offer to supply goods, services or execution of works made
in accordance with the terms and conditions set out in a document inviting such
offers.

"Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in
certain contexts) means any eligible person or firm or company, including a
Joint Venture (that is an association of several persons, or firms or companies),
participating in a procurement process with a Procuring Entity.

"Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain
contexts) means a security from a bidder securing obligations resulting from a
prospective contract award with the intention to avoid: the withdrawal or
modification of an offer within the validity of the bid, after the deadline for
submission of such documents; failure to sign the contract or failure to provide
the required security for the performance of the contract after an offer has been
accepted; or failure to comply with any other condition precedent to signing the
contract specified in the tender documents.

“Class-I local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-I local supplier’ under the Public Procurement (Preference
to Make in India), Order 2017.

“Class-1II local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-II local supplier” but less than that prescribed for “Class-I
local supplier’ under the Public Procurement (Preference to Make in India),
Order 2017.

“Local Content” means the amount of value added in India which shall, unless
otherwise prescribed by the Nodal Ministry, be the total value of the item
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Xii)

xiii)

Xiv)

procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total
value, in percent.

“Non-Local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, has local content less than that
prescribed for ‘Class-II local supplier’ under the Public Procurement
(Preference to Make in India), Order 2017.

"Notice inviting tenders" (including the term ‘Invitation to bid” or ‘request for
proposals’ in certain contexts) means a document and any amendment thereto
published or notified by the Procuring Entity, which informs the potential
bidders that it intends to procure goods, services and/or works.

"Prospective bidder" means anyone likely or desirous to be a bidder.

"Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’
or ‘Withdrawal Order” or “‘Work Order” or “Consultancy Contract” or “Contract
for other services” under certain contexts), means an agreement relating to the
subject matter of procurement, entered into between the Procuring Entity and
the supplier, service provider or contractor on mutually acceptable terms and
conditions and which are in compliance with all the relevant provisions of the
laws of the country. The term “contract” will also include “rate contract’ and
“framework contract”.

The agreement shall include the notice inviting tender, the tender/bid as
accepted by the company, the work order issued to the contractor, and the
formal contract agreement executed between the company and the contractor
together with the documents referred to therein including general terms and
conditions, special conditions, if any, frozen terms and conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings,
including those to be submitted during progress of work, schedule of quantities
with rates and amounts.

Until the formal agreement is signed between the Owner and contractor,
LOA/Work order together with contract document accepted by the bidder (i.e.,
bid/ tender/ proposal/ offer) shall constitute the contract.

The word "Contractor/ Contractors" wherever occurs means the successful
bidder /bidders who has/have deposited the necessary Earnest money and
has/have been given written intimation about the acceptance of tender and
shall include legal representative of such individual or persons composing a
firm or a company or the successors and permitted assignees of such individual,
firm or Company, as the case may be and any constitutional, or otherwise
change of which shall have prior approval of the employer.

"Site" means the land and places including any building and erection thereon,
over, under, in or through which the Permanent works or Temporary works
designed by the Engineer-in-Charge are to be executed and any other lands and
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places provided by the Employer for working space or any other purpose as
may be specifically designated in the Contract as forming part of the site.

The term "Sub-Contractor" as employed herein, includes those having a direct
contract with Contractor either on piece rate, item rate, time rate or any other
basis and it includes one who furnishes work to a special design according to
the plans or specifications of this work but does not include one who merely
supplies materials.

"Accepting Authority" shall mean the management of the company and
includes an authorized representative of the company or any other person or
body of persons empowered on its behalf by the company.

"Engineer-in-charge" shall mean the officer nominated by the company in the
E&M Engineering cadre/ discipline who is competent to direct supervisors and
authorised to be in charge of the works for the purpose of this contract. The
Engineer-in-Charge /Designated Officer in Charge, who is of an appropriate
seniority, will be responsible for supervising and administering the contract,
certifying payments due to the contractor, valuing variations to the contract,
awarding extension of time and valuing compensation events. The Engineer-in-
Charge /Designated Officer in Charge may further appoint his representatives
i.e. another person/Project Manager or any other competent person and notify
to the contractor who is directly responsible for supervising the work being
executed at the site, on his behalf under their Delegation of Powers of the
company. However, overall responsibility, as far as the contract is concerned,
will be that of the Engineer-in-Charge/ Designated Officer in Charge.

A "Day" shall mean a day of 24 hours from midnight to midnight.

The "Work" shall mean the works required to be executed in accordance with
the contract/work order or parts thereof as the case may be and shall include
all extra or additional, altered or substituted works or any work of emergent
nature, which in the opinion of the Engineer-in-charge, become necessary
during the progress of the works to obviate any risk or accident or failure or
become necessary for security.

"Schedule of Rates” referred to in this conditions shall mean the standard
schedule of rates prescribed by the company and the amendments issued from
time to time.

"Contract amount" shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is
accepted by the company.

b) in the case of other types of contracts the total sum arrived at based on the
individual rate(s) / percentage rate(s)quoted by the tenderer for the
various items shown in the Schedule of Quantities" of the tender
document as accepted by the Company with or without any alteration as
the case may be.
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"Written notice" shall mean a notice or communication in writing and shall be
deemed to have been duly served if delivered in person to the individual or to
a member of the contractors firm or to an office of the company for whom it is
intended, or if delivered at or sent by registered mail / e-mail to the last business
address known to him who gives the notice.

"The constructional plant" means all appliances, tools, plants or machinery of

whatsoever nature required in or about the execution, completion or
maintenance of the works but does not include materials or other things
intended to form part of the permanent work.

"Letter of Acceptance of Tender" means letter giving intimation to the tenderer
that his tender has been accepted in accordance with the provisions contained
in that letter.

"Department" means the Civil Engineering Department of Coal India Limited
or any of its subsidiary companies/units represented by the appropriate
authority.

"Act of insolvency" means as it is designed by Presidency Town Insolvency Act
or Provincial Insolvency Act or any act amending such originals.

xxvii) The words indicating the singular only also include the plural and vice-versa

where the context so requires.

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the

XXiX)

bid document , if any, as a basis for proposals,

working drawings furnished by the Owner after issue of letter of
acceptance of the tender to start the work,

subsequent working drawings furnished by the owner in phases during
progress of the work, and

drawings, if any, submitted by the contractor as per provision of the
contract and duly approved by the owner.

"Codes" shall mean the following, including the latest amendments, and/or
replacements, if any:

a. Bureau of Indian Standards relevant to the works under the contract and
their specifications.

b. Indian Electricity Act and Rules and Regulations made there under.

c. Indian Mines Act and Rules and Regulations made there under.

d. Any other Act, rule and regulations applicable for employment of labour,
safety provisions, payment of provident fund and compensation,
insurance etc.



2. Contract Documents and Miscellaneous Provisions:
The following documents shall constitute the contract documents:
i) Articles of Agreement.

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the
conditions of contract incorporated in the tender document issued to the bidder.

iii) Notice Inviting Tender and Instructions to Bidders.

iv) Conditions of Contract including General Terms & Conditions of contract,
Additional Terms & Conditions, Special Terms & Conditions and Commercial Terms
& Conditions etc.- as applicable.

v) Frozen terms & conditions / technical parameters and revised offer, if any.

vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.

viii) Contract drawings and work programme (if applicable).

ix) Safety Code etc. forming part of the tender,

(x) Guidelines on Debarment of firms from Bidding.

(xi) Code of Integrity for Public Procurement (CIPP)

(xii) Any other document if required.

2.1The contractor shall enter into and execute contract agreement in the prescribed
form. The cost of the stamp papers for the contract agreement shall be borne by the
contractor. Two sets of contract document/agreements shall be prepared and signed
by both the parties One of the sets shall be stamped "Original" and the other

"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the
original is to be retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in
proper manner so that these are available for inspection at all reasonable times by
the Engineer-in-charge, his representatives or any other officials authorized by the
company for the purpose.



2.2The contract document shall not be used by the contractor for any purpose other
than this contract and the contractor shall ensure that all persons employed for this
contract strictly adhere to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive
jurisdiction in all matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which
the contractor proposes to engage sub-contractor/sub-vendor. The contractor may
from time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in-Charge / Designated Officer in charge for
approval well in advance so as not to impede the progress of work. Such approval of
the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract. The total
value of subcontracted work should not exceed 25% of the contract price specified in
the contract. Procurement of material, hiring of equipment or engagement of labour
will not mean sub-contracting.

2.5Acceptance of Offer:

“Letter of Acceptance”- is an acceﬁtance of offer by the company. It shall be
communicated electronically through e-procurement portal of CIL to the successful
bidder and shall make the binding Contract with the Company.

Simultaneously the original copy of LOA may also be sent to the Bidder through
registered /speed post. The offline communication of LOA, shall not be mandatory.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually
explanatory of one another and in case of discrepancy between schedule of quantity,
the specifications and/or drawing, the following order of preference shall be
observed;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any
c) Drawings.

d) General specifications.

e) BIS Specifications.

3.1In the event of varying or conflicting provision in any of the document(s) forming
part of the contract, the Accepting Authority's decision/clarification shall hold good
with regard to the intention of the document or contract as the case may be.

3.2Any error in description, quantity or rate in Bill of Quantities or any omission there
from, shall not vitiate the contract or release the contractor from discharging his
obligations under the contract including execution of work according to the Drawings
and Specifications forming part of the particular contract document.



4.00 Security Deposit:

4.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.

The security deposit shall bear no interest.

4.2 Performance Security should be 5% of contract amount and should be submitted within 21
days of issuance of LOA by the successful bidder in any of the form given below:

e Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the
LOA/WO

e a Bank Guarantee in the form given in the bid document from any Scheduled Commercial
bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-operative banks or Regional Rural Banks). The BG issued by outstation
bank shall be operative at its local branch ..................
Bank Guarantee against Performance Security shall be applicable if the amount of
Performance Security exceeds Rs. 5.0 lakhs.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged
in favour of owner.

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the
Agreement and furnished the required Performance Security/ 1t part of security deposit.

The bid security deposited may be adjusted against the Performance security (1t part of
security deposit) at bidder’s option.

If performance security is provided by the successful bidder in the form of bank guarantee it
shall be issued either —

(a) at Bidder’s option by a Scheduled Commercial Bank, or

(b) by a foreign bank located in India and acceptable to the employer.

BG of scheduled commercial bank located in India and acceptable to the company should only
be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted.

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond
the period of contract /extended contract period (if any)”, whichever is more.

The BG (If performance security is provided by the successful bidder in the form of bank
guarantee) issued by issuing bank on behalf of the bidder in favour of “ ,” shall be in
paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”.
Issuing Bank should send the underlying confirmation message in IFN760COV or IFN767COV
message type for getting the BG advised through our bank. Also issuing bank should mention *
” in field no. “7037” of IFN760COV or IFN767COV. The message will be sent




to the beneficiary bank through SFMS. The details of beneficiary Bank for issue of BG through
SFMS Platform is furnished below:-

Name of Bank:

Branch:

IFSC Code:

Account No.

Customer ID:

The Bank Guarantee (BG) issued by the issuing Bank on behalf of contractor in favour of
“Central Coalfields Limited” shall be in paper form as well as issued under “Structured
Financial Messaging System (SFMS)”.

The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is furnished
below:

State Bank of India as advising Bank of CCL:

Name
Area
Name of beneficiary and Bank A/C no. of beneficiary
details Customer ID/ICIF no of
beneficiary
Department
Beneficiary’s Bank State Bank of India
Beneficiary’s Bank, Branch and Address SME Branch, Doranda,
Branch and Address Ranchi - 834002
SFMS Code/ IFSC Code SBIN0009620
In case of Foreign BG Swift SBININBB387
Code

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank
to E&M Division of CCL HQ/Area.

In case the successful bidder fails to submit the Performance Security within the stipulated
time then the award of work may be cancelled with forfeiture of the bid security/earnest
money.

Additionally, the company shall debar such defaulting contractor from participating in future
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of
issue of such letter.

When validity of BG is about to expire, the contractor has to extend the validity of BG, if
required. If the validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary
shall be at liberty to encash the BG.

In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more
partners of the joint venture.

In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners
of JV/Partnership firm.



Submission of Performance Security is not required for tenders having Estimated Value put to
tender up to Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released
within 14 days of the issue of defect liability certificate (taking over certificate with a list of
defects).

4.2.1 Sources and Verification of Bank Guarantees

Sources and Verification of Bank Guarantees Bank Guarantee for Performance Guarantee
(Security Deposit) should be irrevocable and operative Bank Guarantee (BG) as per format
enclosed in the Bid Document and should be issued by a Scheduled Commercial (i.e. Indian or
Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding
Cooperative banks or Regional Rural Banks. The Issuing Bank should also state the name and
designation of the next Higher Authority of the Officials who have issued the Bank Guarantee.

BG of scheduled commercial bank located in India and acceptable to the company should only
be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted.

Bank guarantees submitted by the tenderers/ contractors as security deposits need to be
immediately verified from the issuing bank before acceptance. There may not be any need to get
the Bank Guarantee vetted from legal/ finance authority if it is in the specified format. Guidelines
for verification of BGs submitted by the bidders/ contractors against security deposits / advance
payments and for various other purposes are as follows:

i) BG shall be as per the prescribed formats

ii) The BG contains the name, designation and code number of the Bank officer(s) signing
the guarantee(s);

iii) iii) The address and other details (including telephone no.) of the controlling officer of the
bank are obtained from the branch of the bank issuing the BG.

The confirmation from the issuing branch of the bank is obtained through SFMS (Structured
Financial Messaging System) by Associate Finance/ Finance Officer associated with E&M
Department.

Bank guarantees, either received in physical form or electronic form, should be verified for its
genuineness following prescribed method for the same and the Organizations should do due
diligence on genuineness of the Bank Guarantees before acceptance of the same.

The acceptance of BG shall be done by user department. In case there is any change in content of
the BG from the standard format provided in tender document/ manuals, the contractor shall be
requested to submit the BG as per the format provided in the tender document. If any discrepancy
still exists in the content of BG or the bidder is unable to submit as per the format, the same may
be accepted after vetting by legal/ finance department.

4.3 5% Performance Security should be refunded within 14 days of the issue of defect
liability certificate (taking over certificate with a list of defects).



4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value.
The balance 5% shall be treated as retention money and will be second part of security
deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written
request of the contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject

to the condition that amount of any Bank Guarantee except last one, shall not be less Rs.
25 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based
on nature of work which shall be 90 days beyond the defect liability period, but in no case
less than the period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank
Guarantee shall be irrevocable and will be from Scheduled Commercial Banks as
elaborated at Cl1.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such
sums as are due and payable by tﬁe contractor to the company as may be determined in
terms of the contract, and the amount appropriated from the security deposit shall have
to be restored by further deduction from the contractors subsequent on account running
bills, if any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to
company's right to deduct/ appropriate its due against the contractor under this contract
or under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over
certificate with a list of defects) by the Engineer-in-charge, one half of the security
deposit remaining with the company

(Performance Security) shall be refunded as elaborated at Cl. No.4.3.

The other half (Retention Money) shall be refunded to the contractor after issue of No
Defect Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period
of six months, subject to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate
(Taking over certificate with list of defects) is/are rectified to the satisfaction of the
Engineer-in-Charge within the said defect liability period of six months or on its due
extension till completion of the rectification works as required.



b) In the case of building work or other work of similar nature, the refund shall be
made on the expiry of the said six months period or at the end of one full monsoon
period i.e. June to September, whichever is later in point of time and any defects such
as leakages in roof, effloresces in walls, dampness, defects in drainage etc. should be
rectified to the satisfaction of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work,
where question of Defect Liability Period does not arise (e.g. sweeping / cleaning,
horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the
performance security and retention money (second part of bid security) can be released
simultaneously after completion of work and taking over by department.

4.8 Additional performance security: (applicable for item rate as well as percentage rate
tenders):

Additional performance security shall be applicable if the bid price is below 15% of the justified
price, finalized by the owner. The amount of such additional performance security shall be the
difference between 85% of the owner's justified price and quoted price.

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials
and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the
bidder.

Such Additional performance security ( APS) shall be furnished by the bidder along with the
normal Performance Security as per Cl no 4 of GTC

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA
by the successful bidder.

Failure to submit such additional performance security shall result into cancellation of the
contract with forfeiture of earnest money.

Additionally, the company shall ban such defaulting contractor from participating in future
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of
issue of such letter. In case of Partnership firm, the banning shall also be applicable to all
individual partners of Partnership firm.

This additional performance security will not carry any interest and shall be released in the
following manner:

i) 30% of Additional performance security will be released after 60% of the total work is
completed.

if) 50% of Additional performance security will be released after 80% of the total work is
completed.

iii) 100% of Additional performance security will be released after total work is completed.

Additional performance security may be furnished in the shape of BG or any of the forms as
applicable for performance security.

The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of
one year or ninety days beyond the period of contract /extended contract period (if any),
whichever is more.



Consideration of Abnormally Low bids : In case of Abnormally Low bid,
CIL/Subsidiary may in such cases seek written clarifications from the lowest bidder(s) ,
including detailed price analysis of its bid price in relation to scope, schedule, allocation
of risks and responsibilities and any other requirements of the bid documents. If after
evaluating the price analysis , CIL/Subsidiary determines that the bidder has
substantially failed to demonstrate its capability to deliver the contract at the offered price
, CIL/Subsidiary may reject the bid /proposal .

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be
applicable only when relevant item exists in the contract and shall be for 10% of value
of such items in the contract or for 10% of value of contract with such specialized items
only).

a) For some specialized items of work such as anti-termite treatment, waterproofing
work, kiln seasoned and chemically treated wooden shutters, or any other item of work
deemed as such ‘specialized” by Engineer-in-Charge that are entrusted to specialized
firms or contractors who associate specialized agencies, the contractor / firm executing
the work should be asked to give a specific guarantee that they shall be responsible for
removal of any defects cropping up in these works executed by them during the
guarantee period. The form of the guarantee to be executed by the contractors shall be
as enclosed.

b) 10% security deposit (performance security and retention money) deposited /
deducted from the bills of the contractors, relevant to the item(s), shall be refunded to
him after expiry of Guarantee period. The security amount relevant to the item(s) of
work, may be released after 12 months of completion of work against equivalent BG
and furnishing Guarantee as at (a) above.

410 Refund of security deposit for contracts with supply installation and
commissioning of equipment i.e with Mechanical & Electrical Works (shall be
applicable only when relevant item exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil
works as well as Mechanical and Electrical works. For such works 10% as security
deposit (performance security and retention money)- deposited / deducted from the
bills of the contractors shall be refunded to him after expiry of guarantee period, which
will be one year from the date of commissioning of equipment/ completion of work
and/ or rectification of any defect which may be detected in the individual equipment
for the whole system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are
to be issued/ revalidated in the name of the owner by the contractual agency and will
be covered with relevant counter guarantee.

Bank guarantees furnished against Performance Security and Retention Money shall
be validated for a period 90 days beyond the guarantee period.



5. Deviations/Variations in Quantities and Pricing,.

The quantities given in the “Schedule of Quantities" are based on estimates and are
meant to indicate the extent of the work and to provide a uniform basis for tendering
and any variation either by addition or omission shall not vitiate the contract.

The variation register may be maintained in SAP in electronic form to have a proper
control over variations.

5.1 The company through its Engineer-in-Charge or his representative shall, without
radically changing the original scope and nature of the work, under contract, have
power to make any alterations in or additions to or substitution of the original
specifications, drawings, designs and instructions that may appear to be necessary or
advisable during the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the
instructions given to him in writing by the Engineer-in-Charge or his representative
on behalf of the company. Such altered or additional or substituted work, which shall
form part of the original contract, shall be carried out by the contractor on the same
terms and conditions in all respects on which they agreed to do the main work and at
the same rate/rates as are specified in the contract/ work-order. In case there are
changes in ground levels from those shown in the approved drawings, they shall be
agreed in writing, jointly by the contractor and EIC.

5.2 The right is reserved to cancel any items of work included in the contract
agreement or portion thereof in any stage of execution if found necessary to the work
and such omission shall not be a waiver of any condition of the contract nor invalidate
any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which
rate/rates is/are not specified in the contract/ work order, rates for such items shall

be determined by the Engineer-in-Charge as follows:
a) In the case of percentage tenders, if the rate for the extra item of work
executed is available in tﬁe company's approved SOR, it will be paid at the
schedule rate plus or minus the accepted percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the
rate for such extra item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the
rate for similar item or near similar item / class of work available in the
agreement schedule of work or by analysis of rates as at below and the lower rate
out of the above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities
for similar item description may form part of the contract, the applicable rates
shall be taken from the Schedule of Quantities of that particular part in which the



deviation is involved, failing that at the lowest applicable rate for the similar item
of work in the other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on
prevalent market rate of materials and labour based on standard norms of
analysis of rate of C.P.W.D/ N.B.O.

¢) In the case of extra item(s) that are completely new, and are in addition to the
items contained in the contract, the contractor may within 15 days of receipt of
order or occurrence of the item(s) claim rates, supported by proper analysis. The
Engineer-in-Charge shall determine the rate(s) by analysis based on prevalent
market rate of material and labour and on standard norms of analysis of rate of
CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly
percentage tenders for SOR items, the rate for extra item shall be derived as at (b)
& (c) above in case of non-schedule items rates and in case of percentage rates for
SOR items the rate for extra item shall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to
the fixation of rates, the matter shall be referred to the accepting authority of the
company ie. GM(E&M) of the company or Staff Officer(E&M) for the work
awarded at Company Hqrs. level and Area level respectively, whose decision shall
be final and binding on the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of
the contract nor invalidate any of the provision thereof provided that a deviation
estimate / revised estimate / supplementary agreement for the item(s) involved is
made. Such approval shall be from appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work
of the agreement schedule] shall be made in the contractors running on account bills,
till the revised estimate / deviation estimate regularizing these items are sanctioned
by the competent authority of the company, at the provisional rates and shall not
exceed :

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting
authority of the company i.e. GM(E&M) of the company or SO(E&M) of the
Area, if the rate is directly available in the SOR of the company/ if the rate is
derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting
authority of the company, i.e. GM(E&M) of the company or SO(E&M) of the Area
, if it is analysed item rates based on prevalent market rates of materials and
labour following CPWD / NBO norms.



Total payment for such extra items of work shall not exceed 10% of work order
/ agreement value / approved deviation estimate value. Also total payment
including extra items of work shall not exceed the work order / agreement /
approved deviation estimate value.




5.7 The time of completion of the originally contracted work shall be extended by
the company in the event of any deviation resulting in additional cost over the
awarded value, if requested by the contractor as follows:-
(i) In the proportion which the additional cost of the altered, additional or
substituted work (in value) bears to the original tendered value plus.

(ii) 25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of
the company, shall have power to omit any part of the work in case of non-availability
of a portion of the site or for any other reason and the contractor shall be bound to
carry out the rest of the work in accordance with the instructions given by the
Engineer-in-Charge. No claim from the Contractor shall be entertained/ accepted on
these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor
changes radically the original scope/nature of the contract, the contractor shall under
no circumstances suspend the work, either original or altered or substituted, and the
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for
such deviations shall be resolved separately with the company as per the procedures/
norms laid down hereafter.

5.10 Extension of AMC contracts (applicable only for AMC contracts)-

The AMC Contracts shall be normally for two years or as specified in the NIT from
the date of commencement. However, in exceptional cases of exigencies,
CIL/Subsidiary reserves the right to Extend the Contract for a period of 30% of the
contract period as specified in NIT or for a period of 08 months, whichever is lesser
after due appraisal of performance at the end of the Contract on the same terms and
conditions.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation
for Delay

Time is the essence of the contract and as such all works shall be completed within
the time stipulated in the contract/ work order. The work shall, throughout the
stipulated period of contract, be carried out with all due diligence on the part of the
contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the
Engineer-in-Charge and the contractor shall agree upon a detailed time and progress



chart prepared based on BAR CHART/ PERT CPM techniques on the basis of a
construction schedule submitted by the contractor at the time of executing contract
showing the order in which the work is proposed to be carried out within the time
specified in the LOA /work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to
have commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance
of Tender or 7(seven) days after handing over the site of work or handing over
reasonable number of working drawings to the contractor or the period of
mobilization allowed in the work order for starting the work in special circumstances,
whichever is later. However, the Date of Commencement may be decided with
mutual consent with the Contractor prior to the date as prescribed above.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in
commencing the work within the aforesaid time limit, the company shall, without
prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in
writing to the contractor to commence the work, failing which to forfeit the Earnest
Money deposited by him and to rescind the Letter of Acceptance of Tender/Work
Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future
Tenders for a minimum period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date
of completion or extended date of completion, he shall without prejudice to any other
right or remedy available under the law to the company on account of such breach,
pay as compensation (Liquidated Damages):

i) @ half percent (Y2 %) of the contract amount/Revised Contract amount whichever
is less, per week of delay.

OR
ii) Y2 % of the contract-value of group of items/ revised completion value of group of
items whichever is less, per week of delay, for which a separate period of completion
is originally given.

The aggregate of such compensation/ compensations shall not exceed:

1)10% (ten) percent of the total amount of the contract/ Revised contract amount,
whichever is less.

OR
ii) 10% of the contract-value of group of items/ revised completion value of group of
items whichever is less, for which a separate period of completion is originally
given.

The amount of compensation may be adjusted or set off against any sum payable to
the contractor under this or any other contract with the company.



The LD will be applicable on the price as varied by the operation of the Price Variation
Clause i.e. price variation amount shall be added/ deducted to the contract price for
deriving the LD.

6.2.1 The company, if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time of completion, may allow further
extension of time at its discretion with or without the levy of L.D. In the event of
extension granted being with L.D, the company will be entitled without prejudice to
any other right or remedy available in that behalf, to recover from the contractor as
agreed damages equivalent to half percent of the contract amount/ Revised Contract
amount of the works whichever is less for each week or part of the week subject to a
ceiling as described at C1.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor,
and in the event of failure on the part of the contractor to complete work within
further extension of time allowed as aforesaid, shall be entitled, without prejudice to
any other right, or remedy available in that behalf, to rescind the contract.

6.2.3 The company, if not satisfied with the progress of the contract and in the event
of failure of the contractor to recoup the delays in the mutually agreed time frame,
shall be entitled to terminate the contract.

6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or
6.2.3 or both, the company, shall be entitled to impose penalty/LD as deliberated at
Clause 10. Additionally, the contractor shall be debarred from participating in the
future tenders for a minimum period of 12 months.

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any
other charges (Except EMD) from the supplier/vendor, the same will be recovered
along with the applicable GST and the amount shall be adjusted with the payment to
be made to the supplier/vendor against their bill/invoice or any other dues.

6.3 The company may at its sole discretion, waive the payment of compensation on
request received from the contractor indicating valid and acceptable reasons if the
entire work is completed within the date as specified in the contract/ work order or as
validly extended date without stipulating any compensation for delay.

6.4 Extension of Contract Time for completion

A. Force Majeure (FM): Conditions beyond control of either parties like war,
hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage
by fire, explosions, epidemics, strikes, lockouts or acts of God come under the
legal concept of Force Majeure (FM).

Delays in performance of contractual obligations under influence of FM
conditions are condonable by the other party without any right to termination or
damages, provided, notice of the happening of any such event is given by the



affected party to the other within 30 (thirty) days from the date of occurrence
duly certified by the local chamber of commerce or statutory authorities, the
beginning and end of FM occurrence and cessation of such Force Majeure
condition. Works under the contract shall be resumed as soon as practicable after
such event has come to an end or ceased to exist.

For delays arising out of Force Majeure, the bidder / contractor will not claim
extension in completion date for a period exceeding the period of delay
attributable to the clauses of Force Majeure and neither company shall be liable
to pay nor bidder / contractor shall be liable to claim extra cost (like increase in
rates, remobilization advance, idle charges for labour and materials etc.)
provided it is mutually established that Force majeure conditions did actually
exists.

B. Delays in Execution

A work may be completed ahead of schedule or delayed due to unforeseen
fortuitous circumstances, extra effort or developments beyond the control of
CIL/Subsidiary or the tenderer and it is sometimes difficult to apportion credit or
responsibility. The contractor may experience delay or disruption due to his own
actions or inaction, those of his sub-contractor or other contractors, those of
CIL/Subsidiary or the engineer, or other causes. Such delays expose the non-
performing party to various sanctions under the contract. These sanctions include
extension of time, damages or default termination of the contract. While
examining the request of the contractor for extension of time, the engineer shall
consider all circumstances and categorise the delays as follows:

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal
weather, floods, and so on, applies;

b) Compensable delays - or Compensation Events, which put full burden of
responsibility on CIL/Subsidiary; and

c) Inexcusable delay (contractor’s own faults), which puts the full burden of
responsibility on the contractor.

d) Concurrent delays - when two or more events responsible for delay overlap
each other. The delays may be attributable to CIL/Subsidiary or the
contractor or none, and fall in above categories. The eligibility for extension
of time (EOT) should be determined by plotting each contributing concurrent
delay on the critical path. CIL/Subsidiary should see that the concurrent
delays do not result in unnecessary extra extension of time.

C. Once the delay is categorised, it should then be determined not only whether the
contractor is eligible for time extension but also whether sanctions, such as
Liquidated Damage (LD) or default termination, can be imposed on the
contractor.

D. The time for completion of the work will be specified in the contract and it is
understood that the completion of work within the time specified is an essential
part of this contract. While ascertaining the reasons for delay beyond the control



of the control of contractor, the following delays shall be considered as
“Hinderance”:-

a. Excusable delays

b. Compensable delays

c. Portion of Concurrent delays to be decided judiciously by the EIC.

E. More precisely, if any delay in the completion of the work is likely to be caused
by any of the following reasons, then the contractor immediately upon the
occurrence of such delay shall give notice in writing to the Engineer-in-Charge
and he shall be allowed a reasonable extension of time for completion in respect
of delay caused by any of the below-mentioned circumstances-

a) Force Majeure as defined at 6.4(A);

b) Abnormally bad weather.

c¢) Non-availability of stores which are the responsibility of the company to
supply as per contract.

d) Non-availability of working drawings in time, which are to be made available
by the company as per contract during progress of the work.

e) Delay on the part of the contractors or tradesmen engaged by the company
not forming part of the contract, holding up further progress of the work.

f) Non-availability or breakdown of tools and plant to be made available or
made available by the company.

g) The execution of any modified or additional items of work or excess quantity
of work.

h) Any other causes which, at the sole discretion of the company, is beyond the
control of the contractor

i) Delay caused by any written instruction of the Engineer in Charge.

j) Any circumstances which are wholly beyond the control of the contractor and
unavoidable

k) Increase in the overall value of work. The time of completion of the work shall,
in the event of any deviation resulting in additional cost over the tendered
value sum being ordered, be extended, if requested by the contractor as

follows:
i. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.
ii. 25% of the time calculated in 1% above or such further additional time as
may be considered reasonable by the Engineer -in -Charge.
1) Portion of Concurrent delays as decided judiciously by the EIC

F. HINDERANCE REGISTER shall be maintained by both department and the
contractor at site to record the various hindrances encountered during the course
of execution.

Hindrance register will be signed by both the parties. The contractor may also
record his observations in the Hindrance Register. In case the contractor has a
different opinion for hindrance and a dispute arises then the matter would be



referred to the EIC and or the next higher authority whose decision would be
final & binding on the contractor & the decision to be communicated within 15
days.

G. Interim Extension of completion time may be granted by Tender Accepting
Authority limited to GM(E&M)/HoD for HQ works and Area GM for area works
as per provision of clause 6.4.1 below, based on the recommendation of the
Engineer-in-Charge of the work during the course of execution of work reserving
the right to impose/waive the clause relating to compensation for delay at the
time of granting final extension of time depending upon the merit of the case.
Final Extension of completion time is to be granted by Tender Approving
Authority limited to CMD of CIL/ Subsidiary.

6.4.1 General Principles for Granting Extension of Time

i) At the time of issuing notice inviting tenders for a particular work the Engineer-
in-Charge should specify the time allowed for completion of the work consistent
with the magnitude and urgency of the work.

ii) The time allowed for carrying out the work as entered in the contract shall be
strictly observed by the contractor and shall be reckoned from the Date of
Commencement of the work as given to the contractor.

iif) The work shall throughout the stipulated period of the contract be proceeded
with all due diligence (time being deemed to be the essence of the contract) on the
part of the contractor.

iv) To ensure good progress of work during the execution, the contractor shall
meticulously follow the preset time and progress chart and in the event of slippages
in one segment, all efforts will be made to liquidate the slippages in the next stages.

v) If the contractor shall desire an extension of time for completion of work on the
grounds of his having been unavoidably hindered in its execution or on any other
grounds as mentioned above shall make application to Engineer-In-Charge for
extension of contract within a reasonable period prior to expiry of Contract Period
(Preferably not later than 15 days prior to expiry of Contract Period). Engineer-In-
Charge shall process the proposal based on the merit of the case for obtaining
approval of Competent Authority. Such extension shall be communicated to the
contractor in writing by the company through Engineer-in-Charge before the expiry
of Contract Period.

vi) Engineer-in-Charge shall process extension of time for the completion of the
work if the following conditions are satisfied:

a) The contractor must apply to the Engineer-in-Charge in writing for extension of



time.

b) Such application must state the grounds which hindered the contractor in the
execution of the work within the stipulated time.

) Such application must be made within a reasonable period prior to expiry of
Contract Period (Preferably not later than 15 days prior to expiry of Contract
Period).

d) The Engineer-in-Charge must be of the opinion that the grounds shown for the
extension of time are reasonable.

vii) Deleted

viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the
extension of time are or not reasonable, is final. If the Engineer-in-Charge is of the
opinion that the grounds shown by the contractor are not reasonable and declines
to process the extension of time, the contractor may approach concerned SO(E&M)
/GM (E&M) /Director ( As the case may be) whose opinion shall be final and
binding on all concerned.

ix) All interim extensions of time shall be granted by Tender Accepting Authority
limited to GM(E&M)/HoD for HQ works and Area GM for area works and all final
extension of time shall be granted by Tender Accepting Authority limited to
Chairman/ CMD of CIL/ Subsidiary.

Effort should be made to complete the work within the original contract period or
extended period.

x) In case the contractor does not apply for grant of extension of time before the
expiry of contract period and the department wants the contractor to continue with
the work beyond the stipulated date of completion, the Engineer-in-Charge can
process proposal for extension of time even in the absence of application from the
contractor as per the following guidelines :

a) Whenever any hindrance comes to the notice of the In Charge of the work, he
should at once make a note of such hindrance in the register kept at site. He should
also make a report to EIC of the occurrence of such hindrance.

b) The proposal for extension of time should be processed by EIC for obtaining the
approval of Competent Authority (Ref Cl (ix) above. This should be processed
preferably 15 days prior to the expiry of Contract Period.

c) If the orders of the higher authority are not received in time, he should extend
the contract before the stipulated date actually expires so that the contract might



remain in force but while communicating this extension of time, he must inform
the contractor that this was without prejudice to Company's right to levy
compensation under relevant clause of the agreement. Such extension of time
given by EIC shall be considered as fait-accompli in future.

xi)  The period during which the contract remains valid is a matter of agreement
and if the period originally set for the completion of the work comes to an end
nothing short of agreement of the party can extend the subsistence and validity of
the contract.

xii) When the period fixed for the completion of the contract is about to expire, the
question of extension of the contract may be considered at the instance of the
contractor or the Department or of both.

The extension, in order to be binding, will have to be by parties” agreement, express
or implied.

It therefore, follows that if the extension of time is issued /granted by the Engineer-
in-Charge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and
such extension of time is accepted by the contractor, either expressly or implied by
his actions before and subsequent to the date of completion, the extension of time
granted by the Engineer-in-Charge is valid.

xiii) Itis, therefore, necessary that the Engineer-in-Charge grants extension of time
as per provisions of the contract even when the contractor does not apply for
extension of time in order to keep the contract alive. If the contractor refuses to act
upon the extension so granted by Engineer-in-Charge, it will attract the provisions
of appropriate clauses of the agreement.

The contractor shall however use his best efforts to prevent or make good the delay
by putting his endeavors constantly as may be reasonably required of him to the
satisfaction of the Engineer-in-Charge.

7. Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work,
unless otherwise specified and the rates quoted by the contractor shall be for finished
work inclusive of all materials required for completion of the work as specified in the
contract.

* The company may, of its own or at the request of the contractor, supply such
materials as may be specified, if available, at rate/rates to be fixed by the Engineer-
in-charge.



7.1 For the materials which the company has agreed to supply for the contract, the
contractor shall give in writing of his requirements in accordance with the agreed
phased programme to the Engineer-in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to
be made for the items of work in which such materials have been consumed, or from
any sum then due or to become due to the contractor thereafter.

7.2* The company will supply steel both reinforcement and structural and
cement at the following rates inclusive of all taxes. The contractor shall bear all the
cost for transportation; handling and storage from the issuing store of the company
to contractor's work site store.

i) Reinforcement Steel *:-

a) M.S. Round : Rs.
b) Tor Steel : Rs.
c) Structural Steel : Rs.

ii) Cement * : Rs.

[* delete whichever is not applicable ]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest
minimum. The wastage allowed from theoretical quantity will be upto a maximum of
5% to cover the wastage due to cutting into pieces, bending and other factors. No cut
pieces or scrap less than 2 mtr. in length will be taken by the department. Efforts
should be made to use the cut pieces of 2 mtr. or above length as far as possible.

If the wastage of steel is more than the permissible variation mentioned above the
cost of excess wastage made by the contractor shall be recovered at double the issue
rates indicated above, or 115% of prevailing market rate along with GST and any
other Tax applicable during the period of work, whichever is more.

No allowances shall be entertained on account of Rolling Margin for the steel either
issued by the department or procured by the contractor.

7.4 If the cement is issued by the department, the variation of 5% will be permitted
over the theoretical consumption of cement for value of work upto Rs.10.00 lakhs and
3% for value of work above Rs.10.00 lakhs. In the event of cement consumed is
more/less than specified above, the recovery for the quantity of cement consumed in
excess or less than the specified quantity shall be made at double the issue rate or
115% of prevailing market rate along with GST and any other Tax applicable during
the period of work, whichever is more.

7.5 In case the department is not able to supply cement/ steel as per the provisions of
the contract, the Engineer-in-Charge may allow, with the approval of
GM/HOD(E&M) of the company, the contractor in writing for procurement of



cement/ steel from the approved sources and the extra on this account including
transport charges, if any, over the issue rate shall be reimbursed to the contractor on
production of authentic documents. Transportation of cement/ steel from the place
of purchase to the site of work and proper storage of cement/steel at site shall be
contractor's responsibility. He should maintain proper account of cement/steel
issued/procured by him and should allow inspection of his godown and his
cement/steel account by the concerned Engineer-in-charge or any other authorized
officers of the company. Contractor should draw materials from the company on the
basis of actual requirement as assessed by the Engineer-in-Charge on "as and when
required" basis.

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual
consumption basis but the Engineer-in-Charge will have the discretion for making
full recovery while processing a particular bill or asking for the return of the balance
materials if the work is not progressing satisfactorily.

The contractor shall keep accurate record of materials issued by the company,
maintain proper account for the materials received and consumed in the work and
shall be open to check by the Engineer-in-Charge or his authorized representative.
The contractor shall ensure that such materials are consumed for the contract works
only and the Register for the aforesaid account shall be signed both by the
representatives of Engineer In Charge and the contractor.

7.7 All materials, tools and plants brought to site by the contractor including the
materials supplied by the company shall be deemed to be held in lien by the company
and the contractor shall not have the right to remove the same from the site, without
the written permission of the Engineer-in-Charge. The company shall not however
be liable for any loss, theft or damage due to fire or other cause during this period of
lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading,
storing under cover as required etc. as may be necessary for the use and keeping the
materials in good condition.

7.9 Any surplus materials issued by the company, remaining after completion or
termination of the contract, shall be returned by the contractor at his cost to the place
of issue and the Engineer-in-Charge shall accept the same at the rate not exceeding
the rate at which these were originally issued taking into consideration the
deterioration or damage, if any, that may have been caused during the custody of the
contractor. In the event, the contractor fails to return the surplus materials out of
those supplied by the company, the Engineer-in-Charge may, in addition to any other
liability which the contractor would incur in this regard, by giving notice in writing
require the contractor to pay the amount at double the issue rate for such unreturned
surplus materials or 115% of the prevailing market rate along with GST and any other
Tax applicable during the period of work, whichever is more.



7.10 On completion or on termination of the contract and on complete recovery of
secured advance paid by the company, if any, in respect of materials brought to site,
the contractor with due permission of the Engineer-in-Charge shall be entitled to
remove at his expenses all surplus materials originally supplied by him and upon
such removal, the same shall become the property of the contractor.

7.11 All charges on account of GST or any other applicable taxes, duties or levies on
materials obtained for the works from any source (excluding materials supplied by
the company) shall be borne by the contractor. This clause may be read in conjunction
with 13 (ix) of condition of contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and
his own establishment. However, if available and feasible the company may arrange
electricity at one point near the work site and necessary recovery of cost of energy
consumed will be made at rates prescribed by the company from time to time. Energy
meter for this purpose shall be provided by the contractor.

7.13 The contractor shall arrange necessary water for the work and his own
establishment and nothing extra will be paid for the same. Such water used by the
contractor shall be fit for construction purposes. However, if available and feasible
the company may arrange water, at the written request of the contractor, to the extent
possible, at one point near the work site for which recovery @ 1% of the contract value
of work done will be made from the contractor's bills. The contractor shall make his
own arrangement of water connection and laying of pipe lines from main source of
supply. Department do not guarantee to maintain uninterrupted supply of water. No
claim of damage or refund of water charges will be entertained on account of such
break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the
execution of the work at site by the contractor without prior written permission of the
Engineer-in-Charge. Transportation and storage of such materials shall be done in
specified manner in accordance with the law in force. The contractor shall also obtain
license under such laws for, transportation, storage, use and all other operations,
connected with the handling of the same.

Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance
with the contract and shall ensure that the work conforms strictly to the drawings,
specifications, (as enclosed or in absence of enclosed specifications current
CPWD/BIS specifications) instructions of the Engineer-in-Charge. The Engineer-in-
Charge may issue, from time to time, further drawings, detailed instructions/
directions in writing to the contractor. All such drawings, instructions/directions
shall be consistent with the contract documents and should be reasonably inferable
there from, along with clarifications/ explanations thereof, if necessary. However, the
contractor will be solely responsible for design and erection of all temporary
structures required in connection with the work.



8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines
laid down by the company herein and elsewhere will form part of the contract for the
purpose of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work
in a workman like manner with the materials as per specification which shall be
subject to the approval of the company. All work under execution in pursuance of the
contract shall be open to inspection and supervision by the Engineer-in-Charge or by
his authorized representative or any other official of higher rank or any other person
authorized by the company in his behalf & the contractor shall allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish
proof, if so required by the Engineer-in-Charge to his satisfaction that the materials
do so comply.

8.4 The contractor shall immediately after the award of work draw up a schedule
giving dates for submission of samples as required or necessary as per the
specification for approval of Engineer-in-Charge who shall approve, if found
acceptable, promptly so that there is no delay in the progress of the work of the
contractor or of the work of any of the sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to
examine/test with reasonable promptness ensuring conformity of the samples with
the required specification and complying with the requirements as per contract
documents keeping in view that the work shall be in accordance with the samples
approved by him. The contractor shall be bound to furnish fresh sample, if
disapproved by the Engineer-in-Charge, for his approval. The contractor shall not
start bringing materials at the site unless the respective samples are approved.
Materials conforming to approved samples shall only be brought to site. However,
Engineer-in-Charge’s approval for any sample, design / drawings (permanent /
temporary structures) shall not alter contractor’s full responsibility whatsoever for the
performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in
tests shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge
which is to be carried out by any independent person or agency at any place other
than the site even then the cost of materials and testing charge etc. shall be borne by
the contractor. If the test shows that the materials are not in accordance with the
specifications, the said materials shall not be used in the work and removed from the
site at contractors’ cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any
materials or work due to a defect therein for not conforming to the required
specification, or for materials not being of the required quality and standard or for
reasons of poor workmanship or for not being in accordance with the sample



approved by him. The contractor shall forthwith remedy the defect/replace the
materials at his expense and no further work shall be done pending such
rectification/replacement of materials, if so instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at
liberty to procure the proper materials for replacement and/or to carry out the
rectifications in any manner considered advisable under the circumstances and the
entire cost & delay for such procurement/rectification shall be borne by the
contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials,
according to the standard practice followed for such tests, other than those for which
satisfactory proof has already been furnished by the contractor who shall provide at
his expense all facilities which the Engineer-in-Charge may require for the purpose.
All such expenses born by the contractor are not to be paid separately by the employer
and shall be assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by
the company. However, if the test shows the workmanship or materials not to be in
accordance with the provision of the contract or the instruction of Engineer-in-Charge
the cost shall be borne by the contractor. .

8.7 Access to the works: The Engineer-in-charge and any person authorized by the
company shall at all times have access to the works and to all workshops and places
where work is being prepared or from where materials, manufactured articles are
being obtained for the works and the contractor shall afford every facility for and
every assistance in or in obtaining the right to such access.

8.8 Inspection of works: i) No work shall be covered up or put out of view without
the approval of the Engineer-in-charge or the Engineer-in-charge's representative or
any other officer nominated by the company for the purpose and the contractor shall
afford full opportunity for the EIC or EIC's representative or any other officer
nominated by the company for the purpose to examine and measure any work which
is about to be covered up or put out of view and to examine foundations before
permanent work is placed thereon. the contractor shall give due notice to the
Engineer-in-charge's representative whenever any such work or foundations is ready
or about to be ready for examination and the Engineer-in-charge's representative
shall, without unreasonable delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such
work or foundations.

ii) The contractor shall uncover any part or parts of the works or making openings in
or through the same as the Engineer-in-Charge may from time to time direct and shall
reinstate and make good such part or parts to the satisfaction of Engineer-in-charge.



If any such part or parts have been covered up or put out of view after compliance
with the requirement of sub-clause above and are found to be executed in accordance
with the contract, the expenses of uncovering, making openings in or through and
making good the same shall be borne by the Employer, but in any other cases all costs
shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:

i) The Engineer-in-charge shall during the progress of the works have power to order
in writing from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-
charge, are not in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or
interim payment there from, of any work which in respect of materials or
workmanship is not in accordance with the contract.

ii) In case of default on the part of the contractor in carrying out such order, the
Engineer-in -charge shall be entitled to employ and pay other agency to carry out
the same and all expenses consequent thereon shall be recoverable from the
contractor or may be deducted from any amount due or which may become due to
the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not
in conformity with the contract/work order/approved samples, the Engineer-in-
charge or any other officer nominated by the company for the purpose may allow
such work or materials to remain, provided the Engineer-in-Charge/ the officer
nominated by the company is satisfied with the quality of any materials, or the
strength and structural safety of the work, and in that case shall make such deduction
for the difference in value, as in his opinion may be reasonable.

811 Final Inspection of Work: The Engineer-in-charge and any other officer
nominated by the company for the purpose shall make final inspection of all work
included in the contract/work order, or any portion thereof, or any completed
structure forming part of the work of the contract, as soon as practicable after
notification by the contractor that the work is completed and ready for acceptance. If
the work is not acceptable to the Engineer-in-charge at the time of such inspection, he
shall inform the contractor in writing as to the particular defects to be remedied before
final acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the
defect liability period and arising, in the opinion of the Engineer-in-charge, from lack
of conformance with the drawings and specifications, shall, if so required by the



Engineer-in-charge in writing, be remedied by the contractor at his own cost within
the time stipulated by the Engineer-in-charge. If the contractor fails to comply, the
Engineer-in-charge may employ other persons to remedy the defects and recover the
cost thereof from the dues of the contractor.

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-
in-charge regarding number of pages it contains, each page being numbered, name of
work, name of contractor, reference of contract/ work order and the aforesaid
certificate should be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be
removed there from under any circumstances. It shall be the property of the company.
The Engineer-in-Charge or his authorized representative shall duly record his
observations regarding any work which needs action on the part of the contractor like,
improvement in the quality of work, failure to adhere to the scheduled programme
etc. as per contract/work order. The contractor shall promptly sign the site order book
and note the orders given therein by the EIC or his representative and comply with
them. The compliance shall be reported by the contractor in writing to EIC in time so
that it can be checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of
making both running on account and final bills of the contractor. A certificate to this
effect should be given in the Measurement books by the Engineer-in-Charge or his
representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the
contractor and to be used in work shall be approved by the Engineer-in-Charge in
advance, and shall pass the tests and analysis required by him, which will be as
specified in the specifications of the items concerned and or as specified by BIS or the
IRC / MORTH standard specifications acceptable to the Engineer-in-Charge. The
method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and
other relevant standards and practices. Minor minerals like sand, stone chips etc. shall
be conforming to relevant BIS standards. All bought out items including Cement and
Steel shall be procured from such manufacturers who hold valid license conforming
to relevant BIS standards for manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation
of the quality and fitness for the work. When considered necessary by the Engineer-
in-charge, they shall be placed on wooden platforms or other hard, clean surfaces and
not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect
and maintain at his own cost temporary weather-proof sheds at the work site for the
purpose. Stored materials shall be so located as to facilitate prompt inspection. All
stored materials shall be inspected at the time of use in the work, even though they



may have been inspected and approved before being placed in storage or during
storage.

8.16 Defective Materials: All materials not conforming to the requirements of the
specifications shall be considered as defective, and all such materials, whether in place
or not shall be rejected. They shall be removed immediately by the contractor at his
expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be
used on the work until approval in writing has been given by the Engineer-in-Charge.
Upon failure on the part of the contractor to comply with any instruction of the
Engineer-in-charge made under the provisions of this article within the time
stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority to
remove and replace defective material and recover the cost of removal and
replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30
days after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so
decides shall dispose off such material in any manner without any further written
notice to the contractor.

9. Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities
or specifications of the contract/ work order provides otherwise, measurement of
work done shall be taken in accordance with the relevant standard method of
measurement published by the Bureau of Indian Standards (BIS) and if not covered
by the above, other relevant Standards/ practices shall be followed as per instructions
of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision
of the contract having a financial value shall be entered in the Measurement Book as
prescribed by the company so that a complete record of the measurements is available
for all the works executed under the contract and the value of the work executed can
be ascertained and determined there from. Measurements of completed work /
portion of completed work shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person
deputed by him for the purpose shall intimate the contractor to attend or to send his
representative to attend the measurement. Every measurement thus taken shall be
signed and dated by both the parties on the site on completion of the measurement. If



the contractor objects to any measurements, a note to that effect shall be made in the
Measurement Book / Log Book and signed and dated by both the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-
measured by the Engineer-in-Charge himself or the authority nominated by the
company for the purpose in the presence of the contractor or his authorized
representative and recorded in the M.B. which shall be signed and dated by both the
parties. Measurements so recorded shall be final and binding upon the contractor and
no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint
measurements at the prefixed date and time after due notice, the measurements taken
by the Engineer-in-Charge or his representative shall be final and binding on the
contractor.

Measurement of the extra items of work or excess quantities of work duly authorized
in writing by the Engineer-in-Charge shall also be taken and recorded in the M.B.
based on the existing items in the SOR of the company and if such items do not exist
in the company's SOR, the description of the work shall be as per actual execution.
Payment for such extra items will be based on the rates to be derived as described in
the relevant clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the
Engineer-in-Charge and recording of measurements and check measurement thereof
duly accepted by the contractor. The contractor shall provide full opportunity to the
Engineer-in-Charge or his representative to examine and measure all works to be
covered up and to examine the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or
foundations are ready for examination and the Engineer-in-Charge shall without
unreasonable delay arrange to inspect and to record the measurements, if the work is
acceptable and advise the contractor regarding covering of such works or
foundations.

9.6 In case of items which are claimed by the contractor but are not admissible
according to the department, measurements of such items, will be taken for record
purposes only and without prejudice so that in case it is subsequently decided by the
department to admit the contractor's claims, there should be no difficulty in
determining the quantities of such work. A suitable remark should, however, be made
against such measurements to guard against payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at
intervals stipulated in the work order/ contract agreement.



9.7.01 Running on account bill/bills for the work executed/ materials supplied in
accordance with the work order/ contract shall be prepared on the basis of detailed
measurements recorded as described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying
the sum to which the contractor is considered entitled by way of interim payment for
the following;:

a) The work executed as covered by the bill/bills after deducting the amount already
paid, the security deposit and such other amounts as may be deductible or recoverable
in terms of the work order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the
Engineer-in-Charge for items already appearing in the bill of quantities of work with
approved rates, will be made along with the on account bills only up to 10% of the
quantity provided in the agreement subject to overall value of work not exceeding the
agreement value.

(ii) The GM(E&M) of the company and / or the Staff Officer(E&M) of the Area
may authorize interim payment for excess work done up to 20 % of the quantity of
work provided in the Bill of Quantity of the work awarded from Company level and
Area level respectively subject to overall value of work done does not exceed the
contract value. This however, shall not be applicable for High Value Items.

c) Extra items of work executed will be paid on specific written authorization of
GM(E&M) of the company or Staff Officer (E&M) of the Area provided that the value
of such extra items of work when added together is not more than 10% of the contract
value and the total gross payment including excess quantity does not exceed the
contract value.

Balance amount on account of excess quantity and extra items of work executed shall
be paid after the deviation estimate / revised estimate regularizing the extra items
and excess quantities of work is sanctioned by the competent authority of the
company with the concurrence of the Finance Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work
covered by the contract / final measurements of the work certified by the Engineer
In Charge or his representative.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date
of completion and evaluated based on the approved rates for the items in the contract
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall
be derived as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which
may be made on account of materials supplied, water supply for construction, supply



of electricity and any other dues payable by the contractor to the company, and
further subject to the contractor having given to the Engineer-in-Charge a no claim
certificate.

The contractor shall indemnify the company against proof of depositing royalty on
account of minor minerals used in the work before the final bill is processed for
payments. The final payment to be made will also be subject to Clause-4.6 & 4.7 of the
General Terms & Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of
interim bill/bills shall not of itself be conclusive evidence that any work/materials to
which it relate is/are in accordance with the contract and may be modified or
corrected by the Engineer-in-Charge by any subsequent certificate or by the final
certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any
overpayments detected after the payment as a result of post payment audit or
technical examination or by any other means, notwithstanding the fact that the
amount of disputed claims, if any, of the contractor exceeds the amount of such
overpayment and irrespective of the facts whether such disputed claims of the
contractor are the subject matter of arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the
contract, failing that from contractor's claim under any other contract with the
company or form the contractor's security deposit or the contractor shall pay the
amount of over payment on demand. In case of contractor's non-payment on such
demand, the same should be realised from the contractor's dues, if any, with Coal
India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according
to the specifications laid down in the contract/ work order. If certain items of work,
executed by the contractor, are below specifications, the contractor should re-do them
according to the specifications and instructions of EIC and if the contractor fails to
rectify the defect within the time and in the manner specified by the EIC, the work
shall be got re-done or rectified by the department at the risk and cost of the
contractor. Engineer-in-Charge may accept such work of below specifications
provided the department is satisfied with the quality of such works and the strength/
structural safety of such works. In that case Engineer-in-Charge shall make such
deductions for the difference in value, as in his opinion is reasonable and is approved
by the accepting authority of the company i.e. GM/HoD(E&M) of the company in
this case or any other officer nominated by GM/HoD(E&M) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,



i.  Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Sr. Overseer(E&M)
/ Overseer(E&M) in MB’s both in pages recording measurements, abstract
of bill & the duly filled in bill form.

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager(E&M) with appropriate
check measurements in the MB’s and the bill form.

iii.  Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check
measurements in MB’s and the bill form.

iv.  Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the
General Terms and Conditions, as a token of acceptance for payment of the
bill. The EIC may sign in the abstract of the bill in the MB & the bill form.
In between stage iii) and iv) accountal checking may be made by the
concerned Accounts Officer/ Accountant.

(In case of non-availability of officials as at (i) above, company may authorize
suitable executives for the works outlined at (i). Further for check measurement
also company may authorize Executives based on availability.

9.7.08 Secured Advance against Material brought to Site

Secured advance on the security of materials (which are not combustible, fragile or
perishable in nature) brought to the site but not yet incorporated in the works will be
made up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per
cent of the corresponding value of the materials determined on the basis of BOQ
rates, whichever is less, subject to the condition that their quantities are not excessive
and shall be used within a period of 90 (ninety) days and subject to other stipulations
in the contract. The contractor will be required to submit an indemnity bond as per
prescribed Form of the company on non-judicial stamp paper of prescribed value,
hypothecating the goods to the procuring entity, and also be responsible for their safe
custody. Before the advance is released, the procuring entity may inspect the site to
ensure that the Contractor has safeguarded the materials against pilferage and
deterioration. It may be ensured that the contractor has not taken any loan/ limit
from banks against hypothecation of the materials against which the secured advance
is claimed. An undertaking in this regard may also be taken from the contractor.

Generally, as per the provisions of the contracts, the contractors are required to
submit proof of cost of materials and the delivery of material at site while claiming
such advances. The stock register should be maintained from the commencement of
the contract and, unless otherwise prescribed in the contracts, the stock, so
considered for advance, should generally be only paid stock (and not brought on
credit). Where the materials are supplied from a captive source of the contractor, the

reasonableness of the valuation of such materials may be ensured.

The advance will be repaid from each succeeding running bill (periodic/ interim

anment) to the extent materials for which advance has been previously paid have
een incorporated into the works.

This advance shall be recovered in four equal installments or as per consumption
whichever is higher. Engineer-in-Charge shall recover at his discretion all or any part



of secured advance paid, if in his opinion the work is not progressing satisfactorily
or the security of these materials at site is not adequately taken care of by the
contractor. In all cases, the repayment of the advance will be affected after expiry of
a period of 120 days since payment of advance, whether the material is consumed in
the work or not.

Secured advance shall be payable for contracts of value above Rs 1.00 Cr only.

At any point of time the outstanding recoverable secured advance shall not be more
than 10% of the contract value.

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of
each bill or at the rate as amended from time to time, shall be made unless exempted
by the competent authority of the Income Tax Department. Further, TDS under GST
will be deducted at applicable rates as per the provisions of GST Act wherever
applicable.

Building and Construction Workers Cess (as applicable in States) shall be payable by
the contractor. If, however, the company is asked to make deduction from the
contractor's bills, the same shall be done and a certificate to this effect shall be issued
to the contractor for dealing with the State Govt. and the company does not take any
responsibility to do anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the
Contract Agreement/ Work-order.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the
conditions of contract be entitled to cancel the contract in full or in part, and whether
the date of completion has or has not elapsed, by a two weeks show cause notice in
writing if the contractor:-

a) makes default in proceeding with the works with due diligence and continues to
do so even after a notice in writing from the Engineer-in-Charge, then on the expiry
of the period as specified in the notice

Or
b) commits default/breach in complying with any of the terms and conditions of the
contract and does not remedy it or fails to take effective steps for the remedy to the
satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be
specified by the Engineer-in-Charge in a notice in writing.

Or
) obtains a contract with the company as a result of ring tendering or other non-
bonafide methods of competitive tendering

Or
d) shall offer or give or agree to give any person in the service of the company or to
any other person on his behalf any gift or consideration of any kind as an inducement
or reward for act/acts of favour in relation to the obtaining or execution of this or any
other contract for his company.



Or
e) fails to complete the work or items of work with individual dates of completion, on
or before the date/dates of completion or as extended by the company, then on the
expiry of the period as may be specified by the Engineer-in-Charge in a notice in
writing.

Or
f) transfers, sublets, assigns the entire work or any portion thereof without the prior
approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by
giving a written notice, cancel the whole contract or portion of it in default.

Or
g) breach of the prohibition against sub-contracting

Or
h) Committed fraud

However, the contractor shall continue to fulfil the contract to the extent not
terminated.

10.1The contract shall also stand terminated under any of the following
circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the
case of a partnership firm any of its partners is declared insolvent under the
provisions of Insolvency Act for the time being in force, or makes any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors
amounting to proceedings for liquidation or composition under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation
either by a resolution passed by the contractors company or by an order of court, not
being a voluntary liquidation proceedings for the purﬁose of amalgamation or
reorganization, or a receiver or manager is appointed by the court on the application
by the debenture holders of the contractor's company, if any.

c) If the contractor shall suffer an execution being levied on his/ their goods, estates
and allow it to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the
partners in the case of a partnership concern and the company is not satisfied that the
legal representative of the deceased proprietor or the other survivin}gl partners of the
partnership concern are capable of carrying out and completing the contract. The
decision of the company in this respect shall be final and binding which is to be
intimated in writing to the legal representative or to the partnership concern.

10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on
termination of the contract, the Engineer-in-charge shall have powers:
a. To take possession of the site, any materials, constructional plant, equipment,
stores etc. thereon and carry out balance work through any means or through
any other agency.



b. To give the contractor or his representative of the work 7 (seven) days notice
in writing for taking final measurement for the works executed till the date of
cancellation or termination of the contract. The Engineer-in-Charge shall fix the
time for taking such final measurement and intimate the contractor in writing.
The final measurement shall be carried out at the said appointed time
notwithstanding whether the contractor is present or not. Any claim as regards
measurement which the contractor is to make shall be made in writing within 7
(seven) days of taking final measurement by Engineer-In-charge as aforesaid
and if no such claim is received, the contractor shall be deemed to have waived
all claims regarding above measurements and any claim made thereafter shall
not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor
and to take such whole or the balance or part thereof, as shall be unexecuted out
of his hands and to give it to another contractor or take up departmentally, to
complete the work. The contractor whose contract is terminated shall not be
allowed to participate in future bidding for period of minimum twelve months.

In such an event, the contractor shall be liable for loss/damage suffered by the
employer because of action under this clause and to compensate for this loss or
damage, the employer shall be entitled to recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee, retention
money and additional performance security, if any at the disposal of the employer.

Or
ii) 20% of value of incomplete work. The value of the incomplete work shall be
calculated for the items and quantities remaining incomplete (as per provision
of agreement) at the agreement rates including price variation as applicable on
the date, when notice in writing for termination of work was issued to the
contractor.

The amount to be recovered from the contractor as determined above, shall,
without prejudice to any other right or remedy available to the employer as per
law or as per agreement, will be recovered from any money due to the contractor
on any account or under any other contract and in the event of any shortfall, the
contractor shall be liable to pay the same within 30 days. In case of failure to pay
the same the amount shall be debt payable.

In the event of above course being adopted by the Engineer-in-charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased materials, equipment or entered into agreement
or made advances on any account or with a view to the execution of work or
performance of the contract. And in case action is taken under any of provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum
for any work thereof or actually performed under this contract unless and until



the engineer-in-charge has certified in writing the performance of such work and
value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

The need for determination of the amount of recovery of any extra
cost/expenditure or of any loss/damage suffered by the company shall not
however arise in the case of termination of the contract for death/demise of the
contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work - The Company shall have power to suspend the work. The
contractor shall on receipt of the order in writing of Engineer-in -charge (whose
decision shall be final and binding on the contractor), suspend the progress of
work or any part thereof for such time in such manner as the Engineer-in-Charge
may consider necessary so as not to cause any damage, or endanger the safety
thereof for any of the following reasons:

a) on account of any default on the part of the contractor, or
b) for proper execution of the works, or part thereof, for reasons other
than the default of the
contractor or,
c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the
works to the extent necessary and carry out the instruction of the Engineer-in-
charge. If the suspension is ordered for reasons (b) & (c), the contractor shall be
entitled to an extension of time equal to the period of every such suspension plus
25%. This shall also be applicable for completion of the item or group of items of
the work for which a separate period of completion as specified in the contract
and of which the suspended work forms a part.

The contractor shall carry out the instructions given in this respect by the
Engineer-In Charge & if such suspension exceeds 45 (forty flvg days, the
contractor will be compensated on mutually agreed terms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or
reduce the scope of work for any reason whatsoever the company, through its
Engineer-in-Charge, shall dglve notice in writing to that effect to the contractor and
contractor shall act accordingly in the matter. In the event of abandonment, the
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of
the expenditure incurred, if any, by the contractor on preliminary works at site
e.g. temporary access roads, temporary construction for labour and staff quarters,



office accommodation, storage of materials, water storage tanks and water supply
for the work including supply to labour/ staff quarters, office etc.

b) to pay the contractor at the contract rates full amount for works executed and
measured at site up to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the
contractor is legally liable to pay, for the purpose of consumption in works carried
out or were to be carried out but for the foreclosure, including the cost of purchase
and transportation and cost of delivery of such materials. The materials to be taken
over by the company should be in good condition and the company may allow at
its discretion the contractor to retain the materials in full or in part if so desired by
him and to be transported by the contractor from site to his place at his own cost
with due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any,
in the work on the date of abandonment/reduction in the work, at the original
issue price less allowance for any deterioration or damage caused while in custody
of the contractor.

e) to pay for the transportation of tools and plants of the contractor from site to
contractor's place or to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him
books of accounts, papers, relevant documents as may be necessary to enable the
Engineer-in-Charge to assess the amounts

payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not
have any claim for compensation for abandonment of the work, other than those
as specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the
Engineer-in-Charge, after giving the contractor 15 days’ notice in writing, without
cancelling or terminating the contract, shall be entitled to employ another Agency for
executing the job or to carry out the work departmentally or contractually through
tendering / limited tendering process, either wholly or partly, debiting the contractor
with cost involved in engaging another Agency or with the cost of labour and the
prices of materials, as the case may be. The certificate to be issued by the Engineer-in-
Charge for the cost of the work so done shall be final and conclusive and the extra
cost, if any, shall be borne by the contractor. However, when this clause is invoked,
penalty will not be applicable other than on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities
taken away at the agreement rates including price variation as applicable on the date,
when notice in writing for taking away part work was issued to the contractor. The
contractor, from whom part work is being taken out, shall not be allowed to
participate in the tendering process if any.

If the expenses incurred by the department is less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the contractor.



12.

In the event of above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements or
made any advance on any account or with a view to the execution of the work or the
performance of the contract.

Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of
MCEW) may be resorted to by CIL/ Subsidiary.

Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of
Defect Liability certificate, in which case the issue of Defect Liability certificate shall
be in accordance with the procedure specified therein, the contractor shall give notice
of completion of work, as soon as the work is completed, to the Engineer-in-Charge.
The Engineer-in-Charge and or any other Officer, nominated for the purpose by the
company, shall within 30 (thirty) days from the receipt thereof, inspect the work and
ascertain the defects/deficiencies, if any, to be rectified by the contractor as also the
items, if any, for which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the
rectification of which is necessary for the satisfactory performance of the contract, he
shall intimate in writing the defects and instruct the contractor to rectify the
defects/remove deficiencies within the period and in the manner to be specified
therein. In such cases Defect Liability Certificate will be issued by the EIC after the
above rectifications are carried out/ deficiencies are removed by the contractor to the
satisfaction of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and
the Engineer-in-Charge is satisfied that the contractor has already made arrangements
for rectification, or in the event of contractor's failure to rectify the defects for any
reason whatsoever, the defects can be rectified by the company departmentally or by
other means and the 50% of the security deposit of the contractor shall be sufficient to
cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over
Certificate with list of defects )indicating the date of completion of the work, defects
to be rectified, if any, and the items, if any, for which payment shall be made at
reduced rate indicating reasons there for and with necessary instructions to the
contractor to clear the site/place of work or all debris/ waste materials, scaffoldings,
sheds, surplus materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items
are specified in the contract, separate Defect Liability certificate for such items or
groups of items may be issued by the Engineer-in-Charge after completion of such
items on receipt of notice from the contractor only in the event the work is completed
satisfactorily in every respect.



Refund of security deposit and payment of final bill shall, however, be made on
completion of the entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work
are to be made clean after removal of rubbish, scaffolding, surplus materials,
temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the
work done. The cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this
clause is deemed to be included in the tendered rates.

i) The company reserves the rights to let other contractors also work in connection
with the Project and the contractor/contractors shall co-operate in the works for the
introduction and stores and materials and execution of his/ their works.

ii) The contractor/contractors shall keep on the work site during the progress a
competent and experienced Resident Engineer exclusively for the work and necessary
assistants who shall represent the contractor(s). The contractor shall employ, on the
site in connection with the execution and maintenance of the work, technical and
managerial staff as mentioned below.

SL.No. Value of Work Manpower Requirement

1. More than 10 Crores One Resident Engineer (Degree Holder), Two
Engineers (Diploma Holder)

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma
Holder), One Engineer (Diploma Holder)

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma
Holder)

For works below Rs.1 crore, the deployment of manpower shall be as assessed by
Engineer.

The contractor shall intimate the Engineer-in-Charge in writing the names,
qualifications, experience and full postal address of each and every technical
personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the
required technical staff as assessed by Engineer-in-charge or as specifically mentioned
in the bid. The delay on this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the
contractor/contractors in course of the works finds/find any discrepancy between the
drawing, forming part of the contract documents and the physical conditions of the
locality or any errors or omissions in drawings except those prepared by himself



/ themselves and not approved by the Engineer-in-Charge. It shall be his/ their duty
to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge
shall verify the same. Any work done after such discovery and without intimation as
indicated above will be done at the risk of the contractor Xzontractors.

iii) The contractor / contractors shall employ only competent, skillful and orderly men
to do the work. The Engineer-in-Charge shall have the right to ask the contractor/
contractors to remove from the work site any men of the contractor/contractors who
in his opinion is undesirable and the contractor/contractors will have to remove him
within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as
required under Apprentices Act.

The contractor shall further be resci)onsible for making arrangements at his own cost,
or accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of
Eersons (including employees) and property. The safety required or recommended

y all applicable laws, codes, statutes and regulations shall be observed by the
contractor(s).In case of accidents, the contractor(s) shall be responsible for compliance
with all the requirements imposed by the Workmen's Compensation Act or any other
similar laws in force and the contractor shall indemnify the company against any
claim on this account.

All scaffoldings, ladders and such other structures which the workmen are likely
to use shall be examined by the Engineer-in-Charge or his authorized representative
whenever they want and tge structure must be strong, durable, and safe and of such
design as required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized
representatives shall be kept on the work and such structure must be pulled down
within three hours of such condemnation and any certificate or instructions, however,
shall in no way absolve the contractor/contractors from his/their responsibility, as an
employer, as the company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the
safety of employees in the performance of his/their contract and shall comply with
all applicable provisions of the safety laws drawn up by the State Govt. or Central
Govt. or Municipalities and other authorities in India. The contractor/contractors
shall comply Witﬁ the provision of the safety hand book as approved and amended
from time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by
all laws and rules of India and Local statutes and orders and regulations applicable to
his/ their work.

vi) The contractor shall maintain all records as per the provision made in the various
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the
Contract Labour %Regulation & Abolition) Central Rules, 1971, Minimum Wages Act,
Workmen Compensation Act etc. and latest amendment thereof. Such records
maintained by the contractor shall be opened for inspection by the Engineer-in-
Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall {)rovide facilities for the sanitary necessities of
all persons employed on the work shall be constructed and maintained in the number,



manner and place approved or ordered by the Engineer-in-Charge. The contractor/
contractors shall vigorously prohibit committing of nuisance at any other place. Cost
of all works under this item shall be covered by the contractor/contractor's tendered
rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his
authorized representative with work reports from time to time regarding the
contractor / contractors organization and the progress made by him / them in the
execution of the work as per the contract.

For Capital/ Specialized works with estimated value more than 10 Cr and more, the
contractor has to submit project specific monthly progress report of the work in a
computerized form (Management Information System Reports- MIS reports). The
progress report shall contain the following apart from whatever else may be required
to be specified:

i) Project information, giving the broad features of the contract.

ii) Introduction, giving a brief scope of the work under the contract and the broad
structural or other details.

iii) Construction schedule of the various components of the work, through a bar
chart for the next three quarters for as may be specified, showing the milestones,
targeted tasks and up to date progress.

iv) Progress chart of the various components of the work that are planned and
achieved, for the month as well as cumulative up to the month, with reasons for
deviations, if any, in a tabular format.

v) Plant and machinery statement, indicating those deployed in the work, and
their working status.

vi) Man-power statement, indicating individually the names of all the staff
deployed in the work along with their designations.

vii)Financial statement, indicating the broad details of all the running account
payments received up to date, such as gross value of work done, advances
taken, recoveries effected, amounts withheld, net payments, details of cheque
payments received, etc.

viii) A statement showing the extra and substituted items submitted by the
contractor, and the payments received against them, broad details of the bank
Guarantees, indicating clearly their validity periods, broad details of the
insurance policies taken by the contractor, if any, the advances received and
adjusted from the department, etc.

ix) Progress photographs, in colour, of the various items/ components of the work
done up to date, to indicate visually the actual progress of the work.

x) Quality assurance and quality control tests conducted during the month, with
the results thereof.

xi) Any hold-up shall be specified.

xii) Dispute, if any, shall also be highlighted.

xiii) ~ Monthly or fortnightly progress review by engineer and Procuring Entity
with contractor may be necessary to ensure that contractor deploys sufficient
resources to meet the deadlines.

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation



Cess (If applicable) only) and other levies, royalty, building and construction
workers cess (as applicable in States), whether local, municipal, provincial or
central pertaining to the contract payable by the bidder/Contractor under the
Contract (during the entire period of contract), or for any other cause as applicable
on the last date of submission of Bid, shall be included in the rates, prices and the
total Bid Price submitted by the Bidder. Applicable GST, if any, either payable by
bidder or by company under reverse change mechanism shall be computed by
system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools
and plants etc. as may be attendant upon execution and completion of works shall
also be included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of
submission of Bid and/or any increase over the rate existing on the last date of
submission of Bid shall be reimbursed by the company on production of
documentary evidence in support of payment actually made to the concerned
authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall
become recoverable from the contractor. The details of such duties, taxes and other
levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies
but excluding GST & GST Compensation Cess, if applicable. The payment of GST
and GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to
bidder/contractor (if GST payable by bidder/contractor) would be made only on
the latter submitting a Bill/invoice in accordance with the provision of relevant
GST Act and the rules made thereunder and after online filing of valid return on
GST portal. Payment of GST & GST Compensation Cess is responsibility of
contractor.

Further, any GST credit note required to be issued by the bidder / contractor under
the GST provisions should be issued within the time limit prescribed under the
GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST
registered under composition scheme in compliance with GST rules, the
bidder/dealer shall not charge any GST and/or GST Compensation Cess on the
bill/invoice. In case of unregistered dealer/bidder, GST, if applicable will be
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.



If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input
services and Capital Goods or the ITC claimed is disallowed due to failure on the
part of supplier/vendor of goods and services in incorporating the tax invoice
issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST &
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax
authorities, issue of proper tax invoice or any other reason whatsoever, the
applicable taxes & cess paid based on such Tax invoice shall be recovered from the
current bills or any other dues of the supplier/vendor along with interest, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the
contract and shall not be subject to variations on any account except to the extent
variations allowed as per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes,
levies, etc. and to deal with such amount in terms of the provisions of the Statute
or in terms of the direction of any statutory authority and the company shall only
provide with certificate towards such deduction and shall not be responsible for
any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin),
acquired by the Company under the Coal Act, the contractor will have to produce
a royalty clearance certificate from the District Authorities before full and final
payment.

Further, where any damages or compensation becomes payable by either the
Company or the bidder / contractor pursuant to any provision of this Agreement,
appropriate GST wherever applicable as per the GST provisions in force shall also
apply in addition to such damages or compensation.

Note: During the execution of the contract if the GST status of the bidder changes,
then the payment of GST, if any, to the contractor will be made as per the GST
status declared by the bidder during tender stage based on which cost to company
has been ascertained or at actuals, whichever is lower.

x) The contractor / contractors shall make his / their own arrangement for all
materials, tools, staff and labourer required for the contract, which shall include cost
of lead, lift, loading, unloading, railway freight, recruiting expenses and any other
charges for the completion of the work to entire satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all
materials to the work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless algproved by Engineer-in-
Charge, in writing. Prior permission is required to be taken from the owner for
engagement of sub-contractor in part work/ piece rated work.

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm
shall be pulled, destroyed or damaged by the contractor/contractors or any of
his/their employees without the prior permission of the company, failing which the



cost of such trees or plants shall be deducted from the contractor/contractors dues at
the rate to be decided by the company. The rates quoted are supposed to include
clearance of shrubs and jungles and removal of such trees up to 150 mm dia., as will
be permitted by the Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the employer. The Contractor is to notify the
Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or
his nominee’s instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the
labourer engaged by him/them as per Minimum Wages Act or such other legislation
or award of the minimum wage fixed by the respective State Govt. or Central Govt.
as may be in force. The contractor / contractors shall make necessary payments of the
provident fund for the workmen employed by him for the work as per the laws
prevailing under provisions of CMPF and allied scheme and Miscellaneous
Provisions Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act
1952 as the case may be.

Payable statutory payments like PF & ESI contributions paid to the contract workers
as applicable shall be reimbursed to the contractor on production of proof of payment
limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be
included in the Contract Value.

xv) All accounts shall be maintained ]ﬁerly and the company shall have the right
of access and inspection of all such books of accounts etc., relating to payment of
labourer in online mode including payment of provident fund considered necessary.

xvi) The contractor shall in additions to any indemnity provided by the relevant
clauses of the agreement or by law, indemnify and keep indemnified for the
following:

a) The company or any agent or employee of the company against any action, claim
or proceeding relating to infringement or use of any patent or design right and shall
pay any royalties or other charges which may be payable in respect of any article or
material included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such
infringement has taken place in complying with the specific directions issued by the
company or the use of such article or material was the result of any drawing and/or
specifications issued by the company after submission of tender by the contractor. The
contractor must notify immediately after anfl claim being made or any action brought
against the company, or any agent or employee of company in respect of any such
matter.

b) The co Fany against all claims, damages or compensation under the provisions of
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act,
1938, The Workmens Compensation Act, 1923, Industrial Dispute Act, 1947, Mines
Act



as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961,
Acts regulating P.F. or any modification thereof or any other law relating thereto and
rules made there under from time to time, as may be applicable to the contract which
may arise out of or in consequence of the construction or maintenance or performance
of the work under the contract and also against costs, charges and expenses of any
suit, action or proceedings arising out of any accident or injury.

¢) The company against all losses and claims for injuries or damages to any third party
or to any proFerty belonging to any third party which may arise out of or in
consequence of the construction or maintenance or performance of the work under
the contract and against all claims/demands proceedings/damages, cost charges and
expenses whatsoever in respect of or in relation thereto.

xvii)The contractor is under obligation to hand over to the company the vacant
possession of the completed building structures failing which the Engineer-in-Charge
can impose a levy upon the contractor upto 5% of the total contract value for the delay
in handing over the vacant possession of the completed works after giving a 15
(fifteen) days notice to the contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions
to prevent loss or damage to the works or part thereof for any reasons whatsoever
(except for reasons which are beyond control of the contractor or act of God, e.g. flood,
riots, war, earthquake, etc.) and shall at his own cost repair and make good the
loss/damage to the work so that on completion, the work shall be in good order and
condition and in conformity with the requirements of the contract and instructions of
the Engineer-in-charge.

The contractor/contractors shall take following insurance policies during the full
contract period at his own cost:

a). In the case of construction works, without limiting the obligations and
responsibilities under the contract, the contractor shall take insurance policy for the
works and for all materials at site so that the value of the works executed and the
materials at site up to date are sufficiently covered against risk of loss/damage to
the extent as permissible under the law of insurance. The contractor shall arrange
insurance in joint names of the company and the contractor. All premiums and other
insurance charges of the said insurance policy shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and
compensations payable by the insurers, shall be paid to the Employer and the same
shall be released to the contractor in installments as may be certified by the Engineer-
in-charge for the purpose of rebuilding or replacement or repair of the works and/or
goods destroyed or damaged for which payment was received from the insurers.
Policies and certificates for insurance shall be delivered by the contractor to the EIC
for his approval before the starting date. Alterations to the terms of insurance shall
not be made without the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the
contractor for the purpose of storing or using materials of combustible nature, the



contractor shall take separate insurance policy for the entire building and the policy
shall be deposited with the company.

c) The contractor shall at all times during the tenure of the contract indemnify the
company against all claims, damages or compensation under the provision of the
Worimen's Compensation Act and shall take insurance policy covering all risk,
claims, damages, or compensation payable under the Workmen's

Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till
full exlpiry of the contract by timely payment of premiums and it/they sﬁall not be
cancelled without the approval of the company and a provision is made to this effect
in all policies, and similar insurance policies are also taken by his sub-contractors if
any. The cost of premium shall be borne by the contractor and it shall be deemed to
have been included in the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred
to above or any other insurance which the contractor is required to effect under the
terms of the contract, the company may effect and keep in force any such insurance
and pay such premium/premiums as may be necessary for that purpose from time to
time and recover the amount thus paid from any moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED
VALUE OF OVER Rs. 50 LAKHS.

xix) Setting Out: The contractor shall be responsible for the contract and proper
setting out of the works and correctness of the position, reduced levels, dimensions
and alignment of all parts of the work including marking out the correct lay out in
reference to the permanent bench mark and reference points. Only one permanent
bench mark and basic reference lines shall be marked and shown to the contractor as
basic data.

The contractor shall have all necessary instruments, appliances and labour in
connection therewith. If at any time during the progress of work any error is detected
in respect of the position, levels, dimensions or alignment of any part of the work, the
contractor on being required to do so by the Engineer-in-Charge or his representative
shall at the expenses of the contractor rectify such errors to the satisfaction of
Engineer-in-Charge unless such error is due to incorrect data supplied by the
Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall
forthwith Register and obtain License from the competent authority under the
Contract Labour (Regulation & Abolition)Act 1970,the Contract Labour (Regulation
& Abolition) Central Rules, 1971 and submit certified copies of the same to the
Engineer-in-Charge and the Principal Employer.

xxi) Deleted

xxii) The contractor shall, in connection with works, provide and maintain, at his own
cost, all lights, security guards, fencing when and where necessary as required by the
Engineer-in-Charge for the purpose of protection of the works, materials at site, safety
of workmen and convenience of the public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course
of execution of the work during excavation and dismantling etc. shall be the property



14.

of the company and the same may be issued to the contractors, if required for use in
the works at the rates to be fixed by the Engineer-in-Charge.

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits,
working areas etc. shall be the contractor's responsibility and is to be carried out at his
own cost as per instructions of EIC. The rates quoted by the contractor shall be
deemed to include the dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The
contractor shall submit specifications and drawings showing the pr0£osed temporary
work to the Nodal Officer/Engineer-in-Charge or his nominee, who is to approve
them if they comply with the specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/ En%ineer-in-charge or his nominee’s apl}zroval shall not alter the
contractor’s responsibility for design of the Temporary Works.

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs
to the eligible dependent family members of the deceased contractor’s worker, who
died in mine accident as certified by DGMS, to whom the statutory benefits under
Employee Compensation Act, Provident Fund etc. have been paid, as per the terms of
contract or through Insurance Company by availing Group Personal Accident
Insurance Policy for all its workers before commencement of the contract, which shall
be renewed periodically to cover the entire duration of the contract. No
reimbursement shall be made on this account by CIL/Subsidiary.

In order to comply with the above provisions, contractor shall immediately on receipt
of letter of acceptance/work order shall obtain group personal accident insurance in
respect of all the workmen engaged in mining activities for payment of
Rs.15.00(fifteen) lakhs in case of death in mine accident. A proof to such effect shall
be produced to the satisfaction of the management before commencement of the work.
However, the responsibility of payment of special relief/ex-gratia amount shall lie
exclusively with the Contractor.

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the
subsidiary concerned may make payment to the eligible dependent as mentioned
herein above. However, such amount shall be recovered from the Contractor from his
dues either in the same and/ or other subsidiaries of CIL.

Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the
contract/ work order, the contractor shall be responsible to make good and remedy
at his own expense the defect/s mentioned hereunder within such period as may be
stipulated by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period
of 6 (six) months from the date of issue of Defect Liability certificate / completion
certificate.



b) In the case of building works or other works of similar nature any defect in the
work detected by the Engineer-in-Charge within a period of 6 (six) months from the
date of issue of Defect Liability certificate/ completion certificate or before the expiry
of one full monsoon period i.e. June to September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for
carryin% out the defects by the contractor detected within the defect liability period
and if the contractor fails to adhere to this programme, the Engineer-in-Charge
shall be at liberty to procure proper materials and carry out the rectifications in an
manner considered advisable under the circumstances and the cost of suc
procurement of materials and rectification work shall be chargeable to the contractor
and recoverable from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from
the contractor only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting,
Surface Dressing & any other work of similar nature to be decided by the Engineer-
in-Charge.

15. Operating and Maintenance Manual:

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy
Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from
the local civic authorities, for completed Work and Facilities before handing over
the same to ‘Procuring Entity” for putting them to functional use.

2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that
the Contractor restores to original status - the auxiliary services/ facilities (Roads,
Sewerage, utilities, including removal of garbage and debris) affected during the
construction process.

3. The Contractor shall hand over to CIL/Subsidiary the completed Work including
all Services and Facilities constructed in accordance with the Approved Plans,
Specifications fulfilling all agreed techno-functional requirements along with
Inventory, As built - Drawings, Maintenance Manual/ Standard Operating
Procedure (SOP) for Equipments and Plants, all clearances /Certificates from
Statutory Authorities, Local Bodies etc. as directed by EIC before submission of

final bill.
16. Settlement of Disputes.

It is incumbent upon the contractor to avoid litigation and disputes during the course
of execution. However, if such disputes take place between the contractor and the
department, effort shall be made first to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement
of such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/
claim failing which no disputes/ claims of the contractor shall be entertained by the
company.



Effort shall be made to resolve the dispute in two stages:

In first stage dispute shall be referred to Area GM/GM,HoD(E&M). If difference still
persist the dispute shall be referred to a committee constituted by the owner. The
committee shall have one member of the rank of Director of the company who shall be
chairman of the committee.

If differences still persist, then matter shall be resolved through conciliation.

Conciliation:

The party initiating conciliation shall send a written invitation to the other party to
conciliate and proceedings shall commence when the other party accepts the initiations
to conciliation. The parties may agree on the name of a sole conciliator or each party
may appoint one conciliator. The conciliation shall assist the parties to reach an
amicable settlement of their dispute. When the parties sign the settlement agreement,
it shall be final and binding on the parties. The conciliator shall authenticate the
settlement agreement and furnish a copy thereof to each party.

If differences still persist, the settlement of the dispute shall be resolved in the
following manner:

Disputes or differences relating to the interpretation and application of provisions of
the commercial contract(s) between CPSEs/ Port Trusts interse and also between
CPSEs and Govt. Departments/ organizations (excluding disputes concerning
Railways, Income Tax, Customs & Excise Department shall be taken up by either party
for its resolution through Administrative Mechanism for Resolution of CPSEs
Disputes (AMRCD) in the department of Public Enterprises. as mentioned in DPE OM
No. 05/0003/2019-FTS-10937 dated 14th December,2022 and the decision of AMRCD
on the said dispute will be binding on both the parties.

In case of parties other than above Agencies, the redressal of the dispute may be sought
through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as
amended by AMENDMENT ACT of 2015).

16A Settlement of Disputes through Arbitration

(i) Normally, there should not be any scope of dispute between the employer
(department) and the contractor after entering into a mutually agreed valid contract.
However, due to various unforeseen reasons, disputes may arise during the progress
of the contract between the employer (department) and the contractor.

Therefore, the conditions governing the contract shall contain suitable provision for
settlement of such disputes / differences binding on both the parties.

(ii) Mode of settlement of such disputes/differences shall be through Arbitration.
However, when a dispute/difference arises, then, depending on the position of the
case, either the employer (department) or the contractor shall give notice to the other
party of its intention to commence arbitration. The applicable arbitration procedure
will be as per the Arbitration and Conciliation Act, 1996 as amended by Amendment



Act of 2015.

(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the
contract has been issued.

(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of
the Union of India.

(v) Legal Advice:
While processing a case for arbitration, the purchase organization is to take legal
advice, at appropriate stages from competent authorities viz their Legal Department.

(vi) Following clause shall be included in the General Conditions of the Contract
(GCQ):

Sole Arbitration Clause:

In the event of any question, dispute or difference arising under these terms &
conditions or any condition contained in this contract or interpretation of the terms of,
or in connection with this Contract (except as to any matter the decision of which is
specially provided for by these conditions), the same shall be referred to the sole
arbitration of a person, appointed to be the arbitrator by the Chairman, CIL/ CMD of
Subsidiary Company (as the case may be). The award of the arbitrator shall be final
and binding on the parties of this Contract.

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or
being unable to act for any reason, or his/her award being set aside by the court for
any reason, it shall be lawful for the Chairman, CIL / CMD of Subsidiary Company
(as the case may be) to appoint another arbitrator in place of the outgoing arbitrator in
the manner aforesaid.

(b) It is further a term of this contract that no person other than the person appointed
by the Chairman, CIL / CMD of Subsidiary Company (as the case may be) as aforesaid
should act as arbitrator and that, if for any reason that is not possible, the matter is not
to be referred to Arbitration at all.

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by
Amendment Act of 2015, and the rules thereunder and any statutory modification
thereof for the time being in force shall be deemed to apply to the Arbitration
proceedings under this clause.

The venue of arbitration shall be the place from which the contract is issued or such
other place as the Chairman, CIL / CMD of Subsidiary Company (as the case may be)
at his discretion may determine.

(vii) Contracts with Partnership firm/ Joint Venture:
A partner is the implied authority to bind the firm in a contract coming in the purview



of the usual business of the firm. The implied authority of a partner, however, does
not extend to enter into arbitration agreement on behalf of the firm. Therefore, while
entering into a contract with partnership firm /Joint Venture care should be taken to
obtain consent of all the partners to the arbitration agreement.

A suitable clause for obtaining consent of all the partners to the arbitration agreement
shall be included in the General Conditions of the Contract (GCC).

viii) In cases where CIL/ Subsidiary has challenged an arbitral award and as a result,
the amount of the arbitral award has not been paid, 75% of the arbitral award (which
may include interest up to date of the award) shall be paid by CIL/ Subsidiary to the
contractor/ concessionaire against a Bank Guarantee (BG). The BG shall only be for
the said 75% of the arbitral award as above and not for the interest which may become
payable to CIL/ Subsidiary should the subsequent court order require refund of the
said amount.

The payment may be made into a designated Escrow Account with the stipulation that
the proceeds will be used first, for payment of lenders' dues, second, for completion of
the project and then for completion of other projects of CIL/ Subsidiary as mutually
agreed/ decided. Any balance remaining in the escrow account subsequent to
settlement of lenders' dues and completion of projects of CIL/ Subsidiary may be
allowed to be used by the contractor/ concessionaire with the prior approval of the
lead banker and CIL/ Subsidiary. If otherwise eligible and subject to contractual
provisions, retention money and other amounts withheld may also be released against
BG.

The only circumstances in which such payment need not be made is where the
contractor declines, or is unable, to provide the requisite bank guarantee and/or fails
to open a escrow account as required. Persons responsible for not adhering to are
liable to be held personally accountable for the additional interest arising, in the
event of the final court order going against the procuring entity.

17. E-way Bill: The e-way bill required in connection with supply of goods or services,

18.

if any, shall be arranged by the supplier/vendor. However, the e-way bill will be
arranged by CIL/Subsidiary if the supplier/vendor is unregistered one or if
provisions of the relevant Act and the rules made there under specifically states that
the e-way bill is required to be issued by recipient of goods.

Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee,
fine or any other charges (Except EMD) from the supplier/vendor, the same will be
recovered along with the applicable GST and the amount shall be adjusted with the
payment to be made to the supplier/vendor against their bill/invoice or any other
dues.

19. Provision of Electrical License: Valid Electrical Contractor’s License issued by Electrical
Licensing Board/Authority of any Indian State/UT, in accordance with IE Rule-45.
However, in the event of work being awarded; the bidder will have to comply the terms



and conditions mentioned in the order issued by Ministry of Power , GOI vide Ref no : CEA-
PS-16/25/2023-CEl Division ( before execution of Agreement ) . Valid Electrical licenses of
Supervisor(s) and wiremen/linemen/electrician(s) is also required.

20. Guidelines on Debarment of firms from Bidding-
CIL and its Subsidiary Companies shall follow the following guidelines for effecting
‘Debarment of firms from Bidding” with a contracting entity in respect of Works and

Services Contracts.

20. Guidelines on Debarment of firms from Bidding-
CIL and its Subsidiary Companies shall follow the following guidelines for effecting
‘Debarment of firms from Bidding” with a contracting entity in respect of Works and

Services Contracts.

(i) Observance of Principle of Natural Justice before debarment of firm from Bidding.
The bidder/contractor shall not be debarred unless such bidder/contractor has
been given a reasonable opportunity to represent against such debarment
(including personal hearing, if requested by the bidder/contractor).

(ii) The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting” etc. convey the same
meaning as of ‘Debarment’.

(iif) The order of debarment shall indicate the reasons(s) in brief that lead to
debarment of the firm.

(iv) The contracting entity may be debarred from bidding in the following
circumstances: -

a. Withdrawal of Bid as per relevant provisions of tender document.

b. If L-1 Bidder fails to submit PSD, if any and/ or fails to execute the contract within
stipulated period.

c. If L-1 Bidder fails to start the work on scheduled time.
d. In case of failure to execute the work as per mutually agreed work schedule.
e. Continued and repeated failure to meet contractual Obligations:

i. In case of partial failure on performance, agency shall be debarred from future
participation in tenders keeping his present contract alive.

ii. On termination of contract.



f. Willful suppression of facts or furnishing of wrong information or manipulated or
forged documents by the Agency or using any other illegal /unfair means.

g. Formation of price cartels with other contractors with a view to artificially hiking
the price.

h. The contractor fails to maintain/ repair/ redo the work up to the expiry of
performance guarantee period, when it is specifically brought to his notice.

i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose it
was intended.

j. Contractor fails to renew the securities deposited to the department.

k. The contractor fails to rectify any lapse(s) in quality of the work done within defect
liability period.

l. Transgression of any clause(s) relating to Contractor’s obligation defined in the
Integrity Pact wherever such Pact exists.

m. Any other breach of Contract or misdeed which may cause financial loss or
commercial disadvantage to the Company.

n. If it is determined that the bidder has breached the Code of Integrity for Public
Procurement (CIPP) as provided in the tender document.

o. False declarations w.r.t Make in India Order.

p- In case of supply of sub-standard materials, sub-standard quality of work, non-
execution of work, non-supply of materials, failure to abide by bid securing
declaration (if any) etc.

g. In case of price cartel, matter shall be reported to the Competition Commission and
requesting, inter-alia, to take suitable strong actions against such firms.

(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The
effect of ‘Debarment’ shall be for future tenders from the date of issue of such
Order. No contract of any kind whatsoever shall be placed to debarred firm after
the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if
such debarment has been done before the last date of bid submission. Even in the
case of risk purchase, no contract should be placed on such debarred firms.



In case, any debarred firms have submitted the bid, the same will be ignored. In
case such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid
security/ EMD submitted by such debarred firms shall be returned to them.

The contracts concluded i.e. issue of LOA/issue of work order, before the issue
of the debarment order shall not be affected by the debarment orders.

(vi) In case CIL is of the view that a particular firm should be banned across all the
Ministries/ Departments by debarring the firm from taking part in any bidding
procedure floated by the Central Government Ministries/ Departments, CIL may
refer the case to MoC with the approval of Chairman, CIL for referring the case
DoE with a self-contained note setting out all the facts of the case and the
justification for the proposed debarment, along with all the relevant papers and
documents.

This shall be done only in those case where debarment has been done across CIL
and its Subsidiaries.

(vii) The debarment shall be for a minimum period of one year and shall be effective
for the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly,
in case of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such
‘debarment’ has to be made effective for entire CIL and its Subsidiaries then
approval of Chairman, CIL shall be required. The period of debarment shall not
exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment
shall be 02(Two) years.

(viii) Once a contracting entity is debarred, it shall be extended to the constituents of
that entity, i.e. partners (jointly and severally) in case of Joint Venture, all the
partners(jointly and severally) in case of Partnership Firm, owner/proprietor in
case of Proprietorship Firm. The names of partners should be clearly specified in
the Debarment Order. If such debarred owner/Proprietor/ Partner make/form
different Firms/entity and attempts to participate in tenders, the same shall not
be entertained during the currency of such debarment. In case the contracting
entity being debarred is a Company then only the Company shall be debarred.

NOTE : “Company” means a company incorporated under Company’s Act 2013 or
under any previous company law.

(ix) The above ‘Debarment’ shall be in addition to other penal provisions of
NIT/Contract document.

(x) Debarment in any manner does not impact any other contractual or other legal
rights of CIL and/ or its Subsidiaries.



(xi) In case of shortage of firms (less than three eligible firms) in a particular group,
such debarments may also hurt the interest of CIL and/or its Subsidiaries. In such
cases, endeavour should be to pragmatically analyse the circumstances, try to
reforms the firm and may get a written commitment from the firm that its
performance will improve.

(xii) Approving Authority: The “Debarment’ of a contracting entity shall be done with
the approval of the Competent Authority as per the details below:

a) In case the Accepting Authority of the work is Board or Empowered
Committee or FDs or CMD of CIL/Subsidiary Company, then the Competent
Authority for debarment shall be CMD of CIL/Subsidiary Company.

b) In case the Accepting Authority of the work is up to the level of Director of
CIL/Subsidiary Company, then the Competent Authority for debarment
shall be Director of CIL/Subsidiary Company.

(xiii) An order for debarment passed shall be deemed to have been automatically
revoked on the expiry of that period and it shall not be necessary to issue a
specific formal order of revocation.

A debarment order may be revoked before the expiry of the Order, by the
competent authority, if it is of the opinion that the disability already suffered is
adequate in the circumstances of the case or for any other reason.

(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary
Company. In case the debarment is done with the approval of CMD of the
Subsidiary Company then Chairman, CIL shall be Appellate Authority. The
appellate authority in case debarment is done with approval of Chairman CIL,
shall be CFD of CIL.

(xv) Any change on the above may be done with approval of FDs of CIL.

(xvi) All the orders of debarment or orders passed in appeal shall be marked to
GM(CMC) / Civil / concerned HODs of CIL /Subsidiary Company/ Application
Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries.
Application Admin of e-procurement portal of CIL/Nodal officers of
Subsidiaries shall maintain the master data of such banned firms which shall be
made available in the public domain (i.e. on the website of CIL/Subsidiaries/ e-
Procurement portal of CIL).

Q@@



ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company.
The tenderers are requested not to quote any further additional conditions in the
tender.

1. DELETED

2. Application of Price Variation Clause.

If the prices of materials §not being the materials supplied at fixed issue rates by the
company) and wages of labour required for execution of the work increase or
decrease, the contractor shall be compensated for such increase or recoveries will be
made from the bills for such decrease as per provisions detailed hereafter:

a) The amount of the contract shall accordingly be varied subject to the condition that
such compensation for escalation/ de-escalation in price shall be available only for
the work done during the stipulated period of the contract including such period for
which the contract is validly extended under the provisions of the contract without
any penal action as detailed in clause no. 2.6. The Price Variation Clause shall not be
applicable for works for which stipulated period of completion is less than one year.

b) The base date for working out such escalation/de-escalation shall be the last date
on which the bids (inclusive of price part) or revised price bids (inclusive of revised
offer) were stipulated to be received.

c) The compensation for escalation or recoveries to be made shall be worked out at
quarterly intervals and shall be with respect to the cost of work done during the
previous three months. The first such payment will be made at the end of three
months after the month (excluding) in which the tender was accepted and thereafter
at three months' interval.

d) Job specific modification in the formulae of price variation given in the following
para(s) can be done with the approval of the CMD of the company.

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the
work done shall be adjusted for increase or decrease in the cost of labour and the cost
shall be calculated quarterly in accordance with the following formula:

A L-LO
VL=WX-—Xx —
100 Lo
Where:
VL= Variation in labour cost i.e., increase or decrease in the amount
in rupees to be paid or recovered.

W= Value of work done during the period under reckonin§ to which the
escalation/de-escalation relates as indicated in clause-2.4 of the Additional
Terms & Conditions of the contract.



A= Component of labour expressed as percentage of the total value of the
work adopted from the Table-1.

Lo= Minimum wages for unskilled workers payable as per the Minimum
Wages Act / Rules of the State or Central Govt., whichever is more,
app%icable to the place of work as on the last date stipulated for receipt of
the bids (inclusive of price part) or revised price bids whichever is later.

L= Revised minimum wages of unskilled worker corresponding to Lo
during the period to which the escalation/de-escalation relates.

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor
for the work done will be adjusted for increase or decrease in the cost of materials and
the cost shall be calculated quarterly in accordance with the following formula:

M-MO
Mo

Vm = Wx - x
100
Where :

Vm= Variation in the material cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.

W = Cost of work done during the period under reckoning to which the
escalation / de-escalation relates as indicated in clause-2.4 of the Additional
Terms & Conditions of the contract.

B = Component of material expressed as percentage of the total value of the work
adopted from the Table -1.

M = Average All India Wholesale Price Index for all commodities for the period
to which escalation/de-escalation relates as published by the RBI Bulletin,
Ministry of Industry & Commerce, Govt. of India.

Mo = All India Wholesale Price Index for all commodities as published by the
RBI Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to
the last date on which the bids (inclusive of price part) or revised price bids
whichever is later were stipulated to be received.

2.3 Escalation/ De-escalation on POL: The amount to be paid to the contractor for
the work done shall be adjusted for the increase or decrease in the cost of POL and the
cost shall be calculated quarterly in accordance with the formula given below:
VE=Wx —x —=
100~ Fo
Where :

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the
rupees to be paid or recovered.

W = Value of work done during the period under reckoning to which the
escalation/ de-escalation relates as indicated in clause 2.4 of the Additional
terms & Conditions of the contract.



C =Component of POL expressed as percentage of the total cost of the work taken
from Table -1.

F = Average Index Number for wholesale ﬁrice for the group of “Fuel, Power,
Light & Lubricants' as published by the Economic Adviser, Ministry of
Industry, Govt. of India for the period to which the escalation/de-escalation
relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light &
lubricants as published by the Economic Adviser, Ministry of Industry,
Govt. of India prevalent on the last date of receipt of bids (inclusive of Price
Part) or revise(lij price bids whichever is later.

2.4 While calculating the value of "W" the following may be noted : The cost on
which the escalation will be payable shall be reckoned as 85 % of the cost of work as
per the bills to which escalation relates, and from this amount the value of materials
supplied or services rendered at the prescribed charges under the relevant provisions
of the contract, and proposed to be recovered in the particular bill, shall be deducted
before the amount of compensation for escalation or de-escalation is worked out. In
the case of materials brought to site for which any secured advance is included in the
bill, the full value of such materials as assessed by the Engineer-in-Charge (and not
the reduced amount for which secured advance has been paid) shall be included in
the cost of work done for operation of this clause. Similarly, when such materials are
incorporated in the work and the secured advance is deducted from the bill, the full
assessed value of the materials originally considered for operation of this clause
should be deducted from the cost of the work shown in the bill, running or final.
Further the cost of work shall not include any work for which payment is made at
prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution
of the work decreases, there shall be downward adjustment of the cost of work so that
such price of materials and/or wages of labour shall be deductible from the cost of
work under this contract and in this regard the formulae herein before stated under
this clause shall mutatis/mutandis apply. No such adjustment for the increase /
decrease in material price and/ or wages of labour before mentioned would be made
in case of contracts in which the stipulated period of completion of the work is less
than one year.

2.6 Application of Price Variation Clause during extended period of Contracts.

The Price Variation Clause as stated above will be applied for extended time frame of
a contract by following the principle stated as under:

i) Normally, if and when it is understood that a contract is not going to be completed
within the scheduled time period, the contract is kept operative by extending the time
of completion provisionally. During this provisional extended period the operation of
the Price Variation Clause will remain suspended.



ii) If and when it is decided at the end of the successful completion of the work that
the delay was due to causes not attributable to the contractor, then the Price Variation
Clause will be revived and applied as if the scheduled date of completion has been
shifted to the approved extended date.

iii) If it is decided at the end of successful completion of the work that the delay was
due to the fault of the contractor then the Price Variation Clause will not be revived
for the purpose of escalation but shall be revived and applied for the purpose of de-
escalation and no further payment will be made to the contractor on account of any
escalation during this period but recovery shall be made for de-escalation, if any.
Additionally, the Clause related to Compensation for delay will be applied.

iv) If it is decided at the end of successful completion of work, the delay was partly
due to the fault of the contractor and partly due to the fault of the employer and
thereby Liquidated Damages (LD)/compensation due to delay is imposed then price
variation clause for the purpose of escalation shall not be revived for this extended
period, but shall be revived and applied for the purpose of de-escalation.

No payment will be made by applying “FROZEN INDICES “under any
circumstances.



Table -1

Value of A, B & C in the escalation formula in the additional terms & conditions for
Civil Works :

Sl Particulars A% (Labour | B% C%  POL | Remark
Component | (Material Component | s
Component)
1 | For building works 25 75 Nil
2 | For Road works 15 80 05
3 | For external sewerage, 10 90 Nil

External water supply, and
external electrification

4 | For external water supply, 75 25 Nil
external  sanitary and
external electrification
(through  labour rate
contract)
5 | For steel structural works 15 85 Nil
6 75 25 Nil

For steel structural works
with Deptt. free supply of
rolled steel
sections(through  labour
rate contract)

7 | For Coal Handling Plant 25 75 Nil
Civil Works
8 |For under-ground civil 35 65 Nil.

works such as Incline
Drivage, Shaft Sinking etc.

9 | For only labour oriented 100 Nil Nil
works of maintenance
hature.

For all other works not listed above, the component of labour, material and POL of the
total cost of work shall be as specifically indicated in the tender document.




SAFETY CODE

The Contractor must ensure safety of workmen as well as safety for the general public
during construction in and around work-site. The contractor must follow the laws, codes
and standards laid down in this regard. The work-men must be trained and provided
protective gear, life-saving equipment and appropriate tools for their jobs. Special
precautions must be used if hazardous chemicals are used or stored at workplace (lead,
silica, asbestos and wood/stone that will be cut and generate dust, construction materials
containing zinc, cadmium, beryllium and mercury). Besides protection from noise and
environmental pollution, public must also be safeguarded from falling through dug-up
area, electrocution, flooding, falling objects, bridge-span dropping/ failures, crane
falling/ overturning and damage to building from vibrations/ cave-ins from
construction activities. Engineer must ensure that contractor does not adopt any short-
cut in this regard. Appointment of site safety engineer by the contractor is a mandatory
requirement (in case estimated cost is Rs 100 Cr or more). In tenders with estimated cost
is less than Rs 100 Cr, site in-charge of the contractor will also act as safety engineer. In
case estimated cost of Rs 100 Cr or more, the engineer shall engage safety experts to carry
out frequent safety audits and mandate correct measures.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as
can be done safely from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall
be given an inclination not steeper that ¥4 to 1 (Y4 horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm
(3ft) high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such opening as may
be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they
should not sag unduly or unequally, and if the height of the platform or the gangway
or the stairway is more than 3.6 m (12ft) above ground level, they should be closely
boarded, should have adequate width and should be suitably fastened as described
in (2) above.



4. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of person or materials by providing suitable
fencing or railing whose minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
m (30ft) in length while the width between side rails in rung ladder shall in no case
be less than 20 cm (11 %2”) for ladder upto and including 3 m (10ft) in length. For
longer ladders, this width should be increased at least ¥4” for additional 30 cm (1ft.)
of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials
on any of the sites or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit; action or
proceedings to any such person or which may, with the consent of the contractor, be
paid to compensate any claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times
be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof.
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface
of the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid
the danger of sides collapsing. The excavated materials shall not be placed within 1.5
m (5ft) of the edges of the trench or half of the depth of the trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances, undermining or
undercutting shall be done.

7. Demolition : before any demolition work is commenced and also during the progress
of the work,

i. Allroads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be
so overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and



maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned:- The following
safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars
shall be provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes, shall be provided with protective

goggles.

iii) Those engaged in welding works shall be provided with welder’s protective
eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use,
the contractors shall ensure that the manhole covers are opened and ventilated
at least for an hour before the workers are allowed to get into the manholes,
and the manholes so opened shall be cordoned off with suitable railing and
provided with warming signals or boards to prevent accident to the public. In
addition, the contractor shall ensure that the following safety measures are
adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision
of the Engineering Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for
at least 2 to 3 hours before any man is allowed to enter into the manhole for
working inside.

c) Before entry, presence of Toxic gases should be tested by inserting wet lead
acetate paper which changes colour in the presence of such gases and gives
indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the
manbhole. In case, no Oxygen is found inside the sewer line, workers should
be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While working
inside the manholes, such rope should be handled by two men standing
outside to enable him to be pulled out during emergency.



f) The area should be barricaded or condoned of by suitable means to avoid
mishaps of any kind. Proper warming signs should be displayed for the
safety of the public whenever cleaning works are undertaken during night
or day.

g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer
lines should be immediately removed to avoid accidents on account of
slippery nature of the malba.

i) Workers should not be allowed to work inside the manhole continuously.
He should be given rest intermittently. The Engineer-in-Charge may decide
the time up to which a worker may be allowed to work continuously inside
the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in
emergency.

k) Air-blowers should be used for flow of fresh air through the manholes.
Whenever called for, portable air blowers are recommended for ventilating
the manholes. The Motors for these shall be vapour proof and of totally
enclosed type. Non sparking gas engines also could be used but they should
be placed at least 2 meters away from the opening and on the leeward side
protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

1) The workers engaged for cleaning the manholes / sewers should be
properly trained before allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non-sparking shoes
bump helmets and gloves non sparking tools safety lights and gas masks
and portable air blowers ( when necessary). They must be supplied with
barrier cream for anointing the limbs before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully
before putting his full weight on it to guard against insecure fastening due
to corrosion of the rung fixed to manhole well.

0) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual
situation but the decision of the Engineer-in-Charge regarding the steps to
be taken in this regard in an individual case will be final.



vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above

the age of 18 are employed on the work of lead painting, the following precaution
should be taken:-

a) No paint containing lead or lead products shall be used except in the form
of paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint
is applied in the form of spray or a surface having lead paint is dry rubbed
and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during
and on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out
of from dust caused by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash
during and on cessation of work.

f) Overall shall be worn by working painters during the whole of working
period.

g) Suitable arrangement shall be made to prevent clothing put off during
working hours being spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision, should
be made for prompt first aid treatment of all injuries likely to be obtained during
the course of the work.

10. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:-
i) (a) These shall be of good mechanical construction, sound materials and
adequate strength and free from patent defects and shall be kept repaired and
in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
patent defects.



ii) Every crane driver or hoisting appliance operator, shall be properly qualified
and no person under the age of 21 years should be in charge of any hoisting
machine including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or as means of suspension, the safe working
load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load. In
case of a hoisting machine having a variable safe working load each safe
working load and the condition under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

iv) In case of departmental machines, the safe working load shall be notified by
the Electrical Engineer-in-Charge. As regards contractor’'s machines the
contractors shall notify the safe working load of the machine to the Engineer-
in-Charge whenever he brings any mach8inery to site of work and get it
verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting

13.

14.

15.

16.

appliances should be provided with efficient safeguards. Hoisting appliances should
be provided with such means as will reduce to the minimum the risk of accidental
descent of the load. Adequate precautions should be taken to reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and
carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot. The person responsible for
compliance of the safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by
the Labour Officer or Engineer-in-Charge of the department or their representatives.
Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of

India.



TECHNICAL SPECIFICATIONS

Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I
& Il is in vogue which may be followed. These specifications cover all type of Building
Works. The specifications are available as a printed document issued by CPWD and
also in soft copy PDF format in CPD website.

However, the specification of CPWD conforming to the adopted DSR/SOR of
CIL/Subsidiary shall be adopted.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue
| Internal 2023
11 Lifts And Escalators 2003
\% Wet Riser And Sprinklers 2020
System
VI Heating, Ventilation And Air 2017
Conditioning Works

However, the specification of CPWD conforming to the adopted DSR/SOR of
CIL/Subsidiary shall be adopted.

*Roads and Bridges

Standard specifications issued by ministry of surface transport may be followed.
Presently MORTH Specifications on roads and bridges 2013 is available. These
specifications cover exhaustively various roads and bridge works. (Applicable for
important and major roads.)

However, the specification of MORTH conforming to the adopted DSR/SOR of
CIL/Subsidiary may be adopted.

*Delete if not applicable



e-Tender Portal User Agreement

In order to create a user account and use the e-Tender portal you must read and
accept this e-Tender portal User Agreement.

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER

I DO HEREBY UNDERTAKE

1. That all the information being submitted by me/us is genuine, authentic, true and
valid on the date of submission of tender and if any information is found to be false
at any stage of tendering or contract period I/We will be liable to the following
penal actions apart from other penal actions prescribed elsewhere in the tender
document.

a. Cancellation of my/our bid/contract (as the case may be)
b. Forfeiture of EMD
c. Punitive action as per tender document

2. That I/we accept all terms and condition of NIT, including General Terms and
Condition and Special/ Additional Terms and Condition as stated there in the
tender document as available on the website.

3. That I/ we accept the Integrity Pact as given in the tender document (if applicable).

4. That I/we am/are giving my/our consent for e-payment and submitting/shall
submit the mandate form for e-payment in the format as prescribed in the document
in case, the work is awarded to us.

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from
my Bankers having reference in this bid.

6. That I/we will upload original/certified photo/scanned of all the relevant
documents as prescribed in the tender document in support of the information and
data furnished by me/us online.

7.1/We confirm that I/ We have not been banned or de-listed by any Govt. or Quasi
Govt. agencies or PSUs. In case, we are banned or delisted this information shall be
specifically informed to the tender issuing authority.

8. That I/We accept all the undertakings as specified elsewhere in the tender
document.

9. That this online agreement will be a part of my bid and if the work is awarded to
me/ us, this will be a part of our agreement with CIL/Subsidiary Company.



B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT

COPY RIGHT NOTICE. Copyright©2013, Coal India Limited, India. All rights
reserved.

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST,
TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE MATERIAL ON THE SITE,
INCLUDING TEXT, GRAPHICS, CODE AND/ OR SOFTWARE.

You may print and download portions of material from the different areas of the
website solely for your own non-commercial use provided that you agree that you
shall not change or delete any copyright or proprietary materials from the site.

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/it’s
Subsidiary.

THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR
COMPLIANCE WITH THE USER’S TERMS AND CONDITIONS SET FORTH
BELOW.

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY
NOT COMPLETE YOUR REGISTRATION AND USE THE E-TENDER PORTAL
WITHOUT AGREEING TO COMPLY WITH ALL OF THE TERMS AND
CONDITIONS SET FORTH BELOW.

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE
BY ALL THE TERMS AND CONDITIONS SET FORTH BELOW.

+ Bidder Registration, Password and Security

Upon successful completion of Registration online, User ID and Password will be
registered. You can login, only by giving valid User ID and Password and then
signing with your valid Digital Signature Certificate.

The Online registration/enrollment of Bidder on the portal should be done in the
name of the Bidder.

The person whose DSC is attached to the Registered Bidder should be either the
Bidder himself Or, duly authorized by the Bidder.

User ID and password are strictly personal to each Authorised User and non-
transferable. The User shall ensure that its Authorised Users do not divulge or
disclose their user ID or password to third parties. In the event that the Authorised
User comes to know that the User ID/ Password has been/might have been
divulged, disclosed or discovered by any third party, user or its authorized user



shall immediately modify the password using “Change password” option.
CIL/Subsidiary will have no responsibility or obligation in this regard.

At the time of enrollment in the e-Tendering portal of CIL/its Subsidiaries, the
Bidders should ensure that the status of DSC is active on this site. The activation of
newly issued DSC may take 24 hrs or more. Hence Bidders who are obtaining new
DSC should register at least 24 hrs before the submission of Bid.

By registering in this portal you forthwith assume the responsibility for maintaining
the confidentiality of the Password and account, and for all activities that occur
under your Password or Account. You also agree to (a) immediately notify by e-
mail to Application Administrator/Nodal officer, of any unauthorized use of your
Password or Account or any other breach of security, and (b) ensure that you log-
out from your account at the end of each session. CIL/its Subsidiaries shall not be
liable for any loss or damage caused to you due to your failure to comply with the
foregoing.

Registered user can modify or update some of the information in their profile as and
when required at their own discretion. However, some information such as “User
ID” are protected against changes by Bidder after enrollment and some other
information such as “Bidder Name” etc are protected against changes by Bidder
after bid submission.

/7

<+ Modification of software

With consent of Project Advisory Committee, e-procurement of CIL, the
Administrator of e-Tender portal, reserves the right to modify, add, delete and/or
change the contents, classification and presentation of the information on the
marketplace at any time as it may in its absolute discretion find to be expedient and
without giving any notice. It is the users responsibility to refer to the terms and/or
any change or addition to the same while accessing the site.

Coal India Limited reserves right to interrupt/suspend the availability of the e-
Tender system without any notice to the users.
% System Requirements

It is the users responsibility to comply with the system requirements: hardware,
software, Internet connectivity at user premises to access the e-Tender portal as
mentioned in the home page in the link ‘resources required’.

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect
loss incurred by them or damages caused to them arising out of the following:

(a) Incorrect use of the e-Tender System, or;

(b) Internet Connectivity failures in respect of the equipment used by the Users or
by the Internet Service Providers, or;

(c) Inability of the Bidder to submit their bid due to any DSC related problem:s,
hardware, software or any other factor which are personal/ special/ local to the
Bidder.



+ Contents of Tender Information

Tenders shall be published by the authorized Tender Inviting Authorities of the
respective Tendering entities of CIL/Subsidiary. In case of any clarifications arising
out of the tenders, the users have to contact the respective Tender Inviting
Authority.

+ Bid Submission Acknowledgement

The User should complete all the processes and steps required for Bid submission.
The successful Bid submission can be ascertained once acknowledgement is given
by the system through Bid Submission number i.e. Bid ID, after completion of all
the processes and steps. Coal India Limited/Subsidiary is not responsible for
incomplete bid submission by users. Users may also note that the incomplete bids
will not be saved by the system and so the same will not be available to the Tender
Inviting Authority for processing.

The acknowledgment is the only confirmation of submission of bid, which the
Bidder can show as a proof of participating in the tender. Other than this
acknowledgement, no proof will be considered as a confirmation to the submission
of a bid. If the Bidder fails to produce this acknowledgement required for
verification in case of dispute, his claim for submission of bid may not be
considered.

+ Upload files

The Bidders have to ensure that the files being uploaded by them are free from all
kinds of viruses and contain only the relevant information as stated by the Tender
Inviting Authorities for the particular tender. It is not obligatory on the part of
CIL/Subsidiary to read each and every document uploaded by the Bidder. If any
Bidder / company has uploaded / attached irrelevant data, bogus or fabricated
certificates towards his qualification requirements to the respective tender then
their User account will be liable for termination permanently or temporarily by
CIL/Subsidiary without any prior notice.

+ User Conduct

You agree that all information, data, text, software, photographs, graphics,
messages or other materials (“Content”), whether publicly posted or privately
transmitted, are the sole responsibility of the person from which such Content is
originated. This means that you are entirely responsible for all Content that you
upload, post, email or otherwise transmit via the e-Tender portal.

CIL/Subsidiary does not control the Content posted via the e-Tender portal and, as
such, does not guarantee the accuracy, integrity or quality of such Content. Hence
under no circumstances, CIL/Subsidiary is liable in any manner for any Content,
including, but not limited to, for any errors or omissions in any Content, or for any
loss or damage of any kind incurred as a result of the use of any Content posted, e-
mailed or otherwise transmitted via the Site.
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% Amendments to a tender published:

You agree that the CIL/ Subsidiary companies reserves the right to re-tender /
cancel a tender or extend the closing date or amend the details of tender at any time
by publishing corrigendum as applicable.

+ Special Admonitions for International Use:
Recognizing the global nature of the Internet, you agree to comply with all local
rules regarding online content and acceptable Content. Specifically, you agree to
comply with all applicable laws regarding the transmission of technical data to and
from India or the country in which you reside.

% Links
The Site may provide, links to other World Wide Web sites or resources. Because
CIL/Subsidiary has no control over such sites and resources, you acknowledge and
agree that the CIL/Subsidiary is not responsible for the availability of such external
sites or resources, and does not endorse and is not responsible or liable for any
Content, advertising, products, or other materials on or available from such sites or
resources. You further acknowledge and agree that the CIL/Subsidiary shall not be
responsible or liable, directly or indirectly, for any damage or loss caused or alleged
to be caused by or in connection with use of or reliance on any such Content, Goods
or Services available on or through any such site or resources.

% Miscellaneous
This Agreement shall all be governed and construed in accordance with the laws of
India & applicable to agreements made and to be performed in India. The e-Tender
portal's failure to insist upon or enforce strict performance of any provision of this
Agreement shall not be construed as a waiver of any provision or right. Neither the
course of conduct between the parties nor trade practice shall act to modify any
provision of this Agreement. CIL/Subsidiary may assign its rights and duties under
this Agreement to any party at any time without notice to you. Any rights not
expressly granted herein are reserved.

+ Governing Law

Terms shall be governed by, and construed in accordance with, Indian law. The
parties agree that the principal civil court of the place where the registered office of
Coal India/Subsidiary Company is situated shall have non-exclusive jurisdiction to
entertain any dispute with Coal India/Subsidiary Company. In case of dispute
being with a regional Institute of CMPDIL, the principle Civil Court where the said
regional Institute is situated shall be place of suing.

CIL/Subsidiary reserves the right to initiate any legal action against those Bidders
violating all or any of the above-mentioned terms & conditions of e-Tender services
agreement.
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% Modification of terms of Agreement



CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this
Agreement. Changes could be made by us after the first posting to the Site and you
will be deemed to have accepted any change if you continue to access the Site after
that time. CIL/its Subsidiaries reserves the right to modify, suspend/cancel, or
discontinue any or all services/ make modifications and alterations in any or all of
the content, at any time without prior notice.

+ Policy and Security

o General Policy
CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site
visitors. CIL/Subsidiary does not collect any personal or business information
unless you provide it to us voluntarily when conducting an online enrolment, bid
submission etc. or any other transaction on the Site.

o Information Collected
When you choose to provide personal or business information to us to conduct an
online transaction, we use it only for the purpose of conducting the specific online
transaction that you requested. The information is also used for the purpose of
vendor searches. For each online transaction, we require only a minimum amount
of personal and business information required to process your transaction.
When you visit our portal to browse, read pages, or download information, we
automatically collect and store only the following information:

* The Internet domain and IP address from which you access our portal;
* The date and time you access our portal;

* The pages you visit
This information would help us to make our site more useful to visitors and to learn
about the number of visitors to our site and the types of technology our visitors use.
We do not give, share, sell or transfer any personal information to a third party
unless required to do so by law. If you do not want any personal or business
information to be collected, please do not submit it to us; however, without this
required information we will be unable to process your online bid submission or
any other on line transaction. Review, update and correction of any personal or
business information can be done directly on the Site.

o Use of Cookies
When you choose to enter into an online transaction, we use cookies to save the
information that you input while progressing through the transaction. A cookie is a
very small amount of data that is sent from our server to your computer’s hard
drive. By enabling this feature, the cookie will remember the data entered by you
and next time when you visit this site, the data stored in the cookie will be available
in future.

o Security
The Site has security measures in place to protect against the loss, misuse and
alteration of information under our control.

eMail/ SMS Notifications:



The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts
at various events as per the bidders preference. There is no manual intervention while sending
these pre-defined eMail / SMS alerts. All events for which eMails / SMS being sent is also
available to users on the Dash Board / the user login of the Bidder. Although all efforts will be
made to ensure timely delivery of eMail / SMS, due to dependency in various other external
factors, the delivery of eMail / SMS may not be assured and bidders are requested to check the
portal on a periodic basis for any such events. Non receipt of eMail / SMS cannot be quoted as a
reason for failure of service as this is an added facility being provided to users.



ANNEXURES

Annexure-1

PROFORMA FOR UNDERTAKING

(NOT TO BE UPLOADED SEPARATELY)
TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE

INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS
UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY: (TO BE ACCEPTED THROUGH
GTE)

We solemnly declare that:

1. I/We am/are submitting Bid for the work ........... against Tender id No.(to be entered by
TIA) v Dated.........ccceeuenen. and I/ we offer to execute the work in accordance
with all the terms, conditions and provisions of the bid.

2. All information furnished by us in respect of fulfilment of eligibility criteria and
qualification information of this Bid is complete, correct and true.

3. All copy of documents, credentials and documents submitted along with this Bid are
genuine, authentic, true and valid.

4. I/ We hereby authorize department to seek references / clarifications from our Bankers.

5. We hereby undertake that we shall register and obtain license from the competent authority
under the contract labour (Regulation & Abolition Act) as relevant, if applicable.

6. 1/We do not have business relationship with any other participating Bidders, directly or
through common third parties, that puts us in a position to have access to information about
or influence on the bid of another Bidder.

7.1/We or any of my/our affiliate has/have not participated as consultant in the preparation
of the design or technical specification of the contract that is the subject of the bid.

8. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and
all partners of the firm etc from Bidding, as per the tender document.

Note : Tender specific or for a particular category of tender, relevant clauses may be added
/modified /substituted while framing the standard NIT




Annexure-II

PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER
HEAD) REGARDING RELATIVES AS EMPLOYEES OF COMPANY, ARBITRATION
CLAUSE (IN CASE OF PARTNERSHIP FIRM), LOCAL SUPPLIER STATUS OF THE BIDDER
ETC.:

PROFORMA FOR UNDERTAKING
(To be uploaded by the Bidder on his Letter Head during submission of bid online)

I ) W, e , Proprietor/Partner/Legal
Attorney/Director/ Accredited Representative of M/s. ... , solemnly declare
that:

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India
Limited /Subsidiary.
OR
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India
Limited is as follows:
a) Name of the employee
b) Place of posting
c) Department
d) Designation
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/
Son/Step-son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/
Sister / Stet-Sister.
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall
make necessary payments as required under law.

Or

*I/We hereby undertake that we shall take appropriate steps for registration as relevant
under CMPF / EPF authorities, if applicable. We shall make necessary payments as
required under law.

* Delete whichever is not applicable.

3. **1/Wehave not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies
or PSUs.

Or
I / We ... have been debarred or banned by the organization named
“ ” for a period of...... year/s, effective from ....... to.........

** Delete whichever is not applicable.



A4We,..ooviiiiiiii (Name of Partners of Partnership Firm), partners of
................................ (Name of Partnership Firm) hereby consent to abide by the
provisions of Clause 16 and 16A of General Terms and Conditions pertaining to arbitration.
(Applicable in case of Partnership firm)

5. We certify that the works/services offered by us against the tender for the work

RO PP (Name of work)” against NIT No/Tender ID. .........................
Dated.................. , meet the minimum local content requirement and has local content:
* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e......... %

(indicating the percentage of local content)

* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.......... %
(indicating the percentage of local content)

*Delete whichever is not applicable.

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall
submit along with this Undertaking, a certificate (with UDIN) from the statutory auditor or
cost auditor of the company (in case of companies) or from a practicing cost accountant or
practicing chartered account (in respect of suppliers other than companies) giving the
percentage of local content.

6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as
amended from time to time of Ministry of Finance, Dept of Expenditure, Public
Procurement Division with respect to restrictions on procurement of goods, services or
works from a Bidder of a country which shares a land border with India and on sub-
contracting to contractors from such countries - I/we have read the Clause regarding
restrictions on procurement from a Bidder of a country which shares a land border with
India and on sub-contracting to contractors from such countries; I/ we certify that I am/ we
are not from such a country or, if from such a country, has/have been registered with the
Competent Authority and will not sub-contract any work to a contractor from such
countries unless such contractor is registered with the Competent Authority. I hereby
certify that I/we fulfil all requirements in this regard and I am/ we are eligible to be
considered.

Note: Where applicable, evidence of Competent Authority shall be attached along with this
Undertaking.

7. **I/We have not been debarred by any procuring entity for violation of Preference to Make
in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued
by Govt. of India as amended from time to time.

OR
**I / We ....have been debarred by...... (name of procuring entity) for violation of
Preference to Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020,
issued by Govt. of India as amended from time to time for a period of............ year/s,
effective from .......... to.....

**Delete whichever is not applicable.



Note: A bidder who has been debarred by any procuring entity for violation of Preference to
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of
India as amended from time to time shall not be eligible for preference under this Order for
procurement by any other procuring entity for the duration of debarment.

8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender

document.

9. *I/we do not have any previous transgression of CIPP in last three years with any entity in
any country.

Or
*I / We have been debarred by.................. (name of procuring entity) for violation of Code
of Integrity for Public Procurement (CIPP), for a period of..................... year/s, effective

from .................. to.
*Delete whichever is not applicable

10. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and
all partners of the firm etc from Bidding, as per the tender document.



Annexure-III
PROFORMA FOR LETTER OF BID

(NOT TO BE UPLOADED SEPARATELY)
TO BE ACCEPTED UNCONDIOTIONALLY BY BIDDER DURING SUBMISSION OF BID

ONLINE: (TO BE ACCEPTED THROUGH GTE)

To,
The Tender Inviting Authority
Central Coalfields Limited

Sub. : Letter of Bid for the work “ “ (to be filled by the department)
Ref.: 1. NIT No.: “ “ (to be filled by the department)

2. Tender Id No. :* “ (to be filled by the department)
Dear Sir,

This has reference to above referred bid. I/we have read and examined the conditions of
contract, Scope of Work, technical specifications, BOQ and other documents carefully.

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally
accept the bid conditions and bid documents as available in the website/e-Procurement portal,
in its entirety for the above work and agree to abide by and fulfill all terms and conditions and
specifications as contained in the bid document.

I/we here by submit all the documents as required to meet the eligibility criteria as per
provision of the bid notice/ document.

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other
documents as required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be
incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We
shall have no claim against CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/ Work Order shall constitute a binding contract between us and Central Coalfields
Ltd.

Should this bid be accepted, we agree to furnish Performance Security within stipulated date
and commence the work within stipulated date. In case of our failure to abide by the said
provision Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at
liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest Money and also
debar us from participating in future tenders for a minimum period 12 months” OR to act as
specified in the NIT.



Annexure-1V

PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY

NO i ,Dated................ Between ................. (Name of the
company) and ... (Name of the Contractor)

.............. (Name and address of the Contractor) (herein after called “the Contractor”)
has entered into a contract made as per letter of acceptance.................... dated......... (herein
after called the said contract) with ............ (name of the Company) (hereinafter called “the
Company”) to execute ............. (name of the contract and brief description of work) on the
terms and conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Performance Security in the shape
of Bank Guarantee from a Schedule bank for a sum of Rs.............. as security for due
compliance and performance of the terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request
of the Contractor, agreed to furnish this bank Guarantee by way of performance Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby,
unconditionally and irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the
Company that if the contractor shall in any way fail to observe or perform the terms and
conditions of the said contract or shall commit any breach of its obligation there under, the
Bank shall on its mere first written demand, and without any objection, demur and without
any reference to the contractor, pay to the company the said sumof ............... or such portion
as shall then remain due with interest without requiring the Company to have recourse to any
legal remedy that may be available to it to compel the Bank to pay the sum, or failing on the
company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the
company and as regards the amount payable by the Bank under this Guarantee. The Bank
shall not be entitled to withhold payment on the ground that the Contractor has disputed its
liability to pay or has disputed the quantum of the amount or that any arbitration proceeding
or legal proceeding is pending between the company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof
and shall remain in force and effect till the period that will be taken for the performance of the
said Contract which is likely tobe ............. dayof .............. but if the period of Contract is
extended either pursuant to the provisions in the said contract or by mutual agreement
between the contractor and the company, the Bank shall renew the period of the Bank
Guarantee failing which it shall pay to the company the said sumof ................. or such lesser
amount of the said sumof ............... as may be due to the company and as the company may
demand.



This Guarantee shall remain in force until the dues of the company in respect of the said
sum of ............oe..l and interest are fully satisfied and the Company certifies that the
Contract has been fully carried out by the Contractor and discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest
liberty without consent of the Bank and without affecting in any way the obligations
hereunder to vary any of the terms and conditions of the said contract or to extend time for
performance of the said contract from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Company against the contractor and to forebear to
enforce any of the terms and conditions relating to the said Contract and the Bank shall not be
relieved from its liability by reason of such failure or extension being granted to the Contractor
or to any forbearance, act or omissions on the part of the company or any indulgence by the
Company to the Contractor or any other matter or thing whatsoever which under the law
relating to sureties would but for this provision have the effect or relieving or discharging the
Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and
it is not extended by the Bank beyond the period specified above, the Bank shall pay to the
company the said sum of ............... or such lesser sum as may then be deemed to the
Company and as the Company may require.

Notwithstanding anything contained herein the liability of the Bank under this
Guarantee is restricted to Rs.................. The guarantee shall remain in force till the day
.............. of ......*%......... and unless the guarantee is renewed or claim is preferred against
the bank on or before the said date all rights of the Company under this guarantee shall cease
and the Bank shall be relieved and discharged from all liabilities hereunder except as provided
in the preceding Clause.

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date
of completion whichever is more.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a
sufficient demand notice. Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

The Bank has under its constitution power to give this Guarantee and
STi...oiviiiiiiiiiiine, who has signed it on behalf of the Bank has authority to do so.

Signed and sealed this........... dayof................. at............
SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)
(Name)

(Designation)



(Code number)

(address)

“The Bank Guarantee as referred above shall be operative at our branch at........ payable

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of
the branch with address of the specified town/ city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of
time.



Annexure- V

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ LUMP-SUM ADVANCE.

M/s. Coal India Limited
10, Netaji Subhas Road,, Calcutta

(Name of the Subsidiary Company with address).

Dear Sir,

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at
........................ (hereinafter called “the Company” which expression shall unless
repugnant to the subject or context includes its successors and assigns) having agreed under
the terms and conditions of the Contract No............ dated............. Entered into between
Coal India Limited/Subsidiary Company and M/s having its Registered Office at
........................ (hereinafter called “the Contractor” to make mobilisation advance/lump-
sum advance to the tune of Rs............ subject to submission of the Bank Guarantee for equal
amount from any Nationalised/ Schedule Bank , We ............ Bank (hereinafter referred to as
the said Bank) hiving it is Registered Officeat ....................... do hereby undertake and agree
to pay the Company to the extentof Rs................ on demand stating that the amount claimed
by the Company is due and payable by the contractor for the reasons of non-refund and or
non-recovery of the amount with interest thereon and to unconditionally pay the amount

claimed by the company on such demand without any demur to the extent aforesaid.

2. We, .oooooiiinn Bank agree that the Company shall be the sole judge as to whether the said
Contractor has failed /neglected in refunding the amount advanced by the Company and/or
extent of loss and damages caused to or suffered by the Company on account of the amount
advanced not being recovered in full and non-utilisation of the said advanced amount or part
thereof for the purpose of performance of the contract and interest payable thereon and the

decision of the company in this behalf shall be final and binding on us.



3) We, the said Bank further agree that the Guarantee herein contained shall remain in full

force and effect upto ............... and any claim received after the said date shall in no case

bind the Bank.

4) The Company shall have the fullest liberty without affecting in any way the liability of the
Bank under this guarantee or indemnity from time to time vary any of the terms and
conditions of the said contract or to extend the time of performance by the said contractor or
to postpone any time and from time to time any of the powers exercisable by it against the said
contractor and either to enforce or to forbear from enforcing any of the terms and conditions
governing the said contract or securities available to the company and the said Bank shall not

be released from its liability under these presents.

5. Notwithstanding anything contained herein the liability of the said Bank under this
Guarantee is restricted toRs.............. and this Guarantee shall come into force from the date
hereof and shall remain in full force and effect till ..................... unless the written demand
or claim under this Guarantee is made by the Company with us on or before ................... all
rights of the Company under this Guarantee shall cease to have any effect and we shall be

relieved and discharged our liabilities hereunder.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of the company in writing and agree that any change in the
constitution of the said contractor or the said Bank shall not discharge our liability hereunder.

7. This guarantee issued by Sri.............. who is authorized by the Bank.

Under jurisdiction of .................c.oi court only.



Annexure-VI
Code of Integrity for Public Procurement (CIPP):

1. Introduction

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this,
the officials of Procuring Entities involved in procurement and the bidders/ contractors must
abide by the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials
shall give an undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in
ERP while processing PR in SAP ERP. The undertaking shall be put in format of PR itself in
ERP. However, if estimate is processed outside ERP then separate undertaking in this regards
shall be given by all procuring officials. The bidders/ contractors should be asked to sign a
declaration about abiding by a Code of Integrity for Public Procurement (including sub-
contractors engaged by them) during submission of bid, with a warning that, in case of any
transgression of this code, it would be liable for punitive actions such as cancellation of
contracts, banning and blacklisting or action in Competition Commission of India, and so on.

2. Code of Integrity for Public Procurement

Procuring authorities as well as bidders, contractors and consultants should observe the

highest standard of ethics and should not indulge in the following prohibited practices, either

directly or indirectly, at any stage during the procurement process or during execution of
resultant contracts:

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or
any material benefit, in exchange for an unfair advantage in the procurement process or to
otherwise influence the procurement process or contract execution;

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to
mislead so that financial or other benefits may be obtained or an obligation avoided. This
includes making false declaration or providing false information for participation in a
tender process or to secure a contract or in execution of the contract;

iii) “ Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement,
or any other practice coming under the purview of The Competition Act, 2002, between
two or more bidders, with or without the knowledge of the procuring entity, that may
impair the transparency, fairness and the progress of the procurement process or to
establish bid prices at artificial, non-competitive levels;

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence
their participation in the procurement process or affect the execution of a contract;

v) “Conflict of interest”: Participation by a bidding firm or any of its affiliates that are either
involved in the consultancy contract to which this procurement is linked; or if they are part
of more than one bid in the procurement; or if the bidding firm or their personnel have
relationships or financial or business transactions with any official of procuring entity who
are directly related to tender or execution process of contract; or improper use of
information obtained by the (prospective) bidder from the procuring entity with an intent
to gain unfair advantage in the procurement process or for personal gain.

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into
allegations of one or more of the above mentioned prohibited practices either by
deliberately destroying, falsifying, altering; or by concealing of evidence material to the
investigation; or by making false statements to investigators and/ or by threatening,
harassing or intimidating any party to prevent it from disclosing its knowledge of matters



relevant to the investigation or from pursuing the investigation; or by impeding the
procuring entity’s rights of audit or access to information;

3. Obligations for Proactive Disclosures

i) Procuring authorities as well as bidders, contractors and consultants, are obliged under
Code of Integrity for Public Procurement to suo-moto proactively declares any conflicts of
interest (coming under the definition mentioned above - pre-existing or as and as soon as these
arise at any stage) in any procurement process or execution of contract. Failure to do so would
amount to violation of this code of integrity; and

ii) Any bidder must declare, whether asked or not in a bid document, any previous
transgressions of such a code of integrity with any entity in any country during the last three
years or of being debarred by any other procuring entity. Failure to do so would amount to
violation of this code of integrity.

iii) =~ To encourage voluntary disclosures, such declarations would not mean automatic
disqualification for the bidder making such declarations. The declared conflict of interest may
be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly
voluntary reporting of previous transgressions of Code of Integrity elsewhere may be
evaluated and barring cases of various grades of debarment, an alert watch may be kept on
the bidder’s actions in the tender and subsequent contract.

4. Punitive Provisions

Without prejudice to and in addition to the rights of the procuring entity to other penal
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of
integrity in competing for the contract or in executing a contract, the procuring entity may take
appropriate measures including one or more of the following:

i) If his bids are under consideration in any procurement

a) Forfeiture or encashment of bid security;

b) calling off of any pre-contract negotiations; and

c) rejection and exclusion of the bidder from the procurement process

ii) If a contract has already been awarded

a) Cancellation of the relevant contract and recovery of compensation for loss incurred
by the procuring entity;

b) Forfeiture or encashment of any other security or bond relating to the procurement;

c) Recovery of payments including advance payments, if any, made by the procuring
entity along with interest thereon at the prevailing rate;

iii) Provisions in addition to above:

a) banning/ debarment of the bidder from participation in future procurements of the
procuring entity for a period not less than one year;

b) In case of anti-competitive practices, information for further processing may be
filed under a signature of concerned Director of CIL/Subsidiary, with the
Competition Commission of India.

c) Initiation of suitable disciplinary or criminal proceedings against any individual or
staff found responsible.



Annexure-VII

PROFORMA FOR EXECUTION OF AGREEMENT.

(Specimen to be vetted by Legal Department))

STAMP PAPER

(of appropriate value as per Stamp Act)

This agreement is madeon ................... dayof ................. between (
Name of Company ) having its registered office at .......................o
(hereinafter called the ‘'COMPANY’ which expression shall, unless repugnant to the subject
or context, include its successors and assignees) of the one part and ( Name of the Contractor
) carrying on business as a ( partnership/ proprietorship/ Ltd. Co. etc. ) firm under the
name and style ... (hereinafter called the “said
Contractor” which expression shall, unless the context requires otherwise include them and
their respective heirs, executors, administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of
e e e e e e ” and whereas the said Contractor/
Firm submitted tender for the said work and deposited a sum of Rs....................... as
Earnest Money and whereas the tender of the said contract has been accepted by the

Company for execution of the said work.
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the tender papers hereinafter referred to.

2) The following documents which are annexed to this agreement should be deemed to form
and be read and construed as part of this agreement viz.

i) Annexure-A Tender Notice (Page .. to ..)

ii) Schedule -A General Terms & Conditions, Special Conditions and
General Technical Specification (Page .... to ...) and
Safety Code.

iii) Schedule-B The probable Quantities and Amount (Page ... to ...)
iv) Schedule-C Negotiation letters -

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..)

v) Schedule-E Drawings (Page .. to ..)

3) In consideration for the payment of the sum of Rs............... (W/O Value; both in words
and figures ) or such other sum as may be arrived at under the clause of the specification
relating to Payment by items measurements at unit prices by the Company, the said
Contractor shall, subject to the terms & condition contained herein execute and complete the
work as described and to the extent of probable quantities as indicated in Schedule B with
such variations by way of alteration, addition to or reduction from the said works.



4) The company has received a sum of Rs............ towards Performance Security Deposit (1st
part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) .

5) The said contractor hereby covenants with the company that the company shall deduct at
5% of R/ A Bills as Retention Money (2ndpart of security deposit ) to make the total Security
as 10% (ten percent) of contract value, as per the terms & condition of the tender/ contract.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year
above written

1 Partner. Signature
2 Partner Signature
Onbehalf of M/S......cooiiiiiiiiiiiee,

The Contractor, as one of the constituted attorney,

In the presence of -

1. Name Signature

Address :

Occupation :

Signed by Sri .......... on behalf of Signature

( Name of Company) in presence of -

1. Name: Signature
2. Address:.



Annexure-VIII

WORK ORDER
(Specimen Form Contents)

CENTRAL COALFIELDS LTD
(A subsidiary of Coal India Limited)

Office of the .oovevveeeees
AdAreSS.. e
Ref. NO:ceeieeeeee e Date
To
MI/S et
Dear Sir,
Sub : Work Order for ......ccceuvinveivireeene.
Ref. i) Your offer opened on........... in response to Quotation/Bid Notice

NO ottt

ii) Your Negotiation letter No.......cccoeevvrverreenene. (if any).

1)) LOA NO..coovceereerveteeeceenee st esreerre s (if any)

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-
mentioned work and were opened on............. in the presence of intending Quotationer/Bidders
or their representatives and you had submitted a Quotation/Bid in response to the aforesaid
Quotation/Bid Notice as per the terms and conditions stipulated for submission of Quotation/Bid
which shall form part of this Work Order.

2. The management Of .....cccccceveeeeiieiiicicinninreeeee, Coalfields Ltd. having decided to award the work
in your favour, the work is awarded to you for a period of .............. days/ months at a cost of
RSttt .

Work Description: Name of Work with location.

Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work
and notice.

The above work is awarded to you on the following terms and conditions:-

a) The date of start of work shall be 10" day of issue of letter of acceptance/work order.

b) Security Deposit:

Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of
LOA/work order. You have already deposited a sum of Rs......... as earnest money, which shall be
converted into performance security and as such, the balance amount of Rs.......... is to be
deposited in shape of BG/NEFT/RTGS/other forms in favour of ......... Coalfields Ltd on any

Scheduled Commercial Bank payable at its Branch at........cccooveeevvenieiiivenene e,

Retention Money will be deducted at 5% from your running bills. Total of performance security
and Retention Money should not exceed 10% of awarded value/revised completion value.



The performance security deposit shall be refunded after successful completion of the work
and issue of Defect Liability Certificate (taking over certificate with a list of defects.)

The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No-
defect’ Certificate and payment of final bill.

However, for building or other similar nature of works, where defects such as leakages in roof
and dampness in walls can be noticed, the retention money shall be refunded after 6(six)
months or at the end of one full monsoon period, whichever is later.

However, for maintenance works, where work is of such nature that there is no question of
defect, the retention money will be refunded after completion of work along with refund of
performance security. The security deposit shall bear no interest.

c) Payment of Bills

Monthly running account bills shall be paid based on measurement of work recorded by the
official authorized by the department for this purpose.

Note: Further statutory deductions as per norms shall be effected.
d) Statutory Obligations - on Contractor's Account

The contractor shall maintain all records as per the provision made in various statutes including
contract/labour regulation and abolition act and pay minimum wages to the labourer engaged
by him as per minimum wages act or such other legislation or award of the minimum wage fixed
by the respective state govt. or central govt. as may be in force.

The company does not undertake any responsibility for supply of any material and tools and
plants. The contractor shall arrange all material, tools and plants and labour required for the
work.

e) Penal Clauses/ Recovery of Damages.

The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day
of handing over of the site whichever is earlier. The work shall be completed
within........ months/days as specified in quotation/bid notice.

In case of failure to complete the work on or before the scheduled date of completion,
compensation shall be payable @ 0.5% of contract price/revised contract price whichever is less
per week of delay. The total value of such compensation shall not exceed 10% of awarded
value/revised completion value whichever is lower.

In case of failure to start the work within 10 days of issue of LOA/work order, the company shall
be at liberty by giving 10 days notice in writing to start the work, failing which to forfeit the
earnest money deposited by you and to rescind the LOA/work order. Additionally you will be
debarred from participating in future tenders for period of 1(one) year.

f) Change in Scope/ Nature of Work During Progress of Work



In case of any change/deviation in quantity and items of the work during its progress, the
contractor is to inform the management immediately and act as per the direction of the
management.

g) Termination/ Cessation of Work with Notice

The management reserves the right to terminate the contract under the following specific

conditions/ circumstances:

a. Unsatisfactory performance of the contracted work

b. Involvement in action causing breach of peace and discipline within the company/area
premises.

c. Failure to comply with the general terms and conditions of MCEW which is integral part of
the work order.

d. Moral turpitude

e. Violation of the provisions under various laws and awards in force from time to time as are
applicable to the work

f. Any action on the part of the contractor which in the opinion of the management is
detrimental to the interest of the company.

h) Payment of Government Dues Connected with the Work

The contractor is required to make timely payment of government dues which he is under
legal obligation to pay to state government or any other legal authority every month.

i) Contractor's Representation at Site.

The contractor shall depute himself /his agent/ representative at the work site during the
period of contract. Intimation in this regard be submitted to the department. The
contractor/agent/representative shall receive instruction from the department.

In addition to all the above terms and conditions, the award shall be guided by standard
General Terms and Conditions as per provision of MCEW (as enclosed) that are integral part
of the work order-cum-agreement.

The work order is being issued to you in duplicate. Please return the duplicate copy duly signed
on all pages, as a token of your acceptance which shall be treated as an agreement between
you and company.

Yours faithfully,
Designation

NOTES :

1. Draft Work Order is only a specimen form content.

2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may be

inserted according to the requirement in a particular case.

This draft is applicable for works where agreement is not likely to be executed.

. For works where separate agreement shall be executed this draft may be considered as broad
guidelines with suitable modifications / adjustment.

> ow



ANNEXURE-IX

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED
@5% FROM RUNNING BILL IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT
ACCRUED ANNUALLY BY PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY
DEDUCTED @ 5% FROM RUNNING BILL

WHEREAS

.............. (Name and address of the Contractor) (herein after called “the Contractor”) has
entered into a contract dated.......... (herein after called the said contract) with ............ (name of the
Company) (hereinafter called “the Company”) to execute ............. (name of the contract and brief
description of work) on the terms and conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank for
a sum of Rs.............. as security for release of equivalent amount of Retention Money/Bid Security as
per terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of Bid Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby, unconditionally and
irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that
if the contractor shall in any way fail to observe or perform the terms and conditions of the said
contract or shall commit any breach of its obligation there under, the Bank shall on its mere first
written demand, and without any objection, demur and without any reference to the contractor, pay
to the company the said sum of ............... or such portion as shall then remain due with interest without
requiring the Company to have recourse to any legal remedy that may be available to it to compel the
Bank to pay the sum, or failing on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the Company
and as regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled
to withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed
the quantum of the amount or that any arbitration proceeding or legal proceeding is pending between

the Company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof and shall
remain in force and effect till the period that will be taken for the performance of the said Contract

which is likely to be ............ day of ............. but if the period of Contract is extended either pursuant to



the provisions in the said Contract or by mutual agreement between the contractor and the company,
the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the
said sum of Rs.............. or such lesser amount of the said sum of Rs................... as may be due to the

company and as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the said sum
of Rs........... and interest are fully satisfied and the Company certifies that the Contract has been fully

carried out by the Contractor and he has discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty
without consent of the Bank and without affecting in any way the obligations hereunder to vary any
of the terms and conditions of the said contract or to extend time for performance of the said contract
from time to time or to postpone for any time or from time to time any of the powers exercisable by
the Company against the contractor and to forebear to enforce any of the terms & conditions relating
to the said Contract and the Bank shall not be relieved from its liability by reason of such failure or
extension being granted to the Contractor or to any forbearance, act or omissions on the part of the
company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever
which under the law relating to sureties would but for this provision have the effect or relieving or

discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is not
extended by the Bank beyond the period specified above the Bank shall pay to the company the said
sum of Rs.............. or such lesser sum as may then be deemed to the Company and as the Company

may require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is
restricted to Rs........... The Guarantee shall remain in force till the day ......... K e of ...*..... and
unless the Guarantee is renewed or claim is preferred against the Bank on or before the said date all
rights of the Company under this Guarantee shall cease and the Bank shall be relieved and discharged
from all liabilities hereunder except as provided in the preceding Clause.

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond
the defect liability period whichever is more. Defect liability period shall be derived based on provisions
of contract.



Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax
addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand

notice. Bank shall effect payment thereof forthwith.

This Guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.
The Bank has under it is constitution power to give this guarantee and Shri .................. who has signed
it on behalf of the Bank has authority to do so.

Signed and sealed this........... day of....cceenee. at...e.e.

SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)
(Name)
(Designation)
(Code number)
(address)

“The Bank Guarantee as referred above shall be operative at our branch at........ payable

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch
with address of the specified town/city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of time.



Annexure-X

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING
PAYMENT.

1. Name of the Bidder SRR

2. Address Of the Bidder  : ..o

3. Particulars of Bank:

Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code
MICR No.

( Digital Code number appearing on the MICR Band of the cheque supplied by the
Bank. Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the
Bank Name, Branch Name and Code Number.

RTGS

CODE

Account Type Savings Current Cash Credit
Account Number(as appearing

in the Cheque Book.

4. Date from which the mandate should be effective.

I hereby declare that the particulars given above are correct and complete. If any
transaction is delayed or not effected for reasons of incomplete or incorrect information. I shall
not hold Company responsible. I also undertake to advise any change in the particulars of my
account to facilitate updation of records for purpose of credit of amount through SBI Net /
RTGS transfer. I agree to discharge responsibility expected of me as a participant under the
scheme. Any bank charges levied by the bank for such e-transfer shall be borne by us.

Place :
Date:
Signature of the Party / Authorised Signatory

Certified that particulars furnished above are correct as per our records.

Banker’s Stamp
Date

Signature of the Authorised official from the Bank



ANNEXURE-XI
SAMPLE GUARANTEE BOND
This agreement made this.................... day of e two thousand .................. between
M/S e eeeeenin, (hereinafter called the Guarantor of the one part ) and the other .............. Ltd.

(Name of the Subsidiary the other part).

Whereas this agreement is supplementary the contract (hereinafter called the contract)

dated................ made between the Guarantor of the one part and subsidiary the other part, whereby
the contractor, inter alia, undertook to render the buildings and structures in the said contract recited,
completely.......ccceu.... (termite proof / leak proof etc.).

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will
remain ............. (termite proof / leak proof etc.) for ............... years to be reckoned from the date after
the maintenance period / completion period prescribed in the contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that matter,
shall replace at his risk and cost such wooden members as may be damaged by termites, and in case
of any other defect being found he shall render the building termite proof at his cost to the satisfaction
of the Engineer In charge, and shall commence the works of such rectification within 7(seven)days
from the date of issuing notice from the Engineer In charge calling upon him to rectify the defects,
failing which the work shall be got done by the department by some other contractor at the
Guarantor’s cost and risk, and in the latter case the decision of the Engineer In-charge as to the cost
recoverable from the Guarantor shall be final and binding.

That if the Guarantor fails to execute the ................ (anti-termite treatment / leak proof
treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal and his
successors against all loss, damage, cost, expense or otherwise which may be incurred by him by
reason of any default on the part of the Guarantor in performance and observance of this
supplemental agreement. As to the amount of loss and / or damage and / or cost incurred by the
subsidiary, the decision of the Engineer-in-charge will be final and binding on the parties.

In witness whereof these presents have been executed by the obligator ..................... and by
..................... for and on behalf of the ......................... Ltd. (Subsidiary) on the day, month and year first
above written.

Signed, sealed and delivered by Obligator in the presence of —

1)

2)

Signed for and on behalf of the subsidiary by ......c.cccee...... In the presence of —

1)

2)



ANNEXURE-XII

PROFORMA OF
INDENTURE FOR SECURED ADVANCE OR CREDIT

THIS INDENTURE made this day of .............. between.............. (hereinafter called the contractor) which
expression shall where the Context as admits or implies be deemed to include his executor /
administrators and assign of the one part and .................. Coalfields, having its registered office
F=] ORI (hereinafter called the Engineer) which expression shall where the context so admits or
implies be deemed to include its successors and assign of the other part.

Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed to
CONSEIUCT. ..o

And whereas the Contractor has applied to the Engineer that he may be or be given credited for
materials brought by him to the site of the work subject to the said agreement for use in construction
of the work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of

the sum of Rs..cccoeeveveviveven (RUPEES oeveveeriierirenen only) paid to the contractor by the Engineer.

The receipt where the Contractor hereby acknowledges and of such advance or credited (if any) as

may be made to him as aforesaid the Contractor hereby covenants and agrees with the Engineer and

declares as follows:-

1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be
employed by the Constructor in or toward the execution of he said works and for no other purpose
whatsoever.

2. That the material for which the advance or credit is given are offered to and accepted by the
Engineer as security and are absolutely the Contractor’'s own property and free from
encumbrances of any kind the Contractor will not make any application for or receives further
advance or credit on the security or material which are not absolutely his own property and free
from encumbrances of any kind and the Contractor shall indemnify the Engineer against any claims
to any material in respect of which advance or credit has been made to him as aforesaid.

3. That the said material and all other material on the security of which any further advance or
advances or credit may be given as aforesaid ( hereinafter called the said materials) shall be used
by the Contractor solely in the execution of the said works in accordance with the direction of the
Engineer and in terms of said agreement.

4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the
proper safe custody and protection against all risks of the said material and that until used in the
construction as aforesaid the material shall remain at the site of the said works in Contractor’s
custody and on his responsibility and shall at all times be open to inspection by the Engineer. In
the events of the materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in greater degree than in due to reasonable use and wear thereof the Contractor will
replace the same with other materials of like quality of repair and make good the same as required
by the Engineer.

5. The said material shall not on any account be removed from the site of work expect with the
written permission of the Engineer.



6.

7.

8.

That the advance shall be repayable in full when or before Contractor receives payment from the
Engineer of the price payable to him for the said work under the term and provisions of the said
agreement. Provided that if any intermediate payments are made to the Contractor on account of
work done then on the occasion of each payment the Engineer will be at liberty to make a recovery
from the Contractor’s bill from such payments by deducting there from the value of the said
materials than actually used in the contraction and in respect of which recovery has not been made
previously. The value of this purpose being determined in respect of each description of materials
at the rates at which the amounts of the advance as made under these presents was calculated.

That the Contractor shall at any time make at any default in the performance of observance in
respect of any of the terms and provisions of he said agreement or of that provisions the total
amount of the advance or advances that may still be owing to the Engineer, shall immediately on
the happening of such default be repayable by the Contractor to the Engineer together with
interest thereon at 12% p.a. from the date of respective dated to such advance or advances to the
date of payment and with all costs. Damages and expenses incurred by the Engineer in or for
recovery hereof or the Contractor hereby covenants and agrees with the Engineer to repay and
pay the same respective to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Engineer of all
sums advances or credit as aforesaid and all costs. Charges, damages and expenses payable under
these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding anything
in the said agreement and without prejudice to the powers contained therein if and wherever the
covenant for payment and repayment herein before contained shall be become enforceable and
the money owing shall not be paid in accordance therewith. The Engineer may at any time
thereafter adopt all or any of the following courses he may deem best:-

a. Seize the utilize the said material or any part thereof in the completion of the said works in
accordance with the provision in that behalf contained in the said agreement debating the
Contractor with the actual cost of effecting such completion and the amount due in respect of
advance or credit under these presents and crediting the Contractor with value of work done
as if he has carried it out in accordance with the said agreement and the rates thereby provided
if the balance is against the Contractor is to pay the same to the Engineer on demand.

b. Remove and sell by public action the seized materials or any part thereof and out of the money
arising from the sale repay the Engineer under these presents and pay over the surplus ( if any)
to the Contractor.

c. Deduct all or any part of the moneys owing from any sums due to the contractor under said
agreement.

Expect in the event of such default on the part of contractor as aforesaid, interest or the said
advance shall not be payable.

10. That in the event of conflict between the provisions of these presents and the said agreements,

the provision of these presents shall prevail and in the event of any dispute or difference arising
over the construction or effect of these presents, the settlement of which has not been
hereinbefore expressly provided for the same shall so far as is lawful be subject to jurisdiction of
Delhi courts only.



IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands and
seals the day year first above written.

Signed, Sealed and delivered by

Contractor The Engineers.



