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E-TENDER NOTICE 

NIT No. :PE(EnM)/GVP(U/G)/E-Tender/2025-26/09 Dated: 12.11.2025 

1. Tenders are invited on-line under Two Part System on the website 

https://coalindiatenders.nic.in from the eligible bidders having Digital Signature 

Certificate(DSC)issuedfromanyagencyauthorizedbyControllerofCertifyingAuthority 

(CCA),Govt.ofIndiaandwhichcanbetraceduptothechainoftrusttotheRootCertificate of CCA, 

for the following work :- 

 
Description of work 

 
Location 

Estimated Cost of 
Work (Including 

GST 18%) 
(In Rs.) 

Earnest Money 

(In Rs.) 

Period of 

Completion 

(In Days) 

Comprehensive Annual Maintenance 
Contract (CAMC) of electrical repairing / 
re-wiring of some electrical points with 
changing of switches and switch boards 
etc. of different colonies i.e. (‘A’ Type = 
16 Quarters, ‘B’ Type = 158 Quarters, ‘C’ 
Type = 30 Quarters, ‘D’ Type = 04 
Quarters and ‘MQ’ Type = 540 Quarters) 
of township including service buildings, 
dispensary and club under Govindpur 
Project, Kathara Area for a period of Two 
(2) Years. 

 

Govindpur 

Project 

 
 
₹ 3109664.00 

 
 

₹ 39000.00 

 
 

730 Days 

 

(I) FOR SITE VISIT OF LOCATION OF WORK, THE PROSPECTIVE BIDDER(S) MAY CONTACT 

 

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s) 

Project Engineer (E&M) 

Govindpur Project 

Manager (OCP) 

Govindpur Project  

Dy.Manager (F), 

Govindpur Project 

mailto:soenm12017@gmail.com
mailto:soenm12017@gmail.com
mailto:%20kumar.bipin@coalindia.in
https://coalindiatenders.nic.in/


 

 

 

 

 

 

1. Time Schedule of Tender: 

 

Sl. 

No 
Particulars Date Time 

a. Tender e-Publication date 12.11.2025 18:00 

b. Document download start date 12.11.2025 18:00 

c. Document download end date 26.11.2025 10:00 

d. Bid Submission start date 12.11.2025 18:00 

e. Bid submission end date 26.11.2025 10:00 

f. Start date for seeking Clarification on- 

line 
12.11.2025 18:00 

g. Last date for seeking Clarification on- 

line 
17.11.2025 16:00 

h. Date of Pre-bid meeting(if any)   

i. Technical Bid (Cover-I) opening date 27.11.2025 10:00 

j. Price Bid (Cover-II) (tentative) opening date 29.11.2025 10:00 

 

Note: The auto extension of submission of bid shall be applicable as per details mentioned 

in clause No.14 of NIT. 

 

2. Earnest Money Deposit(EMD):  

 

The bidder will have to make the payment of EMD through ONLINE mode only. 

 

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING 

from designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s). 

 

NET-BANKING: In case of payment through net-banking the money will be immediately 

transferred to CIL/ Subsidiary‟s designated Account. 

 

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the 

bidder will have to make payment as per the Challan(s) generated by system on e-

Procurement portal. The payment of EMD through NEFT/RTGS mode should be made 

well ahead of time to ensure that the EMD amount is transferred to CIL/ Subsidiary 

account before submission of bid. 

 

 

 



 

 

 

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is 

successfully received in CIL/ Subsidiary‟s designated account and the information 

flows from Bank to e-Procurement system. 

 

3.1.2 In online payment of EMD, if the payment is made by the bidder within the last 

date and time of bid submission but not received by CIL/ Subsidiary within the 

specified period due to any reason(s) whatsoever then the bid will not be accepted. 

However, the EMD will be refunded back to the bidder. 

 

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued 

by Department of Micro, Small and Medium Enterprises (MSME) will be exempt 

from the payment of earnest money (applicable only for Services tenders). 

 

In case of exemption of EMD, the scanned copy of document in support of 

exemption will have to be uploaded by the bidder during bid submission. However, 

this option is to be enabled only in those cases where the exemption of EMD to 

some bidders is allowed as per NIT. 

 

4. Pre-bid Meeting:  

 

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, 

on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting 

is to clarify the issues and to answer the questions on any matter that may be raised at that 

stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of 

bidder and it shall be presumed that the bidder does not require any clarification. The 

management shall circulate proceedings of the pre-bid meeting, if held. 

 

5. Clarification of Bid:  

 

The bidder may seek clarification on-line within the specified period. However, the 

management will clarify as far as possible to the relevant queries.  

 

6. User Portal Agreement: 

 

The bidders have to accept the on-line user portal agreement which contains the 

acceptance of all the Terms and Conditions of NIT and tender document, undertakings 

and the e-Procurement system through https://coalindiatenders.nic.inin order to become 

an eligible bidder. This will be a part of the agreement. 

 

 

https://coalindiatenders.nic.in/


 

7. Eligible Bidders: 

 

The invitation for bid is open to all bidders including an individual, proprietorship firm, 

partnership firm, company, any legal entity having eligibility to participate as per 

eligibility criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate 

(DSC) issued from any agency authorized by Controller of Certifying Authority (CCA), 

Govt. of India and which can be traced up to the chain of trust to the Root Certificate of 

CCA. Joint Venture is not allowed to participate in the tender. 

 

Note:  The registration should be in the name of bidder, whereas DSC holder may be 

either bidder himself or his duly authorized person. The bidder is one whose name will 

appear as bidder in the e-Procurement Portal. Joint Venture is not allowed to participate 

in the tender. 

 

8. Eligibility Criteria: 

 

A. Work Experience (There is concession for only this tender) :- 

The Intending bidder must have in its name or proportionate share as a member of Joint 

Venture/Partnership firm experience of having successfully completed similar work 

during last 7(seven) years ending last day of month previous to the one in which bid 

applications are invited (i.e. eligibility period) should be any of the following: - 

 

Three similar completed works each costing not less than the amount equal to 40% of the 

estimated cost put to tender. 

Or 

Two similar completed works each costing not less than the amount equal to 50% of the 

estimated cost put to tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the 

estimated cost put to tender. 

 

Experience for those works only shall be considered for evaluation purposes, which match 

eligibility requirement stipulated above, on or before the last day of month previous to 

one in which tender has been invited (publication date of NIT). The experience of 

incomplete/ongoing works as on last date of eligibility period will not be considered for 

evaluation.  If the referred work includes construction as well as maintenance and/ or 

operation after construction, the experience of such work may be considered as 

„acceptable‟ if the construction part is completed as on the last date of „eligibility period‟, 

even if maintenance work is ongoing, and the certificate issued clearly stipulates the same.   

 

In all the above cases, while considering the value of completed works, the full value of 

completed work be considered whether or not the date of commencement is within the said 

7(seven) years period. The date of completion of work should be during last 7(seven) years 

ending last day of month previous to the one in which bid applications are invited.  

 

Cost of previous completed works shall be given a simple weightage of 7% per year to 

bring them at current price level, while evaluating the qualification requirement of the 



bidder. Such weightage shall be considered after end date of completion. Updating will be 

considered for full or part of the year (total no. of days / 365) i.e. considering 365 days in a 

year, till the last day of month previous to one in which bid has been invited. 

 

Note: Till the time of changes in the e-procurement portal regarding weightage from 5% to 

7% is configured in the portal, the 5% weightage shall be considered for work experience 

for floating of tender. 

 

The definition of similar work shall be as follows: 

“Electrical repairing / re-wiring of some electrical points with 
changing of switches and switch boards etc. ” 

In respect of the above eligibility criteria the bidders are required to furnish the following 

information on-line: 

 

i) Description of qualifying experience (similar nature) 

ii) Work order Number /Agreement Number of each experience 

iii)Name & address of Employer/Work Order Issuing authority of each experience 

iv) Percentage (%) share of each experience (in case the experience has been earned by the 

bidder as a partner in a joint venture firm/partnership firm then the proportionate value of 

experience in proportion to actual share of bidder in that joint venture firm/ partnership 

firm will be considered against eligibility else it shall be taken as 100%). 

v) Executed Value of work against each experience 

vi) Start date & end date of each qualifying experience (similar nature) 

 

In respect of the above eligibility criteria the bidders are required to furnish the following 

information online: 

 

a. Confirmation in the form of Yes/No regarding submission of similar work experience as 

defined in the NIT. 

 

 

 

 

 

 

Scanned copy of documents to be uploaded by the bidders ( Confirmatory 

Documents) as per 9(b) below. 

 

B. Permanent Account Number(PAN): 
 

The bidder should possess valid Permanent Account Number (PAN) issued by Income Tax 

department, Govt. of India. 

   

In respect of the above eligibility criteria the bidders are required to furnish the following 

information online: 

 



a.  Confirmation regarding possessing of Permanent Account Number(PAN) issued by 

Income Tax department, Govt. of India in the form of Yes / No. 

 

 Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY 

DOCUMENT): PAN CARD of the bidder 

 

C. Goods and Services Tax (Not Applicable for Exempted Services) 

 

The bidder should be either GST Registered Bidder under regular scheme 

OR 

GST Registered Bidder under composition scheme 

OR 

GST unregistered Bidder 

 

In respect of the above eligibility criteria the bidder is required to furnish the following 

information online: 

 

a. Confirmation in the form of Yes/No regarding possessing of required document as 

enlisted in NIT with respect to GST status of the bidder. 

 

Note:  

 

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST 

registration as per GST Act and rules. 

 

ii) During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor  will be made as per the GST status declared 

by the bidder during tender stage based on which cost to company has been 

ascertained or at actuals, whichever is lower. 

 

 

 

 

 

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My 

Document. 

Document as per 9(a)(iii) below.  

 

 

 

D. Electrical Contractor License (Applicable to Electrical Works only): 

 

Valid Electrical Contractor‟s License issued by Electrical Licensing Board/Authority of 

any Indian State/UT, in accordance with IE Rule-45.However, in the event of work being 

awarded; the bidder will have to comply the terms and conditions mentioned in the order 



issued by Ministry of Power , GOI vide Ref no : CEA-PS-16/25/2023-CEI Division  ( 

before execution of Agreement ). Valid Electrical Licenses of Supervisor(s) and 

wiremen/linemen/electrician(s) is also required. 

 

In respect of the above eligibility criteria the bidders are required to furnish the following 

information on-line: 

 

a. Confirmation in the form of YES/NO regarding possessing of required electrical license 

of appropriate class. 

 

Scanned copy of documents to be uploaded by the bidders ( Confirmatory 

Documents) as per 9(b) below. 

 

E. Purchase Preference under „Make in India‟ Policy for “Local supplier”(NOT 

APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 

LAKHS) 

 

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) 

dated 16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. 

In terms of the above said policy, purchase preference shall be given to Class-I local 

supplier. In terms with the above said policy, Class-I local suppliers and Class-II local 

suppliers shall be eligible to bid. 

 

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local 

Content and Margin of Purchase Preference as per above mentioned Order are as follows: - 

 

A. ‘ Class-I local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content equal to or more than 50%, as defined 

under said order 

. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content equal to or more than 20% but less than 

50%, as defined under said order. 

 

C. ‘ Non-Local supplier’ means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content less than 20% as defined under said 

order 

 

D. ‘Local Content’ means the amount of value added in India which shall be the total value 

of the item procured (excluding net domestic indirect taxes) minus the value of imported 

content in the item (including all customs duties) as a proportion of the total value, in 

percent. 

 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by 

a Class-I local supplier may be above the L1 for the purpose of purchase preference. The 

margin of purchase preference is 20%. 

 

In terms of the above said policy, purchase preference shall be given to local suppliers in the 

following manner: 



 

I. In the procurement of works which are divisible in nature, the following procedure shall 

be followed: -  

 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class-I local supplier, the contract for full quantity will be awarded to L-1 at L-1 

price by the Purchaser.  

 

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-

1. Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to 

match the L-1 price for the remaining 50% quantity subject to Class-I local supplier‟s 

quoted price falling within the margin of purchase preference, and the contract for 

that quantity shall be awarded to such local supplier subject to his matching the L-1 

price. In case such lowest eligible Class-I supplier fails to match the L-1 price or 

accept less than the offer quantity, the next higher Class-I local supplier within the 

margin of purchase preference shall be invited to match the L-1 price for remaining 

quantity and so on, and contract shall be awarded accordingly. In case some quantity 

is still left uncovered on Class-I local supplier, then such balance quantity may also 

be ordered on L-1 Bidder. 

 

II. In the procurement of works which are not divisible, and in procurement of services 

where the bid is evaluated on price alone, the following procedure shall be followed: - 

 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class-I local supplier, the contract will be awarded to L-1. 

 

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's 

quoted price falling within the margin of purchase preference, and the contract shall 

be awarded to such Class-I local supplier subject to matching the L-1 price. 

 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the 

Class-I local supplier with the next higher bid within the margin of purchase 

preference shall be invited to match the L-1 price and so on and contract shall be 

awarded accordingly. In case none of the Class-I local suppliers within the margin of 

purchase preference matches the L-1 price, then the contract may be awarded to the 

L-1 Bidder. 

 

 

III. Applicability in tenders where contract is to be awarded to multiple bidders. 
 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates 

or otherwise, the „Class-I local supplier‟ shall get purchase preference over „Class-II local 

supplier‟ as well as „Non-local supplier‟, as per following procedure:  

 

a) In case there is sufficient local capacity and competition for the item to be procured, 

as notified by the nodal Ministry, only Class I local suppliers shall be eligible to bid. 

As such, the multiple suppliers, who would be awarded the contract, should be all 

and only „Class I Local suppliers‟. 



 

b) In other cases, „Class II local suppliers‟ and „Non local suppliers‟ may also 

participate in the bidding process along with „Class I Local suppliers‟ as per 

provisions of the Order.  

 

c) If „Class I Local suppliers‟ qualify for award of contract for at least 50 (fifty) percent 

of the tendered quantity in any tender, the contract may be awarded to all the 

qualified bidders as per award criteria stipulated in the bid documents. However, in 

case „Class I Local suppliers‟ do not qualify for award of contract for at least 50 

(fifty) percent of the tendered quantity, purchase preference should be given to the 

„Class I local supplier‟ over „Class II local suppliers‟/ „Non local suppliers‟ provided 

that their quoted rate falls within margin of purchase preference of the L1 bidder 

considered for award of contract so as to ensure that the „Class I Local suppliers‟ 

taken in totality are considered for award of contract for at least 50 (fifty) percent of 

the tendered quantity. 

 

d) First purchase preference has to be given to the lowest quoting „Class-I local 

supplier‟, whose quoted rates fall within margin of purchase preference, subject to its 

meeting the prescribed criteria for award of contract as also the constraint of 

maximum quantity that can be sourced from any single supplier. If the lowest 

quoting „Class-I local supplier‟, does not qualify for purchase preference because of 

aforesaid constraints or does not accept the offered quantity, an opportunity may be 

given to next higher „Class-I local supplier‟, falling within margin of purchase 

preference, and so on.  

 

e) To avoid any ambiguity during bid evaluation process, the procuring entities may 

stipulate its own tender specific criteria for award of contract amongst different 

bidders including the procedure for purchase preference to „Class-I local supplier‟ 

within the broad policy guidelines stipulated in sub-paras above. 

 

 

IV. Requirement for specification in advance: 
 

The minimum local content, the margin of purchase preference and the procedure for 

preference to Make in India shall be specified in the notice inviting tenders or other form 

of procurement solicitation and shall not be varied during a particular procurement 

transaction. 

 

 

 

 

V. Verification of local content:  

 

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the time 

of bidding shall submit self-certification indicating the percentage of local content in the 

offered items. They shall also give details of the location(s) at which the local value 

addition is made, if applicable. 



b) Decisions on complaints relating to implementation of this Order, 2020 (amended from 

time to time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the 

procuring entity. 

c) CIL/Subsidiary may constitute committees with internal and external experts for 

independent verification of self-declarations and auditor‟s/ accountant‟s certificates on 

random basis and in the case of complaints. 

d) False declarations will be debarring of the bidder or its successors for a period up to two 

years as per Guidelines on debarment of firms from bidding along with such other action 

as may be permissible under law. 

e) A supplier who has been debarred by any procuring entity for violation of the Order shall 

not be eligible for preference under the Order for procurement by any other procuring 

entity for the duration of the debarment. The debarment for such other procuring entities 

shall take effect prospectively from the date on which it comes to the notice of other 

procurement entities, in the manner prescribed below. 

f) The Department of Expenditure shall issue suitable instructions for the effective and 

smooth operation of this process, so that: 

i. The fact and duration of debarment for violation of the Order by any procuring 

entity are promptly brought to the notice of the Member-Convenor of the Standing 

Committee and the Department of Expenditure through the concerned Ministry 

/Department or in some other manner;  

ii. on a periodical basis such cases are consolidated and a centralized list or 

decentralized lists of such suppliers with the period of debarment is maintained and 

displayed on website(s); 

iii. in respect of procuring entities other than the one which has carried out the 

debarment, the debarment takes effect prospectively from the date of uploading on 

the website(s) in the such a manner that ongoing procurements are not disrupted. 

 

VI. Reciprocity Clause 

 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are 

not allowed to participate and/ or compete in procurement by any foreign 

government, due to restrictive tender conditions which have direct or indirect effect 

of barring Indian companies such as registration in the procuring country, execution 

of projects of specific value in the procuring country etc., it shall provide such details 

to all its procuring entities including  CMDs/CEOs of PSEs/PSUs, State 

Governments and other procurement agencies under their administrative control 

and GEM for appropriate reciprocal action.  

 

2. Entities of countries which have been identified by the nodal 

ministry/departments not allowing Indian companies to participate in their 

Government procurement for any item related to that nodal Ministry shall not be 

allowed to participate in Government procurement in India (including CIL and its 

Subsidiaries) for all items related to that nodal Ministry/ Department, except for the 

list of items published by the Ministry/ Department permitting their participation.  

 



3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of 

DPIIT as amended from time to time. 

 

 

VII. Manufacture under license/ technology collaboration agreements with phased 

indigenization 

 

a) While notifying the minimum local content, Nodal Ministries may make special 

provisions for exempting suppliers from meeting the stipulated local content if the 

product is being manufactured in India under a license from a foreign manufacturer 

who holds intellectual property rights and where there is a technology collaboration 

agreement / transfer of technology agreement for indigenous manufacture of a 

product developed abroad with clear phasing of increase in local content. 

 

b) In procurement of all goods, services or works in respect of which there is substantial 

quantity of public procurement and for which the nodal ministry has not notified that 

there is sufficient local capacity and local competition, the concerned nodal ministry 

shall notify an upper threshold value of procurement beyond which foreign 

companies shall enter into a joint venture with an Indian company to participate in 

the tender. CIL/Subsidiary while procuring such items beyond the notified threshold 

value, shall prescribe in their respective tenders that foreign companies may enter 

into a joint venture with an Indian company to participate in the tender. 

CIL/Subsidiary shall also make special provisions for exempting such joint ventures 

from meeting the stipulated minimum local content requirement, which shall be 

increased in a phased manner. 

 

9. Submission of Bid: 

 

a. (i)In order to submit the Bid, the bidders have to get themselves registered online on the 

e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid Digital 

Signature Certificate (DSC) issued from any agency authorized by Controller of 

Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of 

trust to the Root Certificate of CCA. The online Registration of the Bidders on the 

portal will be free of cost and one time activity only. The registration should be in the 

name of bidder, whereas DSC holder may be either bidder himself or his duly 

authorized person. The bidder is one whose name will appear as bidder in the e-

Procurement Portal. 

 

(ii) The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General and 

Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-

line undertaking in support of the authenticity of the declarations regarding the facts, 

figures, information and documents furnished by the Bidder on-line in order to become 

an eligible bidder. No conditional bid shall be allowed/accepted. 

https://coalindiatenders.nic.in/


 

(iii) The bidders have to accept unconditionally in GTE (General Technical Evaluation) 

the Undertaking at Annexure I regarding Genuineness of the information furnished by 

him on-line & authenticity of the scanned copy of documents uploaded by him on-line 

in support of his eligibility criteriaetc. and Annexure III (Letter of Bid). No recycling 

will be done for this document i.e. no further clarification will be sought from bidder. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Moreover, the following documents shall be considered from the Bidder‟s space/ My 

Document and no recycling will be done for these documents i.e. no further 

clarification will be sought from bidder – 

 



S No Document 
Scanned copy of documents uploaded by 

bidder in Bidder‟s space/ My Document 

1 2 3 

1 Permanent Account Number  

(Ref. Clause No.8(B) of NIT) 

PAN card issued by Income Tax department, 

Govt. of India  

 

 

2 Goods and Services Tax 

(GST) Status of Bidder  

(Ref. Clause  No.8(C) of NIT 

and BOQ) 

The following documents depending upon the 

status w.r.to GST as declared by Bidder in the 

BOQ sheet: 

 

a) Status: GST Registered Bidder under 

regular scheme 

Document: GST Registration Certificate 

(i.e. GST identification Number) issued by 

appropriate authority of India. 

 

b) Status: GST Registered Bidder under 

composition scheme 

Document: GST Registration Certificate 

(i.e. GST identification Number) issued by 

appropriate authority of India. 

 

c) Status: GST unregistered bidder: 

Document: Document: A Certificate having 

UDIN from a practicing Chartered 

Accountant having membership number 

with Institute of Chartered Accountants of 

India certifying that the bidder is GST 

unregistered bidder in compliance with the 

relevant GST rules of. India. 

 

Note: 
i) If turnover of bidder exceeds 

exemption/threshold limit, the bidder must 

have GST registration as per GST Act and 

rules. 

3 Legal Status of the bidder Any one of the following document: 

 

1. Current Affidavit or any other document to 

prove proprietorship/Individual status of the 

bidder.  

2. Partnership deed containing name of 

partners. 

3. Memorandum & Article of Association with 

certificate of incorporation containing name 

of bidder. 



 Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 

support of online information submitted by the bidder are to be uploaded in Cover-I by the 

bidder while submitting his/her/their bid.  

 

S No 
Eligibility 

Criteria 

Scanned copy of documents to be uploaded by 

bidder(s) in support of information/declaration 

furnished online by the bidder against Eligibility 

Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 

1 Work Experience (Ref. 

Clause No.8(A) of NIT) 
(concession for this 

tender) 
 

 

Satisfactory Work Completion Certificate issued by the 

employer against the experience of similar work 

containing all the information furnished by bidder on-

line.  

Work order, BOQ, TDS, etc. may be sought during 

clarification or along with deficient documents as per 

clause 13(b), if felt necessary by the Tender Committee.  

 

2 Digital Signature 

Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line 

then no document is required.  

 

However, if the DSC holder is bidding online on 

behalf of the bidder then the Power of Attorney or any 

sort of legally acceptable document for the authority to 

bid on behalf of the bidder. 

3 Undertaking by 

bidder on his/her/their 

Letter Head as per 

Annexure II. 

Undertaking regarding relatives as employees of 

company, Arbitration clause (in case of partnership 

firm), Local supplier status of the Bidder as per 

provisions of NIT, declaration w.r.t Make in India 

order dated 16.09.2020, Code of Integrity for Public 

Procurement (CIPP) and compliance w.r.t procurement 

from bidder of a country which shares a border with 

India etc. 

4 Electrical Contractor 

License (Applicable) 

(Ref. Clause No.8(D) of 

NIT) 

 

Valid Electrical Contractor‟s License issued by 

Electrical Licensing Board/Authority of any Indian 

State/UT, in accordance with IE Rule-45. 

However, in the event of work being awarded; the 

bidder will have to comply the terms and 

conditions mentioned in the order issued by 

Ministry of Power , GOI vide Ref no : CEA-PS-

16/25/2023-CEI Division ( before execution of 

Agreement ). Valid Electrical licenses of 

Supervisor(s) and wiremen/linemen/electrician(s) 

is also required. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any 

additional/ other relevant documents to support the information/declaration furnished by 

bidder online against eligibility criteria may also be attached by the bidder in the same file to 

be uploaded against respective eligibility criteria. 

 



 

b. Letter of Bid(LoB): The format of Letter of Bid is given at Annexure III of Tender 

document. This will be the covering letter of the bidder for his submitted bid.The 

bidders have to accept unconditionally the Letter of Bid in GTE (General Technical 

Evaluation) at the time of bid submission. This online acceptance during bidding 

through GTE shall be construed as submission of Letter of Bid by the bidder. 

c. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will 

be downloaded by the bidder and bidder will quote the rates for all items on this Excel 

file. Prior to quoting the rates in the BOQ file, the bidder will select the appropriate 

status from the following drop down list given in the BOQ:- 

 

I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

 

The rates quoted by the bidder will be excluding GST and GST component (to be paid by 

CIL/ Subsidiary and/or the bidder) will appear as a separate entity. The component of 

GST will be taken by the system based on the status of bidder selected by the bidder 

during bid submission and with the pre-defined business logic given in the BOQ file by 

the department. This file will be digitally signed and uploaded by the bidder after 

ascertaining the correctness of facts and figures. 

 

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. 

The Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed 

Rate[combination of Item Rate and Percentage Rate] BOQ format and the bidder will 

have to quote for all the tendered items. The Price Bid of the tenderers will have no 

condition. The price bid which is incomplete and not submitted as per instruction given in 

this document is liable for rejection. 

 

System for decision of L1 bidder 

 

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). 

The system for decision of L1 bidder will be as per following 02(two) cases:- 

 

Case – 1:  Works for which INPUT TAX CREDIT (ITC) is not available to the 

Company. 

 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 

(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the 

system will be added to decide the L1 i.e the ranking of the Bidders will be decided based 

on rates quoted by the bidders plus GST. This value of the bidder will be “the Cost to 

Company”. 

 



Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from 

overall bid value to arrive at the Contract value. The Price-bids of the tenderers shall have 

no condition. The Price Bid which is incomplete and not submitted as per instruction 

given above is liable for rejection.  

 

Case – 2:  Works for which INPUT TAX CREDIT (ITC) is available to the 

Company. 

 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 

(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the 

system will be ignored to decide the L1 i.e the ranking of the Bidders will be decided 

based on rates quoted by the bidders excluding GST. This value of the bidder will be “the 

cost to Company”. 

 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at 

the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid 

which is incomplete and not submitted as per instruction given above is liable for 

rejection. 

 

Note: The bidder should select their GST category as per clause no. 8.C of NIT. 

 

10. Bid Submission:  

 

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No 

bid shall be accepted off-lineunless otherwise specified. 

 

11. System Requirement:  

 

It is the bidder‟s responsibility to comply with the system requirement i.e. hardware, 

software and internet connectivity at bidder‟s premises to access the e-tender website. 

Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders for any 

direct/indirect loss or damages incurred by them arising out of incorrect use of the e-

tender system or internet connectivity failures.  

 

12. Opening of Technical Bid: 

 

12.1 The Technical bid (Cover-I) will be opened one day after the Bid submission end date or 

next working day whichever is later. Technical bid (Cover-I) will be decrypted and 

opened online by the “Bid Openers” with their Digital Signature Certificates after the 

prescheduled date & time of Tender Opening. 

 

12.2  The e-Procurement System will evaluate the Technical bids automatically on the basis of 

relevant data provided by bidder through a form in an objective and structured manner 

while submitting bid. If the parameter given by bidder in objective and structured manner 

https://coalindiatenders.nic.in/


does not confirm to required eligibility criteria as specified in the tender document, then 

the bid will be either automatically rejected by the system or shown as non complied bid 

which shall be rejected by the evaluator. 

 

12.3 All the documents uploaded by bidder(s) including EMD exemption documents (if any) 

and the Evaluation sheets generated by the system online shall be downloaded after 

opening of Technical bid (Cover-I). After decryption and opening of technical bid 

(Cover-I) the “technical bid opening summary” will be uploaded on the same day. 

 

 

13. Technical Evaluation of Tender: 

 

a. After opening of Technical bid, the documents submitted by bidder(s) in cover I as 

enlisted in the NIT will be downloaded by the Evaluator and shall be put up to the Tender 

Committee. The Tender Committee will examine the uploaded documentsagainst 

information/declarations furnished by the bidder(s) online. If it confirms to all of the 

information/ declarations furnished by the bidder online and does not change the 

eligibility status of the bidder then the bidder will be considered eligible for opening of 

price bid. 

 

b. In case the Tender Committee finds that there is some deficiency in uploaded documents 

(i.e. w.r.t confirmatory documents) corresponding to the information furnished online or 

in case corresponding document have not been uploaded by bidder(s) then the same will 

be specified online by Evaluator clearly indicating the omissions/shortcomings in the 

uploaded documents and indicating start date and end date allowing 2 days (2 x 24 hours) 

time for online re-submission by bidder(s). The bidder(s) will get this information on 

their personalized dashboard under “Upload confirmatory document” link. Additionally, 

information shall also be sent by system generated email and SMS, but it will be the 

bidder‟s responsibility to check the updated status/information on their personalized dash 

board regularly after opening of bid. No separate communication will be required in this 

regard. Non-receipt of e- mail and SMS will not be accepted as a reason of non-

submission of documents within prescribed time. The bidder(s) will upload the scanned 

copy of all those specified documents in support of the information/ declarations 

furnished by them online within the specified period of 2 days. No further clarification 

shall be sought from Bidder.      

Note: The shortfall information/ documents should be sought only in case of historical 

documents which pre-existed at the time of the tender opening and which have not 

undergone change since then. These should be called only on basis of the 

recommendations of the TC. So far as the submission of documents is concerned with 

regard to qualification criteria, after submission of the tender, only related shortfall 

documents should be asked for and considered. For example, if the bidder has 

submitted a contract without its completion/ performance certificate, the certificate can 

be asked for and considered. However, no new contract should be asked for so as to 

qualify the bidder. 

 

 

c. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 

required documents as mentioned above.  



 

d. The tender will be evaluated on the basis of documents uploaded by bidder(s) online. The 

bidder(s) is/are not required to submit   hard   copy of any document   through   offline   

mode. Any document submitted offline will not be given any cognizance in the 

evaluationof tender. 

 

e. In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s) 

will be considered eligible for opening of Price Bid. 

 

f.  Seeking clarification shall be restricted to confirmation of submitted document/online 

information only and it shouldbeonlyforonetimeforaperiodof up to 2 days. The 

clarification shall be taken in online mode in the e- Procurement portal of CILonly. 

 

g. In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by 

the submitted documents as (b) above, their/his bid shall be rejected; however, if the 

confirmatory documents do not change eligibility status of the bidder in connection his 

submitted online information(s)/declaration(s), then his/their bid will be accepted for 

opening of Price Bid. 

 

h. After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded 

by the evaluator and price bid shall be opened on/after preschedule dateand time 

mentioned in the NIT, if any,online in thee- Procurement portal of CIL. However, in case 

there is any extension of date and time of price bid opening, it shall be notified online 

and price bid shall be openedonlineone-Procurementportalof CIL after rescheduled date 

andtime. 

 

i. Incasenoneofthebidder(s)complies the technical eligibility criteria as per NIT, then 

bidder(s) will be rejected online and re-tender (if required) will be done (with the same or 

different quantity, as per the instantrequirement). 

 

j. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will 

be forfeited and the bidder will be debarred for minimum one (1) year from participating 

in tenders in CIL/CCL. 

 

NOTE: It will be the bidder‟s responsibility to check the status of their Bid online 

regularly, after the opening of bid till award of contract.  Additionally, information shall 

also be sent by system generated e-mail and SMS at nodal points (Date of bid opening, 

Requisition for Clarification on Confirmatory document from L-1 bidder, award of work 

etc.). No separate communication will be required in this regard. Non-receipt of e-mail 

and SMS will not be accepted as a reason of non-submission of Confirmatory documents 

within prescribed time.  The Tender Status will be in public domain and anyone visiting 

the site can view it by identifying the tender. 

 

k. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-

II) dated 16.09.2020, issued by Govt. of India as amended from time to time shall be 

applicable. (NOT APPLICABLE WHERE ESTIMATED COST PUT TO TENDER 

IS LESS THAN 5 LAKHS.) 
 

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers 



shall be eligible to bid. Non-local supplier is not eligible to bid. The purchase preference 

shall be given to Class-I local supplier only. 

 

l. In terms of the above said policy, purchase preference shall be given to Class-I local 

suppliers in the following manner: 

 

I. In the procurement of works which are divisible in nature, the following procedure shall 

be followed: 

 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class-I local supplier, the contract for full quantity will be awarded to L-1 at L-1 

price by the Purchaser.  

 

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-

1. Thereafter, the lowest bidder among the Class-I local suppliers will be invited to 

match the L-1 price for the remaining 50% quantity subject to Class-I local supplier‟s 

quoted price falling within the margin of purchase preference, and the contract for 

that quantity shall be awarded to such local supplier subject to his matching the L-1 

price. In case such lowest eligible Class-I supplier fails to match the L-1 price or 

accept less than the offer quantity, the next higher Class-I local supplier within the 

margin of purchase preference shall be invited to match the L-1 price for remaining 

quantity and so on, and contract shall be awarded accordingly. In case some quantity 

is still left uncovered on Class-I local supplier, then such balance quantity may also 

be ordered on L-1 bidder. 

 

II. Intheprocurementofworkswhicharenotdivisible,andinprocurementofserviceswherethebid

isevaluatedonpricealone,thefollowingprocedureshallbefollowed: 

 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class-I local supplier, the contract will be awarded to L-1. 

 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's 

quoted price falling within the margin of purchase preference, and the contract shall 

be awarded to such Class-I local supplier subject to matching the L-1 price. 

 

iii)In case such lowest eligible Class-I local supplier fails to match the L-1 price, the 

Class-I local supplier with the next higher bid within the margin of purchase 

preference shall be invited to match the L-1 price and so on and contract shall be 

awarded accordingly. In case none of the Class-I local suppliers within the margin of 

purchase preference matches the L-1 price, then the contract may be awarded to the 

L-1 bidder. 

 

Note:The confirmation from the bidder regarding matching of L1 price may be taken in 

confirmatory document link of e-Procurement portal by recycling „Any other 

document‟ link. 



 

Verification of local content: 

 

i) All the Bidders at the time of bidding shall submit self-certification indicating the 

percentage of local content in the offered items. They shall also give details of the 

location(s) at which the local value addition is made, if applicable. 

 

ii) CIL/ Subsidiary may constitute committees with internal and external experts for 

independent verification of auditor‟s / accountant‟s certificates on random basis and in 

the case of complaints. 

 

iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a 

period up to two year and with process in line with clause 20 of GTC. 

 

iv) A local supplier who has been debarred by any procuring entity for violation of above 

order shall not be eligible for preference under this Order for procurement by any 

other procuring entity for the duration of debarment. The debarment for such other 

procuring entities shall take effect prospectively from the date on which it comes to 

the notice of other procurement entities. 

 

m. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR 

TENDERS FOR SERVICES)  

 

i) Subject to meeting terms and conditions stated in the tender document including but not 

limiting to prequalification criteria, 25% of the work will be awarded to MSE as defined 

in MSE Procurement Policy issued by Department of Micro, Small and Medium 

Enterprises (MSME) for the tendered work/item. Where the tendered work can be split, 

MSE quoting a price within a price band of L1 + 15% shall be awarded at least 25% of 

total tendered work provided they match L1 price. In case the tendered work cannot be 

split, MSE shall be awarded full work provided their quoted price is within a price band 

of L1 + 15% and they match the L1 price. 

 

ii) In case of more than one such MSEs are in the price band of L1 + 15% and matches the 

L1 price, the work may be shared proportionately if the job can be split.  

 

If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall 

be given first to MSE who has quoted lowest rate among the MSEs and the total job 

shall be awarded to them after matching the L-1 price of the tender, in case the L1 is 

other than MSE. If MSE is a L1 bidder, full work will be awarded to such bidder. If the 

MSE who have quoted lowest rate among the MSEs in the price band of L1 + 15% do 

not agree to match the rate of L1 of the tender, then the MSE with next higher quoted 

rate in the price band of L1 + 15% shall be given chance to match the rate of L1 for 

award of the complete job. This process to be repeated in till work is awarded to MSE 

or MSE bidders are exhausted. 

 

iii) Out of the 25% target of annual procurement from micro and small enterprises 3(three) 

percent shall be earmarked for procurement from micro and small enterprises owned by 



women. In the event of failure of such MSEs to participate in the tender process or meet 

the tender requirements and L1 price, 3(three) percent sub-target so earmarked shall be 

met from other MSEs. 

 

iv) Out of the 25% target of annual procurement from micro and small enterprises 4(four) 

percent shall be earmarked for procurement from micro and small enterprises owned by 

Scheduled Caste & Scheduled Tribe entrepreneurs. In the event of failure of such MSEs 

to participate in the tender process or meet the tender requirements and L1 price, four 

percent sub-target so earmarked shall be met from other MSEs. 

 

v) To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by 

District Authority must be submitted by the bidder in addition to certificate of 

registration with anyone of the agencies mentioned in paragraph (I) above. The bidder 

shall be responsible to furnish necessary documentary evidence for enabling CIL/ 

Subsidiary to ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is 

defined as: 

 

 In case of proprietary MSE, proprietor(s) shall be SC /ST 

 In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares 

in the enterprise. 

 In case of Private Limited Companies, at least 51% share shall be held by SC/ST 

promoters. 

 In case of Public Limited Companies, at least 51% share shall be held by SC/ST 

entrepreneurs at any given point of time. 

 

vi) Classification of Micro and Small Enterprise are as under: 

 

a. Micro Enterprise –Enterprise where the investment in plant and machinery or 

equipment does not exceed one crore Rupees and turnover does not exceed five core 

rupees.   

 

b. Small Enterprise- Enterprise where the investment in plant and machinery or 

equipment does not exceed ten crore Rupees and turnover does not exceed fifty core 

rupees.   

 

vii) Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible 

to avail the benefits under the policy. 

 

viii) The MSEs are required to submit copy of documentary evidence, issued by their 

registering authority whether they are small enterprise or micro enterprise as per 

provisions of Public Procurement Policy for Micro and Small Enterprise (MSEs) Order, 

2012 with latest guidelines/clarifications provided by MoMSME. 

 

ix) If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the 

Agreement or commence the work as per Conditions of Contract then such Bidder shall 

be debarred for a minimum period of 1(One) year in line with provisions of Guidelines 



on Debarment of firms from Bidding. 

 

 

 

14. Auto Extension of Critical Date 

 

 If number of bids received online is found to be less than 03(three) on end date of bid 

submission then the following critical dates of the Tender will be automatically extended 

for a period of four days ending at 17.00 hrs: 

 

 Last date of submission of Bid. 

 Last date of receipt of EMD. 

 Date of Opening of Tender. 

 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in 

the e-Procurement Portal then the same is to be rescheduled to the next working day. 

 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 

1. The validity period of tender should be decided based on the final end date of 

submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so 

happen that any of these bids may be eventually rejected during Tender Opening, 

Technical evaluation or further process of evaluation resulting the total number of 

valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids on 

the extended date of opening of tender. 

 

15. One Bid per Bidder:  

 
Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner 
in a partnership firm or as a partner in a joint venture or as a Company registered under 
Companies Act. A Bidder who submits or participates in more than one Bid (other than as a 
sub-contractor or in cases of alternatives that have been permitted or requested) will cause 
all the proposals with the Bidder's participation to be disqualified. 

 

16. Refund of EMD:  

 

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD 

of rejected bidders will be refunded at any stage directly to the account from where it 

had been received (except the cases where EMD is to be forfeited). 

 

b) No claim from the bidders will be entertained for non-receipt of the refund in any 

account other than the one from where the money is received. 

 



c) If the refund of EMD is not received by the bidder in the account from which the EMD 

has been made due to any technical reason then it will be paid through conventional 

system of e-payment. For this purpose, if required, Tender Inviting Authority will 

obtain the Mandate Form from the Bidder. 

 

d) In case the tender is cancelled then EMD of all the participating bidders will be 

refunded unless it is forfeited by the department. 

 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of 

tender) then his/her EMD will be refunded automatically after the opening of tender. 

 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be 

retained by CCL and will be adjusted to Performance Security Deposit. 

 

17. Site Visit: 

 

17.1The bidder, at the Bidder‟s own responsibilities, cost and risk, is encouraged to visit and 

examine the Site of Works and it‟s surrounding, approach road, soil condition, 

investigation report, existing works, if any, connected to the tendered work, drawings 

connected to the work, if / as available and obtain all information that may be necessary 

for preparing the Bid and entering into a contract for execution of the works. The cost 

of visiting the Site shall be at the Bidder‟s own expense. 

 

17.2It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with 

the working conditions and other prevalent conditions and fluctuations thereto whether 

he/she/they actually visits the Site /Area or not and has taken all the factors into account 

while quoting his/her/their rates. 

 

17.3The Bidder is expected, before quoting his rate, to go through the requirement of 

materials/workmanship, specification, requirements and conditions of contract. 

 

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in 

the bid document (if available), supplemented by any information available to the 

Bidder. 

 

18. Taxes and Duties: 

 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States) payable by the bidder/Contractor under the Contract, or for any other 

cause as applicable on the last date of submission of Bid, shall be included in the rates, 

prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 

payable by bidder or by company under reverse change mechanism shall be computed by 



system in BOQ sheet as per predefined logic. 

 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools 

and plants etc. as may be attendant upon execution and completion of works shall also be 

included in the rates, prices and total Bid price submitted by the bidder.  

 

However, such duties, taxes, levies etc. which is notified after the last date of submission 

of Bid and/or any increase over the rate existing on the last date of submission of Bid shall 

be reimbursed by the company on production of documentary evidence in support of 

payment actually made to the concerned authorities. 

 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder.  

 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 

accordance with the provision of relevant GST Act and the rules made there under and 

after online filing of valid return on GST portal. Payment of GST & GST Compensation 

Cess is responsibility of the service provider/contractor. 

 

Further, any GST credit note required to be issued by the bidder / contractor under the 

GST provisions should be issued within the time limit prescribed under the GST law. 

 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 

under composition scheme in compliance with GST rules, the bidder/dealer shall not 

charge any GST and/or GST Compensation Cess on the bill/invoice.  In case of 

unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly 

to concerned authorities in terms with GST provisions. 

 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services 

and Capital Goods or the ITC claimed is disallowed due to failure on the part of 

supplier/vendor of goods and services in incorporating the tax invoice issued to 

CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, 

GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 

proper tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based 

on such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest and penalty, if any. 

 



The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations 

allowed as per the conditions of the contract of the bidding document. 

 

 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 

and to deal with such amount in terms of the provisions of the Statute or in terms of the 

direction of any statutory authority and the company shall only provide with certificate 

towards such deduction and shall not be responsible for any reason whatsoever. 

 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by 

the Company under the Coal Act, the contractor will have to produce a royalty clearance 

certificate from the District Authorities before full and final payment. 

 

Further, where any damages or compensation becomes payable by either the Company or 

the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 

wherever applicable as per the GST provisions in force shall also apply in addition to such 

damages or compensation. 

 

Note:During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor  will be made as per the GST status 

declared by the bidder during tender stage based on which cost to company has 

been ascertained or at actuals, whichever is lower. 

19. Cost of Bidding:  

 

The bidder shall bear all costs associated with the preparation and submission of his bid 

and the Employer will in no case be responsible or liable for those costs. 

 

20. Technical Specifications: 

 

The tenderer shall closely study all specifications in detail, which govern the rates for 

which he is tendering. 

 

21. Currencies of Bid and Payment:  

 

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.  

 

22. Handing Over of Site: 

 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 

contractor(s) at his/their own expense and the site cleaned and handed over to the company 

and he/they shall intimate officially of having completed the work as per contract. 

 



23. Deployment of Manpower and Machineries: 

 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles 

and the technical/ supervisory personnel required for execution of the work. 

 

24. Change in Constitution of the Contracting Agency: 

 

Prior approval in writing of the company shall be obtained before any change is made in 

the constitution of the contracting agency, otherwise it will be treated as a breach of 

Contract. 

 
25. Canvassing in Tender: 

 

Canvassing in connection with the tenders in any shape or form is strictly prohibited and 

tenders submitted by such tenderers who resort to canvassing shall be liable for rejection. 

 

26. Letter of Acceptance (LOA)/Work Order/Agreement: 

 

The Bidder, whose Bid has been accepted, will be notified /communicated by the 

Employer electronically online on the e-procurement portal of CIL/ Subsidiary prior to 

expiration of the Bid validity period. The L-1 bidder will get the information regarding 

award of work on their personalised dash-board on-line. On receipt of Letter of 

Acceptance (LOA)/Work Order of the tender issued by the Company, the successful 

tenderer shall execute contract agreement in the company's prescribed form for the due 

fulfilment of the contract. Failure to enter into the required contract within the specified 

period in the work order shall entail cancellation of LOA/work order and forfeiture of the 

Earnest Money. In addition, the department may debar the bidder from participating in 

future bids for at least 12 months as per Guidelines on Debarment of firms from Bidding. 

 

27. Bid Validity:  

The validity period of the tenders shall be 120(One Hundred Twenty) days from the end 

date of bid submission. 

 

In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the bidders (all the responsive tenderers) to extend the period of validity for a 

specified additional period. The employer‟s request and the bidder‟s responses shall be 

made in writing. A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be required or permitted to modify his bid.  

 

The tenderer shall not, during the said period or within the period extended by mutual 

consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof 

without consent in writing of the company. In case the tenderer violates to abide by this, 

the Company will be entitled to take action as per clause No.28 (Modification and 



Withdrawal of Bid) of NIT. 

28. Modification and Withdrawal of Bid: 

 

Modification of the submitted bid shall be allowed online only before the deadline of 

submission of tender and the bidder may modify and resubmit the bid online as many 

times as he may wish.  

 

Bidders may withdraw their bids online within the end date of bid submission and their 

EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able 

to resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid 

submission, the bidder will have to make a request in writing to the Tender Inviting 

Authority.  

 

Withdrawal of bid may be allowed till issue of work order/LOA with the following 

provision of penal action:  

 

a. If the request of withdrawal is received before online notification for opening of 

price bid, the EMD will be forfeited and bidder will be debarred for minimum 1 

(one) year from participating in tenders in CIL/Subsidiary. The Price-bid of 

remaining bidders will be opened and the tender process shall go on.  

 

b. If the request of withdrawal is received after online notification for opening of price 

bid, the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year 

from participating in tenders in CIL/Subsidiary. The Price-bid of all eligible bidders 

including this bidder will be opened and action will follow as under:  

 

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.  

ii. If the bidder withdrawing his bid is L-1, then re-tender will be done. 

 

Note:  

i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with 

the approval of Tender Accepting Authority (in case Board is Tender Accepting Authority 

then with the approval of CMD), stating that the EMD of bidder is forfeited, and this 

bidder is debarred for one year from participating in tenders in CIL/Subsidiary. This letter 

will be circulated to all Areas and CIL/Subsidiary HQ and the updated list will be 

maintained by all Tender Inviting Authority/Evaluators. 

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of 

such order. The standard operating procedure to handle withdrawal of bid after end date 

of submission shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal 

of Bid) of NIT. 

 

29. Standard Operating Procedure for Withdrawal of Bid: 

I. The Mode of withdrawal: - 

 
A. Online Withdrawal of Bids: 

 
a. The system of online withdrawal is available on the portal up to end date of bid    



submission, where any bidder can withdraw his/her bid which will attract no penal 
action from department side. 
 

b. The system of online withdrawal beyond end date of bid submission and till award 
of contract is also available but not fully functional and under development stage. 
Once it is developed and implemented only online withdrawal shall be considered 
except for some exceptional cases as mentioned in clause below.   
 

B. Offline Withdrawal of Bids: 
 
a. A partner of bidder (in case of partnership firms) whose DSC is registered on the e-

Procurement portal can access the portal for online withdrawal but when there is a 
split in the business relationship, the partners whose DSC is not registered on the 
portal do not have the option of online withdrawal of bid. Hence such partners may 
opt to use offline method of withdrawal of his/her offer (or express his 
disassociation from the bidder organization). 
 

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid 
submission and till award of contract) is not developed and implemented, offline 
withdrawal shall also be considered. 
 

II. Acceptance of withdrawal by Tender Committee: 

 
A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to 

TenderCommittee for deliberation and further course of action. 
 

B. The Tender Committee shall apply its due diligence to decide: 
 
a. Whether the request for withdrawal of offer has been received from right source 

and authentic. For this purpose, a letter is to be sent by registered post/speed post to 
the bidder on the address as given by him in the enrollment page of e-Procurement 
portal, allowing 10 days‟ time to confirm the withdrawal.  If the bidder does not 
confirm the withdrawal within the stipulated period then it should be construed that 
there is no withdrawal of bid. In case the withdrawal/disassociation from the firm 
(Partnership firm) has been submitted by any other partner then also the 
confirmation has to be sought from the bidder and if bidder wants to deny the 
withdrawal/disassociation from the partnership firm then the bidder shall be 
required to furnish a legally acceptable document signed by all the partners of the 
firm to substantiate his claim. 
 

b. Whether the withdrawal is due to the reason other than to support any mala fide 
intention of any participating bidder such as participating or supporting a cartel 
formation etc. 
 

c. If the mala fide intentions in the withdrawal are apprehended then the tender should 
be cancelled apart from other penal action as per e-Procurement Manual for works 
and services of CIL and other guidelines/manuals of CIL. 
 

d. If no mala fide intentions in the withdrawal are apprehended then the penal action 
in line with the prescriptions of the e-Procurement Manual for works and services 
of CIL will be applicable. 
 

e. The Tender Committee may also obtain the opinion of legal department in order to 
ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above. 
 

30. Postponement of scheduled date(s): 



 

The Company reserves the right to postpone the date of receipt and opening of tenders or 
to cancel the tenders without assigning any reason whatsoever. 

 
31. Public Enterprises preference: 

 

 The Company reserves its right to allow Public Enterprises purchase preference 
facility as admissible under prevailing policy. 

 
32. Contract Agreement Document(s): 

 

 This Tender Notice shall be deemed to be part of the Contract Agreement. The 
“General Terms & Conditions”, Additional Terms & Conditions, Special Terms & 
Conditions (if any), Technical Specifications, drawings (if any) and any other document 
uploaded on portal as NIT document forms an integral part of this NIT and shall also form 
a part of the contract agreement as per clause 2 of the „General Terms and Conditions‟ of 
„Conditions of Contract‟. 

 

33. Sub-letting of Work: 

 

No subletting of work as a whole by the contractor is permissible. Subletting of work in 
piece rated jobs is permissible with the prior approval of the department. The total value of 
subcontracted work should not exceed 25% of the contract price specified in the contract. 
Procurement of material, hiring of equipment or engagement of labour will not mean sub-
contracting. 
 
If a contractor submits his bid qualifies but does not get the contract because of his being 
not the lowest, he will be prohibited from working as a sub-contractor for the contractor 
who is executing the contract. 

 
The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time to 
time propose any addition or deletion from any such list and will submit proposals in this 
regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in 
advance so as not to impede the progress of work. Such approval of the Engineer-in-
Charge/Designated Officer-in-Charge will not relieve the contractor from any of his 
obligations, duties and responsibilities under the contract.  
 

34. Prohibition of Child Labour engagement: 

 

The contractor/contractual Agencies must not engage any Child Labour during the course 
of execution of the contract work within the meaning and scope of the Child Labour 
Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to 
time by the Govt. of India. 
 

35. Implementation of CMPF/EPF: 

 

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect 
of the workers deployed by him as detailed in the tender document. 
 

36. Splitting up of the work: 

 



The Company does not bind itself to accept the lowest tender and reserves the right to 
reject any or all the tenders without assigning any reasons whatsoever and to split up the 
work between two or more tenderer(s) or accept the tender in part and not in its entirety.  
 

37. Settlement of Disputes: 

 

Matters relating to any dispute or difference arising out of this tender and subsequent 
contract Awarded based on this tender, shall be dealt as per Clause No. 16- title- 
„Settlement of Disputes‟ of the „General Terms and Conditions‟ of „Conditions of Contract‟ 
of the tender document. 
 

38. Restrictions on Procurement from a bidder of a country which shares a land border 

with India and on sub-contracting to contractors from such countries: 

 

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, 
GoI as amended from time to time shall be applicable. 
 
I. Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender only if the bidder is registered with the Competent Authority. 

 

II. “Bidder” (including the term „tenderer‟, „consultant‟ or „service provider‟ in certain 

context) means any person or firm or company, including any member of a Joint 

venture (that is an association of several persons or firms or companies), every artificial 

juridical person not falling in any of the descriptions of bidders stated herein before, 

including any agency, branch or office controlled by such person, participating in a 

procurement process. 

 

III.  “Bidder from a country which shares a land border with India” for the purpose of order 

F.No. 6/18/2019-PPD dated 23.07.2020 means: 

 

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; 

or  

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A joint venture where any member of the joint venture falls under any of the above. 

 

IV. “The beneficial owner” for the purpose of (III) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

juridical person(s), has a controlling ownership interest or who exercises control 

through other means. 

 



 

Explanation- 

 

a. “Controlling ownership interest” means ownership of, or entitlement to more 

than Twenty Five Percent of shares or capital or profits of the company; 

 

b. “Control” shall include the right to appoint the majority of the directors or to 

control the management or policy decisions, including by virtue of their 

shareholding or management rights or shareholders agreements or voting 

agreements; 

 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

 

3. In case of an unincorporated association or body of individuals, the beneficial owner 

is the natural person(s), who, whether acting alone or together, or through one or 

more juridical person, has ownership of or entitlement to more than fifteen percent 

of the property or capital or profits of such association or body of individuals. 

 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official. 

 

5. In case of a trust, the identification of beneficial owner(s) shall include identification 

of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 

interest in the trust and any other natural person exercising ultimate effective control 

over the trust through a chain of control or ownership. 

 

V. An Agent is a person employed to do any act for another, or to represent another in 

dealings with third person. 

 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from 

a country which shares a land border with India unless such contractor is registered 

with the competent Authority. 

 

 

 

 

 

 

 



 

 

 

Note:  

1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at 

AnnexureII in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as 

amended from time to time of Ministry of Finance, GoI. 

     AND  

(b) Valid registration from competent authority (if applicable). Registration should 

be valid at the time of submission of bid and at the time of acceptance of bids. 

 

2. Guidelines issued by GoI regarding registration with Competent Authority and 

regarding exclusion from restriction may please be referred. 

 

39. Code of Integrity for Public Procurement (CIPP) 

 

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement 
(CIPP) as given in the tender document at AnnexureVI. 
 

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website 

https://coalindiatenders.nic.in only. No separate notification shall be issued in the press. 

Bidders are therefore requested to visit our website regularly to keep themselves updated. 

 

 

 

    

       Office of The Project Engineer (E&M) 

 

 

 

 

 

 

GOVINDPUR PROJECT 

Tender Inviting Authority  
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INSTRUCTIONS TO BIDDERS  

 

1. SCOPE OF BIDDER. 

 

1.1 The CENTRAL COALFILEDS LIMITED (referred to as Employer in these 

documents) invites bids for the work(s) as mentioned in the Notice. The Bidder should 

submit Bid for all the works mentioned in the NIT. 

 

1.2 The successful Bidder will be expected to complete the Work(s) by the intended 

Completion period specified in the Bid document/Notice. 

 

2. ELIGIBLE BIDDERS. 

 

2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship 

firm, partnership firm, company registered under Companies Act, or any legal entity. The 

bidders shall be eligible to participate only if they fulfill the qualifying criteria laid down 

separately hereinafter. 

 



2.2 Deleted 

 

2.3 Deleted 

 

2.4The Company reserves its right to allow Public Enterprises purchase preference facility as 

admissible under prevailing policy. 

 

2.5 No sub-letting of the work as a whole by the contractor is permissible.  Prior permission 

is required to be taken from the principle employer for engagement of sub-contractors in part 

work/ piece rated work. The total value of subcontracted work should not exceed 25% of the 

contract price specified in the contract. Procurement of material, hiring of equipment or 

engagement of labour will not mean sub-contracting. 

 

If a contractor submits his bid qualifies but does not get the contract because of his being not 

the lowest, he will be prohibited from working as a sub-contractor for the contractor who is 

executing the contract. 

 

The Contract Agreement will specify major items of supply or services for which the 

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time to 

time propose any addition or deletion from any such list and will submit proposals in this 

regard to the Engineer-in–Charge/Designated Officer in charge for approval well in advance 

so as not to impede the progress of work. Such approval of the Engineer-in-Charge / 

Designated Officer in Charge will not relieve the contractor from any of his obligations, 

duties and responsibilities under the contract. 

 

 

3. QUALIFICATION OF THE BIDDER  

 

3.1 The bidders shall be required to submit bid with all the information as sought online 

along with required documents. 

 

3.2 All bidders shall submit the following information and documents with their bids: 

 

a. Copies of documents in support of legal status of bidder as per NIT; written power of 

attorney of signatory of the Bid to commit the Bidder. 

b. Experience of having successfully completed similar works in support of eligibility 

criteria during last seven years including monetary value and period as per e-Tender 

Notice.   

c. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender Notice. 

d. Document to support the status of bidder with respect to GST as mentioned in e-

Tender Notice. 

e. The Bidder will have to submit a declaration in support of the authenticity of the 

credential submitted by him and also with other commitment along with the Bid in 

the form of an undertaking as per the format provided in the bid document. 

f. Valid Electrical License ( if applicable )  

g. Any other document to support the qualification information as submitted by bidder. 

 

3.3 To qualify for award of the contract – 

 



Work Experience : (concession for only this tender)  

The Intending bidder must have in its name or proportionate share as a member of Joint 

Venture/ Partnership firm experience of having successfully completed similar works, 

during last 7(seven years ending last day of month previous to the one in which bid 

applications are invited (i.e. eligibility period) should be any of the following: - 

 

Three similar completed works each costing not less than the amount equal to 40% of the 

estimated cost put to tender. 

Or 

Two similar completed works each costing not less than the amount equal to 50% of the 

estimated cost put to tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the estimated 

cost put to tender. 

Similar nature of work shall include 

………………………………………………………………… 

 

Experience for those works only shall be considered for evaluation purposes, which match 

eligibility requirement stipulated above, on or before the last day of month previous to one in 

which tender has been invited (publication date of NIT). The experience of 

incomplete/ongoing works as on last date of eligibility period will not be considered for 

evaluation. If the referred work includes construction as well as maintenance and/ or 

operation after construction, the experience of such work may be considered as „acceptable‟ 

if the construction part is completed as on the last date of „eligibility period‟, even if 

maintenance work is ongoing, and the certificate issued clearly stipulates the same . 

 

In all the above cases, while considering the value of completed works, the full value of 

completed work will be considered whether or not the date of commencement is within the 

said 7(seven) years period. 

 

 Cost of previous completed works shall be given a simple weightage of 7% per year to bring 

them at current price level, while evaluating the qualification requirement of the bidder. Such 

weightage shall be considered after end date of completion. Updating will be considered for 

full or part of the year (total no. of days / 365) i.e considering 365 days in a year, till the last 

day of month previous to one in which bid has been invited. 

Note: Till the time of changes in the e-procurement portal regarding weightage from 5% to 

7% is configured in the portal, the 5% weightage shall be considered for work experience for 

floating of tender. 

For work experience bidders required to submit Satisfactory Work Completion Certificate 

issued by the employer against the Experience of similar work containing all the information 

as sought on-line.  

 

Work order, BOQ, TDS may be sought during clarification or along with deficient 

documents as per the relevant clause, if felt necessary by the Tender Committee.  

 

In case the experience has been earned by the bidder as a partner in a partnership firm then 



the proportionate value of experience in proportion to actual share of bidder in that 

partnership firm will be considered against eligibility else it shall be taken as 100%. 

 

3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding 

company or its other subsidiaries will not be taken into account. However, if the bidder is a 

holding company, the experience and resources of its wholly owned subsidiaries will be 

taken into consideration. 

 

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified:- 

 

(i) if they have made misleading or false representations in the forms, statements and 

attachments submitted as proof of the qualification requirements. 

 

 

4. ONE BID PER BIDDER 

 

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a 

partner in a partnership firm or as a Company registered under Companies Act. A Bidder who 

submits or participates in more than one Bid (other than as a sub-contractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with the 

Bidder's participation to be disqualified. 

 

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred 

from participating in future tenders in concerned Subsidiary/CIL HQ for a period of 

12(twelve) months from the date of issue of such letter. In case of Partnership firm, the 

debarment shall also be applicable to all individual partners of Partnership firm. 

 

 

 

 

5. COST OF BIDDING 

 

5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible or liable for those costs. 

 

6. SITE VISIT 

 

6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and 

examine the Site of Works and its surroundings, approach road, soil condition, investigation 

report, existing works, if any, connected to the tendered work, drawings connected to the 

work, if / as available and obtain all information that may be necessary for preparing the Bid 

and entering into a contract for execution of the Works. The costs of visiting the Site shall be 

at the Bidder's own expense. 

 

6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted with 

the working conditions and other prevalent conditions and fluctuations there to whether he 

actually visits the site/area or not and has taken all the factors into account while quoting his 

rates. 



 

6.3 The bidder is expected, before quoting his rate, to go through the requirement of 

materials / workmanship, specification, requirements and conditions of contract.  

 

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to in 

the bid document (if available), supplemented by any information available to the bidder. 

 

7. CONTENT OF BIDDING DOCUMENTS 

 

7.1 The set of bidding documents comprises the documents listed in the table below as issued 

online by the Employer and addendum/corrigendum issued in accordance with relevant 

provision. 

 

a.          Notice Inviting Tender 

b. Instructions to Bidders; 

c. Conditions of Contract; 

d. Scope of work/Bill of Quantities; 

e. Forms of Securities and form of Article of Agreement. 

f.          User portal Agreement 

g.   Guidelines on Debarment of firms from Bidding 

h.           Code of Integrity for Public Procurement (CIPP) 

i.         Valid Electrical License (Applicable) 

j.          Pre- Contract Integrity Pact ( if applicable )  

k.  Other document, if required. 

 

8. CLARIFICATION OF BIDDING DOCUMENTS 

 

8.1 The bidder may seek clarification on-line within the specified period. However, the 

management will clarify as far as possible to the relevant queries. 

 

8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, 

on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting is 

to clarify the issues and to answer the questions on any matter that may be raised at that 

stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of bidder 

and it shall be presumed that the bidder does not require any clarification. The management 

shall circulate proceedings of the pre-bid meeting, if held 

 

9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL 

WORKS, APPLICABLE FOR SPECIALISED WORK) 

 

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding 

documents by issuing addenda. 

 

9.2 Any addendum thus issued shall be part of the bidding documents and shall be displayed 

in the website. The bidder shall upload/ submit the same during bid submission. 

 

9.3 To give prospective Bidders reasonable time in which to take an addendum into account 

in preparing their Bids, the Employer may extend, as necessary, the deadline for submission 

of Bids, in accordance with Sub-clause 18.2 below. 



 

9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 

 

NOTE:- Instructions to bidders shall not incorporate this provision in the Bid for normal 

civil engineering works.  

 

10. LANGUAGE OF BID 

 

10.1 All documents relating to the Bid shall be in the English language. 

 

 

11. Submission of Bid: 

 

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be 

accepted offline. 

 

b. In order to submit the Bid, the bidders have to get themselves registered online on the e-

Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from any 

agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which 

can be traced up to the chain of trust to the Root Certificate of CCA. The online Registration 

of the Bidders on the portal will be free of cost and one time activity only. The registration 

should be in the name of bidder, whereas DSC holder may be either bidder himself or his 

duly authorized person. The bidder is one whose name will appear as bidder in the e-

Procurement Portal.  

 

c. The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General and 

Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-line 

undertaking in support of the authenticity of the declarations regarding the facts, figures, 

information and documents furnished by the Bidder on-line in order to become an eligible 

bidder. No conditional bid shall be allowed/accepted. 

 

The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 

Undertaking regarding Genuineness of the information furnished by him on-line & 

authenticity of the scanned copy of documents uploaded by him on-line in support of his 

eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid Security 

Declaration etc. and Letter of Bid. No recycling will be done for this document i.e. no further 

clarification will be sought from bidder. 

 

d. Letter of Bid: The format of Letter of Bid is given at Annexure III of Tender document. 

This will be the covering letter of the bidder for his submitted bid.  The bidders have to 

accept unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time 

of bid submission. 

 

e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 

support of online information furnished by the bidder are to be uploaded in Cover-I & OID 

(Other Important Document, if applicable) by the bidder while submitting the bid online. 

 



f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in 

Excel format (password protected) and will be uploaded during tender creation. This will be 

downloaded by the bidder and he will quote the rates for all items on this Excel file. 

Thereafter, the bidder will upload the same Excel file during bid submission in Cover-

I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format and the bidder 

will have to quote for all the tendered items and the L-1 will be decided on overall quoted 

value. The Price-bids of the tenderers will have no condition. The Price Bid which is 

incomplete and not submitted as per instruction given above will be rejected. Any 

alteration/modification in the Excel format may lead to rejection of bid. 

 

12. BID PRICES 

 

12.1 Deleted 

 

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of 

Quantities (both in words and figures) and amount(s) calculated and totaled. 

 

12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess 

(if applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States) payable by the bidder/Contractor under the Contract, or for any other 

cause as applicable on the last date of submission of Bid, shall be included in the rates, prices 

and the total Bid Price submitted by the Bidder. Applicable GST, if any, either payable by 

bidder or by company under reverse change mechanism shall be computed by system in 

BOQ sheet as per predefined logic.  

 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and 

plants etc. as may be attendant upon execution and completion of works shall also be 

included in the rates, prices and total Bid price submitted by the bidder.  

 

However, such duties, taxes, levies etc. which is notified after the last date of submission of 

Bid and/or any increase over the rate existing on the last date of submission of Bid shall be 

reimbursed by the company on production of documentary evidence in support of payment 

actually made to the concerned authorities. 

 

Similarly if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along with 

rates shall be declared by the bidder.  

 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice in 

accordance with the provision of relevant GST Act and the rules made there under and after 

online filing of valid return on GST portal. Payment of GST & GST Compensation Cess is 

responsibility of the service provider/contractor. 

 

Further, any GST credit note required to be issued by the bidder / contractor under the GST 

provisions should be issued within the time limit prescribed under the GST law. 

 



However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 

under composition scheme in compliance with GST rules, the bidder/dealer shall not charge 

any GST and/or GST Compensation Cess on the bill/invoice.  In case of unregistered 

dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned 

authorities in terms with GST provisions. 

 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services and 

Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor 

of goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant 

returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess 

shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason 

whatsoever, the applicable taxes &cess paid based on such Tax invoice shall be recovered 

from the current bills or any other dues of the supplier/vendor along with interest, if any. 

 

Further, where any damages or compensation becomes payable by either the Company or the 

bidder / contractor pursuant to any provision of this Agreement, appropriate GST wherever 

applicable as per the GST provisions in force shall also apply in addition to such damages or 

compensation. 

 

Note: 

During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status declared by the 

bidder during tender stage based on which cost to company has been ascertained or at 

actuals, whichever is lower. 

 

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations allowed 

as per the conditions of the contract of the bidding document. 

 

 

 

13. CURRENCIES OF BID AND PAYMENT 

 

13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 

 

14. BID VALIDITY 

 

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid 

submission. A bid valid for a shorter period shall be rejected by the Employer. 

 

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified additional 

period. The request and the bidder's responses shall be made in writing. A bidder may refuse 

the request without forfeiting his bid security. A bidder agreeing to the request will not be 

required or permitted to modify his bid. 

 

15. BID SECURITY/EARNEST MONEY DEPOSIT 



 

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the 

amount as shown in e-Tender Notice for this particular work. Bid Security/EMD will be 

required to be deposited in the form as deliberated below: 

 

The bidder will have to make the payment of EMD through online mode only.  

 

In Online mode the bidder can make payment of EMD either through net-banking from 

designated Bank/s or through NEFT/RTGS from any scheduled Bank In case of payment 

through net-banking the money will be immediately transferred to CIL/Subsidiary‟s 

designated Account. In case of payment through NEFT/RTGS the bidder will have to make 

payment as per the Challans generated by system on e-Procurement portal before 

submission of bid. Bidder will be allowed to submit his/her bid only when the EMD is 

successfully received in CIL/Subsidiary account and the information flows from Bank to e-

Procurement system. 

 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 

Department of Micro, Small and Medium Enterprises (MSME) will be exempt from the 

payment of earnest money (applicable only for Services tenders). 

 

In case of exemption of EMD the scanned copy of document in support of exemption will 

have to be uploaded by the bidder during bid submission. However, this option is to be 

enabled only in those cases where the exemption of EMD to some bidders is allowed as per 

NIT. 

 

Demand Drafts/ Banker‟s cheque/ NEFT will be acceptable as Earnest Money/ Bid 

Security for tenders having estimated value below Rs. 2 lakhs. 

 

15.2. Any bid, which has not been, submitted either with the requisite amount of EMD or 

the valid exemption document (as applicable) shall be summarily rejected by the employer 

as non-responsive. 

  

 

15.3 The EMD of rejected bidders will be refunded at any stage directly to the account 

from where it had been received (except the cases where EMD is to be forfeited). 

 

15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with 

performance security / security deposit at bidder‟s option. 

 

15.5 The Bid Security/Earnest Money may be forfeited: 

 

a. if the Bidder withdraws the Bid after the end date of Bid submission during the period of 

Bid validity / extended validity with mutual consent; or 

 

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. Sign the Agreement; or 

ii. Furnish the required Performance Security 

 

Additionally, the company shall debar such defaulting contractor from participating in 



future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the 

date of issue of such letter. 

 

In case of Partnership firm, the debarment shall also be applicable to all individual partners 

of Partnership firm.  

 

 

15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 

 

15.7 No claim from the bidders will be entertained for non-receipt of the refund in any 

account other than the one from where the money is received. 

 

15.8 If the refund of EMD is not received by the bidder in the account from which the 

EMD has been made due to any technical reason, then it will be paid through conventional 

system of e-payment. For this purpose, bidder should submit E-Mandate form in format 

provided by company. 

 

15.9 In case the tender is cancelled then EMD of all the participating bidders will be 

refunded unless it is forfeited by the department. 

 

15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission of 

tender) then his/her EMD will be refunded automatically after the opening of tender. 

 

16. SIGNING OF BID 

 

16.1The contractors bid will be digitally signed by DSC holder submitting bid online and it 

does not require any physical signature. However, if the Contractor‟s bid bears the physical 

signature in addition to the digital signature of DSC holder, it will be accepted without 

questioning the identity of person singing the bid. 

 

16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. 

However, if the DSC holder is bidding online on behalf of the bidder then the Power of 

Attorney or any sort of legally acceptable document for the authority to bid on behalf of the 

bidder is required. 

 

17. Deleted 

 

18. DEADLINE FOR SUBMISSION OF BIDS 

 

18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated 

date and time. 

 

18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum 

or an amendment, in which case all rights and obligations of the Employer and the Bidders 

previously subject to the original deadline will then be subject to the new deadline. 

 

18.3 If number of bids received online is found to be less than 03(three) on end date of bid 

submission then the following critical dates of the Tender will be automatically extended for 

a period of four days ending at 17.00 hrs: 



 

• Last date of submission of Bid 

• Last date of receipt of EMD 

• Date of opening of Tender 

 

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the 

e-Procurement Portal then the same is to be rescheduled to the next working day.  

 

This extension will be also applicable in case of receipt of zero bid.  

 

Notes: 

1. The validity period of tender should be decided based on the final end date of submission 

of bids. 

2. The auto extension shall work on the basis of number of bids received only. (It may so 

happen that any of these bids may be eventually rejected during Tender Opening, Technical 

evaluation or further process of evaluation resulting the total number of valid bids 

becoming less than three.) 

3. After extension, the tender shall be opened irrespective of available number of bids on 

the extended date of opening of tender. 

 

19. LATE BIDS 

 

19.1 No Bid shall be received by the e-procurement portal after the deadline or the extended 

deadline, as the case may be. 

 

20. MODIFICATION AND WITHDRAWAL OF BIDS 

 

For Two Part System: 

 

20.2.1 Modification of the submitted bid shall be allowed on-line only before the deadline of 

submission of tender and the bidder may modify and resubmit the bid on-line as many times 

as he may wish.  

 

20.2.2 Bidders may withdraw their bids online within the end date of bid submission and 

their EMD will be refunded. However, if the bidder once withdraws his bid, he will not be 

able to resubmit the bid in that particular tender. For withdrawal of bid after the end date of 

bid submission, the bidder will have to make a request in writing to the Tender Inviting 

Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 

following provision of penal action:   

a. If the request of withdrawal is received before online notification for opening of price 

bid, the EMD will be forfeited and bidder will be debarred for minimum 1 (one) year 

from participating in tenders in CIL/Subsidiary. The Price-bid of remaining bidders 

will be opened and the tender process shall go on.   

b. If the request of withdrawal is received after online notification for opening of price 

bid, the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) 

year from participating in tenders in CIL/Subsidiary.  The Price-bid of all eligible 

bidders including this bidder will be opened and action will follow as under:  

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.   

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.   



Note:  

i). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the 

approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then 

with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is 

debarred for one year from participating in tenders in CIL/Subsidiary. This letter will be 

circulated to all Areas and CIL/Subsidiary HQ. and the updated list will be maintained by all 

Tender Inviting Authority/Evaluators. 

 

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue of such 

order. 

 

 

21. BID OPENING 

 

21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital 

Signature Certificates on the prescheduled date & time of Tender Opening.  

 

22. PROCESS TO BE CONFIDENTIAL 

 

22.1 Information relating to the examination, clarification, evaluation and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to Bidders or 

any other persons not officially concerned with such process until the award to the successful 

Bidder has been announced. However, the Tender Status will be in public domain and 

anyone visiting the site can view it by identifying the tender.  

 

It will be the bidder‟s responsibility to check the status of their Bid online regularly, after the 

opening of bid till award of contract.  Additionally, information shall also be sent by system 

generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification 

on Confirmatory document from bidder(s), award of work etc.). No separate communication 

will be required in this regard. Non-receipt of e-mail and SMS will not be accepted as a 

reason of non-submission of Confirmatory documents within prescribed time.. 

 

22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award 

decisions may result in the rejection of his Bid. 

 

22.3 From the time of bid opening to the time of contract award, no bidder shall contact the 

Procuring Entity on any matter related to the bid, except on request and prior written 

permission. 

 

23. CLARIFICATION OF BIDS 

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including 

breakdowns of unit rates. The request for clarification and the response shall be in writing. 

To assist in the examination, evaluation, and comparison of Bids, the Employer may, ask any 

Bidder for clarification of the Bidder's Bid, including breakup of unit rates. The request for 

clarification and the response shall be in online mode. 

 

23.2 In case the Tender Committee finds that there is some deficiency in uploaded 

documents corresponding to the information furnished online or in case corresponding 



document have not been uploaded by bidder(s) then the same will be specified online by 

Evaluator clearly indicating the omissions/shortcomings in the uploaded documents and 

indicating start date and end date allowing 2 days (2 x 24 hours) time for online re-

submission by bidder(s). The bidder(s) will get this information on their personalized 

dashboard under “Upload confirmatory document” link. Additionally, information shall also 

be sent by system generated email and SMS, but it will be the bidder‟s responsibility to 

check the updated status/information on their personalized dash board regularly after opening 

of bid. No separate communication will be required in this regard. Non-receipt of e-mail and 

SMS will not be accepted as a reason of non-submission of documents within prescribed 

time. The bidder(s) will upload the scanned copy of all those specified documents in support 

of the information/ declarations furnished by them online within the specified period of 2 

days. No further clarification shall be sought from Bidder. 

 

Seeking clarification shall be restricted to confirmation of submitted document/online 

information only and it should be only for one time for a period of up to 2 days. The 

clarification shall be taken in online mode in the e-Procurement portal of CIL only. 

 

Note: The shortfall information/ documents should be sought only in case of historical 

documents which pre-existed at the time of the tender opening and which have not 

undergone change since then. These should be called only on basis of the 

recommendations of the TC. So far as the submission of documents is concerned with 

regard to qualification criteria, after submission of the tender, only related shortfall 

documents should be asked for and considered. For example, if the bidder has 

submitted a contract without its completion/ performance certificate, the certificate can 

be asked for and considered. However, no new contract should be asked for so as to 

qualify the bidder. 

 

23.3 No document presented by the bidder after closing date and time of submission of bid 

will be considered unless otherwise called for as per clause 23.2 above.  

 

 

 

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

 

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each 

Bid: 

 a.  meets the eligibility criteria defined in Clause 3; 

 b.  has been properly signed; 

      c. is accompanied by the required Bid security/ EMD Exemption Document (if 

applicable). 

      d. is substantially responsive to the requirements of the Bidding documents. 

 

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents without material deviation or reservation. A material 

deviation or reservation is one : 

a. which affects in any substantial way the scope, quality, or performance of the 

works: 



b. which limits in any substantial way, inconsistent with the Bidding 

documents, the Employer's rights or the Bidder's obligations under the 

Contract; or 

c. whose rectification would affect unfairly the competitive position of other 

Bidders presenting substantially responsive Bids. 

 

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole 

discretion. 

 

25. Deleted 

 

26. EVALUATION AND COMPARISON OF BIDS. 

 

26.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 24. Price bid of the bidder will have no condition.  

The price bid which is incomplete and not submitted as per instruction given in the bid 

document will be rejected. 
 

26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by 

the Bidder in online Mode and subsequently downloaded from the e-procurement portal of 

CIL. 

 

26.3 The Employer reserves the right to accept or reject any Bid not conforming to the 

requirements of the Bidding documents. 

 

26.4 No document presented by the bidder, after closing date and time of bid, will be taken 

into account by the evaluation committee unless otherwise called for during scrutiny / 

technical scrutiny by the tender committee as clarification. This however, will have no 

bearing with the price quoted in the price bid. If a bidder offers a rebate unilaterally after the 

end date and time of the bid submission, it will not be taken into account for evaluation 

purpose by the tender committee. But if that bidder emerges as the lowest evaluated, the 

rebate offer will be taken into account for determination of the total offer.  

 

26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the 

bidder and effect of Goods and Services tax (GST), GST Compensation Cess etc. as 

applicable. L1 will be decided based on cost to the company. 

 

26.6 If the bid of the successful L-1 bidder is seriously unbalanced in relation to the 

Company‟s estimate of the cost of work to be performed under the contract, the company 

may require the bidder to produce detailed price analysis for any or all items of the Bill of 

quantities to demonstrate the internal consistency of these prices with the construction 

method and the schedule proposed. 

 

After evaluation of the price analysis, the company may require that the amount of the 

performance security/security deposit is increased at the expense of the successful bidder to 

a level sufficient to protect the company against financial loss in the event of default on the 

part of the successful bidder under the contract. 

 

Additional performance security shall be applicable if the bid price is below 15% of the 



justified price, finalized by the owner. The amount of such additional performance 

security shall be the difference between 85% of the owner's justified price and quoted 

price. 

 

Justified price shall be finalized by the owner on the basis of prevalent market rate of 

materials and labour analysed as per standard analysis of rate of CPWD/ NBO, and shall be 

binding on the bidder. 

 

Such additional performance security shall be applicable for Item-rate and Percentage-rate 

Tenders. 

 

Such additional performance security shall be furnished by bidder along with normal 

performance security as per Cl. No. 4 of GTC.  

 

Additional performance security (APS) shall be furnished within 21 days of issuance of 

LOA by the successful bidder.  

 

Failure to submit such additional performance security shall result into cancellation of the 

contract with forfeiture of earnest money. 

 

Additionally, the company shall debar such defaulting contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from the date 

of issue of such letter. In case of Partnership firm, the debarment shall also be applicable to 

all individual partners of Partnership firm. 

 
27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS. 

 
 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF ABNORMALLY 

HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 

 

The abnormally high rate items are those whose quoted rates are more than 20% of the 

justified rates decided by the owner.   

 

The abnormally low rate items are those whose quoted rates are less than 20% of the justified 

rates decided by the owner.   

 

In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and (ii) 

abnormally low rate items, shall become operative under the following circumstances:-  

 

For increase in quantity of more than 25% in respect of works executed below plinth level 

and 10% in respect of works executed above plinth level.  

 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate 

based on prevalent market rate of materials and labouranalysed as per standard analysis of 

rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained 

above would be made on the basis of the new analysed rate.  

 

The variation in quantity of abnormally low rate items for item rate tenders shall not be 

permitted below 25% for the items below plinth level and below 10%  for the items above 



plinth level of the agreement schedule quantity, but in exceptional cases with written consent 

of Engineer-in-Charge arising out of technical necessity. 

 

The above provisions shall be applicable for item rate tenders only and not applicable for 

percentage rate tenders for works based on standard schedule of rates of the company. 
 
 For the purpose of operation, the following works shall be treated as works related to 

foundation, unless otherwise defined in the contract.  

 

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 

level whichever is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed 

level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / 

tanks and other elevated structures: all works up to 1.2 metres above the ground 

level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto 1.2 

metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 level 

whichever is lower. 

f) For Roads, all items of excavation and filling including treatment of sub base.  
  
28. AWARD CRITERIA 

 

28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has 

been determined to be substantially responsive to the Bidding documents and who has 

offered the lowest evaluated acceptable Bid Price, provided that such Bidder has been 

determined to be: 

 a.   eligible in accordance with the provisions of Clause 2; and 

 b.   qualified in accordance with the provisions of Clause 3. 

 

 

 

 

 

29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT 

ANY  OR ALL BIDS 

 

29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or reject 

any Bid, and to cancel the bidding process and reject all Bids, at any time prior to the award 

of Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

 

 

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
 

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the 

Employer electronically online on the e-procurement portal of CIL prior to expiration of the 

Bid validity period. This letter (hereinafter and in the Conditions of Contract called the 



"Letter of Acceptance") will state the sum that the Employer will pay the Contractor in 

consideration of the execution and completion of the Works by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called "the Contract Price"). 

The offline communication of LOA shall not be mandatory. 

 

30.2 The notification of award (LOA/Work Order) will constitute the formation of the 

Contract. 

 

The works should be completed as per period specified in the NIT from the Date of 

Commencement as defined in Clause 6.0 of General Terms and Condition. 

 

30.3 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder, work programme etc. within 30(thirty)days following the notification of 

award along with the letter of Acceptance and / or Work Order issued by department. 

 

In case of failure to enter in to agreement within specified period or extended period on the 

written request of the bidder, if any, the department will take action as prescribed in 

Guidelines on Debarment of firms from Bidding along with forfeiture of Earnest Money. 

The bidder will also debarred from participating in re-tender. 

 

No payment for the work shall be made before execution of this agreement. 

30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to 

non-qualified bidder online and the Earnest Money shall be refunded to unsuccessful 

bidders as per relevant clauses. 

 

30.5 The contractor shall enter into and execute contract agreement in the prescribed form 

on non-judicial stamp paper in accordance with the relevant law of the State/Union of India. 

The cost of the stamp papers for the contract agreement shall be borne by the contractor. 

Two sets of contract document/agreements shall be prepared and signed by both the parties 

One of the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy 

will be supplied to the contractor free of cost and the original is to be retained by the 

company. For any additional copy, additional cost to be charged.  

 

All additional copies should be certified by the Engineer-in-Charge.   

 

The contractor shall keep copy of these documents on the site/place of work in proper 

manner so that these are available for inspection at all reasonable times by the Engineer-in-

charge, his representatives or any other officials authorized by the company for the purpose. 

 

The contract document shall not be used by the contractor for any purpose other than this 

contract and the contractor shall ensure that all persons employed for this contract strictly 

adhere to this and maintain secrecy, as required of such documents. 

 

31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 

31.1  Security Deposit shall consist of two parts;  

 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills.      



 

  The security deposit shall bear no interest.  

 

    For details refer cl.4 of General Terms of Conditions. 

 

32. EMPLOYMENT OF LABOUR 

 

32.1 Contractors are to employ, to the extent possible (as per policy decision of the company 

valid from time to time), local project affected people and pay wages not less than the 

minimum wages as per minimum Wages Act or such other legislations or award of the 

minimum wage fixed by respective State Govt. or Central Govt. as may be in force. 

 

Payment of Provident Fund for the workmen employed by him for the work as per the Law 

prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 

responsibility of the contractor.  

 

The contractor needs to ensure that the employee has become a member of any of the 

provident fund as the case may be and the unique membership number of the CMPF/EPF or 

Allied Scheme needs to be submitted to Employer.  

 

In addition to the above, the Contractor shall provide a copy of the updated passbook having 

entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the 

competent authority annually /as and when asked. Bidder shall also submit copies of 

statutory returns. 

 

Payable statutory payments like PF & ESI contributions paid to the contract workers as 

applicable shall be reimbursed to the contractor on production of proof of payment limited to 

the maximum likely number of workmen to be deployed as indicated in the tender document. 

Such payments shall be made on quarterly basis and shall not be included in the Contract 

Value. 

 

32.2 The bidder shall also comply with statutory requirements of various acts including 

CL(R&A) Act. 

 

32.3 The contractor‟s workmen shall be paid through Bank. 

 

32.4 The contractors shall register themselves on the Contract Labour Payment Management 

Portal (CLPMP) of CIL within 30 days of issue of work order and will have to enter and 

update periodically the following details in the portal: 

 

a. Work Order details 

b. Details of Contractor workers and payment of wages in respect of each Work Order each 

month. 

 

32.5 All the contract workers shall be covered with the Bio-metric attendance system for 

payment of wages. 

 



NOTE: In case company decides/ circulates separate wages for underground works / for 

works within mine premises, the same may be allowed based on appropriate circular. Clause 

32.1 shall stand amended to this extent before notification of bid. 

 

33. LEGAL JURISDICTION 

 

33.1 Matter relating to any dispute or difference arising out of this Bid and subsequent 

contract awarded based on the bid shall be subject to the jurisdiction of local court only 

where the subject work is to be executed. 

 

 

34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

 

i) The bidders will download the Bid documents from the website. The company shall 

not be responsible for any delay/ difficulties/ inaccessibility of the downloading facility 

for any reason whatsoever. The downloading facility shall be available as soon as the 

bid is notified. 

 

ii )The bid document as available online on the e-procurement of CIL shall always prevail 

and will be binding on the Bidders. Any claim on account of any deviation with respect to 

this online Bid document from the Bidder side shall not be entertained.  

 

 

 

35. E-PAYMENT 

 

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the Bank 

and Branch Code along with the Bid. Successful bidders are required to submit an 

Authorization form duly signed for e-payment to them. Enclosed Annexure be filled in and 

submitted along with the Bid. 

 

36. Deleted 
 

 

 

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 

 

Prior approval in writing of the Company shall be obtained before any change is made in the 

constitution of the contracting agency. If prior approval is not obtained the same will be 

treated as a breach of contract. 

 

38. MISCELLANEOUS. 

 

The bidders should fill the bid document properly and carefully. They should avoid quoting 

absurd rates. Throughout the bidding documents, the terms „bid‟ and „tender‟ and their 



derivatives are synonymous. Provisions related to instructions to bidder shall be a part of 

agreement. 

 

  



 

 

CONDITIONS OF CONTRACT 

 

GENERAL TERMS AND CONDITIONS 

 
1.  Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the 

conditions, means the CENTRAL COALFILEDS LIMITED, represented at Head 

Quarters of the Company by the General Manager (E&M)or his authorized 

representatives or any other officer specially deputed for the purpose who will employ 

the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the 

Company to function on its behalf. 

iii) "Bid" (including the term „tender‟, „offer‟, „quotation‟ or „proposal‟ in certain 

contexts) means an offer to supply goods, services or execution of works made in 

accordance with the terms and conditions set out in a document inviting such offers. 

iv) "Bidder" (including the term „tenderer‟, „consultant‟ or „service provider‟ in certain 

contexts) means any eligible person or firm or company, including a Joint Venture 

(that is an association of several persons, or firms or companies), participating in a 

procurement process with a Procuring Entity. 

v) "Bid security" (including the term „Earnest Money Deposit‟(EMD), in certain 

contexts) means a security from a bidder securing obligations resulting from a 

prospective contract award with the intention to avoid: the withdrawal or modification 

of an offer within the validity of the bid, after the deadline for submission of such 

documents; failure to sign the contract or failure to provide the required security for 

the performance of the contract after an offer has been accepted; or failure to comply 

with any other condition precedent to signing the contract specified in the tender 

documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, services or 

works offered for procurement, meets the minimum local content as prescribed for 

„Class-I local supplier‟ under the Public Procurement (Preference to Make in India), 

Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, services 

or works offered for procurement, meets the minimum local content as prescribed for 

„Class-II local supplier‟ but less than that prescribed for „Class-I local supplier‟ under 

the Public Procurement (Preference to Make in India), Order 2017. 

viii)  “Local Content” means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured 

(excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all customs duties) as a proportion of the total value, in percent. 

ix) “Non-Local supplier” means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content less than that prescribed for „Class-II 



local supplier‟ under the Public Procurement (Preference to Make in India), Order 

2017. 

x) "Notice inviting tenders" (including the term „Invitation to bid‟ or „request for 

proposals‟ in certain contexts) means a document and any amendment thereto 

published or notified by the Procuring Entity, which informs the potential bidders that 

it intends to procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms „Purchase Order‟ or „Supply Order‟ or 

„Withdrawal Order‟ or „Work Order‟ or „Consultancy Contract‟ or „Contract for other 

services‟ under certain contexts), means an agreement relating to the subject matter of 

procurement, entered into between the Procuring Entity and the supplier, service 

provider or contractor on mutually acceptable terms and conditions and which are in 

compliance with all the relevant provisions of the laws of the country. The term 

“contract” will also include “rate contract‟ and “framework contract”.  

The agreement shall include the notice inviting tender, the tender/bid as accepted by 

the company, the work order issued to the contractor, and the formal contract 

agreement executed between the company and the contractor together with the 

documents referred to therein including general terms and conditions, special 

conditions, if any, frozen terms and conditions/technical parameters/scope of work and 

revised offer, if any, specifications, drawings, including those to be submitted during 

progress of work, schedule of quantities with rates and amounts.  

Until the formal agreement is signed between the Owner and contractor, LOA/Work 

order together with contract document accepted by the bidder (i.e., bid/ tender/ 

proposal/ offer) shall constitute the contract.  

xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder 

/bidders who has/have deposited the necessary Earnest money and has/have been 

given written intimation about the acceptance of tender and shall include legal 

representative of such individual or persons composing a firm or a company or the 

successors and permitted assignees of such individual, firm or Company, as the case 

may be and any constitutional, or otherwise change of which shall have prior approval 

of the employer. 

xiv) "Site" means the land and places including any building and erection thereon, over, 

under, in or through which the Permanent works or Temporary works designed by the 

Engineer-in-Charge are to be executed and any other lands and places provided by the 

Employer for working space or any other purpose as may be specifically designated in 

the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct 

contract with Contractor either on piece rate, item rate, time rate or any other basis and 

it includes one who furnishes work to a special design according to the plans or 

specifications of this work but does not include one who merely supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes an 

authorized representative of the company or any other person or body of persons 

empowered on its behalf by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the E&M 

Engineering cadre/ discipline who is competent to direct supervisors and authorised to 



be in charge of the works for the purpose of this contract. The Engineer-in-Charge 

/Designated Officer in Charge, who is of an appropriate seniority, will be responsible 

for supervising and administering the contract, certifying payments due to the 

contractor, valuing variations to the contract, awarding extension of time and valuing 

compensation events. The Engineer-in-Charge /Designated Officer in Charge may 

further appoint his representatives i.e. another person/Project Manager or any other 

competent person and notify to the contractor who is directly responsible for 

supervising the work being executed at the site, on his behalf under their Delegation of 

Powers of the company. However, overall responsibility, as far as the contract is 

concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge.  

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with the 

contract/work order or parts thereof as the case may be and shall include all extra or 

additional, altered or substituted works or any work of emergent nature, which in the 

opinion of the Engineer-in-charge, become necessary during the progress of the works 

to obviate any risk or accident or failure or become necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule of 

rates prescribed by the company and the amendments issued from time to time. 

xxi) "Contract amount" shall mean:  

a) in the case of turnkey / lump sum contracts the total sum for which tender is 

accepted by the company. 

b) in the case of other types of contracts the total sum arrived at based on the individual 

rate(s) / percentage rate(s)quoted by the tenderer for the various items shown in 

the Schedule of Quantities" of the tender document as accepted by the Company 

with or without any alteration as the case may be. 

xxii) "Written notice" shall mean a notice or communication in writing and shall be 

deemed to have been duly served if delivered in person to the individual or to a 

member of the contractors firm or to an office of the company for whom it is intended, 

or if delivered at or sent by registered mail / e-mail to the last business address known 

to him who gives the notice. 

xxiii) "The constructional plant" means all appliances, tools, plants or machinery of 

whatsoever nature required in or about the execution, completion or maintenance of 

the works but does not include materials or other things intended to form part of the 

permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that 

his tender has been accepted in accordance with the provisions contained in that letter. 

xxv) "Department" means the Civil Engineering Department of   Coal India Limited or 

any of its subsidiary companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or 

Provincial Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where the 

context so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid 

document , if any, as a basis for proposals, 



a. working drawings furnished by the Owner after issue of letter of acceptance of 

the tender to start the work, 

 

b.  subsequent working drawings furnished by the owner in phases during progress 

of the work, and 

 

c. drawings, if any, submitted by the contractor as per provision of the contract and 

duly approved by the owner. 

 

xxix) "Codes" shall mean the following, including the latest amendments, and/or 

replacements, if any: 

a. Bureau of Indian Standards relevant to the works under the contract and their 

specifications. 

 

b. Indian Electricity Act and Rules and Regulations made there under. 

 

c. Indian Mines Act and Rules and Regulations made there under. 

 

d. Any other Act, rule and regulations applicable for employment of labour, safety 

provisions, payment of provident fund and compensation, insurance etc. 

 
2. Contract Documents and Miscellaneous Provisions: 

The following documents shall constitute the contract documents: 

 

i) Articles of Agreement. 

 

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions 

of contract incorporated in the tender document issued to the bidder. 

 

iii) Notice Inviting Tender and Instructions to Bidders.     

 

iv) Conditions of Contract including General Terms & Conditions of contract, Additional 

Terms & Conditions, Special Terms & Conditions and Commercial Terms & Conditions 

etc.- as applicable. 

 

v) Frozen terms & conditions / technical parameters and revised offer, if any. 

 

vi) Specifications/ scope of Work, if any. 

 

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate. 

 

viii) Contract drawings and work programme (if applicable). 

 

ix)  Safety Code etc. forming part of the tender, 

 

(x) Guidelines on Debarment of firms from Bidding. 

 

(xi) Code of Integrity for Public Procurement (CIPP) 



 

(xii) Any other document if required. 

 

 2.1The contractor shall enter into and execute contract agreement in the prescribed form. 

The cost of the stamp papers for the contract agreement shall be borne by the contractor. Two 

sets of contract document/agreements shall be prepared and signed by both the parties One of 

the sets shall be stamped "Original" and the other "Duplicate". The duplicate copy will be 

supplied to the contractor free of cost and the original is to be retained by the company. For 

additional copy, cost to be charged. 
 

All additional copies should be certified by the Engineer-in-Charge.  

 

The contractor shall keep copy of these documents on the site/place of work in proper 

manner so that these are available for inspection at all reasonable times by the Engineer-in-

charge, his representatives or any other officials authorized by the company for the purpose. 

 

2.2The contract document shall not be used by the contractor for any purpose other than 

this contract and the contractor shall ensure that all persons employed for this contract 

strictly adhere to this and maintain secrecy, as required of such documents. 
 

2.3 The local Court, where the subject work is to be executed shall have exclusive 
jurisdiction in all matter arising under this contract. 
 
2.4 The Contract Agreement will specify major items of supply or services for which the 

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time to 

time propose any addition or deletion from any such list and will submit proposals in this 

regard to the Engineer-in–Charge / Designated Officer in charge for approval well in advance 

so as not to impede the progress of work. Such approval of the Engineer-in-Charge / 

Designated Officer in Charge will not relieve the contractor from any of his obligations, 

duties and responsibilities under the contract. The total value of subcontracted work should 

not exceed 25% of the contract price specified in the contract. Procurement of material, 

hiring of equipment or engagement of labour will not mean sub-contracting. 
 
2.5Acceptance of Offer: 
 
“Letter of Acceptance”- is an acceptance of offer by the company.  It shall be communicated 
electronically through e-procurement portal of CIL to the successful bidder and shall make 
the binding Contract with the Company.  
 
Simultaneously the original copy of LOA may also be sent to the Bidder through 
registered/speed post. The offline communication of LOA, shall not be mandatory. 
 

3. Discrepancies in contract documents & Adjustments thereof 
 

The documents forming part of the contract are to be treated as mutually explanatory of one 

another and in case of discrepancy between schedule of quantity, the specifications and/or 

drawing, the following order of preference shall be observed; 

 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any  

c) Drawings. 



d) General specifications. 

e) BIS Specifications. 

 

3.1In the event of varying or conflicting provision in any of the document(s) forming part of 

the contract, the Accepting Authority's decision/clarification shall hold good with regard to 

the intention of the document or contract as the case may be. 

 

3.2Any error in description, quantity or rate in Bill of Quantities or any omission there from, 

shall not vitiate the contract or release the contractor from discharging his obligations under 

the contract including execution of work according to the Drawings and Specifications 

forming part of the particular contract document.  

 

4.00 Security Deposit: 
 

4.1 Security Deposit shall consist of two parts;  

 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills.      

 

The security deposit shall bear no interest.  

 

4.2 Performance Security should be 5% of contract amount and should be submitted within 21 

days of issuance of LOA by the successful bidder in any of the form given below: 

 

 Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in 

the LOA/WO 

 a Bank Guarantee in the form given in the bid document from any Scheduled Commercial 

bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India 

Act, 1934 excluding Co-operative banks or Regional Rural Banks). The BG issued by 

outstation bank shall be operative at its local branch ……………… 

 Bank Guarantee against Performance Security shall be applicable if the amount of 

Performance Security exceeds Rs. 5.0 lakhs.  

 Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged 

in favour of owner. 

 

The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security/ 1
st
 part of security deposit. 

 

The bid security deposited may be adjusted against the Performance security (1
st
 part of 

security deposit) at bidder‟s option. 

 

If performance security is provided by the successful bidder in the form of bank guarantee it 

shall be issued either – 

(a) at Bidder‟s option by a Scheduled Commercial Bank , or 

(b) by a foreign bank located in India and acceptable to the employer.  

 

BG of scheduled commercial bank located in India and acceptable to the company should only 

be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted. 

 



The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond 

the period of contract /extended contract period (if any)”, whichever is more. 

 

The BG (If performance security is provided by the successful bidder in the form of bank 

guarantee) issued by issuing bank on behalf of the bidder in favour of “ ______,” shall be in 

paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. 

Issuing Bank should send the underlying confirmation message in IFN760COV or 

IFN767COV message type for getting the BG advised through our bank. Also issuing bank 

should mention “ ______________” in field no. “7037” of IFN760COV or IFN767COV. The 

message will be sent to the beneficiary bank through SFMS. The details of beneficiary Bank for 

issue of BG through SFMS Platform is furnished below:- 

Name of Bank: ________  

Branch: _____________  

IFSC Code: ____________  

Account No. ______________  

Customer ID: ____________ 

 

The Bank Guarantee (BG) issued by the issuing Bank on behalf of contractor in 
favour of “Central Coalfields Limited” shall be in paper form as well as issued 
under “Structured Financial Messaging System (SFMS)”. 

ThedetailsofbeneficiaryforissueofBankGuarantee(BG)underSFMSplatformisfurnished

below: 

 

State Bank of India as advising Bank of CCL: 

 

 

 

Nameofbeneficiaryand 

details 

Name  
Area  
BankA/Cno.of beneficiary  

Customer ID/CIF no of 
beneficiary 

 

Department  

 

Beneficiary‟s Bank, 

BranchandAddress 

Beneficiary‟sBank StateBankof India 

BranchandAddress SME Branch, Doranda, 
Ranchi - 834002 

SFMSCode/IFSCCode SBIN0009620 

 IncaseofForeignBGSwift Code SBININBB387 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank 

to E&M Division of CCL HQ/Area. 

 

In case the successful bidder fails to submit the Performance Security within the stipulated 

time then the award of work may be cancelled with forfeiture of the bid security/earnest 

money. 

 

Additionally, the company shall debar such defaulting contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of 

issue of such letter. 
 



When validity of BG is about to expire, the contractor has to extend the validity of BG, if 
required.  If the validity of BG is not extended before 03 days of its expiry, then CIL/ 
Subsidiary shall be at liberty to encash the BG. 
 
In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more 

partners of the joint venture. 
 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners 
of JV/Partnership firm.  
 

Submission of Performance Security is not required for tenders having Estimated Value put to 

tender up to Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released 

within 14 days of the issue of defect liability certificate (taking over certificate with a list of 

defects). 

 

 

 

4.2.1 Sources and Verification of Bank Guarantees 

 

Sources and Verification of Bank Guarantees Bank Guarantee for Performance Guarantee 

(Security Deposit) should be irrevocable and operative Bank Guarantee (BG) as per format 

enclosed in the Bid Document and should be issued by a Scheduled Commercial (i.e. Indian or 

Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding 

Cooperative banks or Regional Rural Banks. The Issuing Bank should also state the name and 

designation of the next Higher Authority of the Officials who have issued the Bank Guarantee.  

 

BG of scheduled commercial bank located in India and acceptable to the company should only 

be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted.  

 

Bank guarantees submitted by the tenderers/ contractors as security deposits need to be 

immediately verified from the issuing bank before acceptance. There may not be any need to get 

the Bank Guarantee vetted from legal/ finance authority if it is in the specified format. 

Guidelines for verification of BGs submitted by the bidders/ contractors against security deposits 

/ advance payments and for various other purposes are as follows:  

 

i) BG shall be as per the prescribed formats  

 

ii) The BG contains the name, designation and code number of the Bank officer(s) signing 

the guarantee(s);  

 

iii) iii) The address and other details (including telephone no.) of the controlling officer of 

the bank are obtained from the branch of the bank issuing the BG. 

 

 The confirmation from the issuing branch of the bank is obtained through SFMS (Structured 

Financial Messaging System) by Associate Finance/ Finance Officer associated with E&M 

Department. 

 

Bank guarantees, either received in physical form or electronic form, should be verified for its 

genuineness following prescribed method for the same and the Organizations should do due 

diligence on genuineness of the Bank Guarantees before acceptance of the same. 



 
 The acceptance of BG shall be done by user department. In case there is any change in content 
of the BG from the standard format provided in tender document/ manuals, the contractor shall 
be requested to submit the BG as per the format provided in the tender document. If any 
discrepancy still exists in the content of BG or the bidder is unable to submit as per the format, 
the same may be accepted after vetting by legal/ finance department. 
 
4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability 
certificate (taking over certificate with a list of defects).  
 

 

 

4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The 

balance 5% shall be treated as retention money and will be second part of security deposit. 
 

Retention Money may be refunded against equivalent Bank Guarantee, on written request of the 

contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the condition that 

amount of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs.  

 

However, Bank Guarantee against retention money shall be with suitable validity based on 

nature of work which shall be 90 days beyond the defect liability period, but in no case less than 

the period of one year.    

 

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee 

shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 

4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums as 
are due and payable by the contractor to the company as may be determined in terms of the 
contract, and the amount appropriated from the security deposit shall have to be restored by 
further deduction from the contractors subsequent on account running bills, if any. 
 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to 
company's right to deduct/ appropriate its due against the contractor under this contract or under 
any other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over 

certificate with a list of defects) by the Engineer-in-charge, one half of the security deposit 

remaining with the company 

 

     (Performance Security) shall be refunded as elaborated at Cl. No.4.3. 

 

The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 

Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, 

subject to the following conditions: 

 

a) Any defect/defects in the work, if detected after issue of defect liability certificate (Taking 

over certificate with list of defects) is/are rectified to the satisfaction of the Engineer-in-

Charge within the said defect liability period of six months or on its due extension till 

completion of the rectification works as required. 



 

b) In the case of building work or other work of similar nature, the refund shall be made on 

the expiry of the said six months period or at the end of one full monsoon period i.e. June to 

September, whichever is later in point of time and any defects such as leakages in roof, 

effloresces in walls, dampness, defects in drainage etc. should be rectified to the satisfaction 

of Engineer-in-Charge. 

 

NB: In case of Maintenance contracts, that ends with successful completion of work, where 

question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank 

cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and 

retention money (second part of bid security) can be released simultaneously after completion 

of work and taking over by department.  

 

4.8 Additional performance security: (applicable for item rate as well as percentage rate 

tenders): 

 

 

Additional performance security shall be applicable if the bid price is below 15% of the justified 

price, finalized by the owner. The amount of such additional performance security shall be the 

difference between 85% of the owner's justified price and quoted price. 

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials 

and labouranalysed as per standard analysis of rate of CPWD/ NBO, and shall be binding on the 

bidder. 

Such Additional performance security ( APS) shall be furnished by the bidder along with the 

normal Performance Security as per Cl no 4 of GTC 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA 

by the successful bidder.  

 

Failure to submit such additional performance security shall result into cancellation of the 

contract with forfeiture of earnest money. 

 

Additionally, the company shall ban such defaulting contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of 

issue of such letter. In case of Partnership firm, the banning shall also be applicable to all 

individual partners of Partnership firm. 

 

This additional performance security will not carry any interest and shall be released in the 

following manner: 

i) 30% of Additional performance security will be released after 60% of the total work is 

completed. 

ii) 50% of Additional performance security will be released after 80% of the total work is 

completed. 

iii) 100% of Additional performance security will be released after total work is completed. 

 

Additional performance security may be furnished in the shape of BG or any of the forms as 

applicable for performance security. 

 



The validity of the Bank Guarantee if APS submitted in the form of BG shall be for a period of 

one year or ninety days beyond the period of contract /extended contract period (if any), 

whichever is more. 

 

Consideration of Abnormally Low bids :In case of Abnormally Low bid, CIL/Subsidiary may 

in such cases seek written clarifications from the lowest bidder(s) , including detailed price 

analysis of its bid price in relation to  scope , schedule, allocation of risks and responsibilities and 

any other requirements of the bid documents. If after evaluating the price analysis , 

CIL/Subsidiary determines that the bidder has substantially failed to demonstrate its capability to 

deliver the contract at the offered price , CIL/Subsidiary may reject the bid /proposal . 

 

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable 

only when relevant item exists in the contract and shall be for 10% of value of such items in 

the contract or for 10% of value of contract with such specialized items only). 

 

a) For some  specialized items of work such as anti-termite treatment, waterproofing work, kiln 

seasoned and chemically treated wooden shutters, or any other item of work deemed  as such 

„specialized‟  by Engineer-in-Charge that are entrusted to specialized firms or contractors who 

associate specialized agencies, the contractor / firm executing the work should be asked to give 

a specific guarantee that they shall be responsible for removal of any defects cropping up in 

these works executed by them during the guarantee period. The form of the guarantee to be 

executed by the contractors shall be as enclosed. 

 

b) 10% security deposit (performance security and retention money) deposited / deducted from 

the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of 

Guarantee period.  The security amount relevant to the item(s) of work, may be released after 

12 months of completion of work against equivalent BG  and furnishing Guarantee as at (a) 

above. 

 

4.10 Refund of security deposit for contracts with supply installation and commissioning of 

equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant 

item exists in the contract) 

 

For some specialized contracts like Pump house, Intake well etc. there may be Civil works as 

well as Mechanical and Electrical works. For such works 10% as security deposit 

(performance security and retention money)- deposited / deducted from the bills of the 

contractors shall be refunded to him after expiry of guarantee period, which will be one year 

from the date of commissioning of equipment/ completion of work and/or rectification of any 

defect which may be detected in the individual equipment for the whole system under the 

contract, whichever is later.  

 

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be 

issued/ revalidated in the name of the owner by the contractual agency and will be covered 

with relevant counter guarantee. 

Bank guarantees furnished against Performance Security and Retention Money shall be 

validated for a period 90 days beyond the guarantee period. 

 

5. Deviations/Variations in Quantities and Pricing. 

 



The quantities given in the “Schedule of Quantities" are based on estimates and are meant to 

indicate the extent of the work and to provide a uniform basis for tendering and any variation 

either by addition or omission shall not vitiate the contract. 

The variation register may be maintained in SAP in electronic form to have a proper control 

over variations. 

 

5.1 The company through its Engineer-in-Charge or his representative shall, without 

radically changing the original scope and nature of the work, under contract, have power to 

make any alterations in or additions to or substitution of the original specifications, drawings, 

designs and instructions that may appear to be necessary or advisable during the progress of 

the work.  

 

The contractor shall be bound to carry out the work(s) in accordance with the instructions 

given to him in writing by the Engineer-in-Charge or his representative on behalf of the 

company. Such altered or additional or substituted work, which shall form part of the original 

contract, shall be carried out by the contractor on the same terms and conditions in all 

respects on which they agreed to do the main work and at the same rate/rates as are specified 

in the contract/ work-order. In case there are changes in ground levels from those shown in 

the approved drawings, they shall be agreed in writing, jointly by the contractor and EIC. 

 

5.2 The right is reserved to cancel any items of work included in the contract agreement or 

portion thereof in any stage of execution if found necessary to the work and such omission 

shall not be a waiver of any condition of the contract nor invalidate any of the provisions 

thereof. 

 

5.3 If the additional, altered or substituted work includes any class of work for which 

rate/rates is/are not specified in the contract/work order, rates for such items shall be 

determined by the Engineer-in-Charge as follows: 
               a) In the case of percentage tenders, if the rate for the extra item of work executed is 

available in the company's approved SOR, it will be paid at the schedule rate plus or 
minus the accepted percentage as per contract. 

 

However, if the extra item is not available in company‟s approved SOR, then the rate 

for such extra item(s) shall be dealt as at (c) below.   

 
b) In case of item rate tenders, the rate for extra item shall be derived from the rate for 
similar item or near similar item / class of work available in the agreement schedule of 
work or by analysis of rates as at below and the lower rate out of the above two shall be 
considered. 
 

In case of composite item rate tenders, where two or more schedule of quantities for 

similar item description may form part of the contract, the applicable rates shall be 

taken from the Schedule of Quantities of that particular part in which the deviation is 

involved, failing that at the lowest applicable rate for the similar item of work in the 

other schedule of quantities.       

 

For derivation of rates based on analysis, the same shall be done by analysis on 

prevalent market rate of materials and labour based on standard norms of analysis of 

rate of C.P.W.D/ N.B.O.   

 



c) In the case of extra item(s) that are completely new, and are in addition to the items 

contained in the contract, the contractor may within 15 days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis. The Engineer-in-

Charge shall determine the rate(s) by analysis based on prevalent market rate of 

material and labour and on standard norms of analysis of rate of CPWD / NBO.  
 
d) In case of combined tender with partly item rate for non-schedule items & partly 

percentage tenders for SOR items, the rate for extra item shall be derived as at (b)  & (c) 

above in case of non-schedule items rates and in case of percentage rates for SOR items 

the rate for extra item shall be derived as at (a) above.     

 

In case of any difference between the contractor and the Engineer-In Charge as to the 

fixation of rates, the matter shall be referred to the accepting authority of the company i.e. 

GM(E&M) of the company or Staff Officer(E&M) for the work awarded at Company 

Hqrs. level and Area level respectively, whose decision shall be final and binding on the 

contractor.    

 

5.4 Alteration in the quantities shall not be considered as a change in the condition of the 

contract nor invalidate any of the provision thereof provided that a deviation estimate / 

revised estimate / supplementary agreement for the item(s) involved is made. Such approval 

shall be from appropriate authority. 

 

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 

agreement schedule] shall be made in the contractors running on account bills, till the revised 

estimate / deviation estimate regularizing these items are sanctioned by the competent 

authority of the company, at the provisional rates and shall not exceed : 

 
a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority 
of the company i.e. GM(E&M) of the company or SO(E&M) of the Area, if the rate is 
directly available in the SOR of the company/ if the rate is derived from available rate 
of BOQ. 
 

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority 

of the company, i.e. GM(E&M) of the company or SO(E&M) of the Area , if it is 

analysed item rates based on prevalent market rates of materials and labour following 

CPWD / NBO norms. 

 

Total payment for such extra items of work shall not exceed 10% of work order / 

agreement value / approved deviation estimate value. Also total payment including 

extra items of work shall not exceed the work order / agreement / approved deviation 

estimate value. 
 

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF 

ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS. 

 

The abnormally high rate items are those whose quoted rates are more than 20% of the 

justified rates decided by the owner.   

 

The abnormally low rate items are those whose quoted rates are less than 20% of the 

justified rates decided by the owner.   



 

In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items and 

(ii) abnormally low rate items, shall become operative under the following circumstances:-  

 

For increase in quantity of more than 25% in respect of works executed below plinth level 

and 10% in respect of works executed above plinth level.  

 

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate 

based on prevalent market rate of materials and labouranalysed as per standard analysis of 

rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained 

above would be made on the basis of the new analysed rate.  

 

The variation in quantity of abnormally low rate items for item rate tenders shall not be 

permitted below 25% for the items below plinth level and below 10% for the items above 

plinth level of the agreement schedule quantity, but in exceptional cases with written 

consent of Engineer-in-Charge arising out of technical necessity. 

 

The above provisions shall be applicable for item rate tenders only and not applicable for 

percentage rate tenders for works based on standard schedule of rates of the company. 

 

 For the purpose of operation, the following works shall be treated as works related to 

foundation, unless otherwise defined in the contract.  

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 

level whichever is lower. 

b) For abutments, piers and well steining :  All works up to 1.2m above the bed 

level. 

c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs / 

tanks and other elevated structures: all works up to 1.2 metres above the ground 

level. 

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to 1.2 

metres above the ground level. 

e) For basement : all works up to 1.2m above ground level or up to floor 1 level 

whichever is lower. 
 
For Roads, all items of excavation and filling including treatment of sub base. 
 
5.7 The time of completion of the originally contracted work shall be extended by the 

company in the event of any deviation resulting in additional cost over the awarded value, if 

requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or substituted 

work (in value) bears to the original tendered value plus. 

 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the 

company, shall have power to omit any part of the work in case of non-availability of a 

portion of the site or for any other reason and the contractor shall be bound to carry out the 



rest of the work in accordance with the instructions given by the Engineer-in-Charge. No 

claim from the Contractor shall be entertained/ accepted on these grounds. 

 

5.9 In the event of any deviation being ordered which in the opinion of the contractor 

changes radically the original scope/nature of the contract, the contractor shall under no 

circumstances suspend the work, either original or altered or substituted, and the 

dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such 

deviations shall be resolved separately with the company as per the procedures/ norms laid 

down hereafter. 

 

5.10Extension of AMC contracts (applicable only for AMC contracts)-  

The AMC Contracts shall be normally for two years or as specified in the NIT from the date 

of commencement. However, in exceptional cases of exigencies, CIL/Subsidiary reserves the 

right to Extend the Contract for a period of 30% of the contract period as specified in NIT or 

for a period of 08 months, whichever is lesser after due appraisal of performance at the end 

of the Contract on the same terms and conditions.    
 
6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation for 

Delay 
 
Time is the essence of the contract and as such all works shall be completed within the time 
stipulated in the contract/ work order. The work shall, throughout the stipulated period of 
contract, be carried out with all due diligence on the part of the contractor. 
 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineer-in-
Charge and the contractor shall agree upon a detailed time and progress chart prepared based 
on BAR CHART/ PERT CPM techniques on the basis of a construction schedule submitted 
by the contractor at the time of executing contract showing the order in which the work is 
proposed to be carried out within the time specified in the LOA /work order.  
 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender 
or 7(seven) days after handing over the site of work or handing over reasonable number of 
working drawings to the contractor or the period of mobilization allowed in the work order 
for starting the work in special circumstances, whichever is later. However, the Date of 
Commencement may be decided with mutual consent with the Contractor prior to the date as 
prescribed above. 
 
 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in 

commencing the work within the aforesaid time limit, the company shall, without prejudice 

to any other right or remedy, be at liberty, by giving 15 day‟s notice in writing to the 

contractor to commence the work, failing which to forfeit the Earnest Money deposited by 

him and to rescind the Letter of Acceptance of Tender/Work Order and also to debar the 

contractor to take part in the future re-tender.  

 

The Company may debar such defaulting Contractors from participating in future Tenders for 

a minimum period of 12(twelve) months. 

 

6.2 If the contractor fails to complete the work and clear the site on or before the date of 

completion or extended date of completion, he shall without prejudice to any other right or 



remedy available under the law to the company on account of such breach, pay as 

compensation (Liquidated Damages): 

 

i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, 

per week of delay.   

OR 

ii) ½ % of the contract-value of group of items/ revised completion value of group of items 

whichever is less, per week of delay, for which a separate period of completion is originally 

given. 

 

The aggregate of such compensation/ compensations shall not exceed:  

 

i)10% (ten) percent of the total amount of the contract/ Revised contract amount, whichever 

is less. 

OR 

ii) 10% of the contract-value of group of items/ revised completion value of group of items 

whichever is less, for which a separate period of completion is originally given.   

 

The amount of compensation may be adjusted or set off against any sum payable to the 

contractor under this or any other contract with the company.  
 
The LD will be applicable on the price as varied by the operation of the Price Variation 
Clause i.e. price variation amount shall be added/ deducted to the contract price for deriving 
the LD. 
 

6.2.1 The company, if satisfied, that the works can be completed by the contractor within a 

reasonable time after the specified time of completion, may allow further extension of time 

at its discretion with or without the levy of L.D. In the event of extension granted being with 

L.D, the company will be entitled without prejudice to any other right or remedy available in 

that behalf, to recover from the contractor as agreed damages equivalent to half percent of 

the contract amount/ Revised Contract amount of the works whichever is less for each week 

or part of the week subject to a ceiling as described at Cl.6.2.  

 

6.2.2 The company, if not satisfied that the works can be completed by the contractor, and in 

the event of failure on the part of the contractor to complete work within further extension of 

time allowed as aforesaid, shall be entitled, without prejudice to any other right, or remedy 

available in that behalf, to rescind the contract. 

 

6.2.3 The company, if not satisfied with the progress of the contract and in the event of 

failure of the contractor to recoup the delays in the mutually agreed time frame, shall be 

entitled to terminate the contract. 

 

6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 

or both, the company, shall be entitled to impose penalty/LD as deliberated at Clause 10. 

Additionally, the contractor shall be debarred from participating in the future tenders for a 

minimum period of 12 months. 

 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other 
charges (Except EMD) from the supplier/vendor, the same will be recovered along with the 



applicable GST and the amount shall be adjusted with the payment to be made to the 
supplier/vendor against their bill/invoice or any other dues. 
 
6.3 The company may at its sole discretion, waive the payment of compensation on request 

received from the contractor indicating valid and acceptable reasons if the entire work is 

completed within the date as specified in the contract/work order or as validly extended date 

without stipulating any compensation for delay.   

 

6.4 Extension of Contract Time for completion 

 

A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, 

acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 

explosions, epidemics, strikes, lockouts or acts of God come under the legal concept of 

Force Majeure (FM). 

 

Delays in performance of contractual obligations under influence of FM conditions are 

condonable by the other party without any right to termination or damages, provided, 

notice of the happening of any such event is given by the affected party to the other 

within 30 (thirty) days from the date of occurrence duly certified by the local chamber 

of commerce or statutory authorities, the beginning and end of FM occurrence and 

cessation of such Force Majeure condition. Works under the contract shall be resumed 

as soon as practicable after such event has come to an end or ceased to exist.  

 

For delays arising out of Force Majeure, the bidder / contractor will not claim extension 

in completion date for a period exceeding the period of delay attributable to the clauses 

of Force Majeure and neither company shall be liable to pay nor bidder / contractor 

shall be liable to claim extra cost (like increase in rates, remobilization advance, idle 

charges for labour and materials etc.) provided it is mutually established that Force 

majeure conditions did actually exists. 

 

B.  Delays in Execution 

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous 

circumstances, extra effort or developments beyond the control of CIL/Subsidiary or the 

tenderer and it is sometimes difficult to apportion credit or responsibility. The contractor 

may experience delay or disruption due to his own actions or inaction, those of his sub-

contractor or other contractors, those of CIL/Subsidiary or the engineer, or other causes. 

Such delays expose the non-performing party to various sanctions under the contract. 

These sanctions include extension of time, damages or default termination of the contract. 

While examining the request of the contractor for extension of time, the engineer shall 

consider all circumstances and categorise the delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, 

floods, and so on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of 

responsibility on CIL/Subsidiary; and 

c) Inexcusable delay (contractor‟s own faults), which puts the full burden of 

responsibility on the contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap each 

other. The delays may be attributable to CIL/Subsidiary or the contractor or none, 

and fall in above categories. The eligibility for extension of time (EOT) should be 



determined by plotting each contributing concurrent delay on the critical path. 

CIL/Subsidiary should see that the concurrent delays do not result in unnecessary 

extra extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the 

contractor is eligible for time extension but also whether sanctions, such as Liquidated 

Damage (LD) or default termination, can be imposed on the contractor. 

 

D. The time for completion of the work will be specified in the contract and it is 

understood that the completion of work within the time specified is an essential part of 

this contract. While ascertaining the reasons for delay beyond the control of the control 

of contractor, the following delays shall be considered as “Hinderance”:- 

a. Excusable delays 

b. Compensable delays 

c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 

E. More precisely, if any delay in the completion of the work is likely to be caused by any 

of the following reasons, then the contractor immediately upon the occurrence of such 

delay shall give notice in writing to the Engineer-in-Charge and he shall be allowed a 

reasonable extension of time for completion in respect of delay caused by any of the 

below-mentioned circumstances- 

 

a)    Force Majeure as defined at 6.4(A);  

b)   Abnormally bad weather. 

c)  Non-availability of stores which are the responsibility of the company to supply as 

per contract. 

d)  Non-availability of working drawings in time, which are to be made available by the 

company as per contract during progress of the work. 

e)  Delay on the part of the contractors or tradesmen engaged by the company  not 

forming part  of the contract, holding up further progress of the work. 

f)  Non-availability or breakdown of tools and plant to be made available or made 

available by the company. 

g)  The execution of any modified or additional items of work or excess quantity of 

work.           

h)  Any other causes which, at the sole discretion of the company, is beyond the control 

of the contractor 

i) Delay caused by any written instruction of the Engineer in Charge. 

j) Any circumstances which are wholly beyond the control of the contractor and 

unavoidable 

k) Increase in the overall value of work. The time of completion of the work shall, in 

the event of any deviation resulting in additional cost over the tendered value sum 

being ordered, be extended, if requested by the contractor as follows: 
 i. In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus. 
 ii. 25% of the time calculated in i) above or such further additional time as may be 

considered reasonable by the Engineer -in –Charge. 
l) Portion of Concurrent delays as decided judiciously by the EIC 

 

F. HINDERANCE REGISTER shall be maintained by both department and the 

contractor at site to record the various hindrances encountered during the course of 

execution. 



 

Hindrance register will be signed by both the parties. The contractor may also record his 

observations in the Hindrance Register. In case the contractor has a different opinion for 

hindrance and a dispute arises then the matter would be referred to the EIC and or the 

next higher authority whose decision would be final & binding on the contractor & the 

decision to be communicated within 15 days.      

 

G. Interim Extension of completion time may be granted by Tender Accepting Authority 

limited to GM(E&M)/HoD for HQ works and Area GM for area works as per provision 

of clause 6.4.1 below, based on the recommendation of the Engineer-in-Charge of the 

work during the course of execution of work reserving the right to impose/waive the 

clause relating to compensation for delay at the time of granting final extension of time 

depending upon the merit of the case. Final Extension of completion time is to be 

granted by Tender Approving Authority limited to CMD of CIL/ Subsidiary. 

 

6.4.1 General Principles for Granting Extension of Time 

 

i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-

Charge should specify the time allowed for completion of the work consistent with the 

magnitude and urgency of the work. 

 

ii) The time allowed for carrying out the work as entered in the contract shall be strictly 

observed by the contractor and shall be reckoned from the Date of Commencement of the 

work as given to the contractor. 

 

iii) The work shall throughout the stipulated period of the contract be proceeded with all 

due diligence (time being deemed to be the essence of the contract) on the part of the 

contractor. 

 

iv) To ensure good progress of work during the execution, the contractor shall 

meticulously follow the preset time and progress chart and in the event of slippages in one 

segment, all efforts will be made to liquidate the slippages in the next stages. 

 

v) If the contractor shall desire an extension of time for completion of work on the grounds 

of his having been unavoidably hindered in its execution or on any other grounds as 

mentioned above shall make application to Engineer-In-Charge for extension of contract 

within a reasonable period prior to expiry of Contract Period (Preferably not later than 15 

days prior to expiry of Contract Period). Engineer-In-Charge shall process the proposal 

based on the merit of the case for obtaining approval of Competent Authority. Such 

extension shall be communicated to the contractor in writing by the company through 

Engineer-in-Charge before the expiry of Contract Period.  

 

vi) Engineer-in-Charge shall process extension of time for the completion of the work if 

the following conditions are satisfied: 

 

a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 

 

b) Such application must state the grounds which hindered the contractor in the execution 

of the work within the stipulated time. 



 

c) Such application must be made within a reasonable period prior to expiry of Contract 

Period (Preferably not later than 15 days prior to expiry of Contract Period). 

 

d) The Engineer-in-Charge must be of the opinion that the grounds shown for the 

extension of time are reasonable. 

 

vii) Deleted 

 

viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the extension 

of time are or not reasonable, is final. If the Engineer-in-Charge is of the opinion that the 

grounds shown by the contractor are not reasonable and declines to process the extension 

of time, the contractor may approach concerned SO(E&M) /GM (E&M) /Director ( As the 

case may be) whose opinion shall be final and binding on all concerned. 

 

ix) All interim extensions of time shall be granted by Tender Accepting Authority limited 

to GM(E&M)/HoD for HQ works and Area GM for area works and all final extension of 

time shall be granted by Tender Accepting Authority limited to Chairman/ CMD of CIL/ 

Subsidiary. 

 

Effort should be made to complete the work within the original contract period or extended 

period.  

 

x) In case the contractor does not apply for grant of extension of time before the expiry of 

contract period and the department wants the contractor to continue with the work beyond 

the stipulated date of completion, the Engineer-in-Charge can process proposal for 

extension of time even in the absence of application from the contractor as per the 

following guidelines : 

 

a) Whenever any hindrance comes to the notice of the In Charge of the work, he should at 

once make a note of such hindrance in the register kept at site. He should also make a 

report to EIC of the occurrence of such hindrance. 

 

b) The proposal for extension of time should be processed by EIC for obtaining the 

approval of Competent Authority (Ref Cl (ix) above. This should be processed 

preferably 15 days prior to the expiry of Contract Period. 

 

c) If the orders of the higher authority are not received in time, he should extend the 

contract before the stipulated date actually expires so that the contract might remain in 

force but while communicating this extension of time, he must inform the contractor 

that this was without prejudice to Company's right to levy compensation under 

relevant clause of the agreement. Such extension of time given by EIC shall be 

considered as fait-accompli in future. 

 

xi)       The period during which the contract remains valid is a matter of agreement and if 

the period originally set for the completion of the work comes to an end nothing short of 

agreement of the party can extend the subsistence and validity of the contract. 

 

xii)    When the period fixed for the completion of the contract is about to expire, the 



question of extension of the contract may be considered at the instance of the contractor or 

the Department or of both.  

 

The extension, in order to be binding, will have to be by parties‟ agreement, express or 

implied. 

 

It therefore, follows that if the extension of time is issued /granted by the Engineer-in-

Charge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such 

extension of time is accepted by the contractor, either expressly or implied by his actions 

before and subsequent to the date of completion, the extension of time granted by the 

Engineer-in-Charge is valid.  

 

xiii)    It is, therefore, necessary that the Engineer-in-Charge grants extension of time as per 

provisions of the contract even when the contractor does not apply for extension of time in 

order to keep the contract alive. If the contractor refuses to act upon the extension so 

granted by Engineer-in-Charge, it will attract the provisions of appropriate clauses of the 

agreement. 

 

The contractor shall however use his best efforts to prevent or make good the delay by 

putting his endeavors constantly as may be reasonably required of him to the satisfaction of 

the Engineer-in-Charge. 
 
7.   Material Supply & other facilities: 
 

The contractor shall at his own expense, provide all materials required for the work, unless 

otherwise specified and the rates quoted by the contractor shall be for finished work inclusive 

of all materials required for completion of the work as specified in the contract.  

 

* The company may, of its own or at the request of the contractor, supply such materials as 

may be specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 

 

7.1 For the materials which the company has agreed to supply for the contract, the contractor 

shall give in writing of his requirements in accordance with the agreed phased programme to 

the Engineer-in-charge sufficiently in advance.  

 

The value of materials so supplied shall be set off or deducted from the payment to be made 

for the items of work in which such materials have been consumed, or from any sum then 

due or to become due to the contractor thereafter. 

 

7.2*  The company will supply steel both reinforcement and structural and cement at 

the following rates inclusive of all taxes. The contractor shall bear all the cost for 

transportation; handling and storage from the issuing store of the company to contractor's 

work site store. 

 

i)  Reinforcement Steel *:- 

 a) M.S. Round   : Rs.         

 b) Tor Steel             : Rs.        

 c) Structural Steel    : Rs. 

ii) Cement *     : Rs.   



 [* delete whichever is  not applicable ] 

 

7.3 If the steel is issued by the department, the wastage of steel shall be the barest   

minimum. The wastage allowed from theoretical quantity will be upto a maximum of 5% to 

cover the wastage due to cutting into pieces, bending and other factors. No cut pieces or 

scrap less than 2 mtr. in length will be taken by the department. Efforts should be made to 

use the cut pieces of 2 mtr. or above length as far as possible.  

 

 If the wastage of steel is more than the permissible variation mentioned above the cost of 

excess wastage made by the contractor shall be recovered at double the issue rates indicated 

above, or 115% of prevailing market rate along with GST and any other Tax applicable 

during the period of work, whichever is more. 

 

No allowances shall be entertained on account of Rolling Margin for the steel either issued 

by the department or procured by the contractor. 

 

7.4 If the cement is issued by the department, the variation of 5% will be permitted over the 

theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value of 

work above Rs.10.00 lakhs. In the event of cement consumed is more/less than specified 

above, the recovery for the quantity of cement consumed in excess or less than the specified 

quantity shall be made at double the issue rate or 115% of prevailing market rate along with 

GST and any other Tax applicable during the period of work, whichever is more. 

 

7.5 In case the department is not able to supply cement/steel as per the provisions of the 

contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the 

company, the contractor in writing for procurement of cement/ steel from the approved 

sources and the extra on this account including transport charges, if any, over the issue rate 

shall be reimbursed to the contractor on production of authentic documents.  Transportation 

of cement/ steel from the place of purchase to the site of work and proper storage of 

cement/steel at site shall be contractor's responsibility. He should maintain proper account of 

cement/steel issued/procured by him and should allow inspection of his godown and his 

cement/steel account by the concerned Engineer-in-charge or any other authorized officers of 

the company. Contractor should draw materials from the company on the basis of actual 

requirement as assessed by the Engineer-in-Charge on "as and when required" basis. 

 

7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption 

basis but the Engineer-in-Charge will have the discretion for making full recovery while 

processing a particular bill or asking for the return of the balance materials if the work is not 

progressing satisfactorily. 

 

The contractor shall keep accurate record of materials issued by the company, maintain 

proper account for the materials received and consumed in the work and shall be open to 

check by the Engineer-in-Charge or his authorized representative.  The contractor shall 

ensure that such materials are consumed for the contract works only and the Register for the 

aforesaid account shall be signed both by the representatives of Engineer In Charge and the 

contractor. 

 

7.7 All materials, tools and plants brought to site by the contractor including the materials 

supplied by the company shall be deemed to be held in lien by the company and the 



contractor shall not have the right to remove the same from the site, without the written 

permission of the Engineer-in-Charge.  The company shall not however be liable for any 

loss, theft or damage due to fire or other cause during this period of lien, the responsibility 

for which shall lie entirely on the contractor. 
 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing 

under cover as required etc. as may be necessary for the use and keeping the materials in 

good condition. 

 

7.9 Any surplus materials issued by the company, remaining after completion or termination 

of the contract, shall be returned by the contractor at his cost to the place of issue and the 

Engineer-in-Charge shall accept the same at the rate not exceeding the rate at which these 

were originally issued taking into consideration the deterioration or damage, if any, that may 

have been caused during the custody of the contractor. In the event, the contractor fails to 

return the surplus materials out of those supplied by the company, the Engineer-in-Charge 

may, in addition to any other liability which the contractor would incur in this regard, by 

giving notice in writing require the contractor to pay the amount at double the issue rate for 

such unreturned surplus materials or 115% of the prevailing market rate along with GST and 

any other Tax applicable during the period of work, whichever is more. 

 

7.10 On completion or on termination of the contract and on complete recovery of secured 

advance paid by the company, if any, in respect of materials brought to site, the contractor 

with due permission of the Engineer-in-Charge shall be entitled to remove at his expenses all 

surplus materials originally supplied by him and upon such removal, the same shall become 

the property of the contractor. 

 

7.11 All charges on account of GST or any other applicable taxes, duties or levies on 

materials obtained for the works from any source (excluding materials supplied by the 

company) shall be borne by the contractor. This clause may be read in conjunction with 13 

(ix) of condition of contract. 

 
7.12 The contractor shall arrange necessary electricity at his own cost for the work and his 
own establishment. However, if available and feasible the company may arrange electricity at 
one point near the work site and necessary recovery of cost of energy consumed will be made 
at rates prescribed by the company from time to time. Energy meter for this purpose shall be 
provided by the contractor. 
 
7.13 The contractor shall arrange necessary water for the work and his own establishment 
and nothing extra will be paid for the same. Such water used by the contractor shall be fit for 
construction purposes.  However, if available and feasible the company may arrange water, at 
the written request of the contractor, to the extent possible, at one point near the work site for 
which recovery @ 1% of the contract value of work done will be made from the contractor's 
bills. The contractor shall make his own arrangement of water connection and laying of pipe 
lines from main source of supply. Department do not guarantee to maintain uninterrupted 
supply of water. No claim of damage or refund of water charges will be entertained on 
account of such break down.  

 

7.14   Explosives, detonators and other inflammable materials shall not be used in the 

execution of the work at site by the contractor without prior written permission of the 

Engineer-in-Charge. Transportation and storage of such materials shall be done in specified 

manner in accordance with the law in force. The contractor shall also obtain license under 



such laws for, transportation, storage, use and all other operations, connected with the 

handling of the same. 
 
8.   Quality Assurance - Materials and Workmanship 
 

The contractor shall carry out and complete the work in every respect in accordance with the 

contract and shall ensure that the work conforms strictly to the drawings, specifications, (as 

enclosed or in absence of enclosed specifications current CPWD/BIS specifications) 

instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to 

time, further drawings, detailed instructions/ directions in writing to the contractor. All such 

drawings, instructions/directions shall be consistent with the contract documents and should 

be reasonably inferable there from, along with clarifications/ explanations thereof, if 

necessary. However, the contractor will be solely responsible for design and erection of all 

temporary structures required in connection with the work.  

 

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid 

down by the company herein and elsewhere will form part of the contract for the purpose of 

quality of works.  

 

8.2 The contractor shall be responsible for correct and complete execution of the work in a 

workman like manner with the materials as per specification which shall be subject to the 

approval of the company. All work under execution in pursuance of the contract shall be 

open to inspection and supervision by the Engineer-in-Charge or by his authorized 

representative or any other official of higher rank or any other person authorized by the 

company in his behalf & the contractor shall allow the same.  

 

8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall furnish proof, if 

so required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 

 

8.4 The contractor shall immediately after the award of work draw up a schedule giving dates 

for submission of samples as required or necessary as per the specification for approval of 

Engineer-in-Charge who shall approve, if found acceptable, promptly so that there is no 

delay in the progress of the work of the contractor or of the work of any of the sub-

contractor.    
 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test 

with reasonable promptness ensuring conformity of the samples with the required 

specification and complying with the requirements as per contract documents keeping in 

view that the work shall be in accordance with the samples approved by him. The contractor 

shall be bound to furnish fresh sample, if disapproved by the Engineer-in-Charge, for his 

approval. The contractor shall not start bringing materials at the site unless the respective 

samples are approved.  Materials conforming to approved samples shall only be brought to 

site. However, Engineer-in-Charge‟s approval for any sample, design / drawings (permanent 

/ temporary structures) shall not alter contractor‟s full responsibility whatsoever for the 

performance and safety of the executed job. 
 
Samples are to be supplied by the contractor at his own cost.  The cost involved in tests shall 

be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be 

carried out by any independent person or agency at any place other than the site even then the 



cost of materials and testing charge etc. shall be borne by the contractor. If the test shows that 

the materials are not in accordance with the specifications, the said materials shall not be 

used in the work and removed from the site at contractors‟ cost. 

 

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any 

materials or work due to a defect therein for not conforming to the required specification, or 

for materials not being of the required quality and standard or for reasons of poor 

workmanship or for not being in accordance with the sample approved by him. The 

contractor shall forthwith remedy the defect/replace the materials at his expense and no 

further work shall be done pending such rectification/replacement of materials, if so 

instructed by the Engineer-in-Charge.  

 

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to 

procure the proper materials for replacement and/or to carry out the rectifications in any 

manner considered advisable under the circumstances and the entire cost & delay for such 

procurement/rectification shall be borne by the contractor.            

 

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, 

according to the standard practice followed for such tests, other than those for which 

satisfactory proof has already been furnished by the contractor who shall provide at his 

expense all facilities which the Engineer-in-Charge may require for the purpose. All such 

expenses born by the contractor are not to be paid separately by the employer and shall be 

assumed covered in accepted prices.  

 

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 

company. However, if the test shows the workmanship or materials not to be in accordance 

with the provision of the contract or the instruction of Engineer-in-Charge the cost shall be 

borne by the contractor. . 

 

8.7 Access to the works:  The Engineer-in-charge and any person authorized by the company 

shall at all times have access to the works and to all workshops and places where work is 

being prepared or from where materials, manufactured articles are being obtained for the 

works and the contractor shall afford every facility for and every assistance in or in obtaining 

the right to such access.                           

 

8.8 Inspection of works:i) No work shall be covered up or put out of view without the 

approval of the Engineer-in-charge or the Engineer-in-charge's representative or any other 

officer nominated by the company for the purpose and the contractor shall afford full 

opportunity for the EIC or EIC`s representative or any other officer nominated by  the 

company  for the purpose to examine and measure any work which is about to be covered up 

or put out of view and to examine foundations before permanent work is placed thereon. the 

contractor shall give due notice to the Engineer-in-charge's representative whenever any such 

work or foundations is ready or about to be ready for examination and the Engineer-in-

charge's representative shall, without unreasonable delay, unless he considers it unnecessary 

and advises the contractor accordingly, attend for the purpose of examining and measuring 

such work or foundations. 
 



ii)  The contractor shall uncover any part or parts of the works or making openings in or 

through the same as the Engineer-in-Charge may from time to time direct and shall reinstate 

and make good such part or parts to the satisfaction of Engineer-in-charge.  

 

 If any such part or parts have been covered up or put out of view after compliance with 

the requirement of sub-clause above and are found to be executed in accordance with the 

contract, the expenses of uncovering, making openings in or through and making good the 

same shall be borne by the Employer, but in any other cases all costs shall be borne by the 

contractor. 
 
8.9 Removal of Improper Work and Materials:      
 

i)  The Engineer-in-charge shall during the progress of the works have power to order in 

writing from time to time: 

 

a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, 

are not in accordance with the contract/ work order/ approved sample. 

 

b) The substitution with proper and suitable materials. 

 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 

payment there from, of any work which in respect of materials or workmanship is not in 

accordance with the contract. 

 

ii) In case of default  on the part of the contractor in carrying out  such order, the Engineer-in 

-charge  shall be  entitled to employ  and  pay  other agency to carry out the  same and all 

expenses  consequent thereon shall be recoverable  from the  contractor  or  may be deducted 

from any  amount due or which may become due to the contractor. 
 
8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not in 

conformity with the contract/work order/approved samples, the Engineer-in-charge or any 

other officer nominated by the company for the purpose may allow such work  or materials to 

remain, provided the Engineer-in-Charge/ the officer nominated by the company is satisfied 

with the quality of any materials, or the strength and structural safety of the work, and in that 

case shall make such deduction for the difference in value, as in his opinion may be 

reasonable.                 

 

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated by 

the company for the purpose shall make final inspection of all work included in the 

contract/work order, or any portion thereof, or any completed structure forming part of the 

work of the contract, as soon as practicable after notification by the contractor that the work 

is completed and ready for acceptance. If the work is not acceptable to the Engineer-in-

charge at the time of such inspection, he shall inform the contractor in writing as to the 

particular defects to be remedied before final acceptance can be made. 
 
8.12 Defects appearing after acceptance: Any defects which may appear within the defect 

liability period and arising, in the opinion of the Engineer-in-charge, from lack of 

conformance with the drawings and specifications, shall, if so required by the Engineer-in-

charge in writing, be remedied by the contractor at his own cost within the time stipulated by 

the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-charge may employ 



other persons to remedy the defects and recover the cost thereof from the dues of the 

contractor. 

 

8.13 Site Order Book : A  Site Order Book is a Register duly certified by the Engineer-in-

charge regarding number of pages it contains, each page being numbered, name of work, 

name of contractor, reference of contract/ work order and the aforesaid certificate should be 

recorded on its first page. 

 

Site Order Books shall be maintained on the sites of works and should never be removed 

there from under any circumstances. It shall be the property of the company. The Engineer-

in-Charge or his authorized representative shall duly record his observations regarding any 

work which needs action on the part of the contractor like, improvement in the quality of 

work, failure to adhere to the scheduled programme etc. as per contract/work order. The 

contractor shall promptly sign the site order book and note the orders given therein by the 

EIC or his representative and comply with them. The compliance shall be reported by the 

contractor in writing to EIC in time so that it can be checked. 

 

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both 

running on account and final bills of the contractor. A certificate to this effect should be 

given in the Measurement books by the Engineer-in-Charge or his representative. 

 

8.14 Samples and Testing of Materials:   All the materials to be procured by the contractor 

and to be used in work shall be approved by the Engineer-in-Charge in advance, and shall 

pass the tests and analysis required by him, which will be as specified in the specifications of 

the items concerned and or as specified by BIS or the IRC / MORTH standard specifications 

acceptable to the Engineer-in-Charge. The method of sampling and testing shall be as per the 

relevant BIS, IRC/ MORTH and other relevant standards and practices. Minor minerals like 

sand, stone chips etc. shall be conforming to relevant BIS standards. All bought out items 

including Cement and Steel shall be procured from such manufacturers who hold valid 

license conforming to relevant BIS standards for manufacturing of such items. 

 

8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation of the 

quality and fitness for the work. When considered necessary by the Engineer-in-charge, they 

shall be placed on wooden platforms or other hard, clean surfaces and not directly on the 

ground. 

 

Materials shall be placed under cover when so directed and the contractor shall erect and 

maintain at his own cost temporary weather-proof sheds at the work site for the purpose.  

Stored materials shall be so located as to facilitate prompt inspection. All stored materials 

shall be inspected at the time of use in the work, even though they may have been inspected 

and approved before being placed in storage or during storage.         

 

8.16 Defective Materials: All materials not conforming to the requirements of the 

specifications shall be considered as defective, and all such materials, whether in place or not 

shall be rejected. They shall be removed immediately by the contractor at his expenses and 

replaced with acceptable material.    

 

No rejected material, the defects of which have been subsequently corrected, shall be used on 

the work until approval in writing has been given by the Engineer-in-Charge. Upon failure on 



the part of the contractor to comply with any instruction of the Engineer-in-charge made 

under the provisions of this article within the time stipulated by the Engineer-in-charge, the 

Engineer-in-charge shall have authority to remove and replace defective material and recover 

the cost of removal and replacement from the contractor. 

 

Further all such defective material lying at site not removed and replaced within 30 days after 

issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall dispose 

off such material in any manner without any further written notice to the contractor. 

 

9.  Measurement and Payments 

 

Except where any general or detailed description of the work in the Bill of Quantities or 

specifications of the contract/ work order provides otherwise, measurement of work done 

shall be taken in accordance with the relevant standard method of measurement published by 

the Bureau of Indian Standards (BIS) and if not covered by the above, other relevant 

Standards/practices shall be followed as per instructions of the Engineer-in-Charge.              

 

9.1 All items of work carried out by the contractor in accordance with the provision of the 

contract having a financial value shall be entered in the Measurement Book as prescribed by 

the company so that a complete record of the measurements is available for all the works 

executed under the contract and the value of the work executed can be ascertained and 

determined there from. Measurements of completed work / portion of completed work shall 

be recorded only in the Measurement Books. 

 

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative. 

 

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed 

by him for the purpose shall intimate the contractor to attend or to send his representative to 

attend the measurement. Every measurement thus taken shall be signed and dated by both the 

parties on the site on completion of the measurement. If the contractor objects to any 

measurements, a note to that effect shall be made in the Measurement Book / Log Book and 

signed and dated by both the parties.  

 

9.4 The measurement of the portion of work/items of work objected to, shall be re-measured 

by the Engineer-in-Charge himself or the authority nominated by the company for the 

purpose in the presence of the contractor or his authorized representative and recorded in the 

M.B. which shall be signed and dated by both the parties. Measurements so recorded shall be 

final and binding upon the contractor and no claim whatsoever shall thereafter be entertained.                          

  

In case the contractor or his authorized representative does not attend to the joint 

measurements at the prefixed date and time after due notice, the measurements taken by the 

Engineer-in-Charge or his representative shall be final and binding on the contractor. 

 

Measurement of the extra items of work or excess quantities of work duly authorized in 

writing by the Engineer-in-Charge shall also be taken and recorded in the M.B.  based on the 

existing items in the SOR of the company and if such items do not exist in the company's 

SOR, the description of the work shall be as per actual execution. Payment for such extra 



items will be based on the rates to be derived as described in the relevant clauses of the 

contract/ work-order.  

 

9.5 No work shall be covered up or put out of view without the approval by the Engineer-in-

Charge and recording of measurements and check measurement thereof duly accepted by the 

contractor. The contractor shall provide full opportunity to the Engineer-in-Charge or his 

representative to examine and measure all works to be covered up and to examine the 

foundations before covering up. 

 

The contractor shall also give notice to Engineer-in-Charge whenever such works or 

foundations are ready for examination and the Engineer-in-Charge shall without 

unreasonable delay arrange to inspect and to record the measurements, if the work is 

acceptable and advise the contractor regarding covering of such works or foundations. 
 
9.6 In case of items which are claimed by the contractor but are not admissible according to 

the department, measurements of such items, will be taken for record purposes only and 

without prejudice so that in case it is subsequently decided by the department to admit the 

contractor's claims, there should be no difficulty in determining the quantities of such work. 

A suitable remark should, however, be made against such measurements to guard against 

payment in the ordinary way. 

 

9.7 Payments: The running on account payments may be made once in a month or at 

intervals stipulated in the work order/ contract agreement.  

 

9.7.01 Running on account bill/bills for the work executed/ materials supplied in accordance 

with the work order/ contract shall be prepared on the basis of detailed measurements 

recorded as described hereinbefore and processed for payments.       

 

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying the 

sum to which the contractor is considered entitled by way of interim payment for the 

following: 
 
a)  The work executed as covered by the bill/bills after deducting the amount already paid, 

the security deposit and such other amounts as may be deductible or recoverable in terms of 

the work order/ contract. 

 

b) (i) Payment for excess quantity of work done with the written instructions of the 

Engineer-in-Charge for items already appearing in the bill of quantities of work with 

approved rates, will be made along with the on account bills only up to 10% of the quantity 

provided in the agreement subject to overall value of work not exceeding the agreement 

value.                                                                    

 

 (ii) The  GM(E&M) of the company  and / or the Staff Officer(E&M)  of the  Area may 

authorize interim payment  for excess  work done  up to  20 % of the  quantity of work 

provided in the  Bill of Quantity  of the work awarded from  Company level and  Area level 

respectively subject to overall value of work done does not exceed the contract value. This 

however, shall not be applicable for High Value Items.  

 



c) Extra items of work executed will be paid on specific written authorization of GM(E&M) 

of the company or Staff Officer (E&M) of the Area provided that the value of such extra 

items of work when added together is not more than 10% of the contract value and the total 

gross payment including excess quantity does not exceed the contract value. 

 

Balance amount on account of excess quantity and extra  items of work executed shall be 

paid after the deviation  estimate / revised estimate regularizing  the extra items and  excess 

quantities  of  work  is  sanctioned  by the competent authority of the company with  the 

concurrence of the Finance Department of the company. 

 

d) On the Engineer-in-Charge's certificate of completion in  respect of the work covered by 

the contract / final  measurements of the work certified by the Engineer  In Charge or his 

representative. 

 

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of 

completion and evaluated based on the approved rates for the items in the contract 

agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be 

derived as stated in the relevant clause of the contract.            

 

The payments shall be released against the final bill subject to all deductions which may be 

made on account of materials supplied, water supply for construction, supply of electricity 

and any other dues payable by the contractor to the company, and further subject to the 

contractor having given to the Engineer-in-Charge a  no claim certificate.  

 

The contractor shall indemnify the company against proof of depositing royalty on account 

of minor minerals used in the work before the final bill is processed for payments. The final 

payment to be made will also be subject to Clause-4.6 & 4.7 of the General Terms & 

Conditions of the contract. 
 
 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim 

bill/bills shall not of itself be conclusive evidence that any work/materials to which it relate 

is/are in accordance with the contract and may be modified or corrected by the Engineer-in-

Charge by any subsequent certificate or by the final certificate. 

 

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments 

detected after the payment as a result of post payment audit or technical examination or by 

any other means, notwithstanding the fact that the amount of disputed claims, if any, of the 

contractor exceeds the amount of such overpayment and irrespective of the facts whether 

such disputed claims of the contractor are the subject matter of  arbitration or not. 

 

The amount of such overpayments shall be recovered from subsequent bills under the 

contract, failing that from contractor's claim under any other contract with the company or 

form the contractor's security deposit or the contractor shall pay the amount of over payment 

on demand. In case of contractor's non-payment on such demand, the same should be realised 

from the contractor's dues, if any, with Coal India Limited or any of its subsidiaries. 

 

9.7.06 The contractors are required to execute all works satisfactorily and according to the 

specifications laid down in the contract/ work order.  If certain items of work, executed by 



the contractor, are below specifications, the contractor should re-do them according to the 

specifications and instructions of EIC and if the contractor fails to rectify the defect within 

the time and in the manner specified by the EIC, the work shall be got re-done or rectified by 

the department at the risk and cost of the contractor. Engineer-in-Charge may accept such 

work of below specifications provided the department is satisfied with the quality of such 

works and the strength/ structural safety of such works. In that case Engineer-in-Charge shall 

make such deductions for the difference in value, as in his opinion is reasonable and is 

approved by the accepting authority of the company i.e.  GM/HoD(E&M) of the company in 

this case or any other officer nominated by GM/HoD(E&M) for the purpose. 

 

 

9.7.07 Payment Stage: The payment stage involved will be as under, 

i. Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Sr. Overseer(E&M) / 

Overseer(E&M) in MB‟s both in pages recording measurements, abstract of bill 

& the duly filled in bill form. 

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager(E&M) with appropriate check 

measurements in the MB‟s and the bill form. 

iii. Signature of Dy. Manager(E&M)/ Manager(E&M) with appropriate check 

measurements in MB’s and the bill form.  

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the 

General Terms and Conditions, as a token of acceptance for payment of the bill. 

The EIC may sign in the abstract of the bill in the MB & the bill form. In between 

stage iii) and iv) accountal checking may be made by the concerned Accounts 

Officer/ Accountant. 

 

(In case of non-availability of officials as at (i) above, company may authorize suitable 

executives for the works outlined at (i). Further for check measurement also company 

may authorize Executives based on availability.  
 

9.7.08 Secured Advance against Material brought to Site 
 

Secured advance on the security of materials (which are not combustible, fragile or 

perishable in nature) brought to the site but not yet incorporated in the works will be made 

up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per cent of the 

corresponding value of the materials determined on the basis of BOQ rates, whichever is 

less, subject to the condition that their quantities are not excessive and shallbe used within a 

period of 90 (ninety) days and subject to other stipulations in the contract. The contractor 

will be required to submit an indemnity bond as per prescribed Form of the company on 

non-judicial stamp paper of prescribed value, hypothecating the goods to the procuring 

entity, and also be responsible for their safe custody. Before the advance is released, the 

procuring entity may inspect the site to ensure that the Contractor has safeguarded the 

materials against pilferage and deterioration. It may be ensured that the contractor has not 

taken any loan/ limit from banks against hypothecation of the materials against which the 

secured advance is claimed. An undertaking in this regard may also be taken from the 

contractor. 

 

Generally, as per the provisions of the contracts, the contractors are required to submit proof 

of cost of materials and the delivery of material at site while claiming such advances. The 

stock register should be maintained from the commencement of the contract and, unless 



otherwise prescribed in the contracts, the stock, so considered for advance, should generally 

be only paid stock (and not brought on credit). Where the materials are supplied from a 

captive source of the contractor, the reasonableness of the valuation of such materials may 

be ensured. 
The advance will be repaid from each succeeding running bill (periodic/ interim payment) to 
the extent materials for which advance has been previously paid have been incorporated into 
the works. 
 
This advance shall be recovered in four equal installments or as per consumption whichever 

is higher.  Engineer-in-Charge shall recover at his discretion all or any part of secured 

advance paid, if in his opinion the work is not progressing satisfactorily or the security of 

these materials at site is not adequately taken care of by the contractor. In all cases, the 

repayment of the advance will be affected after expiry of a period of 120 days since payment 

of advance, whether the material is consumed in the work or not. 
 
Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 
 
At any point of time the outstanding recoverable secured advance shall not be more than 

10% of the contract value.        
 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each 
bill or at the rate as amended from time to time, shall be made unless exempted by the 
competent authority of the Income Tax Department. Further, TDS under GST will be 
deducted at applicable rates as per the provisions of GST Act wherever applicable. 
 
Building and Construction Workers Cess (as applicable in States) shall be payable by the 
contractor. If, however, the company is asked to make deduction from the contractor's bills, 
the same shall be done and a certificate to this effect shall be issued to the contractor for 
dealing with the State Govt. and the company does not take any responsibility to do anything 
further in this regard. 

   
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 
Agreement/Work-order.  

 
10 Termination, Cancellation, Suspension and Foreclosure of Contract 
 

The company shall, in addition to other remedial steps to be taken as provided in the 

conditions of contract be entitled to cancel the contract in full or in part, and whether the date 

of completion has or has not elapsed, by a two weeks show cause notice in writing if the 

contractor:- 

  

a) makes default in proceeding with the works with due diligence and continues to do so even 

after a notice  in writing from the Engineer-in-Charge, then on the expiry of the period as 

specified in the notice 

    Or 

b) commits default/breach in complying with any of the terms and conditions of the contract 

and does not remedy it or fails to take effective steps for the remedy to the satisfaction of the 

Engineer-in-Charge, then on the expiry of the period as may be specified by the Engineer-in-

Charge in a notice in writing. 

    Or 

c) obtains a contract with the company as a result of ring tendering or other non-bonafide 

methods of competitive tendering 



    Or 

d) shall offer or give or agree to give any person in the service of the company or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for 

act/acts of favour in relation to the obtaining or execution of this or any other contract for his 

company. 

    Or 

e) fails to complete the work or items of work with individual dates of completion, on or 

before the date/dates of completion or as extended by the company, then on the expiry of the 

period as may be specified by the Engineer-in-Charge in a notice in writing. 

    Or 

f) transfers, sublets, assigns the entire work or any portion thereof without the prior approval 

in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a written 

notice, cancel the whole contract or portion of it in default. 

    Or 

g) breach of the prohibition against sub-contracting 

Or 

h) Committed fraud 

 

However, the contractor shall continue to fulfil the contract to the extent not terminated. 

 
10.1The contract shall also stand terminated under any of the following circumstances: 
 

 a) If the contractor being an individual in the case of proprietary concern or in the case of 

a partnership firm any of its partners is declared insolvent under the provisions of Insolvency 

Act for the time being in force, or makes any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors amounting to proceedings for 

liquidation or composition under any Insolvency Act. 
 
 b) In the case of the contractor being a company, its affairs are under liquidation either by 
a resolution passed by the contractors company or by an order of court, not being a voluntary 
liquidation proceedings for the purpose of amalgamation or reorganization, or a receiver or 
manager is appointed by the court on the application by the debenture holders of the 
contractor's company, if any. 
 
 c) If the contractor shall suffer an execution being levied on his/their goods, estates and 
allow it to be continued for a period of 21 (twenty-one) days. 
 
 d) On the death of the contractor being a proprietary concern or of any of the partners in 
the case of a partnership concern and the company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the partnership 
concern are capable of carrying out and completing the contract. The decision of the 
company in this respect shall be final and binding which is to be intimated in writing to the 
legal representative or to the partnership concern. 
 
10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on 

termination of the contract, the Engineer-in-charge shall have powers:  

a. To take possession of the site, any materials, constructional plant, equipment, stores 

etc. thereon and carry out balance work through any means or through any other 

agency. 

 



b. To give the contractor or his representative of the work 7 (seven) days notice in 

writing  for taking final measurement for the works executed  till the date of 

cancellation or termination of the contract. The Engineer-in-Charge shall fix the time 

for taking such final measurement and intimate the contractor in writing.  The final 

measurement shall be carried out at the said appointed time notwithstanding whether 

the contractor is present or not. Any claim as regards  measurement which the 

contractor is to make shall be made in writing within 7 (seven) days of taking  final 

measurement by Engineer-In-charge as aforesaid and if no such claim is received, the 

contractor shall be deemed to have waived all  claims  regarding above measurements 

and any claim made thereafter shall not be entertained. 

 

c. After giving notice to the contractor to measure up the work of the contractor and to 

take such whole or the balance or part thereof, as shall be unexecuted out of his hands 

and to give it to another contractor or take up departmentally, to complete the work. 

The contractor whose contract is terminated shall not be allowed to participate in future 

bidding for period of minimum twelve months. 

 

In such an event, the contractor shall be liable for loss/damage suffered by the 

employer because of action under this clause and to compensate for this loss or 

damage, the employer shall be entitled to recover higher of the following:  

 

i) Forfeiture of security deposit comprising of performance guarantee, retention money 

and additional performance security, if any at the disposal of the employer. 

 

Or 

ii) 20% of value of incomplete work. The value of the incomplete work shall be 

calculated for the items and quantities remaining incomplete (as per provision of 

agreement) at the agreement rates including price variation as applicable on the date, 

when notice in writing for termination of work was issued to the contractor. 

 

The amount to be recovered from the contractor as determined above, shall, without 

prejudice to any other right or remedy available to the employer as per law or as per 

agreement, will be recovered from any money due to the contractor on any account or 

under any other contract and in the event of any shortfall, the contractor shall be liable 

to pay the same within 30 days. In case of failure to pay the same the amount shall be 

debt payable. 

 

In the event of above course being adopted by the Engineer-in-charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased materials, equipment or entered into agreement or made advances on 

any account or with a view to the execution of work or performance of the contract. 

And in case action is taken under any of provision aforesaid, the contractor shall not be 

entitled to recover or to be paid any sum for any work thereof or actually performed 

under this contract unless and until the engineer-in-charge has certified in writing the 

performance of such work and value payable in respect thereof and he shall only be 

entitled to be paid the value so certified. 

 



The need for determination of the amount of recovery of any extra cost/expenditure or 

of any loss/damage suffered by the company shall not however arise in the case of 

termination of the contract for death/demise of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 

 

Suspension of work – The Company shall have power to suspend the work. The 

contractor shall on receipt of the order in writing of Engineer-in -charge (whose 

decision shall be final and binding on the contractor), suspend the progress of work or 

any part thereof for such time in such manner as the Engineer-in-Charge may consider 

necessary so as not to cause any damage, or endanger the safety thereof for any of the 

following reasons: 

 

 a) on account  of any default on the part of the contractor, or 

 b) for proper execution of the works, or part thereof, for  reasons other than the 

default of the 

                 contractor or, 

 c) for safety of the works, or part thereof. 

 

The contractor shall, during such suspension properly protect and ensure the works to 

the extent necessary and carry out the instruction of the Engineer-in-charge. If the 

suspension is ordered for reasons (b) & (c), the contractor shall be entitled to an 

extension of time equal to the period of every such suspension plus 25%. This shall 

also be applicable for completion of the item or group of items of the work for which a 

separate period of completion as specified in the contract and of which the suspended 

work forms a part.  

 
The contractor shall carry out the instructions given in this respect by the Engineer-In 
Charge & if such suspension exceeds 45 (forty five) days, the contractor will be 
compensated on mutually agreed terms. 

 
10.4 Foreclosure of contract: 

 
If at any time after acceptance of the tender the company decides to abandon or reduce 
the scope of work for any reason whatsoever the company, through its Engineer-in-
Charge, shall give notice in writing to that effect to the contractor and contractor shall act 
accordingly in the matter. In the event of abandonment, the contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, other than those mentioned 
below:- 
 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the 
expenditure incurred, if any, by the contractor on preliminary works at  site e.g. 
temporary access roads, temporary construction for labour and staff quarters, office 
accommodation, storage of materials, water storage tanks and water supply for the work 
including supply to labour/ staff quarters, office etc. 
 
b) to pay the contractor at the contract rates full amount for works executed and measured 
at site up to the date of such abandonment. 
 
c) to pay for the materials brought to site or to be delivered at site, which the contractor is 
legally liable to pay, for the purpose of consumption in works carried out or were to be 
carried out but for the foreclosure, including the cost of purchase and transportation and 
cost of delivery of such materials. The materials to be taken over by the company should 



be in good condition and the company may allow at its discretion the contractor to retain 
the materials in full or in part if so desired by him and to be transported by the contractor 
from site to his place at his own cost with due permission of the EIC. 
 
d) to take back the materials issued by the company but remaining unused, if any, in the 
work on the date of abandonment/reduction in the work, at the original issue price less 
allowance for any deterioration or damage caused while in custody of the contractor. 
 
e) to pay for the transportation of tools and plants of the contractor from site to 
contractor's place or to any other destination, whichever is less. 
 

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books 

of accounts, papers, relevant documents as may be necessary to enable the Engineer-in-

Charge to assess the amounts 

payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not have 

any claim for compensation for abandonment of the work, other than those as specified 

above. 

 
     11. Carrying out Part Work at Risk & Cost of Contractor. 
 

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-in-

Charge, after giving the contractor 15 days‟ notice in writing, without cancelling or 

terminating the contract, shall be entitled to employ another Agency for executing the job or 

to carry out the work departmentally or contractually through tendering / limited tendering 

process, either wholly or partly, debiting the contractor with cost involved in engaging 

another Agency or with the cost of labour and the prices of materials, as the case may be. The 

certificate to be issued by the Engineer-in-Charge for the cost of the work so done shall be 

final and conclusive and the extra cost, if any, shall be borne by the contractor. However, 

when this clause is invoked, penalty will not be applicable other than on account of delayed 

completion. 

 

The value of the work taken away shall be calculated for the items and quantities taken away 

at the agreement rates including price variation as applicable on the date, when notice in 

writing for taking away part work was issued to the contractor. The contractor, from whom 

part work is being taken out, shall not be allowed to participate in the tendering process if 

any. 

If the expenses incurred by the department is less than the amount payable to the contractor 

at his agreement rates, the difference shall not be payable to the contractor. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract. 

 

Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of MCEW) 

may be resorted to by CIL/ Subsidiary. 
 
12. Completion Certificate / Defect Liability Certificate  
 



Except in cases where the contract provides for "Performance Test" before issue of Defect 

Liability certificate, in which case the issue of Defect Liability certificate shall be in 

accordance with the procedure specified therein, the contractor shall give notice of 

completion of work, as soon as the work is completed, to the Engineer-in-Charge. The 

Engineer-in-Charge and or any other Officer, nominated for the purpose by the company, 

shall within  30 (thirty) days from the receipt thereof, inspect the work and ascertain the 

defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for 

which payment shall be made at reduced rate. 

 

If the defects, according to the Engineer-in-Charge are of a major nature and the rectification 

of which is necessary for the satisfactory performance of the contract, he shall intimate in 

writing the defects and instruct the contractor to rectify the defects/remove deficiencies 

within the period and in the manner to be specified therein. In such cases Defect Liability 

Certificate will be issued by the EIC after the above rectifications are carried out/ 

deficiencies are removed by the contractor to the satisfaction of EIC. 

 

In the event there are no defects or the defects/ deficiencies are of a minor nature and the 

Engineer-in-Charge is satisfied that the contractor has already made arrangements for 

rectification, or in the event of contractor's failure to rectify the defects for any reason 

whatsoever, the defects can be rectified by the company departmentally or by other means 

and the 50% of the security deposit of the contractor shall be sufficient to cover the cost 

thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list of 

defects )indicating the date of completion of the work, defects to be rectified, if any, and the 

items, if any, for which payment shall be made at reduced rate indicating reasons there for 

and with necessary instructions to the contractor to clear the site/place of work or all debris/ 

waste materials, scaffoldings, sheds, surplus materials etc. making it clean.    

 

12.1 In cases where separate period of completion for certain items or groups of items are 

specified in the contract, separate Defect Liability certificate for such items or groups of 

items may be issued by the Engineer-in-Charge after completion of such items on receipt of 

notice from the contractor only in the event the work is completed satisfactorily in every 

respect.      

 

Refund of security deposit and payment of final bill shall, however, be made on completion 

of the entire contract work, but not on completion of such items of work. 

 

12.2 Before the date fixed for completion of work, the work as well as the site of work are to 

be made clean after removal of rubbish, scaffolding, surplus materials, temporary structures 

etc. 

 

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the work 

done. The cost thereof shall be recovered from the final bill of the contractor. 
 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause 

is deemed to be included in the tendered rates.  

 



i) The company reserves the rights to let other contractors also work in connection with the 

Project and the contractor/contractors shall co-operate in the works for the introduction and 

stores and materials and execution of his/their works. 

 

ii) The contractor/contractors shall keep on the work site during the progress a competent and 

experienced Resident Engineer exclusively for the work and necessary assistants who shall 

represent the contractor(s). The contractor shall employ, on the site in connection with the 

execution and maintenance of the work, technical and managerial staff as mentioned below. 
 

Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores  One Resident Engineer (Degree Holder), Two 

Engineers (Diploma Holder) 

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma Holder), 

One Engineer (Diploma Holder) 

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma Holder) 

 
 
For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer. 
 

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, 
experience and full postal address of each and every technical personnel employed at site by 
him. 
 
The contractor(s) shall not be allowed to execute the work unless he/they engage the required 
technical staff as assessed by Engineer-in-charge or as specifically mentioned in the bid.  The 
delay on this account, if any, shall be the contractor's responsibility. 
 
Important instructions shall be confirmed to the contractor(s) in writing. If the 
contractor/contractors in course of the works finds/find any discrepancy between the 
drawing, forming part of the contract documents and the physical conditions of the locality or 
any errors or omissions  in  drawings  except  those  prepared  by  himself / themselves  and  
not approved by the Engineer-in-Charge. It shall be his/their duty to immediately inform the 
Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same.  Any work 
done after such discovery and without intimation as indicated above will be done at the risk 
of the contractor/contractors. 

  
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do 
the work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors to 
remove from the work site any men of the contractor/contractors who in his opinion is 
undesirable and the contractor/contractors will have to remove him within 3 (three) hours of 
such orders. 
 
The contractor shall employ apprentices in the execution of the contract work as required 
under Apprentices Act. 
 
The contractor shall further be responsible for making arrangements at his own cost, or 
accommodation and social needs of the staff and workers under his employment. 
 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of 
persons (including employees) and property. The safety required or recommended by all 
applicable laws, codes, statutes and regulations shall be observed by the contractor(s).In case 
of accidents, the contractor(s) shall be responsible for compliance with all the requirements 
imposed by the Workmen's Compensation Act or any other similar laws in force and the 
contractor shall indemnify the company against any claim on this account.    



 
All scaffoldings, ladders and such other structures  which the  workmen  are  likely  to use 
shall be examined by the Engineer-in-Charge or his authorized representative whenever they 
want and the structure must be strong, durable, and safe and of such design as required by 
Engineer-in-Charge. 
 
In no case any structure condemned by the Engineer-in-Charge or his authorized 
representatives shall be kept on the work and such structure must be pulled down within 
three hours of such condemnation and any certificate or instructions, however, shall in no 
way absolve the contractor/contractors from his/their responsibility, as an employer, as the 
company shall in no way be responsible for any claim. 
  
The contractor / contractors shall at all times exercises  reasonable precautions for the  safety 
of  employees in the  performance of his/their contract and shall comply with all applicable 
provisions of the safety laws drawn up by the State Govt. or Central Govt. or Municipalities 
and other authorities in India. The contractor/contractors shall comply with the provision of 
the safety hand book as approved and amended from time to time by the Government of 
India. 
 
v) The contractor / contractors shall familiarize themselves with and be governed by all laws 
and rules of India and Local statutes and orders and regulations applicable to his/ their work. 
 
vi) The contractor shall maintain all records as per the provision made in the various statutes 
including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract Labour 
(Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen 
Compensation Act etc. and latest amendment thereof. Such records maintained by the 
contractor shall be opened for inspection by the Engineer-in-Charge or by the nominated 
representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all 
persons employed on the work shall be constructed and maintained in the number, manner 
and place approved or ordered by the Engineer-in-Charge. The contractor/ contractors shall 
vigorously prohibit committing of nuisance at any other place. Cost of all works under this 
item shall be covered by the contractor/contractor's tendered rates. 
 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 
representative with work reports from time to time regarding the contractor / contractors 
organization and the progress made by him / them in the execution of the work as per the 
contract.         
 
For Capital/ Specialized works with estimated value more than 10 Cr and more, the 

contractor has to submit project specific monthly progress report of the work in a 

computerized form (Management Information System Reports– MIS reports). The progress 

report shall contain the following apart from whatever else may be required to be specified: 

i) Project information, giving the broad features of the contract. 

ii) Introduction, giving a brief scope of the work under the contract and the broad 

structural or other details. 

iii) Construction schedule of the various components of the work, through a bar chart for 

the next three quarters for as may be specified, showing the milestones, targeted tasks 

and up to date progress. 

iv) Progress chart of the various components of the work that are planned and achieved, 

for the month as well as cumulative up to the month, with reasons for deviations, if 

any, in a tabular format. 



v) Plant and machinery statement, indicating those deployed in the work, and their 

working status. 

vi) Man-power statement, indicating individually the names of all the staff deployed in the 

work along with their designations. 

vii) Financial statement, indicating the broad details of all the running account payments 

received up to date, such as gross value of work done, advances taken, recoveries 

effected, amounts withheld, net payments, details of cheque payments received, etc. 

viii) A statement showing the extra and substituted items submitted by the contractor, 

and the payments received against them, broad details of the bank Guarantees, 

indicating clearly their validity periods, broad details of the insurance policies taken by 

the contractor, if any, the advances received and adjusted from the department, etc. 

ix) Progress photographs, in colour, of the various items/ components of the work done up 

to date, to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the 

results thereof. 

xi) Any hold-up shall be specified. 

xii) Dispute, if any, shall also be highlighted. 

xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with 

contractor may be necessary to ensure that contractor deploys sufficient resources to 

meet the deadlines. 
 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If 

applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States), whether local, municipal, provincial or central pertaining to the 

contract payable by the bidder/Contractor under the Contract (during the entire period of 

contract), or for any other cause as applicable on the last date of submission of Bid, shall 

be included in the rates, prices and the total Bid Price submitted by the Bidder. Applicable 

GST, if any, either payable by bidder or by company under reverse change mechanism 

shall be computed by system in BOQ sheet as per predefined logic. 

 

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and 

plants etc. as may be attendant upon execution and completion of works shall also be 

included in the rates, prices and total Bid price submitted by the bidder.  

 

However, such duties, taxes, levies etc. which is notified after the last date of submission 

of Bid and/or any increase over the rate existing on the last date of submission of Bid shall 

be reimbursed by the company on production of documentary evidence in support of 

payment actually made to the concerned authorities. 

 

Similarly if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder. 

 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice 

in accordance with the provision of relevant GST Act and the rules made thereunder and 

after online filing of valid return on GST portal. Payment of GST & GST Compensation 



Cess is responsibility of contractor. 

 

Further, any GST credit note required to be issued by the bidder / contractor under the 

GST provisions should be issued within the time limit prescribed under the GST law.  

 

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 

under composition scheme in compliance with GST rules, the bidder/dealer shall not 

charge any GST and/or GST Compensation Cess on the bill/invoice.  In case of 

unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary 

directly to concerned authorities in terms with GST provisions. 

 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services 

and Capital Goods or the ITC claimed is disallowed due to failure on the part of 

supplier/vendor of goods and services in incorporating the tax invoice issued to 

CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, 

GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of 

proper tax invoice or any other reason whatsoever, the applicable taxes &cess paid based 

on such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest, if any. 

 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations 

allowed as per the conditions of the contract of the bidding document. 

 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. 

and to deal with such amount in terms of the provisions of the Statute or in terms of the 

direction of any statutory authority and the company shall only provide with certificate 

towards such deduction and shall not be responsible for any reason whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by 

the Company under the Coal Act, the contractor will have to produce a royalty clearance 

certificate from the District Authorities before full and final payment. 

 

Further, where any damages or compensation becomes payable by either the Company or 

the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 

wherever applicable as per the GST provisions in force shall also apply in addition to such 

damages or compensation. 

 

Note: During the execution of the contract if the GST status of the bidder changes, then 

the payment of GST, if any, to the contractor will be made as per the GST status declared 

by the bidder during tender stage based on which cost to company has been ascertained or 

at actuals, whichever is lower. 
 
x) The contractor / contractors shall make his / their own arrangement for all materials, tools, 
staff and labourer required for the contract, which shall include cost of lead, lift, loading, 
unloading, railway freight, recruiting expenses and any other charges for the completion of 
the work to entire satisfaction of the company.                       
 



xi) The contractor / contractors shall make their own arrangement for carriage of all materials 
to the work site at his/their own cost.                              
 
xii) The work shall not be sublet to any other party, unless approved by Engineer-in-Charge, 
in writing. Prior permission is required to be taken from the owner for engagement of sub-
contractor in part work/ piece rated work. 
 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall 

be pulled, destroyed or damaged by the contractor/contractors or any of his/their employees 

without the prior permission of the company, failing which the cost of such trees or plants 

shall be deducted from the contractor/contractors dues at the rate to be decided by the 

company.  The rates quoted are supposed to include clearance of shrubs and jungles and 

removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge in 

writing.  
 

 b) Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the employer. The Contractor is to notify the Nodal Officer or 

his nominee of such discoveries and carry out the Nodal Officer or his nominee‟s instructions 

for dealing with him. 
 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer 

engaged by him/them as per Minimum Wages Act or such other legislation or award of the 

minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The 

contractor / contractors shall make necessary payments of the provident fund for the 

workmen employed by him for the work as per the laws prevailing under provisions of 

CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident 

Fund and Miscellaneous Provisions Act 1952 as the case may be. 

 

Payable statutory payments like PF & ESI contributions paid to the contract workers as 

applicable shall be reimbursed to the contractor on production of proof of payment limited to 

the maximum likely number of workmen to be deployed as indicated in the tender document. 

Such payments shall be made on quarterly basis and shall not be included in the Contract 

Value.  
 
xv) All accounts shall be maintained properly and the company shall have the right of access 
and inspection of all such books of accounts etc., relating to payment of labourer in online 
mode including payment of provident fund considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of 
the agreement or by law, indemnify and keep indemnified for the following: 
 
a) The company or  any agent or  employee of the company against any action, claim or 
proceeding relating to infringement or use of any patent or design right and shall pay any 
royalties or other charges which may be payable in respect of any article or material included 
in the contract. 
 
However, the amount so paid shall be reimbursed by the company in the event such 
infringement has taken place in complying with the specific directions issued by the 
company or the use of such article or material was the result of any drawing and/or 
specifications issued by the company after submission of tender by the contractor. The 
contractor must notify immediately after any claim being made or any action brought against 
the company, or any agent or employee of company in respect of any such matter. 
 



b) The company against all claims, damages or compensation under the provisions of 
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, 
The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act 
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts 
regulating P.F. or any modification thereof or any other law relating thereto and rules made 
there under from time to time, as may be applicable to the contract which may arise out of or 
in consequence of the construction or maintenance or performance of the work under the 
contract and also against costs, charges and expenses of any suit, action or proceedings 
arising out of any accident or injury. 
  
c) The company against all losses and claims for injuries or damages to any third party or to 
any property belonging to any third party which may arise out of or in consequence of the 
construction or maintenance or performance of the work under the contract and against all 
claims/demands proceedings/damages, cost charges and expenses whatsoever in respect of or 
in relation thereto.  
 
 xvii)The contractor is under obligation to hand over to the company the vacant possession of 
the completed building structures failing which the Engineer-in-Charge can impose a levy 
upon the contractor upto 5% of the total contract value for the delay in handing over the 
vacant possession of the completed works after giving a 15 (fifteen) days notice to the 
contractor. 
 
xviii) Insurance - The contractor shall take full responsibility to take all precautions to 

prevent  loss or damage to the works or part thereof for any reasons whatsoever (except for 

reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war, 

earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the work 

so that on completion, the work shall be in good order and condition and in conformity with 

the requirements of the contract and instructions of the Engineer-in-charge. 

 

The contractor/contractors shall take following insurance policies during the full contract 

period at his own cost: 

 

a). In the case of construction works, without limiting the obligations and responsibilities 

under the contract, the contractor shall take insurance policy for the works and for all 

materials at site so that the value of the works executed and the materials at site up to date are 

sufficiently covered against risk of loss/damage to the extent as permissible under the law of 

insurance. The contractor shall arrange insurance in joint names of the company and the 

contractor. All premiums and other insurance charges of the said insurance policy shall be 

borne by the contractor. 

 

The terms of the insurance policy shall be such that all insurance claims and compensations 

payable by the insurers, shall be paid to the Employer and the same shall be released to the 

contractor in installments as may be certified by the Engineer-in-charge for the purpose of 

rebuilding or replacement or repair of the works and/or goods destroyed or damaged for 

which payment was received from the insurers. Policies and certificates for insurance shall be 

delivered by the contractor to the EIC for his approval before the starting date. Alterations to 

the terms of insurance shall not be made without the approval of EIC. 
 

b). Where any company building or part thereof is used, rented or leased by the contractor for 
the purpose of storing or using materials of combustible nature, the contractor shall take 
separate insurance policy for the entire building and the policy shall be deposited with the 
company. 
 



c) The contractor shall at all times during the tenure of the contract indemnify the company 
against all claims, damages or compensation under the provision of the Workmen's 
Compensation Act and shall take insurance policy covering all risk, claims, damages, or 
compensation payable under the Workmen's  
Compensation Act or under any other law relating thereto. 
  
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full 
expiry of the contract by timely payment of premiums and it/they shall not be cancelled 
without the approval of the company and a provision is made to this effect in all policies, and 
similar insurance policies are also taken by his sub-contractors if any. The cost of premium 
shall be borne by the contractor and it shall be deemed to have been included in the tendered 
rate.       
 
e) In the event of contractor‟s failure to effect or to keep in force the insurance referred to 
above or any other insurance which the contractor is required to effect under the terms of the 
contract, the company may effect and keep in force any such insurance and pay such 
premium/premiums as may be necessary for that purpose from time to time and recover the 
amount thus paid from any moneys due to the contractor. 
 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED 

VALUE OF OVER Rs. 50 LAKHS.  

 
xix) Setting Out: The contractor shall be responsible for the contract and proper setting out 
of the works and correctness of the position, reduced levels, dimensions and alignment of all 
parts of the work including marking out the correct lay out in reference to the permanent 
bench mark and reference points.  Only one permanent bench mark and basic reference lines 
shall be marked and shown to the contractor as basic data. 
 
The contractor shall have all necessary instruments, appliances and labour in connection 
therewith. If at any time during the progress of work any error is detected in respect of the 
position, levels, dimensions or alignment of any part of the work, the contractor on being 
required to do so by the Engineer-in-Charge or his representative shall at the expenses of the 
contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error is 
due to incorrect data supplied by the Engineer-in-Charge.  
 
xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith 
Register and obtain License from the competent authority under the Contract Labour 
(Regulation &Abolition)Act 1970,the Contract Labour (Regulation & Abolition) Central 
Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and the 
Principal Employer.   
 
xxi) Deleted 
 
xxii) The contractor shall, in connection with works, provide and maintain, at his own cost, 
all lights, security guards, fencing when and where necessary as required by the Engineer-in-
Charge for the purpose of protection of the works, materials at site, safety of workmen and 
convenience of the public.         
 
 xxiii) All materials (e.g.  stone, moorumand  other materials) obtained in the course of 
execution of the work during excavation  and dismantling etc. shall be the property of the 
company and the same may be issued to the contractors, if required for use in the works at 
the rates to be fixed by the Engineer-in-Charge. 
 
 xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working 
areas etc. shall be the contractor's responsibility and is to be carried out at his own cost as per 



instructions of EIC. The rates quoted by the contractor shall be deemed to include the 
dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall 
submit specifications and drawings showing the proposed temporary work to the Nodal 
Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply with the 
specifications and drawings. 
 
The contractor shall be responsible for design of Temporary Works. 
 
The Nodal Officer/Engineer-in-charge or his nominee‟s approval shall not alter the 
contractor‟s responsibility for design of the Temporary Works. 
 
xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to the 

eligible dependent family members of the deceased contractor‟s worker, who died in mine 

accident as certified by DGMS, to whom the statutory benefits under Employee 

Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or 

through Insurance Company by availing Group Personal Accident Insurance Policy for all its 

workers before commencement of the contract, which shall be renewed periodically to cover 

the entire duration of the contract. No reimbursement shall be made on this account by 

CIL/Subsidiary.  

 

In order to comply with the above provisions, contractor shall immediately on receipt of 

letter of acceptance/work order shall obtain group personal accident insurance in respect of 

all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in case 

of death in mine accident. A proof to such effect shall be produced to the satisfaction of the 

management before commencement of the work. However, the responsibility of payment of 

special relief/ex-gratia amount shall lie exclusively with the Contractor.  

 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the 
subsidiary concerned may make payment to the eligible dependent as mentioned herein 
above. However, such amount shall be recovered from the Contractor from his dues either in 
the same and/or other subsidiaries of CIL. 
 
 

14.   Defects Liability Period: 
 

In addition to the defect/s to be rectified by the contractor as per terms of the contract/ work 
order, the contractor shall be responsible to make good and remedy at his own expense the 
defect/s mentioned hereunder within such period as may be stipulated by the Engineer-in-
Charge in writing: 
 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6 
(six) months from the date of issue of Defect Liability certificate / completion certificate. 
 
b) In the case of building works or other works of similar nature any defect in the work 
detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue 
of Defect Liability certificate/ completion certificate or before the expiry of one full monsoon 
period i.e. June to September whichever is later in point of time. 
 
14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for carrying 
out the defects by the contractor detected within the defect liability period and if the 
contractor  fails  to  adhere  to  this  programme,  the  Engineer-in-Charge shall be at liberty 
to procure proper materials and carry out the rectifications in any manner considered 



advisable under the circumstances and the cost of such procurement of materials and 
rectification work shall be chargeable to the contractor and recoverable from any of the 
pending dues of the contractors. 
 
The defect liability period can be extended by the company on getting request from the 
contractor only for valid reasons.  
 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface 
Dressing & any other work of similar nature to be decided by the Engineer-in-Charge. 
 

15. Operating and Maintenance Manual:  
 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy 

Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from the 

local civic authorities, for completed Work and Facilities before handing over the same to 

„Procuring Entity‟ for putting them to functional use. 

 

2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the 

Contractor restores to original status - the auxiliary services/ facilities (Roads, Sewerage, 

utilities, including removal of garbage and debris) affected during the construction 

process. 

 

3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all 

Services and Facilities constructed in accordance with the Approved Plans, Specifications 

fulfilling all agreed techno-functional requirements along with Inventory, As built - 

Drawings, Maintenance Manual/ Standard Operating Procedure (SOP) for Equipments 

and Plants, all clearances /Certificates from Statutory Authorities, Local Bodies etc. as 

directed by EIC before submission of final bill. 
 
16.  Settlement of Disputes. 
  

It is incumbent upon the contractor to avoid litigation and disputes during the course of 

execution. However, if such disputes take place between the contractor and the department, 

effort shall be made first to settle the disputes at the company level. 

 

The contractor should make request in writing to the Engineer-in-charge for settlement of 

such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim failing 

which no disputes/ claims of the contractor shall be entertained by the company. 

Effort shall be made to resolve the dispute in two stages: 

In first stage dispute shall be referred to Area GM/GM,HoD(E&M). If difference still persist 

the dispute shall be referred to a committee constituted by the owner. The committee shall 

have one member of the rank of Director of the company who shall be chairman of the 

committee.   

 

If differences still persist, then matter shall be resolved through conciliation. 
 
Conciliation: 
The party initiating conciliation shall send a written invitation to the other party to conciliate 

and proceedings shall commence when the other party accepts the initiations to conciliation. 

The parties may agree on the name of a sole conciliator or each party may appoint one 

conciliator. The conciliation shall assist the parties to reach an amicable settlement of their 



dispute. When the parties sign the settlement agreement, it shall be final and binding on the 

parties. The conciliator shall authenticate the settlement agreement and furnish a copy thereof 

to each party.  

 

If differences still persist, the settlement of the dispute shall be resolved in the following 

manner: 

Disputes or differences relating to the interpretation and application of provisions of the 

commercial contract(s) between CPSEs/ Port Trusts interse and also between CPSEs and 

Govt. Departments/ organizations (excluding disputes concerning Railways, Income Tax, 

Customs & Excise Department shall be taken up by either party for its resolution through  

Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) in the department of 

Public Enterprises. as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14th 

December,2022 and the decision of AMRCD on the said dispute will be binding on both the 

parties.  

In case of parties other than above Agencies, the redressal of the dispute may be sought 

through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended 

by AMENDMENT ACT of 2015). 

 

16A Settlement of Disputes through Arbitration 

 

(i) Normally, there should not be any scope of dispute between the employer (department) and 

the contractor after entering into a mutually agreed valid contract. However, due to various 

unforeseen reasons, disputes may arise during the progress of the contract between the 

employer (department) and the contractor. 

 

Therefore, the conditions governing the contract shall contain suitable provision for 

settlement of such disputes / differences binding on both the parties. 

 

(ii) Mode of settlement of such disputes/differences shall be through Arbitration. However, 

when a dispute/difference arises, then, depending on the position of the case, either the 

employer (department) or the contractor shall give notice to the other party of its intention to 

commence arbitration. The applicable arbitration procedure will be as per the Arbitration and 

Conciliation Act, 1996 as amended by Amendment Act of 2015. 

 

(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the contract 

has been issued. 

 

(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the 

Union of India. 

 

(v) Legal Advice: 

While processing a case for arbitration, the purchase organization is to take legal advice, at 

appropriate stages from competent authorities viz their Legal Department.  

 

(vi) Following clause shall be included in the General Conditions of the Contract (GCC): 

 

Sole Arbitration Clause: 

 

In the event of any question, dispute or difference arising under these terms & conditions or 



any condition contained in this contract or interpretation of the terms of, or in connection with 

this Contract (except as to any matter the decision of which is specially provided for by these 

conditions), the same shall be referred to the sole arbitration of a person, appointed to be the 

arbitrator by the Chairman, CIL/ CMD of Subsidiary Company (as the case may be). The 

award of the arbitrator shall be final and binding on the parties of this Contract. 

 

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being 

unable to act for any reason, or his/her award being set aside by the court for any reason, it 

shall be lawful for the Chairman, CIL / CMD of Subsidiary Company (as the case may be) to 

appoint another arbitrator in place of the outgoing arbitrator in the manner aforesaid. 

 

(b) It is further a term of this contract that no person other than the person appointed by the 

Chairman, CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act as 

arbitrator and that, if for any reason that is not possible, the matter is not to be referred to 

Arbitration at all. 

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act 

of 2015, and the rules thereunder and any statutory modification thereof for the time being in 

force shall be deemed to apply to the Arbitration proceedings under this clause. 

The venue of arbitration shall be the place from which the contract is issued or such other 

place as the Chairman, CIL / CMD of Subsidiary Company (as the case may be) at his 

discretion may determine. 

 

(vii) Contracts with Partnership firm/ Joint Venture: 

A partner is the implied authority to bind the firm in a contract coming in the purview of the 

usual business of the firm. The implied authority of a partner, however, does not extend to 

enter into arbitration agreement on behalf of the firm. Therefore, while entering into a 

contract with partnership firm /Joint Venture care should be taken to obtain consent of all the 

partners to the arbitration agreement. 

A suitable clause for obtaining consent of all the partners to the arbitration agreement shall be 

included in the General Conditions of the Contract (GCC). 

 

viii) In cases where CIL/ Subsidiary has challenged an arbitral award and as a result, the 

amount of the arbitral award has not been paid, 75% of the arbitral award (which may include 

interest up to date of the award) shall be paid by CIL/ Subsidiary to the contractor/ 

concessionaire against a Bank Guarantee (BG). The BG shall only be for the said 75% of the 

arbitral award as above and not for the interest which may become payable to CIL/ Subsidiary 

should the subsequent court order require refund of the said amount. 

 

The payment may be made into a designated Escrow Account with the stipulation that the 

proceeds will be used first, for payment of lenders' dues, second, for completion of the project 

and then for completion of other projects of CIL/ Subsidiary as mutually agreed/ decided. Any 

balance remaining in the escrow account subsequent to settlement of lenders' dues and 

completion of projects of CIL/ Subsidiary may be allowed to be used by the contractor/ 

concessionaire with the prior approval of the lead banker and CIL/ Subsidiary. If otherwise 

eligible and subject to contractual provisions, retention money and other amounts withheld 

may also be released against BG. 

 

The only circumstances in which such payment need not be made is where the contractor 

declines, or is unable, to provide the requisite bank guarantee and/or fails to open a escrow 



account as required. Persons responsible for not adhering to are liable to be held personally 

accountable for the additional interest arising, in the event of the final court order going 

against the procuring entity. 

 

17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, 

shall be arranged by the supplier/vendor. However, the e-way bill will be arranged by 

CIL/Subsidiary if the supplier/vendor is unregistered one or if provisions of the relevant 

Act and the rules made there under specifically states that the e-way bill is required to be 

issued by recipient of goods. 

 

18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or 

any other charges (Except EMD) from the supplier/vendor, the same will be recovered 

along with the applicable GST and the amount shall be adjusted with the payment to be 

made to the supplier/vendor against their bill/invoice or any other dues. 

 

19. Provision of Electrical License:Valid Electrical Contractor‟s License issued by 

Electrical Licensing Board/Authority of any Indian State/UT, in accordance with IE Rule-

45. However, in the event of work being awarded; the bidder will have to comply the 

terms and conditions mentioned in the order issued by Ministry of Power , GOI vide Ref 

no : CEA-PS-16/25/2023-CEI Division  ( before execution of Agreement ) . Valid 

Electrical licenses of Supervisor(s) and wiremen/linemen/electrician(s) is also required. 

 

 

20. Guidelines on Debarment of firms from Bidding- 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting 

„Debarment of firms from Bidding‟ with a contracting entity in respect of Works and 

Services Contracts.  

 

20. Guidelines on Debarment of firms from Bidding- 
 

CIL and its Subsidiary Companies shall follow the following guidelines for effecting 

„Debarment of firms from Bidding‟ with a contracting entity in respect of Works and 

Services Contracts. 

 

(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. The 

bidder/contractor shall not be debarred unless such bidder/contractor has been given a 

reasonable opportunity to represent against such debarment (including personal hearing, 

if requested by the bidder/contractor). 

 

(ii) The terms „banning of firm‟, „Suspension‟, „Blacklisting‟ etc. convey the same meaning 

as of „Debarment‟. 

 

(iii) The order of debarment shall indicate the reasons(s) in brief that lead to debarment of 

the firm. 

 

(iv) The contracting entity may be debarred from bidding in the following circumstances: - 

 

a. Withdrawal of Bid as per relevant provisions of tender document. 



 

b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within 

stipulated period. 

 

c. If L-1 Bidder fails to start the work on scheduled time. 

 

d. In case of failure to execute the work as per mutually agreed work schedule. 

 

e. Continued and repeated failure to meet contractual Obligations: 

 

i. In case of partial failure on performance, agency shall be debarred from future 

participation in tenders keeping his present contract alive. 

 

ii. On termination of contract. 

 

f. Willful suppression of facts or furnishing of wrong information or manipulated or forged 

documents by the Agency or using any other illegal/unfair means. 

 

g. Formation of price cartels with other contractors with a view to artificially hiking the 

price. 

 

h. The contractor fails to maintain/ repair/ redo the work up to the expiry of performance 

guarantee period, when it is specifically brought to his notice. 

 

i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose it was 

intended. 

 

j. Contractor fails to renew the securities deposited to the department. 

 

k. The contractor fails to rectify any lapse(s) in quality of the work done within defect 

liability period. 

 

l. Transgression of any clause(s) relating to Contractor‟s obligation defined in the Integrity 

Pact wherever such Pact exists. 

 

m. Any other breach of Contract or misdeed which may cause financial loss or commercial 

disadvantage to the Company. 

 

n. If it is determined that the bidder has breached the Code of Integrity for Public 

Procurement (CIPP) as provided in the tender document. 

 

o. False declarations w.r.t Make in India Order. 

 

p. In case of supply of sub-standard materials, sub-standard quality of work, non-execution 

of work, non-supply of materials, failure to abide by bid securing declaration (if any) etc. 

 

q. In case of price cartel, matter shall be reported to the Competition Commission and 

requesting, inter-alia, to take suitable strong actions against such firms. 

 



(v) Such „Debarment, if any when effected, shall be with prospective effect only. The effect 

of „Debarment‟ shall be for future tenders from the date of issue of such Order. No 

contract of any kind whatsoever shall be placed to debarred firm after the issue of a 

debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if such debarment has 

been done before the last date of bid submission. Even in the case of risk purchase, no 

contract should be placed on such debarred firms. 

 

In case, any debarred firms have submitted the bid, the same will be ignored. In case 

such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid security/ 

EMD submitted by such debarred firms shall be returned to them. 

 

The contracts concluded i.e. issue of LOA/issue of work order, before the issue of the 

debarment order shall not be affected by the debarment orders. 

 

(vi) In case CIL is of the view that a particular firm should be banned across all the 

Ministries/ Departments by debarring the firm from taking part in any bidding 

procedure floated by the Central Government Ministries/ Departments, CIL may refer 

the case to MoC with the approval of Chairman, CIL for referring the case DoE with a 

self-contained note setting out all the facts of the case and the justification for the 

proposed debarment, along with all the relevant papers and documents. 

 

This shall be done only in those case where debarment has been done across CIL and its 

Subsidiaries. 

 

(vii) The debarment shall be for a minimum period of one year and shall be effective for the 

concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of 

tenders of CIL HQ, debarment shall be for CIL HQ. However, if such „debarment‟ has 

to be made effective for entire CIL and its Subsidiaries then approval of Chairman, CIL 

shall be required. The period of debarment shall not exceed 02(Two) years. In case of 

clause (4)(vi) & (xv) above, period of debarment shall be 02(Two) years. 

 

(viii) Once a contracting entity is debarred, it shall be extended to the constituents of that 

entity, i.e. partners (jointly and severally) in case of Joint Venture, all the 

partners(jointly and severally) in case of Partnership Firm, owner/proprietor in case of 

Proprietorship Firm. The names of partners should be clearly specified in the 

Debarment Order. If such debarred owner/Proprietor/ Partner make/form different 

Firms/entity and attempts to participate in tenders, the same shall not be entertained 

during the currency of such debarment. In case the contracting entity being debarred is a 

Company then only the Company shall be debarred. 

 

NOTE : “Company” means a company incorporated under Company‟s Act 2013 or under 

any previous company law. 

 

(ix) The above „Debarment‟ shall be in addition to other penal provisions of NIT/Contract 

document. 

 

(x) Debarment in any manner does not impact any other contractual or other legal rights of 

CIL and/or its Subsidiaries. 

 



(xi) In case of shortage of firms (less than three eligible firms) in a particular group, such 

debarments may also hurt the interest of CIL and/or its Subsidiaries. In such cases, 

endeavour should be to pragmatically analyse the circumstances, try to reforms the firm 

and may get a written commitment from the firm that its performance will improve. 

 

(xii) Approving Authority: The „Debarment‟ of a contracting entity shall be done with the 

approval of the Competent Authority as per the details below: 

 

a) In case the Accepting Authority of the work is Board or Empowered Committee or 

FDs or CMD of CIL/Subsidiary Company, then the Competent Authority for 

debarment shall be CMD of CIL/Subsidiary Company. 

 

b) In case the Accepting Authority of the work is up to the level of Director of 

CIL/Subsidiary Company, then the Competent Authority for debarment shall be 

Director of CIL/Subsidiary Company. 

 

(xiii) An order for debarment passed shall be deemed to have been automatically revoked on 

the expiry of that period and it shall not be necessary to issue a specific formal order of 

revocation. 

A debarment order may be revoked before the expiry of the Order, by the competent 

authority, if it is of the opinion that the disability already suffered is adequate in the 

circumstances of the case or for any other reason. 

 

(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary Company. 

In case the debarment is done with the approval of CMD of the Subsidiary Company 

then Chairman, CIL shall be Appellate Authority. The appellate authority in case 

debarment is done with approval of Chairman CIL, shall be CFD of CIL. 

 

(xv) Any change on the above may be done with approval of FDs of CIL. 

 

(xvi) All the orders of debarment or orders passed in appeal shall be marked to GM(CMC) / 

Civil / concerned HODs of CIL/Subsidiary Company/ Application Admin of e-

procurement portal of CIL/Nodal officers of Subsidiaries. Application Admin of e-

procurement portal of CIL/Nodal officers of Subsidiaries shall maintain the master data 

of such banned firms which shall be made available in the public domain (i.e. on the 

website of CIL/Subsidiaries/ e-Procurement portal of CIL). 

 

 

@@@@@@ 

 



ADDITIONAL TERMS AND CONDITIONS 

 

 

The following additional terms and conditions are also acceptable to the company. The 

tenderers are requested not to quote any further additional conditions in the tender. 

 

1.   DELETED  

 

 
 

2. Application of Price Variation Clause. 

 
If the prices of materials (not being the materials supplied at fixed issue rates by the 
company) and wages of labour required for execution of the work increase or decrease, the 
contractor shall be compensated for such increase or recoveries will be made from the bills 
for such decrease as per provisions detailed hereafter: 
 
a) The amount of the contract shall accordingly be varied subject to the condition that such 
compensation for escalation/ de-escalation in price shall be available only for the work done 
during the stipulated period of the contract including such period for which the contract is 
validly extended under the provisions of the contract without any penal action as detailed in 
clause no. 2.6. The Price Variation Clause shall not be applicable for works for which 
stipulated period of completion is less than one year.  
 
b) The base date for working out such escalation/de-escalation shall be the last date on which 
the bids (inclusive of price part) or revised price bids (inclusive of revised offer) were 
stipulated to be received. 
c) The compensation for escalation or recoveries to be made shall be worked out at quarterly 
intervals and shall be with respect to the cost of work done during the previous three months. 
The first such payment will be made at the end of three months after the month (excluding) 
in which the tender was accepted and thereafter at three months' interval. 
 
d) Job specific modification in the formulae of price variation given in the following para(s) 
can be done with the approval of the CMD of the company. 

 
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work 

done shall be adjusted for increase or decrease in the cost of labour and the cost shall be 

calculated quarterly in accordance with the following formula: 
 

VL = W×
𝑨

𝟏𝟎𝟎
×

𝑳−𝑳𝟎

𝑳𝒐
 

 
Where: 
 VL= Variation in labour cost i.e., increase or decrease in the amount                                                                                                         
 in rupees to be paid or recovered. 
 

W =  Value of work done during the period under reckoning to which the escalation/de-
escalation relates as indicated in clause-2.4 of the Additional Terms &  
Conditions of the contract. 

 
            A =   Component of labour expressed as percentage of the total value of the                                                                                                                                                                                                                                                                                                                                                                                                                           

work adopted from the Table-1. 
 
 Lo =   Minimum wages for  unskilled workers payable as per the Minimum    Wages Act 

/ Rules of the State or Central  Govt., whichever is more, applicable to the place 



of work as on the  last date stipulated for receipt of the bids (inclusive of price 
part) or revised price bids whichever is later. 

 

 L =  Revised minimum wages of unskilled worker corresponding to Lo during 

the period to which the escalation/de-escalation relates. 
 
2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor for the 
work done will be adjusted for increase or decrease in the cost of materials and the cost shall 
be calculated quarterly in accordance with the following formula:        

 

Vm = W×
𝑩

𝟏𝟎𝟎
×

𝑴−𝑴𝟎

𝑴𝒐
 

 
 Where : 
 

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in rupees to 
be paid or recovered. 

 
W  =  Cost of work done during the  period under reckoning to which the escalation / de-

escalation relates as indicated in  clause-2.4 of the Additional Terms & Conditions 
of  the contract. 

 
 B  =  Component of material expressed as percentage of the total value  of the  work 

adopted from the Table -1. 
 
 M  =  Average  All India Wholesale Price Index for all commodities for the period to 

which escalation/de-escalation relates as  published  by  the  RBI  Bulletin, 
Ministry of Industry & Commerce, Govt. of India. 

 
 Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by the  RBI 

Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the last 
date on which the bids (inclusive of price part) or revised price bids whichever is 
later  were stipulated to be  received. 

 
 
2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor for the 
work done shall be adjusted for the increase or decrease in the cost of POL and the cost shall 
be calculated quarterly in accordance with the formula given below: 
 

Vf = W×
𝑪

𝟏𝟎𝟎
×

𝑭−𝑭𝟎

𝑭𝒐
 

   
 Where : 

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to 
be paid or recovered. 

 
W = Value of work done during the period under reckoning to which the escalation/ de-

escalation relates as indicated in clause 2.4 of the Additional terms & Conditions of 
the contract. 

 
C  =Component of POL expressed as percentage of the total cost of the work taken from 

Table -1. 
 

F  = Average Index Number  for  wholesale price for the group of `Fuel, Power, Light & 
Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of 
India for the period to which the escalation/de-escalation relates. 



 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as 

published by the Economic Adviser, Ministry of Industry, Govt. of India prevalent 
on the last date of receipt of bids (inclusive of Price Part) or revised price bids 
whichever is later.  

 

2.4 While calculating the value of "W" the following may be  noted : The cost on which 

the escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills to 

which escalation relates, and from this amount the value of materials supplied or services 

rendered at the prescribed charges under the relevant provisions of the contract, and proposed 

to be recovered in the particular bill, shall be deducted before the amount of compensation 

for escalation or de-escalation  is worked out. In the case of materials brought to site for 

which any secured advance is included in the bill, the full value of such materials as assessed 

by the Engineer-in-Charge (and not the reduced amount for which secured advance has been 

paid) shall be included in the cost of work done for operation of this clause. Similarly, when 

such materials are incorporated in the work and the secured advance is deducted from the 

bill, the full assessed value of the materials originally considered for operation of this clause 

should be deducted from the cost of the work shown in the bill, running or final. Further the 

cost of work shall not include any work for which payment is made at prevailing market 

rates. 

 

2.5 In the event the price of materials and/ or wages of labour required for execution of the 

work decreases, there shall be downward adjustment of the cost of work so that such price of 

materials and/or wages of labour shall be deductible from the cost of work under this contract 

and in this regard the formulae herein before stated under this clause shall mutatis/mutandis 

apply. No such adjustment for the increase / decrease in material price and/ or wages of 

labour before mentioned would be made in case of contracts in which the stipulated period of 

completion of the work is less than one year. 

 

2.6 Application of Price Variation Clause during extended period of Contracts. 

 

The Price Variation Clause as stated above will be applied for extended time frame of a 

contract by following the principle stated as under: 

 

i) Normally, if and when it is understood that a contract is not going to be completed within 

the scheduled time period, the contract is kept operative by extending the time of completion 

provisionally. During this provisional extended period the operation of the Price Variation 

Clause will remain suspended.  

 

ii) If and when it is decided at the end of the successful completion of the work that the delay 

was due to causes not attributable to the contractor, then the Price Variation Clause will be 

revived and applied as if the scheduled date of completion has been shifted to the approved 

extended date. 

 

iii) If it is decided at the end of successful completion of the work that the delay was due to 

the fault of the contractor then the Price Variation Clause will not be revived for the purpose 

of escalation but shall be revived and applied for the purpose of de-escalation and no further 

payment will be made to the contractor on account of any escalation during this period but 

recovery shall be made for de-escalation, if any. Additionally, the Clause related to 

Compensation for delay will be applied. 



 

iv) If it is decided at the end of successful completion of work, the delay was partly due to 

the fault of the contractor and partly due to the fault of the employer and thereby Liquidated 

Damages (LD)/compensation due to delay is imposed then price variation clause for the 

purpose of escalation shall not be revived for this extended period, but shall be revived and 

applied for the purpose of de-escalation.  

 

No payment will be made by applying “FROZEN INDICES “under any circumstances. 
 



Table – 1 

 
Value of A,  B&  C  in the escalation formula in the additional terms & conditions for Civil 
Works :  
 
Sl Particulars A% 

(Labour 
Component) 

B% 
(Material 
Component) 
 

C% POL 
Component) 

Remarks 

1 For building works    25 75 Nil 
 

 

2 For Road works       15 80 05 
 

 

3 For external sewerage,   

External water supply, and 

external electrification  
 

10 90 Nil  

4 For external water supply, 

external sanitary and external   

electrification (through 

labour rate contract)         

 

75 25 Nil  

5 For steel structural   works      15 85 Nil 
 

 

 
6 

 

For steel structural works 

with Deptt. free supply of 

rolled steel sections(through 

labour rate contract) 

 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant 

Civil Works     

  

25 75 Nil  

8 For under-ground civil works 

such as Incline Drivage, 

Shaft Sinking etc.  

 

35 65 Nil.  

9 For only labour oriented 

works of maintenance nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of the total cost 
of work shall be as specifically indicated in the tender document.                   
 
 
 
 
 

 

 

 

 



 

SAFETY CODE 
 

The Contractor must ensure safety of workmen as well as safety for the general public during 

construction in and around work-site. The contractormust follow the laws, codes and standards 

laid down in this regard. The work-men must be trained and provided protective gear, life-saving 

equipment and appropriate tools for their jobs. Special precautions must be used if hazardous 

chemicals are used or stored at workplace (lead, silica, asbestos and wood/stone that will be cut 

and generate dust, construction materials containing zinc, cadmium, beryllium and mercury). 

Besides protection from noise and environmental pollution, public must also be safeguarded 

from falling through dug-up area, electrocution, flooding, falling objects, bridge-span dropping/ 

failures, crane falling/ overturning and damage to building from vibrations/ cave-ins from 

construction activities. Engineer must ensure that contractor does not adopt any short-cut in this 

regard. Appointment of site safety engineer by the contractor is a mandatory requirement (in case 

estimated cost is Rs 100 Cr or more). In tenders with estimated cost is less than Rs 100 Cr, site 

in-charge of the contractor will also act as safety engineer. In case estimated cost of Rs 100 Cr or 

more, the engineer shall engage safety experts to carry out frequent safety audits and mandate 

correct measures. 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-

hold shall be provided on the ladder and the ladder shall be given an inclination not steeper 

that ¼ to 1 (¼ horizontal and 1 vertical).    

 

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard rail 

properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) high above the 

floor or platform of such scaffolding or staging and extending along the entire length of the 

outside and ends thereof with only such opening as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 

the building or structure.  

 

3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 m (12ft) above ground level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm (3ft). 

 

5. Safety means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in 

length while the width between side rails in rung ladder shall in no case be less than 20 cm 

(11 ½”) for ladder upto and including 3 m (10ft) in length. For longer ladders, this width 

should be increased at least ¼” for additional 30 cm (1ft.) of length. Uniform step spacing of 

not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger 



from electrical equipment. No materials on any of the sites or work shall be so stacked or 

placed as to cause danger or inconvenience to any person or the public. The contractor shall 

provide all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit; action or 

proceedings to any such person or which may, with the consent of the contractor, be paid to 

compensate any claim by any such person.   

 

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder 

shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of the ground. 

The side of the trenches which are 1.5 m (5ft) or more in depth shall be stepped back to give 

suitable slope or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the edges of the 

trench or half of the depth of the trench whichever is more. Cutting shall be done from top to 

bottom. Under no circumstances, undermining or undercutting shall be done.   

 

7. Demolition : before any demolition work is commenced and also during the progress of the 

work,  

 

i. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  

 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned:- The following safety equipment shall 

invariably be provided.  

 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles.  

 

iii) Those engaged in welding works shall be provided with welder‟s protective eye-

shields. 

 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 



v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for 

an hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warming signals 

or boards to prevent accident to the public. In addition, the contractor shall ensure that 

the following safety measures are adhered to:- 

 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Engineering Assistant or any other higher officer. 

 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 

2 to 3 hours before any man is allowed to enter into the manhole for working 

inside. 

 

c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence.  

 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 

sent only with Oxygen kit. 

 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable 

him to be pulled out during emergency.    

 

f) The area should be barricaded or condoned of by suitable means to avoid mishaps 

of any kind. Proper warming signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

 

g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned.   

 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature 

of the malba.  

 

i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the time 

up to which a worker may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. 

The Motors for these shall be vapour proof and of totally enclosed type. Non 

sparking gas engines also could be used but they should be placed at least 2 

meters away from the opening and on the leeward side protected from wind so 

that they will not be a source of friction on any inflammable gas that might be 

present.  



 

l) The workers engaged for cleaning the manholes / sewers should be properly 

trained before allowing to work in the manhole. 

 

m) The workers shall be provided with Gumboots or non-sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable air 

blowers ( when necessary). They must be supplied with barrier cream for 

anointing the limbs before working inside the sewer lines.  

 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well.  

 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him.  

 

p) The extents to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be 

taken in this regard in an individual case will be final.  

 

vi) The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 18 

are employed on the work of lead painting, the following precaution should be taken:- 

 

a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

 

b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

 

c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work.  

 

d) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

 

e) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work. 

 

f) Overall shall be worn by working painters during the whole of working period. 

 

g) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

 

9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 



prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work. 

 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:- 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order.  

 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects.    

 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator.  

 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing.  

 

iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor‟s machines the contractors shall 

notify the safe working load of the machine to the Engineer-in-Charge whenever he 

brings any mach8inery to site of work and get it verified by the Electrical Engineer 

concerned.  

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of the 

load. Adequate precautions should be taken to reduce to the minimum the risk of any part of 

a suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity.    

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 

 



15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives.  

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India.  



TECHNICAL SPECIFICATIONS 

 

Technical Specifications to be followed 

 

Civil Engineering Works 
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is 

in vogue which may be followed. These specifications cover all type of Building Works. The 

specifications are available as a printed document issued by CPWD and also in soft copy PDF 

format in CPD website.   

 

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary 

shall be adopted. 

 

Electrical Engineering Works 

Latest CPWD specification shall be adopted. Presently the following are in vogue: 

 

Part No. Description Year Of Issue 

I Internal 2023 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers System  2020 

VI Heating, Ventilation And Air 

Conditioning Works 

 2017 

 

However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary 

shall be adopted. 

 

*Roads and Bridges  

Standard specifications issued by ministry of surface transport may be followed. Presently 

MORTH Specifications on roads and bridges 2013 is available. These specifications cover 

exhaustively various roads and bridge works. (Applicable for important and major roads.) 

 

However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary 

may be adopted. 

 

*Delete if not applicable 

 

 

 

 

 

 

 

 

 

 

 

 

 



e-Tender Portal User Agreement 

 

In order to create a user account and use the e-Tender portal you must read and accept this e-

Tender portal User Agreement.  

 

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 

 

I DO HEREBY UNDERTAKE  

 

1. That all the information being submitted by me/us is genuine, authentic, true and valid on 

the date of submission of tender and if any information is found to be false at any stage of 

tendering or contract period I/We will be liable to the following penal actions apart from 

other penal actions prescribed elsewhere in the tender document. 

a. Cancellation of my/our bid/contract (as the case may be) 

b. Forfeiture of EMD 

c. Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition 

and Special/Additional Terms and Condition as stated there in the tender document as 

available on the website.  

3. That I/we accept the Integrity Pact as given in the tender document (if applicable).  

4. That I/we am/are giving my/our consent for e-payment and submitting/shall submit the 

mandate form for e-payment in the format as prescribed in the document in case, the work 

is awarded to us.  

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my 

Bankers having reference in this bid.  

6. That I/we will upload original/certified photo/scanned of all the relevant documents as 

prescribed in the tender document in support of the information and data furnished by 

me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. 

agencies or PSUs. In case, we are banned or delisted this information shall be specifically 

informed to the tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document.  

9. That this online agreement will be a part of my bid and if the work is awarded to me/us, 

this will be a part of our agreement with CIL/Subsidiary Company.  

 

 

 

 

 



B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 

COPY RIGHT NOTICE. Copyright©2013, Coal India Limited, India. All rights 

reserved. 

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, 

TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE MATERIAL ON THE SITE, 

INCLUDING TEXT, GRAPHICS, CODE AND/ OR SOFTWARE. 

 

You may print and download portions of material from the different areas of the website 

solely for your own non-commercial use provided that you agree that you shall not change or 

delete any copyright or proprietary materials from the site. 

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited/it‟s Subsidiary. 

 

THIS E-TENDER PORTAL AND RELATED SERVICES SUBJECT TO YOUR 

COMPLIANCE WITH THE USER‟S TERMS AND CONDITIONS SET FORTH 

BELOW. 

 

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY 

NOT COMPLETE YOUR REGISTRATION AND USE THE E-TENDER PORTAL 

WITHOUT AGREEING TO COMPLY WITH ALL OF THE TERMS AND 

CONDITIONS SET FORTH BELOW. 

 

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE 

BY ALL THE TERMS AND CONDITIONS SET FORTH BELOW. 

 

 Bidder Registration, Password and Security 

Upon successful completion of Registration online, User ID and Password will be 

registered. You can login, only by giving valid User ID and Password and then signing 

with your valid Digital Signature Certificate.  

The Online registration/enrollment of Bidder on the portal should be done in the name of 

the Bidder.  

The person whose DSC is attached to the Registered Bidder should be either the Bidder 

himself Or, duly authorized by the Bidder. 

User ID and password are strictly personal to each Authorised User and non-transferable. 

The User shall ensure that its Authorised Users do not divulge or disclose their user ID or 

password to third parties. In the event that the Authorised User comes to know that the 

User ID/ Password has been/might have been divulged, disclosed or discovered by any 

third party, user or its authorized user shall immediately modify the password using 

“Change password” option. CIL/Subsidiary will have no responsibility or obligation in this 

regard.  

At the time of enrollment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders 

should ensure that the status of DSC is active on this site. The activation of newly issued 



DSC may take 24 hrs or more. Hence Bidders who are obtaining new DSC should register 

at least 24 hrs before the submission of Bid.  

By registering in this portal you forthwith assume the responsibility for maintaining the 

confidentiality of the Password and account, and for all activities that occur under your 

Password or Account. You also agree to (a) immediately notify by e-mail to Application 

Administrator/Nodal officer, of any unauthorized use of your Password or Account or any 

other breach of security, and (b) ensure that you log-out from your account at the end of 

each session. CIL/its Subsidiaries shall not be liable for any loss or damage caused to you 

due to your failure to comply with the foregoing. 

Registered user can modify or update some of the information in their profile as and when 

required at their own discretion. However, some information such as “User ID” are 

protected against changes by Bidder after enrollment and some other information such as 

“Bidder Name” etc are protected against changes by Bidder after bid submission. 

 Modification of software 

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of 

e-Tender portal, reserves the right to modify, add, delete and/or change the contents, 

classification and presentation of the information on the marketplace at any time as it may 

in its absolute discretion find to be expedient and without giving any notice. It is the users 

responsibility to refer to the terms and/or any change or addition to the same while 

accessing the site. 

Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender 

system without any notice to the users. 

 System Requirements 

It is the users responsibility to comply with the system requirements: hardware, software, 

Internet connectivity at user premises to access the e-Tender portal as mentioned in the 

home page in the link „resources required‟. 

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss 

incurred by them or damages caused to them arising out of the following:  

(a) Incorrect use of the e-Tender System, or; 

(b) Internet Connectivity failures in respect of the equipment used by the Users or by the 

Internet Service Providers, or; 

(c) Inability of the Bidder to submit their bid due to any DSC related problems, hardware, 

software or any other factor which are personal/ special/ local to the Bidder. 

 

 Contents of Tender Information  

Tenders shall be published by the authorized Tender Inviting Authorities of the respective 

Tendering entities of CIL/Subsidiary. In case of any clarifications arising out of the 

tenders, the users have to contact the respective Tender Inviting Authority. 

 

 Bid Submission Acknowledgement 

The User should complete all the processes and steps required for Bid submission. The 

successful Bid submission can be ascertained once acknowledgement is given by the 

system through Bid Submission number i.e. Bid ID, after completion of all the processes 



and steps. Coal India Limited/Subsidiary is not responsible for incomplete bid submission 

by users. Users may also note that the incomplete bids will not be saved by the system and 

so the same will not be available to the Tender Inviting Authority for processing. 

The acknowledgment is the only confirmation of submission of bid, which the Bidder can 

show as a proof of participating in the tender. Other than this acknowledgement, no proof 

will be considered as a confirmation to the submission of a bid. If the Bidder fails to 

produce this acknowledgement required for verification in case of dispute, his claim for 

submission of bid may not be considered. 

 

 Upload files  

The Bidders have to ensure that the files being uploaded by them are free from all kinds of 

viruses and contain only the relevant information as stated by the Tender Inviting 

Authorities for the particular tender. It is not obligatory on the part of CIL/Subsidiary to 

read each and every document uploaded by the Bidder. If any Bidder / company has 

uploaded / attached irrelevant data, bogus or fabricated certificates towards his 

qualification requirements to the respective tender then their User account will be liable for 

termination permanently or temporarily by CIL/Subsidiary without any prior notice. 

 

 User Conduct 

You agree that all information, data, text, software, photographs, graphics, messages or 

other materials (“Content”), whether publicly posted or privately transmitted, are the sole 

responsibility of the person from which such Content is originated. This means that you are 

entirely responsible for all Content that you upload, post, email or otherwise transmit via 

the e-Tender portal. 

CIL/Subsidiary does not control the Content posted via the e-Tender portal and, as such, 

does not guarantee the accuracy, integrity or quality of such Content. Hence under no 

circumstances, CIL/Subsidiary is liable in any manner for any Content, including, but not 

limited to, for any errors or omissions in any Content, or for any loss or damage of any 

kind incurred as a result of the use of any Content posted, e-mailed or otherwise 

transmitted via the Site. 

 

 Amendments to a tender published: 

You agree that the CIL/ Subsidiary companies reserves the right to re-tender / cancel a 

tender or extend the closing date or amend the details of tender at any time by publishing 

corrigendum as applicable. 

 

 Special Admonitions for International Use: 

Recognizing the global nature of the Internet, you agree to comply with all local rules 

regarding online content and acceptable Content. Specifically, you agree to comply with all 

applicable laws regarding the transmission of technical data to and from India or the 

country in which you reside. 

 

 Links 

The Site may provide, links to other World Wide Web sites or resources. Because 

CIL/Subsidiary has no control over such sites and resources, you acknowledge and agree 

that the CIL/Subsidiary is not responsible for the availability of such external sites or 

resources, and does not endorse and is not responsible or liable for any Content, 



advertising, products, or other materials on or available from such sites or resources. You 

further acknowledge and agree that the CIL/Subsidiary shall not be responsible or liable, 

directly or indirectly, for any damage or loss caused or alleged to be caused by or in 

connection with use of or reliance on any such Content, Goods or Services available on or 

through any such site or resources.  

 

 Miscellaneous 

This Agreement shall all be governed and construed in accordance with the laws of India & 

applicable to agreements made and to be performed in India. The e-Tender portal's failure 

to insist upon or enforce strict performance of any provision of this Agreement shall not be 

construed as a waiver of any provision or right. Neither the course of conduct between the 

parties nor trade practice shall act to modify any provision of this Agreement. 

CIL/Subsidiary may assign its rights and duties under this Agreement to any party at any 

time without notice to you. Any rights not expressly granted herein are reserved. 

 

 Governing Law 

Terms shall be governed by, and construed in accordance with, Indian law. The parties 

agree that the principal civil court of the place where the registered office of Coal 

India/Subsidiary Company is situated shall have non-exclusive jurisdiction to entertain any 

dispute with Coal India/Subsidiary Company. In case of dispute being with a regional 

Institute of CMPDIL, the principle Civil Court where the said regional Institute is situated 

shall be place of suing.  

CIL/Subsidiary reserves the right to initiate any legal action against those Bidders violating 

all or any of the above-mentioned terms & conditions of e-Tender services agreement. 

 

 Modification of terms of Agreement 

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this 

Agreement. Changes could be made by us after the first posting to the Site and you will be 

deemed to have accepted any change if you continue to access the Site after that time. 

CIL/its Subsidiaries reserves the right to modify, suspend/cancel, or discontinue any or all 

services/ make modifications and alterations in any or all of the content, at any time 

without prior notice. 

 

 Policy and Security 

o General Policy 

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. 

CIL/Subsidiary does not collect any personal or business information unless you provide it 

to us voluntarily when conducting an online enrolment, bid submission etc. or any other 

transaction on the Site. 

o Information Collected 

When you choose to provide personal or business information to us to conduct an online 

transaction, we use it only for the purpose of conducting the specific online transaction that 

you requested. The information is also used for the purpose of vendor searches. For each 

online transaction, we require only a minimum amount of personal and business 

information required to process your transaction. 

When you visit our portal to browse, read pages, or download information, we 

automatically collect and store only the following information:  

• The Internet domain and IP address from which you access our portal;  



• The date and time you access our portal;  

• The pages you visit  

This information would help us to make our site more useful to visitors and to learn about 

the number of visitors to our site and the types of technology our visitors use. 

We do not give, share, sell or transfer any personal information to a third party unless 

required to do so by law. If you do not want any personal or business information to be 

collected, please do not submit it to us; however, without this required information we will 

be unable to process your online bid submission or any other on line transaction. Review, 

update and correction of any personal or business information can be done directly on the 

Site. 

o Use of Cookies 

When you choose to enter into an online transaction, we use cookies to save the 

information that you input while progressing through the transaction. A cookie is a very 

small amount of data that is sent from our server to your computer‟s hard drive. By 

enabling this feature, the cookie will remember the data entered by you and next time when 

you visit this site, the data stored in the cookie will be available in future. 

o Security 

The Site has security measures in place to protect against the loss, misuse and alteration of 

information under our control.  

 

eMail/ SMS Notifications: 

 

The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts 

at various events as per the bidders preference. There is no manual intervention while sending 

these pre-defined eMail / SMS alerts. All events for which eMails / SMS being sent is also 

available to users on the Dash Board / the user login of the Bidder. Although all efforts will be 

made to ensure timely delivery of eMail / SMS, due to dependency in various other external 

factors, the delivery of eMail / SMS may not be assured and bidders are requested to check the 

portal on a periodic basis for any such events. Non receipt of eMail / SMS cannot be quoted as a 

reason for failure of service as this is an added facility being provided to users.



ANNEXURES 

Annexure-I 

 

PROFORMA FOR UNDERTAKING 

(NOT TO BE UPLOADED SEPARATELY) 

TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR GENUINENESS OF THE 

INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE DOCUMENTS 

UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY: (TO BE ACCEPTED THROUGH 

GTE) 

 

We solemnly declare that: 

1. I/We am/are submitting Bid for the 

work“……………………………………………………”against Tender id No. 

“………………………………………….. Dated…………………………….. and I/we offer to execute the work 

in accordance with all the terms, conditions and provisions of the bid. 

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 

3.  All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid. 

4.  I/ We hereby authorize department to seek references / clarifications from our Bankers. 

5.  We hereby undertake that we shall register and obtain license from the competent authority under 

the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

6. l/We do not have business relationship with any other participating Bidders, directly or through 

common third parties, that puts us in a position to have access to information about or influence on 

the bid of another Bidder. 

7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of the 

design or technical specification of the contract that is the subject of the bid. 

8. If any information and document submitted is found to be false/ incorrect at any time, department 

may cancel my/our Bid and action as deemed fit may be taken against me/us, including termination 

of the contract, forfeiture of all dues and Debarment of our firm and all partners of the firm etc 

from Bidding, as per the tender document. 

 

Note : Tender specific or for a particular category of tender, relevant clauses may be added /modified 

/substituted while framing the standard NIT 
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Annexure-II 

 

PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER 

HEAD) REGARDING RELATIVES AS EMPLOYEES OF COMPANY, ARBITRATION CLAUSE 

(IN CASE OF PARTNERSHIP FIRM), LOCAL SUPPLIER STATUS OF THE BIDDER ETC.: 

PROFORMA FOR UNDERTAKING 

(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

 I / We, ..................................................................................., Proprietor/Partner/Legal 

Attorney/Director/ Accredited Representative of M/s. .................................., solemnly declare that: 

1. Myself/Our Partners/Directors don‟t has/have any relative as employee of Coal India 

Limited/Subsidiary. 

OR 

The details of relatives of Myself/Our Partners/Directors working as employee of Coal India Limited 

is as follows: 

a) Name of the employee 

b) Place of posting 

c) Department 

d) Designation 

e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/ 

Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister. 

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 

necessary payments as required under law. 

Or 

    *I/We hereby undertake that we shall take appropriate steps for registration as relevant under CMPF 

/ EPF authorities, if applicable. We shall make necessary payments as required under law.   

 * Delete whichever is not applicable. 

3.  ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies or 

PSUs. 

Or 

**I / We ………………..have been debarred or banned by the organization named “__________” for 

a period of…… year/s, effective from ……. to……… 

** Delete whichever is not applicable. 

4.We,……………………..(Name of Partners of Partnership Firm), partners of 

…………………………..(Name of Partnership Firm) hereby consent to abide by the provisions of 

Clause 16 and 16A of General Terms and Conditions pertaining to arbitration. (Applicable in case 

of Partnership firm) 

5. We certify that the works/services offered by us against the tender for the work 

“…………………………… (Name of work)” against NIT No/Tender ID. ......................... 

Dated………………, meet the minimum local content requirement and has local content: 

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e………%       

(indicating the percentage of local content) 
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* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.………%       

(indicating the percentage of local content) 

 *Delete whichever is not applicable. 

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall submit along with 

this Undertaking, a certificate (with UDIN) from the statutory auditor or cost auditor of the company (in case of 

companies) or from a practicing cost accountant or practicing chartered account (in respect of suppliers other 

than companies) giving the percentage of local content. 

6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended from time to 

time of Ministry of Finance, Dept of Expenditure, Public Procurement Division with respect to restrictions 

on procurement of goods, services or works from a Bidder of a country which shares a land border with 

India and on sub-contracting to contractors from such countries - I/we have read the Clause regarding 

restrictions on procurement from a Bidder of a country which shares a land border with India and on sub-

contracting to contractors from such countries; I/we certify that I am/ we are not from such a country or, if 

from such a country, has/have been registered with the Competent Authority and will not sub-contract any 

work to a contractor from such countries unless such contractor is registered with the Competent Authority. I 

hereby certify that I/we fulfil all requirements in this regard and I am/ we are eligible to be considered. 

Note: Where applicable, evidence of Competent Authority shall be attached along with this Undertaking. 

7.  **I/We have not been debarred by any procuring entity for violation of Preference to Make in India (as 

applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as 

amended from time to time. 

OR 

**I / We …..have been debarred by……(name of procuring entity) for violation of Preference to Make in 

India  vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended 

from time to time for a period of…………year/s, effective from ………. to….. 

 

**Delete whichever is not applicable. 

Note: A bidder who has been debarred by any procuring entity for violation of Preference to Make in India vide 

Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of India as amended from time to time 

shall not be eligible for preference under this Order for procurement by any other procuring entity for the 

duration of debarment. 

8.  I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender document.  

 

9.  *I/we do not have any previous transgression of CIPP in last three years with any entity in any country. 

Or 

*I / We have been debarred by………………(name of procuring entity) for violation of Code of Integrity for 

Public Procurement (CIPP), for a period of………………… year/s, effective from ………………. 

to……………………..….. 

*Delete whichever is not applicable 

10. If any information and document submitted is found to be false/ incorrect at any time, department may 

cancel my/our Bid and action as deemed fit may be taken against me/us, including termination of the 

contract, forfeiture of all dues and Debarment of our firm and all partners of the firm etc from Bidding, as 

per the tender document. 
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Annexure-III 

 

PROFORMA FOR LETTER OF BID 

 

(NOT TO BE UPLOADED SEPARATELY) 

TO BE ACCEPTED UNCONDIOTIONALLY BY BIDDER DURING SUBMISSION OF BID 

ONLINE: (TO BE ACCEPTED THROUGH GTE) 

 

To, 

The Tender Inviting Authority 

 Central Coalfields Limited 

 

Sub. : Letter of Bid for the work “……………………………………………………………………… 

Ref. : 1.  NIT No.: “………………………………………………………………………………………...” 

 2. Tender Id No. : “………………………………………………………………………………………………”. 

Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of contract, 

Scope of Work, technical specifications, BOQ and other documents carefully.  

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept the bid 

conditions and bid documents as available in the website/e-Procurement portal, in its entirety for the 

above work and agree to abide by and fulfill all terms and conditions and specifications as contained 

in the bid document. 

I/we here by submit all the documents as required to meet the eligibility criteria as per provision of the 

bid notice/document.  

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other documents as 

required by the Bidding documents. 

If any information furnished by me/us towards eligibility criteria of this bid is found to be incorrect at 

any time, penal action as deemed fit may be taken against me/us for which I/We shall have no claim 

against CIL/Subsidiary. 

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields Ltd.  

Should this bid be accepted, we agree to furnish Performance Security within stipulated date and 

commence the work within stipulated date. In case of our failure to abide by the said provision Central 

Coalfields Ltd. shall, without prejudice to any other right or remedy, be at liberty to “cancel the letter 

of acceptance/ award and to forfeit the Earnest Money and also debar us from participating in future 

tenders for a minimum period 12 months” OR to act as specified in the NIT. 
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Annexure-IV 

 

PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY  

To 

……………………….. 

………………………….. 

Re:   Bank Guarantee in respect of Contract No…………………….….,Dated……………. 

Between …………….. (Name of the company)    and ………………………………. (Name 

of the Contractor) 

 

WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has 

entered into a contract made as per letter of acceptance………………..dated.……..(herein after called 

the said contract) with ………… (name of the Company) (hereinafter called “the Company”) to 

execute …………. (name of the contract and brief description of work) on the terms and conditions 

contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape of 

Bank Guarantee from a Schedule bank for a sum of Rs………….. as security for due compliance and 

performance of the terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 

Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, 

unconditionally and irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that 

if the contractor shall in any way fail to observe or perform the terms and conditions of the said 

contract or shall commit any breach of its obligation there under, the Bank shall on its mere first 

written demand, and without any objection, demur and without any reference to the contractor, pay to 

the company the said sum of …………… or such portion as shall then remain due with interest 

without requiring the Company to have recourse to any legal remedy that may be available to it to 

compel the Bank to pay the sum, or failing on the company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the company 

and as regards the amount payable by the Bank under this Guarantee. The Bank shall not be entitled to 

withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed the 

quantum of the amount or that any arbitration proceeding or legal proceeding is pending between the 

company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof and shall 

remain in force and effect till the period that will be taken for the performance of the said Contract 

which is likely to be …………. day of ………….. but if the period of Contract is extended either 

pursuant to the provisions in the said contract or by mutual agreement between the contractor and the 

company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the 

company the said sum of ………….…. or such lesser amount of the said sum of …………… as may 

be due to the company and as the company may demand.  

This Guarantee shall remain in force until the dues of the company in respect of the said sum 

of ……………….and interest are fully satisfied and the Company certifies that the Contract has been 

fully carried out by the Contractor and discharged the guarantee.  
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The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary any of 

the terms and conditions of the said contract or to extend time for performance of the said contract 

from time to time or to postpone for any time or from time to time any of the powers exercisable by 

the Company against the contractor and to forebear to enforce any of the terms and conditions relating 

to the said Contract and the Bank shall not be relieved from its liability by reason of such failure or 

extension being granted to the Contractor or to any forbearance, act or omissions on the part of the 

company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever 

which under the law relating to sureties would but for this provision have the effect or relieving or 

discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not 

extended by the Bank beyond the period specified above, the Bank shall pay to the company the said 

sum of ……….….. or such lesser sum as may then be deemed to the Company and as the Company 

may require. 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 

restricted to Rs………..……. The guarantee shall remain in force till the day ……*…….. of 

……*..……. and unless the guarantee is renewed or claim is preferred against the bank on or before  

the said date all rights of the Company under this guarantee shall cease and the Bank shall be relieved 

and discharged from all liabilities hereunder except as provided in the preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date of 

completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 

addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand 

notice. Bank shall effect payment thereof forthwith.  

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

             The Bank has under its constitution power to give this Guarantee and Sri……………………. 

who has signed it on behalf of the Bank has authority to do so. 

 

Signed and sealed this………..day of……………..at………… 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

 (Signature) 

 (Name) 

                                                                                          (Designation) 

                                                                                          (Code number)  

                                                                                          (address) 

 

 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 

at………………………….  

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 

with address of the specified town/city)” 
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NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure- V 

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ LUMP-SUM ADVANCE. 

 

M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta  

         Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 

 

Dear Sir, 

 

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at 

…………………… (hereinafter called “the Company” which expression shall unless repugnant to the 

subject or context includes its successors and assigns) having agreed under the terms and conditions of 

the Contract No………… dated…………. Entered into between Coal India Limited/Subsidiary 

Company and M/s having its Registered Office at …………………… (hereinafter called “the 

Contractor” to make mobilisation advance/lump-sum advance to the tune of Rs………… subject to 

submission of the Bank Guarantee for equal amount from any Nationalised/ Schedule Bank , We 

………… Bank (hereinafter referred to as the said Bank) hiving it is Registered Office at 

………………….. do hereby undertake and agree to pay the Company to the extent of Rs……………. 

on demand stating that the amount claimed by the Company is due and payable by the contractor for 

the reasons of non-refund and or non-recovery of the amount with interest thereon and to 

unconditionally pay the amount claimed by the company on such demand without any demur to the 

extent aforesaid.  

 

2. We, ……………. Bank agree that the Company shall be the sole judge as to whether the said 

Contractor has failed/neglected in refunding the amount advanced by the Company and/or extent of 

loss and damages caused to or suffered by the Company on account of the amount advanced not being 

recovered in full and non-utilisation of the said advanced amount or part thereof for the purpose of 

performance of the contract and interest payable thereon and the decision of the company in this 

behalf shall be final and binding on us. 

 

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full force and 

effect upto …………… and any claim received after the said date shall in no case bind the Bank. 
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4) The Company shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee or indemnity from time to time vary any of the terms and conditions of the said 

contract or to extend the time of performance by the said contractor or to postpone any time and from 

time to time any of the powers exercisable by it against the said contractor and either to enforce or to 

forbear from enforcing any of the terms and conditions governing the said contract or securities 

available to the company and the said Bank shall not be released from its liability under these presents. 

 

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee is 

restricted to Rs………….. and this Guarantee shall come into force from the date hereof and shall 

remain in full force and effect till ………………… unless the written demand or claim under this 

Guarantee is made by the Company with us on or before ………………. all rights of the Company 

under this Guarantee shall cease to have any effect and we shall be relieved and discharged our 

liabilities hereunder. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the company in writing and agree that any change in the constitution of the said 

contractor or the said Bank shall not discharge our liability hereunder. 

 

7. This guarantee issued by Sri………….. who is authorized by the Bank. 

 

Under jurisdiction of …………………………… court only. 
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Annexure-VI 

 

Code of Integrity for Public Procurement (CIPP): 

 

1. Introduction 
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the 

officials of Procuring Entities involved in procurement and the bidders/ contractors must abide by the 

following Code of Integrity for Public Procurement (CIPP). All Procuring Officials shall give an 

undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP while processing 

PR in SAP ERP. The undertaking shall be put in format of PR itself in ERP. However, if estimate is 

processed outside ERP then separate undertaking in this regards shall be given by all procuring 

officials.  The bidders/ contractors should be asked to sign a declaration about abiding by a Code of 

Integrity for Public Procurement (including sub-contractors engaged by them) during submission of 

bid, with a warning that, in case of any transgression of this code, it would be liable for punitive 

actions such as cancellation of contracts, banning and blacklisting or action in Competition 

Commission of India, and so on. 

 

2. Code of Integrity for Public Procurement 
Procuring authorities as well as bidders, contractors and consultants should observe the highest 

standard of ethics and should not indulge in the following prohibited practices, either directly or 

indirectly, at any stage during the procurement process or during execution of resultant contracts: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any 

material benefit, in exchange for an unfair advantage in the procurement process or to otherwise 

influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead 

so that financial or other benefits may be obtained or an obligation avoided. This includes making 

false declaration or providing false information for participation in a tender process or to secure a 

contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any 

other practice coming under the purview of The Competition Act, 2002, between two or more 

bidders, with or without the knowledge of the procuring entity, that may impair the transparency, 

fairness and the progress of the procurement process or to establish bid prices at artificial, non-

competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence their 

participation in the procurement process or affect the execution of a contract; 

 

v) “Conflict of interest”: Participation by a bidding firm or any of its affiliates that are either involved 

in the consultancy contract to which this procurement is linked; or if they are part of more than one 

bid in the procurement; or if the bidding firm or their personnel have relationships or financial or 

business transactions with any official of procuring entity who are directly related to tender or 

execution process of contract; or improper use of information obtained by the (prospective) bidder 

from the procuring entity with an intent to gain unfair advantage in the procurement process or for 

personal gain. 

 

vi) “Obstructive practice”: materially impede the procuring entity‟s investigation into allegations of 

one or more of the above mentioned prohibited practices either by deliberately destroying, 

falsifying, altering; or by concealing of evidence material to the investigation; or by making false 

statements to investigators and/ or by threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or by impeding the procuring entity‟s rights of audit or access to information; 

 

3. Obligations for Proactive Disclosures 
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i) Procuring authorities as well as bidders, contractors and consultants, are obliged under Code of 

Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest (coming 

under the definition mentioned above – pre-existing or as and as soon as these arise at any stage) in 

any procurement process or execution of contract. Failure to do so would amount to violation of this 

code of integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous transgressions of 

such a code of integrity with any entity in any country during the last three years or of being debarred 

by any other procuring entity. Failure to do so would amount to violation of this code of integrity. 

iii) To encourage voluntary disclosures, such declarations would not mean automatic 

disqualification for the bidder making such declarations. The declared conflict of interest may be 

evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly voluntary 

reporting of previous transgressions of Code of Integrity elsewhere may be evaluated and barring 

cases of various grades of debarment, an alert watch may be kept on the bidder‟s actions in the tender 

and subsequent contract. 

 

4. Punitive Provisions 
Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as 

per the bid documents or contract, if the procuring entity comes to a conclusion that a (prospective) 

bidder/ contractor directly or through an agent, has violated this code of integrity in competing for the 

contract or in executing a contract, the procuring entity may take appropriate measures including one 

or more of the following: 

i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii)  If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the 

procuring entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring entity 

along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 

procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed under 

a signature of concerned Director of CIL/Subsidiary, with the Competition Commission of 

India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff 

found responsible. 
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Annexure-VII 

 

PROFORMA FOR EXECUTION OF AGREEMENT. 

(Specimen to be vetted by Legal Department)) 

 

STAMP PAPER  

(of appropriate value as per Stamp Act)  

 This agreement is made on ………………. day of …………….. between ( Name of 

Company ) having its registered office at ……………………………………………… (hereinafter 

called the „COMPANY‟ which expression shall, unless repugnant to the subject or context, include its 

successors and assignees) of the one part and ( Name of the Contractor ) carrying on business as a (  

partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and style 

………………………………………………… (hereinafter called the „said Contractor‟ which 

expression shall, unless the context requires otherwise include them and their respective heirs, 

executors, administrators and legal representatives) of the other part. 

 

Whereas the Company invited tenders for the work of “……………………………………… 

……………………..” and whereas the said Contractor/ Firm submitted tender for the said work and 

deposited a sum of Rs………………….. as Earnest Money and whereas the tender of the said contract 

has been accepted by the Company for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are respectively assigned 

to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to form and be 

read and construed as part of this agreement viz. 

i)  Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms & Conditions, Special Conditions and     

 General Technical Specification (Page …. to …) and  

    Safety Code. 

iii) Schedule-B The probable Quantities and Amount (Page … to …) 

iv) Schedule-C Negotiation letters –  

iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..) 

v) Schedule-E Drawings (Page .. to ..) 

 

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words and 

figures ) or such other sum as may be arrived at under the clause of the specification relating to 

Payment by items measurements at unit prices by the Company, the said Contractor shall, subject to 

the terms & condition contained herein execute and complete the work as described and to the extent 

of probable quantities as indicated in Schedule B with such variations by way of alteration, addition to 

or reduction from the said works. 
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4) The company has received a sum of Rs............ towards Performance Security Deposit (1
st
 part of 

Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) . 

 

5) The said contractor hereby covenants with the company that the company shall deduct at 5% of R/A 

Bills as Retention Money (2
nd

part  of security deposit ) to make the total Security as 10%(ten percent) 

of contract value, as per the terms & condition of the tender/ contract.   

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above 

written    

 1             Partner.                                                     Signature 

 

 2             Partner                                                 Signature 

 

On behalf of M/S……………………………….. 

 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name ____________________________ Signature    

 

Address : 

 

Occupation : 

 

Signed by Sri ……….on behalf of                                               Signature 

( Name of Company) in presence of - 

 

1. Name :                                                                  Signature 

2. Address: . 
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Annexure-VIII 

WORK ORDER 

(Specimen Form Contents) 

 

CENTRAL COALFIELDS LTD 

(A subsidiary of Coal India Limited) 

Office of the ……………………………….  

Address................................................................. 

Ref. No:…………………………                                                         Date:  

 

To 

M/s .......................................... 

............................................... 

Dear Sir, 

 

 Sub : Work Order for …………………………….. 

                      Ref. i) Your offer opened on………..in response to Quotation/Bid Notice    

No…………………………… 

                              ii) Your Negotiation letter No……………………….. (if any). 

                             iii) LOA No……………………………………………   (if any) 

 

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above-

mentioned work and were opened on............. in the presence of intending Quotationer/Bidders 

or their representatives and you had submitted a Quotation/Bid in response to the aforesaid 

Quotation/Bid Notice as per the terms and conditions stipulated for submission of Quotation/Bid 

which shall form part of this Work Order. 

 

2. The management of ......................................... Coalfields Ltd. having decided to award the work 

in your favour, the work is awarded to you for a period of …………..days/ months at a cost of 

Rs…………………. . 

 

Work Description: Name of Work with location. 

 

Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of work 

and notice. 

 

The above work is awarded to you on the following terms and conditions:- 

 

a) The date of start of work shall be 10
th

 day of issue of letter of acceptance/work order.  

 

b) Security Deposit: 

 

Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of 

LOA/work order. You have already deposited a sum of Rs……… as earnest money, which shall 

be converted into performance security and as such, the balance amount of Rs……….is to be 

deposited in shape of BG/NEFT/RTGS/other forms in favour of ………. Coalfields Ltd on any 

Scheduled Commercial Bank payable at its Branch at………………………………………..….. 
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 Retention Money will be deducted at 5% from your running bills. Total of performance 

security and Retention Money should not exceed 10% of awarded value/revised completion 

value. 

 

The performance security deposit shall be refunded after successful completion of the work 

and issue of Defect Liability Certificate (taking over certificate with a list of defects.) 

 

The retention money will be refunded after expiry of Defect Liability Period, issue of „No-

defect‟ Certificate and payment of final bill.  

 

However, for building or other similar nature of works, where defects such as leakages in roof 

and dampness in walls can be noticed, the retention money shall be refunded after 6(six) 

months or at the end of one full monsoon period, whichever is later. 

 

However, for maintenance works, where work is of such nature that there is no question of 

defect, the retention money will be refunded after completion of work along with refund of 

performance security. The security deposit shall bear no interest.  

 

c) Payment of Bills 

 

Monthly running account bills shall be paid based on measurement of work recorded by the 

official authorized by the department for this purpose. 

 

Note: Further statutory deductions as per norms shall be effected. 

 

d) Statutory Obligations - on Contractor's Account 

 

The contractor shall maintain all records as per the provision made in various statutes including 

contract/labour regulation and abolition act and pay minimum wages to the labourer engaged by 

him as per minimum wages act or such other legislation or award of the minimum wage fixed by 

the respective state govt. or central govt. as may be in force.       

 

The company does not undertake any responsibility for supply of any material and tools and 

plants. The contractor shall arrange all material, tools and plants and labour required for the 

work. 

 

e) Penal Clauses/ Recovery of Damages. 

 

The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 7th day 

of handing over of the site whichever is earlier. The work shall be completed 

within……..months/days as specified in quotation/bid notice.  

 

In case of failure to complete the work on or before the scheduled date of completion, 

compensation shall be payable @ 0.5% of contract price/revised contract price whichever is less 

per week of delay. The total value of such compensation shall not exceed 10% of awarded 

value/revised completion value whichever is lower. 

 

In case of failure to start the work within 10 days of issue of LOA/work order, the company shall 

be at liberty by giving 10 days notice in writing to start the work, failing which to forfeit the 

earnest money deposited by you and to rescind the LOA/work order. Additionally you will be 

debarred from participating in future tenders for period of 1(one) year. 

 

f) Change in Scope/ Nature of Work During Progress of Work 
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 In case of any change/deviation in quantity and items of the work during its progress, the 

contractor is to inform the management immediately and act as per the direction of the 

management. 

 

g) Termination/ Cessation of Work with Notice 

 

The management reserves the right to terminate the contract under the following specific 

conditions/ circumstances: 

a. Unsatisfactory performance of the contracted work 

b. Involvement in action causing breach of peace and discipline within the company/area 

premises. 

c. Failure to comply with the general terms and conditions of MCEW which is integral part 

of the work order. 

d. Moral turpitude 

e. Violation of the provisions under various laws and awards in force from time to time as 

are applicable to the work  

f.     Any action on the part of the contractor which in the opinion of the management is 

detrimental to the interest of the company. 

 

    h) Payment of Government Dues Connected with the Work 

 

The contractor is required to make timely payment of government dues which he is under 

legal obligation to pay to state government or any other legal authority every month. 

 

i) Contractor's Representation at Site. 

 

The contractor shall depute himself /his agent/ representative at the work site during the 

period of contract. Intimation in this regard be submitted to the department. The 

contractor/agent/representative shall receive instruction from the department.  

 

In addition to all the above terms and conditions, the award shall be guided by standard 

General Terms and Conditions as per provision of MCEW (as enclosed) that are integral part 

of the work order-cum-agreement.  

 

The work order is being issued to you in duplicate. Please return the duplicate copy duly 

signed on all pages, as a token of your acceptance which shall be treated as an agreement 

between you and company. 

 

Yours faithfully, 

 

Designation 

 

NOTES : 

1. Draft Work Order is only a specimen form content. 

2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. may be 

inserted according to the requirement in a particular case. 

3. This draft is applicable for works where agreement is not likely to be executed. 

   4. For works where separate agreement shall be executed this draft may be considered as broad 

guidelines with suitable modifications / adjustment. 
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ANNEXURE-IX 

 

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID 

SECURITY DEDUCTED @5% FROM RUNNING BILLIN LIEU OF RECEIVING 

PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY PAYING 

THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM 

RUNNING BILL 

 

To 

……………………………………….. 

……………………………………….. 

 Re: Bank guarantee in respect of contract No……………………………………..……… 

       Dated………………………… between …………………. (Name of the …………….) 

        And ……………………………………………………….. (Name of the contractor) 

 WHEREAS  

………….. (Name and address of the Contractor) (herein after called “the Contractor”)  has 

entered into a contract dated……….(herein after called the said contract) with ………… (name of the 

Company) (hereinafter called “the Company”) to execute …………. (name of the contract and brief 

description of work) on the terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank for 

a sum of Rs………….. as security for release of equivalent amount of Retention Money/Bid Security 

as per terms and conditions of the said contract. 

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the 

Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the……………… Bank (herein after called The Bank) hereby, 

unconditionally and irrevocably, guarantees and affirms as follows:  

The Bank do hereby irrevocably guarantees and unconditionally agree with the Company that 

if the contractor shall in any way fail to observe or perform the terms and conditions of the said 

contract or shall commit any breach of its obligation there under, the Bank shall on its mere first 

written demand, and without any objection, demur and without any reference to the contractor, pay to 

the company the said sum of …………… or such portion as shall then remain due with interest 

without requiring the Company to have recourse to any legal remedy that may be available to it to 

compel the Bank to pay the sum, or failing on the company to compel such payment by the contractor.  

Any such demand shall be conclusive as regards the liability of the Contractor to the Company 

and as regards the amount payable by the Bank under this guarantee. The Bank shall not be entitled to 

withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed the 

quantum of the amount or that any arbitration proceeding or legal proceeding is pending between the 

Company and the Contractor regarding the claim. 
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            The Bank further agree that the Guarantee shall come into force from the date hereof and shall 

remain in force and effect till the period that will be taken for the performance of the said Contract 

which is likely to be ………… day of …………. but if the period of Contract is extended either 

pursuant to the provisions in the said Contract or by mutual agreement between the contractor and the 

company, the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the 

company the said sum of  Rs………….. or such lesser amount of the said sum of Rs………………. as 

may be due to the company and as the company may demand. 

 

This Guarantee shall remain in force until the dues of the company in respect of the said sum 

of Rs……….. and interest are fully satisfied and the Company certifies that the Contract has been 

fully carried out by the Contractor and he has discharged the guarantee. 

 

The Bank further agrees with the company that the company shall have the fullest liberty 

without consent of the Bank and without affecting in any way the obligations hereunder to vary any of 

the terms and conditions of the said contract or to extend time for performance of the said contract 

from time to time or to postpone for any time or from time to time any of the powers exercisable by 

the Company against the contractor and to forebear to enforce any of the terms & conditions relating 

to the said Contract and the Bank shall not be relieved from its liability by reason of such failure or 

extension being granted to the Contractor or to any forbearance, act or omissions on the part of the 

company or any indulgence by the Company to the Contractor or any other matter or thing whatsoever 

which under the law relating to sureties would but for this provision have the effect or relieving or 

discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and it is not 

extended by the Bank beyond the period specified above the Bank shall pay to the company the said 

sum of Rs………….. or such lesser sum as may then be deemed to the Company and as the Company 

may require. 

 

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is 

restricted to Rs……….. The Guarantee shall remain in force till the day  ………*………….. of 

……*…….. and unless the Guarantee is renewed or claim is preferred against the Bank on or before  

the said date all rights of the Company under this Guarantee shall cease and the Bank shall be relieved 

and discharged from all liabilities hereunder except as provided in the preceding  Clause. 
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* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days 

beyond the defect liability period whichever is more. Defect liability period shall be derived based on 

provisions of contract. 

 

 

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax 

addressed to the bank branch/operative branch, which shall be deemed to be a sufficient demand 

notice. Bank shall effect payment thereof forthwith.  

 

This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri ……………… who has 

signed it on behalf of the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 

                                                                                  SIGNED, SEALED AND DELIVERED 

                                                                                        For and on behalf of the Bank by: 

 

                                                                                                             (Signature) 

                                                                                                             (Name) 

                                                                                                             (Designation) 

                                                                                                             (Code number)  

                                                                                                             (address) 

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable 

at………………………….  

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the branch 

with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 
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Annexure-X 

 

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING  

PAYMENT. 

 

To, 
AFM, Kathara Area 

 

1. Name of the Bidder  :………………………………………………………………… 

 

2. Address of the Bidder : …………………………………………………………………. 

       …………………………………………………………………. 

        City………………………. Pin Code…………………………. 

         E-mail Id ……………………………………………………… 

         Permanent Account Number ………………………………….. 

 

3. Particulars of Bank: 

 

Bank Name  Branch Name   

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

( Digital Code number appearing on the MICR Band of the cheque supplied by the Bank. Please 

attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank Name, Branch 

Name and Code Number. 

 RTGS CODE                      

Account Type Savings Current Cash Credit 

Account Number(as appearing in 

the Cheque Book. 

                

 

 4. Date from which the mandate should be effective. 

 

 I hereby declare that the particulars given above are correct and complete. If any transaction is 

delayed or not effected for reasons of incomplete or incorrect information. I shall not hold Company 

responsible. I also undertake to advise any change in the particulars of my account to facilitate 

updation of records for purpose of credit of amount through SBI Net / RTGS transfer.  I agree to 

discharge responsibility expected of me as a participant under the scheme. Any bank charges levied by 

the bank for such e-transfer shall be borne by us.  

 

Place : 

Date: 

      Signature of the Party / Authorised Signatory 

------------------------------------------------------------------------------------------------------------------------ 

Certified that particulars furnished above are correct as per our records. 

 

Banker‟s Stamp 
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Date  

 

Signature of the Authorised official from the Bank 
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ANNEXURE-XI 

 

SAMPLE GUARANTEE BOND 

 

This agreement made this………………… day of ……………………… two thousand 

……………… between M/s………………………… (hereinafter called the Guarantor of the one part 

) and the other  ………….. Ltd. (Name of the Subsidiary the other part). 

 

Whereas this agreement is supplementary the contract (hereinafter called the contract) 

dated……………. made between the Guarantor of the one part and subsidiary the other part, whereby 

the contractor, inter alia, undertook to render the buildings and structures in the said contract recited, 

completely………………. (termite proof / leak proof etc.). 

 

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will 

remain …………… (termite proof / leak proof etc.) for …………... years to be reckoned from the 

date after the maintenance period / completion period prescribed in the contract expires. 

 

During this period of guarantee the Guarantor shall make good all defects and for that matter, 

shall replace at his risk and cost such wooden members as may be damaged by termites, and in case of 

any other defect being found he shall render the building termite proof at his cost to the satisfaction of 

the Engineer In charge, and shall commence the works of such rectification within 7(seven)days from 

the date of issuing notice from the Engineer In charge calling upon him to rectify the defects, failing 

which the work shall be got done by the department by some other contractor at the Guarantor‟s cost 

and risk, and in the latter case the decision of the Engineer In-charge as to the cost recoverable from 

the Guarantor shall be final and binding.  

 

That if the Guarantor fails to execute the ……………. (anti-termite treatment / leak proof 

treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal and his 

successors against all loss, damage, cost, expense or otherwise which may be incurred by him by 

reason of any default on the part of the Guarantor in performance and observance of this supplemental 

agreement. As to the amount of loss and / or damage and / or cost incurred by the subsidiary, the 

decision of the Engineer-in-charge will be final and binding on the parties.  

 

In witness whereof these presents have been executed by the obligator ………………… and 

by ………………… for and on behalf of the ……………………. Ltd. (Subsidiary) on the day, month 

and year first above written. 

 

Signed, sealed and delivered by Obligator in the presence of – 

 

1) 

 

2) 

 

Signed for and on behalf of the subsidiary by …………………. In the presence of – 

 

1) 

 

2) 
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ANNEXURE-XII 

PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 

 

THIS INDENTURE made this day of ………….. between………….. (hereinafter called the 

contractor) which expression shall where the Context as admits or implies be deemed to include his 

executor / administrators and assign of the one part and ……………….Coalfields, having its 

registered office at……………. (hereinafter called the Engineer) which expression shall where the 

context so admits or implies be deemed to include its successors and assign of the other part.  

 

Whereas by an agreement dated (hereinafter called the said agreement), the contractor has agreed to 

construct……………………………….. 

 

And whereas the Contractor has applied to the Engineer that he may be or be given credited for 

materials brought by him to the site of the work subject to the said agreement for use in construction 

of the work. 

 

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rs…………………………… (Rupees …………………….. only) paid to 

the contractor by the Engineer. The receipt where the Contractor hereby acknowledges and of such 

advance or credited (if any) as may be made to him as aforesaid the Contractor hereby covenants and 

agrees with the Engineer and declares as follows:- 

1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be 

employed by the Constructor in or toward the execution of he said works and for no other purpose 

whatsoever. 

 

2. That the material for which the advance or credit is given are offered to and accepted by the 

Engineer as security and are absolutely the Contractor‟s own property and free from encumbrances 

of any kind the Contractor will not make any application for or receives further advance or credit 

on the security or material which are not absolutely his own property and free from encumbrances 

of any kind and the Contractor shall indemnify the Engineer against any claims to any material in 

respect of which advance or credit has been made to him as aforesaid. 

 

3. That the said material and all other material on the security of which any further advance or 

advances or credit may be given as aforesaid ( hereinafter called the said materials) shall be used 

by the Contractor  solely in the execution of the said works in accordance with the direction of the 

Engineer and in terms of said agreement.        

 

4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the 

proper safe custody and protection against all risks of the said material and that until used in the 

construction as aforesaid the material shall remain at the site of the said works in Contractor‟s 

custody and on his responsibility and shall at all times be open to inspection by the Engineer. In 

the events of the materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in greater degree than in due to reasonable use and wear thereof the Contractor will 

replace the same with other materials of like quality of repair and make good the same as required 

by the Engineer.  

 

5. The said material shall not on any account be removed from the site of work expect with the 

written permission of the Engineer. 

 

6. That the advance shall be repayable in full when or before Contractor receives payment from the 

Engineer of the price payable to him for the said work under the term and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of 
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work done then on the occasion of each payment the Engineer will be at liberty to make a recovery 

from the Contractor‟s bill from such payments by deducting there from the value of the said 

materials than actually used in the contraction and in respect of which recovery has not been made 

previously. The value of this purpose being determined in respect of each description of materials 

at the rates at which the amounts of the advance as made under these presents was calculated.    

 

7. That the Contractor shall at any time make at any default in the performance of observance in 

respect of any of the terms and provisions of he said agreement or of that provisions the total 

amount of the advance or advances that may still be owing to the Engineer, shall immediately on 

the happening of such default be repayable by the Contractor to the Engineer together with interest 

thereon at 12% p.a. from the date of respective dated to such advance or advances to the date of 

payment and with all costs. Damages and expenses incurred by the Engineer in or for recovery 

hereof or the Contractor hereby covenants and agrees with the Engineer to repay and pay the same 

respective to him accordingly.  

 

8. That the Contractor hereby charges all the said materials with the repayment to the Engineer of all 

sums advances or credit as aforesaid and all costs. Charges, damages and expenses payable under 

these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the powers contained therein if and 

wherever the covenant for payment and repayment herein before contained shall be become 

enforceable and the money owing shall not be paid in accordance therewith. The Engineer may at 

any time thereafter adopt all or any of the following courses he may deem best:- 

 

a. Seize the utilize the said material or any part thereof in the completion of the said works in 

accordance with the provision in that behalf contained in the said agreement debating the 

Contractor with the actual cost of effecting such completion and the amount due in respect of 

advance or credit under these presents and crediting the Contractor with value of work done as 

if he has carried it out in accordance with the said agreement and the rates thereby provided if 

the balance is against the Contractor is to pay the same to the Engineer on demand.    

 

b. Remove and sell by public action the seized materials or any part thereof and out of the money 

arising from the sale repay the Engineer under these presents and pay over the surplus ( if any) 

to the Contractor. 

 

c. Deduct all or any part of the moneys owing from any sums due to the contractor under said 

agreement.  

 

9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said 

advance shall not be payable. 

 

10. That in the event of conflict between the provisions of these presents and the said agreements, the 

provision of these presents shall prevail and in the event of any dispute or difference arising over 

the construction or effect of these presents, the settlement of which has not been hereinbefore 

expressly provided for the same shall so far as is lawful be subject to jurisdiction of Delhi courts 

only. 

 

IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective hands 

and seals the day year first above written.  

 

Signed, Sealed and delivered by 

 

Contractor        The Engineers. 
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