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LAKHS  (Applicable for Estimated Value of Work Below   ₹   50.00 Lakhs and Safety and Production Related  

Works)

िनिवदा     सूचना  
Notice Inviting Tender

1. Tenders  are  invited  on-line  under  Two  Part  System on  the  website
hĴps://coalindiatenders.nic.in from  the  eligible  bidders  having  Digital  Signature
Certificate (DSC) issued from any agency authorized by Controller of Certifying Authority
(CCA), Govt. of India and which can be traced up to the chain of trust to the Root Certificate
of CCA, for the following work:

DescripƟon of work LocaƟon
EsƟmated Cost

of Work
(Including GST)

(In Rs.)

Earnest
Money (In

Rs.)

Period of
CompleƟon

(In Days)

Proper  Earthing  Arrangement  and
InstallaƟon  of  Three-Phase  Surge
ProtecƟon  Devices  (SPD,  TP+N)  with
MCB DB Box at Weighbridges and RFID
based  entry-exit  porta  cabins  under
CHP-CPP, PPR.

CHP/CPP,
Piparwar

₹ 5,62,693.00 ₹ 7,100.00 15 Days

(i) For Site visit of location of work, the prospective bidder(s) may contact _________

Tender inviting authority Contact Person(s)/Tender Dealing Officer(s)

PE(Electrical),CHP-CPP, Piparwar
Area

Ankur Kumar, PE(Electrical),CHP-CPP, Piparwar 
Area 8580025080

Amamul Haque, Asst. Manager (E&M) 8109719691

 
2. Time Schedule of Tender:



Sl.
No

ParƟculars Date Time

a. Tender e-PublicaƟon date 08.12.2025 17.00 hours
b. Document download start date 08.12.2025 17:00 hours
c. Document download end date 18.12.2025 17:00 hours
d. Bid Submission start date 08.12.2025 17:00 hours
e. Bid submission end date 18.12.2025 17:00 hours
f. Start date for seeking ClarificaƟon on-

line
08.12.2025 17:00 hours

g. Last date for seeking ClarificaƟon on-
line

15.12.2025 17:00 hours

h. Date of Pre-bid meeƟng (if any) NA NA
i. Technical Bid (Cover I) opening date 19.12.2025 11:00 hours
j. Price Bid (Cover II) opening date To be  Notified LaĴer

Note: The auto extension of submission of bid shall be applicable as per details mentioned
in clause No.14 of NIT.

3. Earnest Money Deposit (EMD): 

The bidder will have to make the payment of EMD through ONLINE mode only.

3.1 In Online mode the bidder can make payment of EMD either through NET-BANKING
from designated Bank(s) or through NEFT/RTGS from any scheduled Bank(s).

NET-BANKING: In case of payment through net-banking the money will be immediately
transferred to CIL/ Subsidiary’s designated Account. 

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the
bidder will  have to  make payment as per the Challan(s)  generated by system on e-
Procurement portal. The payment of EMD through NEFT/RTGS mode should be made
well ahead of time to ensure that the EMD amount is transferred to CIL/ Subsidiary
account before submission of bid.

3.1.1 The Bidder will  be allowed to submit  his/her/their  bid only  when the EMD is
successfully received in CIL/ Subsidiary’s designated account and the information
flows from Bank to e-Procurement system.



3.1.2 In online payment of EMD, if the payment is made by the bidder within the last date
and time of bid submission but not received by CIL/ Subsidiary within the specified
period due to any reason(s) whatsoever then the bid will not be accepted. However,
the EMD will be refunded back to the bidder.

3.1.3 Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued
by Department of Micro, Small and Medium Enterprises (MSME) will be exempt
from the payment of earnest money (applicable only for Services tenders).

In  case  of  exemption  of  EMD,  the  scanned  copy  of  document  in  support  of
exemption will have to be uploaded by the bidder during bid submission. However,
this option is to be enabled only in those cases where the exemption of EMD to some
bidders is allowed as per NIT.

4. Pre-bid Meeting  : 

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority,
on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting
is to clarify the issues and to answer the questions on any maĴer that may be raised at that
stage. Non-aĴendance at the pre-bid meeting will not be a cause for disqualification of
bidder and it shall be presumed that the bidder does not require any clarification. The
management shall circulate proceedings of the pre-bid meeting, if held.

5. Clarification of Bid  : 

The  bidder  may  seek  clarification  on-line  within  the  specified  period.  However,  the
management will clarify as far as possible to the relevant queries.

6. User Portal Agreement:  

The  bidders  have  to  accept  the  on-line  user  portal  agreement  which  contains  the
acceptance of all the Terms and Conditions of NIT and tender document, undertakings
and the e-Procurement system through hĴps://coalindiatenders.nic.in in order to become
an eligible bidder. This will be a part of the agreement.

7. Eligible Bidders  :

The invitation for bid is open to all bidders including an individual, proprietorship firm,
partnership firm, company, any legal entity having eligibility to participate as per eligibility
criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC)



issued from any agency authorised by Controller of Certifying Authority (CCA), Govt. of
India and which can be traced up to the chain of trust to the Root Certificate of CCA. Joint
Venture is not allowed to participate in the tender.

Note:  The registration should be in the name of bidder, whereas DSC holder may be either bidder
himself or his duly authorized person. The bidder is one whose name will appear as bidder in the e-
Procurement Portal. Joint Venture is not allowed to participate in the tender.

8. Eligibility Criteria  :

A. Work Experience  :

The Intending bidder must have in its name or proportionate share as a member of Joint
Venture/Partnership  firm  experience  of  having  successfully  completed  similar  work
during last 7(seven) years ending last day of month previous to the one in which bid
applications are invited (i.e. eligibility period) should be any of the following: -

Three similar completed works each costing not less than the amount equal to 40% of the
estimated cost put to tender.

Or
Two similar completed works each costing not less than the amount equal to 50% of the
estimated cost put to tender.

Or
One similar completed work costing not less than the amount equal to 80% of the estimated
cost put to tender.

Experience for those works only shall be considered for evaluation purposes, which match
eligibility requirement stipulated above, on or before the last day of month previous to one
in  which  tender  has  been  invited  (publication  date  of  NIT).  The  experience  of
incomplete/ongoing works as on last date of eligibility period will not be considered for
evaluation.  If the referred work includes construction as well as maintenance and/ or
operation after construction, the experience of such work may be considered as ‘acceptable’
if  the construction part is completed as on the last  date of  ‘eligibility period’,  even if
maintenance work is ongoing, and the certificate issued clearly stipulates the same.

In all the above cases, while considering the value of completed works, the full value of
completed work be considered whether or not the date of commencement is within the said
7(seven) years period. The date of completion of work should be during last 7(seven) years
ending last day of month previous to the one in which bid applications are invited.

Cost of previous completed works shall be given a simple weightage of 7% per year to bring
them at current price level, while evaluating the qualification requirement of the bidder. Such
weightage shall be considered after end date of completion. Updating will be considered for
full or part of the year (total no. of days / 365) i.e. considering 365 days in a year, till the last
day of month previous to one in which bid has been invited.



The definition of similar work shall be as follows: Electrical Earthing work with OH line 
or with building wiring/cable wiring job.
In respect of the above eligibility criteria the bidders are required to furnish the following 
information on-line:

i) Description of qualifying experience (similar nature)
ii) Work order Number /Agreement Number of each experience
iii)Name & address of Employer/Work Order Issuing authority of each experience
iv)Percentage (%) share of each experience (in case the experience has been earned by the

bidder as a partner in a joint venture firm/partnership firm then the proportionate value
of experience in proportion to actual share of bidder in that joint venture firm/ partnership
firm will be considered against eligibility else it shall be taken as 100%).

v) Executed Value of work against each experience
vi)Start date & end date of each qualifying experience (similar nature)

In respect of the above eligibility criteria the bidders are required to furnish the following
information online:

a. Confirmation in the form of Yes/No regarding submission of similar work experience as
defined in the NIT.

Scanned copy of documents to be uploaded by the bidders (Confirmatory Documents) as
per 9(b) below.

B. Permanent Account Number (PAN)  :

The bidder should possess valid Permanent Account Number (PAN) issued by Income Tax
department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the following
information online:

a. Confirmation  regarding possessing  of  Permanent  Account  Number  (PAN) issued by
Income Tax department, Govt. of India in the form of Yes / No.

Scanned  copy  of  documents  to  be  uploaded  by  bidders  (BIDDER  SPACE/  MY
DOCUMENT):  PAN CARD of the bidder

C. Goods and Services Tax (Not Applicable for Exempted Services)  

The bidder should be either GST Registered Bidder under regular scheme
OR



GST Registered Bidder under composition scheme
OR

GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the following
information online:

a. Confirmation  in  the  form  of  Yes/No  regarding  possessing of  required  document  as
enlisted in NIT with respect to GST status of the bidder.

Note:

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST
registration as per GST Act and rules.

ii) During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor  will be made as per the GST status declared
by  the  bidder  during  tender  stage  based  on  which  cost  to  company  has  been
ascertained or at actuals, whichever is lower.

Scanned  copy  of  documents  to  be  uploaded  by  bidder(s)  in  Bidder  space/  My
Document.
Document as per 9(a)(iii) below. 

D. Electrical Contractor License (Applicable to Electrical works only):  

Valid Electrical Contractor’s License issued by Electrical Licensing Board/Authority of any
Indian State/UT, in accordance with IE  Rule-45. However,  in  the  event of  work being
awarded; the bidder will have to comply the terms and condiƟons menƟoned in the order
issued by Ministry of Power , GOI vide Ref no : CEA-PS-16/25/2023-CEI Division  ( before
execuƟon  of  Agreement  )  .  Valid  Electrical  licenses  of  Supervisor(s)  and
wiremen/linemen/electrician(s) is also required.

In  respect  of  the  above  eligibility  criteria  the  bidders  are  required  to  furnish  the
following information on-line:

a. Confirmation in the form of YES/NO regarding possessing of required electrical license of
appropriate class.

Scanned copy of documents to be uploaded by the bidders (Confirmatory Documents)
as per 9(b) below.



E. Purchase  Preference  under  ‘Make  in  India’  Policy  for  “Local  supplier  ”   (NOT
APPLICABLE  WHERE  ESTIMATED  COST  PUT  TO  TENDER  IS  LESS  THAN  5
LAKHS)

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated
16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. In
terms of the above said policy, purchase preference shall be given to Class-I local supplier.
In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall
be eligible to bid. 

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local
Content and Margin of Purchase Preference as per above mentioned Order are as follows: -

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services or
works offered for procurement, has local content equal to or more than 50%, as defined
under said order

.
B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, services or

works offered for procurement, has local content equal to or more than 20% but less than
50%, as defined under said order.

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works
offered for procurement, has local content less than 20% as defined under said order

D. ‘Local Content’ means the amount of value added in India which shall be the total value
of the item procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value, in
percent.

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price quoted by
a Class-I local supplier may be above the L1 for the purpose of purchase preference. The
margin of purchase preference is 20%.

In terms of the above said policy, purchase preference shall be given to local suppliers in the
following manner:

I. In the procurement of works which are divisible in nature, the following procedure shall
be followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by
the Purchaser. 

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1.
Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to
match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s



quoted price falling within the margin of purchase preference, and the contract for
that quantity shall be awarded to such local supplier subject to his matching the L-1
price. In case such lowest eligible Class-I supplier fails to match the L-1 price or accept
less than the offer quantity, the next higher Class-I local supplier within the margin
of purchase preference shall be invited to match the L-1 price for remaining quantity
and so on, and contract shall be awarded accordingly. In case some quantity is still
left uncovered on Class-I local  supplier,  then such balance quantity may also be
ordered on L-1 Bidder.

II. In the procurement of works which are not divisible, and in procurement of services
where the bid is evaluated on price alone, the following procedure shall be followed: -

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract will be awarded to L-1.

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local
suppliers, will be invited to match the L-1 price subject to  Class-I  local supplier's
quoted price falling within the margin of purchase preference, and the contract shall
be awarded to such Class-I local supplier subject to matching the L-1 price.

iii) In case such lowest eligible  Class-I  local supplier fails to match the L-1 price, the
Class-I local  supplier  with  the  next  higher  bid  within  the  margin  of  purchase
preference shall be invited to match the L-1 price and so on and contract shall be
awarded accordingly. In case none of the Class-I local suppliers within the margin of
purchase preference matches the L-1 price, then the contract may be awarded to the
L-1 Bidder.

III. Applicability in tenders where contract is to be awarded to multiple bidders.

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates
or otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘Class-II local
supplier’ as well as ‘Non-local supplier’, as per following procedure: 

a) In case there is sufficient local capacity and competition for the item to be procured,
as notified by the nodal Ministry, only Class I local suppliers shall be eligible to bid.
As such, the multiple suppliers, who would be awarded the contract, should be all
and only ‘Class I Local suppliers’.

b) In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also participate
in the bidding process along with ‘Class I Local suppliers’ as per provisions of the
Order. 

c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent
of  the tendered quantity in any tender,  the contract  may be awarded to  all  the
qualified bidders as per award criteria stipulated in the bid documents. However, in
case ‘Class I Local suppliers’ do not qualify for award of contract for at least 50 (fifty)



percent of the tendered quantity, purchase preference should be given to the ‘Class I
local supplier’ over ‘Class II local suppliers’/ ‘Non local suppliers’ provided that their
quoted rate falls within margin of purchase preference of the L1 bidder considered
for award of contract so as to ensure that the ‘Class I Local suppliers’ taken in totality
are considered for award of contract for at least 50 (fifty) percent of the tendered
quantity.

d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’,
whose quoted rates fall within margin of purchase preference, subject to its meeting
the  prescribed criteria  for  award of  contract  as  also the constraint  of  maximum
quantity that can be sourced from any single supplier. If the lowest quoting ‘Class-I
local  supplier’,  does  not  qualify  for  purchase  preference  because  of  aforesaid
constraints or does not accept the offered quantity, an opportunity may be given to
next higher ‘Class-I local supplier’, falling within margin of purchase preference, and
so on. 

e) To avoid any ambiguity during bid evaluation process, the procuring entities may
stipulate  its  own tender specific criteria for  award of  contract  amongst  different
bidders including the procedure for purchase preference to ‘Class-I local supplier’
within the broad policy guidelines stipulated in sub-paras above.

IV. Requirement for specification in advance:

The minimum local content, the margin of purchase preference and the procedure for
preference to Make in India shall be specified in the notice inviting tenders or other form
of procurement  solicitation and shall  not  be varied during a particular  procurement
transaction.

V. Verification of local content: 

a) If the esƟmated value of Procurement is less than Rs. 10 crores, all the Bidders at the Ɵme
of bidding shall submit self-cerƟficaƟon indicaƟng the percentage of local content in the
offered items. They shall  also give details  of the locaƟon(s)  at  which the local  value
addiƟon is made, if applicable.

b) Decisions on complaints relaƟng to implementaƟon of this Order, 2020 (amended from
Ɵme to Ɵme) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the procuring
enƟty.

c) CIL/Subsidiary  may  consƟtute  commiƩees  with  internal  and  external  experts  for
independent verificaƟon of self-declaraƟons and auditor’s/ accountant’s cerƟficates on
random basis and in the case of complaints.

d) False declaraƟons will be debarring of the bidder or its successors for a period up to two
years as per Guidelines on debarment of firms from bidding along with such other acƟon
as may be permissible under law.



e) A supplier who has been debarred by any procuring enƟty for violaƟon of the Order shall
not be eligible for preference under the Order for procurement by any other procuring
enƟty for the duraƟon of the debarment. The debarment for such other procuring enƟƟes
shall take effect prospecƟvely from the date on which it comes to the noƟce of other
procurement enƟƟes, in the manner prescribed below.

f) The Department of  Expenditure shall  issue suitable instrucƟons for the effecƟve and
smooth operaƟon of this process, so that:

i. The fact and duraƟon of debarment for violaƟon of the Order by any procuring
enƟty are promptly brought to the noƟce of the Member-Convenor of the Standing
CommiƩee and the Department of Expenditure through the concerned Ministry
/Department or in some other manner; 

ii. on  a  periodical  basis  such  cases  are  consolidated  and  a  centralized  list  or
decentralized lists of such suppliers with the period of debarment is maintained and
displayed on website(s);

iii. in  respect  of  procuring enƟƟes  other  than the one  which  has  carried  out  the
debarment, the debarment takes effect prospecƟvely from the date of uploading
on  the  website(s)  in  the  such  a  manner  that  ongoing  procurements  are  not
disrupted.

VI. Reciprocity Clause

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are
not  allowed  to  participate  and/  or  compete  in  procurement  by  any  foreign
government, due to restrictive tender conditions which have direct or indirect effect
of barring Indian companies such as registration in the procuring country, execution
of projects of specific value in the procuring country etc., it shall provide such details
to all its procuring entities including  CMDs/CEOs of PSEs/PSUs, State Governments
and other procurement agencies under their administrative control and GEM for
appropriate reciprocal action. 

2. Entities of  countries  which  have  been  identified  by  the  nodal
ministry/departments  not  allowing  Indian  companies  to  participate  in  their
Government procurement for any item related to that nodal Ministry shall not be
allowed to participate in Government procurement in India (including CIL and its
Subsidiaries) for all items related to that nodal Ministry/ Department, except for the
list of items published by the Ministry/ Department permiĴing their participation.

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of
DPIIT as amended from time to time.

VII. Manufacture  under  license/  technology  collaboration  agreements  with  phased
indigenization



a) While notifying the minimum local  content,  Nodal Ministries  may make special
provisions for exempting suppliers from meeting the stipulated local content if the
product is being manufactured in India under a license from a foreign manufacturer
who holds intellectual property rights and where there is a technology collaboration
agreement  /  transfer  of  technology  agreement  for  indigenous  manufacture  of  a
product developed abroad with clear phasing of increase in local content.

b) In procurement of all goods, services or works in respect of which there is substantial
quantity of public procurement and for which the nodal ministry has not notified that
there is sufficient local capacity and local competition, the concerned nodal ministry
shall  notify  an  upper  threshold  value  of  procurement  beyond  which  foreign
companies shall enter into a joint venture with an Indian company to participate in
the tender. CIL/Subsidiary while procuring such items beyond the notified threshold
value, shall prescribe in their respective tenders that foreign companies may enter
into  a  joint  venture  with  an  Indian  company  to  participate  in  the  tender.  CIL/
Subsidiary shall also make special provisions for exempting such joint ventures from
meeting the stipulated minimum local content requirement, which shall be increased
in a phased manner.

9. Submission of Bid  :

a. (i) In order to submit the Bid, the bidders have to get themselves registered online on
the e-Procurement  portal  of  CIL  (hĴps://coalindiatenders.nic.in)  with  valid  Digital
Signature  Certificate  (DSC)  issued  from  any  agency  authorized  by  Controller  of
Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of
trust to the Root Certificate of CCA. The online Registration of the Bidders on the portal
will be free of cost and one time activity only. The registration should be in the name of
bidder, whereas DSC holder may be either bidder himself or his duly authorized person.
The bidder is one whose name will appear as bidder in the e-Procurement Portal.

(ii) The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-
line undertaking in support of the authenticity of the declarations regarding the facts,
figures, information and documents furnished by the Bidder on-line in order to become
an eligible bidder. No conditional bid shall be allowed/accepted.

(iii) The bidders have to accept unconditionally in GTE (General Technical Evaluation)
the Undertaking at Annexure I regarding Genuineness of the information furnished by
him on-line & authenticity of the scanned copy of documents uploaded by him on-line



in support of his eligibility criteria etc. and Annexure III (LeĴer of Bid). No recycling
will be done for this document i.e. no further clarification will be sought from bidder.

Moreover, the following documents shall be considered from the Bidder’s space/
My  Document  and  recycling  may  be  done  for  these  documents  i.e.  further
clarification may be sought from bidder if required: -

S No Document Scanned copy of documents uploaded by
bidder in Bidder’s space/ My Document

1 2 3
1 Permanent Account Number

(Ref. Clause No.8(B) of NIT)
PAN card issued by Income Tax department,
Govt. of India 

2 Goods and Services Tax 
(GST) Status of Bidder
(Ref. Clause  No.8(C) of NIT 
and BOQ)

The following documents depending upon the
status w.r.to GST as declared by Bidder in the
BOQ sheet:

a) Status:  GST  Registered  Bidder  under
regular scheme

Document: GST Registration Certificate (i.e.
GST  identification  Number)  issued  by
appropriate authority of India.

b)Status:  GST  Registered  Bidder  under
composition scheme

Document: GST Registration Certificate (i.e.
GST  identification  Number)  issued  by
appropriate authority of India.

c) Status: GST unregistered bidder:
Document: Document: A Certificate having
UDIN  from  a  practicing  Chartered
Accountant  having  membership  number
with Institute of Chartered Accountants of
India  certifying  that  the  bidder  is  GST
unregistered bidder in compliance with the
relevant GST rules of. India. 

Note: 
i) If turnover of bidder exceeds exemption/threshold
limit, the bidder must have GST registration as per
GST Act and rules.

3 Legal Status of the bidder Any one of the following document:



1. Affidavit  or  any  other  document  to  prove
proprietorship/Individual  status  of  the
bidder. 

2. Partnership  deed  containing  name  of
partners.

3. Memorandum & Article of Association with
certificate of incorporation containing name
of bidder.



b. Confirmatory Documents:  All the confirmatory documents as enlisted in the NIT in
support of online information submiĴed by the bidder are to be uploaded in Cover-I by
the bidder while submiĴing his/her/their bid. 

S No Eligibility 
Criteria

Scanned  copy  of  documents  to  be  uploaded  by
bidder(s)  in  support  of  information/declaration
furnished online  by  the  bidder  against  Eligibility
Criteria (CONFIRMATORY DOCUMENTS)

1 2 3
1 Work Experience

(Ref. Clause No.8(A) of 
NIT)

Satisfactory Work Completion Certificate issued by the
employer  against  the  experience  of  similar  work
containing all  the information furnished by bidder on-
line. 

Work  order,  BOQ,  TDS,  etc.  may  be  sought  during
clarification  or  along  with  deficient  documents  as  per
clause 13(b), if felt necessary by the Tender CommiĴee.

2 Digital  Signature
Certificate (DSC)

If the bidder himself is the DSC holder bidding on-line
then no document is required. 

However, if the DSC holder is bidding online on behalf
of the bidder then the Power of AĴorney or any sort of
legally acceptable document for the authority to bid on
behalf of the bidder.

3 Undertaking  by
bidder  on
his/her/their  LeĴer
Head  as  per
Annexure II.

Undertaking  regarding  relatives  as  employees  of
company,  Dispute  Resolution  clause (in  case  of
partnership firm),  Local supplier status of the Bidder
as per  provisions of  NIT,  declaration w.r.t  Make in
India  order  dated  16.09.2020,  Code  of  Integrity  for
Public  Procurement  (CIPP)  and  compliance  w.r.t
procurement from bidder of a country which shares a
border with India etc.

4 Electrical Contractor 
License (Applicable to 
Electrical Works Only) 
(Ref. Clause No.8(D) of 
NIT)

Valid Electrical Contractor’s License issued by Electrical
Licensing Board/Authority of  any Indian State/UT, in
accordance with IE Rule-45.

However, in the event of work being awarded; the
bidder  will  have  to  comply  the  terms  and
condiƟons  menƟoned  in  the  order  issued  by
Ministry  of  Power  ,  GOI  vide  Ref  no  :  CEA-
PS-16/25/2023-CEI Division ( before execuƟon of
Agreement  )  .  Valid  Electrical  licenses  of
Supervisor(s) and wiremen/linemen/electrician(s)



is also required.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any
additional/ other relevant documents to support the information/declaration furnished by
bidder online against eligibility criteria may also be aĴached by the bidder in the same file to
be uploaded against respective eligibility criteria.

c. LeĴer of Bid (LoB):  The format of LeĴer of Bid is given at  Annexure III of Tender
document. This will  be the covering leĴer of  the bidder for his submiĴed bid. The
bidders have to accept unconditionally the LeĴer of  Bid in GTE (General Technical
Evaluation)  at  the  time  of  bid  submission.  This  online  acceptance  during bidding
through GTE shall be construed as submission of LeĴer of Bid by the bidder.

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will
be downloaded by the bidder and bidder will quote the rates for all items on this Excel
file. Prior to quoting the rates in the BOQ file, the bidder will select the appropriate
status from the following drop down list given in the BOQ:-

I. Status: GST Registered Bidder under regular scheme
II. Status: GST Registered Bidder under composition scheme

III. Status: GST unregistered bidder

The rates quoted by the bidder will be excluding GST and GST component (to be paid by
CIL/ Subsidiary and/or the bidder) will appear as a separate entity. The component of GST
will be taken by the system based on the status of bidder selected by the bidder during bid
submission  and  with  the  pre-defined  business  logic  given  in  the  BOQ  file  by  the
department. This file will be digitally signed and uploaded by the bidder after ascertaining
the correctness of facts and figures.

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I.
The  Price-bid  (excluding  GST)  will  be  in  Item  Rate  or  Percentage  Rate  or  Mixed
Rate[combination of Item Rate and Percentage Rate] BOQ format and the bidder will have
to quote for all the tendered items. The Price Bid of the tenderers will have no condition.
The price bid which is incomplete and not submiĴed as per instruction given in this
document is liable for rejection.

System for decision of L1 bidder

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company).
The system for decision of L1 bidder will be as per following 02(two) cases:-

Case  –  1:   Works  for  which  INPUT  TAX  CREDIT  (ITC)  is  not  available  to  the



Company.

For  calculation  of  Overall  Bid  Value,  the  GST [CGST,  SGST/UTGST,  IGST  and  GST
(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the
system will be added to decide the L1 i.e the ranking of the Bidders will be decided based
on rates quoted by the bidders plus GST. This value of the bidder will be “the Cost to
Company”.

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall
bid value to arrive at the Contract value. The Price-bids of the tenderers shall have no
condition. The Price Bid which is incomplete and not submiĴed as per instruction given
above is liable for rejection. 

Case – 2:  Works for which INPUT TAX CREDIT (ITC) is available to the Company.

For  calculation  of  Overall  Bid  Value,  the  GST [CGST,  SGST/UTGST,  IGST  and  GST
(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the
system will be ignored to decide the L1 i.e the ranking of the Bidders will be decided based
on rates quoted by the bidders excluding GST. This value of the bidder will be “the cost to
Company”.

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at
the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid
which  is  incomplete  and  not  submiĴed  as  per  instruction  given  above  is  liable  for
rejection.

Note: The bidder should select their GST category as per clause no. 8.C of NIT.

10. Bid Submission  : 

All bids are to be submiĴed on-line on the website hĴps://coalindiatenders.nic.in. No bid
shall be accepted off-line unless otherwise specified.

11. System Requirement:   

It is the bidder’s responsibility to comply with the system requirement i.e.  hardware,
software and internet connectivity at bidder’s premises to access the e-tender website.
Under  any circumstances,  CIL/  Subsidiary  shall  not  be  liable  to  the  bidders  for  any
direct/indirect loss or damages incurred by them arising out of incorrect use of the e-tender
system or internet connectivity failures. 



12. Opening of Technical Bid:  

12.1 The Technical bid (Cover-I) will be opened one day after the Bid submission end date or
next  working day whichever is  later.  Technical  bid (Cover-I)  will  be  decrypted and
opened online by the “Bid Openers” with their Digital Signature Certificates after the
prescheduled date & time of Tender Opening.

12.2  The e-Procurement System will evaluate the Technical bids automatically on the basis of
relevant data provided by bidder through a form in an objective and structured manner
while submiĴing bid. If the parameter given by bidder in objective and structured manner
does not confirm to required eligibility criteria as specified in the tender document, then
the bid will be either automatically rejected by the system or shown as non complied bid
which shall be rejected by the evaluator.

12.3 All the documents uploaded by bidder(s) including EMD exemption documents (if any)
and the Evaluation sheets generated by the system online shall  be downloaded after
opening of Technical bid (Cover-I). After decryption and opening of technical bid (Cover-
I) the “technical bid opening summary” will be uploaded on the same day.

13. Technical Evaluation of Tender  :

a. After  opening of  Technical  bid,  the documents  submiĴed by bidder(s)  in  cover  I  as
enlisted in the NIT will be downloaded by the Evaluator and shall be put up to the Tender
CommiĴee.  The  Tender  CommiĴee  will  examine  the  uploaded  documents  against
information/declarations furnished by the bidder(s) online. If  it confirms to all of the
information/  declarations  furnished  by  the  bidder  online  and  does  not  change  the
eligibility status of the bidder then the bidder will be considered eligible for opening of
price bid.

b. In case the Tender CommiĴee finds that there is some deficiency in uploaded documents
corresponding to the information furnished online or in case corresponding document
have not been uploaded by bidder(s) then the same will be specified online by Evaluator
clearly indicating the omissions/shortcomings in the uploaded documents and indicating
start date and end date allowing 7 days (7 x 24 hours) time for online re-submission by
bidder(s). The bidder(s) will get this information on their personalized dashboard under
“Upload confirmatory document” link. Additionally, information shall also be sent by
system generated email and SMS, but it will be the bidder’s responsibility to check the
updated status/information on their personalized dash board regularly after opening of
bid. No separate communication will be required in this regard. Non-receipt of e- mail
and SMS  will  not  be  accepted as  a  reason of  non-submission of  documents  within
prescribed  time.  The  bidder(s)  will  upload  the  scanned  copy  of  all  those  specified
documents in support of the information/ declarations furnished by them online within
the specified period of 7 days. No further clarification shall be sought from Bidder.



Note: The shorƞall informaƟon/ documents should be sought only in case of historical
documents which pre-existed at the Ɵme of the tender opening and which have not
undergone  change  since  then.  These  should  be  called  only  on  basis  of  the
recommendaƟons of the TC. So far as the submission of documents is concerned with
regard to qualificaƟon criteria, aŌer submission of the tender, only related shorƞall
documents should be asked for and considered. 

c. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 
required documents mentioned in the NIT

d. Seeking clarification shall be restricted to confirmation of submiĴed document/online
information  only  and it  should  be  only  for  one time for  a  period  of  7  days.  The
clarification shall be taken in online mode in the eProcurement portal of CIL only

e. The tender will be evaluated on the basis of documents uploaded by Bidder(s) online
against the information furnished online. The Bidder(s) is/are not required to submit
hard copy of any document through offline mode. Any document submiĴed offline will
not be given any cognizance in the evaluation of tender

f. In case the Bidder(s) submit(s) requisite documents online as per NIT, then the Bidder(s)
will be considered eligible for opening of Price Bid.

g. In case bidder(s) fails to confirm the online submiĴed information(s)/ declaration(s) by
the submiĴed documents as (b) above, their/his bid shall be rejected; however, if the
confirmatory documents do not change eligibility status of the bidder in connection his
submiĴed online information(s)/declaration(s),  then his/their bid will  be accepted for
opening of Price Bid.

h. In case none of the bidder(s) complies the technical eligibility criteria as per NIT, then
bidder(s) will be rejected online and re-tender (if required) will be done (with the same or
different quantity, as per the instant requirement).

i. The price Bid of eligible Bidder in Technical Bid shall be opened with the approval of
Tender Approving Authority (TAA*) based on recommendation of Tender CommiĴee.
*When TAA is CMD then with the approval of concerned Director and in case the TAA is
CFDs then with the approval of CMD. In case TAA is below CMD level, then approval of
respective TAA is required.

j. After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded
by  the  evaluator  and price bid  shall  be  opened on/after  preschedule  date and time
mentioned in the NIT, if any, online in the e- Procurement portal of CIL. However, in case
there is any extension of date and time of price bid opening, it shall be notified online and
price bid shall be opened online on e-Procurement portal of CIL after rescheduled date
and time



k. The Tender CommiĴee may recommend for award of work to the successful Bidder after
evaluation of the reasonableness of rates

[Note:  The recycling is applicable  to Confirmatory Document  (Cover)  as well  as Confirmatory
Document (Bidder Space/My Document)]

NOTE: It  will  be  the  bidder’s  responsibility  to  check  the  status  of  their  Bid  online
regularly, after the opening of bid till award of contract.  Additionally, information shall
also be sent by system generated e-mail and SMS at nodal points (Date of bid opening,
Requisition for Clarification on Confirmatory document from L-1 bidder, award of work
etc.). No separate communication will be required in this regard. Non-receipt of e-mail
and SMS will not be accepted as a reason of non-submission of Confirmatory documents
within prescribed time.  The Tender Status will be in public domain and anyone visiting
the site can view it by identifying the tender.

l. Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II)
dated 16.09.2020, issued by Govt. of India as amended from time to time shall  be
applicable. (NOT APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS
LESS THAN 5 LAKHS.)

In terms with the above said policy, Class-I local suppliers and Class-II local suppliers shall
be eligible to bid. Non-local supplier is not eligible to bid. The purchase preference shall be
given to Class-I local supplier only.

m. In terms of the above said policy, purchase preference shall  be given to Class-I  local
suppliers in the following manner:

I. In the procurement of works which are divisible in nature, the following procedure shall
be followed:

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I
local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the
Purchaser. 

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1.
Thereafter, the lowest bidder among the Class-I local suppliers will be invited to
match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s
quoted price falling within the margin of purchase preference, and the contract for
that quantity shall be awarded to such local supplier subject to his matching the L-1
price. In case such lowest eligible Class-I supplier fails to match the L-1 price or accept
less than the offer quantity, the next higher Class-I local supplier within the margin
of purchase preference shall be invited to match the L-1 price for remaining quantity
and so on, and contract shall be awarded accordingly. In case some quantity is still



left uncovered on Class-I local supplier,  then such balance quantity may also be
ordered on L-1 bidder.

II. In the procurement of works which are not divisible, and in procurement of services
where the bid is evaluated on price alone, the following procedure shall be followed:

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract will be awarded to L-1.

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local
suppliers, will be invited to match the L-1 price subject to  Class-I  local supplier's
quoted price falling within the margin of purchase preference, and the contract shall
be awarded to such Class-I local supplier subject to matching the L-1 price.

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the
Class-I local  supplier  with  the  next  higher  bid  within  the  margin  of  purchase
preference shall be invited to match the L-1 price and so on and contract shall be
awarded accordingly. In case none of the Class-I local suppliers within the margin of
purchase preference matches the L-1 price, then the contract may be awarded to the
L-1 bidder.

Note: The confirmation from the bidder regarding matching of L1 price may be taken in
confirmatory  document  link  of  e-Procurement  portal  by  recycling  ‘Any  other
document’ link.

Verification   of local content:  

i) All the Bidders at the time of bidding shall  submit self-certification indicating the
percentage of local content in the offered items. They shall also give details of the
location(s) at which the local value addition is made, if applicable.

ii) CIL/  Subsidiary  may constitute commiĴees with internal and external  experts  for
independent verification of auditor’s / accountant’s certificates on random basis and in
the case of complaints.

 
iii) False declarations will aĴract Guidelines on Debarment of firms from Bidding for a

period up to two year and with process in line with clause 20 of GTC.

iv) A local supplier who has been debarred by any procuring entity for violation of above
order shall not be eligible for preference under this Order for procurement by any other
procuring  entity  for  the  duration  of  debarment.  The  debarment  for  such  other
procuring entities shall take effect prospectively from the date on which it comes to the
notice of other procurement entities.

n. Procurement from Micro and Small Enterprises (MSEs) (APPLICABLE FOR TENDERS
FOR SERVICES) 



i)  Subject to meeting terms and conditions stated in the tender document including but not
limiting to prequalification criteria, 25% of the work will be awarded to MSE as defined
in  MSE  Procurement  Policy  issued  by  Department  of  Micro,  Small  and  Medium
Enterprises (MSME) for the tendered work/item. Where the tendered work can be split,
MSE quoting a price within a price band of L1 + 15% shall be awarded at least 25% of
total tendered work provided they match L1 price. In case the tendered work cannot be
split, MSE shall be awarded full work provided their quoted price is within a price band
of L1 + 15% and they match the L1 price.

ii)  In case of more than one such MSEs are in the price band of L1 + 15% and matches the
L1 price, the work may be shared proportionately if the job can be split.

If the job cannot be split, then the opportunity to match the L-1 rate of the tender shall
be given first to MSE who has quoted lowest rate among the MSEs and the total job shall
be awarded to them after matching the L-1 price of the tender, in case the L1 is other
than MSE. If MSE is a L1 bidder, full work will be awarded to such bidder. If the MSE
who have quoted lowest rate among the MSEs in the price band of L1 + 15% do not agree
to match the rate of L1 of the tender, then the MSE with next higher quoted rate in the
price band of L1 + 15% shall be given chance to match the rate of L1 for award of the
complete job. This process to be repeated in till work is awarded to MSE or MSE bidders
are exhausted.

iii)  Out of the 25% target of annual procurement from micro and small enterprises 3(three)
percent shall be earmarked for procurement from micro and small enterprises owned by
women. In the event of failure of such MSEs to participate in the tender process or meet
the tender requirements and L1 price, 3(three) percent sub-target so earmarked shall be
met from other MSEs.

iv)  Out of the 25% target of annual procurement from micro and small enterprises 4(four)
percent shall be earmarked for procurement from micro and small enterprises owned by
Scheduled Caste & Scheduled Tribe entrepreneurs. In the event of failure of such MSEs
to participate in the tender process or meet the tender requirements and L1 price, four
percent sub-target so earmarked shall be met from other MSEs.

v)  To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District
Authority must be submiĴed by the bidder in addition to certificate of registration with
anyone  of  the  agencies  mentioned  in  paragraph  (I)  above.  The  bidder  shall  be
responsible to furnish necessary documentary evidence for enabling CIL/ Subsidiary to
ascertain that the MSE is owned by SC/ST. MSE owned by SC/ST is defined as:

In case of proprietary MSE, proprietor(s) shall be SC /ST
In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares

in the enterprise.
In case of  Private Limited Companies,  at least 51% share shall be held by SC/ST

promoters.



In case of  Public Limited Companies, at  least 51% share shall  be held by SC/ST
entrepreneurs at any given point of time.

vi)  Classification of Micro and Small Enterprise are as under:

a.  Micro  Enterprise  –Enterprise  where  the  investment  in  plant  and  machinery  or
equipment does not exceed one crore Rupees and turnover does not exceed five core
rupees.  

b. Small  Enterprise-  Enterprise  where  the  investment  in  plant  and  machinery  or
equipment does not exceed ten crore Rupees and turnover does not exceed fifty core
rupees.  

vii)  Micro and Small Enterprises (MSEs) registered under Udyam Registration are eligible to
avail the benefits under the policy.

viii)  The  MSEs  are  required  to  submit  copy  of  documentary  evidence,  issued  by  their
registering  authority  whether  they are  small  enterprise  or  micro  enterprise  as  per
provisions of Public Procurement Policy for Micro and Small Enterprise (MSEs) Order,
2012 with latest guidelines/clarifications provided by MoMSME.

ix)  If MSE Bidder withdraws his offers after last date of bid submission or fails to sign the
Agreement or commence the work as per Conditions of Contract then such Bidder shall
be debarred for a minimum period of 1(One) year in line with provisions of Guidelines
on Debarment of firms from Bidding.

14. Auto Extension of Critical Date  

If number of bids received online is found to be less than 03(three) on end date of bid
submission then the following critical dates of the Tender will be automatically extended
for a period of four days ending at 17.00 hrs:

 Last date of submission of Bid.
 Last date of receipt of EMD.
 Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in
the e-Procurement Portal then the same is to be rescheduled to the next working day.

This extension will be also applicable in case of receipt of zero bid.

Notes:
1. The  validity  period  of  tender  should  be  decided  based  on  the  final  end date  of



submission of bids.
2. The auto extension shall work on the basis of number of bids received only. It may so

happen that any of these bids may be eventually rejected during Tender Opening,
Technical evaluation or further process of evaluation resulting the total number of
valid bids becoming less than 03(three).

3. After extension, the tender shall be opened irrespective of available number of bids on
the extended date of opening of tender.

15. One Bid per Bidder  : 

Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a partner
in a partnership firm or as a partner in a joint venture or as a Company registered under
Companies Act. A Bidder who submits or participates in more than one Bid (other than as a
sub-contractor or in cases of alternatives that have been permiĴed or requested) will cause
all the proposals with the Bidder's participation to be disqualified.

16. Refund of EMD  : 

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD
of rejected bidders will be refunded at any stage directly to the account from where it
had been received (except the cases where EMD is to be forfeited).

b) No claim from the bidders will  be entertained for non-receipt of  the refund in any
account other than the one from where the money is received.

c) If the refund of EMD is not received by the bidder in the account from which the EMD
has been made due to any technical reason then it will be paid through conventional
system of e-payment. For this purpose, if required, Tender Inviting Authority will obtain
the Mandate Form from the Bidder.

d) In case the tender is cancelled then EMD of all the participating bidders will be refunded
unless it is forfeited by the department.

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of
tender) then his/her EMD will be refunded automatically after the opening of tender.

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be
retained by CCL and will be adjusted to Performance Security Deposit.

17. Site Visit  :



17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to visit and
examine  the  Site  of  Works  and  it’s  surrounding,  approach  road,  soil  condition,
investigation report, existing works, if any, connected to the tendered work, drawings
connected to the work, if / as available and obtain all information that may be necessary
for preparing the Bid and entering into a contract for execution of the works. The cost of
visiting the Site shall be at the Bidder’s own expense.

17.2  It shall be deemed that the Bidder has visited the Site/Area and got fully acquainted with
the working conditions and other prevalent conditions and fluctuations thereto whether
he/she/they actually visits the Site /Area or not and has taken all the factors into account
while quoting his/her/their rates.

17.3 The  Bidder  is  expected,  before  quoting his  rate,  to  go  through  the  requirement  of
materials/workmanship, specification, requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report referred to in
the bid document (if  available),  supplemented by any information available  to  the
Bidder.

18. Taxes and Duties:  

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if
applicable) only) and other levies, royalty, building and construction workers cess (as
applicable in States) payable by the bidder/Contractor under the Contract, or for any other
cause as applicable on the last date of submission of Bid, shall be included in the rates,
prices and the total Bid Price submiĴed by the Bidder.  Applicable GST,  if  any,  either
payable by bidder or by company under reverse change mechanism shall be computed by
system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and
plants etc. as may be aĴendant upon execution and completion of works shall also be
included in the rates, prices and total Bid price submiĴed by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of submission of
Bid and/or any increase over the rate existing on the last date of submission of Bid shall be
reimbursed  by  the  company  on  production  of  documentary  evidence  in  support  of
payment actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along



with rates shall be declared by the bidder. 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the laĴer submiĴing a Bill/invoice
in accordance with the provision of relevant GST Act and the rules made there under and
after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess
is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the GST
provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered
under composition scheme in compliance with GST rules,  the  bidder/dealer  shall  not
charge any GST and/or GST Compensation Cess on the bill/invoice.  In case of unregistered
dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned
authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input services
and  Capital  Goods  or  the  ITC  claimed  is  disallowed  due  to  failure  on  the  part  of
supplier/vendor  of  goods  and  services  in  incorporating  the  tax  invoice  issued  to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST
(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper
tax invoice or any other reason whatsoever, the applicable taxes &  cess paid based on such
Tax  invoice  shall  be  recovered  from  the  current  bills  or  any  other  dues  of  the
supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and
shall not be subject to variations on any account except to the extent variations allowed as
per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc.
and to deal with such amount in terms of the provisions of the Statute or in terms of the
direction of any statutory authority and the company shall only provide with certificate
towards such deduction and shall not be responsible for any reason whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by the



Company under the Coal Act,  the contractor will  have to produce a royalty clearance
certificate from the District Authorities before full and final payment.

Further, where any damages or compensation becomes payable by either the Company or
the bidder / contractor pursuant to any provision of this Agreement, appropriate GST
wherever applicable as per the GST provisions in force shall also apply in addition to such
damages or compensation.

Note:  During the execution of the contract if the GST status of the bidder changes, then the
payment of  GST, if any, to the contractor  will  be made as per the GST status
declared by the bidder during tender stage based on which cost to company has
been ascertained or at actuals, whichever is lower.

19. Cost of Bidding  : 

The bidder shall bear all costs associated with the preparation and submission of his bid
and the Employer will in no case be responsible or liable for those costs.

20. Technical Specifications  :

The tenderer shall closely study all specifications in detail, which govern the rates for which
he is tendering.

21. Currencies of Bid and Payment  :

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

22. Handing Over of Site:  

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the
contractor(s) at his/their own expense and the site cleaned and handed over to the company
and he/they shall intimate officially of having completed the work as per contract.

23. Deployment of Manpower and Machineries:  

The tenderer(s) will deploy sufficient number and size of equipments/machineries/vehicles
and the technical/ supervisory personnel required for execution of the work.

24. Change in Constitution of the Contracting Agency  :

Prior approval in writing of the company shall be obtained before any change is made in



the constitution of  the contracting agency,  otherwise it  will  be treated as  a  breach of
Contract.

25. Canvassing in Tender:  

Canvassing in connection with the tenders in any shape or form is strictly prohibited and
tenders submiĴed by such tenderers who resort to canvassing shall be liable for rejection.

26. LeĴer of Acceptance (LOA)/Work Order/Agreement:  

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer
electronically online on the e-procurement portal of CIL/ Subsidiary prior to expiration of
the Bid validity period. The L-1 bidder will get the information regarding award of work
on their personalised dash-board on-line. On receipt of LeĴer of Acceptance (LOA)/Work
Order of the tender issued by the Company, the successful tenderer shall execute contract
agreement in the company's prescribed form for the due fulfilment of the contract. Failure
to enter into the required contract within the specified period in the work order shall entail
cancellation of LOA/work order and forfeiture of  the Earnest Money.  In addition, the
department may debar the bidder from participating in future bids for at least 12 months
as per Guidelines on Debarment of firms from Bidding.

27. Bid Validity  : 

The validity period of the tenders shall be 120 (One Hundred Twenty) days from the end
date of bid submission.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request the  bidders  (all the responsive tenderers)  to extend the period of validity for a
specified additional period. The employer’s request and the bidder’s responses shall be
made in writing. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be required or permiĴed to modify his bid.
      
The tenderer shall not, during the said period or within the period extended by mutual
consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof
without consent in writing of the company. In case the tenderer violates to abide by this,
the  Company  will  be  entitled  to  take  action  as  per  clause  No.28  (Modification  and
Withdrawal of Bid) of NIT.

28. Modification and Withdrawal of Bid  :



Modification of the submiĴed bid shall be allowed online only before the deadline of
submission of tender and the  bidder may modify and resubmit the bid online as many
times as he may wish. 
      
Bidders may withdraw their bids online within the end date of bid submission and their
EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able
to resubmit the bid in that particular tender. For withdrawal of bid after the end date of bid
submission, the bidder will  have to make a request in writing to  the Tender Inviting
Authority. 

Withdrawal  of  bid  may be  allowed till  issue  of  work  order/LOA with  the  following
provision of penal action: 

a. If the request of withdrawal is received before online noƟficaƟon for opening of
price bid, the EMD will be forfeited and bidder will be debarred for minimum 1
(one)  year  from  parƟcipaƟng  in  tenders  in  CIL/Subsidiary.  The  Price-bid  of
remaining bidders will be opened and the tender process shall go on.

b. If the request of withdrawal is received aŌer online noƟficaƟon for opening of price
bid, the EMD will be forfeited and the bidder will be debarred for minimum 1 (one) year
from  parƟcipaƟng  in  tenders  in  CIL/Subsidiary.  The  Price-bid  of  all  eligible  bidders
including this bidder will be opened and acƟon will follow as under:

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note: 
i). In case of above, a leƩer will be issued to the bidder by Tender InviƟng Authority with
the approval of Tender AccepƟng Authority (in case Board is Tender AccepƟng Authority
then with the approval of CMD), staƟng that the EMD of bidder is forfeited, and this bidder
is debarred for one year from parƟcipaƟng in tenders in CIL/Subsidiary. This leƩer will be
circulated to all Areas and CIL/Subsidiary HQ and the updated list will be maintained by all
Tender InviƟng Authority/Evaluators.
ii). Penal acƟon against clause (a) & (b) above will be enforced from the date of issue of
such order. The standard operaƟng procedure to handle withdrawal of bid aŌer end date
of submission shall be as per Clause no 29 (Standard OperaƟng Procedure for Withdrawal
of Bid) of NIT.

29. Standard Operating Procedure for Withdrawal of Bid: 

I.The Mode of withdrawal: -

A. Online Withdrawal of Bids:



a. The system of online withdrawal is available on the portal up to end date of bid
submission, where any bidder can withdraw his/her bid which will aĴract no penal
action from department side.

b. The system of online withdrawal beyond end date of bid submission and till award
of contract is also available but not fully functional and under development stage.
Once it is developed and implemented only online withdrawal shall be considered
except for some exceptional cases as mentioned in clause below.

B. Offline Withdrawal of Bids:

a. A partner of bidder (in case of partnership firms) whose DSC is registered on the e-
Procurement portal can access the portal for online withdrawal but when there is a
split in the business relationship, the partners whose DSC is not registered on the
portal do not have the option of online withdrawal of bid. Hence such partners may
opt  to  use  offline  method  of  withdrawal  of  his/her  offer  (or  express  his
disassociation from the bidder organization).

b. Till a fully functional system of online withdrawal of bid (beyond end date of bid
submission and till award of contract) is not developed and implemented, offline
withdrawal shall also be considered.

II. Acceptance of withdrawal by Tender CommiĴee:

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to
Tender CommiĴee for deliberation and further course of action.

B. The Tender CommiĴee shall apply its due diligence to decide:

a. Whether the request for withdrawal of offer has been received from right source
and authentic. For this purpose, a leĴer is to be sent by registered post/speed post
to  the  bidder  on  the  address  as  given  by  him  in  the  enrollment  page  of  e-
Procurement portal, allowing 10 days’ time to confirm the withdrawal.  If the bidder
does not confirm the withdrawal within the stipulated period then it should be
construed that there is no withdrawal of bid. In case the withdrawal/disassociation
from the firm (Partnership firm) has been submiĴed by any other partner then also
the confirmation has to be sought from the bidder and if bidder wants to deny the
withdrawal/disassociation  from  the  partnership  firm  then  the  bidder  shall  be
required to furnish a legally acceptable document signed by all the partners of the
firm to substantiate his claim.

b. Whether the withdrawal is due to the reason other than to support any mala fide
intention of any participating bidder such as participating or supporting a cartel
formation etc.

c. If the mala fide intentions in the withdrawal are apprehended then the tender
should be cancelled apart from other penal action as per e-Procurement Manual for
works and services of CIL and other guidelines/manuals of CIL.

d. If no mala fide intentions in the withdrawal are apprehended then the penal action
in line with the prescriptions of the e-Procurement Manual for works and services
of CIL will be applicable.

e. The Tender CommiĴee may also obtain the opinion of legal department in order to
ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above.



30. Postponement of scheduled date(s):  

The Company reserves the right to postpone the date of receipt and opening of tenders or
to cancel the tenders without assigning any reason whatsoever.

31. Public Enterprises preference:  

The Company reserves its right to allow Public Enterprises purchase preference
facility as admissible under prevailing policy.

32. Contract Agreement Document(s):  

This Tender Notice shall be deemed to be part of the Contract Agreement. The
“General  Terms  &  Conditions”,  Additional  Terms  &  Conditions,  Special  Terms  &
Conditions (if any), Technical Specifications, drawings (if any) and any other document
uploaded on portal as NIT document forms an integral part of this NIT and shall also form
a part of the contract agreement as per clause 2 of the ‘General Terms and Conditions’ of
‘Conditions of Contract’.

33. Sub-leĴing of Work:  

No subleĴing of work as a whole by the contractor is permissible. SubleĴing of work in
piece rated jobs is permissible with the prior approval of the department. The total value of
subcontracted work should not exceed 25% of the contract price specified in the contract.
Procurement of material, hiring of equipment or engagement of labour will not mean sub-
contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being
not the lowest, he will be prohibited from working as a sub-contractor for the contractor
who is executing the contract.

The Contract Agreement will  specify major items of  supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time
to time propose any addition or deletion from any such list and will submit proposals in
this regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in
advance so as not to impede the progress of  work.  Such approval of  the Engineer-in-
Charge/Designated  Officer-in-Charge  will  not  relieve  the  contractor  from  any  of  his
obligations, duties and responsibilities under the contract.

34. Prohibition of Child Labour engagement:  

The contractor/contractual Agencies must not engage any Child Labour during the course
of execution of the contract work within the meaning and scope of the Child Labour
Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to
time by the Govt. of India.

35. Implementation of CMPF/EPF:  

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of
the workers deployed by him as detailed in the tender document.



36. SpliĴing up of the work:  

The Company does not bind itself to accept the lowest tender and reserves the right to reject
any or all the tenders without assigning any reasons whatsoever and to split up the work
between two or more tenderer(s) or accept the tender in part and not in its entirety.

37. SeĴlement   of Disputes:

MaĴers  relating to any dispute or difference arising out of this tender and subsequent
contract Awarded based on this tender, shall be dealt as per Clause No. 16- title- ‘SeĴlement
of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of Contract’ of the tender
document.

38. Restrictions on Procurement from a bidder of a country which shares a land border with  
India and on sub-contracting to contractors from such countries:

The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, GoI
as amended from time to time shall be applicable.

I. Any bidder from a country which shares a land border with India will be eligible to bid
in this tender only if the bidder is registered with the Competent Authority.

II. “Bidder” (including the term ‘tenderer’,  ‘consultant’  or ‘service provider’  in certain
context) means any person or firm or company, including any member of a Joint venture
(that is an association of several persons or firms or companies), every artificial juridical
person not falling in any of the descriptions of bidders stated herein before, including
any agency, branch or office controlled by such person, participating in a procurement
process.

III.  “Bidder from a country which shares a land border with India” for the purpose of order
F.No. 6/18/2019-PPD dated 23.07.2020 means:

a. An entity incorporated, established or registered in such a country; or
b. A subsidiary of an entity incorporated, established or registered in such a country;

or 
c. An entity  substantially  controlled through entities  incorporated,  established or

registered in such a country; or
d. An entity whose beneficial owner is situated in such a country; or
e. An Indian (or other) agent of such an entity; or
f. A natural person who is a citizen of such a country; or
g. A joint venture where any member of  the joint venture falls  under any of  the

above.



IV. “The beneficial owner” for the purpose of (III) above will be as under:
1. In case of a company or Limited Liability Partnership, the beneficial owner is the

natural person(s), who, whether acting alone or together, or through one or more
juridical person(s), has  a controlling ownership interest or who exercises control
through other means.

Explanation-
a. “Controlling ownership interest” means ownership of, or entitlement to more

than Twenty Five Percent of shares or capital or profits of the company;
b. “Control” shall include the right to appoint the majority of the directors or to

control  the  management  or  policy  decisions,  including  by  virtue  of  their
shareholding  or  management  rights  or  shareholders  agreements  or  voting
agreements;

2. In case of  a  partnership firm, the beneficial owner is the natural person(s) who,
whether  acting alone or  together,  or  through one or  more  juridical  person,  has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

3. In case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through one or
more juridical person, has ownership of or entitlement to more than fifteen percent
of the property or capital or profits of such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official.

5. In case of a trust, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more
interest in the trust and any other natural person exercising ultimate effective control
over the trust through a chain of control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another in
dealings with third person.

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from
a country which shares a land border with India unless such contractor is registered
with the competent Authority.



Note: 
1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at

Annexure II in compliance to  order  no.F.No.6/18/2019-PPD dt  23/7/2020 and as
amended from time to time of Ministry of Finance, GoI.

     AND 
(b) Valid registration from competent authority (if applicable). Registration should
be valid at the time of submission of bid and at the time of acceptance of bids.

2. Guidelines  issued  by  GoI  regarding registration with  Competent  Authority  and
regarding exclusion from restriction may please be referred.

39. Code of Integrity for Public Procurement (CIPP)  

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement
(CIPP) as given in the tender document at Annexure VI.

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in website
hĴps://coalindiatenders.nic.in only. No separate notification shall be issued in the press.
Bidders  are  therefore  requested  to  visit  our  website  regularly  to  keep  themselves
updated.

 

Tender Inviting Authority

                                                                                                                                        PE (Electrical)
CHP-CPP, Piparwar



INSTRUCTIONS TO BIDDERS
1. SCOPE OF BIDDER.

1.1  The  CENTRAL  COALFILEDS  LIMITED (referred  to  as  Employer  in  these
documents) invites bids for the work(s) as mentioned in the Notice. The Bidder should
submit Bid for all the works mentioned in the NIT.

1.2 The successful Bidder will be expected to complete the Work(s) by the intended
Completion period specified in the Bid document/Notice.

2. ELIGIBLE BIDDERS.

2.1  The  Invitation  for  Bids  is  open  to  all  Bidders  including  an  individual,
proprietorship firm, partnership firm, company registered under Companies Act, or
any legal entity. The bidders shall be eligible to participate only if they fulfill the
qualifying criteria laid down separately hereinafter.

2.2 Deleted

2.3 Deleted

2.4 The Company reserves its right to allow Public Enterprises purchase preference
facility as admissible under prevailing policy.

2.5 No sub-leĴing of the work as a whole by the contractor is permissible.  Prior
permission is required to be taken from the principle employer for engagement of
sub-contractors in part work/ piece rated work. The total value of subcontracted work
should not exceed 25% of the contract price specified in the contract. Procurement of
material,  hiring  of  equipment  or  engagement  of  labour  will  not  mean  sub-
contracting.

If a contractor submits his bid qualifies but does not get the contract because of his
being not the lowest, he will be prohibited from working as a sub-contractor for the
contractor who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from
time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in–Charge/Designated Officer in charge for



approval well in advance so as not to impede the progress of work. Such approval of
the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract.

3. QUALIFICATION OF THE BIDDER 

3.1 The bidders shall be required to submit bid with all the information as sought
online along with required documents.

3.2 All bidders shall  submit the following information and documents with their
bids:

a. Copies of documents in support of legal status of bidder as per NIT; wriĴen
power of aĴorney of signatory of the Bid to commit the Bidder. 

b. Experience  of  having  successfully  completed  similar  works  in  support  of
eligibility criteria during last seven years including monetary value and period
as per e-Tender Notice.  

c. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender
Notice.

d. Document to support the status of bidder with respect to GST as mentioned in
e-Tender Notice.

e. The Bidder will have to submit a declaration in support of the authenticity of
the credential submiĴed by him and also with other commitment along with
the Bid in the form of an undertaking as per the format provided in the bid
document.

f. Valid Electrical License ( if applicable ) 
g. Any other document to support the qualification information as submiĴed by

bidder.

3.3 To qualify for award of the contract –

Work Experience:
The Intending bidder must have in its name or proportionate share as a member of
Joint Venture/ Partnership firm experience of having successfully completed similar
works, during last 7(seven years ending last day of month previous to the one in
which  bid  applications  are  invited  (i.e.  eligibility  period)  should  be  any  of  the
following: -

Three similar completed works each costing not less than the amount equal to 40% of
the estimated cost put to tender.

Or



Two similar completed works each costing not less than the amount equal to 50% of
the estimated cost put to tender.

Or
One similar  completed work costing not less than the amount equal to 80% of the
estimated cost put to tender.
Similar  nature  of  work  shall  include
…………………………………………………………………

Experience for those works only shall be considered for evaluation purposes, which
match eligibility requirement stipulated above, on or before the last day of month
previous to  one in which tender has been invited (publication date of  NIT). The
experience of incomplete/ongoing works as on last date of eligibility period will not
be considered for evaluation. If the referred work includes construction as well as
maintenance and/ or operation after construction, the experience of such work may
be considered as ‘acceptable’ if the construction part is completed as on the last date
of ‘eligibility period’, even if maintenance work is ongoing, and the certificate issued
clearly stipulates the same .   

In all the above cases, while considering the value of completed works, the full value
of completed work will be considered whether or not the date of commencement is
within the said 7(seven) years period.

 Cost of previous completed works shall be given a simple weightage of 7% per year
to bring them at current price level, while evaluating the qualification requirement of
the  bidder.  Such  weightage  shall  be  considered  after  end  date  of  completion.
Updating will be considered for full or part of the year (total no. of days / 365) i.e
considering 365 days in a year, till the last day of month previous to one in which bid
has been invited.

Note: Till the time of changes in the e-procurement portal regarding weightage from
5% to 7% is configured in the portal, the 5% weightage shall be considered for work
experience for floating of tender.

For  work  experience  bidders  required  to  submit  Satisfactory  Work  Completion
Certificate issued by the employer against the Experience of similar work containing
all the information as sought on-line. 

Work order, BOQ, TDS may be sought during clarification or along with deficient
documents as per the relevant clause, if felt necessary by the Tender CommiĴee.

In case the experience has been earned by the bidder as a partner in a partnership firm



then the proportionate value of experience in proportion to actual share of bidder in
that partnership firm will be considered against eligibility else it shall be taken as
100%.

3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding
company or its other subsidiaries will not be taken into account. However, if the bidder is a
holding company, the experience and resources of its wholly owned subsidiaries will be taken
into consideraƟon.

3.5  Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be
disqualified:-

(i)  if  they  have made misleading or  false  representaƟons  in  the forms,  statements  and
aƩachments submiƩed as proof of the qualificaƟon requirements.

4. ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as
a partner in a partnership firm or as a Company registered under Companies Act. A
Bidder who submits or participates in more than one Bid (other than as a sub-contractor
or in cases of alternatives that have been permiĴed or requested) will cause all the
proposals with the Bidder's participation to be disqualified.

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a
period of 12(twelve) months from the date of issue of such leĴer. In case of Partnership
firm, the debarment shall also be applicable to all individual partners of Partnership
firm.

5. COST OF BIDDING

5.1 The Bidder shall bear all costs associated with the preparation and submission of
his Bid, and the Employer will in no case be responsible or liable for those costs.

6. SITE VISIT

6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit
and examine the Site of Works and its surroundings, approach road, soil condition,
investigation report, existing works, if any, connected to the tendered work, drawings
connected  to  the  work,  if  /  as  available  and obtain  all  information  that  may  be
necessary for preparing the Bid and entering into a contract for execution of the
Works. The costs of visiting the Site shall be at the Bidder's own expense.



6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted
with the working conditions and other prevalent conditions and fluctuations thereto
whether he actually visits the site/area or not and has taken all the factors into account
while quoting his rates.

6.3 The bidder is expected, before quoting his rate, to go through the requirement of
materials / workmanship, specification, requirements and conditions of contract.

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred
to in the bid document (if available), supplemented by any information available to
the bidder.

7. CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents listed in the table below as
issued online by the Employer and addendum/corrigendum issued in accordance with
relevant provision.

a.          Notice Inviting Tender
b. Instructions to Bidders;
c. Conditions of Contract;
d. Scope of work/Bill of Quantities;
e. Forms of Securities and form of Article of Agreement.
f.          User portal Agreement
g.  Guidelines on Debarment of firms from Bidding
h.           Code of Integrity for Public Procurement (CIPP)
i.         Valid Electrical License ( if Applicable) 
j.          Pre- Contract Integrity Pact ( if applicable )
k. Other document, if required.

8. CLARIFICATION OF BIDDING DOCUMENTS

8.1 The bidder may seek clarification on-line within the specified period. However,
the management will clarify as far as possible to the relevant queries.

8.2  The pre-bid meeting if applicable shall be held in the office of Tender Inviting
Authority, on the scheduled date & time, if specified in the NIT. The purpose of the
pre-bid meeting is to clarify the issues and to answer the questions on any maĴer that
may be raised at that stage. Non-aĴendance at the pre-bid meeting will not be a cause
for disqualification of bidder and it shall be presumed that the bidder does not require



any clarification. The management shall circulate proceedings of the pre-bid meeting,
if held

9. AMENDMENT  OF  BIDDING  DOCUMENTS  (BE  DELETED  FOR  NORMAL
WORKS, APPLICABLE FOR SPECIALISED WORK)

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding
documents by issuing addenda.

9.2 Any addendum thus issued shall be part of the bidding documents and shall be
displayed in  the  website.  The bidder  shall  upload/  submit  the  same during  bid
submission.

9.3 To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their Bids, the Employer may extend, as necessary, the deadline
for submission of Bids, in accordance with Sub-clause 18.2 below.

9.4 Bidders are requested to look into website for any addendum as specified in the
NIT.

NOTE:- Instructions to bidders shall not incorporate this provision in the Bid for
normal civil engineering works. 

10. LANGUAGE OF BID

10.1 All documents relating to the Bid shall be in the English language.

11. Submission of Bid:

a. All the bids are to be submiĴed online on e-procurement portal of CIL. No bid shall
be accepted offline.

b. In order to submit the Bid, the bidders have to get themselves registered online
on the e-Procurement portal of CIL with valid Digital Signature Certificate (DSC)
issued from any agency authorized by Controller of Certifying Authority (CCA),
Govt. of India and which can be traced up to the chain of trust to the Root Certificate
of CCA. The online Registration of the Bidders on the portal will be free of cost and
one time activity only. The registration should be in the name of bidder, whereas DSC
holder may be either bidder himself or his duly authorized person. The bidder is one
whose name will appear as bidder in the e-Procurement Portal.



c. The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with
on-line undertaking in support of the authenticity of the declarations regarding the
facts, figures, information and documents furnished by the Bidder on-line in order to
become an eligible bidder. No conditional bid shall be allowed/accepted.

The bidders have to accept unconditionally in GTE (General Technical Evaluation)
the Undertaking regarding Genuineness of the information furnished by him on-line
& authenticity of the scanned copy of documents uploaded by him on-line in support
of his eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid
Security  Declaration  etc.  and  LeĴer  of  Bid.  No  recycling  will  be  done  for  this
document i.e. no further clarification will be sought from bidder.

d. LeĴer of Bid: The format of  LeĴer of  Bid is  given at  Annexure III of  Tender
document. This will be the covering leĴer of the bidder for his submiĴed bid.  The
bidders have to accept unconditionally the LeĴer of Bid in GTE (General Technical
Evaluation) at the time of bid submission.

e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT
in support of online information furnished by the bidder are to be uploaded in Cover-
I & OID (Other Important Document, if applicable) by the bidder while submiĴing
the bid online.

f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will
be in Excel format (password protected) and will be uploaded during tender creation.
This will be downloaded by the bidder and he will quote the rates for all items on this
Excel file. Thereafter, the bidder will upload the same Excel file during bid submission
in Cover-I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format
and the bidder will have to quote for all the tendered items and the L-1 will be decided
on overall quoted value. The Price-bids of the tenderers will have no condition. The
Price Bid which is incomplete and not submiĴed as per instruction given above will
be rejected. Any alteration/modification in the Excel format may lead to rejection of
bid.

12. BID PRICES

12.1 Deleted

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the
Bill of Quantities (both in words and figures) and amount(s) calculated and totaled.



12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation
Cess (if applicable) only) and other levies, royalty, building and construction workers
cess (as applicable in States) payable by the bidder/Contractor under the Contract, or
for any other cause as applicable on the last  date of submission of  Bid,  shall  be
included  in  the  rates,  prices  and  the  total  Bid  Price  submiĴed  by  the  Bidder.
Applicable GST, if any, either payable by bidder or by company under reverse change
mechanism shall be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages,
tools and plants etc. as may be aĴendant upon execution and completion of works
shall  also  be  included in  the  rates,  prices  and total  Bid  price  submiĴed by  the
bidder. 

However,  such  duties,  taxes,  levies  etc.  which  is  notified  after  the  last  date  of
submission of  Bid and/or  any increase over  the rate  existing on the last  date of
submission  of  Bid  shall  be  reimbursed  by  the  company  on  production  of
documentary  evidence  in  support  of  payment  actually  made  to  the  concerned
authorities.

Similarly if  there is  any decrease in such duties,  taxes  and levies  the same shall
become recoverable from the contractor. The details of such duties, taxes and other
levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and
GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor
(if GST payable by bidder/contractor) would be made only on the laĴer submiĴing a
Bill/invoice in accordance with the provision of relevant GST Act and the rules made
there under and after online filing of valid return on GST portal. Payment of GST &
GST Compensation Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under
the GST provisions should be issued within the time limit prescribed under the GST
law.

However,  in  case  bidder/contractor  is  GST  unregistered  bidder/dealer  or  GST
registered  under  composition  scheme  in  compliance  with  GST  rules,  the
bidder/dealer  shall  not  charge  any GST and/or  GST Compensation  Cess  on  the
bill/invoice.   In  case  of  unregistered  dealer/bidder,  GST,  if  applicable  will  be
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.



Input tax credit is to be availed by CIL/Subsidiary as per rule.

If   CIL/Subsidiary fails  to claim Input Tax Credit(ITC)  on eligible Inputs,  input
services and Capital Goods or the ITC claimed is disallowed due to failure on the part
of supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST,
GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue
of proper tax invoice or any other reason whatsoever, the applicable taxes &  cess
paid based on such Tax invoice shall be recovered from the current bills or any other
dues of the supplier/vendor along with interest, if any.

Further,  where  any  damages  or  compensation  becomes  payable  by  either  the
Company or the bidder / contractor pursuant to any provision of this Agreement,
appropriate GST wherever applicable as per the GST provisions in force shall also
apply in addition to such damages or compensation.

Note:
During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared
by  the  bidder  during  tender  stage  based  on  which  cost  to  company  has  been
ascertained or at actuals, whichever is lower.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the
contract and shall not be subject to variations on any account except to the extent
variations allowed as per the conditions of the contract of the bidding document.

13. CURRENCIES OF BID AND PAYMENT

13.1The  unit  rates  and  prices  shall  be  quoted  by  the  Bidder  entirely  in  Indian
Rupees.

14. BID VALIDITY

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid
submission. A bid valid for a shorter period shall be rejected by the Employer.

14.2  In  exceptional  circumstances,  prior  to  expiry  of  the  original  time  limit,  the
Employer  may request that  the  bidders  may extend the period of  validity  for  a
specified additional period. The request and the bidder's responses shall be made in
writing. A bidder may refuse the request without forfeiting his bid security. A bidder
agreeing to the request will not be required or permiĴed to modify his bid.



15. BID SECURITY/EARNEST MONEY DEPOSIT

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the
amount as shown in e-Tender Notice for this particular work. Bid Security/EMD
will be required to be deposited in the form as deliberated below:

The bidder will have to make the payment of EMD through online mode only.

In Online mode the bidder can make payment of EMD either through net-banking
from designated Bank/s or through NEFT/RTGS from any scheduled Bank In case
of payment through net-banking the money will  be immediately transferred to
CIL/Subsidiary’s designated Account. In case of payment through NEFT/RTGS the
bidder will have to make payment as per the Challans generated by system on e-
Procurement portal before submission of bid. Bidder will  be allowed to submit
his/her bid only when the EMD is successfully received in CIL/Subsidiary account
and the information flows from Bank to e-Procurement system.

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued
by Department of Micro, Small and Medium Enterprises (MSME) will be exempt
from the payment of earnest money (applicable only for Services tenders).

In  case  of  exemption  of  EMD  the  scanned  copy  of  document  in  support  of
exemption will have to be uploaded by the bidder during bid submission. However,
this option is to be enabled only in those cases where the exemption of EMD to some
bidders is allowed as per NIT.

Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid
Security for tenders having estimated value below Rs. 2 lakhs.

15.2. Any bid, which has not been, submiĴed either with the requisite amount of
EMD or the valid exemption document (as applicable) shall be summarily rejected
by the employer as non-responsive.

15.3 The EMD of rejected bidders will  be refunded at any stage directly to the
account from where it had been received (except the cases where EMD is to be
forfeited).

15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with
performance security / security deposit at bidder’s option.

15.5 The Bid Security/Earnest Money may be forfeited:



a. if the Bidder withdraws the Bid after the end date of Bid submission during the
period of Bid validity / extended validity with mutual consent; or

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit
to:
i. Sign the Agreement; or
ii. Furnish the required Performance Security

Additionally,  the  company  shall  debar  such  defaulting  contractor  from
participating in future tenders in concerned Subsidiary/CIL HQ for a period of
minimum one year from the date of issue of such leĴer.

In case of Partnership firm, the debarment shall also be applicable to all individual
partners of Partnership firm. 

15.6  The  Bid  Security/  EMD  deposited  with  the  Employer  will  not  carry  any
interest.

15.7 No claim from the bidders will be entertained for non-receipt of the refund in
any account other than the one from where the money is received.

15.8 If the refund of EMD is not received by the bidder in the account from which
the EMD has been made due to any technical reason, then it will be paid through
conventional  system of  e-payment.  For  this  purpose,  bidder  should  submit  E-
Mandate form in format provided by company.

15.9 In case the tender is cancelled then EMD of all the participating bidders will be
refunded unless it is forfeited by the department.

15.10  If  the  bidder  withdraws  his/her  bid  online  (i.e.  before  the  end  date  of
submission of tender) then his/her EMD will be refunded automatically after the
opening of tender.

16. SIGNING OF BID

16.1The contractors bid will be digitally signed by DSC holder submiĴing bid online
and it does not require any physical signature. However, if the Contractor’s bid bears
the physical signature in addition to the digital signature of DSC holder, it will be
accepted without questioning the identity of person singing the bid.



16.2 If the bidder himself is the DSC holder bidding on-line then no document is
required. However, if the DSC holder is bidding online on behalf of the bidder then
the Power of AĴorney or any sort of legally acceptable document for the authority to
bid on behalf of the bidder is required.

17. Deleted

18. DEADLINE FOR SUBMISSION OF BIDS

18.1 Bids shall be submiĴed online on the e-procurement portal of CIL within the
stipulated date and time.

18.2 The Employer may extend the deadline for submission of Bids by issuing a
corrigendum  or  an  amendment,  in  which  case  all  rights  and  obligations  of  the
Employer and the Bidders previously subject to the original deadline will then be
subject to the new deadline.

18.3 If number of bids received online is found to be less than 03(three) on end date of
bid submission then the following critical dates of the Tender will be automatically
extended for a period of four days ending at 17.00 hrs:

• Last date of submission of Bid
• Last date of receipt of EMD
• Date of opening of Tender

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined
in the e-Procurement Portal then the same is to be rescheduled to the next working
day. 

This extension will be also applicable in case of receipt of zero bid.

Notes:
1. The validity period of tender should be decided based on the final end date of

submission of bids.
2. The auto extension shall work on the basis of number of bids received only. (It

may so happen that any of these bids may be eventually rejected during Tender
Opening, Technical evaluation or further process of evaluation resulting the total
number of valid bids becoming less than three.)

3. After extension, the tender shall be opened irrespective of available number of
bids on the extended date of opening of tender.

19. LATE BIDS



19.1 No Bid shall be received by the e-procurement portal after the deadline or the
extended deadline, as the case may be.

20. MODIFICATION AND WITHDRAWAL OF BIDS

For Two Part System:

20.2.1 Modification of the submiĴed bid shall be allowed on-line only before the
deadline of submission of tender and the bidder may modify and resubmit the bid
on-line as many times as he may wish. 

20.2.2 Bidders may withdraw their bids online within the end date of bid submission
and their EMD will be refunded. However, if the bidder once withdraws his bid, he
will not be able to resubmit the bid in that particular tender. For withdrawal of bid
after the end date of bid submission, the bidder will have to make a request in writing
to the Tender Inviting Authority. Withdrawal of bid may be allowed till issue of work
order/LOA with the following provision of penal action:

a. If the request of withdrawal is received before online notification for opening
of  price  bid,  the  EMD  will  be  forfeited  and  bidder  will  be  debarred  for
minimum 1 (one) year from participating in tenders in CIL/Subsidiary. The
Price-bid of remaining bidders will be opened and the tender process shall go
on.  

b. If the request of withdrawal is received after online notification for opening of
price  bid,  the  EMD will  be  forfeited and the  bidder will  be  debarred for
minimum 1 (one) year from participating in tenders in CIL/Subsidiary.  The
Price-bid of all eligible bidders including this bidder will be opened and action
will follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall
go on.  
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note: 
i). In case of above, a leĴer will be issued to the bidder by Tender Inviting Authority
with the approval of Tender Accepting Authority (in case Board is Tender Accepting
Authority then with the approval of CMD), stating that the EMD of bidder is forfeited,
and  this  bidder  is  debarred  for  one  year  from  participating  in  tenders  in
CIL/Subsidiary. This leĴer will be circulated to all Areas and CIL/Subsidiary HQ. and
the updated list will be maintained by all Tender Inviting Authority/Evaluators.

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue
of such order.



21. BID OPENING

21.1 Tender will be decrypted and opened online by the “Bid Openers” with their
Digital Signature Certificates on the prescheduled date & time of Tender Opening.

22. PROCESS TO BE CONFIDENTIAL

22.1 Information relating to the examination, clarification, evaluation and comparison
of Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. However, the Tender Status will
be  in  public  domain and anyone visiting the site  can view it  by identifying the
tender. 

It will be the bidder’s responsibility to check the status of their Bid online regularly,
after the opening of bid till award of contract.  Additionally, information shall also be
sent  by system generated e-mail  and SMS at  nodal  points  (Date of  bid opening,
Requisition for Clarification on Confirmatory document from bidder(s),  award of
work etc.). No separate communication will be required in this regard. Non-receipt of
e-mail and SMS will not be accepted as a reason of non-submission of Confirmatory
documents within prescribed time.. 

22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award
decisions may result in the rejection of his Bid.

22.3 From the time of bid opening to the time of contract award, no bidder shall contact the
Procuring Entity  on  any  maĴer  related to the bid,  except  on  request  and prior  wriĴen
permission.

23. CLARIFICATION OF BIDS
23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid,
including breakdowns of unit rates. The request for clarification and the response
shall be in writing. To assist in the examination, evaluation, and comparison of Bids,
the Employer may, ask any Bidder for clarification of the Bidder's Bid, including
breakup of unit rates. The request for clarification and the response shall be in online
mode.

23.2  In case the Tender CommiĴee finds that there is some deficiency in uploaded
documents  corresponding  to  the  information  furnished  online  or  in  case
corresponding document have not been uploaded by bidder(s) then the same will be



specified online by Evaluator clearly indicating the omissions/shortcomings in the
uploaded documents and indicating start date and end date allowing 7 days (7x 24
hours)  time  for  online  re-submission  by  bidder(s).  The  bidder(s)  will  get  this
information  on  their  personalized  dashboard  under  “Upload  confirmatory
document” link. Additionally, information shall also be sent by system generated
email  and  SMS,  but  it  will  be  the  bidder’s  responsibility  to  check  the  updated
status/information on their personalized dash board regularly after opening of bid.
No separate communication will be required in this regard. Non-receipt of e-mail and
SMS  will  not  be  accepted  as  a  reason  of  non-submission  of  documents  within
prescribed time. The bidder(s) will upload the scanned copy of all those specified
documents  in support  of  the information/ declarations furnished by them online
within the specified period of 7 days. No further clarification shall be sought from
Bidder.

Seeking clarification shall be restricted to confirmation of submiĴed document/online
information only and it should be only for one time for a period of up to 7 days. The
clarification shall be taken in online mode in the e-Procurement portal of CIL only.

Note: The shorƞall informaƟon/ documents should be sought only in case of historical
documents which pre-existed at the Ɵme of the tender opening and which have not
undergone  change  since  then.  These  should  be  called  only  on  basis  of  the
recommendaƟons of the TC. So far as the submission of documents is concerned with
regard to qualificaƟon criteria, aŌer submission of the tender, only related shorƞall
documents  should  be  asked  for  and  considered.  For  example,  if  the  bidder  has
submiƩed a contract without its compleƟon/ performance cerƟficate, the cerƟficate
can be asked for and considered. However, no new contract should be asked for so as
to qualify the bidder.

23.3 No document presented by the bidder after closing date and time of submission
of bid will be considered unless otherwise called for as per clause 23.2 above.

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether
each Bid:

a.  meets the eligibility criteria defined in Clause 3;
b.  has been properly signed;

      c. is accompanied by the required Bid security/ EMD Exemption 
Document (if applicable).

      d.  is  substantially  responsive  to  the  requirements  of  the  Bidding
documents.



24.2 A substantially responsive Bid is one which conforms to all the terms, conditions,
and  specifications  of  the  Bidding  documents  without  material  deviation  or
reservation. A material deviation or reservation is one :

a. which affects in any substantial way the scope, quality, or performance
of the works:
b. which limits in any substantial  way, inconsistent with the Bidding
documents, the Employer's rights or the Bidder's obligations under the
Contract; or
c. whose rectification would affect unfairly the competitive position of
other Bidders presenting substantially responsive Bids.

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its
sole discretion.

25. Deleted

26. EVALUATION AND COMPARISON OF BIDS.

26.1  The  Employer  will  evaluate  and  compare  only  the  Bids  determined  to  be
substantially responsive in accordance with Clause 24. Price bid of the bidder will
have no condition. 
The price bid which is incomplete and not submiĴed as per instruction given in the
bid document will be rejected.

26.2  The evaluation  of  Bid,  by the  Employer  shall  be done as  per  Bid  Prices  as
submiĴed by the Bidder in online Mode and subsequently downloaded from the e-
procurement portal of CIL.

26.3 The Employer reserves the right to accept or reject any Bid not conforming to the
requirements of the Bidding documents.

26.4 No document presented by the bidder, after closing date and time of bid, will be
taken into account by the evaluation commiĴee unless otherwise called for during
scrutiny / technical scrutiny by the tender commiĴee as clarification. This however,
will have no bearing with the price quoted in the price bid. If a bidder offers a rebate
unilaterally after the end date and time of the bid submission, it will not be taken into
account for evaluation purpose by the tender commiĴee. But if that bidder emerges
as the lowest evaluated, the rebate offer will be taken into account for determination
of the total offer. 



26.5 Bid evaluation shall be done after taking into consideration overall quoted price
by the bidder and effect of Goods and Services tax (GST), GST Compensation Cess
etc. as applicable. L1 will be decided based on cost to the company.

26.6  If the bid of the successful L-1 bidder is seriously unbalanced in relation to the
Company’s estimate of the cost of work to be performed under the contract, the
company may require the bidder to produce detailed price analysis for any or all
items of the Bill of quantities to demonstrate the internal consistency of these prices
with the construction method and the schedule proposed. Additional Performance
Security is required to be submiĴed by the successful bidder, if prescribed at relevant
provision of GTC.

After evaluation of the price analysis, the company may require that the amount of the
performance security/security deposit is increased at the expense of the successful bidder to
a level sufficient to protect the company against financial loss in the event of default on the
part of the successful bidder under the contract.

Additional Performance Security (APS) shall be applicable if the quoted price (excluding
GST)  is  below  15%  of  the  updated/justified  cost  (excluding  GST)  finalized  by  the
Procuring Entity. The amount of such APS shall be the difference between 85% of the
updated/justified cost (excluding GST) finalized by the Procuring Entity
and quoted price (excluding GST).

The updated/justified cost is the estimated cost put to tender.
OR

Justified price as on the last date of Bid submission shall be furnished by the owner on
the  basis  of  prevalent  market  rate  of  materials  and labour  analyzed as  per  standard
analysis of rate of CPWD/ NBO, and shall be binding on the bidder.

Such additional performance security shall be applicable for Item-rate and Percentage-rate
Tenders.

Such  additional  performance  security  shall  be  furnished  by  bidder  along  with  normal
performance security as per Cl. No. 4 of GTC. 

Additional performance security (APS) shall be furnished within 21 days of issuance of LOA
by the successful bidder. 

In case the successful Bidder fails to submit the Additional Performance, Security, within the
stipulated time, then the following actions shall be taken:
i) Cancellation of award of work.
ii) Forfeiture of the Earnest Money/Bid Security.



iii) Any due amount to the contractor against the work done shall be treated as a part of the
damages suffered by the company and shall not be paid to the contractor.

iv) The Company shall debar such defaulting Contractor from participating in future tenders
in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of issue of
such leĴer.
Note: However, debarment shall be done as per Guidelines on Debarment of firms from
Bidding.

27. ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS.

 PROVISIONS  FOR  DEALING  WITH  VARIATIONS  IN  RESPECT  OF
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of
the justified rates decided by the owner.  

The abnormally low rate items are those whose quoted rates are less than 20% of the
justified rates decided by the owner.  

In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items
and (ii)  abnormally  low rate  items,  shall  become operative  under  the  following
circumstances:- 

For increase in quantity of more than 25%  in respect of works executed below plinth
level and  10% in respect of works executed  above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new
rate based on prevalent market rate of materials and labour analysed as per standard
analysis of rate of CPWD/NBO. Payment of extra quantity over the permiĴed quantity
as explained above would be made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not
be permiĴed below 25% for the items below plinth level and below 10%  for the items
above plinth level of the agreement schedule quantity, but in exceptional cases with
wriĴen consent of Engineer-in-Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable
for percentage rate tenders for works based on standard schedule of rates of the
company.

 For the purpose of operation, the following works shall be treated as works related 
to foundation, unless otherwise defined in the contract.



a) For Buildings: All works up to 1.2 metres above ground level or up to 
floor 1 level whichever is lower.

b) For abutments, piers and well steining :  All works up to 1.2m above the 
bed level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs / tanks and other elevated structures: all works up to 1.2 metres 
above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works 
upto 1.2 metres above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 
level whichever is lower.

f) For Roads, all items of excavation and filling including treatment of sub 
base.

28. AWARD CRITERIA

28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose
Bid has been determined to be substantially responsive to the Bidding documents and
who has offered the lowest evaluated acceptable Bid Price, provided that such Bidder
has been determined to be:

a.   eligible in accordance with the provisions of Clause 2; and
b.   qualified in accordance with the provisions of Clause 3.

29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT
ANY  OR ALL BIDS

29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate
or reject  any Bid, and to cancel the bidding process and reject all Bids, at any time
prior to the award of Contract, without thereby incurring any liability to the affected
Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the
grounds for the Employer's action.

30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by
the  Employer electronically online on the e-procurement portal  of  CIL prior  to
expiration of the Bid validity period. This leĴer (hereinafter and in the Conditions of
Contract called the "LeĴer of Acceptance") will state the sum that the Employer will
pay the Contractor in consideration of the execution and completion of the Works



by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called "the Contract Price").
The offline communication of LOA shall not be mandatory.

30.2 The notification of award (LOA/Work Order) will constitute the formation of
the Contract.

The works should be completed as per period specified in the NIT from the Date of
Commencement as defined in Clause 6.0 of General Terms and Condition.

30.3 The Agreement will incorporate all agreements between the Employer and the
successful  Bidder,  work  programme  etc.  within  30(thirty)days  following  the
notification of award along with the leĴer of Acceptance and / or Work Order issued
by department.

In case of failure to enter in to agreement within specified period or extended period
on the wriĴen request of  the bidder,  if  any,  the department will  take action as
prescribed in Guidelines on Debarment of firms from Bidding along with forfeiture
of Earnest Money. The bidder will also debarred from participating in re-tender.

No payment for the work shall be made before execution of this agreement.
30.4 In the bidding process,  the cause of rejection of Bid of any bidder shall be
intimated to non-qualified bidder online and the Earnest Money shall be refunded
to unsuccessful bidders as per relevant clauses.

30.5 The contractor shall enter into and execute contract agreement in the prescribed
form  on  non-judicial  stamp  paper  in  accordance  with  the  relevant  law  of  the
State/Union of India. The cost of the stamp papers for the contract agreement shall
be borne by the contractor.  Two sets of  contract  document/agreements  shall  be
prepared and signed by both the parties One of the sets shall be stamped "Original"
and the other "Duplicate". The duplicate copy will be supplied to the contractor free
of cost and the original is to be retained by the company. For any additional copy,
additional cost to be charged. 

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall  keep copy of these documents on the site/place of work in
proper manner so that these are available for inspection at all reasonable times by
the Engineer-in-charge, his representatives or any other officials authorized by the
company for the purpose.



The contract document shall not be used by the contractor for any purpose other
than this contract and the contractor shall ensure that all persons employed for this
contract  strictly  adhere  to  this  and  maintain  secrecy,  as  required  of  such
documents.

31. PERFORMANCE SECURITY/SECURITY DEPOSIT

31.1  Security Deposit shall consist of two parts; 

a) Performance Security to be submiĴed at award of work and
b) Retention Money to be recovered from running bills.

      
 The security deposit shall bear no interest. 

      For details refer cl.4 of General Terms of Conditions.

32. EMPLOYMENT OF LABOUR

32.1 Contractors are to employ, to the extent possible (as per policy decision of the
company valid from time to time), local project affected people and pay wages not
less than the minimum wages as per minimum Wages Act or such other legislations
or award of the minimum wage fixed by respective State Govt. or Central Govt. as
may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per
the Law prevailing under provision of CMPF/EPF and allied scheme valid from time
to time shall be responsibility of the contractor. 

The contractor needs to ensure that the employee has become a member of any of the
provident  fund as  the  case  may be  and the  unique membership  number  of  the
CMPF/EPF or Allied Scheme needs to be submiĴed to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook
having entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the
case may by the competent authority annually /as and when asked. Bidder shall also
submit copies of statutory returns.

Payable statutory payments like PF & ESI contributions paid to the contract workers
as applicable shall be reimbursed to the contractor on production of proof of payment
limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be
included in the Contract Value.



32.2  The  bidder  shall  also  comply  with  statutory  requirements  of  various  acts
including CL(R&A) Act.

32.3 The contractor’s workmen shall be paid through Bank.

32.4  The  contractors  shall  register  themselves  on  the  Contract  Labour  Payment
Management Portal (CLPMP) of CIL within 30 days of issue of work order and will
have to enter and update periodically the following details in the portal:

a. Work Order details
b. Details of Contractor workers and payment of wages in respect of each Work Order
each month.

32.5 All the contract workers shall be covered with the Bio-metric aĴendance system
for payment of wages.

NOTE: In case company decides/ circulates separate wages for underground works /
for works within mine premises, the same may be allowed based on appropriate
circular. Clause 32.1 shall stand amended to this extent before notification of bid.

33. LEGAL JURISDICTION

33.1 MaƩer relaƟng to any dispute or difference arising out of this Bid and subsequent
contract awarded based on the bid shall be subject to the jurisdicƟon of local court only
where the subject work is to be executed.

34. DOWNLOADING BID DOCUMENT FROM WEB-SITE.

i) The bidders will download the Bid documents from the website. The company
shall  not  be  responsible  for  any  delay/  difficulties/  inaccessibility  of  the
downloading facility for any reason whatsoever. The downloading facility shall
be available as soon as the bid is notified.

ii ) The bid document as available online on the e-procurement of CIL shall always
prevail and will be binding on the Bidders. Any claim on account of any deviation
with respect to this online Bid document from the Bidder side shall not be entertained.



35. E-PAYMENT

The bidders are to furnish the details of their bank A/c Nos. Name and Address of
the Bank and Branch Code along with the Bid. Successful bidders are required to
submit  an  Authorization  form  duly  signed  for  e-payment  to  them.  Enclosed
Annexure be filled in and submiĴed along with the Bid.

36. Deleted

37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED

Prior approval in writing of the Company shall be obtained before any change is made
in the constitution of the contracting agency. If prior approval is not obtained the same
will be treated as a breach of contract.

38. MISCELLANEOUS.

The bidders should fill the bid document properly and carefully. They should avoid
quoting absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’
and their derivatives are synonymous. Provisions related to instructions to bidder
shall be a part of agreement.



CONDITIONS OF CONTRACT

GENERAL TERMS AND CONDITIONS
1.  Definitions

i) The  word  "Employer" or  "Company” or  “Owner” wherever  occurs  in  the
conditions,  means  the  CENTRAL COALFILEDS LIMITED,  represented  at
Head Quarters of the Company by the General Manager (E&M) or his authorized
representatives or any other officer specially deputed for the purpose who will
employ the contractor.

ii) The word" Principal Employer" wherever occurs, means the officer nominated
by the Company to function on its behalf.

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain
contexts) means an offer to supply goods, services or execution of works made
in accordance with the terms and conditions set out in a document inviting such
offers.

iv) "Bidder" (including the term ‘tenderer’,  ‘consultant’  or ‘service provider’  in
certain contexts) means any eligible person or firm or company, including a
Joint Venture (that is an association of several persons, or firms or companies),
participating in a procurement process with a Procuring Entity.

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain
contexts) means a security from a bidder securing obligations resulting from a
prospective  contract  award with  the  intention  to  avoid:  the  withdrawal  or
modification of an offer within the validity of the bid, after the deadline for
submission of such documents; failure to sign the contract or failure to provide
the required security for the performance of the contract after an offer has been
accepted; or failure to comply with any other condition precedent to signing the
contract specified in the tender documents.

vi) “Class-I local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-I local supplier’ under the Public Procurement (Preference
to Make in India), Order 2017.

vii) “Class-II local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-II local supplier’ but less than that prescribed for ‘Class-I



local supplier’ under the Public Procurement (Preference to Make in India),
Order 2017.

viii)  “Local Content” means the amount of value added in India which shall, unless
otherwise prescribed by the Nodal  Ministry,  be the total  value of  the item
procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total
value, in percent.

ix) “Non-Local  supplier”  means  a  supplier  or  service  provider,  whose  goods,
services  or  works offered for procurement,  has  local  content  less  than that
prescribed  for  ‘Class-II  local  supplier’  under  the  Public  Procurement
(Preference to Make in India), Order 2017.

x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for
proposals’ in certain contexts) means a document and any amendment thereto
published or  notified by the Procuring Entity,  which informs the  potential
bidders that it intends to procure goods, services and/or works.

xi) "Prospective bidder" means anyone likely or desirous to be a bidder.

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’
or ‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract
for other services’ under certain contexts), means an agreement relating to the
subject maĴer of procurement, entered into between the Procuring Entity and
the supplier, service provider or contractor on mutually acceptable terms and
conditions and which are in compliance with all the relevant provisions of the
laws of the country. The term “contract” will also include “rate contract’ and
“framework contract”. 

The  agreement  shall  include  the  notice  inviting  tender,  the  tender/bid  as
accepted by the company, the work order issued to the contractor,  and the
formal contract agreement executed between the company and the contractor
together with the documents referred to therein including general terms and
conditions,  special  conditions,  if  any,  frozen terms and conditions/technical
parameters/scope of work and revised offer, if any, specifications, drawings,
including those to be submiĴed during progress of work, schedule of quantities
with rates and amounts. 

Until  the  formal  agreement  is  signed  between  the  Owner  and  contractor,
LOA/Work order together with contract document accepted by the bidder (i.e.,
bid/ tender/ proposal/ offer) shall constitute the contract.

xiii) The word  "Contractor/  Contractors"  wherever  occurs  means  the  successful
bidder  /bidders  who has/have deposited the  necessary Earnest  money and
has/have been given wriĴen intimation about the acceptance of tender and shall
include legal representative of such individual or persons composing a firm or



a company or the successors and permiĴed assignees of such individual, firm
or Company, as the case may be and any constitutional, or otherwise change of
which shall have prior approval of the employer.

xiv)  "Site" means the land and places including any building and erection thereon,
over, under, in or through which the Permanent works or Temporary works
designed by the Engineer-in-Charge are to be executed and any other lands and
places provided by the Employer for working space or any other purpose as
may be specifically designated in the Contract as forming part of the site.

xv) The term "Sub-Contractor" as employed herein, includes those having a direct
contract with Contractor either on piece rate, item rate, time rate or any other
basis and it includes one who furnishes work to a special design according to
the plans or specifications of this work but does not include one who merely
supplies materials.

xvi) "Accepting  Authority"  shall  mean  the  management  of  the  company  and
includes an authorized representative of the company or any other person or
body of persons empowered on its behalf by the company.

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the
E&M Engineering cadre/ discipline who is competent to direct supervisors and
authorised to be in charge of the works for the purpose of this contract. The
Engineer-in-Charge /Designated Officer in Charge, who is of an appropriate
seniority, will be responsible for supervising and administering the contract,
certifying payments due to the contractor, valuing variations to the contract,
awarding extension of time and valuing compensation events. The Engineer-in-
Charge /Designated Officer in Charge may further appoint his representatives
i.e. another person/Project Manager or any other competent person and notify
to the contractor who is directly responsible for supervising the work being
executed at  the site,  on his behalf under their Delegation of  Powers of  the
company. However, overall responsibility, as far as the contract is concerned,
will be that of the Engineer-in-Charge/Designated Officer in Charge.

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight.

xix) The "Work" shall mean the works required to be executed in accordance with
the contract/work order or parts thereof as the case may be and shall include all
extra  or  additional,  altered or  substituted works or  any work of  emergent
nature,  which  in  the  opinion  of  the  Engineer-in-charge,  become  necessary
during the progress of the works to obviate any risk or accident or failure or
become necessary for security.

xx) "Schedule of Rates” referred to in this conditions shall  mean the standard
schedule of rates prescribed by the company and the amendments issued from
time to time.



xxi) "Contract amount" shall mean: 

a) in the case of turnkey / lump sum contracts the total sum for which tender is
accepted by the company inclusive of applicable GST..

b) in the case of other types of contracts the total sum arrived at based on the
individual  rate(s)  /  percentage  rate(s)quoted  by  the  tenderer  for  the
various  items  shown  in  the  Schedule  of  Quantities"  of  the  tender
document as accepted by the Company inclusive of applicable GST with
or without any alteration as the case may be.

xxii) "WriĴen notice" shall mean a notice or communication in writing and shall be
deemed to have been duly served if delivered in person to the individual or to
a member of the contractors firm or to an office of the company for whom it is
intended, or if delivered at or sent by registered mail / e-mail to the last business
address known to him who gives the notice.

xxiii)  "The constructional plant" means all appliances, tools, plants or machinery of
whatsoever  nature  required  in  or  about  the  execution,  completion  or
maintenance  of  the  works  but  does  not  include  materials  or  other  things
intended to form part of the permanent work.

xxiv) "LeĴer of Acceptance of Tender" means leĴer giving intimation to the tenderer
that his tender has been accepted in accordance with the provisions contained
in that leĴer.

xxv) "Department" means the Civil Engineering Department of   Coal India Limited
or  any  of  its  subsidiary  companies/units  represented  by  the  appropriate
authority.

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act
or Provincial Insolvency Act or any act amending such originals.

xxvii) The words indicating the singular only also include the plural and vice-versa
where the context so requires.

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the
bid document , if any, as a basis for proposals,

a. working  drawings  furnished  by  the  Owner  after  issue  of  leĴer  of
acceptance of the tender to start the work,

b.  subsequent working drawings furnished by the owner in phases during
progress of the work, and

c. drawings,  if  any,  submiĴed by the contractor  as  per  provision of  the
contract and duly approved by the owner.



xxix) "Codes"  shall  mean the following,  including the latest  amendments,  and/or
replacements, if any:

a. Bureau of Indian Standards relevant to the works under the contract and
their specifications.

b. Indian Electricity Act and Rules and Regulations made there under.

c. Indian Mines Act and Rules and Regulations made there under.

d. Any other Act, rule and regulations applicable for employment of labour,
safety  provisions,  payment  of  provident  fund  and  compensation,
insurance etc.

2. Contract Documents and Miscellaneous Provisions:

The following documents shall constitute the contract documents:

i) Articles of Agreement.

ii) LeĴer of Acceptance of Bid/ Work Order indicating deviation, if any, from the
conditions of contract incorporated in the tender document issued to the bidder.

iii) Notice Inviting Tender and Instructions to Bidders.

iv)  Conditions  of  Contract  including  General  Terms  &  Conditions  of  contract,
Additional Terms & Conditions, Special Terms & Conditions and Commercial Terms
& Conditions etc.- as applicable.

v) Frozen terms & conditions / technical parameters and revised offer, if any.

vi) Specifications/ scope of Work, if any.

vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.

viii) Contract drawings and work programme (if applicable).

ix)  Safety Code etc. forming part of the tender,

(x) Guidelines on Debarment of firms from Bidding.

(xi) Code of Integrity for Public Procurement (CIPP)



(xii) Any other document if required.

 2.1The contractor shall enter into and execute contract agreement in the prescribed
form. The cost of the stamp papers for the contract agreement shall be borne by the
contractor. Two sets of contract document/agreements shall be prepared and signed
by  both  the  parties  One  of  the  sets  shall  be  stamped  "Original"  and  the  other
"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the
original is to be retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall  keep copy of these documents on the site/place of work in
proper manner so that these are available for inspection at all reasonable times by
the Engineer-in-charge, his representatives or any other officials authorized by the
company for the purpose.

2.2The contract document shall not be used by the contractor for any purpose other
than this contract and the contractor shall ensure that all persons employed for this
contract  strictly  adhere  to  this  and  maintain  secrecy,  as  required  of  such
documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive
jurisdiction in all maĴer arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which
the contractor proposes to engage sub-contractor/sub-vendor. The contractor may
from time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in–Charge / Designated Officer in charge for
approval well in advance so as not to impede the progress of work. Such approval of
the Engineer-in-Charge / Designated Officer in Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract. The total
value of subcontracted work should not exceed 25% of the contract price specified in
the contract. Procurement of material, hiring of equipment or engagement of labour
will not mean sub-contracting.

2.5Acceptance of Offer:

“LeĴer  of  Acceptance”-  is  an  acceptance  of  offer  by  the  company.   It  shall  be
communicated electronically through e-procurement portal of CIL to the successful
bidder and shall make the binding Contract with the Company.

Simultaneously the original copy of LOA may also be sent to the Bidder through
registered/speed post. The offline communication of LOA, shall not be mandatory.

3. Discrepancies in contract documents & Adjustments thereof



The  documents  forming  part  of  the  contract  are  to  be  treated  as  mutually
explanatory of one another and in case of discrepancy between schedule of quantity,
the  specifications  and/or  drawing,  the  following  order  of  preference  shall  be
observed;

a) Description in Bill of Quantities of work.
b) Particular specification and special conditions, if any
c) Drawings.
d) General specifications.
e) BIS Specifications.

3.1In the event of varying or conflicting provision in any of the document(s) forming
part of the contract, the Accepting Authority's decision/clarification shall hold good
with regard to the intention of the document or contract as the case may be.

3.2Any error in description, quantity or rate in Bill of Quantities or any omission there
from, shall  not vitiate the contract or release the contractor from discharging his
obligations under the contract including execution of work according to the Drawings
and Specifications forming part of the particular contract document.

4.00 Security Deposit:

4.1 Security Deposit shall consist of two parts; 

a) Performance Security to be submiĴed at award of work and
b) Retention Money to be recovered from running bills.

                     
The security deposit shall bear no interest. 

4.2 Performance Security  should  be  5% of  contract  amount  excluding  GST and should  be
submiƩed within 21 days of issuance of LOA by the successful bidder in any of the form given
below:

 Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the
LOA/WO

 a Bank Guarantee in the form given in the bid document from any Scheduled Commercial
bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-operaƟve banks or Regional Rural Banks). The BG issued by outstaƟon
bank shall be operaƟve at its local branch ………………
Bank  Guarantee  against  Performance  Security  shall  be  applicable  if  the  amount  of
Performance Security exceeds Rs. 5.0 lakhs. 

 Govt. SecuriƟes, FDR or any other form of deposit sƟpulated by the owner and duly pledged
in favour of owner.



However,  Company may approve submission  of  Performance Security  beyond 21 days  by
another 14 days with proper jusƟficaƟon on a case to case basis.

The Earnest Money/ Bid Security deposited is to be returned to the contractor aŌer submission
and acceptance of Performance Security.

The bid security deposited may be adjusted against the Performance security (1st part of security
deposit) at bidder’s opƟon.

If performance security is provided by the successful bidder in the form of bank guarantee it
shall be issued either –

(a) at Bidder’s opƟon by a Scheduled Commercial Bank , or
(b) by a foreign bank located in India and acceptable to the employer.

BG of scheduled commercial bank located in India and acceptable to the company should only
be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted.

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond
the period of contract /extended contract period (if any)”, whichever is more.

The BG (If performance security is  provided by the successful bidder in  the form of bank
guarantee) issued by issuing bank on behalf of the bidder in favour of “ ______,” shall be in
paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”.
Issuing Bank should send the underlying confirmation message in IFN760COV or IFN767COV
message type for getting the BG advised through our bank. Also issuing bank should mention “
______________” in field no. “7037” of IFN760COV or IFN767COV. The message will be sent
to the beneficiary bank through SFMS. The details of beneficiary Bank for issue of BG through
SFMS Platform is furnished below:- 
Name of Bank: ________ 
Branch: _____________ 
IFSC Code: ____________ 
Account No. ______________ 
Customer ID: ____________

The Bank Guarantee (BG) issued by the issuing Bank on behalf  of contractor in favour of
“Central Coalfields Limited” shall be in paper form as well as issued under “Structured
Financial Messaging System (SFMS)”.

The details of beneficiary for issue of Bank Guarantee (BG) under SFMS platform is furnished 
below:

State Bank of India as advising Bank of CCL:

Name
Area
Bank A/C no. of beneficiary



Name of beneficiary and 
details

Customer ID/CIF no of
beneficiary
Department

Beneficiary’s Bank, 
Branch and Address

Beneficiary’s Bank State Bank of India
Branch and Address SME Branch, Doranda,

Ranchi - 834002
SFMS Code/ IFSC Code SBIN0009620
In case of Foreign BG Swift 
Code

SBININBB387

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank
to E&M Division of CCL HQ/Area.

ln case the successful Bidder fails to submit the Performance Security within the stipulated time 
then the following actions shall be taken:

i. Cancellation of award of work.
ii. Forfeiture of the Earnest Money/Bid Security.
iii. Any due amount to the contractor against the work done shall be treated as a part of the 
damages suffered by the company and shall not be paid to the contractor.
iv. The Company shall debar such defaulting Contractor from participating in future tenders in 
concerned Subsidiary/ClL HQ for a period of minimum one year from the date of issue of such 
letter. ln case of JV/ Partnership firm, the debarment shall also be applicable to all individual 
partners of JV/Partnership firm.
.

When validity of BG is about to expire, the contractor has to extend the validity of BG, if
required.  If the validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary
shall be at liberty to encash the BG.

In case of a JV, the Performance Security can be submiƩed by the Joint Venture / one or more
partners of the joint venture.

Submission of Performance Security is not required for tenders having EsƟmated Value put to
tender up to Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released
within 14 days of the issue of defect liability cerƟficate (taking over cerƟficate with a list of
defects).

4.2.1 Sources and Verification of Bank Guarantees

Sources  and  Verification  of  Bank  Guarantees  Bank  Guarantee  for  Performance  Guarantee
(Security  Deposit)  should be  irrevocable and operative  Bank Guarantee (BG) as  per  format
enclosed in the Bid Document and should be issued by a Scheduled Commercial (i.e. Indian or
Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding
Cooperative banks or Regional Rural Banks. The Issuing Bank should also state the name and
designation of the next Higher Authority of the Officials who have issued the Bank Guarantee.



BG of scheduled commercial bank located in India and acceptable to the company should only
be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted.

Bank  guarantees  submiĴed  by  the  tenderers/  contractors  as  security  deposits  need  to  be
immediately verified from the issuing bank before acceptance. There may not be any need to get
the Bank Guarantee veĴed from legal/ finance authority if it is in the specified format. Guidelines
for verification of BGs submiĴed by the bidders/ contractors against security deposits / advance
payments and for various other purposes are as follows: 

i) BG shall be as per the prescribed formats 

ii) The BG contains the name, designation and code number of the Bank officer(s) signing the
guarantee(s); 

iii) iii) The address and other details (including telephone no.) of the controlling officer of the
bank are obtained from the branch of the bank issuing the BG.

 The confirmation from the issuing branch of the bank is obtained through SFMS (Structured
Financial  Messaging  System)  by  Associate  Finance/  Finance  Officer  associated  with  E&M
Department.

Bank guarantees, either received in physical form or electronic form, should be verified for its
genuineness following prescribed method for the same and the Organizations should do due
diligence on genuineness of the Bank Guarantees before acceptance of the same.

 The acceptance of BG shall be done by user department. In case there is any change in content of
the BG from the standard format provided in tender document/ manuals, the contractor shall be
requested to submit the BG as per the format provided in the tender document. If any discrepancy
still exists in the content of BG or the bidder is unable to submit as per the format, the same may
be accepted after veĴing by legal/ finance department.

4.3  Performance Security should be refunded within 14 days of the issue of defect liability
certificate (taking over certificate with a list of defects).

4.4 5% of work value excluding GST shall be retained from all running on account bills.
This shall be treated as retention money and will be second part of security deposit.

Retention  Money  may  be  refunded  against  equivalent  Bank  Guarantee,  on  wriĴen
request of the contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject
to the condition that amount of any Bank Guarantee except last one, shall not be less Rs.
25 lakhs. 

However, Bank Guarantee against retention money shall be with suitable validity based
on nature of work which shall be 90 days beyond the defect liability period, but in no case
less than the period of one year.   



Bank Guarantee is  to  be  submiĴed in  the format  prescribed by the company.  Bank
Guarantee  shall  be  irrevocable  and  will  be  from  Scheduled  Commercial  Banks  as
elaborated at Cl.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such
sums as are due and payable by the contractor to the company as may be determined in
terms of the contract, and the amount appropriated from the security deposit shall have
to be restored by further deduction from the contractors subsequent on account running
bills, if any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to
company's right to deduct/ appropriate its due against the contractor under this contract
or under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over
certificate with a list of defects) by the Engineer-in-charge,  first part of the security
deposit remaining with the company (i.e. Performance Security) shall be refunded as
elaborated at Cl. No.4.3.

The second part (Retention Money) shall be refunded to the contractor after issue of
No Defect Certificate  by the Engineer-in-Charge on the expiry of  Defect  Liability
Period of six months, subject to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate
(Taking over certificate with list of defects) is/are rectified to the satisfaction of the
Engineer-in-Charge within the said defect liability period of six months or on its due
extension till completion of the rectification works as required.

b) In the case of building work or other work of similar nature, the refund shall be
made on the expiry of the said six months period or at the end of one full monsoon
period i.e. June to September, whichever is later in point of time and any defects such
as leakages in roof, effloresces in walls, dampness, defects in drainage etc. should be
rectified to the satisfaction of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work,
where question of Defect Liability Period does not arise (e.g. sweeping / cleaning,
horticulture, tank cleaning, jungle cuĴing, grass cuĴing, surface dressing etc.), the
performance security and retention money (second part of bid security) can be released
simultaneously after completion of work and taking over by department.

4.8 Additional  performance security:  (applicable for  item rate as well  as  percentage rate
tenders):



Additional performance security shall be applicable if the quoted price (excluding GST) is below
15% of the updated/justified cost (excluding GST), finalized by the procuring entity. The amount
of  such  additional  performance  security  shall  be  the  difference  between  85%  of  the
updated/justified cost (excluding GST) finalised by procuring entity and quoted price (excluding
GST).
 1. The updated/justified cost is the estimated cost put to tender.
(Or)
 2. Justified price as on the, last date of Bid submission shall be furnished by the owner on the 
basis of prevalent market rate of materials and labour analysed as per standard analysis of rate 
of CPWD/ NBO, and shall, be binding on the bidder.

Such Additional performance security ( APS) shall be furnished by the bidder along with the
normal Performance Security as per Cl no 4 of GTC
Additional performance security (APS) shall be furnished within 21 days of issuance of LOA
by the successful bidder. 

In case the successful Bidder fails to submit the Additional Performance Security within the 
stipulated time then the following actions shall be taken:

i) Cancellation of award of work
ii) Forfeiture of the Earnest Money/Bid Security.
iii)  Any due amount to the contractor against the work done shall be treated as a part 

of the damages suffered by the company and shall not be paid to the contractor.
iv) The Company shall debar such defaulting Contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from 
the date of issue of such leĴer.

Note: However, debarment shall be done as per Guidelines on Debarment of firms from 
Bidding.

This additional performance security will not carry any interest and shall be released in the
following manner:
i)  30% of Additional  performance security will  be released after 60% of  the total  work is
completed.
ii) 50% of Additional performance security will  be released after 80% of the total work is
completed.
iii) 100% of Additional performance security will be released after total work is completed.

Additional performance security may be furnished in the shape of BG or any of the forms as
applicable for performance security.

The validity of the Bank Guarantee if APS submiĴed in the form of BG shall be for a period of
one year or ninety days beyond the period of contract /extended contract period (if  any),
whichever is more.



Consideration of Abnormally Low bids : In case of Abnormally Low bid, CIL/Subsidiary
may in such cases seek wriĴen clarifications from the lowest bidder(s) , including detailed
price analysis of its bid price in relation to  scope ,  schedule, allocation of risks and
responsibilities and any other requirements of the bid documents. If after evaluating the
price analysis ,  CIL/Subsidiary determines  that the bidder has substantially failed to
demonstrate its capability to deliver the contract at the offered price , CIL/Subsidiary may
reject the bid /proposal .  

4.9  Refund  of  Security  Deposit  regarding  Specialized  Item  of  Works  (shall  be
applicable only when relevant item exists in the contract and shall be for 10% of value
of such items (excluding GST) in the contract or for 10% of value of contract (excluding
GST) with such specialized items only) shall be as under:

a) For some  specialized items of work such as anti-termite treatment, waterproofing
work, kiln seasoned and chemically treated wooden shuĴers, or any other item of work
deemed  as such ‘specialized’  by Engineer-in-Charge that are entrusted to specialized
firms or contractors who associate specialized agencies, the contractor / firm executing
the work should be asked to give a specific guarantee that they shall be responsible for
removal  of  any defects  cropping up in  these  works  executed  by them during the
guarantee period. The form of the guarantee to be executed by the contractors shall be
as enclosed.

b) Security deposit (performance security and retention money) deposited / deducted
from the bills of the contractors, relevant to the item(s), shall be refunded to him after
expiry of Guarantee period.  The security amount relevant to the item(s) of work, may
be released after 12 months of completion of work against equivalent BG  and furnishing
Guarantee as at (a) above.

4.10  Refund  of  security  deposit  for  contracts  with  supply  installation  and
commissioning  of  equipment  i.e  with  Mechanical  &  Electrical  Works  (shall  be
applicable only when relevant item exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil
works as well as Mechanical and Electrical works. For such works  as security deposit
(performance security and retention money)- deposited / deducted from the bills of
the contractors shall be refunded to him after expiry of guarantee period, which will
be one year from the date of commissioning of equipment/ completion of work and/or
rectification of any defect which may be detected in the individual equipment for the
whole system under the contract, whichever is later.



In addition, all types of manufacturers guarantee/warranty wherever applicable are to
be issued/ revalidated in the name of the owner by the contractual agency and will be
covered with relevant counter guarantee.
Bank guarantees furnished against Performance Security and Retention Money shall
be validated for a period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are
meant to indicate the extent of the work and to provide a uniform basis for tendering
and any variation either by addition or omission shall not vitiate the contract.
The variation register may be maintained in SAP in electronic form to have a proper
control over variations.

5.1 The company through its Engineer-in-Charge or his representative shall, without
radically changing the original scope and nature of the work, under contract, have
power to  make any alterations  in  or  additions  to  or  substitution  of  the  original
specifications, drawings, designs and instructions that may appear to be necessary or
advisable during the progress of the work. 

The  contractor  shall  be  bound  to  carry  out  the  work(s)  in  accordance  with  the
instructions given to him in writing by the Engineer-in-Charge or his representative
on behalf of the company. Such altered or additional or substituted work, which shall
form part of the original contract, shall be carried out by the contractor on the same
terms and conditions in all respects on which they agreed to do the main work and at
the same rate/rates as are specified in the contract/ work-order.  In case there are
changes in ground levels from those shown in the approved drawings, they shall be
agreed in writing, jointly by the contractor and EIC.

5.2 The  right  is  reserved  to  cancel  any  items  of  work  included  in  the  contract
agreement or portion thereof in any stage of execution if found necessary to the work
and such omission shall not be a waiver of any condition of the contract nor invalidate
any of the provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which
rate/rates is/are not specified in the contract/work order, rates for such items shall be
determined by the Engineer-in-Charge as follows:

               a) In the case of percentage tenders, if the rate for the extra item of work
executed is available in the company's approved SOR, it will be paid at the
schedule rate plus or minus the accepted percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the
rate for such extra item(s) shall be dealt as at (c) below.



b) In case of item rate tenders, the rate for extra item shall be derived from the
rate for similar item or near similar item / class of work available in the agreement
schedule of work or by analysis of rates as at below and the lower rate out of the
above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities
for similar item description may form part of the contract, the applicable rates
shall be taken from the Schedule of Quantities of that particular part in which the
deviation is involved, failing that at the lowest applicable rate for the similar item
of work in the other schedule of quantities.      

For derivation of rates based on analysis, the same shall be done by analysis on
prevalent  market  rate  of  materials  and labour  based  on  standard  norms of
analysis of rate of C.P.W.D/ N.B.O.  

c) In the case of extra item(s) that are completely new, and are in addition to the
items contained in the contract, the contractor may within 15 days of receipt of
order or occurrence of the item(s) claim rates, supported by proper analysis. The
Engineer-in-Charge shall determine the rate(s) by analysis based on prevalent
market rate of material and labour and on standard norms of analysis of rate of
CPWD / NBO. 

d) In case of combined tender with partly item rate for non-schedule items & partly
percentage tenders for SOR items, the rate for extra item shall be derived as at (b)
& (c) above in case of non-schedule items rates and in case of percentage rates for
SOR items the rate for extra item shall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to
the fixation of rates, the maĴer shall be referred to the accepting authority of the
company  i.e.  GM(E&M)  of  the  company  or  Staff  Officer(E&M)  for  the  work
awarded at Company Hqrs. level and Area level respectively, whose decision shall
be final and binding on the contractor.   

5.4 Alteration in the quantities shall not be considered as a change in the condition of
the contract nor invalidate any of the provision thereof provided that a deviation
estimate / revised estimate / supplementary agreement for the item(s) involved is
made. Such approval shall be from appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work
of the agreement schedule] shall be made in the contractors running on account bills,
till the revised estimate / deviation estimate regularizing these items are sanctioned



by the competent authority of the company, at the provisional rates and shall not
exceed :

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting
authority of the company i.e. GM(E&M) of the company or SO(E&M) of the
Area, if the rate is directly available in the SOR of the company/ if the rate is
derived from available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting
authority of the company, i.e. GM(E&M) of the company or SO(E&M) of the Area
, if it is analysed item rates based on prevalent market rates of materials and
labour following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order /
agreement  value  /  approved  deviation  estimate  value.  Also  total  payment
including extra items of work shall  not exceed the work order / agreement /
approved deviation estimate value.

5.6  PROVISIONS  FOR  DEALING  WITH  VARIATIONS  IN  RESPECT  OF
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of
the justified rates decided by the owner.  

The abnormally low rate items are those whose quoted rates are less than 20% of the
justified rates decided by the owner.  

In case of Item Rate Tenders, the revision of rates for (i)  abnormally high rate items
and (ii)  abnormally low rate items,  shall  become operative under the following
circumstances:- 

For increase in quantity of more than 25% in respect of works executed below plinth
level and 10% in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at
new rate based on prevalent market rate of materials and labour analysed as per
standard  analysis  of  rate  of  CPWD/NBO.  Payment  of  extra  quantity  over  the
permiĴed quantity as explained above would be made on the basis of the new
analysed rate. 

The variation in quantity of abnormally low rate items for item rate tenders shall not
be permiĴed below 25% for the items below plinth level and below 10% for the items



above plinth level of the agreement schedule quantity, but in exceptional cases with
wriĴen consent of Engineer-in-Charge arising out of technical necessity.

The  above  provisions  shall  be  applicable  for  item  rate  tenders  only  and  not
applicable for percentage rate tenders for works based on standard schedule of rates
of the company.

 For the purpose of operation, the following works shall be treated as works related 
to foundation, unless otherwise defined in the contract.

a)  For Buildings: All works up to 1.2 metres above ground level or up to 
floor 1 level whichever is lower.

b)  For abutments, piers and well steining :  All works up to 1.2m above the 
bed level.

c)  For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs / tanks and other elevated structures: all works up to 1.2 metres 
above the ground level.

d)  For reservoirs / tanks (other than overhead reservoirs / tanks): All works 
up to 1.2 metres above the ground level.

e)  For basement : all works up to 1.2m above ground level or up to floor 1 
level whichever is lower.

For Roads, all items of excavation and filling including treatment of sub base.

5.7 The time of completion of the originally contracted work shall be extended by
the company in the event of  any deviation resulting in additional cost over the
awarded value, if requested by the contractor as follows:-

(i)  In  the  proportion  which the  additional  cost  of  the  altered,  additional  or
substituted work (in value) bears to the original tendered value plus.

(ii) 25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the Engineer-in-Charge.

5.8 The company through its Engineer-in-Charge or his representative, on behalf of
the company, shall have power to omit any part of the work in case of non-availability
of a portion of the site or for any other reason and the contractor shall be bound to
carry  out  the  rest  of  the  work in  accordance  with  the  instructions  given  by the
Engineer-in-Charge. No claim from the Contractor shall be entertained/ accepted on
these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor
changes radically the original scope/nature of the contract, the contractor shall under
no circumstances suspend the work, either original or altered or substituted, and the
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for



such deviations shall be resolved separately with the company as per the procedures/
norms laid down hereafter.

5.10 Extension of AMC contracts (applicable only for AMC contracts)- 
The AMC Contracts shall be normally for two years or as specified in the NIT from
the  date  of  commencement.  However,  in  exceptional  cases  of  exigencies,
CIL/Subsidiary reserves the right to  Extend the Contract for a period of 30% of the
contract period as specified in NIT or for a period of 08 months, whichever is lesser
after due appraisal of performance at the end of the Contract on the same terms and
conditions.   

6.  Time for Completion of Contract, Extension thereof, Defaults and Compensation 
for Delay

Time is the essence of the contract and as such all works shall be completed within
the  time stipulated  in the  contract/  work order.  The work  shall,  throughout  the
stipulated period of contract, be carried out with all due diligence on the part of the
contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the
Engineer-in-Charge and the contractor shall agree upon a detailed time and progress
chart  prepared based on BAR CHART/ PERT CPM techniques on the basis of  a
construction schedule submiĴed by the contractor at the time of executing contract
showing the order in which the work is proposed to be carried out within the time
specified in the LOA /work order. 

For the purpose of this detailed time and progress chart, the work shall be deemed to
have commenced on the expiry of 10* (ten) days from the issue of LeĴer of Acceptance
of Tender or 7(seven)  days after handing over the site  of  work or  handing over
reasonable  number  of  working  drawings  to  the  contractor  or  the  period  of
mobilization allowed in the work order for starting the work in special circumstances,
whichever  is  later.  However,  the  Date  of  Commencement  may be  decided  with
mutual consent with the Contractor prior to the date as prescribed above.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in
commencing the work within the aforesaid time limit, the company shall, without
prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in
writing to the contractor to commence the work, failing which to forfeit the Earnest
Money deposited by him and to rescind the LeĴer of Acceptance of Tender/Work
Order and also to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future
Tenders for a minimum period of 12(twelve) months.

6.2 If the contractor fails to complete the work and clear the site on or before the date
of completion or extended date of completion, he shall without prejudice to any other



right or remedy available under the law to the company on account of such breach,
pay as compensation (Liquidated Damages):

i)  @ half  percent  (½ %) of  the contract  amount/Revised Contract excluding GST
amount whichever is less, per week or part of the week of delay.
OR
ii) ½ % of the contract-value (excluding GST) of group of items/ revised completion
value of group of items whichever is less, per week or part of the week of delay, for
which a separate period of completion is originally given.

The aggregate of such compensation/ compensations shall not exceed:

i)10% (ten) percent of the total amount of the contract/ Revised contract amount
excluding GST, whichever is less.
OR
ii) 10% of the contract-value (excluding GST) of group of items/ revised completion
value of group of items whichever is less, for which a separate period of completion
is originally given.  

The amount of compensation may be adjusted or set off against any sum payable to
the contractor under this or any other contract with the company.

The LD will be applicable on the price (excluding GST) as varied by the operation of
the Price Variation Clause i.e. price variation amount (excluding GST) shall be added/
deducted to the contract price (excluding GST) for deriving the LD.

6.2.1 The company, if satisfied, that the works can be completed by the contractor
within a reasonable time after the specified time of completion, may allow further
extension of time at its discretion with or without the levy of L.D. In the event of
extension granted being with L.D, the company will be entitled without prejudice to
any other right or remedy available in that behalf, to recover from the contractor as
agreed damages equivalent to half percent of the contract amount/ Revised Contract
amount of the works excluding GST whichever is less for each week or part of the
week subject to a ceiling as described at Cl.6.2.

6.2.2 The company, if not satisfied that the works can be completed by the contractor,
and in the event of failure on the part of the contractor to complete work within
further extension of time allowed as aforesaid, shall be entitled, without prejudice to
any other right, or remedy available in that behalf, to rescind the contract.



6.2.3 The company, if not satisfied with the progress of the contract and in the event
of failure of the contractor to recoup the delays in the mutually agreed time frame,
shall be entitled to terminate the contract.

6.2.4   In the event of such termination of the contract as described in clauses 6.2.2 or
6.2.3 or both, the company, shall be entitled to impose penalty/LD as deliberated at
Clause 10. Additionally, the contractor shall be debarred from participating in the
future tenders for a minimum period of 12 months.

In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any
other charges from the supplier/vendor, the same will be recovered and the amount
shall be adjusted with the payment to be made to the supplier/vendor against their
bill/invoice or any other dues.

6.3 The company may at its sole discretion, waive the payment of compensation on
request received from the contractor indicating valid and acceptable reasons if the
entire work is completed within the date as specified in the contract/work order or as
validly extended date without stipulating any compensation for delay.

6.4 Extension of Contract Time for completion

A. Force  Majeure  (FM):  Conditions  beyond  control  of  either  parties  like  war,
hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage
by fire, explosions, epidemics, strikes, lockouts or acts of God come under the
legal concept of Force Majeure (FM).

Delays  in  performance  of  contractual  obligations  under  influence  of  FM
conditions are condonable by the other party without any right to termination or
damages, provided, notice of the happening of any such event is given by the
affected party to the other within 30 (thirty) days from the date of occurrence duly
certified by the local chamber of commerce or statutory authorities, the beginning
and end of FM occurrence and cessation of such Force Majeure condition. Works
under the contract shall be resumed as soon as practicable after such event has
come to an end or ceased to exist. 

For delays arising out of Force Majeure, the bidder / contractor will not claim
extension  in  completion  date  for  a  period  exceeding  the  period  of  delay
aĴributable to the clauses of Force Majeure and neither company shall be liable
to pay nor bidder / contractor shall be liable to claim extra cost (like increase in
rates,  remobilization  advance,  idle  charges  for  labour  and  materials  etc.)
provided it is mutually established that Force majeure conditions did actually
exists.



B.  Delays in Execution
A work  may  be  completed  ahead of  schedule  or  delayed  due to  unforeseen
fortuitous  circumstances,  extra  effort  or  developments  beyond  the  control  of
CIL/Subsidiary or the tenderer and it is sometimes difficult to apportion credit or
responsibility. The contractor may experience delay or disruption due to his own
actions  or  inaction,  those  of  his  sub-contractor  or  other  contractors,  those  of
CIL/Subsidiary or the engineer,  or  other causes.  Such delays expose the non-
performing party to various sanctions under the contract. These sanctions include
extension  of  time,  damages  or  default  termination  of  the  contract.  While
examining the request of the contractor for extension of time, the engineer shall
consider all circumstances and categorise the delays as follows:

a) Excusable  delays  -  Force  Majeure  (FM),  that  is,  acts  of  God,  abnormal
weather, floods, and so on, applies;

b) Compensable delays – or Compensation Events, which put full burden of
responsibility on CIL/Subsidiary; and

c) Inexcusable delay (contractor’s own faults), which puts the full burden of
responsibility on the contractor.

d) Concurrent delays - when two or more events responsible for delay overlap
each  other.  The  delays  may  be  aĴributable  to  CIL/Subsidiary  or  the
contractor or none, and fall in above categories. The eligibility for extension
of time (EOT) should be determined by ploĴing each contributing concurrent
delay on the critical  path. CIL/Subsidiary should see that the concurrent
delays do not result in unnecessary extra extension of time.

C. Once the delay is categorised, it should then be determined not only whether the
contractor  is  eligible  for  time extension but  also whether  sanctions,  such  as
Liquidated  Damage  (LD)  or  default  termination,  can  be  imposed  on  the
contractor.

D. The time for completion of the work will be specified in the contract and it is
understood that the completion of work within the time specified is an essential
part of this contract. While ascertaining the reasons for delay beyond the control
of  the  control  of  contractor,  the  following  delays  shall  be  considered  as
“Hinderance”:-

a. Excusable delays
b. Compensable delays
c. Portion of Concurrent delays to be decided judiciously by the EIC.

E. More precisely, if any delay in the completion of the work is likely to be caused
by any of  the  following reasons,  then  the  contractor  immediately  upon the
occurrence of such delay shall give notice in writing to the Engineer-in-Charge
and he shall be allowed a reasonable extension of time for completion in respect
of delay caused by any of the below-mentioned circumstances-



a)    Force Majeure as defined at 6.4(A); 
b)   Abnormally bad weather.
c) Non-availability  of  stores  which are  the responsibility  of  the company to

supply as per contract.
d) Non-availability  of  working  drawings  in  time,  which  are  to  be  made

available by the company as per contract during progress of the work.
e) Delay on the part of the contractors or tradesmen engaged by the company

not forming part  of the contract, holding up further progress of the work.
f) Non-availability or breakdown of tools and plant to be made available or

made available by the company.
g) The execution of any modified or additional items of work or excess quantity

of work.          
h) Any other causes which, at the sole discretion of the company, is beyond the

control of the contractor
i) Delay caused by any wriĴen instruction of the Engineer in Charge.
j) Any circumstances which are wholly beyond the control  of the contractor

and unavoidable
k) Increase in the overall value of work. The time of completion of the work

shall,  in  the  event  of  any  deviation  resulting  in  additional  cost  over  the
tendered value sum being ordered, be extended, if requested by the contractor
as follows:

i. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.
ii. 25% of the time calculated in i) above or such further additional time as
may be considered reasonable by the Engineer -in –Charge.

l) Portion of Concurrent delays as decided judiciously by the EIC

F. HINDERANCE REGISTER shall be maintained by both department and the
contractor at site to record the various hindrances encountered during the course
of execution.

Hindrance register will be signed by both the parties. The contractor may also
record his observations in the Hindrance Register. In case the contractor has a
different opinion for hindrance and a dispute arises then the maĴer would be
referred to the EIC and or the next higher authority whose decision would be
final & binding on the contractor & the decision to be communicated within 15
days.     

G. Interim Extension of  completion time may be granted by Tender Accepting
Authority limited to GM(E&M)/HoD for HQ works and Area GM for area works
as per provision of  clause 6.4.1 below, based on the recommendation of the
Engineer-in-Charge of the work during the course of execution of work reserving



the right to impose/waive the clause relating to compensation for delay at the
time of granting final extension of time depending upon the merit of the case.
Final  Extension  of  completion  time  is  to  be  granted  by  Tender  Approving
Authority limited to CMD of CIL/ Subsidiary.

 
6.4.1 General Principles for Granting Extension of Time

i) At the time of issuing notice inviting tenders for a particular work the Engineer-
in-Charge should specify the time allowed for completion of the work consistent
with the magnitude and urgency of the work.

ii) The time allowed for carrying out the work as entered in the contract shall be
strictly  observed  by  the  contractor  and  shall  be  reckoned  from  the  Date  of
Commencement of the work as given to the contractor.

iii) The work shall throughout the stipulated period of the contract be proceeded
with all due diligence (time being deemed to be the essence of the contract) on the
part of the contractor.

iv) To ensure good progress of  work during the execution, the contractor shall
meticulously follow the preset time and progress chart and in the event of slippages
in one segment,  all  efforts  will  be made to liquidate  the slippages  in  the next
stages.

v) If the contractor shall desire an extension of time for completion of work on the
grounds of his having been unavoidably hindered in its execution or on any other
grounds as  mentioned above shall  make application to  Engineer-In-Charge  for
extension of contract within a reasonable period prior to expiry of Contract Period
(Preferably not later than 15 days prior to expiry of Contract Period). Engineer-In-
Charge shall  process the proposal  based on the merit  of  the case for obtaining
approval of Competent Authority. Such extension shall be communicated to the
contractor in writing by the company through Engineer-in-Charge before the expiry
of Contract Period. 

vi) Engineer-in-Charge shall process extension of time for the completion of the
work if the following conditions are satisfied:

a) The contractor must apply to the Engineer-in-Charge in writing for extension of
time.

b) Such application must state the grounds which hindered the contractor in the
execution of the work within the stipulated time.



c) Such application must be made within a reasonable period prior to expiry of
Contract Period (Preferably not later than 15 days prior to expiry of  Contract
Period).

d) The Engineer-in-Charge must be of the opinion that the grounds shown for the
extension of time are reasonable.

vii) Deleted

viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the
extension of time are or not reasonable, is final. If the Engineer-in-Charge is of the
opinion that the grounds shown by the contractor are not reasonable and declines
to process the extension of time, the contractor may approach concerned SO(E&M)
/GM (E&M) /Director ( As the case may be) whose opinion shall be final and binding
on all concerned.

ix) All interim extensions of time shall be granted by Tender Accepting Authority
limited to GM(E&M)/HoD for HQ works and Area GM for area works and all final
extension  of  time  shall  be  granted  by  Tender  Accepting  Authority  limited  to
Chairman/ CMD of CIL/ Subsidiary.

Effort should be made to complete the work within the original contract period or
extended period. 

x) In case the contractor does not apply for grant of extension of time before the
expiry of contract period and the department wants the contractor to continue with
the work beyond the stipulated date of completion, the Engineer-in-Charge can
process proposal for extension of time even in the absence of application from the
contractor as per the following guidelines :

a) Whenever any hindrance comes to the notice of the In Charge of the work, he
should at once make a note of such hindrance in the register kept at site. He should
also make a report to EIC of the occurrence of such hindrance.

b) The proposal for extension of time should be processed by EIC for obtaining the
approval of Competent Authority (Ref Cl (ix) above. This should be processed
preferably 15 days prior to the expiry of Contract Period.

c) If the orders of the higher authority are not received in time, he should extend
the contract before the stipulated date actually expires so that the contract might
remain in force but while communicating this extension of time, he must inform



the  contractor  that  this  was  without  prejudice  to  Company's  right  to  levy
compensation under relevant clause of the agreement. Such extension of time
given by EIC shall be considered as fait-accompli in future.

xi)       The period during which the contract remains valid is a maĴer of agreement
and if the period originally set for the completion of the work comes to an end
nothing short of agreement of the party can extend the subsistence and validity of
the contract.

xii)    When the period fixed for the completion of the contract is about to expire, the
question of  extension of  the contract  may be  considered  at  the  instance of  the
contractor or the Department or of both. 

The extension, in order to be binding, will have to be by parties’ agreement, express
or implied.

It  therefore,  follows  that  if  the  extension  of  time  is  issued  /granted  by  the
Engineer-in-Charge suo-moto as per provisions of Contract Agreement as per Cl
6.4.1(x) and such extension of time is accepted by the contractor, either expressly or
implied  by  his  actions  before  and  subsequent  to  the  date  of  completion,  the
extension of time granted by the Engineer-in-Charge is valid.

xiii)    It is, therefore, necessary that the Engineer-in-Charge grants extension of time
as per  provisions of  the contract  even when the  contractor  does  not  apply for
extension of time in order to keep the contract alive. If the contractor refuses to act
upon the extension so granted by Engineer-in-Charge, it will aĴract the provisions
of appropriate clauses of the agreement.

The contractor shall however use his best efforts to prevent or make good the delay
by puĴing his endeavors constantly as may be reasonably required of him to the
satisfaction of the Engineer-in-Charge.

7.   Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work,
unless otherwise specified and the rates quoted by the contractor shall be for finished
work inclusive of all materials required for completion of the work as specified in the
contract. 

*  The company may, of  its  own or at  the request  of  the contractor,  supply such
materials as may be specified, if available, at rate/rates to be fixed by the Engineer-in-
charge.



7.1 For the materials which the company has agreed to supply for the contract, the
contractor shall give in writing of his requirements in accordance with the agreed
phased programme to the Engineer-in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to
be made for the items of work in which such materials have been consumed, or from
any sum then due or to become due to the contractor thereafter.

7.2*  The company will supply steel both reinforcement and structural and
cement at the following rates inclusive of all taxes. The contractor shall bear all the
cost for transportation; handling and storage from the issuing store of the company to
contractor's work site store.

i) Reinforcement Steel *:-                
a) M.S. Round               : Rs.        
b) Tor Steel            : Rs.       
c) Structural Steel   : Rs.

ii) Cement *               : Rs.  
[* delete whichever is  not applicable ]

7.3 If the steel is issued by the department, the wastage of steel shall be the barest
minimum. The wastage allowed from theoretical quantity will be upto a maximum of
5% to cover the wastage due to cuĴing into pieces, bending and other factors. No cut
pieces or scrap less than 2 mtr. in length will be taken by the department. Efforts
should be made to use the cut pieces of 2 mtr. or above length as far as possible.

 If the wastage of steel is more than the permissible variation mentioned above the
cost of excess wastage made by the contractor shall be recovered at double the issue
rates indicated above, or 115% of prevailing market rate along with GST and any
other Tax applicable during the period of work, whichever is more.

No allowances shall be entertained on account of Rolling Margin for the steel either
issued by the department or procured by the contractor.

7.4 If the cement is issued by the department, the variation of 5% will be permiĴed
over the theoretical consumption of cement for value of work upto Rs.10.00 lakhs and
3% for  value of  work above Rs.10.00 lakhs.  In the event of  cement consumed is
more/less than specified above, the recovery for the quantity of cement consumed in
excess or less than the specified quantity shall be made at double the issue rate or
115% of prevailing market rate along with GST and any other Tax applicable during
the period of work, whichever is more.



7.5 In case the department is not able to supply cement/steel as per the provisions of
the  contract,  the  Engineer-in-Charge  may  allow,  with  the  approval  of
GM/HOD(E&M)  of  the  company,  the  contractor  in  writing  for  procurement  of
cement/ steel from the approved sources and the extra on this account including
transport charges, if any, over the issue rate shall be reimbursed to the contractor on
production of authentic documents.  Transportation of cement/ steel from the place of
purchase  to  the  site  of  work and proper  storage  of  cement/steel  at  site  shall  be
contractor's  responsibility.  He  should  maintain  proper  account  of  cement/steel
issued/procured  by  him  and  should  allow  inspection  of  his  godown  and  his
cement/steel account by the concerned Engineer-in-charge or any other authorized
officers of the company. Contractor should draw materials from the company on the
basis of actual requirement as assessed by the Engineer-in-Charge on "as and when
required" basis.

7.6  Recovery  of  cost  of  materials  issued on sale A/c  will  be  made as  per  actual
consumption basis but the Engineer-in-Charge will have the discretion for making
full recovery while processing a particular bill or asking for the return of the balance
materials if the work is not progressing satisfactorily.

The  contractor  shall  keep  accurate  record  of  materials  issued  by  the  company,
maintain proper account for the materials received and consumed in the work and
shall be open to check by the Engineer-in-Charge or his authorized representative.
The contractor shall ensure that such materials are consumed for the contract works
only  and  the  Register  for  the  aforesaid  account  shall  be  signed  both  by  the
representatives of Engineer In Charge and the contractor.

7.7  All materials, tools and plants brought to site by the contractor including the
materials supplied by the company shall be deemed to be held in lien by the company
and the contractor shall not have the right to remove the same from the site, without
the wriĴen permission of the Engineer-in-Charge.  The company shall not however
be liable for any loss, theft or damage due to fire or other cause during this period of
lien, the responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading,
storing under cover as required etc. as may be necessary for the use and keeping the
materials in good condition.

7.9 Any surplus materials issued by the company, remaining after completion or
termination of the contract, shall be returned by the contractor at his cost to the place
of issue and the Engineer-in-Charge shall accept the same at the rate not exceeding
the  rate  at  which  these  were  originally  issued  taking  into  consideration  the
deterioration or damage, if any, that may have been caused during the custody of the



contractor. In the event, the contractor fails to return the surplus materials out of
those supplied by the company, the Engineer-in-Charge may, in addition to any other
liability which the contractor would incur in this regard, by giving notice in writing
require the contractor to pay the amount at double the issue rate for such unreturned
surplus materials or 115% of the prevailing market rate along with GST and any other
Tax applicable during the period of work, whichever is more.

7.10  On completion or on termination of the contract and on complete recovery of
secured advance paid by the company, if any, in respect of materials brought to site,
the contractor with due permission of the Engineer-in-Charge shall be entitled to
remove at his expenses all surplus materials originally supplied by him and upon
such removal, the same shall become the property of the contractor.

7.11 All charges on account of GST or any other applicable taxes, duties or levies on
materials obtained for the works from any source (excluding materials supplied by
the company) shall be borne by the contractor. This clause may be read in conjunction
with 13 (ix) of condition of contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and
his own establishment. However, if available and feasible the company may arrange
electricity at one point near the work site and necessary recovery of cost of energy
consumed will be made at rates prescribed by the company from time to time. Energy
meter for this purpose shall be provided by the contractor.

7.13 The  contractor  shall  arrange  necessary  water  for  the  work  and  his  own
establishment and nothing extra will be paid for the same. Such water used by the
contractor shall be fit for construction purposes. However, if available and feasible
the company may arrange water, at the wriĴen request of the contractor, to the extent
possible, at one point near the work site for which recovery @ 1% of the contract
value  excluding GST of work done will  be made from the contractor's  bills.  The
contractor shall make his own arrangement of water connection and laying of pipe
lines  from  main  source  of  supply.  Department  do  not  guarantee  to  maintain
uninterrupted supply of water. No claim of damage or refund of water charges will
be entertained on account of such break down.

7.14   Explosives, detonators and other inflammable materials shall not be used in the
execution of the work at site by the contractor without prior wriĴen permission of the
Engineer-in-Charge. Transportation and storage of such materials shall be done in
specified manner in accordance with the law in force. The contractor shall also obtain
license under such laws for,  transportation, storage, use and all other operations,
connected with the handling of the same.

8.   Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance
with the contract and shall ensure that the work conforms strictly to the drawings,



specifications, (as enclosed or in absence of enclosed specifications current CPWD/BIS
specifications) instructions of the Engineer-in-Charge. The Engineer-in-Charge may
issue, from time to time, further drawings, detailed instructions/ directions in writing
to the contractor. All such drawings, instructions/directions shall be consistent with
the contract documents and should be reasonably inferable there from, along with
clarifications/  explanations  thereof,  if  necessary.  However,  the  contractor  will  be
solely responsible for design and erection of all  temporary structures required in
connection with the work. 

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines
laid down by the company herein and elsewhere will form part of the contract for the
purpose of quality of works. 

8.2 The contractor shall be responsible for correct and complete execution of the work
in a workman like manner with the materials as per specification which shall  be
subject to the approval of the company. All work under execution in pursuance of the
contract shall be open to inspection and supervision by the Engineer-in-Charge or by
his authorized representative or any other official of higher rank or any other person
authorized by the company in his behalf & the contractor shall allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish
proof, if so required by the Engineer-in-Charge to his satisfaction that the materials
do so comply.

8.4  The contractor shall immediately after the award of work draw up a schedule
giving  dates  for  submission  of  samples  as  required  or  necessary  as  per  the
specification  for  approval  of  Engineer-in-Charge  who  shall  approve,  if  found
acceptable,  promptly so that there is no delay in the progress of the work of the
contractor or of the work of any of the sub-contractor.

On  receipt  of  samples  as  per  schedule,  the  Engineer-in-Charge  shall  arrange  to
examine/test with reasonable promptness ensuring conformity of the samples with
the  required  specification  and  complying  with  the  requirements  as  per  contract
documents keeping in view that the work shall be in accordance with the samples
approved  by  him.  The  contractor  shall  be  bound  to  furnish  fresh  sample,  if
disapproved by the Engineer-in-Charge, for his approval. The contractor shall not
start  bringing  materials  at  the  site  unless  the  respective  samples  are  approved.
Materials conforming to approved samples shall only be brought to site. However,
Engineer-in-Charge’s  approval  for  any  sample,  design  /  drawings  (permanent  /
temporary structures) shall not alter contractor’s full responsibility whatsoever for the
performance and safety of the executed job.



Samples are to be supplied by the contractor at his own cost.  The cost involved in
tests shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge
which is to be carried out by any independent person or agency at any place other
than the site even then the cost of materials and testing charge etc. shall be borne by
the contractor. If  the test shows that the materials are not in accordance with the
specifications, the said materials shall not be used in the work and removed from the
site at contractors’ cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any
materials  or  work  due  to  a  defect  therein  for  not  conforming  to  the  required
specification, or for materials not being of the required quality and standard or for
reasons  of  poor  workmanship  or  for  not  being  in  accordance  with  the  sample
approved  by  him.  The  contractor  shall  forthwith  remedy  the  defect/replace  the
materials  at  his  expense  and  no  further  work  shall  be  done  pending  such
rectification/replacement of  materials,  if  so  instructed by the  Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at
liberty  to  procure  the  proper  materials  for  replacement  and/or  to  carry  out  the
rectifications in any manner considered advisable under the circumstances and the
entire cost & delay for such procurement/rectification shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials,
according to the standard practice followed for such tests, other than those for which
satisfactory proof has already been furnished by the contractor who shall provide at
his expense all facilities which the Engineer-in-Charge may require for the purpose.
All such expenses born by the contractor are not to be paid separately by the employer
and shall be assumed covered in accepted prices. 

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by
the company. However, if the test shows the workmanship or materials not to be in
accordance with the provision of the contract or the instruction of Engineer-in-Charge
the cost shall be borne by the contractor. .

8.7 Access to the works:  The Engineer-in-charge and any person authorized by the
company shall at all times have access to the works and to all workshops and places
where work is being prepared or from where materials, manufactured articles are
being obtained for the works and the contractor shall afford every facility for and
every assistance in or in obtaining the right to such access.



8.8 Inspection of works:  i) No work shall be covered up or put out of view without
the approval of the Engineer-in-charge or the Engineer-in-charge's representative or
any other officer nominated by the company for the purpose and the contractor shall
afford  full  opportunity  for  the  EIC  or  EIC`s  representative  or  any  other  officer
nominated by  the company  for the purpose to examine and measure any work which
is about to be covered up or put out of  view and to examine foundations before
permanent  work  is  placed  thereon.  the  contractor  shall  give  due  notice  to  the
Engineer-in-charge's representative whenever any such work or foundations is ready
or about to be ready for examination and the Engineer-in-charge's representative
shall, without unreasonable delay, unless he considers it unnecessary and advises the
contractor accordingly, aĴend for the purpose of examining and measuring such work
or foundations.

ii)  The contractor shall uncover any part or parts of the works or making openings in
or through the same as the Engineer-in-Charge may from time to time direct and shall
reinstate and make good such part or parts to the satisfaction of Engineer-in-charge.

If  any  such  part  or  parts  have  been  covered  up  or  put  out  of  view  after
compliance with the requirement of sub-clause above and are found to be executed in
accordance with the contract, the expenses of uncovering, making openings in or
through and making good the same shall be borne by the Employer, but in any other
cases all costs shall be borne by the contractor.

8.9 Removal of Improper Work and Materials:     

i)  The Engineer-in-charge shall during the progress of the works have power to order
in writing from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-
charge, are not in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

c) The removal and proper re-execution, notwithstanding any previous test thereof or
interim  payment  there  from,  of  any  work  which  in  respect  of  materials  or
workmanship is not in accordance with the contract.

ii) In case of default  on the part of the contractor in carrying out  such order, the
Engineer-in -charge  shall be  entitled to employ  and  pay  other agency to carry out
the   same and all  expenses   consequent  thereon  shall  be  recoverable   from the
contractor  or  may be deducted from any  amount due or which may become due to
the contractor.



8.10 Devaluation of Work :  In lieu of rejecting work done or materials supplied not
in  conformity  with  the  contract/work  order/approved  samples,  the  Engineer-in-
charge or any other officer nominated by the company for the purpose may allow
such work  or  materials  to  remain,  provided the Engineer-in-Charge/  the officer
nominated by the company is  satisfied with the quality of  any materials,  or  the
strength and structural safety of the work, and in that case shall make such deduction
for the difference in value, as in his opinion may be reasonable.

8.11  Final  Inspection  of  Work: The  Engineer-in-charge  and  any  other  officer
nominated by the company for the purpose shall make final inspection of all work
included  in  the  contract/work  order,  or  any  portion  thereof,  or  any  completed
structure  forming  part  of  the  work  of  the  contract,  as  soon  as  practicable  after
notification by the contractor that the work is completed and ready for acceptance. If
the work is not acceptable to the Engineer-in-charge at the time of such inspection, he
shall inform the contractor in writing as to the particular defects to be remedied before
final acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the
defect liability period and arising, in the opinion of the Engineer-in-charge, from lack
of conformance with the drawings and specifications, shall, if  so required by the
Engineer-in-charge in writing, be remedied by the contractor at his own cost within
the time stipulated by the Engineer-in-charge. If the contractor fails to comply, the
Engineer-in-charge may employ other persons to remedy the defects and recover the
cost thereof from the dues of the contractor.

8.13 Site Order Book : A  Site Order Book is a Register duly certified by the Engineer-
in-charge regarding number of pages it contains, each page being numbered, name of
work,  name  of  contractor,  reference  of  contract/  work  order  and  the  aforesaid
certificate should be recorded on its first page.

Site Order Books shall be maintained on the sites of works and should never be
removed there from under any circumstances. It shall be the property of the company.
The  Engineer-in-Charge  or  his  authorized  representative  shall  duly  record  his
observations regarding any work which needs action on the part of the contractor like,
improvement in the quality of work, failure to adhere to the scheduled programme
etc. as per contract/work order. The contractor shall promptly sign the site order book
and note the orders given therein by the EIC or his representative and comply with
them. The compliance shall be reported by the contractor in writing to EIC in time so
that it can be checked.

The Site  Order Book will  be consulted by the Engineer-in-Charge at the time of
making both running on account and final bills of the contractor. A certificate to this



effect should be given in the Measurement books by the Engineer-in-Charge or his
representative.

8.14  Samples and Testing of Materials:   All the materials to be procured by the
contractor and to be used in work shall be approved by the Engineer-in-Charge in
advance, and shall  pass the tests and analysis required by him, which will  be as
specified in the specifications of the items concerned and or as specified by BIS or the
IRC /  MORTH standard specifications acceptable to  the  Engineer-in-Charge.  The
method of sampling and testing shall be as per the relevant BIS, IRC/ MORTH and
other relevant standards and practices. Minor minerals like sand, stone chips etc. shall
be conforming to relevant BIS standards. All bought out items including Cement and
Steel shall be procured from such manufacturers who hold valid license conforming
to relevant BIS standards for manufacturing of such items.

8.15 Storage of Materials:  Materials shall be so stored as to ensure the preservation
of the quality and fitness for the work. When considered necessary by the Engineer-
in-charge, they shall be placed on wooden platforms or other hard, clean surfaces and
not directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect
and maintain at his own cost temporary weather-proof sheds at the work site for the
purpose.  Stored materials shall be so located as to facilitate prompt inspection. All
stored materials shall be inspected at the time of use in the work, even though they
may have been inspected and approved before being placed in storage or during
storage.        

8.16 Defective Materials: All materials not conforming to the requirements of the
specifications shall be considered as defective, and all such materials, whether in place
or not shall be rejected. They shall be removed immediately by the contractor at his
expenses and replaced with acceptable material.   

No rejected material, the defects of which have been subsequently corrected, shall be
used on the work until approval in writing has been given by the Engineer-in-Charge.
Upon failure on the part of  the contractor to comply with any instruction of the
Engineer-in-charge  made  under  the  provisions  of  this  article  within  the  time
stipulated by the Engineer-in-charge, the Engineer-in-charge shall have authority to
remove  and  replace  defective  material  and  recover  the  cost  of  removal  and
replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30
days after issue of  notice by the Engineer-in-charge,  if  the Engineer-in-charge so



decides shall dispose off such material in any manner without any further wriĴen
notice to the contractor.

9.  Measurement and Payments

Except where any general or detailed description of the work in the Bill of Quantities
or specifications of the contract/ work order provides otherwise, measurement of
work  done  shall  be  taken  in  accordance  with  the  relevant  standard  method  of
measurement published by the Bureau of Indian Standards (BIS) and if not covered
by the above, other relevant Standards/practices shall be followed as per instructions
of the Engineer-in-Charge.             

9.1 All items of work carried out by the contractor in accordance with the provision
of the contract having a financial value shall be entered in the Measurement Book as
prescribed by the company so that a complete record of the measurements is available
for all the works executed under the contract and the value of the work executed can
be  ascertained  and  determined  there  from.  Measurements  of  completed  work  /
portion of completed work shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person
deputed by him for the purpose shall intimate the contractor to aĴend or to send his
representative to aĴend the measurement. Every measurement thus taken shall be
signed and dated by both the parties on the site on completion of the measurement. If
the contractor objects to any measurements, a note to that effect shall be made in the
Measurement Book / Log Book and signed and dated by both the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-
measured  by the  Engineer-in-Charge  himself  or  the  authority  nominated  by the
company  for  the  purpose  in  the  presence  of  the  contractor  or  his  authorized
representative and recorded in the M.B. which shall be signed and dated by both the
parties. Measurements so recorded shall be final and binding upon the contractor and
no claim whatsoever shall thereafter be entertained.

In case the contractor or his authorized representative does not aĴend to the joint
measurements at the prefixed date and time after due notice, the measurements taken
by the Engineer-in-Charge or his representative shall be final and binding on the
contractor.



Measurement of the extra items of work or excess quantities of work duly authorized
in writing by the Engineer-in-Charge shall also be taken and recorded in the M.B.
based on the existing items in the SOR of the company and if such items do not exist
in the company's SOR, the description of the work shall be as per actual execution.
Payment for such extra items will be based on the rates to be derived as described in
the relevant clauses of the contract/ work-order. 

9.5  No work shall be covered up or put out of view without the approval by the
Engineer-in-Charge and recording of measurements and check measurement thereof
duly accepted by the contractor. The contractor shall provide full opportunity to the
Engineer-in-Charge or his representative to examine and measure all works to be
covered up and to examine the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or
foundations are ready for examination and the Engineer-in-Charge shall  without
unreasonable delay arrange to inspect and to record the measurements, if the work is
acceptable  and  advise  the  contractor  regarding  covering  of  such  works  or
foundations.

9.6  In  case  of  items which are  claimed by the  contractor  but  are not  admissible
according to the department, measurements of such items, will be taken for record
purposes only and without prejudice so that in case it is subsequently decided by the
department  to  admit  the  contractor's  claims,  there  should  be  no  difficulty  in
determining the quantities of such work. A suitable remark should, however, be made
against such measurements to guard against payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at
intervals stipulated in the work order/ contract agreement.

9.7.01  Running on account bill/bills  for the work executed/ materials  supplied in
accordance with the work order/ contract shall be prepared on the basis of detailed
measurements recorded as described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying
the sum to which the contractor is considered entitled by way of interim payment for
the following:

a) The  work  executed  as  covered  by  the  bill/bills  after  deducting  the  amount
already paid, the security deposit and such other amounts as may be deductible or
recoverable in terms of the work order/ contract.



b) (i) Payment for excess quantity of work done with the wriĴen instructions of the
Engineer-in-Charge for items already appearing in the bill of quantities of work with
approved rates, will be made along with the on account bills only up to 10% of the
quantity provided in the agreement subject to overall value of work not exceeding the
agreement value.

(ii) The  GM(E&M) of the company  and / or the Staff Officer(E&M)  of the  Area
may authorize interim payment  for excess  work done  up to  20 % of the  quantity of
work provided in the  Bill of Quantity  of the work awarded from  Company level and
Area level respectively subject to overall value of work done does not exceed the
contract value. This however, shall not be applicable for High Value Items.

c) Extra items of work executed will be paid on specific wriĴen authorization of
GM(E&M) of the company or Staff Officer (E&M) of the Area provided that the value
of such extra items of work when added together is not more than 10% of the contract
value and the total gross payment including excess quantity does not exceed the
contract value.

Balance amount on account of excess quantity and extra  items of work executed shall
be paid after the deviation  estimate / revised estimate regularizing  the extra items
and  excess quantities  of  work  is  sanctioned  by the competent authority of the
company with  the concurrence of the Finance Department of the company.

d)  On the  Engineer-in-Charge's  certificate of  completion  in   respect  of  the work
covered by the contract / final  measurements of the work certified by the Engineer  In
Charge or his representative.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date
of completion and evaluated based on the approved rates for the items in the contract
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall
be derived as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which
may be made on account of materials supplied, water supply for construction, supply
of electricity and any other dues payable by the contractor  to the company,  and
further subject to the contractor having given to the Engineer-in-Charge a  no claim
certificate. 

The contractor shall indemnify the company against proof of depositing royalty on
account of  minor minerals used in the work before the final bill is processed for
payments. The final payment to be made will also be subject to Clause-4.6 & 4.7 of the
General Terms & Conditions of the contract.



9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of
interim bill/bills shall not of itself be conclusive evidence that any work/materials to
which it relate is/are in accordance with the contract and may be modified or corrected
by the Engineer-in-Charge by any subsequent certificate or by the final certificate.

9.7.05  The  company  reserve  the  right  to  recover/enforce  recovery  of  any
overpayments  detected  after  the  payment  as  a  result  of  post  payment  audit  or
technical  examination  or  by  any  other  means,  notwithstanding  the  fact  that  the
amount of  disputed claims, if  any,  of the contractor exceeds the amount of  such
overpayment  and  irrespective  of  the  facts  whether  such  disputed  claims  of  the
contractor are the subject maĴer of  arbitration or not.

The amount of such overpayments shall be recovered from subsequent bills under the
contract,  failing  that  from  contractor's  claim  under  any  other  contract  with  the
company or form the contractor's  security deposit or the contractor shall pay the
amount of over payment on demand. In case of contractor's non-payment on such
demand, the same should be realised from the contractor's dues, if any, with Coal
India Limited or any of its subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according
to the specifications laid down in the contract/ work order.  If certain items of work,
executed by the contractor, are below specifications, the contractor should re-do them
according to the specifications and instructions of EIC and if the contractor fails to
rectify the defect within the time and in the manner specified by the EIC, the work
shall  be  got  re-done  or  rectified  by  the  department  at  the  risk  and cost  of  the
contractor.  Engineer-in-Charge  may  accept  such  work  of  below  specifications
provided the department is satisfied with the quality of such works and the strength/
structural  safety of  such works. In that case Engineer-in-Charge shall  make such
deductions for the difference in value, as in his opinion is reasonable and is approved
by the accepting authority of the company i.e.  GM/HoD(E&M) of the company in this
case or any other officer nominated by GM/HoD(E&M) for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,
i. Signature of Subordinate Engineer(E&M)/ EA(E&M)/ Sr. Overseer(E&M) /

Overseer(E&M) in MB’s both in pages recording measurements, abstract of
bill & the duly filled in bill form.

ii. Signature  of  Sr.  Officer(E&M)/  AssĴ.  Manager(E&M)  with  appropriate
check measurements in the MB’s and the bill form.



iii. Signature  of  Dy.  Manager(E&M)/  Manager(E&M)  with  appropriate  check
measurements in MB’s and the bill form. 

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the
General Terms and Conditions, as a token of acceptance for payment of the
bill. The EIC may sign in the abstract of the bill in the MB & the bill form.
In  between stage  iii)  and  iv)  accountal  checking may  be  made  by the
concerned Accounts Officer/ Accountant.

(In case of non-availability of officials as at (i)  above, company may authorize
suitable executives for the works outlined at (i). Further for check measurement
also company may authorize Executives based on availability.

9.7.08 Secured Advance against Material brought to Site

Secured advance on the security of materials (which are not combustible, fragile or
perishable in nature) brought to the site but not yet incorporated in the works will be
made up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per
cent of the corresponding value of the materials determined on the basis of BOQ
rates, whichever is less, subject to the condition that their quantities are not excessive
and shall be used within a period of 90 (ninety) days and subject to other stipulations
in the contract. The contractor will be required to submit an indemnity bond as per
prescribed Form of the company on non-judicial stamp paper of prescribed value,
hypothecating the goods to the procuring entity, and also be responsible for their safe
custody. Before the advance is released, the procuring entity may inspect the site to
ensure  that  the  Contractor  has  safeguarded  the  materials  against  pilferage  and
deterioration. It may be ensured that the contractor has not taken any loan/ limit from
banks against hypothecation of the materials against which the secured advance is
claimed. An undertaking in this regard may also be taken from the contractor.

Generally,  as per  the provisions of  the contracts,  the contractors  are required to
submit proof of cost of materials and the delivery of material at site while claiming
such advances. The stock register should be maintained from the commencement of
the  contract  and,  unless  otherwise  prescribed  in  the  contracts,  the  stock,  so
considered for advance, should generally be only paid stock (and not brought on
credit). Where the materials are supplied from a captive source of the contractor,
the reasonableness of the valuation of such materials may be ensured.
The advance will  be repaid from each succeeding running bill  (periodic/ interim
payment) to the extent materials for which advance has been previously paid have
been incorporated into the works.

This advance shall be recovered in four equal installments or as per consumption
whichever is higher.  Engineer-in-Charge shall recover at his discretion all or any part
of secured advance paid, if in his opinion the work is not progressing satisfactorily



or the  security  of  these  materials  at  site  is  not  adequately taken care  of  by  the
contractor. In all cases, the repayment of the advance will be affected after expiry of
a period of 120 days since payment of advance, whether the material is consumed in
the work or not.

Secured advance shall be payable for contracts of value above Rs 1.00 Cr only.

At any point of time the outstanding recoverable secured advance shall not be more
than 10% of the contract value.       

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of
each bill or at the rate as amended from time to time, shall be made unless exempted
by the competent authority of the Income Tax Department. Further, TDS under GST
will  be deducted at  applicable rates as per the provisions of  GST Act wherever
applicable.

Building and Construction Workers Cess (as applicable in States) shall be payable by
the  contractor.  If,  however,  the  company  is  asked  to  make  deduction  from the
contractor's bills, the same shall be done and a certificate to this effect shall be issued
to the contractor for dealing with the State Govt. and the company does not take any
responsibility to do anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the
Contract Agreement/Work-order. 

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the
conditions of contract be entitled to cancel the contract in full or in part, and whether
the date of completion has or has not elapsed, by a two weeks show cause notice in
writing if the contractor:-

a) makes default in proceeding with the works with due diligence and continues to
do so even after a notice  in writing from the Engineer-in-Charge, then on the expiry
of the period as specified in the notice

Or
b) commits default/breach in complying with any of the terms and conditions of the
contract and does not remedy it or fails to take effective steps for the remedy to the
satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be
specified by the Engineer-in-Charge in a notice in writing.

Or
c) obtains a contract with the company as a result of ring tendering or other non-
bonafide methods of competitive tendering

Or
d) shall offer or give or agree to give any person in the service of the company or to
any other person on his behalf any gift or consideration of any kind as an inducement



or reward for act/acts of favour in relation to the obtaining or execution of this or any
other contract for his company.

Or
e) fails to complete the work or items of work with individual dates of completion, on
or before the date/dates of completion or as extended by the company, then on the
expiry of the period as may be specified by the Engineer-in-Charge in a notice in
writing.

Or
f) transfers, sublets, assigns the entire work or any portion thereof without the prior
approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by
giving a wriĴen notice, cancel the whole contract or portion of it in default.

Or
g) breach of the prohibition against sub-contracting

Or
h) CommiĴed fraud

However,  the  contractor  shall continue  to  fulfil  the  contract  to  the  extent  not
terminated.

10.1The  contract  shall  also  stand  terminated  under  any  of  the  following
circumstances:

a) If the contractor being an individual in the case of proprietary concern or in
the case of  a partnership firm any of its  partners is declared insolvent under the
provisions of Insolvency Act for the time being in force, or makes any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors
amounting to proceedings for liquidation or composition under any Insolvency Act.

b) In the case of the contractor being a company, its affairs are under liquidation
either by a resolution passed by the contractors company or by an order of court, not
being  a  voluntary  liquidation  proceedings  for  the  purpose  of  amalgamation  or
reorganization, or a receiver or manager is appointed by the court on the application
by the debenture holders of the contractor's company, if any.

c)  If  the  contractor  shall  suffer  an execution  being levied  on his/their  goods,
estates and allow it to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the
partners in the case of a partnership concern and the company is not satisfied that the
legal representative of the deceased proprietor or the other surviving partners of the
partnership concern are capable of carrying out and completing the contract. The
decision of the company in this respect shall be final and binding which is to be
intimated in writing to the legal representative or to the partnership concern.

10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on
termination of the contract, the Engineer-in-charge shall have powers:



a. To take possession of the site, any materials, constructional plant, equipment,
stores etc. thereon and carry out balance work through any means or through
any other agency.
 
b. To give the contractor or his representative of the work 7 (seven) days notice
in writing  for taking final measurement for the works executed  till the date of
cancellation or termination of the contract. The Engineer-in-Charge shall fix the
time for taking such final measurement and intimate the contractor in writing.
The  final  measurement  shall  be  carried  out  at  the  said  appointed  time
notwithstanding whether the contractor is present or not. Any claim as regards
measurement which the contractor is to make shall be made in writing within 7
(seven) days of taking  final measurement by Engineer-In-charge as aforesaid
and if no such claim is received, the contractor shall be deemed to have waived
all  claims  regarding above measurements and any claim made thereafter shall
not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor
and to take such whole or the balance or part thereof, as shall be unexecuted out
of his hands and to give it to another contractor or take up departmentally, to
complete the work. The contractor whose contract is terminated shall not be
allowed to participate in future bidding for period of minimum twelve months.

In such an event, the contractor shall be liable for loss/damage suffered by the
employer because of action under this clause and to compensate for this loss or
damage, the employer shall be entitled to recover higher of the following:

i) Forfeiture of security deposit comprising of performance guarantee, retention
money and additional performance security, if any at the disposal of the employer.

Or
ii) 20% of value of incomplete work excluding GST. The value of the incomplete
work shall be calculated for the items and quantities remaining incomplete (as
per provision of agreement) at the agreement rates including price variation
(excluding  GST) as  applicable  on  the  date,  when  notice  in  writing  for
termination of work was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall,
without prejudice to any other right or remedy available to the employer as per
law or as per agreement, will be recovered from any money due to the contractor
on any account or under any other contract and in the event of any shortfall, the
contractor shall be liable to pay the same within 30 days. In case of failure to pay
the same the amount shall be debt payable.



In  the  event  of  above course  being adopted  by the  Engineer-in-charge,  the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased materials, equipment or entered into agreement
or made advances on any account or with a view to the execution of work or
performance of the contract. And in case action is taken under any of provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum
for any work thereof or actually performed under this contract unless and until
the engineer-in-charge has certified in writing the performance of such work and
value payable in respect thereof and he shall only be entitled to be paid the value
so certified.

The  need  for  determination  of  the  amount  of  recovery  of  any  extra
cost/expenditure  or  of  any  loss/damage  suffered  by the  company  shall  not
however arise in the case of termination of the contract for death/demise of the
contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work – The Company shall have power to suspend the work. The
contractor shall on receipt of the order in writing of Engineer-in -charge (whose
decision shall be final and binding on the contractor), suspend the progress of
work or any part thereof for such time in such manner as the Engineer-in-Charge
may consider necessary so as not to cause any damage, or endanger the safety
thereof for any of the following reasons:

a) on account  of any default on the part of the contractor, or
b) for proper execution of the works, or part thereof, for  reasons other

than the default of the
                 contractor or,

c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the
works to the extent necessary and carry out the instruction of the Engineer-in-
charge. If the suspension is ordered for reasons (b) & (c), the contractor shall be
entitled to an extension of time equal to the period of every such suspension plus
25%. This shall also be applicable for completion of the item or group of items of
the work for which a separate period of completion as specified in the contract
and of which the suspended work forms a part. 

The  contractor  shall  carry  out  the  instructions  given  in  this  respect  by  the
Engineer-In  Charge  &  if  such  suspension  exceeds  45  (forty  five)  days,  the
contractor will be compensated on mutually agreed terms.



10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or
reduce the scope of work for any reason whatsoever the company, through its
Engineer-in-Charge, shall give notice in writing to that effect to the contractor and
contractor shall act accordingly in the maĴer. In the event of abandonment, the
contractor  shall  have no claim to any payment of  compensation or  otherwise
whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of
the expenditure incurred, if any, by the contractor on preliminary works at  site
e.g. temporary access roads, temporary construction for labour and staff quarters,
office accommodation, storage of materials, water storage tanks and water supply
for the work including supply to labour/ staff quarters, office etc.

b) to pay the contractor at the contract rates full amount for works executed and
measured at site up to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the
contractor is legally liable to pay, for the purpose of consumption in works carried
out or were to be carried out but for the foreclosure, including the cost of purchase
and transportation and cost of delivery of such materials. The materials to be taken
over by the company should be in good condition and the company may allow at
its discretion the contractor to retain the materials in full or in part if so desired by
him and to be transported by the contractor from site to his place at his own cost
with due permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any,
in the work on the date of abandonment/reduction in the work, at the original
issue price less allowance for any deterioration or damage caused while in custody
of the contractor.

e) to pay for the transportation of tools and plants of the contractor from site to
contractor's place or to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him
books of accounts, papers, relevant documents as may be necessary to enable the
Engineer-in-Charge to assess the amounts
payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not
have any claim for compensation for abandonment of the work, other than those
as specified above.

     11. Carrying out Part Work at Risk & Cost of Contractor.

If  the  progress  of  the work  or  of  any portion of  the  work is  unsatisfactory,  the
Engineer-in-Charge, after giving the contractor 15 days’ notice in writing, without
cancelling or terminating the contract, shall be entitled to employ another Agency for
executing the job or to carry out the work departmentally or contractually through
tendering  /  limited  tendering  process,  either  wholly  or  partly,  debiting  the
contractor with cost involved in engaging another Agency or with the cost of labour



and the prices of materials, as the case may be. The certificate to be issued by the
Engineer-in-Charge for the cost of the work so done shall be final and conclusive and
the extra cost, if any, shall be borne by the contractor. However, when this clause is
invoked, penalty will not be applicable other than on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities
taken away at the agreement rates including price variation as applicable on the date,
when notice in writing for taking away part work was issued to the contractor. The
contractor,  from  whom  part  work  is  being  taken  out,  shall  not  be  allowed  to
participate in the tendering process if any.
If the expenses incurred by the department is less than the amount payable to the
contractor  at  his  agreement  rates,  the  difference  shall  not  be  payable  to  the
contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements or
made any advance on any account or with a view to the execution of the work or the
performance of the contract.

Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of
MCEW) may be resorted to by CIL/ Subsidiary.

12. Completion Certificate / Defect Liability Certificate

Except in cases where the contract provides for "Performance Test" before issue of
Defect Liability certificate, in which case the issue of Defect Liability certificate shall
be in accordance with the procedure specified therein, the contractor shall give notice
of completion of work, as soon as the work is completed, to the Engineer-in-Charge.
The Engineer-in-Charge and or any other Officer, nominated for the purpose by the
company, shall within  30 (thirty) days from the receipt thereof, inspect the work and
ascertain the defects/deficiencies, if any, to be rectified by the contractor as also the
items, if any, for which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the
rectification of which is necessary for the satisfactory performance of the contract, he
shall  intimate  in  writing  the  defects  and  instruct  the  contractor  to  rectify  the
defects/remove deficiencies  within the  period and in  the  manner  to  be  specified
therein. In such cases Defect Liability Certificate will be issued by the EIC after the
above rectifications are carried out/ deficiencies are removed by the contractor to the
satisfaction of EIC.



In the event there are no defects or the defects/ deficiencies are of a minor nature and
the Engineer-in-Charge is satisfied that the contractor has already made arrangements
for rectification, or in the event of contractor's failure to rectify the defects for any
reason whatsoever, the defects can be rectified by the company departmentally or by
other means and the 50% of the security deposit of the contractor shall be sufficient to
cover the cost thereof, he shall issue the Defect Liability Certificate ( Taking Over
Certificate with list of defects )indicating the date of completion of the work, defects
to be rectified, if any, and the items, if  any, for which payment shall be made at
reduced rate  indicating  reasons  there  for  and with  necessary  instructions  to  the
contractor to clear the site/place of work or all debris/ waste materials, scaffoldings,
sheds, surplus materials etc. making it clean.   

12.1 In cases where separate period of completion for certain items or groups of items
are specified in the contract, separate Defect Liability certificate for such items or
groups of items may be issued by the Engineer-in-Charge after completion of such
items on receipt of notice from the contractor only in the event the work is completed
satisfactorily in every respect.     

Refund of security deposit  and payment of final bill  shall,  however,  be made on
completion of the entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work
are  to  be  made  clean  after  removal  of  rubbish,  scaffolding,  surplus  materials,
temporary structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the
work done. The cost thereof shall be recovered from the final bill of the contractor.

13. Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this
clause is deemed to be included in the tendered rates. 

i) The company reserves the rights to let other contractors also work in connection
with the Project and the contractor/contractors shall co-operate in the works for the
introduction and stores and materials and execution of his/their works.

ii)  The contractor/contractors  shall  keep  on  the  work  site  during the  progress  a
competent and experienced Resident Engineer exclusively for the work and necessary
assistants who shall represent the contractor(s). The contractor shall employ, on the
site in connection with the execution and maintenance of the work, technical and
managerial staff as mentioned below.



Sl.No. Value of Work Manpower Requirement
1. More than 10 Crores One  Resident  Engineer  (Degree  Holder),  Two

Engineers (Diploma Holder)
2. 5 Crores to 10 Crores One  Resident  Engineer  (Graduate/  Diploma

Holder), One Engineer (Diploma Holder)
3. 1 Crore to 5 Crores One  Resident  Engineer  (Graduate/  Diploma

Holder)

For  works  below Rs.1  crore,  the  deployment  of  manpower  shall  be  as  assessed  by
Engineer.

The  contractor  shall  intimate  the  Engineer-in-Charge  in  writing  the  names,
qualifications,  experience  and  full  postal  address  of  each  and  every  technical
personnel employed at site by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the
required technical staff as assessed by Engineer-in-charge or as specifically mentioned
in the bid.  The delay on this account, if any, shall be the contractor's responsibility.

Important  instructions  shall  be  confirmed  to  the  contractor(s)  in  writing.  If  the
contractor/contractors in course of the works finds/find any discrepancy between the
drawing, forming part of the contract documents and the physical conditions of the
locality or any errors or omissions  in  drawings  except  those  prepared  by  himself
/ themselves  and  not approved by the Engineer-in-Charge. It shall be his/their duty
to immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge
shall verify the same.  Any work done after such discovery and without intimation as
indicated above will be done at the risk of the contractor/contractors.

iii) The contractor / contractors shall employ only competent, skillful and orderly men
to do the work. The Engineer-in-Charge shall have the right to ask the contractor/
contractors to remove from the work site any men of the contractor/contractors who
in his opinion is undesirable and the contractor/contractors will have to remove him
within 3 (three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as
required under Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost,
or accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of
persons (including employees) and property. The safety required or recommended
by  all  applicable  laws,  codes,  statutes  and regulations  shall  be  observed  by  the
contractor(s).In case of accidents, the contractor(s) shall be responsible for compliance
with all the requirements imposed by the Workmen's Compensation Act or any other
similar laws in force and the contractor shall indemnify the company against any
claim on this account.   

All scaffoldings, ladders and such other structures  which the  workmen  are  likely
to use shall be examined by the Engineer-in-Charge or his authorized representative
whenever they want and the structure must be strong, durable, and safe and of such
design as required by Engineer-in-Charge.



In no case any structure condemned by the Engineer-in-Charge or his authorized
representatives shall be kept on the work and such structure must be pulled down
within three hours of such condemnation and any certificate or instructions, however,
shall in no way absolve the contractor/contractors from his/their responsibility, as an
employer, as the company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises  reasonable precautions for the
safety of  employees in the  performance of his/their contract and shall comply with
all applicable provisions of the safety laws drawn up by the State Govt. or Central
Govt. or Municipalities and other authorities in India. The contractor/contractors shall
comply with the provision of the safety hand book as approved and amended from
time to time by the Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by
all laws and rules of India and Local statutes and orders and regulations applicable to
his/ their work.

vi) The contractor shall maintain all records as per the provision made in the various
statutes  including  Contract  Labour  (Regulation  &  Abolition)  Act,  1970  and  the
Contract Labour (Regulation & Abolition) Central Rules,1971, Minimum Wages Act,
Workmen  Compensation  Act  etc.  and  latest  amendment  thereof.  Such  records
maintained by the  contractor  shall  be  opened for  inspection by the  Engineer-in-
Charge or by the nominated representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of
all persons employed on the work shall be constructed and maintained in the number,
manner and place approved or ordered by the Engineer-in-Charge. The contractor/
contractors shall vigorously prohibit commiĴing of nuisance at any other place. Cost
of all works under this item shall be covered by the contractor/contractor's tendered
rates.

viii)  The  contractor/contractors  shall  furnish  to  the  Engineer-in-Charge  or  his
authorized  representative  with  work  reports  from  time  to  time  regarding  the
contractor / contractors organization and the progress made by him / them in the
execution of the work as per the contract.        

For Capital/ Specialized works with estimated value more than 10 Cr and more, the
contractor has to submit project specific monthly progress report of the work in a
computerized form (Management Information System Reports– MIS reports).  The
progress report shall contain the following apart from whatever else may be required
to be specified:

i) Project information, giving the broad features of the contract.
ii) Introduction, giving a brief scope of the work under the contract and the broad

structural or other details.
iii) Construction schedule of the various components of the work, through a bar

chart for the next three quarters for as may be specified, showing the milestones,
targeted tasks and up to date progress.

iv) Progress chart of the various components of the work that are planned and
achieved, for the month as well as cumulative up to the month, with reasons for
deviations, if any, in a tabular format.



v) Plant and machinery statement, indicating those deployed in the work, and
their working status.

vi) Man-power  statement,  indicating  individually  the  names  of  all  the  staff
deployed in the work along with their designations.

vii)Financial  statement,  indicating the broad details  of  all  the running account
payments received up to date, such as gross value of work done, advances
taken, recoveries effected, amounts withheld, net payments, details of cheque
payments received, etc.

viii) A statement showing the extra and substituted items submiĴed by the
contractor, and the payments received against them, broad details of the bank
Guarantees,  indicating  clearly  their  validity  periods,  broad  details  of  the
insurance policies taken by the contractor, if any, the advances received and
adjusted from the department, etc.

ix) Progress photographs, in colour, of the various items/ components of the work
done up to date, to indicate visually the actual progress of the work.

x) Quality assurance and quality control tests conducted during the month, with
the results thereof.

xi) Any hold-up shall be specified.
xii)Dispute, if any, shall also be highlighted.
xiii) Monthly or fortnightly progress review by engineer and Procuring Entity

with contractor may be necessary to ensure that contractor deploys sufficient
resources to meet the deadlines.

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation
Cess  (If  applicable)  only)  and other  levies,  royalty,  building  and construction
workers  cess  (as  applicable  in  States),  whether  local,  municipal,  provincial  or
central  pertaining  to  the  contract  payable  by  the  bidder/Contractor  under  the
Contract (during the entire period of contract), or for any other cause as applicable
on the last date of submission of Bid, shall be included in the rates, prices and the
total Bid Price submiĴed by the Bidder. Applicable GST, if any, either payable by
bidder or by company under reverse change mechanism shall be computed by
system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools
and plants etc. as may be aĴendant upon execution and completion of works shall
also be included in the rates, prices and total Bid price submiĴed by the bidder.

However,  such duties,  taxes, levies etc.  which is notified after the last  date of
submission of Bid and/or any increase over the rate existing on the last date of
submission  of  Bid  shall  be  reimbursed  by  the  company  on  production  of
documentary evidence in support of  payment actually made to the concerned
authorities.



Similarly if there is any decrease in such duties, taxes and levies the same shall
become recoverable from the contractor. The details of such duties, taxes and other
levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies
but excluding GST & GST Compensation Cess, if applicable. The payment of GST
and  GST  Compensation  Cess  by  service  availer  (i.e.  CIL/Subsidiary)  to
bidder/contractor (if GST payable by bidder/contractor) would be made only on
the laĴer submiĴing a Bill/invoice in accordance with the provision of relevant GST
Act and the rules made thereunder and after online filing of valid return on GST
portal. Payment of GST & GST Compensation Cess is responsibility of contractor.

Further, any GST credit note required to be issued by the bidder / contractor under
the GST provisions should be issued within the time limit prescribed under the
GST law. 

However,  in  case  bidder/contractor  is  GST unregistered  bidder/dealer  or  GST
registered  under  composition  scheme  in  compliance  with  GST  rules,  the
bidder/dealer shall not charge any GST and/or GST Compensation Cess on the
bill/invoice.   In  case  of  unregistered  dealer/bidder,  GST,  if  applicable  will  be
deposited by CIL/Subsidiary directly to concerned authorities in terms with GST
provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If  CIL/Subsidiary fails to claim Input Tax Credit(ITC)  on eligible Inputs, input
services and Capital Goods or the ITC claimed is disallowed due to failure on the
part of  supplier/vendor of  goods and services in incorporating the tax invoice
issued to CIL/Subsidiary in its relevant returns under GST, payment of CGST &
SGST or IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax
authorities,  issue  of  proper  tax  invoice  or  any  other  reason  whatsoever,  the
applicable taxes &  cess paid based on such Tax invoice shall be recovered from the
current bills or any other dues of the supplier/vendor along with interest, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the
contract and shall not be subject to variations on any account except to the extent
variations allowed as per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes,
levies, etc. and to deal with such amount in terms of the provisions of the Statute
or in terms of the direction of any statutory authority and the company shall only



provide with certificate towards such deduction and shall not be responsible for
any reason whatsoever.
In  case  of  collection  of  minor  minerals  in  area  (both  virgin  and  non-virgin),
acquired by the Company under the Coal Act, the contractor will have to produce
a royalty clearance certificate from the District Authorities before full and final
payment.

Further,  where  any damages  or  compensation  becomes  payable  by  either  the
Company or the bidder / contractor pursuant to any provision of this Agreement,
appropriate GST wherever applicable as per the GST provisions in force shall also
apply in addition to such damages or compensation.

Note: During the execution of the contract if the GST status of the bidder changes,
then the payment of GST, if any, to the contractor will be made as per the GST
status declared by the bidder during tender stage based on which cost to company
has been ascertained or at actuals, whichever is lower.

x) The contractor / contractors shall make his / their own arrangement for all materials,
tools, staff and labourer required for the contract, which shall include cost of lead, lift,
loading, unloading, railway freight, recruiting expenses and any other charges for the
completion of the work to entire satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all
materials to the work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-
Charge,  in  writing.  Prior  permission is  required to be taken from the  owner for
engagement of sub-contractor in part work/ piece rated work.

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm
shall be pulled, destroyed or damaged by the contractor/contractors or any of his/their
employees without the prior permission of the company, failing which the cost of
such trees or plants shall be deducted from the contractor/contractors dues at the rate
to be decided by the company.  The rates quoted are supposed to include clearance of
shrubs and jungles and removal of such trees up to 150 mm dia., as will be permiĴed
by the Engineer-in-Charge in writing. 

b) Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the employer. The Contractor is to notify the
Nodal Officer or his nominee of such discoveries and carry out the Nodal Officer or
his nominee’s instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the
labourer engaged by him/them as per Minimum Wages Act or such other legislation
or award of the minimum wage fixed by the respective State Govt. or Central Govt.
as may be in force. The contractor / contractors shall make necessary payments of the



provident fund for the workmen employed by him for the work as per the laws
prevailing  under  provisions  of  CMPF  and  allied  scheme  and  Miscellaneous
Provisions Act, 1948 or Employees Provident Fund and Miscellaneous Provisions Act
1952 as the case may be.

Payable statutory payments like PF & ESI contributions paid to the contract workers
as applicable shall be reimbursed to the contractor on production of proof of payment
limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be
included in the Contract Value. 

xv) All accounts shall be maintained properly and the company shall have the right
of access and inspection of all such books of accounts etc., relating to payment of
labourer in online mode including payment of provident fund considered necessary.

xvi) The contractor shall  in additions to any indemnity provided by the relevant
clauses  of  the  agreement  or  by  law,  indemnify  and  keep  indemnified  for  the
following:

a) The company or  any agent or  employee of the company against any action, claim
or proceeding relating to infringement or use of any patent or design right and shall
pay any royalties or other charges which may be payable in respect of any article or
material included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such
infringement has taken place in complying with the specific directions issued by the
company or the use of such article or material was the result of any drawing and/or
specifications issued by the company after submission of tender by the contractor. The
contractor must notify immediately after any claim being made or any action brought
against the company, or any agent or employee of company in respect of any such
maĴer.

b) The company against all claims, damages or compensation under the provisions of
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act,
1938, The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines
Act
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961,
Acts regulating P.F. or any modification thereof or any other law relating thereto and
rules made there under from time to time, as may be applicable to the contract which
may arise out of or in consequence of the construction or maintenance or performance
of the work under the contract and also against costs, charges and expenses of any
suit, action or proceedings arising out of any accident or injury.

c) The company against all losses and claims for injuries or damages to any third party
or  to  any  property  belonging  to  any  third  party  which  may  arise  out  of  or  in
consequence of the construction or maintenance or performance of the work under
the contract and against all claims/demands proceedings/damages, cost charges and
expenses whatsoever in respect of or in relation thereto.

 xvii) The contractor is under obligation to hand over to the company the vacant
possession of the completed building structures failing which the Engineer-in-Charge
can impose a levy upon the contractor upto 5% of the total contract value excluding



GST for the delay in handing over the vacant possession of the completed works after
giving a 15 (fifteen) days notice to the contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions
to prevent  loss or damage to the works or part thereof for any reasons whatsoever
(except for reasons which are beyond control of the contractor or act of God, e.g. flood,
riots,  war, earthquake, etc.)  and shall  at  his  own cost repair and make good the
loss/damage to the work so that on completion, the work shall be in good order and
condition and in conformity with the requirements of the contract and instructions of
the Engineer-in-charge.

The contractor/contractors shall take following insurance policies during the full 
contract period at his own cost:

a). In the case of construction works, without limiting the obligations and 
responsibilities under the contract, the contractor shall take insurance policy for the 
works and for all materials at site so that the value of the works executed and the 
materials at site up to date are sufficiently covered against risk of loss/damage to the
extent as permissible under the law of insurance. The contractor shall arrange 
insurance in joint names of the company and the contractor. All premiums and other
insurance charges of the said insurance policy shall be borne by the contractor.

The  terms  of  the  insurance  policy  shall  be  such  that  all  insurance  claims  and
compensations payable by the insurers, shall be paid to the Employer and the same
shall be released to the contractor in installments as may be certified by the Engineer-
in-charge for the purpose of rebuilding or replacement or repair of the works and/or
goods destroyed or damaged for which payment was received from the insurers.
Policies and certificates for insurance shall be delivered by the contractor to the EIC
for his approval before the starting date. Alterations to the terms of insurance shall
not be made without the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the
contractor for the purpose of storing or using materials of combustible nature, the
contractor shall take separate insurance policy for the entire building and the policy
shall be deposited with the company.

c) The contractor shall at all times during the tenure of the contract indemnify the
company against all claims, damages or compensation under the provision of the
Workmen's  Compensation  Act  and shall  take  insurance  policy  covering all  risk,
claims, damages, or compensation payable under the Workmen's
Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till
full expiry of the contract by timely payment of premiums and it/they shall not be
cancelled without the approval of the company and a provision is made to this effect
in all policies, and similar insurance policies are also taken by his sub-contractors if



any. The cost of premium shall be borne by the contractor and it shall be deemed to
have been included in the tendered rate.     

e) In the event of contractor’s failure to effect or to keep in force the insurance referred
to above or any other insurance which the contractor is required to effect under the
terms of the contract, the company may effect and keep in force any such insurance
and pay such premium/premiums as may be necessary for that purpose from time to
time and recover the amount thus paid from any moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED 
VALUE OF OVER Rs. 50 LAKHS.

xix) SeĴing Out: The contractor  shall  be responsible for the contract and proper
seĴing out of the works and correctness of the position, reduced levels, dimensions
and alignment of all parts of the work including marking out the correct lay out in
reference to the permanent bench mark and reference points.  Only one permanent
bench mark and basic reference lines shall be marked and shown to the contractor as
basic data.

The  contractor  shall  have  all  necessary  instruments,  appliances  and  labour  in
connection therewith. If at any time during the progress of work any error is detected
in respect of the position, levels, dimensions or alignment of any part of the work, the
contractor on being required to do so by the Engineer-in-Charge or his representative
shall  at  the  expenses  of  the  contractor  rectify  such  errors  to  the  satisfaction  of
Engineer-in-Charge  unless  such  error  is  due  to  incorrect  data  supplied  by  the
Engineer-in-Charge. 

xx) On receipt of LeĴer of Acceptance of Tender / Work Order the contractor shall
forthwith  Register  and  obtain  License  from  the  competent  authority  under  the
Contract Labour (Regulation & Abolition)Act 1970,the Contract Labour (Regulation
& Abolition)  Central  Rules,  1971 and submit  certified  copies  of  the  same to  the
Engineer-in-Charge and the Principal Employer.  

xxi) Deleted

xxii) The contractor shall, in connection with works, provide and maintain, at his own
cost, all lights, security guards, fencing when and where necessary as required by the
Engineer-in-Charge for the purpose of protection of the works, materials at site, safety
of workmen and convenience of the public.        

 xxiii) All materials (e.g.  stone, moorum and  other materials) obtained in the course
of execution of the work during excavation  and dismantling etc. shall be the property
of the company and the same may be issued to the contractors, if required for use in
the works at the rates to be fixed by the Engineer-in-Charge.

 xxiv)  Unless  otherwise specifically  provided for,  dewatering of  excavation  pits,
working areas etc. shall be the contractor's responsibility and is to be carried out at his
own cost  as per  instructions of  EIC.  The rates quoted by the contractor  shall  be
deemed to include the dewatering costs.

xxv)  Approval  by  the  Nodal  Officer/Engineer-in-Charge  or  his  nominee:  The
contractor shall submit specifications and drawings showing the proposed temporary
work to the Nodal Officer/Engineer-in-Charge or his nominee, who is to approve
them if they comply with the specifications and drawings.



The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the
contractor’s responsibility for design of the Temporary Works.

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs
to the eligible dependent family members of the deceased contractor’s worker, who
died in mine accident as certified by DGMS, to whom the statutory benefits under
Employee Compensation Act, Provident Fund etc. have been paid, as per the terms of
contract  or  through  Insurance  Company  by  availing  Group  Personal  Accident
Insurance Policy for all its workers before commencement of the contract, which shall
be  renewed  periodically  to  cover  the  entire  duration  of  the  contract.  No
reimbursement shall be made on this account by CIL/Subsidiary.

In order to comply with the above provisions, contractor shall immediately on receipt
of leĴer of acceptance/work order shall obtain group personal accident insurance in
respect  of  all  the  workmen  engaged  in  mining  activities  for  payment  of
Rs.15.00(fifteen) lakhs in case of death in mine accident. A proof to such effect shall be
produced to the satisfaction of the management before commencement of the work.
However, the responsibility of payment of special relief/ex-gratia amount shall lie
exclusively with the Contractor. 

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the
subsidiary concerned may make payment to the eligible dependent as mentioned
herein above. However, such amount shall be recovered from the Contractor from his
dues either in the same and/or other subsidiaries of CIL.

14.   Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/
work order, the contractor shall be responsible to make good and remedy at his own
expense the defect/s mentioned hereunder within such period as may be stipulated
by the Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period
of 6 (six) months from the date of issue of Defect Liability certificate / completion
certificate.

b) In the case of building works or other works of similar nature any defect in the
work detected by the Engineer-in-Charge within a period of 6 (six) months from the
date of issue of Defect Liability certificate/ completion certificate or before the expiry
of one full monsoon period i.e. June to September whichever is later in point of time.

14.1 A programme  shall be drawn by the contractor and the Engineer-in-Charge for
carrying out the defects by the contractor detected within the defect liability period
and if the contractor  fails  to  adhere  to  this  programme,  the  Engineer-in-Charge
shall be at liberty to procure proper materials and carry out the rectifications in any
manner  considered  advisable  under  the  circumstances  and  the  cost  of  such
procurement of materials and rectification work shall be chargeable to the contractor
and recoverable from any of the pending dues of the contractors.



The defect liability period can be extended by the company on geĴing request from
the contractor only for valid reasons. 

There will be no defect liability period for works like Grass CuĴing, Jungle CuĴing,
Surface Dressing & any other work of similar nature to be decided by the Engineer-
in-Charge.

15. Operating and Maintenance Manual: 

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy
Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from
the local civic authorities, for completed Work and Facilities before handing over
the same to ‘Procuring Entity’ for puĴing them to functional use.

2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that
the Contractor restores to original status - the auxiliary services/ facilities (Roads,
Sewerage, utilities, including removal of garbage and debris) affected during the
construction process.

3. The Contractor shall hand over to CIL/Subsidiary the completed Work including
all Services and Facilities constructed in accordance with the Approved Plans,
Specifications  fulfilling  all  agreed  techno-functional  requirements  along  with
Inventory,  As  built  -  Drawings,  Maintenance  Manual/  Standard  Operating
Procedure  (SOP)  for  Equipments  and Plants,  all  clearances  /Certificates  from
Statutory Authorities, Local Bodies etc. as directed by EIC before submission of
final bill.

16.  Disputes Resolution 

1. Normally, there should not be any scope for dispute between the buyer /
Company  and  seller  /  contractor  after  entering  a  mutually  agreed  valid
contract. However, due to various unforeseen reasons, problems may arise
during the contract, leading to a dispute between the buyer / Company and
the  seller  /  contractor.  Therefore,  the  conditions  governing  the  contract
should contain suitable provisions for the seĴlement of such disputes or
differences binding on both parties. 

2. All disputes and differences between the parties, as to the construction or
operation of the contract, or the respective rights and liabilities of the parties
on any maĴer in question or any other account whatsoever, but excluding the
Excepted MaĴers (detailed below); arising out of or in connection with the
contract, within thirty (30) days from aggrieved Party notifying the other
Party of such maĴers; whether before or after the completion/ termination
of the contract, that cannot be resolved amicably between the Engineer-in-
charge and the contractor within thirty (30) days from one party notifying the
other of such maĴers, whether before or after the completion or termination
of the contracts, shall be referred to as a “Dispute”.



3. The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute
and claims, citing relevant contractual clauses to the Engineer-in-charge, and
requesting to invoke the dispute resolution mechanisms as available in the
contract. 

Excepted MaĴers 
MaĴers for which provision has been made in any clause of the contract shall be
deemed as ‘excepted maĴers’ (maĴers not disputable), and decisions of the Company,
thereon, shall be final and binding on the contractor. The ‘excepted maĴers shall stand
expressly excluded from the purview of the Dispute Resolution Mechanism. However,
where the Procuring Entity has raised the dispute, this sub-clause shall not apply.
Unless otherwise stipulated in the contract, excepted maĴers shall include but not
limited to: 

1. Any controversies or claims brought by a third party for bodily injury, death,
property damage or any indirect or consequential loss arising out of or in any
way  related  to  the  performance  of  this  Contract  (“Third  Party  Claim”),
including, but not limited to, a Party’s right to seek contribution or indemnity
from the other Party in respect of a Third-Party Claim.

2. Issues related to the pre-award tender process or conditions.
3. Issues related to ambiguity in  contract  terms shall  not  be taken up after  a

contract has been signed.  All such issues should be highlighted before the
contractor signs the contract. 

4. Issues related to contractual action/ termination of contract etc., by the Company
on account of fraud, corruption, debarment of contractors, criminal or wilful
negligence of the contractor etc. 

5. Issues that  are already under investigation by CBI,  Vigilance,  or  any other
investigating agency or government. 

6. Provisions incorporated in the contract, which are beyond the purview of the
Company or are in pursuance of policies of Government, including but not
limited to 

a) Provisions  of  restrictions  regarding  local  content  and  Purchase
Preference to Local suppliers in terms of the Make in India policy of the
Government. 

b)Provisions regarding restrictions on Entities from Countries having land-
borders  with  India  in  terms  of  the  Government’s  policies  in  this
regard. 

c) Purchase preference policies regarding MSEs and Start-ups

SETTLEMENT OF DISPUTES WITH THE CONTRACTOR 

It is incumbent upon the contractor to avoid litigation and disputes during the course
of execution. However, if such disputes take place between the contractor and the
department, effort shall be made first to seĴle the disputes at the Company level.

The contractor should make request in writing to the Engineer-in-charge for seĴlement
of such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim
failing  which  no  disputes/  claims  of  the  contractor  shall  be  entertained  by  the
Company. 

The dispute is to be resolved as per following stages: 
In first stage dispute shall be referred as given below: 

Scenario The dispute shall be referred to:
For  works  executed  at  Area  /  sub-area  / Area GM 



project  level  where  Area  GM  is  not
Engineer-in-charge (EIC) and EIC is under
the administrative control of Area GM:
For  works  executed  at  Area  /  sub-area  /
project level and Area GM is Engineer-in-
charge: 

HOD(concerned  department),
Subsidiary HQ 

For works executed at / through HQ level
where HOD(concerned department) is not
Engineer-in-charge (EIC) and EIC is under
the administrative control of HOD

HOD  (concerned  department),
Subsidiary  HQ /  CIL,  as  the  case
may be. 

For works executed at / through HQ level
and  HOD(concerned  department)  is
Engineer-in-charge 

Serving officer not below the rank
of  HOD  /  E8,  nominated  by
concerned Director. 

If dispute still persist even after 60 days (extendable by another 30 days with mutual
consent) of receipt of representation to Engineer-in-charge, then the Dispute shall be
aĴempted to be resolved, as far as feasible, before recourse to courts, in the sequence
as mentioned below, and the next mechanism shall not be invoked unless the earlier
mechanism has been invoked or has failed to resolve it within the deadline mentioned
therein: 
a) Adjudication 
b) Mediation 

NOTE: While processing a case for dispute resolution/ litigation, the Company may
take legal advice at appropriate stages.

Adjudication 
1. After exhausting efforts to resolve the Dispute in the first stage as mentioned

above, the contractor shall give a ‘Notice of Adjudication’ specifying the maĴers
which are in question or subject of the dispute or difference indicating the
relevant contractual clause(s), as also the amount of claim (item-wise) to the
concerned Director,  Subsidiary /  CIL for invoking resolution of the dispute
through Adjudication. 

2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can
nominate an Adjudicator (a serving officer of Subsidiary / CIL not below the
rank of HOD / E8, as the case may be). 

3. During his adjudication, the Adjudicator shall give the contractor an adequate
opportunity to present his case. Within 60 days (extendable by another 30 days
with mutual consent) after receiving the representation, the Adjudicator shall
make and notify decisions in writing on all maĴers referred to him. The parties
shall not initiate, during the adjudication proceedings, any conciliation, arbitral
(if available in the existing contracts) or judicial proceedings in respect of a
dispute that is the subject maĴer of the adjudication proceedings.

NOTE: If differences still persist, the seĴlement of the dispute or differences relating
to  the  interpretation  and  application  of  the  provisions  of  commercial  contract(s)
between  Central  Public  Sector  Enterprise  (CPSEs)/  Port  Trusts  inter  se  and  also
between CPSEs and Government Departments/  Organizations (excluding disputes
relating to Railways, Income Tax, Customs & Excise Department), shall be taken up by
either party for its resolution through Administrative Mechanism for Resolution of
CPSEs Disputes (AMRCD) as mentioned in DPE OM No. 05/003/2019-FTS-10937 dated
14th December 2022 and the decision of AMRCD on the said dispute will be binding
on both the parties. 



For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator
fails to notify his decision within the above-mentioned time-frame, the contractor may
proceed to invoke the process of Mediation as follows.

Mediation 
(i) Any party may invoke Mediation by submiĴing “Notice of Mediation” to the

CMD of concerned Subsidiary / CIL.  A neutral third party, known as the
Mediator, facilitates the mediation process. 

(ii) The  Mediation  Act  and  a  Mediation  Agreement:  The  Mediation  shall  be
conducted as per The Mediation Act 2023. 

(iii) Guidelines for Mediation: Department of Expenditure, Ministry of Finance
has  issued  guideline  on  Mediation.  Government  departments/  entities/
agencies are encouraged to adopt mediation under the Mediation Act 2023
and/ or negotiate amicable seĴlements to resolve disputes. Where necessary,
e.g.  maĴers  of  high  value,  they  may  proceed  in  the  manner  discussed
below: 

1. Company, may where they consider appropriate, e.g. in high-value maĴers
(where amount of dispute / claim value is more than the DoP of concerned
Director),  constitute  a  High-Level  CommiĴee  (HLC)  (minimum  03
members) for dispute resolution, which may include the following (this
composition is purely indicative and not prescriptive):

i. A retired judge. 
ii. A retired high-ranking officer and/ or technical expert.

2. ln cases where a HLC is constituted, the Company may either
i. negotiate directly with the other party and place a tentative proposed

solution before the HLC or 
ii. conduct mediation through a mediator and then place the tentative

mediated agreement before the HLC or 
iii. use the HLC itself as the mediator. 

3. This  will  enable  decisions  taken for  resolving  disputes  in  appropriate
maĴers to be scrutinized by a high-ranking body at arms-length from the
regular  decision-making  structure,  thereby  promoting  fair  and  sound
decisions in the public interest, with probity. 

4. There may be rare situations in long-duration works contracts where a
renegotiation of the terms may best serve public interest due to unforeseen
major events. In such circumstances, the terms of the tentative re-negotiated
contract may be placed before a suitably constituted High-Level CommiĴee
before approval by the competent.

5. Mediation agreements need not be routinely or automatically included in
procurement contracts/ tenders. The absence of a mediation agreement in
the contract does not preclude pre-litigation mediation. Such a clause may
be incorporated where it is consciously decided to do so.  (NOT TO BE
PART OF TENDER DOCUMENT) 

6. Disputes where the methods outlined above are unsuccessful should be
adjudicated by the courts. 

(iv) Appointment of Mediator(s): 
1. Mediators can be of any nationality and must be registered with the Mediation

Council of India (MCI) or empanelled by a court-annexed mediation centre or
empanelled by an Authority constituted under the Legal Services Authorities
Act, 1987 or empanelled by a mediation service provider (MSP) recognised by
MCI. 



2. Within 30 days of receipt of the “Notice of Mediation”, the CMD of subsidiary
/ CIL after consultation with concerned Legal department shall propose names
of three likely mediators from its panel, asking the other party to choose one as
Mediator. The mutually accepted mediator shall then be appointed to conduct
mediation. 

3. If parties do not agree on the mediator, they can approach a mediation service
provider ("MSP", recognised by MCI), who shall appoint a mediator based on
the suitability and preferences of the parties within 7 days.

4. In contracts having an Integrity Pact, Independent External Monitors (IEMs) can
be appointed as mediators,  as per the Standard Operating Procedure (SOP)
issued by the Central Vigilance Commission (CVC). 

5. After a mediator is appointed, they must disclose any conflict of interest. Either
party can seek a replacement of the Mediator after such disclosure.

(v) Venue: Mediation must be conducted within the territorial jurisdiction of the
Court, which has jurisdiction to decide the dispute unless both parties agree
to do it online or at the HQ of the subsidiary / CIL where the contract has
been executed. 

Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which
shall be deemed to occur within the jurisdiction of a competent court. The Act also
requires online mediation communication mechanisms to ensure confidentiality.

(vi) The Process: 
1. The  Mediator  independently  and  impartially  encourages  open

communication and cooperation between disputing parties to reach
an amicable seĴlement, but he does not have the authority to impose
a seĴlement upon the parties  to the dispute.  The parties shall  be
informed expressly by the mediator that he only facilitates in arriving
at  a  resolution  of  the  dispute  and  that  he  shall  not  impose  any
seĴlement nor give any assurance that the mediation may result in a
seĴlement. 

2. Unlike court  proceedings,  Mediation is  informal  and flexible  and
allows  for  creative  problem-solving  and  exploration  of  various
solutions. The Code of Civil Procedure or the Indian Evidence Act,
1872 shall not be binding on the mediator. 

3. Confidentiality: Subject to the other provisions of the Mediation Act
2023,  the  mediator,  mediation  service  provider,  the  parties  and
participants in the mediation shall keep confidential all the following
maĴers relating to the mediation proceedings, namely:—

i. acknowledgements, opinions, suggestions, promises, proposals, apologies and
admissions made during the mediation; 

ii. acceptance of, or willingness to, accept proposals made or exchanged in the
mediation; 

iii. documents prepared solely for the conduct of mediation or in relation thereto;
iv. any other mediation communication. 
v. No audio or video recording of the mediation proceedings shall be made or

maintained  by  the  parties  or  the  participants,  including  the  mediator  and
mediation service provider, whether conducted in person or online, to ensure
the confidentiality of the mediation proceedings. 

4. The mediator initially meets the parties separately and communicates
the view of each party to the other to the extent agreed upon by them.
He  assists  them  in  identifying  issues,  advancing  beĴer
understanding,  clarifying  priorities,  and  exploring  areas  of  the
parties’  responsibility,  identifying  common  interests,  and
encouraging compromise. He then meets them jointly to encourage a
mutually  acceptable  resolution.  At  any  stage  of  the  mediation



proceedings,  at  the  parties’  request,  the  mediator  may  suggest  a
dispute seĴlement in writing. 

(vii) Termination of Mediation: The process must be completed within 120 days,
though parties can extend it by another 60 days through mutual consent. If
Mediation is not completed within this timeline (120+60 days), the Mediator
shall prepare a non-seĴlement report without disclosing the cause of non-
seĴlement or any other maĴer or thing referring to their conduct during
mediation for the parties or the MSP. Mediation shall also stand terminated
on  a  declaration  of  the  mediator,  after  consultation  with  the  parties  or
otherwise,  that further efforts at  mediation are no longer justified or on
communication by party(ies) in writing, addressed to the mediator and the
other parties that they wish to opt out of mediation.

(viii) Mediated SeĴlement Agreement (MSA): 
As per Section 49 of Mediation Act, Notwithstanding anything contained in this Act,
no dispute including a commercial dispute, wherein the Central Government or State
Government  or  any  of  its  agencies,  public  bodies,  corporations  and local  bodies
including entities controlled or owned by them is a party, the seĴlement agreement
arrived  at  shall  be  signed  only  after  obtaining  the  prior  wriĴen  consent  of  the
competent authority of such Government or any of its entity or agencies, public bodies,
corporations and local bodies, as the case may be.

If  the  parties  resolve  the  dispute  and  execute  a  mediated  seĴlement  agreement
(“MSA”), then the Mediation is successful. An MSA is a wriĴen agreement seĴling
some or all disputes and may extend beyond the disputes referred to mediation. It
must  be  valid  under  the  Indian  Contract  Act,  signed  by  both  parties  and  duly
authenticated by the Mediator for the parties or the MSP. The Act provides options for
MSA registration. During the pendency of proceedings, parties can also execute other
agreements, seĴling some of the subject- maĴer disputes.

1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds
of (a) fraud, (b) corruption, (c) impersonation, and (d) subject maĴer being unfit
for Mediation. 

2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the
Act ensures that the MSA is binding and enforceable, akin to a judgment or
decree. This means that if one party fails to comply with the MSA, the non-
defaulting party has a right to enforce it through the Court.

3. Costs: The parties shall equally bear all costs of mediation, including the fees
of the mediator and the charges of the mediation service provider.

4. No claim of Interest during Mediation proceedings: Parties shall not claim any
interest on claims/counter-claims from the date of notice invoking Mediation
till the execution of the seĴlement agreement if so arrived. If parties cannot
resolve the dispute, either party shall claim no interest from the date of notice
invoking Mediation until the date of Termination of Mediation Proceedings.

5. The parties shall not initiate, during the mediation proceedings, any arbitral or
judicial proceedings in respect of a dispute that is the subject maĴer of the
mediation proceedings. 

17. E-way Bill: The e-way bill required in connection with supply of goods or services,
if any, shall be arranged by the supplier/vendor. However, the e-way bill will be
arranged  by  CIL/Subsidiary  if  the  supplier/vendor  is  unregistered  one  or  if



provisions of the relevant Act and the rules made there under specifically states that
the e-way bill is required to be issued by recipient of goods.

18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee,
fine or any other charges  from the supplier/vendor, the same will be recovered
excluding GST and the amount shall be adjusted with the payment to be made to the
supplier/vendor against their bill/invoice or any other dues.

19. Provision of Electrical License: Valid Electrical Contractor’s License issued by Electrical
Licensing  Board/Authority  of  any  Indian  State/UT,  in  accordance  with  IE  Rule-45.
However, in the event of work being awarded; the bidder will have to comply the terms
and condiƟons menƟoned in the order issued by Ministry of Power , GOI vide Ref no : CEA-
PS-16/25/2023-CEI Division  ( before execuƟon of Agreement ) . Valid Electrical licenses of
Supervisor(s) and wiremen/linemen/electrician(s) is also required.

20. Guidelines on Debarment of firms from Bidding-

CIL and its Subsidiary Companies shall follow the following guidelines for effecting
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and
Services Contracts. 

20. Guidelines on Debarment of firms from Bidding-

CIL and its Subsidiary Companies shall follow the following guidelines for effecting
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and
Services Contracts.

(i) Observance of Principle of Natural Justice before debarment of firm from Bidding.
The bidder/contractor shall  not be debarred unless such bidder/contractor has
been  given  a  reasonable  opportunity  to  represent  against  such  debarment
(including personal hearing, if requested by the bidder/contractor).

(ii)  The terms ‘banning of firm’, ‘Suspension’,  ‘Blacklisting’ etc. convey the same
meaning as of ‘Debarment’.

(iii)  The  order  of  debarment  shall  indicate  the  reasons(s)  in  brief  that  lead  to
debarment of the firm.

(iv)  The  contracting  entity  may  be  debarred  from  bidding  in  the  following
circumstances: -



a. Withdrawal of Bid as per relevant provisions of tender document.

b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within
stipulated period.

c. If L-1 Bidder fails to start the work on scheduled time.

d. In case of failure to execute the work as per mutually agreed work schedule.

e. Continued and repeated failure to meet contractual Obligations:

i. In case of partial failure on performance, agency shall be debarred from future
participation in tenders keeping his present contract alive.

ii. On termination of contract.

f. Willful suppression of facts or furnishing of wrong information or manipulated or
forged documents by the Agency or using any other illegal/unfair means.

g. Formation of price cartels with other contractors with a view to artificially hiking
the price.

h.  The  contractor  fails  to  maintain/  repair/  redo  the  work  up  to  the  expiry  of
performance guarantee period, when it is specifically brought to his notice.

i. Contractor fails to use Mobilisation advance (if any) given to him for the purpose it
was intended.

j. Contractor fails to renew the securities deposited to the department.

k. The contractor fails to rectify any lapse(s) in quality of the work done within defect
liability period.

l. Transgression of any clause(s) relating to Contractor’s obligation defined in the
Integrity Pact wherever such Pact exists.

m.  Any other  breach of  Contract or  misdeed which may cause financial  loss  or
commercial disadvantage to the Company.

n. If it is determined that the bidder has breached the Code of Integrity for Public
Procurement (CIPP) as provided in the tender document.



o. False declarations w.r.t Make in India Order.

p. In case of supply of sub-standard materials, sub-standard quality of work, non-
execution  of  work,  non-supply  of  materials,  failure  to  abide  by  bid  securing
declaration (if any) etc.

q. In case of price cartel, maĴer shall be reported to the Competition Commission and
requesting, inter-alia, to take suitable strong actions against such firms.

(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The
effect of ‘Debarment’ shall be for future tenders from the date of issue of such
Order. No contract of any kind whatsoever shall be placed to debarred firm after
the issue of a debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if
such debarment has been done before the last date of bid submission. Even in the
case of risk purchase, no contract should be placed on such debarred firms.

In case, any debarred firms have submiĴed the bid, the same will be ignored. In
case such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid
security/ EMD submiĴed by such debarred firms shall be returned to them.

The contracts concluded i.e. issue of LOA/issue of work order, before the issue of
the debarment order shall not be affected by the debarment orders.

(vi) In case CIL is of the view that a particular firm should be banned across all the
Ministries/ Departments by debarring the firm from taking part in any bidding
procedure floated by the Central Government Ministries/ Departments, CIL may
refer the case to MoC with the approval of Chairman, CIL for referring the case
DoE with  a  self-contained  note  seĴing out  all  the  facts  of  the  case  and the
justification for the proposed debarment, along with all the relevant papers and
documents.

This shall be done only in those case where debarment has been done across CIL
and its Subsidiaries.

(vii) The debarment shall be for a minimum period of one year and shall be effective
for the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly,
in case of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such
‘debarment’ has to be made effective for entire CIL and its Subsidiaries then
approval of Chairman, CIL shall be required. The period of debarment shall not
exceed 02(Two) years. In case of clause (4)(vi) & (xv) above, period of debarment
shall be 02(Two) years.



(viii) Once a contracting entity is debarred, it shall be extended to the constituents of
that entity, i.e. partners (jointly and severally) in case of Joint Venture, all the
partners(jointly and severally) in case of Partnership Firm, owner/proprietor in
case of Proprietorship Firm. The names of partners should be clearly specified in
the Debarment Order. If  such debarred owner/Proprietor/ Partner make/form
different Firms/entity and aĴempts to participate in tenders, the same shall not
be entertained during the currency of such debarment. In case the contracting
entity being debarred is a Company then only the Company shall be debarred.

NOTE : “Company” means a company incorporated under Company’s Act 2013 or
under any previous company law.

(ix)  The  above  ‘Debarment’  shall  be  in  addition  to  other  penal  provisions  of
NIT/Contract document.

(x) Debarment in any manner does not impact any other contractual or other legal
rights of CIL and/or its Subsidiaries.

(xi) In case of shortage of firms (less than three eligible firms) in a particular group,
such debarments may also hurt the interest of CIL and/or its Subsidiaries. In such
cases, endeavour should be to pragmatically analyse the circumstances, try to
reforms the  firm and may get  a  wriĴen commitment  from the  firm that  its
performance will improve.

(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with
the approval of the Competent Authority as per the details below:

a)  In  case  the  Accepting  Authority  of  the  work  is  Board  or  Empowered
CommiĴee or FDs or CMD of CIL/Subsidiary Company, then the Competent
Authority for debarment shall be CMD of CIL/Subsidiary Company.

b) In case the Accepting Authority of the work is up to the level of Director of
CIL/Subsidiary  Company,  then  the  Competent  Authority  for  debarment
shall be Director of CIL/Subsidiary Company.

(xiii) An order for debarment passed shall be deemed to have been automatically
revoked on the expiry of that period and it shall not be necessary to issue a
specific formal order of revocation.
A debarment  order  may be  revoked before  the  expiry  of  the  Order,  by the
competent authority, if it is of the opinion that the disability already suffered is
adequate in the circumstances of the case or for any other reason.



(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary
Company.  In case the debarment is  done with the approval  of  CMD of  the
Subsidiary Company then Chairman,  CIL shall  be Appellate  Authority.  The
appellate authority in case debarment is done with approval of Chairman CIL,
shall be CFD of CIL.

(xv) Any change on the above may be done with approval of FDs of CIL.

(xvi) All the orders of debarment or orders passed in appeal shall be marked to
GM(CMC) / Civil / concerned HODs of CIL/Subsidiary Company/ Application
Admin  of  e-procurement  portal  of  CIL/Nodal  officers  of  Subsidiaries.
Application Admin of e-procurement portal of CIL/Nodal officers of Subsidiaries
shall  maintain  the  master  data  of  such  banned  firms  which  shall  be  made
available  in  the  public  domain  (i.e.  on  the  website  of  CIL/Subsidiaries/  e-
Procurement portal of CIL).

@@@@@@



ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company.
The tenderers are requested not to quote any further additional conditions in the
tender.

1.   DELETED 

2. Application of Price Variation Clause.

If the prices of materials (not being the materials supplied at fixed issue rates by the
company)  and  wages  of  labour  required  for  execution  of  the  work  increase  or
decrease, the contractor shall be compensated for such increase or recoveries will be
made from the bills for such decrease as per provisions detailed hereafter:

a) The amount of the contract shall accordingly be varied subject to the condition that
such compensation for escalation/ de-escalation in price shall be available only for the
work done during the stipulated period of the contract including such period for
which the contract is validly extended under the provisions of the contract without
any penal action as detailed in clause no. 2.6. The Price Variation Clause shall not be
applicable for works for which stipulated period of completion is less than one year.

b) The base date for working out such escalation/de-escalation shall be the last date
on which the bids (inclusive of price part) or revised price bids (inclusive of revised
offer) were stipulated to be received.
c) The compensation for escalation or recoveries to be made shall be worked out at
quarterly intervals and shall be with respect to the cost of work done during the
previous three months. The first such payment will  be made at the end of three
months after the month (excluding) in which the tender was accepted and thereafter
at three months' interval.

d) Job specific modification in the formulae of price variation given in the following
para(s) can be done with the approval of the CMD of the company.

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the
work done shall be adjusted for increase or decrease in the cost of labour and the cost
shall be calculated quarterly in accordance with the following formula:

VL = W×
A

100
×  

L - L0
Lo

Where:
VL=  Variation  in  labour  cost  i.e.,  increase  or  decrease  in  the  amount
in rupees to be paid or recovered.



W = Value of  work  done  during  the  period  under  reckoning to  which  the
escalation/de-escalation relates as indicated in clause-2.4 of the Additional
Terms &  Conditions of the contract.

            A =  Component of  labour expressed as percentage of  the total  value of  the
work adopted from the Table-1.

Lo =  Minimum wages for  unskilled workers payable as per the Minimum    
Wages Act / Rules of the State or Central  Govt., whichever is more, 
applicable to the place of work as on the  last date stipulated for receipt of 
the bids (inclusive of price part) or revised price bids whichever is later.

L = Revised minimum wages of unskilled worker corresponding to Lo 
during the period to which the escalation/de-escalation relates.

2.2 Escalation /De-escalation on Materials:  The amount to be paid to the contractor
for the work done will be adjusted for increase or decrease in the cost of materials and
the cost shall be calculated quarterly in accordance with the following formula:

Vm = W×
B

100
×  

M -M 0
Mo

Where :

Vm=  Variation in  the  material cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.

W  =  Cost of work done during the  period under reckoning to which the escalation
/ de-escalation relates as indicated in  clause-2.4 of the Additional Terms &
Conditions of  the contract.

B  =  Component of material expressed as percentage of the total value  of the
work adopted from the Table -1.

M  =  Average  All India Wholesale Price Index for all commodities for the period
to which escalation/de-escalation relates as  published  by  the  RBI  Bulletin,
Ministry of Industry & Commerce, Govt. of India.

Mo =  All  India  Wholesale  Price Index  for all commodities  as  published  by
the  RBI Bulletin, Ministry of Industry & Commerce, Govt. of India, relating
to the last date on which the bids (inclusive of price part) or revised price
bids whichever is later  were stipulated to be  received.

2.3 Escalation/ De-escalation on POL:   The amount to be paid to the contractor for
the work done shall be adjusted for the increase or decrease in the cost of POL and the
cost shall be calculated quarterly in accordance with the formula given below:

Vf = W×
C

100
×  

F - F 0
Fo

Where :
Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the

rupees to be paid or recovered.



W  =  Value  of  work  done  during  the  period  under  reckoning  to  which  the
escalation/ de-escalation relates as indicated in clause 2.4 of the Additional
terms & Conditions of the contract.

C  =Component of POL expressed as percentage of the total cost of the work taken
from Table -1.

F  = Average Index Number  for  wholesale price for the group of `Fuel, Power,
Light  &  Lubricants'  as  published  by  the  Economic  Adviser,  Ministry  of
Industry, Govt. of India for the period to which the escalation/de-escalation
relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants
as published by the Economic Adviser, Ministry of Industry, Govt. of India
prevalent on the last date of receipt of bids (inclusive of Price Part) or revised
price bids whichever is later. 

2.4 While calculating the value of "W" the following may be  noted : The cost on
which the escalation will be payable shall be reckoned as 85 % of the cost of work as
per the bills to which escalation relates, and from this amount the value of materials
supplied or services rendered at the prescribed charges under the relevant provisions
of the contract, and proposed to be recovered in the particular bill, shall be deducted
before the amount of compensation for escalation or de-escalation  is worked out. In
the case of materials brought to site for which any secured advance is included in the
bill, the full value of such materials as assessed by the Engineer-in-Charge (and not
the reduced amount for which secured advance has been paid) shall be included in
the cost of work done for operation of this clause. Similarly, when such materials are
incorporated in the work and the secured advance is deducted from the bill, the full
assessed value  of  the materials  originally considered for  operation of  this  clause
should be deducted from the cost of the work shown in the bill, running or final.
Further the cost of work shall not include any work for which payment is made at
prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution
of the work decreases, there shall be downward adjustment of the cost of work so that
such price of materials and/or wages of labour shall be deductible from the cost of
work under this contract and in this regard the formulae herein before stated under
this  clause  shall  mutatis/mutandis  apply.  No such  adjustment  for  the  increase  /
decrease in material price and/ or wages of labour before mentioned would be made
in case of contracts in which the stipulated period of completion of the work is less
than one year.

2.6 Application of Price Variation Clause during extended period of Contracts.



The Price Variation Clause as stated above will be applied for extended time frame of
a contract by following the principle stated as under:

i) Normally, if and when it is understood that a contract is not going to be completed
within the scheduled time period, the contract is kept operative by extending the time
of completion provisionally. During this provisional extended period the operation of
the Price Variation Clause will remain suspended. 

ii) If and when it is decided at the end of the successful completion of the work that
the delay was due to causes not aĴributable to the contractor, then the Price Variation
Clause will be revived and applied as if the scheduled date of completion has been
shifted to the approved extended date.

iii) If it is decided at the end of successful completion of the work that the delay was
due to the fault of the contractor then the Price Variation Clause will not be revived
for the purpose of escalation but shall be revived and applied for the purpose of de-
escalation and no further payment will be made to the contractor on account of any
escalation during this period but recovery shall be made for de-escalation, if any.
Additionally, the Clause related to Compensation for delay will be applied.

iv) If it is decided at the end of successful completion of work, the delay was partly
due to the fault of the contractor and partly due to the fault of the employer and
thereby Liquidated Damages (LD)/compensation due to delay is imposed then price
variation clause for the purpose of escalation shall not be revived for this extended
period, but shall be revived and applied for the purpose of de-escalation.

No  payment  will  be  made  by  applying  “FROZEN  INDICES  “under  any
circumstances.



Table – 1

Value of A,  B  &  C  in the escalation formula in the additional terms & conditions for
Civil Works : 

Sl Particulars A%
(Labour
Component
)

B%
(Material
Component)

C%  POL
Component
)

Remark
s

1 For building works 25 75 Nil

2 For Road works 15 80 05

3 For external sewerage,
External water supply, and
external electrification

10 90 Nil

4 For external water supply,
external  sanitary  and
external    electrification
(through  labour  rate
contract)        

75 25 Nil

5 For steel structural   works 15 85 Nil

6 For steel  structural works
with DepĴ. free supply of
rolled  steel
sections(through  labour
rate contract)

75 25 Nil

7 For  Coal  Handling  Plant
Civil Works    

25 75 Nil

8 For  under-ground  civil
works  such  as  Incline
Drivage, Shaft Sinking etc.

35 65 Nil.

9 For only labour oriented 
works of maintenance 
nature.

100 Nil Nil

For all other works not listed above, the component of labour, material and POL of the
total cost of work shall be as specifically indicated in the tender document.



SAFETY CODE
The Contractor must ensure safety of workmen as well as safety for the general public
during construction in and around work-site. The contractor must follow the laws, codes
and standards laid down in this regard. The work-men must be trained and provided
protective  gear,  life-saving  equipment  and  appropriate  tools  for  their  jobs.  Special
precautions must be used if hazardous chemicals are used or stored at workplace (lead,
silica, asbestos and wood/stone that will be cut and generate dust, construction materials
containing zinc, cadmium, beryllium and mercury). Besides protection from noise and
environmental pollution, public must also be safeguarded from falling through dug-up
area, electrocution, flooding, falling objects, bridge-span dropping/ failures, crane falling/
overturning  and  damage  to  building  from  vibrations/  cave-ins  from  construction
activities.  Engineer must ensure that contractor does not adopt any short-cut in this
regard. Appointment of site safety engineer by the contractor is a mandatory requirement
(in case estimated cost is Rs 100 Cr or more). In tenders with estimated cost is less than
Rs 100 Cr, site in-charge of the contractor will also act as safety engineer. In case estimated
cost of Rs 100 Cr or more, the engineer shall engage safety experts to carry out frequent
safety audits and mandate correct measures.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as
can be done safely from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall
be given an inclination not steeper that ¼ to 1 (¼ horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly aĴached or bolted, braced and otherwise secured at least 90 cm
(3ft) high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such opening as may
be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

3. Working platforms,  gangways  and stairways should be so constructed that  they
should not sag unduly or unequally, and if the height of the platform or the gangway



or the stairway is more than 3.6 m (12ft) above ground level, they should be closely
boarded, should have adequate width and should be suitably fastened as described
in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of person or materials by providing suitable
fencing or railing whose minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9
m (30ft) in length while the width between side rails in rung ladder shall in no case be
less than 20 cm (11 ½”) for ladder upto and including 3 m (10ft) in length. For longer
ladders, this width should be increased at least ¼” for additional 30 cm (1ft.) of length.
Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions
shall be taken to prevent danger from electrical equipment. No materials on any of
the sites or work shall be so stacked or placed as to cause danger or inconvenience to
any person or the public. The contractor shall provide all necessary fencing and lights
to protect the public from accident and shall be bound to bear the expenses of defence
of every suit, action or other proceedings at law that may be brought by any person
for  injury  sustained  owing  to  neglect  of  the  above  precautions  and  to  pay  any
damages and cost which may be awarded in any such suit; action or proceedings to
any  such  person  or  which  may,  with  the  consent  of  the  contractor,  be  paid  to
compensate any claim by any such person.  

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times
be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof.
Ladder shall extend from boĴom of the trench to at least 90 cm (3ft) above the surface
of the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid
the danger of sides collapsing. The excavated materials shall not be placed within 1.5
m (5ft) of the edges of the trench or half of the depth of the trench whichever is more.
CuĴing shall be done from top to boĴom. Under no circumstances, undermining or
undercuĴing shall be done.  

7. Demolition : before any demolition work is commenced and also during the progress
of the work, 

i. All roads and open areas adjacent to the work site shall either be closed or suitably
protected. 

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.



iii. All practical steps shall be taken to prevent danger to persons employed from risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be
so overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned:- The following
safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars
shall be provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any
material  which is  injurious  to  the  eyes,  shall  be provided with  protective
goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective
eye-shields.

iv) Stone  breaker  shall  be  provided  with  protective  goggles  and  protective
clothing and seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use,
the contractors shall ensure that the manhole covers are opened and ventilated
at least for an hour before the workers are allowed to get into the manholes,
and the manholes so opened shall be cordoned off with suitable railing and
provided with warming signals or boards to prevent accident to the public. In
addition, the contractor shall ensure that the following safety measures are
adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision
of the Engineering Assistant or any other higher officer.

b) At least 5 to 6 manholes upstream and downstream should be kept open for
at least 2 to 3 hours before any man is allowed to enter into the manhole for
working inside.



c) Before entry, presence of Toxic gases should be tested by inserting wet lead
acetate paper which changes colour in the presence of such gases and gives
indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the
manhole. In case, no Oxygen is found inside the sewer line, workers should
be sent only with Oxygen kit.

e) Safety belt with rope should be provided to the workers. While working
inside the manholes, such rope should be handled by two men standing
outside to enable him to be pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid
mishaps of any kind. Proper warming signs should be displayed for the
safety of the public whenever cleaning works are undertaken during night
or day.

g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.  

h) The malba obtained on account of cleaning of blocked manholes and sewer
lines should be immediately removed to avoid accidents on account of
slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously.
He should be given rest intermiĴently. The Engineer-in-Charge may decide
the time up to which a worker may be allowed to work continuously inside
the manhole. 

j) Gas  masks  with  Oxygen  Cylinder  should  be  kept  at  site  for  use  in
emergency.

k) Air-blowers should be used for flow of fresh air through the manholes.
Whenever called for, portable air blowers are recommended for ventilating
the manholes. The Motors for these shall be vapour proof and of totally
enclosed type. Non sparking gas engines also could be used but they should
be placed at least 2 meters away from the opening and on the leeward side
protected from wind so that they will not be a source of friction on any
inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly
trained before allowing to work in the manhole.



m) The  workers  shall  be  provided with  Gumboots  or  non-sparking  shoes
bump helmets and gloves non sparking tools safety lights and gas masks
and portable air blowers ( when necessary). They must be supplied with
barrier  cream for  anointing the limbs before  working inside the  sewer
lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully
before puĴing his full weight on it to guard against insecure fastening due
to corrosion of the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual
situation but the decision of the Engineer-in-Charge regarding the steps to
be taken in this regard in an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above
the age of 18 are employed on the work of lead painting, the following precaution
should be taken:- 

a) No paint containing lead or lead products shall be used except in the form
of paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint
is applied in the form of spray or a surface having lead paint is dry rubbed
and scrapped.

c) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during
and on the cessation of work. 

d) Measures shall be taken, wherever practicable, to prevent danger arising out
of from dust caused by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash
during and on cessation of work.

f) Overall shall be worn by working painters during the whole of working
period.



g) Suitable  arrangement shall  be  made to  prevent  clothing  put  off  during
working hours being spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision, should
be made for prompt first aid treatment of all injuries likely to be obtained during
the course of the work.

10. Use of hoisting machines and tackle including their aĴachments, anchorage and
supports shall conform to the following standards or conditions:-
i) (a)  These  shall  be  of  good  mechanical  construction,  sound  materials  and

adequate strength and free from patent defects and shall be kept repaired and
in good working order. 

(b)  Every  rope  used  in  hoisting  or  lowering  materials  or  as  a  means  of
suspension shall be of durable quality and adequate strength, and free from
patent defects.   

ii) Every crane driver or hoisting appliance operator, shall be properly qualified
and no person under the age of 21 years should be in charge of any hoisting
machine including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or as means of suspension, the safe working
load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with the safe working load. In
case of  a  hoisting machine  having a  variable safe working load each safe
working load and the condition under which it is applicable shall be clearly
indicated.  No  part  of  any  machine  or  any  gear  referred  to  above  in  this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing. 

iv) In case of departmental machines, the safe working load shall be notified by
the  Electrical  Engineer-in-Charge.  As  regards  contractor’s  machines  the
contractors shall notify the safe working load of the machine to the Engineer-
in-Charge  whenever  he brings  any mach8inery  to  site  of  work and get  it
verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should
be provided with such means as will reduce to the minimum the risk of accidental



descent of the load. Adequate precautions should be taken to reduce to the minimum
the risk of  any part of a suspended load becoming accidentally displaced. When
workers  are  employed  on  electrical  installations  which  are  already  energized,
insulating  mats,  wearing  apparel,  such  as  gloves,  sleeves  and  boots  as  may  be
necessary should be provided. The worker should not wear any rings, watches and
carry keys or other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

14. These safety provisions should be brought to the notice of all concerned by display on
a  notice  board  at  a  prominent  place  at  work  spot.  The  person  responsible  for
compliance of the safety code shall be named therein by the contractor.

15. To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety
precautions the arrangements made by the contractor shall be open to inspection by
the Labour Officer or Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of
India.



TECHNICAL SPECIFICATIONS
Technical Specifications to be followed

Civil Engineering Works
Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I 
& II is in vogue which may be followed. These specifications cover all type of Building 
Works. The specifications are available as a printed document issued by CPWD and 
also in soft copy PDF format in CPD website.

However, the specification of CPWD conforming to the adopted DSR/SOR of 
CIL/Subsidiary shall be adopted.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue
I Internal 2023

III Lifts And Escalators 2003
V Wet  Riser  And  Sprinklers

System
 2020

VI Heating,  Ventilation  And  Air
Conditioning Works

 2017

However, the specification of CPWD conforming to the adopted DSR/SOR of 
CIL/Subsidiary shall be adopted.

*Roads and Bridges
Standard specifications issued by ministry of surface transport may be followed. 
Presently MORTH Specifications on roads and bridges 2013 is available. These 
specifications cover exhaustively various roads and bridge works. (Applicable for 
important and major roads.)

However, the specification of MORTH conforming to the adopted DSR/SOR of 
CIL/Subsidiary may be adopted.

*Delete if not applicable



e-Tender Portal User Agreement

In order to create a user account and use the e-Tender portal you must read and
accept this e-Tender portal User Agreement. 

A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER

I DO HEREBY UNDERTAKE 

1. That all the information being submiĴed by me/us is genuine, authentic, true and
valid on the date of submission of tender and if any information is found to be false
at any stage of tendering or contract period I/We will be liable to the following penal
actions  apart  from  other  penal  actions  prescribed  elsewhere  in  the  tender
document.

a. Cancellation of my/our bid/contract (as the case may be)

b. Forfeiture of EMD

c. Punitive action as per tender document

2. That I/we accept all  terms and condition of NIT, including General Terms and
Condition and Special/Additional Terms and Condition as stated there in the tender
document as available on the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable).

4. That I/we am/are giving my/our consent for e-payment and submiĴing/shall submit
the mandate form for e-payment in the format as prescribed in the document in
case, the work is awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from
my Bankers having reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents
as  prescribed in  the  tender  document  in  support  of  the  information  and data
furnished by me/us online.



7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi
Govt. agencies or PSUs. In case, we are banned or delisted this information shall be
specifically informed to the tender issuing authority.

8. That I/We accept all the undertakings as specified elsewhere in the tender document.

9. That this online agreement will be a part of my bid and if the work is awarded to
me/us, this will be a part of our agreement with CIL/Subsidiary Company.

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT

COPY RIGHT NOTICE.  Copyright©2013,  Coal  India  Limited,  India.  All  rights
reserved.

YOU MAY  NOT  MODIFY,  COPY,  REPRODUCE,  REPUBLISH,  UPLOAD,  POST,
TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE MATERIAL ON THE SITE,
INCLUDING TEXT, GRAPHICS, CODE AND/ OR SOFTWARE.

You may print and download portions of material from the different areas of the
website solely for your own non-commercial use provided that you agree that you
shall not change or delete any copyright or proprietary materials from the site.

www.coalindiatenders.nic.in is  an e-procurement portal  of  Coal  India Limited/it’s
Subsidiary.

THIS  E-TENDER  PORTAL  AND  RELATED  SERVICES  SUBJECT  TO  YOUR
COMPLIANCE WITH THE USER’S TERMS AND CONDITIONS SET FORTH
BELOW.

PLEASE  READ  THE  FOLLOWING  INFORMATION  CAREFULLY.  YOU  MAY
NOT COMPLETE YOUR REGISTRATION AND USE THE E-TENDER PORTAL
WITHOUT  AGREEING  TO  COMPLY  WITH  ALL  OF  THE  TERMS  AND
CONDITIONS SET FORTH BELOW.

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE
BY ALL THE TERMS AND CONDITIONS SET FORTH BELOW.

Bidder Registration, Password and Security



Upon successful completion of Registration online, User ID and Password will be
registered. You can login, only by giving valid User ID and Password and then
signing with your valid Digital Signature Certificate.

The Online registration/enrollment of Bidder on the portal should be done in the
name of the Bidder. 

The person whose DSC is aĴached to the Registered Bidder should be either the
Bidder himself Or, duly authorized by the Bidder.

User  ID and password are strictly  personal  to  each Authorised User  and non-
transferable.  The User shall  ensure that its  Authorised Users do not divulge or
disclose their user ID or password to third parties. In the event that the Authorised
User  comes  to  know  that  the  User  ID/  Password  has  been/might  have  been
divulged, disclosed or discovered by any third party, user or its authorized user
shall  immediately  modify  the  password  using  “Change  password”  option.
CIL/Subsidiary will have no responsibility or obligation in this regard.

At the time of enrollment in the e-Tendering portal of CIL/its Subsidiaries,  the
Bidders should ensure that the status of DSC is active on this site. The activation of
newly issued DSC may take 24 hrs or more. Hence Bidders who are obtaining new
DSC should register at least 24 hrs before the submission of Bid.

By registering in this portal you forthwith assume the responsibility for maintaining
the confidentiality of the Password and account, and for all activities that occur
under your Password or Account. You also agree to (a) immediately notify by e-
mail to Application Administrator/Nodal officer, of any unauthorized use of your
Password or Account or any other breach of security, and (b) ensure that you log-
out from your account at the end of each session. CIL/its Subsidiaries shall not be
liable for any loss or damage caused to you due to your failure to comply with the
foregoing.

Registered user can modify or update some of the information in their profile as and
when required at their own discretion. However, some information such as “User
ID”  are  protected  against  changes  by  Bidder  after  enrollment  and some other
information such as “Bidder Name” etc are protected against changes by Bidder
after bid submission.
 Modification of software

With  consent  of  Project  Advisory  CommiĴee,  e-procurement  of  CIL,  the
Administrator of e-Tender portal, reserves the right to modify, add, delete and/or
change  the  contents,  classification  and  presentation  of  the  information  on  the
marketplace at any time as it may in its absolute discretion find to be expedient and
without giving any notice. It is the users responsibility to refer to the terms and/or
any change or addition to the same while accessing the site.



Coal India Limited reserves right to interrupt/suspend the availability of the e-
Tender system without any notice to the users.
 System Requirements

It is the users responsibility to comply with the system requirements: hardware,
software, Internet connectivity at user premises to access the e-Tender portal as
mentioned in the home page in the link ‘resources required’.

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect
loss incurred by them or damages caused to them arising out of the following:

(a) Incorrect use of the e-Tender System, or;

(b) Internet Connectivity failures in respect of the equipment used by the Users or
by the Internet Service Providers, or;

(c) Inability of the Bidder to submit their bid due to any DSC related problems,
hardware, software or any other factor which are personal/ special/ local to the
Bidder.

Contents of Tender Information 

Tenders shall be published by the authorized Tender Inviting Authorities of the
respective Tendering entities of CIL/Subsidiary. In case of any clarifications arising
out  of  the  tenders,  the  users  have  to  contact  the  respective  Tender  Inviting
Authority.

Bid Submission Acknowledgement

The User should complete all the processes and steps required for Bid submission.
The successful Bid submission can be ascertained once acknowledgement is given
by the system through Bid Submission number i.e. Bid ID, after completion of all
the  processes  and  steps.  Coal  India  Limited/Subsidiary  is  not  responsible  for
incomplete bid submission by users. Users may also note that the incomplete bids
will not be saved by the system and so the same will not be available to the Tender
Inviting Authority for processing.

The acknowledgment is  the only confirmation of submission of bid,  which the
Bidder  can  show  as  a  proof  of  participating  in  the  tender.  Other  than  this
acknowledgement, no proof will be considered as a confirmation to the submission
of  a  bid.  If  the  Bidder  fails  to  produce  this  acknowledgement  required  for
verification  in  case  of  dispute,  his  claim  for  submission  of  bid  may  not  be
considered.

Upload files 



The Bidders have to ensure that the files being uploaded by them are free from all
kinds of viruses and contain only the relevant information as stated by the Tender
Inviting Authorities for the particular tender. It is not obligatory on the part of
CIL/Subsidiary to read each and every document uploaded by the Bidder. If any
Bidder /  company has uploaded /  aĴached irrelevant  data, bogus or fabricated
certificates towards his qualification requirements to the respective tender then their
User  account  will  be  liable  for  termination  permanently  or  temporarily  by
CIL/Subsidiary without any prior notice.

User Conduct
You  agree  that  all  information,  data,  text,  software,  photographs,  graphics,
messages  or  other  materials  (“Content”),  whether  publicly  posted  or  privately
transmiĴed, are the sole responsibility of the person from which such Content is
originated. This means that you are entirely responsible for all Content that you
upload, post, email or otherwise transmit via the e-Tender portal.

CIL/Subsidiary does not control the Content posted via the e-Tender portal and, as
such, does not guarantee the accuracy, integrity or quality of such Content. Hence
under no circumstances, CIL/Subsidiary is liable in any manner for any Content,
including, but not limited to, for any errors or omissions in any Content, or for any
loss or damage of any kind incurred as a result of the use of any Content posted, e-
mailed or otherwise transmiĴed via the Site.

 Amendments to a tender published:
You agree that the CIL/ Subsidiary companies reserves the right to re-tender / cancel
a tender or extend the closing date or amend the details of tender at any time by
publishing corrigendum as applicable.

Special Admonitions for International Use:
Recognizing the global nature of the Internet, you agree to comply with all local
rules regarding online content and acceptable Content. Specifically, you agree to
comply with all applicable laws regarding the transmission of technical data to and
from India or the country in which you reside.

 Links
The Site may provide, links to other World Wide Web sites or resources. Because
CIL/Subsidiary has no control over such sites and resources, you acknowledge and
agree that the CIL/Subsidiary is not responsible for the availability of such external
sites or resources, and does not endorse and is not responsible or liable for any
Content, advertising, products, or other materials on or available from such sites or
resources. You further acknowledge and agree that the CIL/Subsidiary shall not be
responsible or liable, directly or indirectly, for any damage or loss caused or alleged



to be caused by or in connection with use of or reliance on any such Content, Goods
or Services available on or through any such site or resources.

 Miscellaneous
This Agreement shall all be governed and construed in accordance with the laws of
India & applicable to agreements made and to be performed in India. The e-Tender
portal's failure to insist upon or enforce strict performance of any provision of this
Agreement shall not be construed as a waiver of any provision or right. Neither the
course of conduct between the parties nor trade practice shall act to modify any
provision of this Agreement. CIL/Subsidiary may assign its rights and duties under
this Agreement to any party at any time without notice to you. Any rights not
expressly granted herein are reserved.

Governing Law
Terms shall be governed by, and construed in accordance with, Indian law. The
parties agree that the principal civil court of the place where the registered office of
Coal India/Subsidiary Company is situated shall have non-exclusive jurisdiction to
entertain any dispute with Coal India/Subsidiary Company. In case of dispute being
with a  regional  Institute of  CMPDIL,  the principle Civil  Court  where the said
regional Institute is situated shall be place of suing.
CIL/Subsidiary reserves the right to initiate any legal action against those Bidders
violating all or any of the above-mentioned terms & conditions of e-Tender services
agreement.

 Modification of terms of Agreement
CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this
Agreement. Changes could be made by us after the first posting to the Site and you
will be deemed to have accepted any change if you continue to access the Site after
that  time.  CIL/its  Subsidiaries  reserves  the  right  to  modify,  suspend/cancel,  or
discontinue any or all services/ make modifications and alterations in any or all of
the content, at any time without prior notice.

Policy and Security
o General Policy

CIL/its Subsidiaries is commiĴed to protecting the privacy of our e-Tender site
visitors.  CIL/Subsidiary  does  not  collect  any  personal  or  business  information
unless you provide it to us voluntarily when conducting an online enrolment, bid
submission etc. or any other transaction on the Site.

o Information Collected
When you choose to provide personal or business information to us to conduct an
online transaction, we use it only for the purpose of conducting the specific online
transaction that you requested. The information is also used for the purpose of



vendor searches. For each online transaction, we require only a minimum amount
of personal and business information required to process your transaction.
When you visit our portal to browse, read pages, or download information, we
automatically collect and store only the following information:

•The Internet domain and IP address from which you access our portal;

•The date and time you access our portal; 

•The pages you visit 
This information would help us to make our site more useful to visitors and to learn
about the number of visitors to our site and the types of technology our visitors
use.
We do not give, share, sell or transfer any personal information to a third party
unless required to do so by law. If  you do not  want any personal  or business
information to be collected, please do not submit it to us; however, without this
required information we will be unable to process your online bid submission or
any other on line transaction. Review, update and correction of any personal or
business information can be done directly on the Site.

o Use of Cookies
When you choose to enter into an online transaction, we use cookies to save the
information that you input while progressing through the transaction. A cookie is a
very small amount of data that is sent from our server to your computer’s hard
drive. By enabling this feature, the cookie will remember the data entered by you
and next time when you visit this site, the data stored in the cookie will be available
in future.

o Security
The Site has security measures in place to protect against the loss, misuse and
alteration of information under our control. 

eMail/ SMS Notifications:

The GePNIC eProcurement Server has functionality of automatically sending eMail / SMS alerts
at various events as per the bidders preference. There is no manual intervention while sending
these pre-defined eMail / SMS alerts. All events for which eMails / SMS being sent is also available
to users on the Dash Board / the user login of the Bidder. Although all efforts will be made to
ensure timely delivery of eMail / SMS, due to dependency in various other external factors, the
delivery of eMail / SMS may not be assured and bidders are requested to check the portal on a
periodic basis for any such events. Non receipt of eMail / SMS cannot be quoted as a reason for
failure of service as this is an added facility being provided to users.





ANNEXURES
Annexure-I

PROFORMA FOR UNDERTAKING

(NOT TO BE UPLOADED SEPARATELY)
TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S  FOR GENUINENESS OF THE
INFORMATION  FURNISHED  ONLINE  AND  AUTHENTICITY  OF  THE  DOCUMENTS
UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY: (TO BE ACCEPTED THROUGH
GTE)

We solemnly declare that:

 1. I/We am/are submiĴing Bid for the work ……….. against Tender id No.(to be entered by
TIA) ......................... Dated………………… and I/we offer to execute the work in accordance
with all the terms, conditions and provisions of the bid.

2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Bid is complete, correct and true.

3. All  copy of  documents,  credentials  and documents  submiĴed along with this  Bid are
genuine, authentic, true and valid.

4.  I/ We hereby authorize department to seek references / clarifications from our Bankers.

5. We  hereby  undertake  that  we  shall  register  and  obtain  license  from  the  competent
authority under the contract labour (Regulation & Abolition Act) as relevant, if applicable.

6. l/We do not have business relationship with any other participating Bidders, directly or
through common third parties, that puts us in a position to have access to information about
or influence on the bid of another Bidder.

7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of
the design or technical specification of the contract that is the subject of the bid.

8. If any information and document submiĴed is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and
all partners of the firm etc from Bidding, as per the tender document.

Note  :  Tender  specific  or  for  a  particular  category  of  tender,  relevant  clauses  may  be
added /modified /substituted while framing the standard NIT



Annexure-II

PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER
HEAD)  REGARDING  RELATIVES  AS  EMPLOYEES  OF  COMPANY,   DISPUTE
RESOLUTION CLAUSE IN CASE OF PARTNERSHIP FIRM), LOCAL SUPPLIER STATUS
OF THE BIDDER ETC.:

PROFORMA FOR UNDERTAKING

(To be uploaded by the Bidder on his LeĴer Head during submission of bid online)

I  /  We,  ...................................................................................,  Proprietor/Partner/Legal
AĴorney/Director/ Accredited Representative of M/s. .................................., solemnly declare
that:

1.  Myself/Our  Partners/Directors  don’t  has/have  any  relative  as  employee  of  Coal  India
Limited/Subsidiary.

OR
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India
Limited is as follows:

a) Name of the employee
b) Place of posting
c) Department
d) Designation
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-

son/ Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-
Sister.

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make
necessary payments as required under law.

Or

    *I/We hereby undertake that we shall take appropriate steps for registration as relevant
under CMPF / EPF authorities, if applicable. We shall make necessary payments as required
under law.  

* Delete whichever is not applicable.

3.  ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. Agencies
or PSUs.



Or

**I  /  We  ………………..have  been  debarred  or  banned  by  the  organization  named
“__________” for a period of…… year/s, effective from ……. to………

** Delete whichever is not applicable.

4.We,……………………..(Name  of  Partners  of  Partnership  Firm),  partners  of
…………………………..(Name  of  Partnership  Firm)  hereby  consent  to  abide  by  the
provisions  of  Clause  16  and 16A of  General  Terms and Conditions of  CMM/MCEW 
pertaining to dispute resolution. (Applicable in case of Partnership firm)

5.  We  certify  that  the  works/services  offered  by  us  against  the  tender  for  the  work
“…………………………… (Name of  work)”  against  NIT  No/Tender  ID.  .........................
Dated………………, meet the minimum local content requirement and has local content:

*  Equal  to  or  more  than  50% (Select  this,  in  case of  Class-I  Local  Suppliers)  i.e………%
(indicating the percentage of local content)

* More than 20% but less than 50% (Select this, in case of Class-II Local Suppliers) i.e.………%
(indicating the percentage of local content)

 *Delete whichever is not applicable.

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall
submit along with this Undertaking, a certificate (with UDIN) from the statutory auditor or
cost auditor of the company (in case of companies) or from a practicing cost accountant or
practicing  chartered  account  (in  respect  of  suppliers  other  than  companies)  giving  the
percentage of local content.

6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as amended
from time to time of Ministry of Finance, Dept of Expenditure, Public Procurement Division
with respect to restrictions on procurement of goods, services or works from a Bidder of a
country which shares a land border with India and on sub-contracting to contractors from
such countries - I/we have read the Clause regarding restrictions on procurement from a
Bidder of  a  country which shares  a land border with India and on sub-contracting to
contractors from such countries; I/we certify that I am/ we are not from such a country or,
if from such a country, has/have been registered with the Competent Authority and will
not sub-contract any work to a contractor from such countries unless such contractor is
registered with the Competent Authority. I hereby certify that I/we fulfil all requirements
in this regard and I am/ we are eligible to be considered.

Note: Where applicable, evidence of Competent Authority shall be aĴached along with this
Undertaking.

7.  **I/We have not been debarred by any procuring entity for violation of Preference to Make
in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued
by Govt. of India as amended from time to time.



OR
**I / We …..have been debarred by……(name of procuring entity) for violation of Preference
to Make in India  vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by
Govt. of India as amended from time to time for a period of…………year/s, effective from
………. to…..

**Delete whichever is not applicable.

Note: A bidder who has been debarred by any procuring entity for violation of Preference to
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of
India as amended from time to time shall not be eligible for preference under this Order for
procurement by any other procuring entity for the duration of debarment.

8.  I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender
document. 

9.  *I/we do not have any previous transgression of CIPP in last three years with any entity in
any country.

Or

*I / We have been debarred by………………(name of procuring entity) for violation of Code
of Integrity for Public Procurement (CIPP), for a period of………………… year/s, effective
from ………………. to……………………..…..

*Delete whichever is not applicable

10. If any information and document submiĴed is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and
all partners of the firm etc from Bidding, as per the tender document.



Annexure-III

PROFORMA FOR LETTER OF BID

(NOT TO BE UPLOADED SEPARATELY)
TO BE ACCEPTED UNCONDIOTIONALLY BY BIDDER DURING SUBMISSION OF BID

ONLINE: (TO BE ACCEPTED THROUGH GTE)

To,
The Tender Inviting Authority
 Central Coalfields Limited

Sub. : LeĴer of Bid for the work “ -------------------“ (to be filled by the department)

Ref. : 1.  NIT No.: “--------------------------------------“ (to be filled by the department)

2. Tender Id No. :“-------------------------------“ (to be filled by the department)

Dear Sir,

This has reference to above referred bid. I/we have read and examined the conditions of
contract, Scope of Work, technical specifications, BOQ and other documents carefully.

I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally
accept the bid conditions and bid documents as available in the website/e-Procurement portal,
in its entirety for the above work and agree to abide by and fulfill all terms and conditions and
specifications as contained in the bid document.

I/we here by submit  all  the documents  as  required to meet  the eligibility  criteria as  per
provision of the bid notice/document. 

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other
documents as required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be
incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We
shall have no claim against CIL/Subsidiary.



Until a formal agreement is prepared and executed, this bid and your subsequent LeĴer of
Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields
Ltd. 

Should this bid be accepted, we agree to furnish Performance Security within stipulated date
and commence the work within stipulated date. In case of our failure to abide by the said
provision Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at
liberty to “cancel the leĴer of acceptance/ award and to forfeit the Earnest Money and also
debar us from participating in future tenders for a minimum period 12 months” OR to act as
specified in the NIT.

Annexure-IV

PROFORMA OF BANK GURANTEE FOR PERFORMANCE SECURITY

To

…………………………..

…………………………..

Re:  Bank Guarantee in respect of Contract 
No…………………….….,Dated……………. Between …………….. (Name of the 
company)     and ………………………………. (Name of the Contractor)

WHEREAS 

………….. (Name and address of the Contractor) (herein after called “the Contractor”)
has entered into a contract made as per leĴer of acceptance………………..dated.……..(herein
after called the said contract) with ………… (name of the Company) (hereinafter called “the
Company”) to execute …………. (name of the contract and brief description of work) on the
terms and conditions contained in the said contract.

It has been agreed that the Contractor shall furnish a Performance Security in the shape
of  Bank Guarantee  from a  Schedule  bank for  a  sum of  Rs…………..  as  security  for  due
compliance and performance of the terms and conditions of the said contract.

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of
the Contractor, agreed to furnish this bank Guarantee by way of performance Security.

NOW,  THEREFORE,  we  the………………  Bank  (herein  after  called  The  Bank)  hereby,
unconditionally and irrevocably, guarantees and affirms as follows:

The  Bank  do  hereby  irrevocably  guarantees  and  unconditionally  agree  with  the
Company that if the contractor shall in any way fail to observe or perform the terms and
conditions of the said contract or shall commit any breach of its obligation there under, the
Bank shall on its mere first wriĴen demand, and without any objection, demur and without



any reference to the contractor, pay to the company the said sum of …………… or such portion
as shall then remain due with interest without requiring the Company to have recourse to any
legal remedy that may be available to it to compel the Bank to pay the sum, or failing on the
company to compel such payment by the contractor. 

Any such demand shall be conclusive as regards the liability of the Contractor to the
company and as regards the amount payable by the Bank under this Guarantee. The Bank
shall not be entitled to withhold payment on the ground that the Contractor has disputed its
liability to pay or has disputed the quantum of the amount or that any arbitration proceeding
or legal proceeding is pending between the company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof
and shall remain in force and effect till the period that will be taken for the performance of the
said Contract which is likely to be …………. day of ………….. but if the period of Contract is
extended either  pursuant to  the  provisions in  the  said contract or  by  mutual  agreement
between the  contractor  and the  company,  the  Bank shall  renew  the  period  of  the  Bank
Guarantee failing which it shall pay to the company the said sum of ………….…. or such lesser
amount of the said sum of …………… as may be due to the company and as the company may
demand. 

This Guarantee shall remain in force until the dues of the company in respect of the said
sum  of  ……………….and interest  are  fully  satisfied  and  the  Company  certifies  that  the
Contract has been fully carried out by the Contractor and discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest
liberty  without  consent  of  the  Bank  and  without  affecting  in  any  way  the  obligations
hereunder to vary any of the terms and conditions of the said contract or to extend time for
performance of the said contract from time to time or to postpone for any time or from time to
time any of the powers exercisable by the Company against the contractor and to forebear to
enforce any of the terms and conditions relating to the said Contract and the Bank shall not be
relieved from its liability by reason of such failure or extension being granted to the Contractor
or to any forbearance, act or omissions on the part of the company or any indulgence by the
Company to the Contractor or any other maĴer or thing whatsoever which under the law
relating to sureties would but for this provision have the effect or relieving or discharging the
Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and
it is not extended by the Bank beyond the period specified above, the Bank shall pay to the
company the  said sum of  ……….…..  or such lesser  sum as  may then be deemed to the
Company and as the Company may require.

Notwithstanding  anything  contained  herein  the  liability  of  the  Bank  under  this
Guarantee is restricted to Rs………..……. The guarantee shall remain in force till the day ……
*…….. of ……*..……. and unless the guarantee is renewed or claim is preferred against the
bank on or before  the said date all rights of the Company under this guarantee shall cease and
the Bank shall be relieved and discharged from all liabilities hereunder except as provided in
the preceding Clause.



* The date of guarantee shall cover a period of minimum one year or 90 days beyond the
date of completion whichever is more.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall  be deemed to be a
sufficient demand notice. Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

             The  Bank  has  under  its  constitution  power  to  give  this  Guarantee  and
Sri……………………. who has signed it on behalf of the Bank has authority to do so.

Signed and sealed this………..day of……………..at…………

                                                                                  SIGNED, SEALED AND DELIVERED

                                                                                        For and on behalf of the Bank by:

 (Signature)

 (Name)

                                                                                          (Designation)

                                                                                          (Code number)

                                                                                          (address)

 “The Bank Guarantee as referred above shall be operative at our branch at…….. payable
at…………………………. 
(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the
branch with address of the specified town/city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of 
time.



Annexure- V

PROFORMA OF BANK GUARANTEE FOR MOBILISATION/ LUMP-SUM ADVANCE.

M/s. Coal India Limited

10, Netaji Subhas Road,, CalcuĴa

         Or

………………………………………………….

(Name of the Subsidiary Company with address).

Dear Sir,

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at

……………………  (hereinafter  called  “the  Company”  which  expression  shall  unless

repugnant to the subject or context includes its successors and assigns) having agreed under



the terms and conditions of the Contract No………… dated…………. Entered into between

Coal  India  Limited/Subsidiary  Company  and  M/s  having  its  Registered  Office  at

…………………… (hereinafter called “the Contractor” to make mobilisation advance/lump-

sum advance to the tune of Rs………… subject to submission of the Bank Guarantee for equal

amount from any Nationalised/ Schedule Bank , We ………… Bank (hereinafter referred to as

the said Bank) hiving it is Registered Office at ………………….. do hereby undertake and agree

to pay the Company to the extent of Rs……………. on demand stating that the amount claimed

by the Company is due and payable by the contractor for the reasons of non-refund and or

non-recovery of the amount with interest thereon and to unconditionally pay the amount

claimed by the company on such demand without any demur to the extent aforesaid.

2. We, ……………. Bank agree that the Company shall be the sole judge as to whether the said

Contractor has failed/neglected in refunding the amount advanced by the Company and/or

extent of loss and damages caused to or suffered by the Company on account of the amount

advanced not being recovered in full and non-utilisation of the said advanced amount or part

thereof for the purpose of performance of the contract and interest payable thereon and the

decision of the company in this behalf shall be final and binding on us.

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full

force and effect upto …………… and any claim received after the said date shall in no case

bind the Bank.

4) The Company shall have the fullest liberty without affecting in any way the liability of the

Bank  under  this  guarantee  or  indemnity  from  time  to  time  vary  any  of  the  terms and

conditions of the said contract or to extend the time of performance by the said contractor or

to postpone any time and from time to time any of the powers exercisable by it against the

said contractor  and either  to  enforce  or  to  forbear  from enforcing any of  the  terms and

conditions governing the said contract or securities available to the company and the said

Bank shall not be released from its liability under these presents.



5.  Notwithstanding  anything  contained  herein  the  liability  of  the  said  Bank  under  this

Guarantee is restricted to Rs………….. and this Guarantee shall come into force from the date

hereof and shall remain in full force and effect till ………………… unless the wriĴen demand

or claim under this Guarantee is made by the Company with us on or before ………………. all

rights of the Company under this Guarantee shall cease to have any effect and we shall be

relieved and discharged our liabilities hereunder.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except

with  the  previous consent  of  the  company in  writing and agree  that  any change in  the

constitution  of  the  said  contractor  or  the  said  Bank  shall  not  discharge  our  liability

hereunder.

7. This guarantee issued by Sri………….. who is authorized by the Bank.

Under jurisdiction of …………………………… court only.



Annexure-VI

Code of Integrity for Public Procurement (CIPP):

1. Introduction
Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this,
the officials of Procuring Entities involved in procurement and the bidders/ contractors must
abide by the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials
shall give an undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in
ERP while processing PR in SAP ERP. The undertaking shall be put in format of PR itself in
ERP. However, if estimate is processed outside ERP then separate undertaking in this regards
shall be given by all procuring officials.  The bidders/ contractors should be asked to sign a
declaration about abiding by a Code of  Integrity for Public Procurement (including sub-
contractors engaged by them) during submission of bid, with a warning that, in case of any
transgression of  this code, it  would be liable for  punitive actions such as  cancellation of
contracts, banning and blacklisting or action in Competition Commission of India, and so on.

2. Code of Integrity for Public Procurement
Procuring authorities  as  well  as  bidders,  contractors  and consultants  should observe the
highest standard of ethics and should not indulge in the following prohibited practices, either
directly or indirectly, at any stage during the procurement process or during execution of
resultant contracts:
i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or

any material benefit, in exchange for an unfair advantage in the procurement process or
to otherwise influence the procurement process or contract execution;

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or aĴempt to
mislead so that financial or other benefits may be obtained or an obligation avoided. This
includes making false declaration or providing false information for participation in a
tender process or to secure a contract or in execution of the contract;

iii)“Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement,
or any other practice coming under the purview of The Competition Act, 2002, between
two or more bidders, with or without the knowledge of the procuring entity, that may
impair  the  transparency,  fairness  and the  progress  of  the  procurement  process  or  to
establish bid prices at artificial, non-competitive levels;

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence
their participation in the procurement process or affect the execution of a contract;

v) “Conflict of interest”: Participation by a bidding firm or any of its affiliates that are either
involved in the consultancy contract to which this procurement is linked; or if they are part
of more than one bid in the procurement; or if the bidding firm or their personnel have
relationships or financial or business transactions with any official of procuring entity who
are  directly  related  to  tender  or  execution  process  of  contract;  or  improper  use  of
information obtained by the (prospective) bidder from the procuring entity with an intent
to gain unfair advantage in the procurement process or for personal gain.



vi) “Obstructive  practice”: materially  impede  the  procuring  entity’s  investigation  into
allegations  of  one  or  more  of  the  above  mentioned  prohibited  practices  either  by
deliberately destroying, falsifying, altering; or by concealing of evidence material to the
investigation;  or  by  making  false  statements  to  investigators  and/  or  by  threatening,
harassing or intimidating any party to prevent it from disclosing its knowledge of maĴers
relevant  to  the  investigation  or  from pursuing  the  investigation;  or  by  impeding  the
procuring entity’s rights of audit or access to information;

3. Obligations for Proactive Disclosures
i) Procuring authorities as well as bidders, contractors and consultants, are obliged under
Code of Integrity for Public Procurement to suo-moto proactively declares any conflicts of
interest (coming under the definition mentioned above – pre-existing or as and as soon as these
arise at any stage) in any procurement process or execution of contract. Failure to do so would
amount to violation of this code of integrity; and
ii)  Any  bidder  must  declare,  whether  asked  or  not  in  a  bid  document,  any  previous
transgressions of such a code of integrity with any entity in any country during the last three
years or of being debarred by any other procuring entity. Failure to do so would amount to
violation of this code of integrity.
iii) To encourage voluntary  disclosures,  such declarations  would  not  mean automatic
disqualification for the bidder making such declarations. The declared conflict of interest may
be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly
voluntary  reporting  of  previous  transgressions  of  Code  of  Integrity  elsewhere  may  be
evaluated and barring cases of various grades of debarment, an alert watch may be kept on
the bidder’s actions in the tender and subsequent contract.

4. Punitive Provisions
Without prejudice to and in addition to the rights of  the procuring entity to other penal
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of
integrity in competing for the contract or in executing a contract, the procuring entity may take
appropriate measures including one or more of the following:
i) If his bids are under consideration in any procurement

a) Forfeiture or encashment of bid security;
b) calling off of any pre-contract negotiations; and
c) rejection and exclusion of the bidder from the procurement process

ii) If a contract has already been awarded
a) Cancellation of the relevant contract and recovery of compensation for loss incurred

by the procuring entity;
b) Forfeiture  or  encashment  of  any  other  security  or  bond  relating  to  the

procurement;
c) Recovery of payments including advance payments, if any, made by the procuring

entity along with interest thereon at the prevailing rate;
iii) Provisions in addition to above:



a) banning/ debarment of the bidder from participation in future procurements of the
procuring entity for a period not less than one year;

b) In case of anti-competitive practices, information for further processing may be
filed  under  a  signature  of  concerned  Director  of  CIL/Subsidiary,  with  the
Competition Commission of India.

c) Initiation of suitable disciplinary or criminal proceedings against any individual or
staff found responsible.

Annexure-VII

PROFORMA FOR EXECUTION OF AGREEMENT.

(Specimen to be veĴed by Legal Department))

STAMP PAPER

(of appropriate value as per Stamp Act)

This agreement is made on ………………. day of …………….. between 
( Name of Company ) having its registered office at ……………………………………………… 
(hereinafter called the ‘COMPANY’ which expression shall, unless repugnant to the subject 
or context, include its successors and assignees) of the one part and ( Name of the Contractor
) carrying on business as a (  partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name 
and style ………………………………………………… (hereinafter called the ‘said Contractor’ 
which expression shall, unless the context requires otherwise include them and their 
respective heirs, executors, administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of 
“……………………………………… ……………………..” and whereas the said Contractor/ 
Firm submiĴed tender for the said work and deposited a sum of Rs………………….. as 
Earnest Money and whereas the tender of the said contract has been accepted by the 
Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the tender papers hereinafter referred to.

2) The following documents which are annexed to this agreement should be deemed to form 
and be read and construed as part of this agreement viz.

i)  Annexure-A Tender Notice (Page .. to ..)

ii) Schedule –A General Terms & Conditions, Special Conditions and
General Technical Specification (Page …. to …) and



Safety Code.

iii) Schedule-B The probable Quantities and Amount (Page … to …)

iv) Schedule-C Negotiation leĴers –

iv) Schedule-D LeĴer of Acceptance/Work Order (Page .. to ..)

v) Schedule-E Drawings (Page .. to ..)

3) In consideration for the payment of the sum of Rs……………( W/O Value; both in words 
and figures ) or such other sum as may be arrived at under the clause of the specification 
relating to Payment by items measurements at unit prices by the Company, the said 
Contractor shall, subject to the terms & condition contained herein execute and complete the 
work as described and to the extent of probable quantities as indicated in Schedule B with 
such variations by way of alteration, addition to or reduction from the said works.

4) The company has received a sum of Rs............ towards Performance Security Deposit (1st

part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) .

5) The said contractor hereby covenants with the company that the company shall deduct at
5% of R/A Bills excluding GST as Retention Money (2nd  part of security deposit) as per the
terms & condition of the tender/ contract.
IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and year
above wriĴen

 1             Partner.                                                    Signature

 2             Partner                                                Signature

On behalf of M/S………………………………..

The Contractor, as one of the constituted aĴorney,

In the presence of –

1. Name ____________________________ Signature

     Address :

Occupation :

Signed by Sri ……….on behalf of                                              Signature



( Name of Company) in presence of -

1. Name :                                                                  Signature
2. Address: .

Annexure-VIII
WORK ORDER

(Specimen Form Contents)

CENTRAL COALFIELDS LTD
(A subsidiary of Coal India Limited)
Office of the ……………………………….

Address.................................................................
Ref. No:…………………………                                                         Date:

To
M/s ..........................................
...............................................
Dear Sir,

Sub : Work Order for ……………………………..
                      Ref. i) Your offer opened on………..in response to QuotaƟon/Bid NoƟce
No……………………………
                              ii) Your NegoƟaƟon leƩer No……………………….. (if any).
                             iii) LOA No……………………………………………   (if any)

1. Pursuant  to  the  above  QuotaƟon/Bid  NoƟce,  QuotaƟon/Bids  were  invited  for  the  above-
menƟoned work and were opened on............. in the presence of intending QuotaƟoner/Bidders
or their representaƟves and you had submiƩed a QuotaƟon/Bid in response to the aforesaid
QuotaƟon/Bid NoƟce as per the terms and condiƟons sƟpulated for submission of QuotaƟon/Bid
which shall form part of this Work Order.

2. The management of ......................................... Coalfields Ltd. having decided to award the work
in your favour, the work is awarded to you for a period of …………..days/ months at a cost of
Rs…………………. .



Work DescripƟon: Name of Work with locaƟon.

Enclose Bill of QuanƟƟes duly filled in as per accepted bid/quotaƟon along with scope of work
and noƟce.

The above work is awarded to you on the following terms and condiƟons:-

a) The date of start of work shall be 10th day of issue of leƩer of acceptance/work order.

b) Security Deposit:

Performance Security Deposit @ 5% will have to be deposited by you within 21 days of issue of
LOA/work order. You have already deposited a sum of Rs……… as earnest money, which shall be
converted  into  performance security  and  as  such,  the  balance  amount  of  Rs……….is  to  be
deposited in shape of  BG/NEFT/RTGS/other  forms in favour of ………. Coalfields  Ltd on any
Scheduled Commercial Bank payable at its Branch at………………………………………..…..

 RetenƟon Money will be deducted at 5% from your running bills. Total of performance security
and RetenƟon Money should not exceed 10% of awarded value/revised compleƟon value.

The performance security deposit shall be refunded aŌer successful compleƟon of the work
and issue of Defect Liability CerƟficate (taking over cerƟficate with a list of defects.)

The retenƟon money will be refunded aŌer expiry of Defect Liability Period, issue of ‘No-defect’
CerƟficate and payment of final bill. 

However, for building or other similar nature of works, where defects such as leakages in roof
and dampness in walls can be noƟced, the retenƟon money shall be refunded aŌer 6(six)
months or at the end of one full monsoon period, whichever is later.

However, for maintenance works, where work is of such nature that there is no quesƟon of
defect, the retenƟon money will be refunded aŌer compleƟon of work along with refund of
performance security. The security deposit shall bear no interest.

c) Payment of Bills

Monthly running account bills shall be paid based on measurement of work recorded by the
official authorized by the department for this purpose.

Note: Further statutory deducƟons as per norms shall be effected.

d) Statutory ObligaƟons - on Contractor's Account

The contractor shall maintain all records as per the provision made in various statutes including
contract/labour regulaƟon and aboliƟon act and pay minimum wages to the labourer engaged
by him as per minimum wages act or such other legislaƟon or award of the minimum wage fixed
by the respecƟve state govt. or central govt. as may be in force.



The company does not undertake any responsibility for supply of any material and tools and
plants. The contractor shall arrange all material, tools and plants and labour required for the
work.

e) Penal Clauses/ Recovery of Damages.

The work shall be started within 10 days of issue of LeƩer of Acceptance/Work order or 7th day
of  handing  over  of  the  site  whichever  is  earlier.  The  work  shall  be  completed
within……..months/days as specified in quotaƟon/bid noƟce. 

In  case  of  failure  to  complete  the  work  on  or  before  the  scheduled  date  of  compleƟon,
compensaƟon shall be payable @ 0.5% of contract price/revised contract price whichever is less
per week of delay. The total value of such compensaƟon shall  not exceed 10% of awarded
value/revised compleƟon value whichever is lower.

In case of failure to start the work within 10 days of issue of LOA/work order, the company shall
be at liberty by giving 10 days noƟce in wriƟng to start the work, failing which to forfeit the
earnest money deposited by you and to rescind the LOA/work order. AddiƟonally you will be
debarred from parƟcipaƟng in future tenders for period of 1(one) year.

f) Change in Scope/ Nature of Work During Progress of Work

 In case of any change/deviaƟon in quanƟty and items of the work during its progress, the
contractor  is  to  inform the  management  immediately  and  act  as  per  the  direcƟon of  the
management.

g) TerminaƟon/ CessaƟon of Work with NoƟce

The management reserves the right to terminate the contract under the following specific
condiƟons/ circumstances:
a. UnsaƟsfactory performance of the contracted work
b. Involvement in acƟon causing breach of peace and discipline within the company/area

premises.
c. Failure to comply with the general terms and condiƟons of MCEW which is integral part of

the work order.
d. Moral turpitude
e. ViolaƟon of the provisions under various laws and awards in force from Ɵme to Ɵme as are

applicable to the work 
f.    Any acƟon on the part of the contractor which in the opinion of the management is

detrimental to the interest of the company.

    h) Payment of Government Dues Connected with the Work

The contractor is required to make Ɵmely payment of government dues which he is under
legal obligaƟon to pay to state government or any other legal authority every month.

     i) Contractor's RepresentaƟon at Site.



The contractor shall depute himself /his agent/ representaƟve at the work site during the
period  of  contract.  InƟmaƟon  in  this  regard  be  submiƩed  to  the  department.  The
contractor/agent/representaƟve shall receive instrucƟon from the department.

In addiƟon to all  the above terms and condiƟons, the award shall be guided by standard
General Terms and CondiƟons as per provision of MCEW (as enclosed) that are integral part
of the work order-cum-agreement. 

The work order is being issued to you in duplicate. Please return the duplicate copy duly signed
on all pages, as a token of your acceptance which shall be treated as an agreement between
you and company.

Yours faithfully,

DesignaƟon

NOTES :
1. DraŌ Work Order is only a specimen form content.
2. AddiƟonal clauses e.g. Penal clauses/ recovery of damages, terminaƟon clauses, etc. may be

inserted according to the requirement in a parƟcular case.
3. This draŌ is applicable for works where agreement is not likely to be executed.

   4. For works where separate agreement shall be executed this draŌ may be considered as broad
guidelines with suitable modificaƟons / adjustment.

ANNEXURE-IX

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY DEDUCTED
@5% FROM RUNNING BILL IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT

ACCRUED ANNUALLY BY PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY
DEDUCTED @ 5% FROM RUNNING BILL

To

………………………………………..

………………………………………..

 Re: Bank guarantee in respect of contract No……………………………………..………

       Dated………………………… between …………………. (Name of the …………….)

        And ……………………………………………………….. (Name of the contractor)

WHEREAS 

………….. (Name and address of the Contractor)  (herein aŌer called “the Contractor”)  has
entered into a contract dated……….(herein aŌer called the said contract) with ………… (name of the
Company) (hereinaŌer called “the Company”) to execute …………. (name of the contract and brief
descripƟon of work) on the terms and condiƟons contained in the said contract.

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule bank for
a sum of Rs………….. as security for release of equivalent amount of RetenƟon Money/Bid Security as
per terms and condiƟons of the said contract.

          We……… (name of the Bank) having its branch/Office at……..….. have, at the request of the
Contractor, agreed to furnish this bank Guarantee by way of Bid Security.



NOW, THEREFORE, we the……………… Bank (herein aŌer called The Bank) hereby, uncondiƟonally and
irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and uncondiƟonally agree with the Company that
if the contractor shall in any way fail to observe or perform the terms and condiƟons of the said
contract or shall commit any breach of its obligaƟon there under, the Bank shall on its mere first wriƩen
demand, and without any objecƟon, demur and without any reference to the contractor, pay to the
company the said sum of …………… or such porƟon as shall then remain due with interest without
requiring the Company to have recourse to any legal remedy that may be available to it to compel the
Bank to pay the sum, or failing on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the Company

and as regards the amount payable by the Bank under this guarantee. The Bank shall not be enƟtled

to withhold payment on the ground that the Contractor has disputed its liability to pay or has disputed

the quantum of the amount or that any arbitraƟon proceeding or legal proceeding is pending between

the Company and the Contractor regarding the claim.

            The Bank further agree that the Guarantee shall come into force from the date hereof and shall

remain in force and effect Ɵll the period that will be taken for the performance of the said Contract

which is likely to be ………… day of …………. but if the period of Contract is extended either pursuant to

the provisions in the said Contract or by mutual agreement between the contractor and the company,

the Bank shall renew the period of the Bank Guarantee failing which it shall pay to the company the

said sum of  Rs………….. or such lesser amount of the said sum of Rs………………. as may be due to the

company and as the company may demand.

This Guarantee shall remain in force unƟl the dues of the company in respect of the said sum

of Rs……….. and interest are fully saƟsfied and the Company cerƟfies that the Contract has been fully

carried out by the Contractor and he has discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest liberty

without consent of the Bank and without affecƟng in any way the obligaƟons hereunder to vary any of

the terms and condiƟons of the said contract or to extend Ɵme for performance of the said contract

from Ɵme to Ɵme or to postpone for any Ɵme or from Ɵme to Ɵme any of the powers exercisable by

the Company against the contractor and to forebear to enforce any of the terms & condiƟons relaƟng

to the said Contract and the Bank shall not be relieved from its liability by reason of such failure or

extension being granted to the Contractor or to any forbearance, act or omissions on the part of the

company or any indulgence by the Company to the Contractor or any other maƩer or thing whatsoever



which under the law relaƟng to sureƟes would but for this provision have the effect or relieving or

discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and it is not

extended by the Bank beyond the period specified above the Bank shall pay to the company the said

sum of Rs………….. or such lesser sum as may then be deemed to the Company and as the Company

may require.

Notwithstanding anything contained herein the liability of the Bank under this Guarantee is

restricted to Rs……….. The Guarantee shall remain in force Ɵll the day  ………*………….. of ……*…….. and

unless the Guarantee is renewed or claim is preferred against the Bank on or before  the said date all

rights of the Company under this Guarantee shall cease and the Bank shall be relieved and discharged

from all liabiliƟes hereunder except as provided in the preceding  Clause.

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days beyond
the defect liability period whichever is more. Defect liability period shall be derived based on provisions
of contract.

Any noƟce by way of request, demand or otherwise hereunder maybe sent by post/e-mail/Fax

addressed to the bank branch/operaƟve branch, which shall be deemed to be a sufficient demand

noƟce. Bank shall effect payment thereof forthwith. 

This Guarantee will not be discharged due to the change in the consƟtuƟon of the Bank or the

Contractor.

The Bank has under it is consƟtuƟon power to give this guarantee and Shri ……………… who has signed

it on behalf of the Bank has authority to do so.

Signed and sealed this………..day of……………..at…………

                                                                                  SIGNED, SEALED AND DELIVERED

                                                                                        For and on behalf of the Bank by:

                                                                                                             (Signature)

                                                                                                             (Name)

                                                                                                             (DesignaƟon)

                                                                                                             (Code number)



                                                                                                             (address)

 “The  Bank  Guarantee  as  referred  above  shall  be  operaƟve  at  our  branch  at……..  payable
at…………………………. 
(NIT shall specify town/city of the operaƟve Branch. Bank Guarantee shall specify name of the branch
with address of the specified town/city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of Ɵme.

Annexure-X

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING
PAYMENT.

1. Name of the Bidder :…………………………………………………………………

2. Address of the Bidder : ………………………………………………………………….
   ………………………………………………………………….
    City………………………. Pin Code………………………….
     E-mail Id ………………………………………………………
     Permanent Account Number …………………………………..

3. Particulars of Bank:

Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code
MICR No.
( Digital Code number appearing on the MICR Band of the cheque supplied by the 



Bank. Please aĴach Xerox copy of a cheque of your Bank for ensuring accuracy of the 
Bank Name, Branch Name and Code Number.
 RTGS 
CODE
Account Type Savings Current Cash Credit
Account Number(as appearing 
in the Cheque Book.

 4. Date from which the mandate should be effective.

I  hereby declare that  the particulars  given above are  correct  and complete.  If  any
transaction is delayed or not effected for reasons of incomplete or incorrect information. I shall
not hold Company responsible. I also undertake to advise any change in the particulars of my
account to facilitate updation of records for purpose of credit of amount through SBI Net /
RTGS transfer.  I agree to discharge responsibility expected of me as a participant under the
scheme. Any bank charges levied by the bank for such e-transfer shall be borne by us.

Place :
Date:

Signature of the Party / Authorised Signatory
------------------------------------------------------------------------------------------------------------------------
Certified that particulars furnished above are correct as per our records.

Banker’s Stamp
Date

Signature of the Authorised official from the Bank



ANNEXURE-XI

SAMPLE GUARANTEE BOND

This agreement made this………………… day of ……………………… two thousand ……………… between
M/s………………………… (hereinaŌer called the Guarantor of the one part ) and the other  ………….. Ltd.
(Name of the Subsidiary the other part).

Whereas  this  agreement  is  supplementary  the  contract  (hereinaŌer  called  the  contract)
dated……………. made between the Guarantor of the one part and subsidiary the other part, whereby
the contractor, inter alia, undertook to render the buildings and structures in the said contract recited,
completely………………. (termite proof / leak proof etc.).

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure will
remain …………… (termite proof / leak proof etc.) for …………... years to be reckoned from the date aŌer
the maintenance period / compleƟon period prescribed in the contract expires.

During this period of guarantee the Guarantor shall make good all defects and for that maƩer,
shall replace at his risk and cost such wooden members as may be damaged by termites, and in case
of any other defect being found he shall render the building termite proof at his cost to the saƟsfacƟon
of the Engineer In charge, and shall commence the works of such recƟficaƟon within 7(seven)days
from the date of issuing noƟce from the Engineer In charge calling upon him to recƟfy the defects,
failing  which  the  work  shall  be  got  done  by  the  department  by  some  other  contractor  at  the
Guarantor’s cost and risk, and in the laƩer case the decision of the Engineer In-charge as to the cost
recoverable from the Guarantor shall be final and binding. 

That  if  the  Guarantor  fails  to  execute  the  …………….  (anƟ-termite treatment  /  leak  proof
treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal and his
successors against all loss, damage, cost, expense or otherwise which may be incurred by him by
reason  of  any  default  on  the  part  of  the  Guarantor  in  performance  and  observance  of  this
supplemental agreement. As to the amount of loss and / or damage and / or cost incurred by the
subsidiary, the decision of the Engineer-in-charge will be final and binding on the parƟes.

In witness whereof these presents have been executed by the obligator ………………… and by
………………… for and on behalf of the ……………………. Ltd. (Subsidiary) on the day, month and year first
above wriƩen.

Signed, sealed and delivered by Obligator in the presence of –

1)

2)

Signed for and on behalf of the subsidiary by …………………. In the presence of –

1)

2)



ANNEXURE-XII
PROFORMA OF

INDENTURE FOR SECURED ADVANCE OR CREDIT

THIS INDENTURE made this day of ………….. between………….. (hereinaŌer called the contractor) which
expression  shall  where  the  Context  as  admits  or  implies  be  deemed  to  include  his  executor  /
administrators  and  assign  of  the  one  part  and  ……………….Coalfields,  having  its  registered  office
at……………. (hereinaŌer called the Engineer) which expression shall where the context so admits or
implies be deemed to include its successors and assign of the other part.

Whereas by an agreement dated (hereinaŌer called the said agreement), the contractor has agreed to
construct………………………………..

And whereas the Contractor has applied to the Engineer that he may be or be given credited for
materials brought by him to the site of the work subject to the said agreement for use in construcƟon
of the work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideraƟon of
the sum of Rs…………………………… (Rupees …………………….. only) paid to the contractor by the Engineer.
The receipt where the Contractor hereby acknowledges and of such advance or credited (if any) as
may be made to him as aforesaid the Contractor hereby covenants and agrees with the Engineer and
declares as follows:-
1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall be

employed by the Constructor in or toward the execuƟon of he said works and for no other purpose
whatsoever.

2. That the material for which the advance or credit is given are offered to and accepted by the
Engineer  as  security  and  are  absolutely  the  Contractor’s  own  property  and  free  from
encumbrances of any kind the Contractor will not make any applicaƟon for or receives further
advance or credit on the security or material which are not absolutely his own property and free
from encumbrances of any kind and the Contractor shall indemnify the Engineer against any claims
to any material in respect of which advance or credit has been made to him as aforesaid.

3. That the said material  and all other material on the security of which any further advance or
advances or credit may be given as aforesaid ( hereinaŌer called the said materials) shall be used
by the Contractor  solely in the execuƟon of the said works in accordance with the direcƟon of the
Engineer and in terms of said agreement.       

4. That the Contractor shall make at his own cost all necessary and adequate arrangement for the
proper safe custody and protecƟon against all risks of the said material and that unƟl used in the
construcƟon as aforesaid the material shall remain at the site of the said works in Contractor’s
custody and on his responsibility and shall at all Ɵmes be open to inspecƟon by the Engineer. In
the events of the materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in greater degree than in due to reasonable use and wear thereof the Contractor will
replace the same with other materials of like quality of repair and make good the same as required
by the Engineer. 

5. The said material shall not on any account be removed from the site of work expect with the
wriƩen permission of the Engineer.



6. That the advance shall be repayable in full when or before Contractor receives payment from the
Engineer of the price payable to him for the said work under the term and provisions of the said
agreement. Provided that if any intermediate payments are made to the Contractor on account of
work done then on the occasion of each payment the Engineer will be at liberty to make a recovery
from the Contractor’s bill  from such payments by deducƟng there from the value of the said
materials than actually used in the contracƟon and in respect of which recovery has not been made
previously. The value of this purpose being determined in respect of each descripƟon of materials
at the rates at which the amounts of the advance as made under these presents was calculated.

7. That the Contractor shall at any Ɵme make at any default in the performance of observance in
respect of any of the terms and provisions of he said agreement or of that provisions the total
amount of the advance or advances that may sƟll be owing to the Engineer, shall immediately on
the happening of  such default be repayable by the Contractor to the Engineer together with
interest thereon at 12% p.a. from the date of respecƟve dated to such advance or advances to the
date of payment and with all costs. Damages and expenses incurred by the Engineer in or for
recovery hereof or the Contractor hereby covenants and agrees with the Engineer to repay and
pay the same respecƟve to him accordingly. 

8. That the Contractor hereby charges all the said materials with the repayment to the Engineer of all
sums advances or credit as aforesaid and all costs. Charges, damages and expenses payable under
these presents PROVIDED ALWAYS it is hereby agreed and declared that notwithstanding anything
in the said agreement and without prejudice to the powers contained therein if and wherever the
covenant for payment and repayment herein before contained shall be become enforceable and
the money  owing shall  not  be paid  in  accordance therewith.  The Engineer  may  at  any Ɵme
thereaŌer adopt all or any of the following courses he may deem best:-

a. Seize the uƟlize the said material or any part thereof in the compleƟon of the said works in
accordance with the provision in that behalf contained in the said agreement debaƟng the
Contractor with the actual cost of effecƟng such compleƟon and the amount due in respect of
advance or credit under these presents and crediƟng the Contractor with value of work done
as if he has carried it out in accordance with the said agreement and the rates thereby provided
if the balance is against the Contractor is to pay the same to the Engineer on demand.

b. Remove and sell by public acƟon the seized materials or any part thereof and out of the money
arising from the sale repay the Engineer under these presents and pay over the surplus ( if any)
to the Contractor.

c. Deduct all or any part of the moneys owing from any sums due to the contractor under said
agreement. 

9. Expect in the event of such default on the part of contractor as aforesaid, interest or the said
advance shall not be payable.

10. That in the event of conflict between the provisions of these presents and the said agreements,
the provision of these presents shall prevail and in the event of any dispute or difference arising
over  the  construcƟon  or  effect  of  these  presents,  the  seƩlement  of  which  has  not  been
hereinbefore expressly provided for the same shall so far as is lawful be subject to jurisdicƟon of
Delhi courts only.



IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respecƟve hands and
seals the day year first above wriƩen. 

Signed, Sealed and delivered by

Contractor The Engineers.


