CENTRAL COALFIELDS LIMITED
(A Subsidiary of Coal India Limited)
Office of the General Manager
Rajrappa Area,
P.O.:Rajrappa Project, Distt.-Ramgarh,
Pin — 829 150, Phone No0.06553-251103
CIN no. U10200JH1956GOI100058
Email Id: socrajrappa@gmail.com
Website: www.centralcoalfields.in

Jd Bid fhegy feiftice
)YHRA TRBR BT T SUHH(
RIS HaTe IoRwT &
Ui 3Hifthy + YT - I/RWT Uilae
fSTelT — IWTE) FRWUS (
09 P18 - 829150, GRHTY - 06553-
251103
CIN no. U10200JH1956GOI100058

Email Id: socrajrappa@gmail.com
Website: www.centralcoalfields.in

Ref. No: CCL/Rajrappa/GM Unit/Civil/NIT/25-26/33 Dated :- 15.12.2025

e-Tender Notice
NIT No:33 of 2025-26

1. Tenders are invited on-line wunder two part system on the website
https://coalindiatenders.nic.infrom the eligible bidders having Digital Signature
Certificate (DSC) issued from any agency authorized by Controller of Certifying
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the
Root Certificate of CCA, for the following work:

Estimated Cost of Earnest Ezrrll?dleotf
Description of work Location Work (Including Money (In P
GST) Rs.) on (In
(In Rs.) Days)
Comprehensive annual maintenance of | Rajrappa 730
Sepiqr type co'lony and office Area 3,48,94,045.19 4,36,200/- Days
buildings under Rajrappa Area

@

For Site visit of location of work, the prospective bidder(s) may contact

Tender inviting authority

Contact Person(s)/Tender Dealing Officer(s)

Staff Officer (Civil), Rajrappa Area
Mb. No. 8987784654

Dy Manager (Civil) , Rajrappa Area
8102194304/7306898276

2. Time Schedule of Tender:

S1. Particulars Date Time
No
a. | Tender e-Publication date 17.12.2025 10.00 Hrs.
b. | Document download start date 18.12.2025 10.00 Hrs.
¢. | Document download end date 02.01.2026 17.00HTrs.
d. | Bid Submission start date 18.12.2025 10.30 Hrs.
e. | Bid submission end date 02.01.2026 17.00 Hrs.
f. | Start date for seeking Clarification on- 17.12.2025 10.00 Hrs.
line

g. | Last date for seeking Clarification on-line 26.12.2025 17.00 Hrs.
h. | Date of Pre-bid meeting (if any) Not Applicable

i. | Technical Bid (Cover I) opening date 03.01.2026 17.00 Hrs.
j. | Price Bid (Cover II) opening date 31.01.2026 17.00 Hrs.

Sd/-

Staff Officer (Civil) Rajrappa Area



Distribution:

1. The GM (Rajrappa Area).

2. The GM(C), CCL, Ranchi.

3. The C.V.O., CCL, Ranchi

4. A.F.M./ Representative, GM Unit, Rajrappa Area

5. Staff Officer(C ), Rajrappa / Rajhara / Kuju / Dhori / NK / BarkaS ayal / Argada /Piparwar /
BCW(Kathara), / Kathara / CWS, Magad Amrapali.

6. The Secretary, Mines & Geology, Govt. of Jharkhand., Nepal House, Doranda Ranchi-
7. The S.0O. (M) Rajrappa Area.

8. All Project Officer, Rajrappa Area

9. Staff Officer (Mining), Rajrappa Area

10. Project Engineer (Civil) Rajrappa Area

All Notice Board.



CENTRAL COALFIELDS LIMITED
(A Subsidiary of Coal India Limited)
Office of the General Manager
Rajrappa Area,
P.O.:Rajrappa Project, Distt.-Ramgarh,
Pin — 829 150, Phone No0.06553-251103
CIN no. U10200JH1956GOI100058
Email Id: socrajrappa@gmail.com
Website: www.centralcoalfields.in

Jd Bid fhegy feiftice
)YHRA TRBR BT T SUHH(
RIS HaTe IoRwT &
Ui 3Hifthy + YT - I/RWT Uilae
fSTelT — IWTE) FRWUS (
09 P18 - 829150, GRHTY - 06553-
251103
CIN no. U10200JH1956GOI100058

Email Id: socrajrappa@gmail.com
Website: www.centralcoalfields.in

Ref. No: CCL/Rajrappa/GM Unit/Civil/NIT/25-26/33 Dated :- 13.12.2025

e-Tender Notice
NIT No:33 of 2025-26

1. Tenders are invited on-line wunder two part system on the website
https://coalindiatenders.nic.infrom the eligible bidders having Digital Signature
Certificate (DSC) issued from any agency authorized by Controller of Certifying
Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the
Root Certificate of CCA, for the following work:

Estimated Cost of Earnest Ezrrll?dleotf
Description of work Location Work (Including Money (In P
GST) Rs.) on (In
(In Rs.) Days)
Comprehensive annual maintenance of | Rajrappa 730
Sepiqr type co'lony and office Area 3,48,94,045.19 4,36,200/- Days
buildings under Rajrappa Area

(i)

For Site visit of location of work, the prospective bidder(s) may contact

Tender inviting authority

Contact Person(s)/Tender Dealing Officer(s)

Staff Officer (Civil), Rajrappa Area
Mb. No. 8987784654

Dy Manager (Civil) , Rajrappa Area
8102194304/7306898276

3. Time Schedule of Tender:

S1. Particulars Date Time
No
a. | Tender e-Publication date 17.12.2025 10.00 Hrs.
b. | Document download start date 18.12.2025 10.00 Hrs.
¢. | Document download end date 02.01.2026 17.00HTrs.
d. | Bid Submission start date 18.12.2025 10.30 Hrs.
e. | Bid submission end date 02.01.2026 17.00 Hrs.
f. | Start date for seeking Clarification on- 17.12.2025 10.00 Hrs.
line

g. | Last date for seeking Clarification on-line 26.12.2025 17.00 Hrs.
h. | Date of Pre-bid meeting (if any) Not Applicable

i. | Technical Bid (Cover I) opening date 03.01.2026 17.00 Hrs.
j. | Price Bid (Cover II) opening date 31.01.2026 17.00 Hrs.




Note: The auto extension of submission of bid shall be applicable as per details mentioned
in clause No.14 of NIT.

4. Earnest Money Deposit(EMD):
The bidder will have to make the payment of EMD through ONLINE mode only.

3.1 In Online mode the bidder can make payment of EMD either through NET-
BANKING from designated Bank(s) or through NEFT/RTGS from any scheduled
Bank(s).

NET-BANKING: In case of payment through net-banking the money will be
immediately transferred to CIL/ Subsidiary’s designated Account.

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled
bank(s), the bidder will have to make payment as per the Challan(s) generated by
system on e-Procurement portal. The payment of EMD through NEFT/RTGS mode
should be made well ahead of time to ensure that the EMD amount is transferred to
CIL/ Subsidiary account before submission of bid.

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the EMD is
successfully received in CIL/ Subsidiary’s designated account and the information
flows from Bank to e-Procurement system.

3.1.2 In online payment of EMD, if the payment is made by the bidder within the
last date and time of bid submission but not received by CIL/ Subsidiary within the
specified period due to any reason(s) whatsoever then the bid will not be accepted.

4. Pre-bid Meeting:

The pre-bid meeting if applicable shall be held in the office of Tender Inviting
Authority, on the scheduled date & time, if specified in the NIT. The purpose of the
pre-bid meeting is to clarify the issues and to answer the questions on any matter that
may be raised at that stage. Non-attendance at the pre-bid meeting will not be a cause
for disqualification of bidder and it shall be presumed that the bidder does not require
any clarification. The management shall circulate proceedings of the pre-bid meeting,
if held.

5. Clarification of Bid:
The bidder may seek clarification on-line within the specified period. However, the
management will clarify as far as possible to the relevant queries.

6. User Portal Agreement:
The bidders have to accept the on-line user portal agreement which contains the
acceptance of all the Terms and Conditions of NIT and tender document, undertakings
and the e-Procurement system through https://coalindiatenders.nic.inin order to
become an eligible bidder. This will be a part of the agreement.

7. Eligible Bidders:
The invitation for bid is open to all bidders including an individual, proprietorship
firm, partnership firm, company, Joint Venture, any legal entity having eligibility to
participate as per eligibility criteria stipulated in clause No.8 of NIT and having
Digital Signature Certificate (DSC) issued from any agency authorized by Controller
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of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain
of trust to the Root Certificate of CCA.

Note: Joint Venture shall not be allowed for participation in the bid with estimated
cost of work put to tender up to Rs. 2.00 (two) crores.

8. Eligibility Criteria:
A. Work Experience:

The bidder must have experience of works (includes completed / ongoing) of similar
nature valuing 50 % of the annualized estimated value of the work put to tender (for
period of completion over 1 year) / 50 % of the estimated value of the work (for
completion period up to one year) put to Tender in any year (consecutive 365 days)
during last 7(seven) years ending last day of month previous to the one in which bid
applications are invited.

“Annualized value” of the work shall be calculated as the “Estimated value/Period of
completion in Days x 365”.

The value of executed works shall be given a simple weightage to bring them at current
price level by adding 7% for each completed year (total number of days/365) after the
end date of experience till the last day of month previous to one in which e-Tender has
been invited.

Similar nature of work shall include CONSTRUCTION OR MAINTENANCE OF ANY
BUILDING WORK

The above qualification criteria shall be met collectively by JV partners or JV itself.
The qualifying criteria parameter e.g., Work Experience of the individual partners ofthe J.V
will beadded together towards fulfillment of qualification criteria related toexperience.
Data to be furnished by Bidder on-line:
i. Start date of the year for which work experience of Bidder is to be consideredfor
eligibility.
ii. Start date & end date of each qualifying experience (similar nature)
iii. Work Order Number/Agreement Number of each experience
iv. Name & address of Employer/Work Order Issuing authority of each experience
v. Percentage (%) share of each experience (In case the experience has beenearned by the
Bidder as a partner in a Joint Venture firm/Partnership firm thenthe proportionate value of
experience in proportion to actual share of Bidder inthat Joint Venture firm/ Partnership
firm will be considered against eligibility elseit shall be taken as 100%).
vi. Executed Value of work against each experience
vii. In case the Bidder is a Joint Venture, the work experience of any one, two orthree of the
individual partners of JV or the JV itself may be furnished as thework experience of the
Bidder.
Scanned copy of documents to be uploaded by Bidders (CONFIRMATORY
DOCUMENT):
For work experience, Bidders are required to submit Work Experience Certificateissued by
the employer against the experience of similar work containing all theinformation as sought
on-line.
Work order, BOQ, TDS etc. may be sought during clarification or along with deficient

documents, if felt necessary by the Tender Committee.
Note: A Sample Checklist for Work Experience Certificate is as follows:

SAMPLE CHECKLIST OF WORK EXPERIENCE CERITIFICATE

THIS IS A SAMPLE CHECKLIST FOR WORK EXPERIENCE CERTIFICATE. (FOR
REFERENCE PURPOSE ONLY).



The Work Experience Certificate issued by Employer (Principal Employer as applicable) should
contain the following important parameters in line with the information furnished by the bidder
online:

1.  Name of Work: (Should be as per the Similar Nature of Work and should be matching with
the Name of work mentioned in Work Order or Agreement).

2. Work Experience Certificate Reference No.: (should contain Reference No. and issuing
date.)

3. Work Order Ref Number: (Work Order Reference Number should be clearly mentioned).

4.  Agreement Ref Number: (Agreement Reference Number should be clearly mentioned) (As
applicable).

5. Name of Contractor: (In case of a JV, Share of each JV Partner).
6. Name & Address of Employer/Work Order Issuing authority of experience:

7. Start Date & End Date of Qualifying Experience: (Should be maximum consecutive 365
days and should be within the period [1 year (consecutive 365 days)] declared online for
consideration of eligibility).

8.  Executed Value of Work: (Should be for the period as declared online
NOTE:

1. For eligibility Total Amount of Work Experience (adding all the Experience Value during
the consecutive 365 days declared online) should be at least 50% of the Annualized value or
estimated value whichever is less.

2. Incase of JV, above documents of partner(s) shall be submitted and Work Experience shall
be met collectively by all the partner/ members.

B. Working Capital:Evidence of possessing adequate working capital (at least 20% of
the “Annualized value or Estimated value whichever is less” of this work) inclusive of
access to lines of credit and availability of other financial resources to meet the
requirement. The Bidder should possess the working capital within three months prior
to the date of opening of tender.

In case the bidder is a Joint venture, the working capital of the individual partners of the
JV will be added together and is to be furnished as the Working capital of the Bidder.
The requirement of Working Capital under this clause shall be met as per following
proportion:

a. The lead partner shall have to possess at least 50% share in the Working
Capital,requiredto qualify in the tender.

b. All other individual partners shall have to possess at least 25% share in the Working
Capital, as required to qualify in this tender.

(In case of JV, Working capital certificate for each individual partners of JV)

Data to be furnished by Bidder on-line:

i. Amount of available Working Capital inclusive of lines of credit and availability ofother
financial resources

ii. Date on which the Bidder possesses the required working capital

iii. Name of the Chartered Accountant (CA)

iv. Membership Number of CA who certifies the Bidder's working capital on a
particulardate.

v. Date of Issue of Certificate

In case the Bidder is a Joint Venture, the working capital of the individual partnersof the
JV will be added together.

Scanned copy of documents to be uploaded by Bidders
(CONFIRMATORYDOCUMENT):



Certificate of Working Capital issued by a Practicing Chartered Accountant having
amembership number with Institute of Chartered Accountants of India containing
theinformation as furnished by Bidder on- line with UDIN.

Note: A Sample Checklist for Working Capital Certificate is as follows:
SAMPLE CHECKLIST OF WORKING CAPITAL CERITIFICATE

THIS IS A SAMPLE CHECKLIST FOR WORKING CAPITAL CERTIFICATE. (FOR
REFERENCE PURPOSE ONLY).

The Working Capital Certificate issued by CA should contain the following important parameters in
line with the information furnished by the bidder online:

1. Name of Bidder:

2. Amount of Available Working Capital inclusive of lines of credit and availability of other
financial resources:

S1 No. Particulars Value in Rs.
) 2) 3)
1 Current Asset (CA)

2 Current Liability (CL)

3 Working Capital (1-2)

4 Access to lines of credit and availability of other
financial resources

5 Working Capital inclusive of Access to lines of credit
and availability of other financial resources (3+4)

Note: For eligibility Amount should be at least 20% of the Annualized value or Estimated value
whichever is less.

3. Date on which bidder possess working capital:(Should be within 3 months prior to the date of
opening of tender).

4. Name of Chartered Accountant (CA) with Membership No.:
5. Date of issue of Certificate:(Should be within 3 months prior to the date of opening of tender).

6. Certificate should be issued by Practicing CA (having Membership No.) containing UDIN No.

a) Access to line of Credit and availability of other financial resources shall imply the Net
availability of Funds* towards Working Capital, as on the date on which bidder possesses
working capital.

* The net availability of funds is the availability of unutilized fund.

C. Permanent Account Number(PAN) : The bidder should possess valid Permanent
Account Number (PAN) issued by Income Tax department, Govt. of India.

In respect of the above eligibility criteria the bidders are required to furnish the
following information on-line :
1) Confirmation regarding possessing of Permanent Account Number(PAN) issued by
Income Tax department, Govt. of India in the form of Yes / No.

Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY
DOCUMENT):
PAN CARD of the bidder

Note:



a. In case of JV, PAN card for each Indian partner of JV and Verifiable Tax
Residency Certificate of respective country for each foreign partner or JV
itself.

D. Goods and Services Tax (Not Applicable for Exempted Services)
The bidder should be either GST Registered Bidder under regular scheme
OR
GST Registered Bidder under composition scheme
OR
GST unregistered Bidder

In respect of the above eligibility criteria the bidder is required to furnish the
following information online:

1). Confirmation in the form of Yes/No regarding possessing of required document as
enlisted in NIT with respect to GST status of the bidder.

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My
Document.
Document as per 9(a)(iii) below.

Note:

1). In case of JV, In case of JV, Bidder should submit scanned copy of GST status of
Lead Partner only or GST Registration Certificate of JV itself.

ii). In case the work/service is awarded to a Joint Venture participating in the tender
they have to submit PAN, GST registration ( as applicable in the tender and for the
bidder status) etc. in the name of the Joint Venture after Award of Work/Service before
the payment of first running on account bill.

iii) If turnover of bidder exceeds exemption/threshold limit, the bidder must have
GST registration as per GST Act and rules.

iv) During the execution of the contract if the GST status of the bidder changes,
then the payment of GST, if any, to the contractor will be made as per the GST status
declared by the bidder during tender stage based on which cost to company has been
ascertained or at actuals, whichever is lower.

Scanned copy of documents to be uploaded by bidder(s) in support of information /
declaration furnished online by the bidder against Eligibility Criteria as Confirmatory
Document.

E. Purchase Preference under ‘Make in India’ Policy for “Local supplier”.

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-
IT) dated 16.09.2020, issued by Govt. of India as amended from time to time shall be
applicable. In terms of the above said policy, purchase preference shall be given to
Class-I local supplier. In terms with the above said policy, Class-I local suppliers and
Class-II local suppliers shall be eligible to bid.

The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier,
Local Content and Margin of Purchase Preference as per above mentioned Order are
as follows: -

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, services
or works offered for procurement, has local content equal to or more than 50%, as
defined under said order.

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods,
services or works offered for procurement, has local content equal to or more than
20% but less than 50%, as defined under said order.



II.

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services
or works offered for procurement, has local content less than 20% as defined under
said order

D. ‘Local Content’ means the amount of value added in India which shall be the total
value of the item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of the total
value, in percent.

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price
quoted by a Class-I local supplier may be above the L1 for the purpose of purchase
preference. The margin of purchase preference is 20%.

In respect of the above eligibility criteria the bidder is required to furnish the
following information online:

1). Confirmation in the form of Yes/No regarding possessing of required document
indicating percentage of local content as enlisted in NIT.

Note:-

(1) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at
the time of bidding shall submit self-certification indicating the percentage of local
content inthe offered items in Undertaking format at Annexure-III. They shall also
give details of the location(s) at which the local value addition is made, if applicable.

(i1) If the estimated value of procurement is more than Rs. 10 crores, all the Bidders
shall submit along with its bid a certificate (with UDIN) from the statutory auditor or
cost auditor of the company (in case of companies) or from a practicing cost
accountant or practicing chartered account (in respect of suppliers other than
companies) giving the percentage of local content (with Annexure III).

Scanned copy of documents to be uploaded by bidder(s) in support of information /
declaration furnished online by the bidder against Eligibility Criteria as Confirmatory
Document.

In terms of the above said policy, purchase preference shall be given to local suppliers
in the following manner:

In the procurement of works which are divisible in nature, the following procedure
shall be followed: -

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract for full quantity will be awarded to L-1 at L-1 price by
the Purchaser.

If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-
1. Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to
match the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s
quoted price falling within the margin of purchase preference, and the contract for that
quantity shall be awarded to such local supplier subject to his matching the L-1 price.
In case such lowest eligible Class-I supplier fails to match the L-1 price or accept less
than the offer quantity, the next higher Class-I local supplier within the margin of
purchase preference shall be invited to match the L-1 price for remaining quantity and
so on, and contract shall be awarded accordingly. In case some quantity is still left
uncovered on Class-I local supplier, then such balance quantity may also be ordered
on L-1 Bidder.

In the procurement of works which are not divisible, and in procurement of services
where the bid is evaluated on price alone, the following procedure shall be followed: -

Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-
I local supplier, the contract will be awarded to L-1.



II1.

IV.

ii)

ii)

If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local
suppliers, will be invited to match the L-1 price subject to Class-I local supplier's
quoted price falling within the margin of purchase preference, and the contract shall
be awarded to such Class-I local supplier subject to matching the L-1 price.

In case such lowest eligible Class-I local supplier fails to match the L-1 price, the
Class-1 local supplier with the next higher bid within the margin of purchase
preference shall be invited to match the L-1 price and so on and contract shall be
awarded accordingly. In case none of the Class-I local suppliers within the margin of
purchase preference matches the L-1 price, then the contract may be awarded to the L-
1 Bidder.

Applicability in tenders where contract is to be awarded to multiple bidders

In tenders where contract is awarded to multiple bidders subject to matching of L1
rates or otherwise, the ‘Class-I local supplier’ shall get purchase preference over
‘Class-II local supplier’ as well as ‘Non-local supplier’, as per following procedure:

a) In case there is sufficient local capacity and competition for the item to be procured,

b)

d)

as notified by the nodal Ministry, only Class I local suppliers shall be eligible to bid.
As such, the multiple suppliers, who would be awarded the contract, should be all
and only ‘Class I Local suppliers’.

In other cases, ‘Class II local suppliers’ and ‘Non local suppliers’ may also participate
in the bidding process along with ‘Class I Local suppliers’ as per provisions of the
Order.

If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent
of the tendered quantity in any tender, the contract may be awarded to all the qualified
bidders as per award criteria stipulated in the bid documents. However, in case ‘Class
I Local suppliers’ do not qualify for award of contract for at least 50 (fifty) percent of
the tendered quantity, purchase preference should be given to the ‘Class I local
supplier’ over ‘Class II local suppliers’/ ‘Non local suppliers’ provided that their
quoted rate falls within margin of purchase preference of the L1 bidder considered for
award of contract so as to ensure that the ‘Class I Local suppliers’ taken in totality are
considered for award of contract for at least 50 (fifty) percent of the tendered quantity.

First purchase preference has to be given to the lowest quoting ‘Class-I local
supplier’, whose quoted rates fall within margin of purchase preference, subject to its
meeting the prescribed criteria for award of contract as also the constraint of
maximum quantity that can be sourced from any single supplier. If the lowest quoting
‘Class-I local supplier’, does not qualify for purchase preference because of aforesaid
constraints or does not accept the offered quantity, an opportunity may be given to
next higher ‘Class-I local supplier’, falling within margin of purchase preference, and
SO on.

To avoid any ambiguity during bid evaluation process, the procuring entities may
stipulate its own tender specific criteria for award of contract amongst different
bidders including the procedure for purchase preference to ‘Class-I local supplier’
within the broad policy guidelines stipulated in sub-paras above.

Requirement for specification in advance: The minimum local content, the margin
of purchase preference and the procedure for preference to Make in India shall be
specified in the notice inviting tenders or other form of procurement solicitation and
shall not be varied during a particular procurement transaction.

Verification of local content:

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at
the time of bidding shall submit self-certification indicating the percentage of local
content in the offered items. They shall also give details of the location(s) at which
the local value addition is made, if applicable.
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b)

d)

g)

In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local
supplier’/ ‘Class-II local supplier’ shall be required to provide a certificate with
UDIN from the statutory auditor or cost auditor of the company (in the case of
companies) or from a practicing cost accountant or practicing chartered accountant
(in respect of suppliers other than companies) giving the percentage of local
content.

Decisions on complaints relating to implementation of this Order, 2020 (amended
from time to time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries
to the procuring entity.

CIL/Subsidiary may constitute committees with internal and external experts for
independent verification of self-declarations and auditor’s/ accountant’s certificates
on random basis and in the case of complaints.

False declarations will be debarring of the bidder or its successors for a period up
to two years as per Guidelines on debarment of firms from bidding along with such
other action as may be permissible under law.

A supplier who has been debarred by any procuring entity for violation of the
Order shall not be eligible for preference under the Order for procurement by any
other procuring entity for the duration of the debarment. The debarment for such
other procuring entities shall take effect prospectively from the date on which it
comes to the notice of other procurement entities, in the manner prescribed below.

The Department of Expenditure shall issue suitable instructions for the effective
and smooth operation of this process, so that:

1. The fact and duration of debarment for violation of the Order by any procuring
entity are promptly brought to the notice of the Member-Convenor of the
Standing Committee and the Department of Expenditure through the
concerned Ministry /Department or in some other manner;

2.on a periodical basis such cases are consolidated and a centralized list or
decentralized lists of such suppliers with the period of debarment is maintained
and displayed on website(s);

3.In respect of procuring entities other than the one which has carried out the
debarment, the debarment takes effect prospectively from the date of
uploading on the website(s) in the such a manner that ongoing procurements
are not disrupted.

VI.  Reciprocity Clause

1.

When a Nodal Ministry/Department IDENTIFIES that Indian suppliers of an
item are not allowed to participate and/ or compete in procurement by any foreign
government, due to restrictive tender conditions which have direct or indirect
effect of barring Indian companies such as registration in the procuring country,
execution of projects of specific value in the procuring country etc., it shall
provide such details to all its procuring entities including CMDs/CEOs of
PSEs/PSUs, State Governments and other procurement agencies UNDER THEIR
ADMINISTRATIVE CONTROL AND GEM for appropriate reciprocal
action.

ENTITIES OF COUNTRIES WHICH HAVE BEEN IDENTIFIED BY THE
NODAL MINISTRY/DEPARTMENTSs not allowing Indian companies to
participate in their Government procurement for any item related to that nodal
Ministry shall not be allowed to participate in Government procurement in India
(including CIL and its Subsidiaries) for all items related to that nodal Ministry/
Department, except for the list of items published by the Ministry/ Department
permitting their participation.

The term 'entity' of a country shall have the same meaning as under the FDI
Policy of DPIIT as amended from time to time.
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VII. Manufacture under license/ technology collaboration agreements with phased
indigenization

a) While notifying the minimum local content, Nodal Ministries may make special
provisions for exempting suppliers from meeting the stipulated local content if the
product is being manufactured in India under a license from a foreign manufacturer
who holds intellectual property rights and where there is a technology collaboration
agreement / transfer of technology agreement for indigenous manufacture of a product
developed abroad with clear phasing of increase in local content.

b) In procurement of all goods, services or works in respect of which there is substantial
quantity of public procurement and for which the nodal ministry has not notified that
there is sufficient local capacity and local competition, the concerned nodal ministry
shall notify an upper threshold value of procurement beyond which foreign companies
shall enter into a joint venture with an Indian company to participate in the tender.
CIL/Subsidiary while procuring such items beyond the notified threshold value, shall
prescribe in their respective tenders that foreign companies may enter into a joint
venture with an Indian company to participate in the tender. CIL/Subsidiary shall also
make special provisions for exempting such joint ventures from meeting the stipulated
minimum local content requirement, which shall be increased in a phased manner.

Scanned copy of documents to be uploaded by bidder(s) in support of information /
declaration furnished online by the bidder against Eligibility Criteria as Confirmatory
Document.

9.Submission of Bid:

a.(i). In order to submit the Bid, the bidders have to get themselves registered online
on the e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid
Digital Signature Certificate (DSC) issued from any agency authorized by Controller
of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain
of trust to the Root Certificate of CCA. The online Registration of the Bidders on the
portal will be free of cost and one time activity only. The registration should be in the
name of bidder, whereas DSC holder may be either bidder himself or his duly
authorized person. The bidder is one whose name will appear as bidder in the e-
Procurement Portal.

(ii). The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with
on-line undertaking in support of the authenticity of the declarations regarding the
facts, figures, information and documents furnished by the Bidder on-line in order to
become an eligible bidder. No conditional bid shall be allowed/accepted.

(iii). The bidders have to accept unconditionally in GTE (General Technical
Evaluation) the Undertaking at Annexure II regarding Genuineness of the information
furnished by him on-line & authenticity of the scanned copy of documents uploaded
by him on-line in support of his eligibility criteria etc. and Annexure I (Letter of Bid).
No recycling will be done for this document i.e. no further clarification will be sought
from bidder.

Moreover, the following documents shall be considered from the Bidder’s space/ My
Document and recycling may be done for these documents i.e. further clarification
may be sought from bidder if required-

‘ S ‘ Document Scanned copy of documents uploaded by bidder in Bidder’s
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No space/ My Document

1 2 3

1 Permanent PAN card issued by Income Tax department, Govt. of India.
Account
Number In case of JV, PAN card for each Indian partner of JV and
(Ref. Clause Verifiable Tax Residency Certificate of respective country for each
No.8(C) of NIT) foreign partner or JV itself.
Goods and The following documents depending upon the status w.r.to GST as

Services Tax
(GST) Status of
Bidder

(Ref. Clause
No.8(D) of NIT
and BOQ)

declared by Bidder in the BOQ sheet:
a) Status: GST Registered Bidder under regular scheme

Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate authority of
India.

b) Status: GST Registered Bidder under composition scheme

Document: GST Registration Certificate (i.e. GST
identification Number) issued by appropriate authority of
India.

c)  Status: GST unregistered bidder:

Document: A Certificate having UDIN from a practicing
Chartered Accountant having membership number with
Institute of Chartered Accountants of India certifying that the
bidder is GST unregistered bidder in compliance with the
relevant GST rules of. India.

[In case of JV, Bidder should submit scanned copy of GST status of
Lead Partner only or GST Certificate of JV itself]
Note:
i) If turnover of bidder exceeds exemption/threshold limit, the
bidder must have GST registration as per GST Act and rules.

Legal Status of
the bidder

Document(s) covered under any one of the following sub-head(s):

1. Affidavit or any other document to  prove
proprietorship/Individual status of the bidder.

2. Partnership deed containing name of partners.

3. Memorandum & Article of Association with certificate of
incorporation containing name of bidder.
4. The following documents in respect of Legal Status of a JV Bidder

shall be uploaded in Bidder’s Space by the JV Bidder:

i. Scanned copy of JV Agreement containing name of partners and
lead partner, Power of Attorney to the lead partner and share of
each partner as per Annexure-XV.

ii. Power of attorney of the respective partners from the Board of
Directors of the concerned Company, or from the partners of the
entity, or from the proprietor, authorizing the signatory of JV
agreement on behalf of them.

iii. The document(s) (any of them as applicable) regarding legal status
of all the individual partners of JV mentioned below:

a) Affidavit or any other document  to prove
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Proprietorship/Individual status of the Bidder.
OR
b) Partnership deed containing name of partners.

OR
¢) Memorandum & Article of Association with certificate of
incorporation containing name of Bidder.

b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT
in support of online information submitted by the bidder are to be uploaded in Cover-1
by the bidder while submitting his/her/their bid.

Scanned copy of documents to be uploaded by bidder(s) in
support of information/declaration furnished online by the bidder
against Eligibility Criteria (CONFIRMATORY DOCUMENTYS)

Eligibility
Criteria

2 3

Clause No.8(B)
of NIT)

1 | Work For work experience, Bidders are required to submit Work Experience
Experience Certificate issued by the employer against the containing all the
(Ref. Clause information as sought on-line.

No.8(A) of NIT) Work order, BOQ, TDS etc. may be sought during clarification or along
with deficient documents, if felt necessary by the TenderCommittee.

2 | THE Certificate of working capital issued by a Practicing Chartered
AVAILABILITY | Accountant having a membership number with Institute of Chartered
OF WORKING Accountants of India containing the information as furnished by Bidder
CAPITAL (Ref. on- line with UDIN.

Digital
Signature
Certificate
(DSC)

If the bidder himself is the DSC holder bidding on-line then no
document is required.

However, if the DSC holder is bidding online on behalf of the bidder
then the Power of Attorney or any sort of legally acceptable document
for the authority to bid on behalf of the bidder.

Undertaking by
bidder on
his/her/their

Letter Head as
per Annexure-

Undertaking regarding relatives as employees of company, Local
supplier status of the Bidder as per clause 8E of NIT, declaration w.r.t
Make in India order dated 16.09.2020, Code of Integrity for Public
Procurement (CIPP) and compliance w.r.t procurement from bidder of
a country which shares a border with India etc.

I11.

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any
additional/ other relevant documents to support the information/declaration furnished by bidder
online against eligibility criteria may also be attached by the bidder in the same file to be
uploaded against respective eligibility criteria.

a. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure I of Tender
document. This will be the covering letter of the bidder for his submitted bid. The
bidders have to accept unconditionally the Letter of Bid in GTE (General
Technical Evaluation) at the time of bid submission. This online acceptance during
bidding through GTE shall be construed as submission of LOB by bidder.

b. Price bid: The Price bid containing the Bill of Quantity will be in Excel format
and will be downloaded by the bidder and bidder will quote the rates for all items
on this Excel file. Prior to quoting the rates in the BOQ file, the bidder will select
the appropriate status from the following drop down list given in the BOQ:-

I.  Status: GST Registered Bidder under regular scheme
14




II.  Status: GST Registered Bidder under composition scheme
II.  Status: GST unregistered bidder

The rates quoted by the bidder will be excluding GST and GST component (to be paid
by CIL / Subsidiary and/or the bidder) will appear as a separate entity. The component
of GST will be taken by the system based on the status of bidder selected by the bidder
during bid submission and with the pre-defined business logic given in the BOQ file
by the department. This file will be digitally signed and uploaded by the bidder after
ascertaining the correctness of facts and figures.

Thereafter, the bidder will upload the same Excel file during bid submission in cover-
I1. The Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed
Rate[combination of Item Rate and Percentage Rate] BOQ format and the bidder will
have to quote for all the tendered items. The Price Bid of the tenderers will have no
condition. The price bid which is incomplete and not submitted as per instruction
given in this document is liable for rejection.

System for decision of 1.1 bidder

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the
Company). The system for decision of L1 bidder will be as per following 02(two)
cases:-

Case — 1: Supply for which INPUT TAX CREDIT (ITC) is not available to the
Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and
GST (compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary
taken by the system will be added to decide the L1 i.e the ranking of the Bidders will
be decided based on rates quoted by the bidders plus GST. This value of the bidder
will be “the Cost to Company”.

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from
overall bid value to arrive at the Contract value. The Price-bids of the tenderers shall
have no condition. The Price Bid which is incomplete and not submitted as per
instruction given above is liable for rejection.

Case — 2: Supply for which INPUT TAX CREDIT (ITC) is available to the
Company.

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and
GST (compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary
taken by the system will be ignored to decide the L1 i.e the ranking of the Bidders
will be decided based on rates quoted by the bidders excluding GST. This value of the
bidder will be “the cost to Company”.

Then share of GST to be paid by bidder shall be added with overall bid value to arrive
at the Contract value. The Price-bids of the tenderers shall have no condition. The
Price Bid which is incomplete and not submitted as per instruction given above is
liable for rejection.

Note: The bidder should select their GST category as per clause no. 8.D of NIT.

10. Bid Submission:

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in.
No bid shall be accepted oft-lineunless otherwise specified.

11. System Requirement:
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It is the bidder’s responsibility to comply with the system requirement i.e. hardware,
software and internet connectivity at bidder’s premises to access the e-tender website.
Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders for any
direct/indirect loss or damages incurred by them arising out of incorrect use of the e-
tender system or internet connectivity failures.

12. Opening of Technical Bid:

12.1 Technical bid (Cover-I) will be decrypted and opened online by the “Bid Openers”
with their Digital Signature Certificates after the prescheduled date & time of Tender
Opening.

12.2 The e-Procurement System will evaluate the Technical bids automatically on the
basis of relevant data provided by bidder through a form in an objective and structured
manner while submitting bid. If the parameter given by bidder in objective and
structured manner does not confirm to required eligibility criteria as specified in the
tender document then the bid will be either automatically rejected by the system or
shown as non-complied bid which shall be rejected by the evaluator.

12.3 All the documents uploaded by bidder(s) including EMD exemption documents (if
any) and the Evaluation sheets generated by the system online shall be downloaded
after opening of Technical bid (Cover-I). After decryption and opening of Technical
bid (Cover-I) the “technical bid opening summary” will be uploaded on the same day.

13. Technical Evaluation of Tender:

a. After opening of Technical bid, the documents submitted by bidder(s) as enlisted in the
NIT will be downloaded by the Evaluator and shall be put up to the Tender Committee.
The Tender Committee will examine the uploaded documents against
information/declarations furnished by the bidder(s) online. If it confirms to all of the
information/ declarations furnished by the bidder online and does not change the
eligibility status of the bidder then the bidder will be considered eligible for opening of
price bid.

b. In case the Tender Committee finds that there is some deficiency in uploaded
documents corresponding to the information furnished online or in case corresponding
document have not been uploaded by bidder(s) then the same will be specified online
by Evaluator clearly indicating the omissions/shortcomings in the uploaded documents
and indicating start date and end date allowing 7 days (7 x 24 hours) time for online re-
submission by bidder(s). The bidder(s) will get this information on their personalized
dashboard under “Upload confirmatory document” link. Additionally, information shall
also be sent by system generated email and SMS, but it will be the bidder’s
responsibility to check the updated status/information on their personalized dash board
regularly after opening of bid. No separate communication will be required in this
regard. Non-receipt of e- mail and SMS will not be accepted as a reason of non-
submission of documents within prescribed time. The bidder(s) will upload the scanned
copy of all those specified documents in support of the information/ declarations
furnished by them online within the specified period of 7 days. No further clarification
shall be sought from Bidder.

Note: The shortfall information/ documents should be sought only in case of historical
documents which pre-existed at the time of the tender opening and which have not
undergone change since then. These should be called only on basis of the
recommendations of the TC. So far as the submission of documents is concerned with
regard to qualification criteria, after submission of the tender, only related shortfall
documents should be asked for and considered. For example, if the bidder has submitted
a contract without its completion/ performance certificate, the certificate can be asked
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k.

for and considered. However, no new contract should be asked for so as to qualify the
bidder.

It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the
required documents as mentioned above.

The tender will be evaluated on the basis of documents uploaded by bidder(s) online
against the information/ declaration furnished online and generated by the system as Bid
Submission Confirmation Sheet. The bidder(s) is/are not required to submit hard copy of
any document through offline mode. Any document submitted offline will not be given
any cognizance in the evaluation of tender.

In case the bidder(s) submit(s) requisite documents online as per NIT, then the bidder(s)
will be considered eligible for opening of Price Bid.

Seeking clarification shall be restricted to confirmation of submitted document/online
information only and it shouldbeonlyforonetimeforaperiodof upto 7 days. The
clarification shall be taken in online mode in the e- Procurement portal of CILonly.

In case bidder(s) fails to confirm the online submitted information(s)/ declaration(s) by
the submitted documents as (b) above, their/his bid shall be rejected; however, if the
confirmatory documents do not change eligibility status of the bidder in connection his
submitted online information(s)/declaration(s), then his/their bid will be accepted for
opening of Price Bid.

After Technical evaluation of tender, “Technical Evaluation Summary” will be uploaded
by the evaluator and price bid shall be opened on/after preschedule dateand time
mentioned in the NIT online in thee- Procurement portal of CIL. However, in case there
is any extension of date and time of price bid opening, it shall be notified online and
price bid shall be openedonlineone-Procurementportalof CIL after rescheduled date
andtime.

Incasenoneofthebidder(s)complies the technical eligibility criteria as per NIT, then
bidder(s) will be rejected online and re-tender (if required) will be done (with the same
or different quantity, as per the instantrequirement).

If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be
forfeited and the bidder will be debarred for minimum one (1) year from participating in
tenders in CIL/ Subsidiary.

Note:In case If the defaulter L1 bidder is a Joint Venture(JV) firm, penal action against
the JV will also be applicable to all the partners of JV.

Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP
(BE-II) dated 16.09.2020, issued by Govt. of India as amended from time to time
shall be applicable.

In terms of the above said policy, purchase preference shall be given to local suppliers in the
following manner:

L. In the procurement of works which are divisible in nature, the following
procedure shall be followed :-
i)  Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a
Class-I local supplier, the contract for full quantity will be awarded to L-1 at
L-1 price by the Purchaser.
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II.

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be
awarded to L-1. Thereafter, the lowest bidder among the Class-I local suppliers
will be invited to match the L-1 price for the remaining 50% quantity subject
to Class-I local supplier’s quoted price falling within the margin of purchase
preference, and the contract for that quantity shall be awarded to such local
supplier subject to his matching the L-1 price. In case such lowest eligible
Class-I supplier fails to match the L-1 price or accept less than the offer
quantity, the next higher Class-I local supplier within the margin of purchase
preference shall be invited to match the L-1 price for remaining quantity and
so on, and contract shall be awarded accordingly. In case some quantity is still
left uncovered on Class-I local supplier, then such balance quantity may also
be ordered on L-1 bidder.

Intheprocurementofworkswhicharenotdivisible,andinprocurementofserviceswheret
hebidisevaluatedonpricealone,thefollowingprocedureshallbefollowed:-

i)  Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a
Class-I local supplier, the contract will be awarded to L-1.

ii)  If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I
local suppliers, will be invited to match the L-1 price subject to Class-I local
supplier's quoted price falling within the margin of purchase preference, and
the contract shall be awarded to such Class-I local supplier subject to matching
the L-1 price.

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price,
the Class-1 local supplier with the next higher bid within the margin of
purchase preference shall be invited to match the L-1 price and so on and
contract shall be awarded accordingly. In case none of the Class-I local
suppliers within the margin of purchase preference matches the L-1 price, then
the contract may be awarded to the L-1 bidder.

Note: The confirmation from the bidder regarding matching of L1 price may be taken in

confirmatory document link of e-Procurement portal by recycling ‘Any other
document’ link.

Verification of local content:

L.

I1.

III.

If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at
the time of bidding shall submit either self-certification indicating the percentage
of local content in the offered items in Undertaking as per format at Annexure-
IIL. They shall also give details of the location(s) at which the local value addition
is made, if applicable.

If the estimated value of procurement is more than Rs. 10 crores, all the Bidders
shall submit along with its bid a certificate with UDIN from the statutory auditor
or cost auditor of the company (in case of companies) or from a practicing cost
accountant or practicing chartered account (in respect of suppliers other than
companies) giving the percentage of local content.

CIL/ Subsidiary may constitute committees with internal and external experts for
independent verification of auditor’s / accountant’s certificates on random basis

and in the case of complaints.
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IV.  False declarations will attract Guidelines on Debarment of firms from Bidding for a
period up to two year and with process in line with clause 20 of GTC.

V. A local supplier who has been debarred by any procuring entity for violation of
above order shall not be eligible for preference under this Order for procurement
by any other procuring entity for the duration of debarment. The debarment for
such other procuring entities shall take effect prospectively from the date on which
it comes to the notice of other procurement entities.




14. Auto Extension of Critical Date

If number of bids received online is found to be less than 03(three) on end date of bid
submission then the following critical dates of the Tender will be automatically
extended for a period of four days ending at 17.00 hrs::

e Last date of submission of Bid.

e Last date of receipt of EMD.

e Date of Opening of Tender.

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined
in the e-Procurement Portal then the same is to be rescheduled to the next working
day.

This extension will be also applicable in case of receipt of zero bid.

Notes:

1. The validity period of tender should be decided based on the final end date of
submission of bids.

2. The auto extension shall work on the basis of number of bids received only. It
may so happen that any of these bids may be eventually rejected during Tender
Opening, Technical evaluation or further process of evaluation resulting the total
number of valid bids becoming less than 03(three).

3. After extension, the tender shall be opened irrespective of available number of
bids on the extended date of opening of tender.

15. One Bid per Bidder:

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or

as a partner in a partnership firm or as a partner in a joint venture or as a Company
20



16.

17.

18.

registered under Companies Act. A Bidder who submits or participates in more
than one Bid (other than as a sub-contractor or in cases of alternatives that have
been permitted or requested) will cause all the proposals with the Bidder's
participation to be disqualified.

Refund of EMD:

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the
EMD of rejected bidders will be refunded at any stage directly to the account from
where it had been received (except the cases where EMD is to be forfeited).

b) No claim from the bidders will be entertained for non-receipt of the refund in any
account other than the one from where the money is received.

c) If the refund of EMD is not received by the bidder in the account from which the
EMD has been made due to any technical reason then it will be paid through
conventional system of e-payment. For this purpose, if required, Tender Inviting
Authority will obtain the Mandate Form from the Bidder.

d) In case the tender is cancelled then EMD of all the participating bidders will be
refunded unless it is forfeited by the department.

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of
tender) then his/her EMD will be refunded automatically after the opening of
tender.

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will
be retained by CIL/ Subsidiary and will be adjusted to Performance Security
Deposit.

Site Visit:

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to
visit and examine the Site of Works and it’s surrounding, approach road, soil
condition, investigation report, existing works, if any, connected to the tendered work,
drawings connected to the work, if / as available and obtain all information that may
be necessary for preparing the Bid and entering into a contract for execution of the
works. The cost of visiting the Site shall be at the Bidder’s own expense.

17.2 Tt shall be deemed that the Bidder has visited the Site/Area and got fully
acquainted with the working conditions and other prevalent conditions and
fluctuations thereto whether he/she/they actually visits the Site /Area or not and has
taken all the factors into account while quoting his/her/their rates.

17.3 The Bidder is expected, before quoting his rate, to go through the requirement of
materials/workmanship, specification, requirements and conditions of contract.

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report
referred to in the bid document (if available), supplemented by any information
available to the Bidder.

Taxes and Duties:

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation
Cess (if applicable) only) and other levies, royalty, building and construction workers
cess (as applicable in States) payable by the bidder/Contractor under the Contract, or
for any other cause as applicable on the last date of submission of Bid, shall be
included in the rates, prices and the total Bid Price submitted by the Bidder.
Applicable GST, if any, either payable by bidder or by company under reverse change
mechanism shall be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages,

tools and plants etc. as may be attendant upon execution and completion of works
shall also be included in the rates, prices and total Bid price submitted by the bidder.
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However, such duties, taxes, levies etc. which is notified after the last date of
submission of Bid and/or any increase over the rate existing on the last date of
submission of Bid shall be reimbursed by the company on production of documentary
evidence in support of payment actually made to the concerned authorities.

Similarly, if there is any decrease in such duties, taxes and levies the same shall
become recoverable from the contractor. The details of such duties, taxes and other
levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and
GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor
(if GST payable by bidder/contractor) would be made only on the latter submitting a
Bill/invoice in accordance with the provision of relevant GST Act and the rules made
there under and after online filing of valid return on GST portal. Payment of GST &
GST Compensation Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the
GST provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST
registered under composition scheme in compliance with GST rules, the bidder/dealer
shall not charge any GST and/or GST Compensation Cess on the bill/invoice. In case
of unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary
directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input
services and Capital Goods or the ITC claimed is disallowed due to failure on the part
of supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or
IGST, GST (Compensation to State ) Cess shown in tax invoice to the tax authorities,
issue of proper tax invoice or any other reason whatsoever, the applicable taxes &
cess paid based on such Tax invoice shall be recovered from the current bills or any
other dues of the supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the
contract and shall not be subject to variations on any account except to the extent
variations allowed as per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies,
etc. and to deal with such amount in terms of the provisions of the Statute or in terms
of the direction of any statutory authority and the company shall only provide with
certificate towards such deduction and shall not be responsible for any reason
whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired
by the Company under the Coal Act, the contractor will have to produce a royalty
clearance certificate from the District Authorities before full and final payment.

Note:

During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared
by the bidder during tender stage based on which cost to company has been

ascertained or at actuals, whichever is lower.
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19. Cost of Bidding:

The bidder shall bear all costs associated with the preparation and submission of his
bid and the Employer will in no case be responsible or liable for those costs.

20. Technical Specifications:

The tenderer shall closely study all specifications in detail, which govern the rates for
which he is tendering.
21.Currencies of Bid and Payment:

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only.

22. Handing Over of Site:

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the
contractor(s) at his/their own expense and the site cleaned and handed over to the
company and he/they shall intimate officially of having completed the work as per
contract.

23. Deployment of Manpower and Machineries:

The  tenderer(s)  will  deploy  sufficient number and  size  of
equipments/machineries/vehicles and the technical/ supervisory personnel required for
execution of the work.

24. Change in Constitution of the Contracting Agency:

Prior approval in writing of the company shall be obtained before any change is made
in the constitution of the contracting agency, otherwise it will be treated as a breach of
Contract.

25. Canvassing in Tender:

Canvassing in connection with the tenders in any shape or form is strictly prohibited
and tenders submitted by such tenderers who resort to canvassing shall be liable for
rejection.

26. Letter of Acceptance (LOA)/Work Order/Agreement:

The Bidder, whose Bid has been accepted, will be notified /communicated by the
Employer electronically online on the e-procurement portal of CIL prior to expiration
of the Bid validity period. The L-1 bidder will get the information regarding award of
work on their personalised dash-board on-line. On receipt of Letter of Acceptance
(LOA)/Work Order of the tender issued by the Company, the successful tenderer shall
execute contract agreement in the company's prescribed form for the due fulfilment of
the contract. Failure to enter into the required contract within the specified period in
the work order shall entail cancellation of LOA/work order and forfeiture of the
Earnest Money. In addition, the department may debar the bidder from participating in
future bids for at least 12 months as per Guidelines on Debarment of firms from

Bidding.

27. Bid Validity:

The validity period of the tenders shall be 120(One Hundred Twenty) days from the
end date of bid submission. The validity period of tender shall be decided based on the
final end date of submission of bids.
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In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request the bidders (all the responsive tenderers) to extend the period of validity
for a specified additional period. The employer’s request and the bidder’s responses
shall be made in writing. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be required or permitted to modify
his bid.

The tenderer shall not, during the said period or within the period extended by mutual

28.

29.

consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof
without consent in writing of the company. In case the tenderer violates to abide by
this, the Company will be entitled to take action as per clause No.28 (Modification and
Withdrawal of Bid) of NIT.

Modification and Withdrawal of Bid:

Modification of the submitted bid shall be allowed on-line only before the deadline of
submission of tender and the bidder may modify and resubmit the bid on-line as many
times as he may wish. Bidders may withdraw their bids online within the end date of
bid submission and their EMD will be refunded. However, if the bidder once
withdraws his bid, he will not be able to resubmit the bid in that particular tender. For
withdrawal of bid after the end date of bid submission, the bidder will have to make a
request in writing to the Tender Inviting Authority. Withdrawal of bid may be allowed
till issue of work order/LOA with the following provision of penal action:

a. If the request of withdrawal is received before online notification for opening of
price bid, the EMD will be forfeited and bidder will be debarred for minimum 1 (one)
year from participating in tenders in CIL/Subsidiary. The Price-bid of remaining
bidders will be opened and the tender process shall go on.

b. If the request of withdrawal is received after online notification for opening of price
bid, the EMD will be forfeited and the bidder will be debarred for minimum 1 (one)
year from participating in tenders in CIL/Subsidiary. The Price-bid of all eligible
bidders including this bidder will be opened and action will follow as under:

i. If the bidder withdrawing his bid is other than L 1, the tender process shall go on.
ii. If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

1). In case of above, a letter will be issued to the bidder by Tender Inviting Authority
with the approval of Tender Accepting Authority (in case Board is Tender Accepting
Authority then with the approval of CMD), stating that the EMD of bidder is forfeited,
and this bidder is debarred for...... year from participating in tenders in
CIL/Subsidiary. This letter will be circulated to all Areas and CIL/Subsidiary HQ and
the updated list will be maintained by all Tender Inviting Authority/Evaluators.

ii). Penal action against clause (a) & (b) above will be enforced from the date of issue
of such order. The standard operating procedure to handle withdrawal of bid after end
date of submission shall be as per Clause no 29 (Standard Operating Procedure for
Withdrawal of Bid) of NIT.

Standard Operating Procedure for Withdrawal of Bid:

L.

The Mode of withdrawal: -

A. Online Withdrawal of Bids:
a. The system of online withdrawal is available on the portal up to end date
of bid submission, where any bidder can withdraw his/her bid which will
attract no penal action from department side.
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I1.

b. The system of online withdrawal beyond end date of bid submission and
till award of contract is also available but not fully functional and under
development stage. Once it is developed and implemented only online
withdrawal shall be considered except for some exceptional cases as
mentioned in clause below.

B. Offline Withdrawal of Bids :

a. A partner of bidder (in case of JV and partnership firms) whose DSC is
registered on the e-Procurement portal can access the portal for online
withdrawal but when there is a split in the business relationship, the
partners whose DSC is not registered on the portal do not have the option
of online withdrawal of bid. Hence such partners may opt to use offline
method of withdrawal of his/her offer (or express his disassociation from
the bidder organization).

b. Till a fully functional system of online withdrawal of bid (beyond end date
of bid submission and till award of contract) is not developed and
implemented, offline withdrawal shall also be considered.

Acceptance of withdrawal by Tender Committee:

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to
Tender Committee for deliberation and further course of action.
B. The Tender Committee shall apply its due diligence to decide:
a. Whether the request for withdrawal of offer has been received from right

source and authentic. For this purpose a letter is to be sent by registered
post/speed post to the bidder on the address as given by him in the enrollment
page of e-Procurement portal, allowing 10 days’ time to confirm the
withdrawal. If the bidder does not confirm the withdrawal within the
stipulated period then it should be construed that there is no withdrawal of
bid. In case the withdrawal/disassociation from the firm (Joint Venture or
Partnership firm) has been submitted by any other partner then also the
confirmation has to be sought from the bidder and if bidder wants to deny the
withdrawal/disassociation from the JV or the partnership firm then the bidder
shall be required to furnish a legally acceptable document signed by all the
partners of the firm to substantiate his claim.

. Whether the withdrawal is due to the reason other than to support any mala

fide intention of any participating bidder such as participating or supporting a
cartel formation etc.

. If the mala fide intentions in the withdrawal are apprehended then the tender

should be cancelled apart from other penal action as per e-Procurement
Manual for works and services of CIL and other guidelines/manuals of CIL.

. If no mala fide intentions in the withdrawal are apprehended then the penal

action in line with the prescriptions of the e-Procurement Manual for works
and services of CIL will be applicable.

. The Tender Committee may also obtain the opinion of legal department in

order to ascertain the legal course of action in case of Clause II-(B)(b) and II-
(B)(c) above.

30. Postponement of scheduled date(s):

31.

32.

The Company reserves the right to postpone the date of receipt and opening of tenders
or to cancel the tenders without assigning any reason whatsoever.

Public Enterprises preference:

The Company reserves its right to allow Public Enterprises purchase preference
facility as admissible under prevailing policy.

Contract Agreement Document(s):

This Tender Notice shall be deemed to be part of the Contract Agreement. The
“General Terms & Conditions”, Additional Terms & Conditions, Special Terms &
Conditions (if any), Technical Specifications, drawings (if any) and any other
document uploaded on portal as NIT document forms an integral part of this NIT and
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33.

shall also form a part of the contract agreement as per clause 2 of General Terms and
Conditions.

Sub-letting of Work:

No subletting of work as a whole by the contractor is permissible. Subletting of work
in piece rated jobs is permissible with the prior approval of the department. The total
value of subcontracted work should not exceed 25% of the contract price specified in
the contract. Procurement of material, hiring of equipment or engagement of labour
will not mean sub-contracting.

If a contractor submits his bid qualifies but does not get the contract because of his
being not the lowest, he will be prohibited from working as a sub-contractor for the
contractor who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the

34.

3s.

36.

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from
time to time propose any addition or deletion from any such list and will submit
proposals in this regard to the Engineer-in -Charge/Designated Officer-in-charge for
approval well in advance so as not to impede the progress of work. Such approval of
the Engineer-in-Charge/Designated Officer-in-Charge will not relieve the contractor
from any of his obligations, duties and responsibilities under the contract.

Prohibition of Child Labour engagement:

The contractor/contractual Agencies must not engage any Child Labour during the
course of execution of the contract work within the meaning and scope of the Child
Labour Prohibition & Regulation Act-1986 and its relevant Act and Rules amended
from time to time by the Govt. of India.

Implementation of CMPF/EPF:

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in
respect of the workers deployed by him as detailed in the tender document.

Splitting up of the work:

The Company does not bind itself to accept the lowest tender and reserves the right to
reject any or all the tenders without assigning any reasons whatsoever and to split up
the work between two or more tenderer(s) or accept the tender in part and not in its
entirety.

37.Settlement of Disputes:

38.

Matters relating to any dispute or difference arising out of this tender and subsequent
contract Awarded based on this tender, shall be dealt as per Clause No. 16- title-
‘Settlement of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of
Contract’ of the tender document.

Restrictions on Procurement from a bidder of a country which shares a land

border with India and on sub-contracting to contractors from such countries:
The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of

Finance, Gol as amended from time to time shall be applicable.

I.  Any bidder from a country which shares a land border with India will be eligible
to bid in this tender only if the bidder is registered with the Competent Authority.

II.  “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in

certain context) means any person or firm or company, including any member of
a Joint venture (that is an association of several persons or firms or companies),

26



every artificial juridical person not falling in any of the descriptions of bidders
stated herein before, including any agency, branch or office controlled by such
person, participating in a procurement process.
I1I. “Bidder from a country which shares a land border with India” for the purpose of
order F.No. 6/18/2019-PPD dated 23.07.2020 means :-
b. An entity incorporated, established or registered in such a country; or
c. A subsidiary of an entity incorporated, established or registered in such a
country; or
An entity substantially controlled through entities incorporated, established
or registered in such a country; or
An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or
A joint venture where any member of the joint venture falls under any of the
above.
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IV.  “The beneficial owner” for the purpose of (III) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or
more juridical person(s), has a controlling ownership interest or who exercises
control through other means.

Explanation-

a. “Controlling ownership interest” means ownership of, or entitlement to more
than Twenty Five Percent of shares or capital or profits of the company;

b. “Control” shall include the right to appoint the majority of the directors or to
control the management or policy decisions, including by virtue of their
shareholding or management rights or shareholders agreements or voting
agreements;

2.In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

3.In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more juridical person, has ownership of or entitlement to more than
fifteen percent of the property or capital or profits of such association or body of
individuals.

4.Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official.

5.In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another
in dealings with third person.

VI.  The successful bidder shall not be allowed to sub-contract works to any
contractor from a country which shares a land border with India unless such
contractor is registered with the competent Authority.

Note:

1. (a) The intending bidders must submit a Certificate in the Undertaking at
Annexure III in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and
as amended from time to time of Ministry of Finance, Gol.

AND
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(b) Valid registration from competent authority (if applicable). Registration
should be valid at the time of submission of bid and at the time of acceptance of
bids.

2. Guidelines issued by Gol regarding registration with Competent Authority and
regarding exclusion from restriction may please be referred.

39. Code of Integrity for Public Procurement (CIPP)

The bidders/ contractors are required to abide the Code of Integrity for Public
Procurement (CIPP) as given in the tender document at Annexure IX. This will be
signed by the authorized signatory of the Bidder (s) with name, designation and seal of
the Company at time of execution of formal agreement.

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in
website https://coalindiatenders.nic.in only. No separate notification shall be issued in
the press. Bidders are therefore requested to visit our website regularly to keep
themselves updated.

40. Integrity Pact (applicable for tenders with estimated cost more than Rs. 200

lakhs).
Bidders are required to accept unconditionally the Pre-Contract Integrity Pact in GTE

as per enclosed format, Annexure VIII.

Name, address and contact No. of the Independent External Monitor (IEM) nominated
for this tender:

SI. No.| Name email Id
1 Shri Sanjiv Garg, IRTS (Retired) sanjivgarg.iem@gmail.com
2 Shri Rohit Choudhary, IPS (Retd.) aol.rohit@gmail.com

Tender Inviting Authority
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INSTRUCTIONS TO BIDDERS
1. SCOPE OF BIDDER.

1.1 The Central Coalfields Limited (referred to as Employer in these documents) invites
bids for the work(s) as mentioned in the Notice. The Bidder should submit Bid for all the
works mentioned in the NIT.

1.2 The successful Bidder will be expected to complete the Work(s) by the intended
Completion period specified in the Bid document/Notice.

2. ELIGIBLE BIDDERS.

2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship
firm, partnership firm, company registered under Companies Act, any legal entity or
joint ventures. The bidders shall be eligible to participate only if they fulfill the
qualifying criteria laid down separately hereinafter.

2.2 Deleted

2.3 Joint Venture: Two or three companies/contractors may jointly undertake
contract/contracts. Each entity will be jointly and severally responsible for completing the
task as per the contract (applicable for bids having estimated cost above Rs.2 Crores).

Joint Venture details:

Name of all partners of a joint venture(not more than 3):
1. Lead partner
2. Partner
3. Partner

Note - The participating share of JV Partners shall be as below;
1)  Lead Partner shall have at least 50% participating share in JV.
i1)  Other partner(s) shall have at least 20% participating share in JV.

Joint Venture must comply the following requirements:

1) Following are the minimum qualification requirements for Joint Venture
a) The qualifying criteria parameter e.g. experience of the individual partners of the J.V
will be asdeliberated under cl.3.3(A) of ITB towards fulfillment of qualification
criteria related to experience.

b) The qualifying criteria parameter e.g. financial resources of the individual
partners of the J.V. will be added together, for the relevant period, and the total
criteria should not be less than as deliberated under ¢l.3.3(B) of ITB towards
fulfillment of qualification criteria related.

ii) The formation of joint venture or change in the Joint Venture character/ partners

after submission of the bid and any change in the bidding regarding Joint Venture will
not be permitted.

29



iii) The bid, and in case of a successful bid, the agreement, shall be signed so as to
legally bind all partners jointly and severally and any bid shall be submitted with a
copy of the Joint Venture Agreement providing the joint and several liabilities with
respect to the contract.

iv) The pre-qualification of a Joint Venture does not necessarily pre-qualify any of its
partners individuallyor as a partner in any other Joint Venture or association.

v) The bid submission must include documentary evidence to the relationship
between Joint Venture partners in the form of JV Agreement to legally bind all
partners jointly and severally for the proposed agreement which should set out the
principles for the constitution, operation, responsibilities regarding work and financial
arrangements, participation (percentage share in the total) and liabilities (joint and
several) in respect of each and all of the firms in the Joint Venture. Such JV
Agreement must evidence the commitment of the parties to bid for the facilities
applied for (if pre-qualified) and to execute the contract for the facilities if their bid is
successful.

vi) One of the partners shall be nominated for being in charge of the contract and shall
be designated as Lead Partner. This authorization shall be evidenced by submitting
with the bid a Power of Attorney signed by legally authorized signatories of all the
partners.

vii) The JV Agreement must provide that the Lead Partner shall be authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of the Joint
Venture and the entire execution of the contract shall be done with active participation
of the Lead Partner.

viii) The contract agreement should be signed by each Joint Venture Partners.
Subsequent declarations/ letters/ documents shall be signed by lead partner authorised
to sign on behalf of joint venture or authorised signatory on behalf of JV.

ix) The bid should be signed/ digitally signed by the DSC holder submitting the bid.

X) An entity can be a partner in only one Joint Venture. Bid submitted by Joint
Venture including the same entity as partner will be rejected.

xi) The JV agreement may specify the share of each individual partner for the purpose
of execution of this contract. This is required to fulfill eligibility and also for the
purpose of apportioning the value of the contract to that extent to individual partner
for subsequent submission in other bids if he intends to do so for the purpose of the
qualification in that Bid.

xii) The earnest money / Bids Security can be submitted by the Joint Venture / one or
more partners of the joint venture.

xiii) The JV agreement must specifically state that it is valid for the project for which
bidding is done. If JV breaks up mid-way before award of work and during bid
validity period bid will be rejected.

If JV breaks up midway before award of work and during bid validity/after award of
work/during pendency of contract, in addition to normal penalties as per provision of
bid document, all the partners of the JV shall be debarred from participating in
future bids for a minimum period of 12 months.
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xiv) JV agreement shall be registered in accordance with law so as to be legally valid
and binding on the members before making any payment.

xv) JV shall open a Bank Account in the name of JV and all payments due to the JV
shall be credited by employer to that account only. To facilitate statutory deductions
all statutory documents like PAN/GSTIN, etc. in the name of the Joint Venture shall
be submitted by JV before making any payment.

2.4The Company reserves its right to allow Public Enterprises purchase preference
facility as admissible under prevailing policy.

2.5 No sub-letting of the work as a whole by the contractor is permissible. Prior
permission is required to be taken from the principle employer for engagement of sub-
contractors in part work/ piece rated work. The total value of subcontracted work should
not exceed 25% of the contract price specified in the contract. Procurement of material,
hiring of equipment or engagement of labour will not mean sub-contracting.

If a contractor submits his bid qualifies but does not get the contract because of his being
not the lowest, he will be prohibited from working as a sub-contractor for the contractor
who is executing the contract.

The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time
to time propose any addition or deletion from any such list and will submit proposals in
this regard to the Engineer-in—Charge/Designated Officer in charge for approval well in
advance so as not to impede the progress of work. Such approval of the Engineer-in-
Charge / Designated Officer in Charge will not relieve the contractor from any of his
obligations, duties and responsibilities under the contract.

3. QUALIFICATION OF THE BIDER

3.1 The bidders shall be required to submit bid with all the information as sought online
along with required documents.
3.2 All bidders shall submit the following information and documents with their bids:

a. Copies of documents in support of legal status of bidder as per NIT; written power
of attorney of signatory of the Bid to commit the Bidder.

b. Experience of having successfully completed similar works in support of
eligibility criteria during last seven years including monetary value and period as
per e-Tender Notice.

c. working capital eligibility requirement of e-tender Notice.

d. Permanent Income Tax Account No.(PAN) details as mentioned in e-Tender
Notice.

e. Document to support the status of bidder with respect to GST as mentioned in e-
Tender Notice.

f. The Bidder will have to submit a declaration in support of the authenticity of the
credential submitted by him and also with other commitment along with the Bid in
the form of an undertaking as per the format provided in the bid document.

g. Two or three companies/contractors participating in the bid as Joint Venture
should submit Firm-wise e.g. (i) participation details/contribution of each, (ii)
Legal status of firm, (iii) PAN, (iv) GST registration Certificate/status and also
(v). JV Agreement on non-judicial Stamp-paper as per given format.

h. Any other document to support the qualification information as submitted by
bidder.

3.3 All bidders shall fulfil the eligibility / qualifying criteria as detailed at Cl. No.8 & 9 of e-
Tender Notice. Such details shall be submitted as deliberated at e-Tender Notice.
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3.4 If the bidder is a subsidiary of a company, the experience and resources of the holding
company or its other subsidiaries will not be taken into account. However, if the bidder is
a holding company, the experience and resources of its wholly owned subsidiaries will be
taken into consideration.

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified:-
(1) if they have made misleading or false representations in the forms, statements and
attachments
submitted as proof of the qualification requirements.
(i1) On account of currency of debarment as applicable.

4. ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a
partner in a partnership firm or as a partner in a joint venture or as a Company registered
under Companies Act. A Bidder who submits or participates in more than one Bid (other
than as a sub-contractor or in cases of alternatives that have been permitted or requested)
will cause all the proposals with the Bidder's participation to be disqualified.

Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be
debarred from participating in future tenders in concerned Subsidiary/CIL HQ for a period
of 12(twelve) months from the date of issue of such letter. In case of JV/Partnership firm,
the debarment shall also be applicable to all individual partners of JV/Partnership firm.

5. COST OF BIDDING

5.1 The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible or liable for those costs.

6. SITE VISIT
6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit
and examine the Site of Works and its surroundings, approach road, soil condition,
investigation report, existing works, if any, connected to the tendered work, drawings
connected to the work, if / as available and obtain all information that may be necessary
for preparing the Bid and entering into a contract for execution of the Works. The costs of
visiting the Site shall be at the Bidder's own expense.

6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted
with the working conditions and other prevalent conditions and fluctuations thereto
whether he actually visits the site/area or not and has taken all the factors into account
while quoting his rates.

6.3 The bidder is expected, before quoting his rate, to go through the requirement of
materials / workmanship, specification, requirements and conditions of contract.

6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to
in the bid document (if available), supplemented by any information available to the
bidder.

7. CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents listed in the table below as

issued online by the Employer and addendum/corrigendum issued in accordance with
relevant provision.
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a
b
C
d
c.
f
g
h
i
i.

8.

10.

11.

Notice Inviting Tender
Instructions to Bidders;
Conditions of Contract;
Scope of work/Bill of Quantities;
Forms of Securities and form of Article of Agreement.
Pre contract Integrity Pact (if applicable)
User portal Agreement
Guidelines on Debarment of firms from Bidding
Code of Integrity for Public Procurement (CIPP)
Other document, if required.

CLARIFICATION OF BIDDING DOCUMENTS

8.1 The bidder may seek clarification on-line within the specified period. However, the
management will clarify as far as possible to the relevant queries.

8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting
Authority, on the scheduled date & time, if specified in the NIT. The purpose of the pre-
bid meeting is to clarify the issues and to answer the questions on any matter that may be
raised at that stage. Non-attendance at the pre-bid meeting will not be a cause for
disqualification of bidder and it shall be presumed that the bidder does not require any
clarification. The management shall circulate proceedings of the pre-bid meeting, if held

AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL
WORKS, APPLICABLE FOR SPECIALISED WORK)

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding
documents by issuing addenda.

9.2 Any addendum thus issued shall be part of the bidding documents and shall be
displayed in the website.

9.3 To give prospective Bidders reasonable time in which to take an addendum into
account in preparing their Bids, the Employer may extend, as necessary, the deadline for
submission of Bids, in accordance with Sub-clause 18.2 below.

9.4 Bidders are requested to look into website for any addendum as specified in the NIT.
NOTE:-Instructions to bidders shall not incorporate this provision in the Bid for normal
civil engineering works.

LANGUAGE OF BID
10.1 All documents relating to the Bid shall be in the English language.
Submission of Bid:

a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall
be accepted offline.

b. In order to submit the Bid, the bidders have to get themselves registered online on the
e-Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from
any agency authorized by Controller of Certifying Authority (CCA), Govt. of India and
which can be traced up to the chain of trust to the Root Certificate of CCA. The online
Registration of the Bidders on the portal will be free of cost and one time activity only.
The registration should be in the name of bidder, whereas DSC holder may be either
bidder himself or his duly authorized person. The bidder is one whose name will appear
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12.

as bidder in the e-Procurement Portal.

c. The bidders have to accept unconditionally the online user portal agreement which
contains the acceptance of all the Terms and Conditions of NIT including General and
Special Terms & Conditions, Integrity Pact and other conditions, if any, along with on-
line undertaking in support of the authenticity of the declarations regarding the facts,
figures, information and documents furnished by the Bidder on-line in order to become
an eligible bidder. No conditional bid shall be allowed/accepted.

The bidders have to accept unconditionally in GTE (General Technical Evaluation) the
Undertaking regarding Genuineness of the information furnished by him on-line &
authenticity of the scanned copy of documents uploaded by him on-line in support of his
eligibility criteria, etc. and Letter of Bid. No recycling will be done for this document i.e.
no further clarification will be sought from bidder.

d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender
document. This will be the covering letter of the bidder for his submitted bid. The
bidders have to accept unconditionally the Letter of Bid in GTE (General Technical
Evaluation) at the time of bid submission. This online acceptance during bidding through
GTE shall be construed as submission of LOB by bidder.

e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in
support of online information furnished by the bidder are to be uploaded in Cover-I &
OID (Other Important Document, if applicable) by the bidder while submitting the bid
online.

f. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will
be in Excel format (password protected) and will be uploaded during tender creation.
This will be downloaded by the bidder and he will quote the rates for all items on this
Excel file. Thereafter, the bidder will upload the same Excel file during bid
submission in Cover-I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate
BOQ format and the bidder will have to quote for all the tendered items and the L-1
will be decided on overall quoted value. The Price-bids of the tenderers will have no
condition. The Price Bid which is incomplete and not submitted as per instruction
given above will be rejected. Any alteration/modification in the Excel format may
lead to rejection of bid.

BID PRICES
12.1 Deleted

12.2 The Bidder shall fill-in rates and prices for all items of the works described in the
Bill of Quantities (both in words and figures) and amount(s) calculated and totaled.

12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation
Cess (if applicable) only) and other levies, royalty, building and construction workers
cess (as applicable in States) payable by the bidder/Contractor under the Contract, or for
any other cause as applicable on the last date of submission of Bid, shall be included in
the rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if any,
either payable by bidder or by company under reverse change mechanism shall be
computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools

and plants etc. as may be attendant upon execution and completion of works shall also be
included in the rates, prices and total Bid price submitted by the bidder.
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14.

However, such duties, taxes, levies etc. which is notified after the last date of submission
of Bid and/or any increase over the rate existing on the last date of submission of Bid
shall be reimbursed by the company on production of documentary evidence in support
of payment actually made to the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall become
recoverable from the contractor. The details of such duties, taxes and other levies along
with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST
Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST
payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice
in accordance with the provision of relevant GST Act and the rules made there under and
after online filing of valid return on GST portal. Payment of GST & GST Compensation
Cess is responsibility of the service provider/contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the
GST provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered
under composition scheme in compliance with GST rules, the bidder/dealer shall not
charge any GST and/or GST Compensation Cess on the bill/invoice. In case of
unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary
directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services
and Capital Goods or the ITC claimed is disallowed due to failure on the part of
supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST,
GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of
proper tax invoice or any other reason whatsoever, the applicable taxes &cess paid based
on such Tax invoice shall be recovered from the current bills or any other dues of the
supplier/vendor along with interest, if any.

Note:

During the execution of the contract if the GST status of the bidder changes, then the
payment of GST, if any, to the contractor will be made as per the GST status declared by
the bidder during tender stage based on which cost to company has been ascertained or at
actuals, whichever is lower.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the

contract and shall not be subject to variations on any account except to the extent
variations allowed as per the conditions of the contract of the bidding document.

CURRENCIES OF BID AND PAYMENT
13.1The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.

BID VALIDITY

14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid
submission. A bid valid for a shorter period shall be rejected by the Employer.
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15.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders (all the responsive tenderers) may extend the period of
validity for a specified additional period. The request and the bidder's responses shall be
made in writing. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be required or permitted to modify his bid.

BID SECURITY/EARNEST MONEY DEPOSIT

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the
amount as shown in e-Tender Notice for this particular work. Bid Security/EMD will
be required to be deposited in the form as deliberated below:

The bidder will have to make the payment of EMD through online mode only.

In Online mode the bidder can make payment of EMD either through net-banking from
designated Bank/s or through NEFT/RTGS from any scheduled Bank In case of
payment through net-banking the money will be immediately transferred to
CIL/Subsidiary’s designated Account. In case of payment through NEFT/RTGS the
bidder will have to make payment as per the Challans generated by system on e-
Procurement portal before submission of bid. Bidder will be allowed to submit his/her
bid only when the EMD is successfully received in CIL/Subsidiary account and the
information flows from Bank to e-Procurement system.

In case of exemption of EMD the scanned copy of document in support of exemption
will have to be uploaded by the bidder during bid submission. However, this option is
to be enabled only in those cases where the exemption of EMD to some bidders is
allowed as per NIT.

Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid
Security for tenders having estimated value below Rs. 2 lakhs.

15.2. Any bid, which has not been, submitted either with the requisite amount of EMD
or the valid exemption document (as applicable) shall be summarily rejected by the
employer as non-responsive.

15.3 The EMD of rejected bidders will be refunded at any stage directly to the account
from where it had been received (except the cases where EMD is to be forfeited).

15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with
performance security / security deposit at bidder’s option.

15.5 The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after the end date of Bid submission during the
period of Bid validity / extended validity with mutual consent; or

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit
to:

i.  Sign the Agreement; or

ii. Furnish the required Performance Security

Additionally, the company shall debar such defaulting contractor from participating in
future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from
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17.

18.

the date of issue of such letter.

In case of JV/Partnership firm, the debarment shall also be applicable to all individual
partners of JV/Partnership firm.

15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest.

15.7 No claim from the bidders will be entertained for non-receipt of the refund
in any account other than the one from where the money is received.

15.8 If the refund of EMD is not received by the bidder in the account from which the
EMD has been made due to any technical reason, then it will be paid through
conventional system of e-payment. For this purpose, bidder should submit E-Mandate
form in format provided by company.

15.9 In case the tender is cancelled then EMD of all the participating bidders will be
refunded unless it is forfeited by the department.

15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission
of tender) then his/her EMD will be refunded automatically after the opening of tender.

SIGNING OF BID

16.1The contractors bid will be digitally signed by DSC holder submitting bid online and
it does not require any physical signature. However, if the Contractor’s bid bears the
physical signature in addition to the digital signature of DSC holder, it will be accepted
without questioning the identity of person singing the bid.

16.2 If the bidder himself is the DSC holder bidding on-line then no document is
required. However, if the DSC holder is bidding online on behalf of the bidder then the

Power of Attorney or any sort of legally acceptable document for the authority to bid on
behalf of the bidder is required.

Deleted
DEADLINE FOR SUBMISSION OF BIDS

18.1 Bids shall be submitted online on the e-procurement portal of CIL within the
stipulated date and time.

18.2 The Employer may extend the deadline for submission of Bids by issuing a
corrigendum or an amendment, in which case all rights and obligations of the Employer
and the Bidders previously subject to the original deadline will then be subject to the new
deadline.

18.3 If number of bids received online is found to be less than 03(three) on end date of
bid submission then the following critical dates of the Tender will be automatically
extended for a period of four days ending at 17.00 hrs::

» Last date of submission of Bid

» Last date of receipt of EMD

» Date of opening of Tender

If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in

the e-Procurement Portal then the same is to be rescheduled to the next working day.
This extension will be also applicable in case of receipt of zero bid.
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20.

Notes:

1. The validity period of tender should be decided based on the final end date of
submission of bids.

2. The auto extension shall work on the basis of number of bids received only. (It may
so happen that any of these bids may be eventually rejected during Tender Opening,
Technical evaluation or further process of evaluation resulting the total number of valid
bids becoming less than three.)

3. After extension, the tender shall be opened irrespective of available number of bids on
the extended date of opening of tender.

LATE BIDS

19.1 No Bid shall be received by the e-procurement portal after the deadline or the
extended deadline, as the case may be.

MODIFICATION AND WITHDRAWAL OF BIDS
20.1 For Single Cover System:

20.1.1 Modification of the submitted bid shall be allowed online only before the deadline
of submission of tender and the bidder may modify and resubmit the bid online as many
times as he may wish.

20.1.2 Bidders may withdraw their bids online within the end date of bid submission and
their EMD will be refunded. However, if the bidder once withdraws his bid, he will not
be able to resubmit the bid in that particular tender. For withdrawal of bid after the end
date of bid submission, the bidder will have to make a request in writing to the Tender
Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with
the following provision of penal action:

1. the EMD will be forfeited and

2. the bidder will be debarred for minimum 1(One) year from participating in

tenders in CIL/Subsidiary.

20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and action
will follow as under:
i). If the bidder withdrawing his bid is other than L 1, the tender process shall go
on.
ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.

Note:

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with
the approval of Tender Accepting Authority (in case Board is Tender Accepting
Authority then with the approval of CMD), stating that the EMD of bidder is forfeited,
and this bidder is debarred for....... year from participating in tenders in CIL/Subsidiary.
This letter will be circulated to all Areas and CIL/Subsidiary HQ. and the updated list will
be maintained by all Tender Inviting Authority/Evaluators.

Penal action against clauses above will be enforced from the date of issue of such order.
20.2 For Two Part System:
20.2.1 Modification of the submitted bid shall be allowed on-line only before the deadline

of submission of tender and the bidder may modify and resubmit the bid on-line as many
times as he may wish.
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22

20.2.2 Bidders may withdraw their bids online within the end date of bid submission and
their EMD will be refunded. However, if the bidder once withdraws his bid, he will not
be able to resubmit the bid in that particular tender. For withdrawal of bid after the end
date of bid submission, the bidder will have to make a request in writing to the Tender
Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with
the following provision of penal action:
a. If the request of withdrawal is received before online notification for opening of
price bid, the EMD will be forfeited and bidder will be debarred for minimum 1
(one) year from participating in tenders in CIL/Subsidiary. The Price-bid of
remaining bidders will be opened and the tender process shall go on.
b. If the request of withdrawal is received after online notification for opening of
price bid, the EMD will be forfeited and the bidder will be debarred for minimum
1 (one) year from participating in tenders in CIL/Subsidiary.

20.2.3 The Price-bid of all eligible bidders including this bidder will be opened and action
will follow as under:

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go

on.

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done.
Note:
1). In case of above, a letter will be issued to the bidder by Tender Inviting Authority with
the approval of Tender Accepting Authority (in case Board is Tender Accepting
Authority then with the approval of CMD), stating that the EMD of bidder is forfeited,
and this bidder is debarred for...... year from participating in tenders in CIL/Subsidiary.
This letter will be circulated to all Areas and CIL/Subsidiary HQ. and the updated list will
be maintained by all Tender Inviting Authority/Evaluators.

i1). Penal action against clause (a) & (b) above will be enforced from the date of issue of
such order.

*Delete whichever is not applicable

. BID OPENING

21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital
Signature Certificates on the prescheduled date & time of Tender Opening.

. PROCESS TO BE CONFIDENTIAL

22.1 Information relating to the examination, clarification, evaluation and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders or
any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. However, the Tender Status will be in public
domain and anyone visiting the site can view it by identifying the tender.

It will be the bidder’s responsibility to check the status of their Bid online regularly, after
the opening of bid till award of contract. Additionally, information shall also be sent by
system generated e-mail and SMS at nodal points (Date of bid opening, Requisition for
Clarification on Confirmatory document from bidder(s), award of work etc.). No separate
communication will be required in this regard. Non-receipt of e-mail and SMS will not be
accepted as a reason of non-submission of Confirmatory documents within prescribed
time..

22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award
decisions may result in the rejection of his Bid.
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24.

22.3 From the time of bid opening to the time of contract award, no bidder shall contact the
Procuring Entity on any matter related to the bid, except on request and prior written permission.

CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid,
including breakdowns of unit rates. The request for clarification and the response shall be
in writing. To assist in the examination, evaluation, and comparison of Bids, the
Employer may, ask any Bidder for clarification of the Bidder's Bid, including breakup of
unit rates. The request for clarification and the response shall be in online mode.

23.2 In case the Tender Committee finds that there is some deficiency in uploaded
documents corresponding to the information furnished online or in case corresponding
document have not been uploaded by bidder(s) then the same will be specified online by
Evaluator clearly indicating the omissions/shortcomings in the uploaded documents and
indicating start date and end date allowing 7 days (7 x 24 hours) time for online re-
submission by bidder(s). The bidder(s) will get this information on their personalized
dashboard under “Upload confirmatory document” link. Additionally, information shall
also be sent by system generated email and SMS, but it will be the bidder’s responsibility
to check the updated status/information on their personalized dash board regularly after
opening of bid. No separate communication will be required in this regard. Non-receipt of
e-mail and SMS will not be accepted as a reason of non-submission of documents within
prescribed time. The bidder(s) will upload the scanned copy of all those specified
documents in support of the information/ declarations furnished by them online within the
specified period of 7 days. No further clarification shall be sought from Bidder.

Seeking clarification shall be restricted to confirmation of submitted document/online
information only and it should be only for one time for a period of upto 7 days. The
clarification shall be taken in online mode in the e-Procurement portal of CIL only.

Note: The shortfall information/ documents should be sought only in case of historical
documents which pre-existed at the time of the tender opening and which have not
undergone change since then. These should be called only on basis of the
recommendations of the TC. So far as the submission of documents is concerned with
regard to qualification criteria, after submission of the tender, only related shortfall
documents should be asked for and considered. For example, if the bidder has submitted a
contract without its completion/ performance certificate, the certificate can be asked for
and considered. However, no new contract should be asked for so as to qualify the bidder

23.3 No document presented by the bidder after closing date and time of submission of
bid will be considered unless otherwise called for as per clause 23.2 above.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each
Bid:
a. meets the eligibility criteria defined in Clause 3;
b. has been properly signed;
c. is accompanied by the required Bid security/ EMD Exemption

Document (if applicable).

d. is substantially responsive to the requirements of the Bidding

documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions,
and specifications of the Bidding documents without material deviation or reservation. A
material deviation or reservation is one :
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a. which affects in any substantial way the scope, quality, or performance of
the works:

b. which limits in any substantial way, inconsistent with the Bidding
documents, the Employer's rights or the Bidder's obligations under the
Contract; or

c. whose rectification would affect unfairly the competitive position of other
Bidders presenting substantially responsive Bids.

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its
solediscretion.

Deleted
EVALUATION AND COMPARISON OF BIDS.

26.1 The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 24.Price bid of the bidder will have no
condition.

The price bid which is incomplete and not submitted as per instruction given in the bid
document will be rejected.

26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted
by the Bidder in online Mode and subsequently downloaded from the e-procurement
portal of CIL.

26.3 The Employer reserves the right to accept or reject any Bid not conforming to the
requirements of the Bidding documents.

26.4 No document presented by the bidder, after closing date and time of bid, will be
taken into account by the evaluation committee unless otherwise called for during
scrutiny / technical scrutiny by the tender committee as clarification. This however, will
have no bearing with the price quoted in the price bid. If a bidder offers a rebate
unilaterally after the end date and time of the bid submission, it will not be taken into
account for evaluation purpose by the tender committee. But if that bidder emerges as the
lowest evaluated, the rebate offer will be taken into account for determination of the total
offer.

26.5 Bid evaluation shall be done after taking into consideration overall quoted price by
the bidder and effect of Goods and Services tax (GST), GST Compensation Cess etc. as
applicable. L1 will be decided based on cost to the company.

26.6 If the bid of the successful bidder is seriously unbalanced in relation to the estimate
of the cost of work to be performed under the contract, the company may require the
bidder to produce detailed price analysis for any or all items of the Bill of quantities to
demonstrate the internal consistency of these prices with the construction method and the
schedule proposed. Additional Performance Security is required to be submitted by the
successful bidder, if prescribed at relevant provision of GTC.

ABNORMALLY HIGH RATE & ABNORMALLY LOW RATE ITEMS.

PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the
justified rates decided by the owner.
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The abnormally low rate items are those whose quoted rates are less than 20% of the
justified rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and
(i1)) abnormally low rate items, shall become operative under the following
circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth
level and 10% in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new rate
based on prevalent market rate of materials and labouranalysed as per standard analysis of
rate of CPWD/NBO. Payment of extra quantity over the permitted quantity as explained
above would be made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be
permitted below 25% for the items below plinth level and below 10% for the items above
plinth level of the agreement schedule quantity, but in exceptional cases with written
consent of Engineer-in-Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable for
percentage rate tenders for works based on standard schedule of rates of the company.

For the purpose of operation, the following works shall be treated as works related to
foundation, unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1
level whichever is lower.

b) For abutments, piers and well steining : All works up to 1.2m above the bed
level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs / tanks and other elevated structures: all works up to 1.2 metres
above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works upto
1.2 metres above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level
whichever is lower.

f) For Roads, all items of excavation and filling including treatment of sub base.

AWARD CRITERIA

28.1Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid
has been determined to be substantially responsive to the Bidding documents and who has
offered the lowest evaluated acceptable Bid Price, provided that such Bidder has been
determined to be:

a. eligible in accordance with the provisions of Clause 2; and

b. qualified in accordance with the provisions of Clause 3.

EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT
ANY OR ALL BIDS

29.1Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or
reject any Bid, and to cancel the bidding process and reject all Bids, at any time prior to
the award of Contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the
Employer's action.
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30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the
Employer electronically online on the e-procurement portal of CIL prior to expiration of
the Bid validity period. This letter (hereinafter and in the Conditions of Contract called
the "Letter of Acceptance") will state the sum that the Employer will pay the Contractor
in consideration of the execution and completion of the Works by the Contractor as
prescribed by the Contract (hereinafter and in the Contract called "the Contract Price").
The offline communication of LOA shall not be mandatory.

30.2 The notification of award (LOA/Work Order) will constitute the formation of the
Contract.

The works should be completed as per period specified in the NIT from the Date of
Commencement as defined in Clause 6.0 of General Terms and Condition.

30.3 The Agreement will incorporate all agreements between the Employer and the
successful Bidder, work programme etc. within 30(thirty)days following the notification
of award along with the letter of Acceptance and / or Work Order issued by department.

In case of failure to enter in to agreement within specified period or extended period on
the written request of the bidder, if any, the department will take action as prescribed in
Guidelines on Debarment of firms from Bidding along with forfeiture of Earnest
Money. The bidder will also debarred from participating in re-tender.

No payment for the work shall be made before execution of this agreement.

30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be
intimated to non-qualified bidder online and the Earnest Money shall be refunded to
unsuccessful bidders as per relevant clauses.

30.5 The contractor shall enter into and execute contract agreement in the prescribed
form on non-judicial stamp paper in accordance with the relevant law of the State/Union
of India. The cost of the stamp papers for the contract agreement shall be borne by the
contractor. Two sets of contract document/agreements shall be prepared and signed by
both the parties One of the sets shall be stamped "Original" and the other "Duplicate".
The duplicate copy will be supplied to the contractor free of cost and the original is to
be retained by the company. For any additional copy, additional cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper
manner so that these are available for inspection at all reasonable times by the Engineer-
in-charge, his representatives or any other officials authorized by the company for the

purpose.

The contract document shall not be used by the contractor for any purpose other than
this contract and the contractor shall ensure that all persons employed for this contract
strictly adhere to this and maintain secrecy, as required of such documents.

31. PERFORMANCE SECURITY/SECURITY DEPOSIT
31.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
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The security deposit shall bear no interest.

For details refer cl.4 of General Terms of Conditions.

32. EMPLOYMENT OF LABOUR

33.

34.

32.1 Contractors are to employ, to the extent possible (as per policy decision of the
company valid from time to time), local project affected people and pay wages not less
than the minimum wages as per minimum Wages Act or such other legislations or award
of the minimum wage fixed by respective State Govt. or Central Govt. as may be in force.

Payment of Provident Fund for the workmen employed by him for the work as per the
Law prevailing under provision of CMPF/EPF and allied scheme valid from time to time
shall be responsibility of the contractor.

The contractor needs to ensure that the employee has become a member of any of the
provident fund as the case may be and the unique membership number of the CMPF/EPF
or Allied Scheme needs to be submitted to Employer.

In addition to the above, the Contractor shall provide a copy of the updated passbook
having entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case
may by the competent authority annually /as and when asked. Bidder shall also submit
copies of statutory returns.

Payable statutory payments like PF & ESI contributions paid to the contract workers as
applicable shall be reimbursed to the contractor on production of proof of payment
limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be
included in the Contract Value.

32.2 The bidder shall also comply with statutory requirements of various acts including
CL(R&A) Act.

32.3 The contractor’s workmen shall be paid through Bank.

324 The contractors shall register themselves on the Contract Labour Payment
Management Portal (CLPMP) of CIL within 30 days of issue of work order and will have
to enter and update periodically the following details in the portal:

a. Work Order details

b. Details of Contractor workers and payment of wages in respect of each Work Order
each month.

32.5 All the contract workers shall be covered with the Bio-metric attendance system for
payment of wages.

NOTE: In case company decides/ circulates separate wages for underground works / for
works within mine premises, the same may be allowed based on appropriate circular.
Clause 32.1 shall stand amended to this extent before notification of bid.

LEGAL JURISDICTION

35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent

contract awarded based on the bid shall be subject to the jurisdiction of local court only
where the subject work is to be executed.

DOWNLOADING BID DOCUMENT FROM WEB-SITE.
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36.

37.

38.

i) The bidders will download the Bid documents from the website. The company
shall not be responsible for any delay/ difficulties/ inaccessibility of the
downloading facility for any reason whatsoever. The downloading facility shall be
available as soon as the bid is notified.

ii) The bid document as available online on the e-procurement of CIL shall always
prevail and will be binding on the Bidders. Any claim on account of any deviation
with respect to this online Bid document from the Bidder side shall not be entertained.

E-PAYMENT

Successful bidder(s) are required to submit an Authorization form duly signed for e-
payment to them in the- enclosed Annexure.

INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST
EXCEEDING Rs. 200 lakhs).

Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the
pre-contract integrity pact as per enclosed format along with the bid.

CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED

Prior approval in writing of the Company shall be obtained before any change is made in
the constitution of the contracting agency. If prior approval is not obtained the same will
be treated as a breach of contract.

MISCELLANEOQOUS.
The bidders should fill the bid document properly and carefully. They should avoid
quoting absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and

their derivatives are synonymous. Provisions related to instructions to bidder shall be a
part of agreement.
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SCOPE OF WORK FOR OFFICE COMPLEX AND/OR RESIDENTIAL

COMPLEX

Scope of Work & Bill of Quantities is to be defined by the Subsidiary based on actual requirement of

work. A sample of Scope of work & Bill of Quantities has been detailed below based on approximation

and it has to be modified with addition or deletion of services and items as per the exact requirement of
the Subsidiary.

Approximate covered area (in Sqm):

Office Block ....... [Height of the Building: .. M]:
(1) Basement: ....
(i1) Ground Floor including Sub-Station, Canteen and Auditorium: ...
(iii) Ist Floor: .....
@iv) 2nd Floor: ....
) 3rd Floor: ....
(vi) Gate & Security Room: ...

[TOTAL FLOOR AREA: ....].

All peripheral roads of Complex are covered in the scope.

Approximate covered area (in Sqm):
Chairman’s Bungalow,..Nos. of Director’s Bungalow, Guest House, Club House, Quarters etc.:

()
(ii)
(iii)
(iv)
™)

Chairman’s Bungalow: ..
Director’s Bungalow: ..
Guest House: ..

Club House: ..

Quarters: ..

Approximate area of peripheral roads of office/Residential Complex to be covered: sqm
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1.
O]

(i)

(iii)

(iv)
™)

Scope of Environmental Upkeep Services:

Common_area: Common area cleaning on daily basis of floors, basement, terrace,
machine room, service room, substation, Gate & Security Room, open areas, roads (entire
roads including peripheral roads of Office or Residential Complex) etc. within the
complex.

Facade Services: Facade Cleaning once in every quarter including providing all basic
accessories, equipment needed for facade cleaning.

Reservoir Services: Cleaning of Under Ground Reservoirs of Total Volume ..Litr (....Ltr
Capacity of Raw water tank, ....Ltr of Balancing water tank, ...Ltr of Fire Fighting Tank,
....Ltr Overflow Tank, ...Ltr of Untreated Grey Water Reservoir and ....Ltr capacity of
treated Grey water, Yearly cleaning of .. Nos Recharge PIT and.. Nos rain water
harvesting tank (.. lakhs Ltr. each). Monthly cleaning of RO tank (..Ltr R.O. Water Tank).

Frequency of tank cleaning shall be once in every .. months.
Quarterly cleaning of rainwater catch pits in Office or Residential Complex.

Auditorium Hall:

Daily Services:

(a) Regular cleaning and maintenance of Stage Floor with portable podium using vacuum
cleaner, brush/cotton/cloth, chemical cleaners etc. as and when required as per
direction of engineer-in-charge.

(b) Regular Cleaning of Carpets inside Hall, passage etc., using vacuum cleaner,
brush/cotton/cloth, chemical cleaners etc. and using pesticides for- carpets/floor
mattress, and using room fresheners/ rat killers etc. All soot falling of surface are to
be cleaned by the agency. Any other works related with the maintenance jobs is to be
taken over by the agency (twice in a month).

Weekly Services:

(¢) Maintenance of chairs to be checked thoroughly for its fitness, the defects to be
repaired/ serviced like loose handles, misalignments, legs acquittal from floors etc.
Cleaning of chairs by vacuum cleaner/brush/cotton/cloth and other tools etc,. All
spares like handles, screws, anchor fasteners nuts & bolts etc. for the maintenance of
chairs to be supplied by the Agency. Service shall be done once in a month and also
before and during occasion days as per requirement.

Monthly Services:
(d) Cleaning and maintenance of acoustic wall lining in two side walls of auditorium
with SS stud caps , using vacuum cleaner, brush/cotton/cloth, chemical cleaners etc.

(e) Cleaning and maintenance of acoustic wall lining in back stage and control room
walls of auditorium with SS stud caps.

(f) Cleaning and maintenance of Cat walk ... wide above ceiling which includes
checking of stability from safety point of view (once in a month).

(g) Periodical check-up, cleaning and maintenance of stage light sets, patch panel,
dimmers, line terminals, terminal lamps, Gondola, Control Room, all light bars,
terminal boxes and check up their movement including all lugs and sockets. Oiling
and greasing of gears of dimmers controls including providing all required spares
such as holder, Terminal, Fader, Indicator Fuse, MCB, Top Socket, Toggle Switch,
Resistance Capacitor, Transistor for internal wiring, auditorium’s general light sound
system, projection, video conferencing system and DMX control units, all complete.
Details of equipment’s to be maintained are as follows:-

Uni | Qty

Description t
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Nos
(1) Auditorium ceiling light .
Nos
(i1) Auditorium Cove light .
Nos
(iii) Wall washer .
Nos
(iv) Cat way light
(v) Telescopic ladder No.
Nos
(vi) Tele hosting motorised light bar .
Nos
(vii) Foot light at walking ramps .
Nos
(viii) BOSE main speaker .
Nos
(ix) BOSE woofers .
Nos
(x) Moving head light set
(xi) Control panel No.
Nos
(xii) Dimmer sets
(xiii) Wires, cordless microphones, collar microphones, laser lights
etc. No.
Nos
(xiv) Smoke machine .
Nos
(xv) Microphone stands
(xvi) 16 channel sound mixer No.
(xvii) Moving head controller No.
(xviii) LCD screen with moving head camera with stand No.

(h) Cleaning of all curtains, frills, wings, Cyclorama etc. by vacuum cleaner and again to
set up the same in position. Cleaning, oiling and greasing of all mechanical part of
curtains, frills, wings etc. in different height for free/smooth movement/operation.
Cleaning, oiling, greasing and testing of all counter line, pulleys, rope, carriage locks
etc. during maintenance. Maintenance of curtain motor, gear and electrical panel,
wiring, fuse, switch etc. Number of items to be maintained are as follows:

Description Unit Qty.
(1) Main Curtain No.
(i1) Decorative fixed frill No.
(ii1) Back Curtain No.
(iv) Wings Nos.
(v) Frill bar with curtain frill Nos.
(vi) Cyclorama light bar with 4 light set No.
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(vii) First, second and third light bar including light sets

(having avg. light) No.
(viii) Cyclorama screen No.
(ix) Projector screen No.
(x) Projector machine No.
(xi) Curtain and frilled bar motor Nos.
(xii) Hand Wing No.

Quarterly Services

Cleaning and maintenance of false ceiling by telescopic ladder or any necessary arrangement
as required.

(vi) Surface Area cleaning:
a) Daily cleaning of Driveways & Roads (roads include ALL roads including peripheral

roads within Office or Residential Complex), Pathways, Drain all around the building
periphery.

b) Monthly cleaning of Sewer Pit, Rain Water Catch Pit (quarterly basis, for both Office
orResidential Complex), etc.

2. DAILY UPKEEP SCHEDULES:
A. Entrance Lobbies:

6)] Cleaning of canopy roof-top, wiping of the entrance doors on all the entrance.
(i1) Cleaning of entire Office or Residential area which includes Sweeping, Mopping,
Scrubbing and Buffing.

(ii1) Sweeping and cleaning of inside and outside the lift to keep the lift shiny.

B. Toilets Cleaning of each floor:
Frequency of cleaning once in every 2 hrs. for Common Toilets :(.. nos. both Ladies & Gents

toilets) and once daily or as and when required during office hrs. for .. nos. HOD Toilets & ..
nos. VIP Toilets

(1) Sweeping and mopping of the floor and keeping the floor clean throughout the day.

(i1) Mopping of all glazed tiles and keeping them clean.

(iii)  Washing of all the urinals, closet and wash basins with mild soap solution/ cleaning
solutions. Ensuring the shine on the mirror throughout the day by periodic cleaning
using glass cleaner.

(iv) Replace toiletries such as fresheners, freshening cake at urinals, liquid soap, tissue
papers etc. as and when required.

v) Clean all toilet fixtures and fittings

(vi) Clearing of dustbins in the toilets periodically.

(vii)  Change of urinal cartridge as & when required (Cost for urinal cartridge will be as
described in BOQ).

Note: - Supply of all the following cleaning ingredients required for above up-keeping
services shall be in the scope of the contractorand required to be approved by E-I-C or
his representative.

Cleaning Agents & Chemicals including Alpha-HP Crow, Glance-na, room freshener, Al
Cube, etc. or equivalent, all other slandered Green Chemicals scented Phenyl Detergent
Powder like Wheel, Vim or equivalent , Air Purifier like Odonil or equivalent, Cleaning
Agent like Harpic or equivalent Bleaching Powder, Air Purifier cake like Odonil or equivalent
, Good quality Liquid Shop for hand wash, Soft Broom, Floor Duster, Table Duster, Glass
Duster, Yellow Duster, Wall Broom, MOP, Brasso, Feather Duster, Commode Brush, Broom
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Stick, Rubber pump with handle, Wiper Toilet Paper etc. or ANY OTHER materials related
with above work.

C. Staircases & Fire staircases:
(i)  Sweeping of all the staircases and common landings.
(i) Removal of dust etc. from the skirting top.
(iii)  Ensuring that all the fire signage are cleaned by dusting and using a mild wet mop as
and when needed.
(iv)  Cleaning of all the fire escape doors.
(v)  Cleaning of all the ceilings and wall for dust, cobwebs etc.
(vi) Thoroughly wipe all door handles, latches, tower bolts, etc.
(vii) Always keep the staircases free for movements

D. Floors /Walls

(i) Sweeping and mopping of all the floors, Passages, Canteen, Auditorium, Gate & Security
Room etc including terrace.

(i) Ensuring that all the glass doors, glass partitions and furniture’s (Tables, Chairs,
cabinets, etc.) are stain free and shining throughout the day by using standard make
cleaning solutions.

(iii) Ensuring that the walls and ceilings for free from dust, cob web etc.

E. Basements & All service Rooms:

(i) Removal of grease and dirt stains from the surfaces.

(i) Cleaning of machine rooms and other sensitive areas floors, walls and ceilings (in the
presence of the operators in these areas).

(iii) Cleaning of the car park area

(iv) Cleaning of IBMS Room, Sub- Station, HVAC Plant area, Pump area, AHU area and
other services without affecting the operation of the equipment and in presence of
specialized operators responsible for the job.

F. Surroundings:
(i) Removal of all litter, mud, dust etc. within the periphery of the building as and when

felt necessary during the day.
(i) Taking necessary precautions to maintain the entrance of the building clean.
3. WEEKLY SCHEDULES:

(i) Cleaning of building periphery, driveways, car park area and roads by Jet pressure
machines

(i) Thorough scrubbing and buffing of floors by scrubbing machine. Attention should be
made that the floor retains its shine and remains clean. Any defects appearing on the
flooring or anywhere in the buildings will be immediately reported to the authority and to
be rectified.

(iii) Cleaning of all the vertical surfaces- marble/granite/tiles thoroughly with and approved
solutions to ensure cleanliness.

(iv) Cleaning of the top terrace area of the building once in a week or as & when required.

(v) Cleaning of signboards & Signage.

Note:
(i) All Areas mentioned above has to be cleaned & maintained in such a fashion so that the
entire complex is in tip top condition.
(ii)) All consumables, dust bins, mops and cleaning machinery & plants etc. are to be
provided by the contractor.
(iii) All safety precautions are to be followed. Proper cleaning and housekeeping work
signage are to be used when such work is in progress as per the requirements
(iv) Wherever needed, mechanized cleaning is to be done.
(v) To the extent possible, environment friendly cleaning reagents are to be used.
(vi) Any other cleaning apart from the above mentioned scope,which is necessary to be
carried out on an as and when required basis directed by engineer-in-charge shall be
carried out by the agency.
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4. SCOPE OF WASTE MANAGEMENT SERVICE.

(1) Garbage Disposal on daily basis from all the floors including canteen, auditorium,
basement, path way, roads (entire roads of Office or Residential Complex),etc to
centralised waste storage area within the complex for collection by government body.

(i1) To Keep dump area reasonably in a clean condition.

(i)  Garbage segregation needs to be followed before disposal. Any credit received by the
contractor on account of scrap or recyclable waste shall be passed on to CIL. This
amount shall be recovered from the RA Bills. The contractor shall maintain the
record of such credit received on account of scrap/recyclable waste, and the same
shall be produced to CIL.

@iv) Garden waste generated due to Horticultural Works shall be disposed off by the
contractor at designated area decided by local government body. It shall be the
responsibility of the contractor to ensure that the garden waste is disposed.

5. SCOPE OF RECEPTION MANAGEMENT SERVICE (if applicable):
(1) To Greet persons visiting the office.
(i1) Assist them in registration.
(ii1) Documentation of Visit.
(iv) Issue them visiting pass/card.

v) Collect the visitor’s pass after the scheduled visit and record the exit of the visitor.
(vi) Take all maintenance complaints and accordingly forward it to facility manager for
rectification.

6. OPERATION & MAINTENANCE OF IBMS — (if applicable)
@) Operation/Maintenance, monitoring of IBMS linked services like HVAC, Split ACs,
Firefighting systems, CCTV, Kitchen Equipment, Solar Generation, & recording of
Biometric Attendance etc.) and reporting to the Authority of Civil Department.

7. SCOPE OF ELECTRO-MECHANICAL SUPPORT SERVICE(f applicable)

(A) Electrical Operations and Maintenance:

(i) General Maintenance

(a) Checking serviceability of lamps, tubes, switches, electrical boards, plugs etc. regularly
& replacement where necessary.

(b) Replacement / Repairing of conduits, wiring & Electrical Panel.

(c)  Checking serviceability of lamps in street lighting poles, garden lighting, fencing
lighting, fagcade lighting etc and replacement if necessary.

(d) Periodical checking of earth pit. Checking earth resistance by instrument. Tightening of
nuts and bolts, cleaning of all joints.

(e) Attending any types of breakdown for restoration of services on war footing.

(f) Taking regular meter reading, maintaining register for various records, if necessary.

(ii) DG sets & Sub-Station Operations, Cleaning and Preventive Maintenance:
.....Hrs) daily.

a) Operation and day-to-day Maintenance of DG sets which includes Cleaning of Engine &
Alternator of DG sets, Periodical cleaning of Air Filter, Oil Filter, Fuel Filter, checking of
radiators, pumps etc. & replacement of filter units whenever necessary. Regular
inspection of level of lubrication oil, Diesel etc. Periodical Test running on both load &
un-load condition. Maintaining log book. Monitoring the consumption of H.S.D, Lube Oil
etc. & Re-filling it if necessary.

b) Regular checking of battery voltage and adding distilled water if required and, if

necessary; tightening of terminal on batteries and the engine. Day to day Maintenance as
per the OEM’s recommendations.
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¢) Checking of Transformer, Circuit breaker, control panels, LT bus bar with coupler, cable
connection & joints, etc. and rectifying the same. Checking of insulation & temperature
rise by instrument.

(iii) Public Address system checking and maintenance — General Shift excluding
Auditorium.

(a) Regular visual checking of the installation for proper connection, routing and continuity.
(b) Weekly check for proper operation.

(c) Weekly check of inventories of the PA system.

Note: Prior to conference/ meeting the address system of the particular room/rooms should be

checked for proper operation.

(8)PLUMBING. WTP, BORE WELL & RO SERVICE

(a) Checking for water pumps and accessories, water level in the overhead / underground
tanks.

(b) Checking for rain water shafts, toilet shafts for leakage and blockage and rectification of
the same.

(c) Cleaning of all tanks and boreholes.

(d) To ensure that all sumps are maintained clean at all times.

(e) Checking of all toilets and toilet fittings for loose connections, leakage etc. & rectify it &
including replacing Urinal Cartridge as & when required.

(f) Cleaning of external drain periodically.

(g) Ensure adequate water supply to various drinking water outlets and toilets.

(h) Day to Day Checking & Operation of Water Treatment Plant & RO Plant.

(i) Servicing once in a year for one no. Oxidation Chamber (capacity .. cum per hour), ..Nos
Iron removal filter (capacity .. cum per hour) and ..nos Softener (Capacity .. cum per
hour)

(j) Pouring anti scaling Chemical at Reverse Osmosis (R.O.) Plant for treatment of water as
and when required.

(k) Replacing Jumbo Cartridge of for RO Plant twice in a year.

() Charging of Salt (NaCl) in vessels for treatment of water Daily.

(m) The Plumber will remain available in both the shifts in getting required supply of water
and will attend emergency plumbing needs. For any defect, he will ensure rectification of
the defect.

9. CARPENTRY-CUM-GLAZIER SERVICE (General Shift)

(a) Maintenance of wooden/aluminium/Glass structures/fixtures/doors/windows by checking
through regular walkthrough by identifying the defects and rectification.

(b) Monitoring, repair and replacement of damaged false ceiling, glass panes, etc.

(c) Repair/replacement of handles and locks.

(d) Maintenance of all signage’s.

(e) Repair of Chairs and other office furniture’s.

(f) Monitoring, repair and replacement of damaged door-closure and Floor-spring.

(g) Polishing of all brass articles.

(h) Checking of all door-closures, floor springs, etc. and [periodical greasing, oiling and
adjustment.

10. LIFT OPERATION: MORNING AND EVENING SHIFTS

Total no. of Lifts :..

(a) The lift operators must possess license to operate the lift.

(b) Lift operators will ensure operation of all .. lifts without any interruption.

(c) Cleaning of Glass, censors, bottom channels, lights, fans inside all the .. lift cars.
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(d) In case of any breakdown, necessary notice is to be displayed for the users and repair
agency to be contacted immediately.

(e) To follow up with AMC vendors for periodic preventive maintenance and keep records of
the same.

11. SCOPE OF SOLAR PLANT SERVICES (If any):
(i) Periodical Checking & Cleaning of Solar Panel.

(ii
(ii

) Daily Maintenance of UPS & Battery.
1) Periodical Checking & Cleaning of Solar Meter, related Panel etc.

12. SCOPE OF FIRE FIGHTING SERVICES:

Periodical Checking & Testing of Fire Equipment (Pump, Valve, Hose Pipe, Sprinkler etc.).
In case of any fault, AMC vendor i.e. repair agency, to be contacted immediately for smooth
running of the equipment.

Periodic checking of the portable fire extinguisher for their position / location.

(iii) Monitor the life of the extinguisher and follow up with authorised vendor for necessary

refilling and keep record of the same.

(iv) Check that the necessary and appropriate operating instructions are displayed in front of the

fire extinguisher.
Check the condition of different pumps of the system and monitor pressure in the riser.
Vendor to be contacted immediately in case of non-conformity.

(vi) Checking of functioning of detectors / mortar panel and ensuring water pressure in all

firefighting lines & risers.

13. CIVIL REPAIRING WORKS: The agency to execute minor repairing / modification

works which is in the scope of the contract like Marble works, Granite works, Brick works,
RCC works, Cement Concrete works, Tiles works, Painting works, Aluminium works
(Doors, Windows & Partitions), False Ceiling works, sewer pit/ catch pit related works
exterior composite panels, glasses etc as and when required and defined in the BOQ.

14. PEST CONTROL SERVICES IN OFFICE OR RESIDENTIAL COMPLEX:

15.

A. Pest Control for Complex:
Integrated Pest Control Services for insecticides (mosquitoes, bugs, cockroaches,
silverfish, termites, spider, mice, rat etc.) by spraying with the residual chemical which
are safer and last longer as per approved Manufacturer i.e. Bayer/Macthesimagan/Arbuda
or equivalent, by a hand operated pressure pump as per manufacturers specification on
wall surface, celling, electrical fixture, electrical lines for the protection of useable
materials for the following areas (including extra Services 'as & when' Required).

(a) Spraying for adult mosquito

(b) Fogging / ULV spraying

(c) Indoor residual treatment

(d) Treatment against Cockroach & Ant's

(e) Pest covered for Rodent, Mice etc. at all possible entry points
(f) Mosquitoes (Anti larval only) & Flies

Apart from the frequency of services mentioned in the Bill of Quantities, all other Pest
Control requirements on and as and when required basis shall be catered to depending on site
requirement. The rate in the Bill of Quantities includes cost of such extra services if any,
based on site requirement. No additional payment shall be made for such extra services.
HORTICULTURE WORKS:

During the contract period, the garden premises and entire Office or Residential Complex
shall be kept clean, spick and span to the satisfaction of Engineer-in-charge.Maintenance of
entire garden features (hedge, lawn, trees, shrubs, seasonal beds and all other features) of
CIL Office or Residential Complex, scope of which includes the following:
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ii.

iii.

1v.

V1.

Vii.

Viii.

1X.

X1.

Xii.

xiii.

X1v.

XV.

XVI.

XVili.

XViil.

XIX.

XX.

XXI1.

Regular watering of plants, seeds, seedlings, saplings, lawn, etc.
Regular weeding of unwanted plants to keep the lawns and other green features, free
from weeds.
Application of manure to plants, trees, shrubs, hedges, beds, etc as and when required
or as per the instruction of Engineer-in-charge.
Regular lawn mowing.
Regular hedge trimming.
Replacement of withered trees, plants, shrubs, hedges, etc in ground and in pots, within
time.
Regular trimming of plants, trees and shrubs. Frequency shall be as directed by
Engineer-in-charge.
Supplying good earth/manure to potted plants as well as plants on ground in a timely
manner. Frequency shall be as directed by Engineer-in-charge.
Removal of dried leaves and branches of trees and plants and disposing the garden
waste thereof.
Spraying insecticides, pesticides, and fungicides of equivalent approved brand as
specified by as and when required and advised by Engineer-in-charge.
Vegetative plant propagation by means of grafting, cutting, etc., as directed by
Engineer-in-charge.
Maintenance of nursery on a regular and/or as and when required basis, as per direction
of Engineer-in-charge.
For maintenance of rose bed, agency shall be responsible for:

1. Replacement of dead plants with new rose saplings.

2. Regular pruning as well as plucking of dry flowers without damaging the plants.

3. Regular weeding of rose plant basins, to keep it free from weeds.

4. Spraying and dusting of insecticides/pesticides as and when required depending on

the magnitude of infection.

Cleaning of water bodies like fountain, ponds, fish ponds and all other such features of
Complex. Scope also includes supply of fish meal (if required). This shall also include
cleaning of aquatic weeds being formed in fountain pond, or other water bodies.
Control over pests and insects. The agency shall strictly use only those insecticides,
fungicides, and pesticides, the specifications of which shall be as directed by Engineer-
in-charge. It shall be responsibility of the agency to ensure that the entire garden
features of CIL Residential Complex remains pest and disease-free.
All gardening consumables required for the work like earthen pots, china clay pots,
brass pots, good earth, manure, fertilizers, bamboo, vermi-compost, neem oil cake,
mustard oil cake, urea, etc., shall be supplied by the agency on time as per direction of
Engineer-in-charge.
Agency shall ensure highest standard of horticulture working, as well as supervision for
entire Office or Residential Complex.
The agency shall provide all necessary tools and plants like lawn mower, brush cutter,
garden hose pipe, etc., all conforming to the specifications mentioned in this tender
document and as per direction of Engineer-in-charge. There should be provision for
duplicate sets to make good during repairing of the above tools.Sharpening of the tools,
and equipment shall be carried out by the contractor on an as and when required basis.
Repairing and servicing of any such equipment shall be carried out by the contractor at
his cost, so as to ensure smooth operation of services.
The agency shall mandatorily make available a manually driven/operated van rickshaw
for ease of mobility of gardening tools, tackles, consumables, pots, gardening
consumables, waste etc. for Office or Residential Complex.
The agency shall ensure availability of minimum number of equipment which is listed
in this tender document, in Office or Residential Complex. The number of equipment
listed here is only indicative and additional equipment may be delivered (especially
during monsoon) on an as and when required basis.
Cutting the grasses, unwanted weeds and climbers/creepers from all divisions of the
garden including fencing and boundary walls, as directed by engineer-in-charge.
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XXil.

XXIil.

XX1v.

XXV.

XXVI.

XXVil.

XXVIii.

XXIX.

XXX.

XXXI.

Mowing, brushing, shaping and dressing the shrubs, topiary, grasses regularly and
weeding on a regular basis.

Utmost care should be taken by the agency during the cleaning operations so that no
damage is caused to the plant parts which are being maintained.

Maintenance of pathways, lawn, meadows, palm groves, road sides, etc. The rank
vegetation and weeds growing in the expansion joints of the road, corners of the entire
complex, kerbstone, joints of pathways, rim of storm water drains and catch pits, etc.,
shall be cleaned and cleared from time to time. Weedicides required to remove such
rank vegetation and weeds from the entire complex shall be sprayed at regular in
intervals as directed by engineer-in-charge.

Preparation of beds and pots, digging for preparation of pits, pruning, spraying
insecticides and fungicides, etc.

The agency should have specially trained staff for cutting the stiff grasses such as ulu,
dhoob, mutha, etc.

On occasions like visit of VIP, inauguration to be carried out etc., the garden premises
shall be kept utmost tidy, totally cleaned in less than two days which shall be carried
out on priority basis.

Agency shall be responsible for all other maintenance features with regard to
horticultural works and shall be responsible to execute all those works as directed by
Engineer-in-charge.

Supplying of fully grown readily seasonal flower plants including 10 to 12" pot of
approved Variety i.e. Dahlia, Chrysanthemum, giant variety calendula, Merry gold,
Onlex, Zinnia, Sunflowers etc., with approx. 200 mm size earthen tubs and placing the
plants in different location as per instruction of EIC.
Note : Approximate number of pot plant to be maintained is .... nos.

Supplying seasonal seeds and seedlings as directed by Engineer-in-charge. At onset of
every season, the agency shall assess the quantity of seeds, seedlings and fully grown
plants required for the site. The same shall be supplied within the time stipulated by the
engineer-in-charge.

Supplying indoor plants, fruit trees, all time perennial flowring shrubs, etc., of all
varieties, as per direction of engineer-in-charge.

Non-compliance by the agency in executing the work as per direction of engineer-in-charge, or in
supply of materials, tools, consumables, plants, pots, seeds, seedlings, shrubs, trees, plants, etc
shall attract penalties as stipulated in special terms and conditions of the contract.

Approximate Quantity of consumables, tools and tackles, plants, trees, fully grown seasonal plants, seeds,

seedlings, etc., required for entire CIL Office and Residential Complex

Lawn mover (Honda or equivalent brand)

Bush Cutter

Knapsack Sprayer (Electric/Battery Operated)

Hands Spray

Wheel Barrow Small

Wheel Barrow

Water Can

Garden Hose 3/4 Inch

Pruning Saw

Hedge shear

Secateur

Kudal/spade

Grass cutting sword

Brooms

Hand Gloves

Khurpi

Kaste
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Bucket

Mug

Gum boots

Katari

Brasso or equivalent metal polish

Bamboo 30 feet length

Synthetic paint (Of any colour as directed by Engineer-in-
charge)

Earthen pots 10 Inch Size with saucer base

Earthen pots 12 Inch Size (Tumbler glass shaped) with
saucer base

Earthen pots 8 inch Size with saucer base

China Clay pots all size

Good garden Soils

Silver Sand

Petrol for above M/c

Mobil for above M/c

Coconut String

Sutli

Coconut Stick

Cane Basket

Medicine

1. Pesticide - Nice or equivalent for rose

2. Fungicide - Saaf or equivalent

3. Roundup (Syngenta) or equivalent herbicide/weedicide
4. Insecticide

Furadan /Carbofuran

Mustard Oil Cake

Neem Oil Cake

Super Phosphate

Diammonium Phosphate

Murate of Potash

Sulphate (Zinc/Ammonium Sulphate)

Vermi Compost

Urea

Manure (19:19:19 NPK ratio)

Cow Dung Manure

Bone Dust

Bloodmeal

Hoof and Horn or equivalent fertilizer

Seasonal Seeds of any variety (Winter/Summer/Rainy)

Seasonal Seedling of any variety (Winter/Summer/Rainy)
:Chrysanthemu, petunia, dianthus, sunflower, kochia,
zinnia, cosmos, marigold, etc. or of any other variety as
directed by engineer-in-charge

Fully grown seasonal (Winter/Summer/Rainy) flower plants
mutibranched of any variety like Chrysanthemu, petunia,
dianthus, sunflower, kochia, zinnia, cosmos, marigold, etc.
or of any other variety as directed by engineer-in-charge
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Fruit Plants/Trees of any variety

Hanging Plants of any variety

Indoor Plants of any variety

Outdoor Plants (perennial all time flowering shrubs)

Rose plants of all variety

Any other materials with Tools & Tackles related to above if required and as directed by Engineer-in-
charge

16. Details of important "Tools and Tackles" for upkeepment&maintenance works (exact
number should be decided at the subsidiary level) - (To be arranged by the Agency)

(i) HIGH PRESSURE JET CLEANER (1 No.)

(i1) SINGLE DISC SCRUBBER M/C (1 No.)

(ii1) SIGNAGES (.. Nos.) :Warning signages like 'Cleaning in progress', "Work in progress', 'Lift
under maintenance', 'Do not enter', "Trip Hazard', 'Slippery floor', 'Men working overhead', Pesticide
application-keep off, etc., as required.

(iv) VACUUM CLEANER WET & DRY (.. Nos.)

(v) WRINGER TROLLEY .. Nos.)

(vi) GLASS CLEANING KIT / Telescopic Pole (.. Nos.)

(vii) LADDER 10/ 8/6 FEET (.. Nos.)

(viii)) SQUEEZER (..Nos.)

(ix) 3 HP Centrifugal Pump (.. No.) and 1 HP Centrifugal Pump (.. No.)

(x) Rental charges of necessary basic Electro Mechanical, Plumbing &Carpetry tools & tackles Like
Manual Sweeper, Wrench Set 6" to 24", Ring wrench 6" to 24", Meggar 1000 volt (Earth tester) with
spike, Ladders (as per existing electric pole) DG Fuel Measurement Scale (with Ink), RJ Socket
Punching Tools, Crone, Nose Plus, Adjustable Spanner (6"), Adjustable Spanner (8"), Pliers,
Industrial Screw driver, Champion Set, Hammer (500 gm), Allen Key Set, Hexa Frame, Hexa Blade,
Pipe wrench (14"), Gravity Meter, Digital Clamp Meter, Crimping Tools (1.5 mm to 16 mm),
Hammer drill Machine (upto 13 mm) with bit, Continuity Tester, Oil pot, Grease Gun, Diesel Transfer
pump, CRC, Aluminium ladder (Self supported 24'/44"), Nylon Rope, Safety belt, Torch with 6 Volt
battery, Measuring Tape, Hand Lamp set, Safety glasses, pH Meter , TDS Meter, LT Gloves Pair,
Hydro Meter, Extention cord 20 Mtrs., Side Cutter 1121/6, Chisel 6" 102, Flat File 8", Triangle File
8", Round File, Diesel Transfer Pump (Manual), Bearing Puller 12", Humidity Sensor (Temp.meter),
Laser gun, Digital sound level meter, tachometer (1 No.), megger 1000 V (1 No.) and megger 5000 V
(1 No.)., tong tester (1 No.) etc., as per requirement of related Maintenance works.

(xi) Walkie Talkie (UHF Handheld Transceiver) Aspera V-9 or equivalent approved make, Tele-
communication instrument including all standard accessories. (.. Nos.)

17: Project Synopsis on Electro-Mechanical Details.

Electrical Details of Transformesrs, DG sets etc.

Lighting Lights detailing.

Plumbing Details of existing plumbing system like Bore-well, submersible pump,
firefighting tank, pumps, water tanks etc.

Fire- Details of Fire pumps, Smoke detector for detection and portable fire extinguishers

fighting are used as “fighting tools”.

HVAC ....TR capacity Chillers Plants, AHU Units, Celling Suspended Units, FCU etc.

Pump ..nos. Hydro pneumatic pump, of make, with starter.

Water Details of existing system.

Treatment

Plant

RO Plant Details of existing system.

Solar Details of existing system.

System
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Lifts Details of existing system.
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A Sample Bill of quantity has been prepared based on approximation and

it has to be modified by the subsidiary based on the actual requirement.

BoQ for the work of "Comprehensive annual maintenance of Senior type colony and
office buildings under Rajrappa Area”.

SIL Rate Amount
ipti uantit Unit . .

No. Description of Item Q Yy (in Rs.) (in Rs.)
Part - A 18 mm cement plaster in two coats under layer 12 mm thick
cement plaster 1:5 (1 cement: 5 coarse sand) and a top layer 6 mm thick
cement plaster 1:3 (1 cement: 3 coarse sand) finished rough with

1| SPonee 226.00 Sqm | 347.15 | 78455.90
12 mm cement plaster of mix 1:6 (1 cement: 6 fine sand)

2 1940.00 Sqm 217.70 422338.00
6 mm cement plaster of mix : 1:3 (1 cement: 3 fine sand)

3 325.00 Sqm 195.85 63651.25
12 mm cement plaster finished with a floating coat of neat cement of

4 mix : 1:4 (1 cement: 4 fine sand) 950.00 Sqm 284.75 270512.50
Brick work with common burnt clay F.P.S. (non modular) bricks of
class designation 7.5 in foundation and plinth in: Cement mortar 1:6 (1
cement : 6 coarse sand)

5 77.50 Cum 5322.15 412466.63
Brick work with common burnt clay F.P.S. (non modular) bricks of
class designation 7.5 in superstructure above plinth level up to floor V
level in all shapes and sizes in : Cement mortar 1:6 (1 cement : 6 coarse

6 |snd 29.69 Cum | 6494.75 | 192829.13
Half brick masonry with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in foundations and plinth in :cement
mortar 1:4 (1 cement : 4 coarse sand)

7 120.00 sqm 673.45 80814.00
Half brick masonry with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in superstructure above plinth level up to
floor V level. Cement mortar 1:4 (1 cement :4 coarse sand)

8 225.00 Sqm 802.35 180528.75
Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth

9 level :1:2:4 (1 cement : 2 coarse sand (zone-I1I) derived from natural 10.00 Cum 6490.90 64909.00

sources : 4 graded stone aggregate 20 mm nominal size derived from
natural sources)
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10

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth
level :1:3:6 (1 cement : 3 manufactured sand derived from Recycled
concrete Aggregate (RCA) : 6 graded stone aggregate 20 mm nominal
size Recycled Aggregate (RA) )

10.00

Cum

4375.95

43759.50

11

Reinforced cement concrete work in beams, suspended foors, roofs
having slope up to 15* landings, balconies, shelves, chajjas, lintels,
bands, plain window sills, staircases and spiral stair cases above plinth
level up to foor five level, excluding the cost of centering, shuttering,
finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 coarse
sand(zone-I1I) derived from natural sources: 3 graded stone aggregate
20 mm nominal size derived from natural sources).

2.43

Cum

8797.65

21378.29

12

Providing, hoisting and fixing above plinth level up to floor five level
precast reinforced cement concrete work in string courses, bands,
copings, bed plates, anchor blocks, plain window sills and the like,
including the cost of required centering, shuttering but , excluding cost
of reinforcement with 1:1.5:3 (1 cement : 1.5 coarse sand (zone-I1I)
derived from natural sources : 3 graded stone aggregate 20 mm nominal
size derived from natural sources).

3.60

Cum

8356.10

30081.96

13

Reinforced cement concrete work in walls (any thickness), including
attached pilasters, buttresses, plinth and string courses, fillets, columns,
pillars, piers, abutments, posts and struts etc. up to floor five level,
excluding cost of centering, shuttering, finishing and reinforcement :
1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm
nominal size)

2.00

Cum

8441.35

16882.70

14

Centering and shuttering including strutting, propping etc. and removal
of form for Weather shade, Chajjas, corbels etc., including edges

14.30

Sqm

637.65

9118.40

15

Centering and shuttering including strutting, propping etc. and removal
of form for : Columns, Pillars, Piers, Abutments, Posts and Struts.

80.00

Sqm

621.80

49744.00

16

Steel reinforcement for R.C.C. work including straightening, cutting,
bending, placing in position and binding all complete up to plinth level.
Thermo-Mechanically Treated bars.

700.00

Kg

75.85

53095.00
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17

Providing and fixing precoated galvanised iron profile sheets (size,
shape and pitch of corrugation as approved by Engineer-in-charge) 0.50
mm (+ 0.05 %), total coated thickness with zinc coating 120 gm per
sqm as per IS:277 in 240 mpa steel grade, 5-7 microns epoxy primer on
both side of the sheet and polyester top coat 15-18 microns. Sheet
should have protective guard film of 25 microns minimum to avoid
scratches during transportation and should be supplied in single length
upto 12metre or as desired by Engineer-in-charge. The sheet shall be
fixed using self drilling /self tapping screws of size (5.5x 55mm) with
EPDM seal, complete upto any pitch in horizontal/ vertical or curved
surfaces excluding the cost of purlins, rafters and trusses and including
cutting to size and shape wherever required.

200.00

Sqm

571.00

114200.00

18

Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate) finished with a floating coat of neat cement including
cement slurry, but excluding the cost of nosing of steps etc. complete.
40mm thick with 20mm nominal size stone aggregate.

1000.00

Sgqm

452.50

452500.00

19

Providing and fixing Ist quality ceramic glazed wall tiles conforming to
IS: 15622 (thickness to be specified by the manufacturer), of approved
make, in all colours, shades except burgundy, bottle green, black of any
size as approved by Engineer-in-Charge, in skirting, risers of steps and
dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse
sand) and jointing with grey cement slurry @ 3.3kg per sqm, including
pointing in white cement mixed with pigment of matching shade
complete.

360.36

sqm

871.30

313981.67

20

Providing and laying Ceramic glazed floor tiles 300x300 mm (thickness
to be specified by the manufacturer) of 1st quality conforming to IS
:15622 of approved make in colours such as White, Ivory, Grey, Fume
Red Brown, laid on 20 mm thick Cement Mortar 1:4 (1 Cement :
4Coarse sand) including pointing the joints with white cement and
matching pigment etc., complete.

179.20

Sgqm

762.80

136693.76

21

Providing and laying vitrified floor tiles in different sizes (thickness to
be specified by the manufacturer) with water absorption less than
0.08%and conforming to IS : 15622 of approved make in all colours
and shades, laid on 20mm thick cement mortar 1:4 (1 cement : 4 coarse
sand) including grouting the joints with white cement and matching
pigments etc., complete. Size of Tile 600x600 mm

100.00

Sgqm

1180.40

118040.00
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22

Distempering with 1st quality acrylic distemper (ready mixed)
having VOC content less than 50 gram/litre, of approved
manufacturer, of required shade and colour all complete:New work
(two or more coats) over and including water thinnable priming coat
with cement primer having VOC content less than 50 pram/litre

1000.00

Sgqm

115.00

115000.00

23

Distempering with 1st quality acrylic distemper (ready mixed) having
VOC (Volatile Organic Compound ) content less than 50 gram/ litre, of
approved brand and of required said and colour complete to give and
even said.Old work (one or more coats)

16790.00

Sgqm

38.55

647254.50

24

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade :One or more
coats on old work

6044.00

sqm

65.65

396788.60

25

Painting with synthetic enamel paint of approved brand and
manufacture to give an even shade : Two or more coats on new work.

954.20

Sgqm

99.90

95324.58

26

Providing and applying white cement based putty of average thickness
1 mm, of approved brand and manufacturer, over the plastered wall
surface to prepare the surface even and smooth complete.

2200.00

Sqm

98.45

216590.00

27

White washing with lime to give an even shade :0ld work (two or more
coats)

4067.00

sqm

14.30

58158.10

28

Colour washing such as green, blue or buff to give an even shade : New
work (two or more coats) with a base coat of white washing with lime

8340.00

Sqm

33.40

278556.00

29

Finishing walls with water proofing cement paint of required shade
:01d work (one or more coats @ 2.20 kg/10 sqm) complete.

10246.00

48.35

495394.10

30

Finishing walls with Acrylic Smooth exterior paint of required
shade:Old work (One or more coat applied @ 0.90 ItrI10 sqm).

1000.00

sqm

56.70

56700.00

31

Providing wood work in frames of doors, windows, clerestory windows
and other frames, wrought framed and fixed in position with hold fast
lugs or with dash fasteners of required dia & length ( hold fast lugs or
dash fastener shall be paid for separately). Sal wood

1.19

Cum

90581.10

107791.51

32

Providing and fixing wire gauge shutters using galvanized M.S. wire
gauge of average width of aperture 1.4 mm in both directions with wire
of dia 0.63 mm, for doors, windows and clerestory windows with
hinges and necessary screws :35 mm thick shutters Kiln seasoned and
chemically treated hollock wood

84.00

sqm

2568.50

215754.00
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33

Providing and fixing ISI marked flush door shutters conforming to IS:
2202 (Part I) non-decorative type, core of block board construction with
frame of 1st class hard wood and well matched commercial 3 ply
veneering with vertical grains or cross bands and face veneers on both
faces of shutters : 30 mm thick including ISI marked Stainless Steel
butt hinges with necessary screws.

126.00

Sgqm

1575.70

198538.20

34

Providing and fixing ISI marked flush door shutters conforming to IS:
2202 (Part I) decorative type, core of block board construction with
frame of 1st class hard wood and well matched teak 3 ply veneering
with vertical grains or cross bands and face veneers on both faces of
shutters. 25 mm thick (for cupboard) including ISI marked nickel plated
bright finished M.S. Piano hinges IS : 3818 marked with necessary
SCrews.

117.60

Sqm

2123.00

249664.80

35

Providing and fixing factory made P.V.C. door frame of size 50x47 mm
with a wall thickness of 5 mm, made out of extruded Smm rigid PVC
foam sheet, mitred at corners and joined with 2 Nos of 150 mm long
brackets of 15x15 mm M.S. square tube, the vertical door frame
profiles to be reinforced with 19x19 mm M.S. square tube of 19 gauge,
EPDM rubber gasket weather seal to be provided through out the

frame. The door frame to be fixed to the wall using M.S. screws of
65/100 mm size, complete as per manufacturer’s specification and
direction of Engineer-in-Charge.

123.75

347.45

42996.94

36

25 mm thick PVC flush door shutters made out of a one piece Multi
chamber extruded PVC section of the size of 762 mm X 25 mm or less
as per requirement with an average wall thickness of 1 mm (£ 0.3 mm).
PVC foam end cap of size 23x10 mm are provided on both vertical
edges to ensure the overall thickness of 25 mm. M.S. tube having
dimensions 19 mm x 19 mm and 1.0 mm (£ 0.1 mm) is inserted along
the hinge side of the door. Core of the door shutter should be filled with
High Density Polyurethane foam. The Top & Bottom edges of the
shutter are covered with an end-cap of the size 25 mm X 11 mm. Door
shutter shall be reinforced with special polymeric reinforcements as per
manufacturer’s specification and direction of Engineer-in-charge to
take up necessary hardware and fixtures. Stickers indicating the
locations of hardware will be pasted at appropriate places.

39.38

Sqm

2228.70

87766.21
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37

Providing and fixing ISI marked oxidised M.S. sliding door bolts with
nuts and screws etc. complete : 250x16 mm

40.00

No.

141.00

5640.00

38

Providing and fixing ISI marked oxidised M.S. tower bolt black finish,
(Barrel type) with necessary screws etc. complete : 150x10 mm

160.00

No.

44.85

7176.00

39

Providing and fixing ISI marked oxidised M.S. tower bolt black finish,
(Barrel type) with necessary screws etc. complete : 250x10 mm

160.00

63.60

10176.00

40

Providing and fixing ISI marked oxidised M.S. handles conforming to
1S:4992 with necessary screws etc. complete : 75 mm

160.00

No.

20.30

3248.00

41

Providing and fixing ISI marked oxidised M.S. handles conforming to
1S:4992 with necessary screws etc. complete : 125 mm

160.00

No.

29.85

4776.00

42

Providing 40x5 mm flat iron hold fast 40 cm long including fixing to
frame with 10 mm diameter bolts, nuts and wooden plugs and
embedding in cement concrete block 30x10x15cm 1:3:6 mix (1 cement
: 3 coarse sand : 6 graded stone aggregate 20mm nominal size)

600.00

156.45

93870.00

43

Providing and laying APP (Atactic Polypropylene Polymer) modified
prefabricated five layer, 3 mm thick water proofing membrane, black
finished reinforced with glass fibre matt consisting of a coat of bitumen
primer for bitumen membrane @ 0.40 litre/sqm by the same membrane
manufactured of density at 25°C, 0.87 - 0.89 kg/litre and viscocity 70 -
160 cps. Over the primer coat the layer of membrane shall be laid using
butane torch and sealing all joints etc., and preparing the surface
complete. The vital physical and chemical parameters of the membrane
shall be as under : Joint strength in longitudinal and transverse direction
at 23°C as 350/300 N/5 cm. Tear strength in longitudinal and transverse
direction as 60/80N. Softening point of membrane not less than 150°C.
Cold flexibility shall be upto -2°C when tested in accordance with
ASTM, D - 5147. The laying of membrane shall be got done through
the authorised applicator of the manufacturer of membrane :3 mm thick

2756.60

sqm

443.70

1223103.42

44

Grading roof for water proofing treatment with Cement concrete 1:2:4
(1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal
size)

110.26

Cum

6616.35

729518.75
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45

Earth work in excavation by mechanical means (Hydraulic excavator) /
manual means in foundation trenches or drains (not exceeding 1.5 m in
width or 10 sqm on plan), including dressing of sides and ramming of
bottoms, for all lift, including getting out the excavated soil and
disposal of surplus excavated soil as directed, within a lead of 50 m. All
kinds of soil.

150.00

Cum

188.45

28267.50

46

Providing reinforced by organic fibres and/or inorganic synthetic fibres
cement 6 mm thick corrugated sheets (as per IS: 14871) roofing up to
any pitch and fixing with polymer coated J, or L hooks, bolts and nuts 8
mm dia. G.L plain and bitumen washers or with self drilling fastener
and EPDM washers etc. complete (excluding the cost of purlins, rafters
and trusses), including cutting sheets to size and shape wherever
required.

100.00

sqm

389.10

38910.00

a7

Providing corrugated G.S. sheet roofing including vertical/curved
surface fixed with polymer coated J or L hooks, bolts and nuts 8 mm
diameter with bitumen and G.I. limpet washers or with G.I. limpet
washers filled with white lead, including a coat of approved steel
primer and two coats of approved paint on overlapping of sheets
complete (up to any pitch in horizontal/ vertical or curved surfaces),
excluding the cost of purlins, rafters and trusses and including cutting
to size and shape wherever required.0.63 mm thick with zinc coating
not less than 275gm/ m?

50.00

Sgqm

821.25

41062.50

48

Providing and fixing 18 mm thick gang saw cut, mirror polished,
premoulded and prepolished, machine cut for kitchen platforms, vanity
counters, window sills, facias and similar locations of required size,
approved shade, colour and texture laid over 20 mm thick base cement
mortar 1:4 (1 cement : 4 coarse sand), joints treated with white cement,
mixed with matching pigment, epoxy touch ups, including rubbing,
curing, moulding and polishing of edges to give high gloss finish etc.
complete at all levels.Granite stone slab of colour black, Cherry/Ruby
red Area of slab over 0.50 sqm

36.00

sqm

3701.15

133241.40

49

Supplying and filling in plinth with sand under floors, including
watering, ramming, consolidating and dressing complete.

36.00

sqm

1844.00

66384.00
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50

Part B- Pipelines and Sanitary fittings Providing and fixing
Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability
for hot & cold water supply, including all CPVC plain & brass threaded
fittings, including fixing the pipe with clamps at 1.00 m spacing. This
includes jointing of pipes & fittings with one step CPVC solvent
cement and testing of joints complete as per direction of Engineer in
Charge. : Internal work - Exposed on wall 20 mm nominal outer dia.
Pipes.

600.00

metre

259.05

155430.00

51

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold water supply, including all
CPVC plain & brass threaded fittings, including fixing the pipe with
clamps at 1.00 m spacing. This includes jointing of pipes & fittings
with one step CPVC solvent cement and testing of joints complete as
per direction of Engineer in Charge. : Internal work - Exposed on wall
25 mm nominal outer dia .Pipes.

600.00

metre

331.50

198900.00

52

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes,
having thermal stability for hot & cold water supply including all
CPVC plain & brass threaded fittings. This includes jointing of pipes &
fittings with one step CPVC solvent cement, trenching, refilling &
testing of joints complete as per direction of Engineer in Charge :
External work 40 mm nominal outer dia. Pipes.

50.00

metre

460.95

23047.50

53

Providing and fixing G.1. pipes complete with G.I. fittings and clamps,
i/c cutting and making good the walls etc. : Internal work — Exposed on
wall. 20 mm dia. nominal bore

100.00

metre

302.85

30285.00

54

Providing and fixing G.I. pipes complete with G.I. fittings including
trenching and refilling etc. : External work 25 mm dia. nominal bore

100.00

metre

339.70

33970.00

55

Providing and fixing G.1. pipes complete with G.I. fittings including
trenching and refilling etc. : External work 50 mm dia. nominal bore

50.00

metre

543.40

27170.00

56

Providing and fixing gun metal gate valve with C.1. wheel of approved
quality (screwed end) : 25 mm nominal bore

30.00

462.15

13864.50

57

Providing and fixing C.P. brass bib cock of approved quality
conforming to IS:8931 :15 mm nominal bore

100.00

No.

376.95

37695.00

58

Providing and fixing C.P. brass stop cock (concealed) of standard
design and of approved make conforming to IS:8931. 15 mm nominal
bore

30.00

516.35

15490.50
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59

Providing and fixing C.P. brass long body bib cock of approved quality
conforming to IS standards and weighing not less than 690 gms.15 mm
nominal bore

10.00

No.

615.00

6150.00

60

Providing and fixing uplasticised PVC connection pipe with brass
unions : 30 cm length 15 mm nominal bore

100.00

No.

64.95

6495.00

61

Providing and fixing water closet squatting pan (Indian type W.C. pan )
with 100 mm sand cast Iron P or S trap, 10 litre low level white P.V.C.
flushing cistern, including flush pipe, with manually controlled
device(handle lever) conforming to IS : 7231, with all fittings and
fixtures complete, including cutting and making good the walls and
floors wherever required : White Vitreous china Orissa pattern W.C.
pan of size 580x440 mm with integral type foot rests.

40.00

No.

4774.45

190978.00

62

Providing and fixing white vitreous china pedestal type water closet
(European type W.C. pan) with seat and lid, 10 litre low level white
P.V.C. flushing cistern, including flush pipe, with manually controlled
device (handle lever), conforming to IS : 7231, with all fittings and
fixtures complete, including cutting and making good the walls and
floors wherever required : W.C. pan with ISI marked white solid plastic
seat and lid

40.00

4565.40

182616.00

63

Providing and fixing P.V.C. low level flushing cistern with manually
controlled device (handle lever) conforming to IS : 7231, with all
fittings and fixtures complete. 10 litre capacity - White

40.00

No.

863.00

34520.00

64

Providing and fixing white vitreous china wash basin including making
all connections but excluding the cost of fittings : Flat back wash basin
of size 630x450 mm.

50.00

No.

998.00

49900.00

65

Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen sink as
per IS 13983 with C.I brackets and stainless steel plug 40 mm,
including painting of fittings and brackets, cutting and making good the
walls wherever required : Kitchen sink without drain board 470x420
mm bowl depth 178 mm.

40.00

2437.30

97492.00

66

Providing and fixing 600x450 mm beveled edge mirror of superior
glass (of approved quality) complete with 6 mm thick hard board
ground fixed to wooden cleats with C.P. brass screws and washers
complete.

60.00

1126.55

67593.00

67

Providing and fixing solid plastic seat with lid for pedestal type W.C.
pan complete : White solid plastic seat with lid

50.00

509.20

25460.00
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68

Providing and fixing 100 mm sand cast Iron grating for gully trap.

100.00

No.

39.30

3930.00

69

600 mm long towel rail with total length of 645 mm, width 78 mm and
effective height of 88 mm, weighing not less than 190 gms.

60.00

470.60

28236.00

70

Providing and fixing C.P. brass shower rose with 15 or 20 mm inlet :
100 mm diameter

60.00

144.40

8664.00

71

Providing and fixing PTMT soap Dish Holder having length of 138mm,
breadth 102mm, height of 75mm with concealed fitting arrangements,
weighing not less than 106 gms.

60.00

nos.

84.00

5040.00

72

Providing and fixing white vitreous china pedestal for wash
basincompletely recessed at the back for the reception of pipes
andfittings.

20.00

nos.

1302.20

26044.00

73

Providing and fixing PTMT bib cock of approved quality and colour.
15mm nominal bore, 86 mm long. Weighing not less than 88 gms.

200.00

No.

95.35

19070.00

74

Providing and placing on terrace (at all floor levels) polyethylene water
storage tank ISI : 12701 marked, with cover and suitable locking
arrangement and making necessary holes for inlet, outlet and overflow
pipes but without fittings and the base support for tank.

56000.00

Litre

8.40

470400.00

75

Providing and fixing on wall face unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type A, including jointing with seal
ring conforming to IS : 5382, leaving 10 mm gap for thermal
expansion, (i)Single socketed pipes. 110 mm diameter

500.00

262.40

131200.00

76

Providing and fixing on wall face unplasticised - PVC moulded fittings/
accessories for unplasticised Rigid PVC rain water pipes conforming to
IS : 13592 Type A including jointing with seal ring conforming to IS
:5382 leaving 10 mm gap for thermal expansion.Bend 87.5°110 mm
bend

50.00

114.60

5730.00

77

Providing and fixing unplasticised -PVC pipe clips of approved design
to unplasticised - PVC rain water pipes by means of 50x50x50mm
hardwood plugs, screwed with M.S. screws of required length including
cutting brick work and fixing in cement mortar 1:4 (1 cement : 4 coarse
sand) and making good the wall etc. complete. 110 mm

180.00

234.80

42264.00

78

Providing and fixing on wall face unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type A, including jointing with seal
ring conforming to IS : 5382, leaving 10 mm gap for thermal
expansion, (i)Single socketed pipes. 75 mm diameter

200.00

172.65

34530.00
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79

Part C- Steel and Aluminium works Structural steel work riveted,
bolted or welded in built up sections, trusses and framed work,
including cutting, hoisting, fixing in position and applying a priming
coat of approved steel primer all complete.

2400.00

Kg

92.55

222120.00

80

Providing and fixing 1mm thick M.S. sheet door with frame of
40x40x6mm angle iron and 3mm M.S. gusset plates at the junctions
and corners, all necessary fittings complete, including applying a
priming coat of approved steel primer. Using flats 30x6mm for
diagonal braces and central cross piece.

141.60

Sqm

3730.40

528224.64

81

Providing and fixing M.S. grills of required pattern in frames of
windows etc. with M.S. flats, square or round bars etc. including
priming coat with approved steel primer all complete. Fixed to steel
windows by welding.

3510.00

Kg

145.60

511056.00

82

Providing & fixing glass panes with putty and glazing clips in steel
doors, windows, clerestory windows all complete with : 4.0 mm thick
glass panes.

30.00

Sqm

800.60

24018.00

83

Welding by gas or electric plant including transportation of plant at site
etc. complete.

3000.00

cm

2.95

8850.00

84

Providing and fixing aluminium work for doors, windows, ventilators
and partitions with extruded built up standard tubular
sections/appropriate Z sections and other sections of approved make
conforming to IS: 733 and IS: 1285, fixing with dash fasteners of
required dia and size, including necessary filling up the gaps at
junctions, i.e. at top, bottom and sides with required EPDM
rubber/neoprene gasket etc. Aluminium sections shall be smooth, rust
free, straight, mitred and jointed mechanically wherever required
including cleat angle, Aluminium snap beading for glazing / paneling,
C.P. brass/ stainless steel screws, all complete as per architectural
drawings and the directions of Engineer-in-charge. (Glazing, paneling
and dash fasteners to be paid for separately) : For fixed portion
Anodised aluminium (anodised transparent or dyed to required shade
according to IS: 1868, Minimum anodic coating of grade AC 15)

679.76

Kg

367.10

249539.90

85

Anodised aluminium (anodised transparent or dyed to required shade
according to IS: 1868, Minimum anodic coating of grade AC 15)

667.08

Kg

434.00

289512.72
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86

Providing and fixing glazing in aluminium door, window, ventilator
shutters and partitions etc. with EPDM rubber / neoprene gasket etc.
complete as per the architectural drawings and the directions of
engineer-in-charge . (Cost of aluminium snap beading shall be paid in
basic item): With float glass panes of 5.50 mm thickness

399.00

Sgqm

1090.10

434949.90

87

Providing and fixing 12mm thick prelaminated particle board flat
pressed three layer or graded wood particle board conforming to
1S:12823 Grade 1 Type 11, in panelling fixed in aluminum doors,
windows shutters and partition frames with C.P. brass / stainless steel
screws etc. complete as per architectural drawings and directions of
engineer-in-charge. Pre-laminated particle board with decorative
lamination on both sides.

30.00

Sqm

789.70

23691.00

88

Providing and fixing aluminium handles ISI marked anodised (anodic
coating not less than grade AC 10 as per IS : 1868) transparent or dyed
to required colour or shade with necessary screws etc. complete : 125
mm

50.00

51.80

2590.00

89

Providing and fixing aluminium hanging floor door stopper ISI marked
anodised (anodic coating not less than grade AC 10 as per IS :
1868)transparent or dyed to required colour and shade with necessary
screws etc. complete. Single rubber stopper

50.00

30.65

1532.50

90

Providing and fixing aluminium tower bolts ISI marked anodised
(anodic coating not less than grade AC 10 as per IS : 1868 ) transparent
or dyed to required colour or shade with necessary screws etc. complete
:150x10 mm

50.00

65.10

3255.00

91

Providing and fixing aluminium sliding door bolts ISI marked anodised
(anodic coating not less than grade AC 10 as per IS : 1868) transparent

or dyed to required colour or shade with nuts and screws etc. complete :
250x16 mm

35.00

No.

201.00

7035.00

92

Providing and fixing ISI marked aluminium butt hinges anodised
(anodic coating not less than grade AC 10 as per IS : 1868) transparent
or dyed to required colour or shade with necessary screws etc.
complete: 125x63x4 mm

210.00

98.80

20748.00

93

Providing and fixing aluminium die cast body tubular type universal
hydraulic door closer (having brand logo with IS, IS : 3564, embossed
on the body, door weight upto 35 kg and door width upto 700 mm) with
necessary accessories and screws etc. complete.

20.00

No.

878.30

17566.00
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94

Part E- Dismantling Demolishing cement concrete manually/ by
mechanical means including disposal of material within 50 metres lead
as per direction of Engineer - in - charge. Nominal concrete 1:3:6 or
richer mix (i/c equivalent design mix)

60.00

Cum

1412.40

84744.00

95

Demolishing R.C.C. work manually/ by mechanical means including
stacking of steel bars and disposal of unserviceable material within 50
metres lead as per direction of Engineer - in- charge.

4.05

Cum

2060.50

8345.03

96

Demolishing brick work manually/ by mechanical means including
stacking of serviceable material and disposal of unserviceable material
within 50 metres lead as per direction of Engineer-in-charge. In cement
mortar

21.25

Cum

1194.45

25382.06

97

Dismantling old plaster or skirting raking out joints and cleaning the
surface for plaster including disposal of rubbish to the dumping ground
within 50 metres lead.

1704.50

Sqm

32.00

54544.00

98

Dismantling doors, windows and clerestory windows (steel or wood)
shutter including chowkhats, architrave, holdfasts etc. complete and
stacking within 50 metres lead : Of area 3 sq. metres and below

205.00

218.95

44884.75

99

Dismantling tile work in floors and roofs laid in cement mortar
including stacking material within 50 metres lead. For thickness of tiles
10 mm to 25 mm

649.50

Sqm

43.75

28415.63

100

Dismantling G.I. pipes (external work) including excavation and
refilling trenches after taking out the pipes, manually/ by mechanical
means including stacking of pipes within 50 metres lead as per
direction of Engineer-in-charge : 15 mm to 40 mm nominal bore

250.00

Metre

88.85

22212.50

101

Demolishing and removing of APP as per direction of EIC.

2756.60

sqm

50.94

140421.20

102

Part F- Upkeeping of CPTI, GM Office, SJ Hospital & Transit
camp Cleaning of general common toilet including cleaning of WC pan
(Indian type/western type), wash basins, urinals by hand dusting and
cleaning with soap solution, acids, deodrants, phenyle etc. to make the
toilet clean & hygienic including providing napthalene balls in urinals
etc. complete with all tools, tackles & consumables as per instruction
of Engineer-incharge.

63858.00

Nos

20.23

1291847.34

103

Cleaning, mopping & washing of floor of public building other places
neatly with detergent/bleaching powder etc. all complete with tools,
tackles and consumable to make the floor clean & hygienic as per
instruction of EIC.

2774278.12

Sqm

0.65

1803280.78

71




104

Cleaning of door shutter, window shutter including chowkhat, window
grill, glass panes etc. of service / community building with necessary
detergent , chemicals etc complete as per instruction of EIC based on
Analysis book of NCL Sl. No. 14 considering of 500 Nos. of doors of
size 2Mx1M = 1000 Sq.m.

57595.84

Sgqm

0.87

50108.38

105

Clearing jungle including uprooting of rank vegetation, grass, brush
wood, trees and saplings of girth up to 30 cm measured at a height of 1
m above ground level and removal of rubbish up to a distance of 50 m
outside the periphery of the area cleared.

206532.36

sqm

10.20

2106630.07

106

Brooming & cleaning of all roads in and within the premises of
building and other places as required with all tools & tackles and
stacking the garbage at specified place as per instruction of EIC.

13696577.06

Sqm

0.268

3670682.65

107

Part G- Cleaning of grass, drain and dustbin Cleaning of surface
drain including disposal of muck, sludge through trolley or other

arrangement at a specified place (in no case it should be kept on drain
bank) within a lead of 1 KM with all tolls and tackles complete as per
instruction of Engineer-in-charge. Upto 300 mm wide drain.

3288.00

2.59

8515.92

108

Cleaning of surface drain including disposal of muck, sludge through
trolley or other arrangement at a specified place (in no case it should be
kept on drain bank) within a lead of 1 KM with all tolls and tackles
complete as per instruction of Engineer-in-charge. Upto 300 mm to 600
mm wide drain.

19000.00

3.24

61560.00

109

Cleaning of surface drain including disposal of muck, sludge through
trolley or other arrangement at a specified place (in no case it should be
kept on drain bank) within a lead of 1 KM with all tolls and tackles
complete as per instruction of Engineer-in-charge. Above 600 mm
drain width

5280.00

4.31

22756.80

110

Brooming and cleaning of all roads in colony and within the premises
of service buildings and other places as required with all tools & tackles
and stacking the garbage at specified places as per instruction of
Engineer-in-charge.

1076640.00

Sqm

0.268

288539.52

111

Clearing grass and removal of the rubbish up to a distance of 50 m
outside the periphery of the area cleared.

190534.84

sqm

5.20

990781.17

112

Surface dressing of the ground including removing vegetation and
inequalities not exceeding 15 cm deep and disposal of rubbish, lead up
to 50 m and lift uptol.5 m. All kinds of soil.

7290.00

sqm

19.75

143977.50
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113

Collection of garbage from door to door and disposal the same through
trolley or other availablearrangement to the specified place within a
lead of 1 KM including all cost maintenance etc. within all tools and
tackles complete as per instruction of Engineer - in- charge.

115810.00

units

3.24

375224.40

114

Earth work in excavation by mechanical means (Hydraulic
excavator)/manual means over areas (exceeding 30 cm in depth, 1.5 m
in width as well as 10 sqm on plan) including getting out and disposal
of excavated earth lead upto 50 m and for all lift, as directed by
Engineer-in-charge.All kinds of soil

1839.00

Cum

128.05

235483.95

115

Carriage of materials By Mechanical Transport including
loading,unloading and stacking Lime, moorum, building rubbish Lead
-5km

1839.00

Cu.m.

168.10

309135.90

116

Part H- Maintenance of GM Office garden, VIP guest house
garden, CPTI Garden, D type garden & Ambedkar park.
Completemaintenanceof theentiregardenfeatureshavingasperyardstick
inthegardenarea i.e. lawntrees, shrubs,herbs,edge, flowerbeds, foliages,
creepers etc. includinghoeing,weeding, pruning, replacement of plants,
gap

filling, watering, mowing of lawn, grass cutting by lawnmover and
brush

cutter, removal of garden waste, applying insecticide, pesticide &
fertilizers(whenever required) top dressing of lawn with good earth and
manureandmaintenanceofothergardenrelatedworksasdirectedbyoffice-
in

charge (Cost ofGoodEarth,Manure, Fertilizer, Insecticide, Pesticidewill
be

providedby theDepartment & lawnmover andbrush cutterwith fuel and
otherT&Pmaterial/articlesshall beprovidedbythecontractor.)andasper
direction of officer in charge.Play grounds / Public parks (1Mali for
2.00Acre).

360548.40

Sqm
per
month

1.95

703069.38

117

Maintenanceof PottedPlants at Nursery inEarthenpot including
resetting/
displaying at Nursery, inculding watering, weeding, hoeing, colouring,

transplantingthedamagedpotsanddisposalofgeneratedgarbageatspecified
place as per direction of officer-in-charge. (Note:-Good earth, manure,
fertilizer,
insecticide&pesticidewillbeprovidedbythedepartment)(Earthen

pot 2000 nos)

2000.00

Sqm

7.90

15800.00
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Supplying and stacking of good earth at site including royalty and
carriage upto 5 km lead complete (earth measured in stacks will be
reduced by 20% for payment).
118 39.00 Cum 493.05 19228.95
Supplying and stacking of well decayed cattle manure at site including
royalty and carriage upto 5 k.m.lead complete (Cattle manure measured
in stacks will reduced by 8% for Payment).
119 38.00 Cum 497.35 18899.30
Spreading of sludge, dump manure and/or good earth in required
thickness as per direction of officer-in-charge (cost of sludge, dump
manure and/ or good earth to be paid separately).
120 76.00 Cum 43.70 3321.20
Providing and stacking of summer & rainy seasonal seedling at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-
127 | charge.Zinnia hybrid 91.00 Per 420.00 | 38220.00
Tray
Providing and stacking of summer & rainy seasonal seedling at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-charge.
122 | Kochia 101.00 Per 420.00 | 42420.00
Tray
Providing and stacking of summer & rainy seasonal seedling at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-charge.
Portulaca hybrid Per
123 50.00 420.00 21000.00
Tray
Providing and stacking of summer & rainy seasonal seedling at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-charge.
Sunflower dwarf Per
124 7.00 500.00 3500.00
Tray
Providing and stacking of winter seasonal seedling/cutting at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-
125 | charge.cosmos hybrid 51.00 Per 700.00 | 35700.00
Tray
Providing and stacking of winter seasonal seedling/cutting at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-
126 | charge Dahlia double 51.00 Per 152500 | 26775.00
Tray
Providing and stacking of winter seasonal seedling/cutting at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-
charge.Marigold Inca hybrid Per
127 52.00 500.00 26000.00
Tray
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128

Providing and stacking of winter seasonal seedling/cutting at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-
charge.Salvia

51.00

Per
Tray

420.00

21420.00

129

Providing and stacking of winter seasonal seedling/cutting at site of
work well developed and healthy free from disease in per tray and each
tray having 100 Nos plants as per direction of the officer-in-
charge.Petunia hybrid

51.00

Per
Tray

600.00

30600.00

130

Providing and displaying of Areca Palm having ht. 90 cm to 1.20 m
with 4 to 5 suckers, well developed, fresh and healthy with lush green
foliage in 25 cm size of Earthen pot/Plastic pot & as per direction of the
officer-in-charge.

160.00

each

157.85

25256.00

131

Providing and Displaying Budded Rose (H.T. variety) 3 to 4 healthy
branch 30 cm and above ht. well developed with one and above flower
plant in 20 cm Earthen Pot, as per direction of the officer-in-charge.

640.00

32.80

20992.00

132

Providing and stacking of Bottle palm of ht. 150-180 cm bottom girth
20-25 cm well developed in big poly bags of size 25 cm as per direction
of the officer-in-charge.

70.00

180.00

12600.00

133

Providing and stacking of Thuja compacta of height 45-60 cm., well
branched in earthen pots of size 25 cm as per direction of the officer-in-
charge.

70.00

65.00

4550.00

134

Clearing grass and removal of the rubbish up to a distance of 50 m
outside the periphery of the area cleared.

32144.00

sqm

5.20

167148.80

135

Finishing walls with water proofing cement paint of required shade
:01d work (one or more coats applied @ 2.20 kg/10 sqm) over priming
coat of primer applied @ 0.80 litrs/10 sqm complete including cost of
Priming coat.Old work (one or more coats @ 2.20 kg/10 sqm)
complete.

3805.70

sqm

48.35

184005.60

136

Carriage of materials By Mechanical Transport including
loading,unloading and stacking, Lime, moorum, building rubbish Lead
-5km

52.00

sqm

168.10

8741.20

137

White washing with lime to give an even shade :0ld work (two or more
coats)

5127.52

sqm

14.30

73323.54

138

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade :One or more
coats on old work

2258.62

sqm

65.65

148278.40

139

Part K- Deployment facility manager (Highly skilled mapower) for
day to day maintenance works in general shift as per instruction of
Engineer-in-charge. )

624.00

Days

1056.58

659305.92
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140

Supplying labours, tools and tackles for cleaning filled and choaked
man hole, septic tank, inspection-chamber, gullay pits, sewerage tank
etc. in all lift and disposal of spoils upto a lead of 50M all complete as
per specification and direction of E/I.

404.35

Cum

1213.20

490557.42

141

Supplying toilet cleaner

2760.00

litre

201.25

555450.00

142

Supplying Hand Wash

192.00

litre

253.00

48576.00

143

Supplying Floor cleaner

1680.00

litre

204.70

343896.00

144

Supplying Air freshner

114.00

litre

776.25

88492.50

145

Supplying Detergent Powder

624.00

kg

124.20

77500.80

146

Supplying Nepthelene ball

41.04

kg

431.25

17698.50

147

Wiring for light point/ fan point / exhaust fan point / call bell point with
1.5 sq. mm FRLS PVC insulated copper conductor single core cable in
surface / recessed medium class PVC conduit with piano type switch
phenolic laminated sheet suitable size M.S. box and earthing the point
with 1.5 sq. mm FRLS PVC insulated copper conductor single core
cable etc. as required . Group A

100.00

point

1000

100000

148

Wiring for light point/ fan point / exhaust fan point / call bell point with
1.5 sq. mm FRLS PVC insulated copper conductor single core cable in
surface / recessed medium class PVC conduit with piano type switch
phenolic laminated sheet suitable size M.S. box and earthing the point
with 1.5 sq. mm FRLS PVC insulated copper conductor single core
cable etc. as required . Group B

70.00

point

1205

84350

149

Wiring for light point/ fan point / exhaust fan point / call bell point with
1.5 sq. mm FRLS PVC insulated copper conductor single core cable in
surface / recessed medium class PVC conduit with piano type switch
phenolic laminated sheet suitable size M.S. box and earthing the point
with 1.5 sq. mm FRLS PVC insulated copper conductor single core
cable etc. as required . Group C

90.00

point

1494

134460

150

Wiring for circuit / submain wiring along with earth wire with earth
wire the following sizes of FRLS PVC conduit as required 2x 1.5 sq.
mm + 1x 1.5 sq. mm earth wire.

120.00

metre

270

32400

151

Wiring for circuit / submain wiring along with earth wire with earth
wire the following sizes of FRLS PVC conduit as required 2x 2.5 sq.
mm + 1x 2.5 sq. mm earth wire.

140.00

metre

307

42980

152

Wiring for circuit / submain wiring along with earth wire with earth
wire the following sizes of FRLS PVC conduit as required 2x 4.0 sq.
mm + 1x 4.0 sq. mm earth wire.

120.00

metre

359

43080

153

Wiring for light/ power plug with 2x 4 sq. mm FRLS PVC insulated
copper conductor single core cable in surface recessed medium class
PVC insulated copper conductor single core cable for loop earthing
required.

130.00

metre

279

36270

154

Supplying and fixing following piano type switch/ socket on the socket
on the existing switch box / cover including connections etc. as
required 3 pin 5/6 amp socket outlet.

200.00

Each

56

11200

155

Supplying and fixing following piano type switch/ socket on the socket
on the existing switch box / cover including connections etc. as
required 5/6 amp switch.

250.00

Each

41

10250
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156

Supplying and fixing following piano type switch/ socket on the socket
on the existing switch box / cover including connections etc. as
required 15/16 amp switch.

200.00

Each

99

19800

157

Supplying and fixing following piano type switch/ socket on the socket
on the existing switch box / cover including connections etc. as
required 15/16 amp socket outlet.

150.00

Each

113

16950

158

Supplying and stepped type electronic fan regulator on the existing
modular plate switch box including connections but excluding
connections but excluding modular plate etc. as required .

100.00

Nos.

313

31300

159

Supplying and fixing 3pin. 5 amp ceiling rose on the existing junction
box / wooden block including connection etc. as required.

200.00

Each

69

13800

160

Supplying and fixing brass batten / angle holder including connection
etc. as required.

200.00

Each

105

21000

161

Supplying and fixing 5 amps to 32 amps rating 240/415 volts 10 kA
"C" curve miniature circuit breaker suitable for inductive load of
following poles in the existing MCB DB complete with connections
testing and commissioning etc. as required Double pole.

30.00

Each

565

16950

162

Supplying and fixing metal box of following sizes (nominal size ) on
surface or in recess with suitable size of phenolic laminated sheet cover
in front including painting etc. as required 100 mm x 100 mm x60 mm
deep.

150.00

Each

166

24900

163

Supplying and fixing metal box of following sizes (nominal size ) on
surface or in recess with suitable size of phenolic laminated sheet cover
in front including painting etc. as required 180 mm x 100 mm x60 mm
deep.

200.00

Each

197

39400

164

Supplying and fixing metal box of following sizes (nominal size ) on
surface or in recess with suitable size of phenolic laminated sheet cover
in front including painting etc. as required 200 mm x 150 mm x60 mm
deep.

150.00

Each

288

43200

165

Supplying and fixing metal box of following sizes (nominal size ) on
surface or in recess with suitable size of phenolic laminated sheet cover
in front including painting etc. as required 200 mm x 250 mm x60 mm
deep.

100.00

Each

384

38400

166

Suppling and fixing brass batten /angle holder including connection etc.

as required

150.00

Each

105

15750

167

Installation testing commissioning of wall bracket/ceiling fitting of all
sizes and shapes containing upto two GLS/CFL/LED lamps per fitting
complete with all accessories including connections etc. as required

50.00

Each

90

4500
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GST 18%

29571224.74
5322820.452
34894045.19




CONDITIONS OF CONTRACT

GENERAL TERMS AND CONDITIONS

1. Definitions

Vi)

vii)

viii)

Xi)

The word "Employer" or "Company” or “Owner” wherever occurs in the
conditions, means the Central Coalfields Limited, represented at Head Quarters
of the Company by the General Manager (Civil) or his authorized representatives
or any other officer specially deputed for the purpose who will employ the
contractor.

The word" Principal Employer" wherever occurs, means the officer nominated by
the Company to function on its behalf.

"Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain
contexts) means an offer to supply goods, services or execution of works made in
accordance with the terms and conditions set out in a document inviting such
offers.

"Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain
contexts) means any eligible person or firm or company, including a Joint Venture
(that is an association of several persons, or firms or companies), participating in a
procurement process with a Procuring Entity.

"Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain
contexts) means a security from a bidder securing obligations resulting from a
prospective contract award with the intention to avoid: the withdrawal or
modification of an offer within the validity of the bid, after the deadline for
submission of such documents; failure to sign the contract or failure to provide the
required security for the performance of the contract after an offer has been
accepted; or failure to comply with any other condition precedent to signing the
contract specified in the tender documents.

“Class-1 local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-I local supplier’ under the Public Procurement (Preference to
Make in India), Order 2017.

“Class-1I local supplier” means a supplier or service provider, whose goods,
services or works offered for procurement, meets the minimum local content as
prescribed for ‘Class-II local supplier’ but less than that prescribed for ‘Class-I
local supplier’ under the Public Procurement (Preference to Make in India), Order
2017.

“Local Content” means the amount of value added in India which shall, unless
otherwise prescribed by the Nodal Ministry, be the total value of the item procured
(excluding net domestic indirect taxes) minus the value of imported content in the
item (including all customs duties) as a proportion of the total value, in percent.

“Non-Local supplier” means a supplier or service provider, whose goods, services
or works offered for procurement, has local content less than that prescribed for
‘Class-II local supplier’ under the Public Procurement (Preference to Make in
India), Order 2017.

"Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for
proposals’ in certain contexts) means a document and any amendment thereto
published or notified by the Procuring Entity, which informs the potential bidders
that it intends to procure goods, services and/or works.

"Prospective bidder" means anyone likely or desirous to be a bidder.
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Xii)

xiii)

Xiv)

XV)

Xvi)

XVii)

Xviii)

Xix)

"Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or
‘Withdrawal Order’ or “Work Order’ or ‘Consultancy Contract’ or ‘Contract for
other services’ under certain contexts), means an agreement relating to the subject
matter of procurement, entered into between the Procuring Entity and the supplier,
service provider or contractor on mutually acceptable terms and conditions and
which are in compliance with all the relevant provisions of the laws of the country.
The term “contract” will also include “rate contract’ and “framework contract”.

The agreement shall include the notice inviting tender, the tender/bid as accepted
by the company, the work order issued to the contractor, and the formal contract
agreement executed between the company and the contractor together with the
documents referred to therein including general terms and conditions, special
conditions, if any, frozen terms and conditions/technical parameters/scope of work
and revised offer, if any, specifications, drawings, including those to be submitted
during progress of work, schedule of quantities with rates and amounts.

Until the formal agreement is signed between the Owner and contractor,
LOA/Work order together with contract document accepted by the bidder (i.e., bid/
tender/ proposal/ offer) shall constitute the contract.

The word "Contractor/ Contractors" wherever occurs means the successful
bidder /bidders who has/have deposited the necessary Earnest money and has/have
been given written intimation about the acceptance of tender and shall include legal
representative of such individual or persons composing a firm or a company or the
successors and permitted assignees of such individual, firm or Company, as the
case may be and any constitutional, or otherwise change of which shall have prior
approval of the employer.

"Site" means the land and places including any building and erection thereon,
over, under, in or through which the Permanent works or Temporary works
designed by the Engineer-in-Charge are to be executed and any other lands and
places provided by the Employer for working space or any other purpose as may be
specifically designated in the Contract as forming part of the site.

The term "Sub-Contractor" as employed herein, includes those having a direct
contract with Contractor either on piece rate, item rate, time rate or any other basis
and it includes one who furnishes work to a special design according to the plans or
specifications of this work but does not include one who merely supplies materials.

"Accepting Authority" shall mean the management of the company and includes
an authorized representative of the company or any other person or body of persons
empowered on its behalf by the company.

"Engineer-in-charge" shall mean the officer nominated by the company in the
Civil Engineering cadre/ discipline who is competent to direct supervisors and
authorised to be in charge of the works for the purpose of this contract. The
Engineer-in-Charge /Designated Officer in Charge, who is of an appropriate
seniority, will be responsible for supervising and administering the contract,
certifying payments due to the contractor, valuing variations to the contract,
awarding extension of time and valuing compensation events. The Engineer-in-
Charge /Designated Officer in Charge may further appoint his representatives i.e.
another person/Project Manager or any other competent person and notify to the
contractor who is directly responsible for supervising the work being executed at
the site, on his behalf under their Delegation of Powers of the company. However,
overall responsibility, as far as the contract is concerned, will be that of the
Engineer-in-Charge/Designated Officer in Charge.

A "Day" shall mean a day of 24 hours from midnight to midnight.

The "Work" shall mean the works required to be executed in accordance with the
contract/work order or parts thereof as the case may be and shall include all extra
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XX)

XXi)

XXii)

XXiii)

XXiV)

XXV)

XXVi)

or additional, altered or substituted works or any work of emergent nature, which
in the opinion of the Engineer-in-charge, become necessary during the progress of
the works to obviate any risk or accident or failure or become necessary for
security.

"Schedule of Rates” referred to in this conditions shall mean the standard
schedule of rates prescribed by the company and the amendments issued from time
to time.

"Contract amount" shall mean:

a) in the case of turnkey / lump sum contracts the total sum for which tender is
accepted by the company inclusive of applicable GST.

b) in the case of other types of contracts the total sum arrived at based on the
individual rate(s) / percentage rate(s)quoted by the tenderer for the various
items shown in the Schedule of Quantities" of the tender document as
accepted by the Company inclusive of applicable GST with or without any
alteration as the case may be.

"Written notice" shall mean a notice or communication in writing and shall be
deemed to have been duly served if delivered in person to the individual or to a
member of the contractors firm or to an office of the company for whom it is
intended, or if delivered at or sent by registered mail / e-mail to the last business
address known to him who gives the notice.

"The constructional plant" means all appliances, tools, plants or machinery of
whatsoever nature required in or about the execution, completion or maintenance
of the works but does not include materials or other things intended to form part of
the permanent work.

"Letter of Acceptance of Tender" means letter giving intimation to the tenderer
that his tender has been accepted in accordance with the provisions contained in
that letter.

"Department' means the Civil Engineering Department of Coal India Limited or
any of its subsidiary companies/units represented by the appropriate authority.

"Act of insolvency" means as it is designed by Presidency Town Insolvency Act
or Provincial Insolvency Act or any act amending such originals.

xxvii) The words indicating the singular only also include the plural and vice-versa where

the context so requires.

xxviii) "Drawings" /" Plans" shall mean all drawings furnished by the owner with the bid

XXiX)

document , if any, as a basis for proposals,

working drawings furnished by the Owner after issue of letter of acceptance
of the tender to start the work,

subsequent working drawings furnished by the owner in phases during
progress of the work, and

drawings, if any, submitted by the contractor as per provision of the contract
and duly approved by the owner.

"Codes" shall mean the following, including the latest amendments, and/or
replacements, if any :

a.  Bureau of Indian Standards relevant to the works under the contract and their
specifications.

b. Indian Electricity Act and Rules and Regulations made there under.

c. Indian Mines Act and Rules and Regulations made there under.

d.  Any other Act, rule and regulations applicable for employment of labour,
safety provisions, payment of provident fund and compensation, insurance
etc.

80



2. Contract Documents and Miscellaneous Provisions:

The following documents shall constitute the contract documents:
1) Articles of Agreement.
ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the
conditions of contract incorporated in the tender document issued to the bidder.
iii) Notice Inviting Tender and Instructions to Bidders.
iv) Conditions of Contract including General Terms & Conditions of contract, Additional
Terms & Conditions, Special Terms & Conditions and Commercial Terms &Conditions
etc.- as applicable.
v) Frozen terms & conditions / technical parameters and revised offer, if any.
vi) Specifications/ scope of Work, if any.
vii) Schedule of quantities (or Bill of Quantities) along with accepted rate.
viii) Contract drawings and work programme.
ix) Safety Code etc. forming part of the tender,
x) Integrity Pact ( If applicable ).
(xi) Guidelines on Debarment of firms from Bidding.
(xii) Code of Integrity for Public Procurement (CIPP)
(xiii) Any other document if required.

2.1The contractor shall enter into and execute contract agreement in the prescribed form.
The cost of the stamp papers for the contract agreement shall be borne by the contractor.
Two sets of contract document/agreements shall be prepared and signed by both the
parties One of the sets shall be stamped "Original" and the other "Duplicate". The
duplicate copy will be supplied to the contractor free of cost and the original is to be
retained by the company. For additional copy, cost to be charged.

All additional copies should be certified by the Engineer-in-Charge.

The contractor shall keep copy of these documents on the site/place of work in proper
manner so that these are available for inspection at all reasonable times by the Engineer-
in-charge, his representatives or any other officials authorized by the company for the

purpose.

2.2The contract document shall not be used by the contractor for any purpose other than
this contract and the contractor shall ensure that all persons employed for this contract
strictly adhere to this and maintain secrecy, as required of such documents.

2.3 The local Court, where the subject work is to be executed shall have exclusive
jurisdiction in all matter arising under this contract.

2.4 The Contract Agreement will specify major items of supply or services for which the
contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time
to time propose any addition or deletion from any such list and will submit proposals in
this regard to the Engineer-in—Charge / Designated Officer in charge for approval well in
advance so as not to impede the progress of work. Such approval of the Engineer-in-
Charge / Designated Officer in Charge will not relieve the contractor from any of his
obligations, duties and responsibilities under the contract. The total value of
subcontracted work should not exceed 25% of the contract price specified in the contract.
Procurement of material, hiring of equipment or engagement of labour will not mean sub-
contracting.

2.5Acceptance of Offer:

“Letter of Acceptance”- is an acceptance of offer by the company. It shall be
communicated electronically through e-procurement portal of CIL to the successful
bidder and shall make the binding Contract with the Company.
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Simultaneously the original copy of LOA may also be sent to the Bidder through
registered/speed post. The offline communication of LOA, shall not be mandatory.

3. Discrepancies in contract documents & Adjustments thereof

The documents forming part of the contract are to be treated as mutually explanatory of
one another and in case of discrepancy between schedule of quantity, the specifications
and/or drawing, the following order of preference shall be observed;

a) Description in Bill of Quantities of work.

b) Particular specification and special conditions, if any
c¢) Drawings.

d) General specifications.

e) BIS Specifications.

3.1In the event of varying or conflicting provision in any of the document(s) forming part
of the contract, the Accepting Authority's decision/clarification shall hold good with
regard to the intention of the document or contract as the case may be.

3.2Any error in description, quantity or rate in Bill of Quantities or any omission there
from, shall not vitiate the contract or release the contractor from discharging his
obligations under the contract including execution of work according to the Drawings and
Specifications forming part of the particular contract document.

4.00 Security Deposit:

4.1Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
The security deposit shall bear no interest.

4.2 Performance Security should be 5% of contract amount excluding GST and should be
submitted within 21 days of issuance of LOA by the successful bidder in any of the form
given below:

e Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated
in the LOA/WO

e a Bank Guarantee in the form given in the bid document from any Scheduled
Commercial bank (i.e. Indian or Foreign Banks included in the Second Schedule of
Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional Rural
Banks). The BG issued by outstation bank shall be operative at its local branch at
orbranchat..........................
Bank Guarantee against Performance Security shall be applicable if the amount of
Performance Security exceeds Rs. 5.0 lakhs.

e Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly
pledged in favour of owner.

However, Company may approve submission of Performance Security beyond 21 days by
another 14 days with proper justification on a case to case basis.

The Earnest Money/ Bid Security deposited is to be returned to the contractor after
submission and acceptance of Performance Security.

The bid security deposited may be adjusted against the Performance security (1% part of
security deposit) at bidder’s option.
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If performance security is provided by the successful bidder in the form of bank guarantee it
shall be issued either —

(a) at Bidder’s option by a Scheduled Commercial Bank , or

(b) by a foreign bank located in India and acceptable to the employer.

BG of scheduled commercial bank located in India and acceptable to the company should
only be accepted. Thus, any BG issued by foreign bank from outside India shall not be
accepted.

The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days,
beyond the period of contract /extended contract period (if any)”, whichever is more.

The BG (If performance security is provided by the successful bidder in the form of bank
guarantee) issued by issuing bank on behalf of the bidder in favour of “Central Coalfields
Limited” shall be in paper form (Stamp Paper) as well as issued under “Structured Financial
Messaging System”. Issuing Bank should send the underlying confirmation message in
IFN760COV or IFN767COV message type for getting the BG advised through our bank.
Also issuing bank should mention “80884741048” in field no. “7037” of IFN760COV or
IFN767COV. The message will be sent to the beneficiary bank through SFMS. The details
of beneficiary Bank for issue of BG through SFMS Platform is furnished below:-

Name of beneficiary and Name Central Coalfields Limited
details Arca RAJRAPPA AREA
Bank A/C no. of 1098920617310
beneficiary
Customer ID/CIF no of 2807969635607
beneficiary
Department Civil
Beneficiary’s Bank, Branch Beneficiary’s Bank State Bank of India
and Address Branch and Address Ramgarh Cantt
SFMS Code/ IFSC Code SBIN0000164000
* HQ/ Name of the Area of CCL : RAJRAPPA AREA

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing
bank to Civil Engineering Division of CIL/Subsidiary.

In case the successful Bidder fails to submit the Performance Security within the stipulated
time then the following actions shall be taken:

i. Cancellation of award of work

ii. Forfeiture of the Earnest Money/ Bid Security

iii. Any due amount to the contractor against the work done shall be treated as a part of the
damages suffered by the company and shall not be paid to the contractor.

iv. The Company shall debar such defaulting Contractor from participating in future
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date
of issue of such letter. In case of JV/ Partnership firm, the debarment shall also be
applicable to all individual partners of JV/ Partnership firm.

When validity of BG is about to expire, the contractor has to extend the validity of BG, if
required. If the validity of BG is not extended before 03 days of its expiry, then CIL/
Subsidiary shall be at liberty to encash the BG.

In case of a JV, the Performance Security can be submitted by the Joint Venture / one or
more partners of the joint venture.
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Submission of Performance Security is not required for tenders having Estimated Value put
to tender uptoRs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be
released within 14 days of the issue of defect liability certificate (taking over certificate with
a list of defects).

4.3Performance Security should be refunded within 14 days of the issue of defect liability
certificate (taking over certificate with a list of defects).

4.4 5% of work value excluding GST shall be retained from all running on account bills. This shall be
treated as retention money and will be second part of security deposit.

Retention Money may be refunded against equivalent Bank Guarantee, on written request of
the contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the
condition that amount of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs.

However, Bank Guarantee against retention money shall be with suitable validity based on
nature of work which shall be 90 days beyond the defect liability period, but in no case less
than the period of one year.

Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee
shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at C1.4.2.

4.5 Retention Money should be refunded after issue of No Defect Certificate.

4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such
sums as are due and payable by the contractor to the company as may be determined in terms
of the contract, and the amount appropriated from the security deposit shall have to be
restored by further deduction from the contractors subsequent on account running bills, if
any.

4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to
company's right to deduct/ appropriate its due against the contractor under this contract or
under any other contract.

On completion of the entire work and issue of defect liability certificate (taking over
certificate with a list of defects) by the Engineer-in-charge, one half of the security deposit
remaining with the company

(Performance Security) shall be refunded as elaborated at Cl. No.4.3.

The other half (Retention Money) shall be refunded to the contractor after issue of No
Defect Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of
six months , subject to the following conditions:

a) Any defect/defects in the work, if detected after issue of defect liability certificate
(Taking over certificate with list of defects) is/are rectified to the satisfaction of the
Engineer-in-Charge within the said defect liability period of six months or on its due
extension till completion of the rectification works as required.

b) In the case of building work or other work of similar nature, the refund shall be made
on the expiry of the said six months period or at the end of one full monsoon period i.e.
June to September, whichever is later in point of time and any defects such as leakages in
roof, effloresces in walls, dampness, defects in drainage etc. should be rectified to the
satisfaction of Engineer-in-Charge.

NB: In case of Maintenance contracts, that ends with successful completion of work,
where question of Defect Liability Period does not arise (e.g. sweeping / cleaning,
horticulture, tank cleaning, jungle cutting, grass cutting, surface dressing etc.), the
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performance security and retention money (second part of bid security) can be released
simultaneously after completion of work and taking over by department.

4.8Additional performance security: (applicable for item rate as well as percentage rate
tenders):

Additional Performance Security (APS) shall be applicable if the quoted price (excluding
GST) is below 15% of the updated/justified cost (excluding GST) finalized by the Procuring
Entity. The amount of such APS shall be the difference between 85% of the updated/justified
cost (excluding GST) finalized by the Procuring Entity and quoted price (excluding GST).
The updated/justified cost is the estimated cost put to tender.

Additional Performance Security (APS) shall be furnished within 21 days of issuance of LOA
by the successful bidder along with normal Performance Security as per Clause No. 4 of
GTC. Additional performance security may be furnished in the shape of BG or any of the
forms as applicable for performance security.

In case the successful Bidder fails to submit the Additional Performance Security within the
stipulated time then the following actions shall be taken:

1) Cancellation of award of work.

ii) Forfeiture of the Earnest Money/Bid Security.

iii) Any due amount to the contractor against the work done shall be treated as a part
of the damages suffered by the company and shall not be paid to the contractor.

iv) The Company shall debar such defaulting Contractor from participating in future
tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from
the date of issue of such letter. In case of JV/Partnership firm, the banning shall
also be applicable to all individual partners of JV/Partnership firm.

Note: However, debarment shall be done as per Guidelines on Debarment of firms from
Bidding.
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days beyond
the period of contract/extended period of contract (if any)”, whichever is more.
This Additional Performance Security will not carry any interest and shall be released in the
following manner:
1. 30% of Additional Performance Security will be released after 60% of the total work is
completed.
ii. 50% of Additional Performance Security will be released after 80% of the total work is
completed.

iii. 100% of Additional Performance Security will be released after total work is completed.
In case of CC/BT Roads total work should be read as total construction work where
maintenance is included along with construction work and APS shall be released in the above
prescribed manner.

In case of Haul Roads total work should be read as total construction work and maintenance
work where maintenance is included along with construction work and APS shall be released
in the above prescribed manner.

Consideration of Abnormally Low Bids

In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written
clarifications from the lowest bidder(s), including detailed price analyses of its bid price in
relation to scope, schedule, allocation of risks and responsibilities, and any other
requirements of the bid documents. If, after evaluating the price analysis, CIL/ Subsidiary
determines that the bidder(s) has substantially failed to demonstrate its capability to deliver
the contract at the offered price, CIL/ Subsidiary may reject the bid/ proposal.

4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable
only when relevant item exists in the contract and shall be for 10% of value of such
items (excluding GST) in the contract or for 10% of value of contract (excluding GST)
with such specialized items only).

a) For some specialized items of work such as anti-termite treatment, waterproofing work,
kiln seasoned and chemically treated wooden shutters, or any other item of work deemed as
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such ‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or
contractors who associate specialized agencies, the contractor / firm executing the work
should be asked to give a specific guarantee that they shall be responsible for removal of
any defects cropping up in these works executed by them during the guarantee period. The
form of the guarantee to be executed by the contractors shall be as enclosed.

b) security deposit (performance security and retention money) deposited / deducted from
the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry of
Guarantee period. The security amount relevant to the item(s) of work, may be released
after 12 months of completion of work against equivalent BG and furnishing Guarantee as
at (a) above.

4.10 Refund of security deposit for contracts with supply installation and
commissioning of equipment i.e with Mechanical & Electrical Works (shall be
applicable only when relevant item exists in the contract)

For some specialized contracts like Pump house, Intake well etc. there may be Civil works
as well as Mechanical and Electrical works. For such works, security deposit (i.e.
Performance security and retention money)- deposited / deducted from the bills of the
contractors shall be refunded to him after expiry of guarantee period, which will be one
year from the date of commissioning of equipment/ completion of work and/or
rectification of any defect which may be detected in the individual equipment for the
whole system under the contract, whichever is later.

In addition, all types of manufacturers guarantee/warranty wherever applicable are to be
issued/ revalidated in the name of the owner by the contractual agency and will be covered
with relevant counter guarantee.

Bank guarantees furnished against Performance Security and Retention Money shall be
validated for a period 90 days beyond the guarantee period.

5. Deviations/Variations in Quantities and Pricing.

The quantities given in the “Schedule of Quantities" are based on estimates and are meant
to indicate the extent of the work and to provide a uniform basis for tendering and any
variation either by addition or omission shall not vitiate the contract.

The variation register may be maintained in SAP in electronic form to have a proper
control over variations.

5.1 The company through its Engineer-in-Charge or his representative shall, without
radically changing the original scope and nature of the work, under contract, have power
to make any alterations in or additions to or substitution of the original specifications,
drawings, designs and instructions that may appear to be necessary or advisable during
the progress of the work.

The contractor shall be bound to carry out the work(s) in accordance with the instructions
given to him in writing by the Engineer-in-Charge or his representative on behalf of the
company. Such altered or additional or substituted work, which shall form part of the
original contract, shall be carried out by the contractor on the same terms and conditions
in all respects on which they agreed to do the main work and at the same rate/rates as are
specified in the contract/ work-order. In case there are changes in ground levels from
those shown in the approved drawings, they shall be agreed in writing, jointly by the
contractor and EIC.

5.2 The right is reserved to cancel any items of work included in the contract agreement
or portion thereof in any stage of execution if found necessary to the work and such
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omission shall not be a waiver of any condition of the contract nor invalidate any of the
provisions thereof.

5.3 If the additional, altered or substituted work includes any class of work for which
rate/rates is/are not specified in the contract/work order, rates for such items shall be
determined by the Engineer-in-Charge as follows:
a) In the case of percentage tenders, if the rate for the extra item of work executed
is available in the company's approved SOR, it will be paid at the schedule rate
plus or minus the accepted percentage as per contract.

However, if the extra item is not available in company’s approved SOR, then the
rate for such extra item(s) shall be dealt as at (c) below.

b) In case of item rate tenders, the rate for extra item shall be derived from the rate
for similar item or near similar item / class of work available in the agreement
schedule of work or by analysis of rates as at below and the lower rate out of the
above two shall be considered.

In case of composite item rate tenders, where two or more schedule of quantities for
similar item description may form part of the contract, the applicable rates shall be
taken from the Schedule of Quantities of that particular part in which the deviation is
involved, failing that at the lowest applicable rate for the similar item of work in the
other schedule of quantities.

For derivation of rates based on analysis, the same shall be done by analysis on
prevalent market rate of materials and labour based on standard norms of analysis of
rate of C.P.W.D/ N.B.O.

c¢) In the case of extra item(s) that are completely new, and are in addition to the
items contained in the contract, the contractor may within 15 days of receipt of order
or occurrence of the item(s) claim rates, supported by proper analysis. The Engineer-
in-Charge shall determine the rate(s) by analysis based on prevalent market rate of
material and labour and on standard norms of analysis of rate of CPWD / NBO.

d) In case of combined tender with partly item rate for non-schedule items & partly
percentage tenders for SOR items, the rate for extra item shall be derived as at (b) &
(c) above in case of non-schedule items rates and in case of percentage rates for SOR
items the rate for extra item shall be derived as at (a) above.

In case of any difference between the contractor and the Engineer-In Charge as to the
fixation of rates, the matter shall be referred to the accepting authority of the company
i.e. GM(C) of the company or Staff Officer(C) for the work awarded at Company
Hgrs. level and Area level respectively, whose decision shall be final and binding on
the contractor.

5.4 Alteration in the quantities shall not be considered as a change in the condition of the
contract nor invalidate any of the provision thereof provided that a deviation estimate /
revised estimate / supplementary agreement for the item(s) involved is made. Such
approval shall be from appropriate authority.

5.5 Payment for such deviated items [additional/ altered / substituted items of work of the
agreement schedule] shall be made in the contractors running on account bills, till the
revised estimate / deviation estimate regularizing these items are sanctioned by the
competent authority of the company, at the provisional rates and shall not exceed :

a) 75% of the rate recommended by the Engineer-in-Charge to the accepting
authority of the company i.e. GM(C) of the company or SO(C) of the Area, if the
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rate is directly available in the SOR of the company/ if the rate is derived from
available rate of BOQ.

b) 50% of the rate recommended by the Engineer-in-Charge to the accepting
authority of the company, i.e. GM(C) of the company or SO(C) of the Area , if it is
analysed item rates based on prevalent market rates of materials and labour
following CPWD / NBO norms.

Total payment for such extra items of work shall not exceed 10% of work order /
agreement value / approved deviation estimate value. Also total payment including
extra items of work shall not exceed the work order / agreement / approved
deviation estimate value.

5.6 PROVISIONS FOR DEALING WITH VARIATIONS IN RESPECT OF
ABNORMALLY HIGH RATE AND ABNORMALLY LOW RATE ITEMS.

The abnormally high rate items are those whose quoted rates are more than 20% of the
justified rates decided by the owner.

The abnormally low rate items are those whose quoted rates are less than 20% of the
justified rates decided by the owner.

In case of Item Rate Tenders, the revision of rates for (i) abnormally high rate items and
(i1) abnormally low rate items, shall become operative under the following
circumstances:-

For increase in quantity of more than 25% in respect of works executed below plinth
level and 10% in respect of works executed above plinth level.

Quantity variation beyond the limit mentioned above shall be dealt by arriving at new
rate based on prevalent market rate of materials and labouranalysed as per standard
analysis of rate of CPWD/NBO. Payment of extra quantity over the permitted quantity
as explained above would be made on the basis of the new analysed rate.

The variation in quantity of abnormally low rate items for item rate tenders shall not be
permitted below 25% for the items below plinth level and below 10% for the items
above plinth level of the agreement schedule quantity, but in exceptional cases with
written consent of Engineer-in-Charge arising out of technical necessity.

The above provisions shall be applicable for item rate tenders only and not applicable
for percentage rate tenders for works based on standard schedule of rates of the
company.

For the purpose of operation, the following works shall be treated as works related to
foundation, unless otherwise defined in the contract.

a) For Buildings: All works up to 1.2 metres above ground level or up to floor 1
level whichever is lower.

b) For abutments, piers and well steining : All works up to 1.2m above the bed
level.

c) For retaining walls, wing walls, compound walls, chimneys, overhead
reservoirs / tanks and other elevated structures: all works up to 1.2 metres
above the ground level.

d) For reservoirs / tanks (other than overhead reservoirs / tanks): All works up to
1.2 metres above the ground level.

e) For basement : all works up to 1.2m above ground level or up to floor 1 level
whichever is lower.
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For Roads, all items of excavation and filling including treatment of sub base.

S5.7DELETED

5.8 The company through its Engineer-in-Charge or his representative, on behalf of the
company, shall have power to omit any part of the work in case of non-availability of a
portion of the site or for any other reason and the contractor shall be bound to carry out
the rest of the work in accordance with the instructions given by the Engineer-in-Charge.
No claim from the Contractor shall be entertained/ accepted on these grounds.

5.9 In the event of any deviation being ordered which in the opinion of the contractor
changes radically the original scope/nature of the contract, the contractor shall under no
circumstances suspend the work, either original or altered or substituted, and the
dispute/disagreement as to the nature of deviation and the rate/rates to be paid for such
deviations shall be resolved separately with the company as per the procedures/ norms
laid down hereafter.

5.10Extension of AMC contracts (applicable only for AMC contracts)-
The AMC Contracts shall be normally for two years or as specified in the NIT from the
date of commencement. However, in exceptional cases of exigencies, CIL/Subsidiary
reserves the right to Extend the Contract for a period of 30% of the contract period as
specified in NIT or for a period of 08 months, whichever is lesser after due appraisal of
performance at the end of the Contract on the same terms and conditions.

6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for
Delay

Time is the essence of the contract and as such all works shall be completed within the
time stipulated in the contract/ work order. The work shall, throughout the stipulated
period of contract, be carried out with all due diligence on the part of the contractor.

Immediately after the contract is concluded i.e. LOA / Work Order is issued, the
Engineer-in-Charge and the contractor shall agree upon a detailed time and progress chart
prepared based on BAR CHART/ PERT CPM techniques on the basis of a construction
schedule submitted by the contractor at the time of executing contract showing the order
in which the work is proposed to be carried out within the time specified in the LOA
/work order.

For the purpose of this detailed time and progress chart, the work shall be deemed to have
commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of
Tender or 7(seven) days after handing over the site of work or handing over reasonable
number of working drawings to the contractor or the period of mobilization allowed in the
work order for starting the work in special circumstances, whichever is later. However,
the Date of Commencement may be decided with mutual consent with the Contractor
prior to the date as prescribed above.

* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30
days.

6.1 If the contractor, without reasonable cause or valid reasons, commits default in
commencing the work within the aforesaid time limit, the company shall, without
prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in writing
to the contractor to commence the work, failing which to forfeit the Earnest Money
deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and also
to debar the contractor to take part in the future re-tender.

The Company may debar such defaulting Contractors from participating in future Tenders
for a minimum period of 12(twelve) months.
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6.2Penalty related to day to day maintenance works shall be dealt as per relevant clauses
of Special Terms and Conditions.
6.2.1 DELETED

6.2.2DELETED
6.2.3DELETED

6.2.4DELETED

6.3 The company may at its sole discretion, waive the payment of compensation on
request received from the contractor indicating valid and acceptable reasons if the entire
work is completed within the date as specified in the contract/work order or as validly
extended date without stipulating any compensation for delay.

6.4 Extension of Contract Time for completion

A. Force Majeure (FM): Conditions beyond control of either parties like war,
hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by
fire, explosions, epidemics, strikes, lockouts or acts of God come under the legal
concept of Force Majeure (FM).

Delays in performance of contractual obligations under influence of FM conditions
are condonable by the other party without any right to termination or damages,
provided, notice of the happening of any such event is given by the affected party to
the other within 30 (thirty) days from the date of occurrence duly certified by the
local chamber of commerce or statutory authorities, the beginning and end of FM
occurrence and cessation of such Force Majeure condition. Works under the contract
shall be resumed as soon as practicable after such event has come to an end or
ceased to exist.

For delays arising out of Force Majeure, the bidder / contractor will not claim
extension in completion date for a period exceeding the period of delay attributable
to the clauses of Force Majeure and neither company shall be liable to pay nor
bidder / contractor shall be liable to claim extra cost (like increase in rates,
remobilization advance, idle charges for labour and materials etc.) provided it is
mutually established that Force majeure conditions did actually exists.

B. Delays in Execution
A work may be completed ahead of schedule or delayed due to unforeseen fortuitous
circumstances, extra effort or developments beyond the control of CIL/Subsidiary or
the tenderer and it is sometimes difficult to apportion credit or responsibility. The
contractor may experience delay or disruption due to his own actions or inaction,
those of his sub-contractor or other contractors, those of CIL/Subsidiary or the
engineer, or other causes. Such delays expose the non-performing party to various
sanctions under the contract. These sanctions include extension of time, damages or
default termination of the contract. While examining the request of the contractor for
extension of time, the engineer shall consider all circumstances and categorise the
delays as follows:
a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather,
floods, and so on, applies;
b) Compensable delays — or Compensation Events, which put full burden of
responsibility on CIL/Subsidiary; and
c) Inexcusable delay (contractor’s own faults), which puts the full burden of
responsibility on the contractor.
d) Concurrent delays - when two or more events responsible for delay overlap each
other. The delays may be attributable to CIL/Subsidiary or the contractor or
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none, and fall in above categories. The eligibility for extension of time (EOT)
should be determined by plotting each contributing concurrent delay on the
critical path. CIL/Subsidiary should see that the concurrent delays do not result
in unnecessary extra extension of time.
C. Once the delay is categorised, it should then be determined not only whether the
contractor is eligible for time extension but also whether sanctions, such as
Liquidated Damage (LD) or default termination, can be imposed on the contractor.

D. The time for completion of the work will be specified in the contract and it is
understood that the completion of work within the time specified is an essential part
of this contract. While ascertaining the reasons for delay beyond the control of the
control of contractor, the following delays shall be considered as “Hinderance”:-

a. Excusable delays
b. Compensable delays
c. Portion of Concurrent delays to be decided judiciously by the EIC.

E. More precisely, if any delay in the completion of the work is likely to be caused by
any of the following reasons, then the contractor immediately upon the occurrence
of such delay shall give notice in writing to the Engineer-in-Charge and he shall be
allowed a reasonable extension of time for completion in respect of delay caused by
any of the below-mentioned circumstances-

a) Force Majeure as defined at 6.4(A);
b) Abnormally bad weather.
c) Non-availability of stores which are the responsibility of the company to supply
as per contract.
d) Non-availability of working drawings in time, which are to be made available by
the company as per contract during progress of the work.
e) Delay on the part of the contractors or tradesmen engaged by the company not
forming part of the contract, holding up further progress of the work.
f) Non-availability or breakdown of tools and plant to be made available or made
available by the company.
g) The execution of any modified or additional items of work or excess quantity of
work.
h) Any other causes which, at the sole discretion of the company, is beyond the
control of the contractor
i) Delay caused by any written instruction of the Engineer in Charge.
j) Any circumstances which are wholly beyond the control of the contractor and
unavoidable
k) Increase in the overall value of work. The time of completion of the work shall,
in the event of any deviation resulting in additional cost over the tendered value
sum being ordered, be extended, if requested by the contractor as follows:
i. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus.
ii. 25% of the time calculated in i) above or such further additional time as may

be considered reasonable by the Engineer -in —Charge.
1) Portion of Concurrent delays as decided judiciously by the EIC

F. HINDERANCE REGISTER shall be maintained by both department and the
contractor at site to record the various hindrances encountered during the course of
execution.

Hindrance register will be signed by both the parties. The contractor may also record
his observations in the Hindrance Register. In case the contractor has a different
opinion for hindrance and a dispute arises then the matter would be referred to the
EIC and or the next higher authority whose decision would be final & binding on the
contractor & the decision to be communicated within 15 days.
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G. Interim Extension of completion time may be granted by Tender Accepting
Authority limited to GM(Civil)/HoD for HQ works and Area GM for area works as
per provision of clause 6.4.1 below, based on the recommendation of the Engineer-
in-Charge of the work during the course of execution of work reserving the right to
impose/waive the clause relating to compensation for delay at the time of granting
final extension of time depending upon the merit of the case. Final Extension of
completion time is to be granted by Tender Approving Authority limited to CMD of
CIL/ Subsidiary.

6.4.1 General Principles for Granting Extension of Time

i) At the time of issuing notice inviting tenders for a particular work the Engineer-in-
Charge should specify the time allowed for completion of the work consistent with the
magnitude and urgency of the work.

ii) The time allowed for carrying out the work as entered in the contract shall be strictly
observed by the contractor and shall be reckoned from the Date of Commencement of
the work as given to the contractor.

iii) The work shall throughout the stipulated period of the contract be proceeded with
all due diligence (time being deemed to be the essence of the contract) on the part of the
contractor.

iv) To ensure good progress of work during the execution, the contractor shall
meticulously follow the preset time and progress chart and in the event of slippages in
one segment, all efforts will be made to liquidate the slippages in the next stages.

v) If the contractor shall desire an extension of time for completion of work on the
grounds of his having been unavoidably hindered in its execution or on any other
grounds as mentioned above shall make application to Engineer-In-Charge for
extension of contract within a reasonable period prior to expiry of Contract Period
(Preferably not later than 15 days prior to expiry of Contract Period). Engineer-In-
Charge shall process the proposal based on the merit of the case for obtaining approval
of Competent Authority. Such extension shall be communicated to the contractor in
writing by the company through Engineer-in-Charge before the expiry of Contract
Period.

vi) Engineer-in-Charge shall process extension of time for the completion of the work if
the following conditions are satisfied:

a) The contractor must apply to the Engineer-in-Charge in writing for extension of
time.

b) Such application must state the grounds which hindered the contractor in the
execution of the work within the stipulated time.

¢) Such application must be made within a reasonable period prior to expiry of
Contract Period (Preferably not later than 15 days prior to expiry of Contract Period).

d) The Engineer-in-Charge must be of the opinion that the grounds shown for the
extension of time are reasonable.

Vii) Deleted

viii) The opinion of the Engineer-in-Charge, whether the grounds shown for the
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extension of time are or not reasonable, is final. If the Engineer-in-Charge is of the
opinion that the grounds shown by the contractor are not reasonable and declines to
process the extension of time, the contractor may approach concerned SO( C) /GM ( C)
/Director ( As the case may be) whose opinion shall be final and binding on all
concerned.

ix) All interim extensions of time shall be granted by Tender Accepting Authority
limited to GM(Civil)/HoD for HQ works and Area GM for area works and all final
extension of time shall be granted by Tender Accepting Authority limited to Chairman/
CMD of CIL/ Subsidiary.

Effort should be made to complete the work within the original contract period or
extended period.

x) In case the contractor does not apply for grant of extension of time before the expiry
of contract period and the department wants the contractor to continue with the work
beyond the stipulated date of completion, the Engineer-in-Charge can process proposal
for extension of time even in the absence of application from the contractor as per the
following guidelines :

a) Whenever any hindrance comes to the notice of the In Charge of the work, he
should at once make a note of such hindrance in the register kept at site. He should
also make a report to EIC of the occurrence of such hindrance.

b) The proposal for extension of time should be processed by EIC for obtaining the
approval of Competent Authority ( Ref Cl (ix) above . This should be processed
preferably 15 days prior to the expiry of Contract Period.

c) If the orders of the higher authority are not received in time, he should extend the
contract before the stipulated date actually expires so that the contract might
remain in force but while communicating this extension of time, he must inform
the contractor that this was without prejudice to Company's right to levy
compensation under relevant clause of the agreement. Such extension of time given
by EIC shall be considered as fait-accompli in future.

xi) The period during which the contract remains valid is a matter of agreement and
if the period originally set for the completion of the work comes to an end nothing short
of agreement of the party can extend the subsistence and validity of the contract.

xii)  When the period fixed for the completion of the contract is about to expire, the
question of extension of the contract may be considered at the instance of the contractor
or the Department or of both.

The extension, in order to be binding, will have to be by parties’ agreement, express or
implied.

It therefore, follows that if the extension of time is issued /granted by the Engineer-in-
Charge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such
extension of time is accepted by the contractor, either expressly or implied by his
actions before and subsequent to the date of completion, the extension of time granted
by the Engineer-in-Charge is valid.

xiii) It is, therefore, necessary that the Engineer-in-Charge grants extension of time as
per provisions of the contract even when the contractor does not apply for extension of
time in order to keep the contract alive. If the contractor refuses to act upon the
extension so granted by Engineer-in-Charge, it will attract the provisions of appropriate
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clauses of the agreement.

The contractor shall however use his best efforts to prevent or make good the delay by
putting his endeavors constantly as may be reasonably required of him to the
satisfaction of the Engineer-in-Charge.

7. Material Supply & other facilities:

The contractor shall at his own expense, provide all materials required for the work,
unless otherwise specified and the rates quoted by the contractor shall be for finished
work inclusive of all materials required for completion of the work as specified in the
contract.

* The company may, of its own or at the request of the contractor, supply such materials
as may be specified, if available, at rate/rates to be fixed by the Engineer-in-charge.

7.1 For the materials which the company has agreed to supply for the contract, the
contractor shall give in writing of his requirements in accordance with the agreed phased
programme to the Engineer-in-charge sufficiently in advance.

The value of materials so supplied shall be set off or deducted from the payment to be
made for the items of work in which such materials have been consumed, or from any
sum then due or to become due to the contractor thereafter.

7.2* DELETED
7.3DELETED

7.4DELETED
7.5 DELETED

7.6 DELETED

7.7 All materials, tools and plants brought to site by the contractor including the materials
supplied by the company shall be deemed to be held in lien by the company and the
contractor shall not have the right to remove the same from the site, without the written
permission of the Engineer-in-Charge. The company shall not however be liable for any
loss, theft or damage due to fire or other cause during this period of lien, the
responsibility for which shall lie entirely on the contractor.

7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing
under cover as required etc. as may be necessary for the use and keeping the materials in
good condition.

7.9DELETED
7.10 DELETED

7.11 All charges on account of GST or any other applicable taxes, duties or levies on
materials obtained for the works from any source (excluding materials supplied by the
company) shall be borne by the contractor. This clause may be read in conjunction with
13 (ix) of condition of contract.

7.12 The contractor shall arrange necessary electricity at his own cost for the work and
his own establishment. However, if available and feasible the company may arrange
electricity at one point near the work site and necessary recovery of cost of energy
consumed will be made at rates prescribed by the company from time to time. Energy
meter for this purpose shall be provided by the contractor.
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7.13 The contractor shall arrange necessary water for the work and his own establishment
and nothing extra will be paid for the same. Such water used by the contractor shall be fit
for construction purposes. However, if available and feasible the company may arrange
water, at the written request of the contractor, to the extent possible, at one point near the
work site for which recovery @ 1% of the contract value excluding GST of work done
will be made from the contractor's bills. The contractor shall make his own arrangement
of water connection and laying of pipe lines from main source of supply. Department do
not guarantee to maintain uninterrupted supply of water. No claim of damage or refund of
water charges will be entertained on account of such break down.

7.14 Explosives, detonators and other inflammable materials shall not be used in the
execution of the work at site by the contractor without prior written permission of the
Engineer-in-Charge. Transportation and storage of such materials shall be done in
specified manner in accordance with the law in force. The contractor shall also obtain
license under such laws for, transportation, storage, use and all other operations,
connected with the handling of the same.

Quality Assurance - Materials and Workmanship

The contractor shall carry out and complete the work in every respect in accordance with
the contract and shall ensure that the work conforms strictly to the drawings,
specifications, (as enclosed or in absence of enclosed specifications current CPWD/BIS
specifications) instructions of the Engineer-in-Charge. The Engineer-in-Charge may
issue, from time to time, further drawings, detailed instructions/ directions in writing to
the contractor. All such drawings, instructions/directions shall be consistent with the
contract documents and should be reasonably inferable there from, along with
clarifications/ explanations thereof, if necessary. However, the contractor will be solely
responsible for design and erection of all temporary structures required in connection with
the work.

8.1 For Quality Assurances of all the Civil Engineering Works the norms/ guidelines laid
down by the company herein and elsewhere will form part of the contract for the purpose
of quality of works.

8.2 The contractor shall be responsible for correct and complete execution of the work in
a workman like manner with the materials as per specification which shall be subject to
the approval of the company. All work under execution in pursuance of the contract shall
be open to inspection and supervision by the Engineer-in-Charge or by his authorized
representative or any other official of higher rank or any other person authorized by the
company in his behalf & the contractor shall allow the same.

8.3 All materials to be provided by the contractor shall be in conformity with the
specifications/schedule of work as per the contract and the contractor shall furnish proof,
if so required by the Engineer-in-Charge to his satisfaction that the materials do so
comply.

8.4 The contractor shall immediately after the award of work draw up a schedule giving
dates for submission of samples as required or necessary as per the specification for
approval of Engineer-in-Charge who shall approve, if found acceptable, promptly so that
there is no delay in the progress of the work of the contractor or of the work of any of the
sub-contractor.

On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to
examine/test with reasonable promptness ensuring conformity of the samples with the
required specification and complying with the requirements as per contract documents
keeping in view that the work shall be in accordance with the samples approved by him.
The contractor shall be bound to furnish fresh sample, if disapproved by the Engineer-in-
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Charge, for his approval. The contractor shall not start bringing materials at the site unless
the respective samples are approved. Materials conforming to approved samples shall
only be brought to site. However, Engineer-in-Charge’s approval for any sample, design /
drawings (permanent / temporary structures) shall not alter contractor’s full responsibility
whatsoever for the performance and safety of the executed job.

Samples are to be supplied by the contractor at his own cost. The cost involved in tests
shall be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is
to be carried out by any independent person or agency at any place other than the site
even then the cost of materials and testing charge etc. shall be borne by the contractor. If
the test shows that the materials are not in accordance with the specifications, the said
materials shall not be used in the work and removed from the site at contractors’ cost.

8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any
materials or work due to a defect therein for not conforming to the required specification,
or for materials not being of the required quality and standard or for reasons of poor
workmanship or for not being in accordance with the sample approved by him. The
contractor shall forthwith remedy the defect/replace the materials at his expense and no
further work shall be done pending such rectification/replacement of materials, if so
instructed by the Engineer-in-Charge.

In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty
to procure the proper materials for replacement and/or to carry out the rectifications in
any manner considered advisable under the circumstances and the entire cost & delay for
such procurement/rectification shall be borne by the contractor.

8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials,
according to the standard practice followed for such tests, other than those for which
satisfactory proof has already been furnished by the contractor who shall provide at his
expense all facilities which the Engineer-in-Charge may require for the purpose. All such
expenses born by the contractor are not to be paid separately by the employer and shall be
assumed covered in accepted prices.

The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the
company. However, if the test shows the workmanship or materials not to be in
accordance with the provision of the contract or the instruction of Engineer-in-Charge the
cost shall be borne by the contractor. .

8.7 Access to the works: The Engineer-in-charge and any person authorized by the
company shall at all times have access to the works and to all workshops and places
where work is being prepared or from where materials, manufactured articles are being
obtained for the works and the contractor shall afford every facility for and every
assistance in or in obtaining the right to such access.

8.8 Inspection of works:i) No work shall be covered up or put out of view without the
approval of the Engineer-in-charge or the Engineer-in-charge's representative or any other
officer nominated by the company for the purpose and the contractor shall afford full
opportunity for the EIC or EIC's representative or any other officer nominated by the
company for the purpose to examine and measure any work which is about to be covered
up or put out of view and to examine foundations before permanent work is placed
thereon. the contractor shall give due notice to the Engineer-in-charge's representative
whenever any such work or foundations is ready or about to be ready for examination and
the Engineer-in-charge's representative shall, without unreasonable delay, unless he
considers it unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such work or foundations.
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ii) The contractor shall uncover any part or parts of the works or making openings in or
through the same as the Engineer-in-Charge may from time to time direct and shall
reinstate and make good such part or parts to the satisfaction of Engineer-in-charge.

If any such part or parts have been covered up or put out of view after compliance
with the requirement of sub-clause above and are found to be executed in accordance with
the contract, the expenses of uncovering, making openings in or through and making
good the same shall be borne by the Employer, but in any other cases all costs shall be
borne by the contractor.

8.9 Removal of Improper Work and Materials:

1) The Engineer-in-charge shall during the progress of the works have power to order in
writing from time to time:

a) The removal from the site, of any materials which in the opinion of Engineer-in-
charge, are not in accordance with the contract/ work order/ approved sample.

b) The substitution with proper and suitable materials.

¢) The removal and proper re-execution, notwithstanding any previous test thereof or
interim payment there from, of any work which in respect of materials or workmanship is
not in accordance with the contract.

ii) In case of default on the part of the contractor in carrying out such order, the
Engineer-in -charge shall be entitled to employ and pay other agency to carry out the
same and all expenses consequent thereon shall be recoverable from the contractor or
may be deducted from any amount due or which may become due to the contractor.

8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not in
conformity with the contract/work order/approved samples, the Engineer-in-charge or any
other officer nominated by the company for the purpose may allow such work or
materials to remain, provided the Engineer-in-Charge/ the officer nominated by the
company is satisfied with the quality of any materials, or the strength and structural safety
of the work, and in that case shall make such deduction for the difference in value, as in
his opinion may be reasonable.

8.11 Final Inspection of Work: The Engineer-in-charge and any other officer nominated
by the company for the purpose shall make final inspection of all work included in the
contract/work order, or any portion thereof, or any completed structure forming part of
the work of the contract, as soon as practicable after notification by the contractor that the
work is completed and ready for acceptance. If the work is not acceptable to the
Engineer-in-charge at the time of such inspection, he shall inform the contractor in
writing as to the particular defects to be remedied before final acceptance can be made.

8.12 Defects appearing after acceptance: Any defects which may appear within the
defect liability period and arising, in the opinion of the Engineer-in-charge, from lack of
conformance with the drawings and specifications, shall, if so required by the Engineer-
in-charge in writing, be remedied by the contractor at his own cost within the time
stipulated by the Engineer-in-charge. If the contractor fails to comply, the Engineer-in-
charge may employ other persons to remedy the defects and recover the cost thereof from
the dues of the contractor.

8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer-
in-charge regarding number of pages it contains, each page being numbered, name of
work, name of contractor, reference of contract/ work order and the aforesaid certificate
should be recorded on its first page.
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Site Order Books shall be maintained on the sites of works and should never be removed
there from under any circumstances. It shall be the property of the company. The
Engineer-in-Charge or his authorized representative shall duly record his observations
regarding any work which needs action on the part of the contractor like, improvement in
the quality of work, failure to adhere to the scheduled programme etc. as per
contract/work order. The contractor shall promptly sign the site order book and note the
orders given therein by the EIC or his representative and comply with them. The
compliance shall be reported by the contractor in writing to EIC in time so that it can be
checked.

The Site Order Book will be consulted by the Engineer-in-Charge at the time of making
both running on account and final bills of the contractor. A certificate to this effect should
be given in the Measurement books by the Engineer-in-Charge or his representative.

8.14 Samples and Testing of Materials: All the materials to be procured by the
contractor and to be used in work shall be approved by the Engineer-in-Charge in
advance, and shall pass the tests and analysis required by him, which will be as specified
in the specifications of the items concerned and or as specified by BIS or the IRC /
MORTH standard specifications acceptable to the Engineer-in-Charge. The method of
sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant
standards and practices. Minor minerals like sand, stone chips etc. shall be conforming to
relevant BIS standards. All bought out items including Cement and Steel shall be
procured from such manufacturers who hold valid license conforming to relevant BIS
standards for manufacturing of such items.

8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation of
the quality and fitness for the work. When considered necessary by the Engineer-in-
charge, they shall be placed on wooden platforms or other hard, clean surfaces and not
directly on the ground.

Materials shall be placed under cover when so directed and the contractor shall erect and
maintain at his own cost temporary weather-proof sheds at the work site for the purpose.
Stored materials shall be so located as to facilitate prompt inspection. All stored materials
shall be inspected at the time of use in the work, even though they may have been
inspected and approved before being placed in storage or during storage.

8.16 Defective Materials: All materials not conforming to the requirements of the
specifications shall be considered as defective, and all such materials, whether in place or
not shall be rejected. They shall be removed immediately by the contractor at his
expenses and replaced with acceptable material.

No rejected material, the defects of which have been subsequently corrected, shall be
used on the work until approval in writing has been given by the Engineer-in-Charge.
Upon failure on the part of the contractor to comply with any instruction of the Engineer-
in-charge made under the provisions of this article within the time stipulated by the
Engineer-in-charge, the Engineer-in-charge shall have authority to remove and replace
defective material and recover the cost of removal and replacement from the contractor.

Further all such defective material lying at site not removed and replaced within 30 days
after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall
dispose off such material in any manner without any further written notice to the
contractor.

9. Measurement and Payments
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Except where any general or detailed description of the work in the Bill of Quantities or
specifications of the contract/ work order provides otherwise, measurement of work done
shall be taken in accordance with the relevant standard method of measurement published
by the Bureau of Indian Standards (BIS) and if not covered by the above, other relevant
Standards/practices shall be followed as per instructions of the Engineer-in-Charge.

9.1 All items of work carried out by the contractor in accordance with the provision of the
contract having a financial value shall be entered in the Measurement Book as prescribed
by the company so that a complete record of the measurements is available for all the
works executed under the contract and the value of the work executed can be ascertained
and determined there from. Measurements of completed work / portion of completed
work shall be recorded only in the Measurement Books.

9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized
representative and by the contractor or his authorized representative.

9.3 Before taking measurements of any work, the Engineer-in-Charge or the person
deputed by him for the purpose shall intimate the contractor to attend or to send his
representative to attend the measurement. Every measurement thus taken shall be signed
and dated by both the parties on the site on completion of the measurement. If the
contractor objects to any measurements, a note to that effect shall be made in the
Measurement Book / Log Book and signed and dated by both the parties.

9.4 The measurement of the portion of work/items of work objected to, shall be re-
measured by the Engineer-in-Charge himself or the authority nominated by the company
for the purpose in the presence of the contractor or his authorized representative and
recorded in the M.B. which shall be signed and dated by both the parties. Measurements
so recorded shall be final and binding upon the contractor and no claim whatsoever shall
thereafter be entertained.

In case the contractor or his authorized representative does not attend to the joint
measurements at the prefixed date and time after due notice, the measurements taken by
the Engineer-in-Charge or his representative shall be final and binding on the contractor.

Measurement of the extra items of work or excess quantities of work duly authorized in
writing by the Engineer-in-Charge shall also be taken and recorded in the M.B. based on
the existing items in the SOR of the company and if such items do not exist in the
company's SOR, the description of the work shall be as per actual execution. Payment for
such extra items will be based on the rates to be derived as described in the relevant
clauses of the contract/ work-order.

9.5 No work shall be covered up or put out of view without the approval by the Engineer-
in-Charge and recording of measurements and check measurement thereof duly accepted
by the contractor. The contractor shall provide full opportunity to the Engineer-in-Charge
or his representative to examine and measure all works to be covered up and to examine
the foundations before covering up.

The contractor shall also give notice to Engineer-in-Charge whenever such works or
foundations are ready for examination and the Engineer-in-Charge shall without
unreasonable delay arrange to inspect and to record the measurements, if the work is
acceptable and advise the contractor regarding covering of such works or foundations.

9.6 In case of items which are claimed by the contractor but are not admissible according
to the department, measurements of such items, will be taken for record purposes only
and without prejudice so that in case it is subsequently decided by the department to
admit the contractor's claims, there should be no difficulty in determining the quantities
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of such work. A suitable remark should, however, be made against such measurements to
guard against payment in the ordinary way.

9.7 Payments: The running on account payments may be made once in a month or at
intervals stipulated in the work order/ contract agreement.

9.7.01 Running on account bill/bills for the work executed/ materials supplied in
accordance with the work order/ contract shall be prepared on the basis of detailed
measurements recorded as described hereinbefore and processed for payments.

9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying
the sum to which the contractor is considered entitled by way of interim payment for the
following:

a) The work executed as covered by the bill/bills after deducting the amount already
paid, the security deposit and such other amounts as may be deductible or recoverable in
terms of the work order/ contract.

b) (i) Payment for excess quantity of work done with the written instructions of the
Engineer-in-Charge for items already appearing in the bill of quantities of work with
approved rates, will be made along with the on account bills only up to 10% of the
quantity provided in the agreement subject to overall value of work not exceeding the
agreement value.

(i) The GM(Civil) of the company and / or the Staff Officer(C) of the Area may
authorize interim payment for excess work done up to 20 % of the quantity of work
provided in the Bill of Quantity of the work awarded from Company level and Area
level respectively subject to overall value of work done does not exceed the contract
value. This however, shall not be applicable for High Value Items.

c) Extra items of work executed will be paid on specific written authorization of GM(C)
of the company or Staff Officer (Civil) of the Area provided that the value of such extra
items of work when added together is not more than 10% of the contract value and the
total gross payment including excess quantity does not exceed the contract value.

Balance amount on account of excess quantity and extra items of work executed shall be
paid after the deviation estimate / revised estimate regularizing the extra items and
excess quantities of work is sanctioned by the competent authority of the company
with the concurrence of the Finance Department of the company.

d) On the Engineer-in-Charge's certificate of completion in respect of the work covered
by the contract / final measurements of the work certified by the Engineer In Charge or
his representative.

9.7.03 The measurements shall be entered in the M.B for the work done up to the date of
completion and evaluated based on the approved rates for the items in the contract
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be
derived as stated in the relevant clause of the contract.

The payments shall be released against the final bill subject to all deductions which may
be made on account of materials supplied, water supply for construction, supply of
electricity and any other dues payable by the contractor to the company, and further
subject to the contractor having given to the Engineer-in-Charge a no claim certificate.

The contractor shall indemnify the company against proof of depositing royalty on
account of minor minerals used in the work before the final bill is processed for
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payments. The final payment to be made will also be subject to Clause-4.6 & 4.7 of the
General Terms & Conditions of the contract.

9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of
interim bill/bills shall not of itself be conclusive evidence that any work/materials to
which it relate is/are in accordance with the contract and may be modified or corrected by
the Engineer-in-Charge by any subsequent certificate or by the final certificate.

9.7.05 The company reserve the right to recover/enforce recovery of any overpayments
detected after the payment as a result of post payment audit or technical examination or
by any other means, notwithstanding the fact that the amount of disputed claims, if any,
of the contractor exceeds the amount of such overpayment and irrespective of the facts
whether such disputed claims of the contractor are thesubject matter of arbitrationor not.

The amount of such overpayments shall be recovered from subsequent bills under the
contract, failing that from contractor's claim under any other contract with the company
or form the contractor's security deposit or the contractor shall pay the amount of over
payment on demand. In case of contractor's non-payment on such demand, the same
should be realised from the contractor's dues, if any, with Coal India Limited or any of its
subsidiaries.

9.7.06 The contractors are required to execute all works satisfactorily and according to
the specifications laid down in the contract/ work order. If certain items of work,
executed by the contractor, are below specifications, the contractor should re-do them
according to the specifications and instructions of EIC and if the contractor fails to rectify
the defect within the time and in the manner specified by the EIC, the work shall be got
re-done or rectified by the department at the risk and cost of the contractor. Engineer-in-
Charge may accept such work of below specifications provided the department is satisfied
with the quality of such works and the strength/ structural safety of such works. In that
case Engineer-in-Charge shall make such deductions for the difference in value, as in his
opinion is reasonable and is approved by the accepting authority of the company i.e.
GM/HoD(C) of the company in this case or any other officer nominated by GM/HoD(C)
for the purpose.

9.7.07 Payment Stage: The payment stage involved will be as under,

i.  Signature of Subordinate Engineer(Civil)) EA(Civil)/ Sr. Overseer(C) /
Overseer(C) in MB’s both in pages recording measurements, abstract of bill &
the duly filled in bill form.

ii.  Signature of Sr. Officer(C)/ Asstt. Manager(Civil) with appropriate check
measurements in the MB’s and the bill form.

iii.  Signature of Dy. Manager(C)/ Manager(C) with appropriate check
measurements in MB’s and the bill form.

iv.  Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the
General Terms and Conditions, as a token of acceptance for payment of the
bill. The EIC may sign in the abstract of the bill in the MB & the bill form. In
between stage iii) and iv) accountal checking may be made by the concerned
Accounts Officer/ Accountant.

(In case of non-availability of officials as at (i) above, company may authorize
suitable executives for the works outlined at (i). Further for check measurement also
company may authorize Executives based on availability.

9.7.08 DELETED

9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of
each bill or at the rate as amended from time to time, shall be made unless exempted by
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the competent authority of the Income Tax Department. Further, TDS under GST will be
deducted at applicable rates as per the provisions of GST Act wherever applicable.

Building and Construction Workers Cess (as applicable in States) shall be payable by the
contractor. If, however, the company is asked to make deduction from the contractor's
bills, the same shall be done and a certificate to this effect shall be issued to the
contractor for dealing with the State Govt. and the company does not take any
responsibility to do anything further in this regard.

9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract
Agreement/Work-order.

10 Termination, Cancellation, Suspension and Foreclosure of Contract

The company shall, in addition to other remedial steps to be taken as provided in the
conditions of contract be entitled to cancel the contract in full or in part, and whether the
date of completion has or has not elapsed, by a two weeks show cause notice in writing if
the contractor:-

a) makes default in proceeding with the works with due diligence and continues to do so
even after a notice in writing from the Engineer-in-Charge, then on the expiry of the
period as specified in the notice

Or
b) commits default/breach in complying with any of the terms and conditions of the
contract and does not remedy it or fails to take effective steps for the remedy to the
satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be
specified by the Engineer-in-Charge in a notice in writing.

Or
c) obtains a contract with the company as a result of ring tendering or other non-bonafide
methods of competitive tendering

Or
d) shall offer or give or agree to give any person in the service of the company or to any
other person on his behalf any gift or consideration of any kind as an inducement or
reward for act/acts of favour in relation to the obtaining or execution of this or any other
contract for his company.

Or
e) fails to complete the work or items of work with individual dates of completion, on or
before the date/dates of completion or as extended by the company, then on the expiry of
the period as may be specified by the Engineer-in-Charge in a notice in writing.

Or
f) transfers, sublets, assigns the entire work or any portion thereof without the prior
approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving
a written notice, cancel the whole contract or portion of it in default.

Or
g) breach of the prohibition against sub-contracting

Or
h) Committed fraud

However, the contractor shall continue to fulfil the contract to the extent not terminated.
10.1The contract shall also stand terminated under any of the following circumstances:

a) If the contractor being an individual in the case of proprietary concern or in the
case of a partnership firm any of its partners is declared insolvent under the provisions of
Insolvency Act for the time being in force, or makes any conveyance or assignment of his

effects or composition or arrangement for the benefit of his creditors amounting to
proceedings for liquidation or composition under any Insolvency Act.
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b) In the case of the contractor being a company, its affairs are under liquidation
either by a resolution passed by the contractors company or by an order of court, not
being a voluntary liquidation proceedings for the purpose of amalgamation or
reorganization, or a receiver or manager is appointed by the court on the application by
the debenture holders of the contractor's company, if any.

c¢) If the contractor shall suffer an execution being levied on his/their goods, estates
and allow it to be continued for a period of 21 (twenty-one) days.

d) On the death of the contractor being a proprietary concern or of any of the partners
in the case of a partnership concern and the company is not satisfied that the legal
representative of the deceased proprietor or the other surviving partners of the partnership
concern are capable of carrying out and completing the contract. The decision of the
company in this respect shall be final and binding which is to be intimated in writing to
the legal representative or to the partnership concern.

10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on
termination of the contract, the Engineer-in-charge shall have powers:
a. To take possession of the site, any materials, constructional plant, equipment,
stores etc. thereon and carry out balance work through any means or through any
other agency.

b. To give the contractor or his representative of the work 7 (seven) days noticein
writing for taking final measurement for the works executed till the date of
cancellation or termination of the contract. The Engineer-in-Charge shall fix the
time for taking such final measurement and intimate the contractor in writing. The
final measurement shall be carried out at the said appointed time notwithstanding
whether the contractor is present or not. Any claim as regards measurement which
the contractor is to make shall be made in writing within 7 (seven) days of taking
final measurement by Engineer-In-charge as aforesaid and if no such claim is
received, the contractor shall be deemed to have waived all claims regarding
above measurements and any claim made thereafter shall not be entertained.

c. After giving notice to the contractor to measure up the work of the contractor and
to take such whole or the balance or part thereof, as shall be unexecuted out of his
hands and to give it to another contractor or take up departmentally, to complete the
work. The contractor whose contract is terminated shall not be allowed to
participate in future bidding for period of minimum twelve months.

In such an event, the contractor shall be liable for loss/damage suffered by the
employer because of action under this clause and to compensate for this loss or
damage, the employer shall be entitled to recover higher of the following:

1) Forfeiture of security deposit comprising of performance guarantee and retention
money at the disposal of the employer.
Or

i1) 20% of value of incomplete work excluding GST. The value of the incomplete
work shall be calculated for the items and quantities remaining incomplete (as per
provision of agreement) at the agreement rates (excluding GST) including price
variation (excluding GST) as applicable on the date, when notice in writing for
termination of work was issued to the contractor.

The amount to be recovered from the contractor as determined above, shall, without
prejudice to any other right or remedy available to the employer as per law or as per
agreement, will be recovered from any money due to the contractor on any account
or under any other contract and in the event of any shortfall, the contractor shall be
liable to pay the same within 30 days. In case of failure to pay the same the amount
shall be debt payable.
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In the event of above course being adopted by the Engineer-in-charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased materials, equipment or entered into agreement or
made advances on any account or with a view to the execution of work or
performance of the contract. And in case action is taken under any of provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum for
any work thereof or actually performed under this contract unless and until the
engineer-in-charge has certified in writing the performance of such work and value
payable in respect thereof and he shall only be entitled to be paid the value so
certified.

The need for determination of the amount of recovery of any extra cost/expenditure
or of any loss/damage suffered by the company shall not however arise in the case
of termination of the contract for death/demise of the contractor as stated in 10.1(d).

10.3 Suspension of Work:

Suspension of work — The Company shall have power to suspend the work. The
contractor shall on receipt of the order in writing of Engineer-in -charge (whose
decision shall be final and binding on the contractor), suspend the progress of work
or any part thereof for such time in such manner as the Engineer-in-Charge may
consider necessary so as not to cause any damage, or endanger the safety thereof for
any of the following reasons:

a) on account of any default on the part of the contractor, or
b) for proper execution of the works, or part thereof, for reasons other than
the default of the
contractor or,
c) for safety of the works, or part thereof.

The contractor shall, during such suspension properly protect and ensure the works
to the extent necessary and carry out the instruction of the Engineer-in-charge. If
the suspension is ordered for reasons (b) & (c), the contractor shall be entitled to an
extension of time equal to the period of every such suspension plus 25%. This shall
also be applicable for completion of the item or group of items of the work for
which a separate period of completion as specified in the contract and of which the
suspended work forms a part.

The contractor shall carry out the instructions given in this respect by the Engineer-In
Charge & if such suspension exceeds 45 (forty five) days, the contractor will be
compensated on mutually agreed terms.

10.4 Foreclosure of contract:

If at any time after acceptance of the tender the company decides to abandon or
reduce the scope of work for any reason whatsoever the company, through its
Engineer-in-Charge, shall give notice in writing to that effect to the contractor and
contractor shall act accordingly in the matter. In the event of abandonment, the
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, other than those mentioned below:-

a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of the
expenditure incurred, if any, by the contractor on preliminary works at site e.g.
temporary access roads, temporary construction for labour and staff quarters, office
accommodation, storage of materials, water storage tanks and water supply for the
work including supply to labour/ staff quarters, office etc.
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b) to pay the contractor at the contract rates full amount for works executed and
measured at site up to the date of such abandonment.

c) to pay for the materials brought to site or to be delivered at site, which the
contractor is legally liable to pay, for the purpose of consumption in works carried out
or were to be carried out but for the foreclosure, including the cost of purchase and
transportation and cost of delivery of such materials. The materials to be taken over
by the company should be in good condition and the company may allow at its
discretion the contractor to retain the materials in full or in part if so desired by him
and to be transported by the contractor from site to his place at his own cost with due
permission of the EIC.

d) to take back the materials issued by the company but remaining unused, if any, in
the work on the date of abandonment/reduction in the work, at the original issue price
less allowance for any deterioration or damage caused while in custody of the
contractor.

e) to pay for the transportation of tools and plants of the contractor from site to
contractor's place or to any other destination, whichever is less.

10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him
books of accounts, papers, relevant documents as may be necessary to enable the
Engineer-in-Charge to assess the amounts

payable in terms of clauses10.4(a) (c) & (e) of the contract. The contractor shall not
have any claim for compensation for abandonment of the work, other than those as
specified above.

11. Carrying out Part Work at Risk & Cost of Contractor.

If the progress of the work or of any portion of the work is unsatisfactory, the Engineer-
in-Charge, after giving the contractor 15 days’ notice in writing, without cancelling or
terminating the contract, shall be entitled to employ another Agency for executing the job
or to carry out the work departmentally or contractually through tendering / limited
tendering process, either wholly or partly, debiting the contractor with cost involved in
engaging another Agency or with the cost of labour and the prices of materials, as the
case may be. The certificate to be issued by the Engineer-in-Charge for the cost of the
work so done shall be final and conclusive and the extra cost, if any, shall be borne by the
contractor. However, when this clause is invoked, penalty will not be applicable other
than on account of delayed completion.

The value of the work taken away shall be calculated for the items and quantities taken
away at the agreement rates including price variation as applicable on the date, when
notice in writing for taking away part work was issued to the contractor. The contractor,
from whom part work is being taken out, shall not be allowed to participate in the
tendering process if any.

If the expenses incurred by the department is less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the contractor.

In the event of above course being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance of
the contract.

Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of
MCEW) may be resorted to by CIL/ Subsidiary.

12. Completion Certificate / Defect Liability Certificate

105



13.

Except in cases where the contract provides for "Performance Test" before issue of Defect
Liability certificate, in which case the issue of Defect Liability certificate shall be in
accordance with the procedure specified therein, the contractor shall give notice of
completion of work, as soon as the work is completed, to the Engineer-in-Charge. The
Engineer-in-Charge and or any other Officer, nominated for the purpose by the company,
shall within 30 (thirty) days from the receipt thereof, inspect the work and ascertain the
defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for
which payment shall be made at reduced rate.

If the defects, according to the Engineer-in-Charge are of a major nature and the
rectification of which is necessary for the satisfactory performance of the contract, he
shall intimate in writing the defects and instruct the contractor to rectify the
defects/remove deficiencies within the period and in the manner to be specified therein. In
such cases Defect Liability Certificate will be issued by the EIC after the above
rectifications are carried out/ deficiencies are removed by the contractor to the satisfaction
of EIC.

In the event there are no defects or the defects/ deficiencies are of a minor nature and the
Engineer-in-Charge is satisfied that the contractor has already made arrangements for
rectification, or in the event of contractor's failure to rectify the defects for any reason
whatsoever, the defects can be rectified by the company departmentally or by other means
and the 50% of the security deposit of the contractor shall be sufficient to cover the cost
thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list
of defects )indicating the date of completion of the work, defects to be rectified, if any,
and the items, if any, for which payment shall be made at reduced rate indicating reasons
there for and with necessary instructions to the contractor to clear the site/place of work
or all debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean.

12.1 In cases where separate period of completion for certain items or groups of items are
specified in the contract, separate Defect Liability certificate for such items or groups of
items may be issued by the Engineer-in-Charge after completion of such items on receipt
of notice from the contractor only in the event the work is completed satisfactorily in
every respect.

Refund of security deposit and payment of final bill shall, however, be made on
completion of the entire contract work, but not on completion of such items of work.

12.2 Before the date fixed for completion of work, the work as well as the site of work are
to be made clean after removal of rubbish, scaffolding, surplus materials, temporary
structures etc.

12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the
work done. The cost thereof shall be recovered from the final bill of the contractor.

Additional Responsibilities of the Contractor(s)
The cost on account of the "Additional Responsibilities of the Contractors" under this
clause is deemed to be included in the tendered rates.

1) The company reserves the rights to let other contractors also work in connection with
the Project and the contractor/contractors shall co-operate in the works for the
introduction and stores and materials and execution of his/their works.

i1) The contractor/contractors shall keep on the work site during the progress a competent

andexperienced Resident Engineer exclusively for the work and necessary assistants who
shall represent the contractor(s). The contractor shall employ, on the site in connection
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with the execution and maintenance of the work, technical and managerial staff as per
clause no. 7 of Special Terms and Conditions.

The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications,
experience and full postal address of each and every technical personnel employed at site
by him.

The contractor(s) shall not be allowed to execute the work unless he/they engage the
required technical staff as assessed by Engineer-in-charge or as specifically mentioned in
the bid. The delay on this account, if any, shall be the contractor's responsibility.

Important instructions shall be confirmed to the contractor(s) in writing. If the
contractor/contractors in course of the works finds/find any discrepancy between the
drawing, forming part of the contract documents and the physical conditions of the
locality or any errors or omissions in drawings except those prepared by himself/
themselves and not approved by the Engineer-in-Charge. It shall be his/their duty to
immediately inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall
verify the same. Any work done after such discovery and without intimation as indicated
above will be done at the risk of the contractor/contractors.

iii) The contractor / contractors shall employ only competent, skillful and orderly men to
do the work. The Engineer-in-Charge shall have the right to ask the contractor/
contractors to remove from the work site any men of the contractor/contractors who in his
opinion is undesirable and the contractor/contractors will have to remove him within 3
(three) hours of such orders.

The contractor shall employ apprentices in the execution of the contract work as required
under Apprentices Act.

The contractor shall further be responsible for making arrangements at his own cost, or
accommodation and social needs of the staff and workers under his employment.

iv) Precautions shall be exercised at all times by the contractor(s) for the protection of
persons (including employees) and property. The safety required or recommended by all
applicable laws, codes, statutes and regulations shall be observed by the contractor(s).In
case of accidents, the contractor(s) shall be responsible for compliance with all the
requirements imposed by the Workmen's Compensation Act or any other similar laws in
force and the contractor shall indemnify the company against any claim on this account.

All scaffoldings, ladders and such other structures which the workmen are likely to use
shall be examined by the Engineer-in-Charge or his authorized representative whenever
they want and the structure must be strong, durable, and safe and of such design as
required by Engineer-in-Charge.

In no case any structure condemned by the Engineer-in-Charge or his authorized
representatives shall be kept on the work and such structure must be pulled down within
three hours of such condemnation and any certificate or instructions, however, shall in no
way absolve the contractor/contractors from his/their responsibility, as an employer, as
the company shall in no way be responsible for any claim.

The contractor / contractors shall at all times exercises reasonable precautions for the
safety of employees in the performance of his/their contract and shall comply with all
applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. or
Municipalities and other authorities in India. The contractor/contractors shall comply with
the provision of the safety hand book as approved and amended from time to time by the
Government of India.

v) The contractor / contractors shall familiarize themselves with and be governed by all
laws and rules of India and Local statutes and orders and regulations applicable to his/
their work.

vi) The contractor shall maintain all records as per the provision made in the various
statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract
Labour (Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen
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Compensation Act etc. and latest amendment thereof. Such records maintained by the
contractor shall be opened for inspection by the Engineer-in-Charge or by the nominated
representative of the Principal Employer.

vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all
persons employed on the work shall be constructed and maintained in the number,
manner and place approved or ordered by the Engineer-in-Charge. The contractor/
contractors shall vigorously prohibit committing of nuisance at any other place. Cost of
all works under this item shall be covered by the contractor/contractor's tendered rates.

viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized
representative with work reports from time to time regarding the contractor / contractors
organization and the progress made by him / them in the execution of the work as per the
contract.

For Capital/ Specialized works with estimated value more than 10 Cr and more, the
contractor has to submit project specific monthly progress report of the work in a
computerized form (Management Information System Reports— MIS reports). The
progress report shall contain the following apart from whatever else may be required to be
specified:

i) Project information, giving the broad features of the contract.

i1) Introduction, giving a brief scope of the work under the contract and the broad
structural or other details.

iii) Construction schedule of the various components of the work, through a bar chart
for the next three quarters for as may be specified, showing the milestones, targeted
tasks and up to date progress.

iv) Progress chart of the various components of the work that are planned and
achieved, for the month as well as cumulative up to the month, with reasons for
deviations, if any, in a tabular format.

v) Plant and machinery statement, indicating those deployed in the work, and their
working status.

vi) Man-power statement, indicating individually the names of all the staff deployed in
the work along with their designations.

vii) Financial statement, indicating the broad details of all the running account
payments received up to date, such as gross value of work done, advances taken,
recoveries effected, amounts withheld, net payments, details of cheque payments
received, etc.

viiil) A statement showing the extra and substituted items submitted by the
contractor, and the payments received against them, broad details of the bank
Guarantees, indicating clearly their validity periods, broad details of the insurance
policies taken by the contractor, if any, the advances received and adjusted from
the department, etc.

ix) Progress photographs, in colour, of the various items/ components of the work
done up to date, to indicate visually the actual progress of the work.

x) Quality assurance and quality control tests conducted during the month, with the
results thereof.

xi) Any hold-up shall be specified.

xii) Dispute, if any, shall also be highlighted.

xiii)  Monthly or fortnightly progress review by engineer and Procuring Entity with
contractor may be necessary to ensure that contractor deploys sufficient resources
to meet the deadlines.

ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess
(If applicable) only) and other levies, royalty, building and construction workers cess
(as applicable in States), whether local, municipal, provincial or central pertaining to
the contract payable by the bidder/Contractor under the Contract (during the entire
period of contract), or for any other cause as applicable on the last date of submission
of Bid, shall be included in the rates, prices and the total Bid Price submitted by the
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Bidder. Applicable GST, if any, either payable by bidder or by company under reverse
change mechanism shall be computed by system in BOQ sheet as per predefined logic.

All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and
plants etc. as may be attendant upon execution and completion of works shall also be
included in the rates, prices and total Bid price submitted by the bidder.

However, such duties, taxes, levies etc. which is notified after the last date of
submission of Bid and/or any increase over the rate existing on the last date of
submission of Bid shall be reimbursed by the company on production of documentary
evidence in support of payment actually made to the concerned authorities.

Similarly if there is any decrease in such duties, taxes and levies the same shall
become recoverable from the contractor. The details of such duties, taxes and other
levies along with rates shall be declared by the bidder.

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but
excluding GST & GST Compensation Cess, if applicable. The payment of GST and
GST Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor
(if GST payable by bidder/contractor) would be made only on the latter submitting a
Bill/invoice in accordance with the provision of relevant GST Act and the rules made
thereunder and after online filing of valid return on GST portal. Payment of GST &
GST Compensation Cess is responsibility of contractor.

Further, any GST credit note required to be issued by the bidder / contractor under the
GST provisions should be issued within the time limit prescribed under the GST law.

However, in case bidder/contractor is GST unregistered bidder/dealer or GST
registered under composition scheme in compliance with GST rules, the bidder/dealer
shall not charge any GST and/or GST Compensation Cess on the bill/invoice. In case
of unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary
directly to concerned authorities in terms with GST provisions.

Input tax credit is to be availed by CIL/Subsidiary as per rule.

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input
services and Capital Goods or the ITC claimed is disallowed due to failure on the part
of supplier/vendor of goods and services in incorporating the tax invoice issued to
CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST,
GST (Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of
proper tax invoice or any other reason whatsoever, the applicable taxes &cess paid
based on such Tax invoice shall be recovered from the current bills or any other dues
of the supplier/vendor along with interest and penalty, if any.

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract
and shall not be subject to variations on any account except to the extent variations
allowed as per the conditions of the contract of the bidding document.

The company reserves the right to deduct/ withhold any amount towards taxes, levies,
etc. and to deal with such amount in terms of the provisions of the Statute or in terms
of the direction of any statutory authority and the company shall only provide with
certificate towards such deduction and shall not be responsible for any reason
whatsoever.

In case of collection of minor minerals in area (both virgin and non-virgin), acquired
by the Company under the Coal Act, the contractor will have to produce a royalty
clearance certificate from the District Authorities before full and final payment.
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Note: During the execution of the contract if the GST status of the bidder changes,
then the payment of GST, if any, to the contractor will be made as per the GST status
declared by the bidder during tender stage based on which cost to company has been
ascertained or at actuals, whichever is lower.

x) The contractor / contractors shall make his / their own arrangement for all materials,
tools, staff and labourer required for the contract, which shall include cost of lead, lift,
loading, unloading, railway freight, recruiting expenses and any other charges for the
completion of the work to entire satisfaction of the company.

xi) The contractor / contractors shall make their own arrangement for carriage of all
materials to the work site at his/their own cost.

xii) The work shall not be sublet to any other party, unless approved by Engineer-in-
Charge, in writing. Prior permission is required to be taken from the owner for
engagement of sub-contractor in part work/ piece rated work.

xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm
shall be pulled, destroyed or damaged by the contractor/contractors or any of his/their
employees without the prior permission of the company, failing which the cost of such
trees or plants shall be deducted from the contractor/contractors dues at the rate to be
decided by the company. The rates quoted are supposed to include clearance of shrubs
and jungles and removal of such trees up to 150 mm dia., as will be permitted by the
Engineer-in-Charge in writing.

b) Anything of historical or other interest or of significant value unexpectedly discovered
on the site isthe property of the employer. The Contractor is to notify the Nodal Officer or
his nominee of such discoveries and carry out the Nodal Officer or his nominee’s
instructions for dealing with him.

xiv) The contractor / contractors shall not pay less than the minimum wages to the
labourer engaged by him/them as per Minimum Wages Act or such other legislation or
award of the minimum wage fixed by the respective State Govt. or Central Govt. as may
be in force. The contractor / contractors shall make necessary payments of the provident
fund for the workmen employed by him for the work as per the laws prevailing under
provisions of CMPF and allied scheme and Miscellaneous Provisions Act, 1948 or
Employees Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.

Payable statutory payments like PF & ESI contributions paid to the contract workers as
applicable shall be reimbursed to the contractor on production of proof of payment
limited to the maximum likely number of workmen to be deployed as indicated in the
tender document. Such payments shall be made on quarterly basis and shall not be
included in the Contract Value.

xv) All accounts shall be maintained properly and the company shall have the right of
access and inspection of all such books of accounts etc., relating to payment of labourer
in online mode including payment of provident fund considered necessary.

xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of
the agreement or by law, indemnify and keep indemnified for the following:

a) The company or any agent or employee of the company against any action, claim or
proceeding relating to infringement or use of any patent or design right and shall pay any
royalties or other charges which may be payable in respect of any article or material
included in the contract.

However, the amount so paid shall be reimbursed by the company in the event such
infringement has taken place in complying with the specific directions issued by the
company or the use of such article or material was the result of any drawing and/or
specifications issued by the company after submission of tender by the contractor. The
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contractor must notify immediately after any claim being made or any action brought
against the company, or any agent or employee of company in respect of any such matter.

b) The company against all claims, damages or compensation under the provisions of
payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act,
1938, The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act
as applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts
regulating P.F. or any modification thereof or any other law relating thereto and rules
made there under from time to time, as may be applicable to the contract which may arise
out of or in consequence of the construction or maintenance or performance of the work
under the contract and also against costs, charges and expenses of any suit, action or
proceedings arising out of any accident or injury.

¢) The company against all losses and claims for injuries or damages to any third party or
to any property belonging to any third party which may arise out of or in consequence of
the construction or maintenance or performance of the work under the contract and
against all claims/demands proceedings/damages, cost charges and expenses whatsoever
in respect of or in relation thereto.

xvii)The contractor is under obligation to hand over to the company the vacant

possession of the completed building structures failing which the Engineer-in-Charge can
impose a levy upon the contractor upto 5% of the total contract value excluding GST for
the delay in handing over the vacant possession of the completed works after giving a 15
(fifteen) days notice to the contractor.

xviii) Insurance - The contractor shall take full responsibility to take all precautions to
prevent loss or damage to the works or part thereof for any reasons whatsoever (except
for reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war,
earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the
work so that on completion, the work shall be in good order and condition and in
conformity with the requirements of the contract and instructions of the Engineer-in-
charge.

The contractor/contractors shall take following insurance policies during the full contract
period at his own cost:

a). In the case of construction works, without limiting the obligations and responsibilities
under the contract, the contractor shall take insurance policy for the works and for all
materials at site so that the value of the works executed and the materials at site up to date
are sufficiently covered against risk of loss/damage to the extent as permissible under the
law of insurance. The contractor shall arrange insurance in joint names of the company
and the contractor. All premiums and other insurance charges of the said insurance policy
shall be borne by the contractor.

The terms of the insurance policy shall be such that all insurance claims and
compensations payable by the insurers, shall be paid to the Employer and the same shall
be released to the contractor in installments as may be certified by the Engineer-in-charge
for the purpose of rebuilding or replacement or repair of the works and/or goods
destroyed or damaged for which payment was received from the insurers. Policies and
certificates for insurance shall be delivered by the contractor to the EIC for his approval
before the starting date. Alterations to the terms of insurance shall not be made without
the approval of EIC.

b). Where any company building or part thereof is used, rented or leased by the contractor
for the purpose of storing or using materials of combustible nature, the contractor shall
take separate insurance policy for the entire building and the policy shall be deposited
with the company.

c) The contractor shall at all times during the tenure of the contract indemnify the
company against all claims, damages or compensation under the provision of the
Workmen's Compensation Act and shall take insurance policy covering all risk, claims,
damages, or compensation payable under the Workmen's
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Compensation Act or under any other law relating thereto.

d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full
expiry of the contract by timely payment of premiums and it/they shall not be cancelled
without the approval of the company and a provision is made to this effect in all policies,
and similar insurance policies are also taken by his sub-contractors if any. The cost of
premium shall be borne by the contractor and it shall be deemed to have been included in
the tendered rate.

e) In the event of contractor’s failure to effect or to keep in force the insurance referred to
above or any other insurance which the contractor is required to effect under the terms of
the contract, the company may effect and keep in force any such insurance and pay such
premium/premiums as may be necessary for that purpose from time to time and recover
the amount thus paid from any moneys due to the contractor.

THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF
ESTIMATED VALUE OF OVER Rs. 50 LAKHS.

xix) Setting Qut: The contractor shall be responsible for the contract and proper setting
out of the works and correctness of the position, reduced levels, dimensions and
alignment of all parts of the work including marking out the correct lay out in reference to
the permanent bench mark and reference points. Only one permanent bench mark and
basic reference lines shall be marked and shown to the contractor as basic data.

The contractor shall have all necessary instruments, appliances and labour in connection
therewith. If at any time during the progress of work any error is detected in respect of the
position, levels, dimensions or alignment of any part of the work, the contractor on being
required to do so by the Engineer-in-Charge or his representative shall at the expenses of
the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such
error is due to incorrect data supplied by the Engineer-in-Charge.

xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall
forthwith Register and obtain License from the competent authority under the Contract
Labour (Regulation & Abolition)Act 1970,the Contract Labour (Regulation & Abolition)
Central Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge
and the Principal Employer.

xxi) Deleted

xxii) The contractor shall, in connection with works, provide and maintain, at his own
cost, all lights, security guards, fencing when and where necessary as required by the
Engineer-in-Charge for the purpose of protection of the works, materials at site, safety of
workmen and convenience of the public.

xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course of
execution of the work during excavation and dismantling etc. shall be the property of the
company and the same may be issued to the contractors, if required for use in the works at
the rates to be fixed by the Engineer-in-Charge.

xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, working
areas etc. shall be the contractor's responsibility and is to be carried out at his own cost as
per instructions of EIC. The rates quoted by the contractor shall be deemed to include the
dewatering costs.

xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor
shall submit specifications and drawings showing the proposed temporary work to the
Nodal Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply
with the specifications and drawings.

The contractor shall be responsible for design of Temporary Works.

The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the
contractor’s responsibility for design of the Temporary Works.

112



14.

15.

xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs to
the eligible dependent family members of the deceased contractor’s worker, who died in
mine accident as certified by DGMS, to whom the statutory benefits under Employee
Compensation Act, Provident Fund etc. have been paid, as per the terms of contract or
through Insurance Company by availing Group Personal Accident Insurance Policy for all
its workers before commencement of the contract, which shall be renewed periodically to
cover the entire duration of the contract. No reimbursement shall be made on this account
by CIL/Subsidiary.

In order to comply with the above provisions, contractor shall immediately on receipt of
letter of acceptance/work order shall obtain group personal accident insurance in respect
of all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in
case of death in mine accident. A proof to such effect shall be produced to the satisfaction
of the management before commencement of the work. However, the responsibility of
payment of special relief/ex-gratia amount shall lie exclusively with the Contractor.

If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the
subsidiary concerned may make payment to the eligible dependent as mentioned herein
above. However, such amount shall be recovered from the Contractor from his dues either
in the same and/or other subsidiaries of CIL.

Defects Liability Period:

In addition to the defect/s to be rectified by the contractor as per terms of the contract/
work order, the contractor shall be responsible to make good and remedy at his own
expense the defect/s mentioned hereunder within such period as may be stipulated by the
Engineer-in-Charge in writing:

a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 6
(six) months from the date of issue of Defect Liability certificate / completion certificate.

b) In the case of building works or other works of similar nature any defect in the work
detected by the Engineer-in-Charge within a period of 6 (six) months from the date of
issue of Defect Liability certificate/ completion certificate or before the expiry of one full
monsoon period i.e. June to September whichever is later in point of time.

14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for
carrying out the defects by the contractor detected within the defect liability period and if
the contractor fails to adhere to this programme, the Engineer-in-Charge shall be at
liberty to procure proper materials and carry out the rectifications in any manner
considered advisable under the circumstances and the cost of such procurement of
materials and rectification work shall be chargeable to the contractor and recoverable
from any of the pending dues of the contractors.

The defect liability period can be extended by the company on getting request from the
contractor only for valid reasons.

There will be no defect liability period for works like Grass Cutting, Jungle Cutting,
Surface Dressing & any other work of similar nature to be decided by the Engineer-in-
Charge.

Operating and Maintenance Manual:

1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy
Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from
the local civic authorities, for completed Work and Facilities before handing over the
same to ‘Procuring Entity’ for putting them to functional use.

2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the

Contractor restores to original status - the auxiliary services/ facilities (Roads,
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Sewerage, utilities, including removal of garbage and debris) affected during the
construction process.

The Contractor shall hand over to CIL/Subsidiary the completed Work including all
Services and Facilities constructed in accordance with the Approved Plans,
Specifications fulfilling all agreed techno-functional requirements along with
Inventory, As built - Drawings, Maintenance Manual/ Standard Operating Procedure
(SOP) for Equipments and Plants, all clearances /Certificates from Statutory
Authorities, Local Bodies etc. as directed by EIC before submission of final bill.

16. Settlement of Disputes.

Disputes Resolution

1.

Normally, there should not be any scope for dispute between the buyer / Company
and seller / contractor after entering a mutually agreed valid contract. However,
due to various unforeseen reasons, problems may arise during the contract, leading
to a dispute between the buyer / Company and the seller / contractor. Therefore, the
conditions governing the contract should contain suitable provisions for the
settlement of such disputes or differences binding on both parties.

All disputes and differences between the parties, as to the construction or operation
of the contract, or the respective rights and liabilities of the parties on any matter in
question or any other account whatsoever, but excluding the Excepted Matters
(detailed below); arising out of or in connection with the contract, within thirty
(30) days from aggrieved Party notifying the other Party of such matters; whether
before or after the completion/ termination of the contract, that cannot be resolved
amicably between the Engineer-in-charge and the contractor within thirty (30) days
from one party notifying the other of such matters, whether before or after the
completion or termination of the contracts, shall be referred to as a “Dispute”.

The aggrieved party shall give a ‘Notice of Dispute’ indicating the Dispute and
claims, citing relevant contractual clauses to the Engineer-in-charge, and
requesting to invoke the dispute resolution mechanisms as available in the contract.

Excepted Matters

Matters for which provision has been made in any clause of the contract shall be

deemed as ‘excepted matters’ (matters not disputable), and decisions of the Company,

thereon, shall be final and binding on the contractor. The ‘excepted matters’ shall stand

expressly excluded from the purview of the Dispute Resolution Mechanism. However,
where the Procuring Entity has raised the dispute, this sub-clause shall not apply.

Unless otherwise stipulated in the contract, excepted matters shall include but not

limited to:

1. Any controversies or claims brought by a third party for bodily injury, death,

property damage or any indirect or consequential loss arising out of or in any way

related to the performance of this Contract (“Third Party Claim”), including, but
not limited to, a Party’s right to seek contribution or indemnity from the other Party
in respect of a Third-Party Claim.

Issues related to the pre-award tender process or conditions.

3. Issues related to ambiguity in contract terms shall not be taken up after a contract
has been signed. All such issues should be highlighted before the contractor signs
the contract.

4. Issues related to contractual action/ termination of contract etc., by the Company
on account of fraud, corruption, debarment of contractors, criminal or wilful
negligence of the contractor etc.

5. Issues that are already under investigation by CBI, Vigilance, or any other
investigating agency or government.

N
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6. Provisions incorporated in the contract, which are beyond the purview of the
Company or are in pursuance of policies of Government, including but not limited
to
a) Provisions of restrictions regarding local content and Purchase Preference to

Local suppliers in terms of the Make in India policy of the Government.
b) Provisions regarding restrictions on Entities from Countries having land-

borders with India in terms of the Government’s policies in this regard.
c) Purchase preference policies regarding MSEs and Start-ups

SETTLEMENT OF DISPUTES WITH THE CONTRACTOR

It is incumbent upon the contractor to avoid litigation and disputes during the course of
execution. However, if such disputes take place between the contractor and the
department, effort shall be made first to settle the disputes at the Company level.

The contractor should make request in writing to the Engineer-in-charge for settlement
of such disputes/ claims within 30 (thirty) days of arising of the cause of dispute/ claim
failing which no disputes/ claims of the contractor shall be entertained by the
Company.

The dispute is to be resolved as per following stages:

In first stage dispute shall be referred as given below:

Scenario The dispute shall be referred
to:

For works executed at Area / sub-area / Area GM
project level where Area GM is not
Engineer-in-charge (EIC) and EIC is under

the administrative control of Area GM:

For works executed at Area / sub-area / HOD(concerned department),

project level and Area GM is Engineer-in-
charge:

Subsidiary HQ

For works executed at / through HQ level
where HOD(concerned department) is not
Engineer-in-charge (EIC) and EIC is under
the administrative control of HOD

HOD (concerned department),
Subsidiary HQ / CIL, as the case
may be.

For works executed at / through HQ level

Serving officer not below the

rank of HOD / E8, nominated by
concerned Director.

and HOD(concerned department) is
Engineer-in-charge

If dispute still persist even after 60 days (extendable by another 30 days with mutual
consent) of receipt of representation to Engineer-in-charge, then the Dispute shall be
attempted to be resolved, as far as feasible, before recourse to courts, in the sequence
as mentioned below, and the next mechanism shall not be invoked unless the earlier
mechanism has been invoked or has failed to resolve it within the deadline mentioned
therein:

a) Adjudication

b) Mediation

NOTE: While processing a case for dispute resolution/ litigation, the Company may

take legal advice at appropriate stages.

Adjudication

1. After exhausting efforts to resolve the Dispute in the first stage as mentioned
above, the contractor shall give a ‘Notice of Adjudication’ specifying the matters
which are in question or subject of the dispute or difference indicating the relevant
contractual clause(s), as also the amount of claim (item-wise) to the concerned
Director, Subsidiary / CIL for invoking resolution of the dispute through
Adjudication.
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2. Concerned Director Subsidiary / CIL can himself be the Adjudicator or can
nominate an Adjudicator (a serving officer of Subsidiary / CIL not below the rank
of HOD / E8, as the case may be).

3. During his adjudication, the Adjudicator shall give the contractor an adequate
opportunity to present his case. Within 60 days (extendable by another 30 days
with mutual consent) after receiving the representation, the Adjudicator shall make
and notify decisions in writing on all matters referred to him. The parties shall not
initiate, during the adjudication proceedings, any conciliation, arbitral (if available
in the existing contracts) or judicial proceedings in respect of a dispute that is the
subject matter of the adjudication proceedings.

NOTE: If differences still persist, the settlement of the dispute or differences relating
to the interpretation and application of the provisions of commercial contract(s)
between Central Public Sector Enterprise (CPSEs)/ Port Trusts inter se and also
between CPSEs and Government Departments/ Organizations (excluding disputes
relating to Railways, Income Tax, Customs & Excise Department), shall be taken up
by either party for its resolution through Administrative Mechanism for Resolution of
CPSEs Disputes (AMRCD) as mentioned in DPE OM No. 05/003/2019-FTS-10937
dated 14th December 2022 and the decision of AMRCD on the said dispute will be
binding on both the parties.

For other contracts, if not satisfied by the decision in adjudication, or if the adjudicator
fails to notify his decision within the above-mentioned time-frame, the contractor may
proceed to invoke the process of Mediation as follows.

Mediation

(1) Any party may invoke Mediation by submitting “Notice of Mediation” to the
CMD of concerned Subsidiary / CIL. A neutral third party, known as the
Mediator, facilitates the mediation process.

(i) The Mediation Act and a Mediation Agreement: The Mediation shall be
conducted as per The Mediation Act 2023.

(iii))  Guidelines for Mediation: Department of Expenditure, Ministry of Finance has
issued guideline on Mediation. Government departments/ entities/ agencies are
encouraged to adopt mediation under the Mediation Act 2023 and/ or negotiate
amicable settlements to resolve disputes. Where necessary, e.g. matters of high
value, they may proceed in the manner discussed below:

1. Company, may where they consider appropriate, e.g. in high-value matters
(where amount of dispute / claim value is more than the DoP of concerned
Director), constitute a High-Level Committee (HLC) (minimum 03
members) for dispute resolution, which may include the following (this
composition is purely indicative and not prescriptive):

1. A retired judge.
ii. A retired high-ranking officer and/ or technical expert.

2. In cases where a HLC is constituted, the Company may either
i. negotiate directly with the other party and place a tentative proposed
solution before the HLC or
ii. conduct mediation through a mediator and then place the tentative
mediated agreement before the HLC or
iii. use the HLC itself as the mediator.

3. This will enable decisions taken for resolving disputes in appropriate matters
to be scrutinized by a high-ranking body at arms-length from the regular
decision-making structure, thereby promoting fair and sound decisions in the
public interest, with probity.
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4.

There may be rare situations in long-duration works contracts where a
renegotiation of the terms may best serve public interest due to unforeseen
major events. In such circumstances, the terms of the tentative re-negotiated
contract may be placed before a suitably constituted High-Level Committee
before approval by the competent authority.

Disputes where the methods outlined above are unsuccessful should be
adjudicated by the courts.

(iv)  Appointment of Mediator(s):

1.

Mediators can be of any nationality and must be registered with the
Mediation Council of India (MCI) or empanelled by a court-annexed
mediation centre or empanelled by an Authority constituted under the Legal
Services Authorities Act, 1987 or empanelled by a mediation service
provider (MSP) recognised by MCI.

Within 30 days of receipt of the “Notice of Mediation”, the CMD of
subsidiary / CIL after consultation with concerned Legal department shall
propose names of three likely mediators from its panel, asking the other
party to choose one as Mediator. The mutually accepted mediator shall then
be appointed to conduct mediation.

If parties do not agree on the mediator, they can approach a mediation
service provider ("MSP", recognised by MCI), who shall appoint a mediator
based on the suitability and preferences of the parties within 7 days.

In contracts having an Integrity Pact, Independent External Monitors (IEMs)
can be appointed as mediators, as per the Standard Operating Procedure
(SOP) issued by the Central Vigilance Commission (CVC).

After a mediator is appointed, they must disclose any conflict of interest.
Either party can seek a replacement of the Mediator after such disclosure.

v) Venue: Mediation must be conducted within the territorial jurisdiction of the
Court, which has jurisdiction to decide the dispute unless both parties agree to
do it online or at the HQ of the subsidiary / CIL where the contract has been
executed.

Online Mediation: The Act allows parties to opt for online/ virtual Mediation, which
shall be deemed to occur within the jurisdiction of a competent court. The Act also
requires online mediation communication mechanisms to ensure confidentiality.

(vi)  The Process:

1.

The Mediator independently and impartially encourages open
communication and cooperation between disputing parties to reach an
amicable settlement, but he does not have the authority to impose a
settlement upon the parties to the dispute. The parties shall be informed
expressly by the mediator that he only facilitates in arriving at a resolution of
the dispute and that he shall not impose any settlement nor give any
assurance that the mediation may result in a settlement.
Unlike court proceedings, Mediation is informal and flexible and allows for
creative problem-solving and exploration of various solutions. The Code of
Civil Procedure or the Indian Evidence Act, 1872 shall not be binding on the
mediator.
Confidentiality: Subject to the other provisions of the Mediation Act 2023,
the mediator, mediation service provider, the parties and participants in the
mediation shall keep confidential all the following matters relating to the
mediation proceedings, namely:—
i. acknowledgements, opinions, suggestions, promises, proposals,
apologies and admissions made during the mediation;
ii. acceptance of, or willingness to, accept proposals made or exchanged
in the mediation;

117



iii. documents prepared solely for the conduct of mediation or in relation
thereto;

iv. any other mediation communication.

v. No audio or video recording of the mediation proceedings shall be
made or maintained by the parties or the participants, including the
mediator and mediation service provider, whether conducted in
person or online, to ensure the confidentiality of the mediation
proceedings.

4. The mediator initially meets the parties separately and communicates the
view of each party to the other to the extent agreed upon by them. He assists
them in identifying issues, advancing better understanding, clarifying
priorities, and exploring areas of the parties’ responsibility, identifying
common interests, and encouraging compromise. He then meets them jointly
to encourage a mutually acceptable resolution. At any stage of the mediation
proceedings, at the parties’ request, the mediator may suggest a dispute
settlement in writing.

(vii)) Termination of Mediation: The process must be completed within 120 days,
though parties can extend it by another 60 days through mutual consent. If
Mediation is not completed within this timeline (120+60 days), the Mediator
shall prepare a non-settlement report without disclosing the cause of non-
settlement or any other matter or thing referring to their conduct during
mediation for the parties or the MSP. Mediation shall also stand terminated on a
declaration of the mediator, after consultation with the parties or otherwise, that
further efforts at mediation are no longer justified or on communication by
party(ies) in writing, addressed to the mediator and the other parties that they
wish to opt out of mediation.

(viii)) Mediated Settlement Agreement (MSA):

As per Section 49 of Mediation Act, Notwithstanding anything contained in
this Act, no dispute including a commercial dispute, wherein the Central Government
or State Government or any of its agencies, public bodies, corporations and local
bodies including entities controlled or owned by them is a party, the settlement
agreement arrived at shall be signed only after obtaining the prior written consent of
the competent authority of such Government or any of its entity or agencies, public
bodies, corporations and local bodies, as the case may be.

If the parties resolve the dispute and execute a mediated settlement agreement
(“MSA”), then the Mediation is successful. An MSA is a written agreement settling
some or all disputes and may extend beyond the disputes referred to mediation. It must
be valid under the Indian Contract Act, signed by both parties and duly authenticated
by the Mediator for the parties or the MSP. The Act provides options for MSA
registration. During the pendency of proceedings, parties can also execute other
agreements, settling some of the subject- matter disputes.

1. Challenge to MSA: MSA can be challenged within 90 days on limited grounds of
(a) fraud, (b) corruption, (c) impersonation, and (d) subject matter being unfit for
Mediation.

2. Execution of MSA: If there is no challenge or a challenge is unsuccessful, the Act
ensures that the MSA is binding and enforceable, akin to a judgment or decree. This
means that if one party fails to comply with the MSA, the non-defaulting party has a
right to enforce it through the Court.
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3. Costs: The parties shall equally bear all costs of mediation, including the fees of the
mediator and the charges of the mediation service provider.

4. No claim of Interest during Mediation proceedings: Parties shall not claim any
interest on claims/counter-claims from the date of notice invoking Mediation till the
execution of the settlement agreement if so arrived. If parties cannot resolve the
dispute, either party shall claim no interest from the date of notice invoking
Mediation until the date of Termination of Mediation Proceedings.

5. The parties shall not initiate, during the mediation proceedings, any arbitral or
judicial proceedings in respect of a dispute that is the subject matter of the
mediation proceedings.

17. E-way Bill: The e-way bill required in connection with supply of goods or services, if
any, shall be arranged by the supplier/vendor. However, the e-way bill will be arranged
by CIL/Subsidiary if the supplier/vendor is unregistered one or if provisions of the
relevant Act and the rules made there under specifically states that the e-way bill is
required to be issued by recipient of goods.

18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any
other charges from the supplier/vendor, the same will be recovered excluding GST and the amount
shall be adjusted with the payment to be made to the supplier/vendor against their bill/invoice or
any other dues.

19. Provision of Electrical License: The contractor shall submit valid electrical license
either in his name or of his authorized representative/supervisor [under whose
supervision electrification work (internal and/or external) will be executed] issued by
Electrical Licensing Board / Authority of the Indian State / UT, in accordance with
Indian Electricity Rule before execution of electrical works, if any.

20. Guidelines on Debarment of firms from Bidding-

CIL and its Subsidiary Companies shall follow the following guidelines for effecting
‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and
Services Contracts.

(i) Observance of Principle of Natural Justice before debarment of firm from Bidding. The

bidder/contractor shall not be debarred unless such bidder/contractor has been given a
reasonable opportunity to represent against such debarment (including personal hearing,
if requested by the bidder/contractor).
(i1) The terms ‘banning of firm’, ‘Suspension’, ‘Blacklisting’ etc. convey the same meaning
as of ‘Debarment’.
(iii))The order of debarment shall indicate the reasons(s) in brief that lead to debarment of
the firm.
(iv) The contracting entity may be debarred from bidding in the following circumstances: -
a. Withdrawal of Bid as per relevant provisions of tender document.
b. If L-1 Bidder fails to submit PSD, if any and/or fails to execute the contract within
stipulated period.
If L-1 Bidder fails to start the work on scheduled time.

d. In case of failure to execute the work as per mutually agreed work schedule.
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e. Continued and repeated failure to meet contractual Obligations:

i. In case of partial failure on performance, agency shall be debarred from future
participation in tenders keeping his present contract alive.
ii. On termination of contract.

f.  Willful suppression of facts or furnishing of wrong information or manipulated or
forged documents by the Agency or using any other illegal/unfair means.

g. Formation of price cartels with other contractors with a view to artificially hiking the
price.

h. The contractor fails to maintain/ repair/ redo the work up to the expiry of
performance guarantee period, when it is specifically brought to his notice.

i.  Contractor fails to use Mobilisation advance (if any) given to him for the purpose it
was intended.

j.  Contractor fails to renew the securities deposited to the department.

k. The contractor fails to rectify any lapse(s) in quality of the work done within defect
liability period.

l. Transgression of any clause(s) relating to Contractor’s obligation defined in the
Integrity Pact wherever such Pact exists.

m. Any other breach of Contract or misdeed which may cause financial loss or
commercial disadvantage to the Company.

n. If it is determined that the bidder has breached the Code of Integrity for Public
Procurement (CIPP) as provided in the tender document.

o. False declarations w.r.t Make in India Order.

p. In case of supply of sub-standard materials, sub-standard quality of work, non-
execution of work, non-supply of materials, failure to abide by bid securing
declaration (if any) etc.

q- In case of price cartel, matter shall be reported to the Competition Commission and
requesting, inter-alia, to take suitable strong actions against such firms.

(v) Such ‘Debarment, if any when effected, shall be with prospective effect only. The
effect of ‘Debarment’ shall be for future tenders from the date of issue of such Order.
No contract of any kind whatsoever shall be placed to debarred firm after the issue of a
debarment order by DoE/MoC/CIL/Subsidiary (as applicable) if such debarment has
been done before the last date of bid submission. Even in the case of risk purchase, no
contract should be placed on such debarred firms.

In case, any debarred firms have submitted the bid, the same will be ignored. In case
such firm is lowest (L-1), next lowest firm shall be considered as L-1. Bid security/
EMD submitted by such debarred firms shall be returned to them.

The contracts concluded i.e. issue of LOA/issue of work order, before the issue of the

debarment order shall not be affected by the debarment orders.
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(vi)In case CIL is of the view that a particular firm should be banned across all the
Ministries/ Departments by debarring the firm from taking part in any bidding
procedure floated by the Central Government Ministries/ Departments, CIL may refer
the case to MoC with the approval of Chairman, CIL for referring the case DoE with a
self-contained note setting out all the facts of the case and the justification for the
proposed debarment, along with all the relevant papers and documents.

This shall be done only in those case where debarment has been done across CIL and its

Subsidiaries.

(vii) The debarment shall be for a minimum period of one year and shall be effective for
the concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case
of tenders of CIL HQ, debarment shall be for CIL HQ. However, if such ‘debarment’
has to be made effective for entire CIL and its Subsidiaries then approval of Chairman,
CIL shall be required. The period of debarment shall not exceed 02(Two) years. In case
of clause (4)(vi) & (xv) above, period of debarment shall be 02(Two) years.

(viii) Once a contracting entity is debarred, it shall be extended to the constituents of that
entity, i.e. partners (jointly and severally) in case of Joint Venture, all the
partners(jointly and severally) in case of Partnership Firm, owner/proprietor in case of
Proprietorship Firm. The names of partners should be clearly specified in the
Debarment Order. If such debarred owner/Proprietor/ Partner make/form different
Firms/entity and attempts to participate in tenders, the same shall not be entertained
during the currency of such debarment. In case the contracting entity being debarred is
a Company then only the Company shall be debarred.

Note: “Company” means a company incorporated under Company’s Act 2013 or under
any previous company law.

(ix)The above ‘Debarment’ shall be in addition to other penal provisions of NIT/Contract
document.

(x) Debarment in any manner does not impact any other contractual or other legal rights of
CIL and/or its Subsidiaries.

(xi)In case of shortage of firms (less than three eligible firms) in a particular group, such
debarments may also hurt the interest of CIL and/or its Subsidiaries. In such cases,
endeavour should be to pragmatically analyse the circumstances, try to reforms the firm
and may get a written commitment from the firm that its performance will improve.

(xii) Approving Authority: The ‘Debarment’ of a contracting entity shall be done with the
approval of the Competent Authority as per the details below:
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a) In case the Accepting Authority of the work is Board or Empowered Committee or
FDs or CMD of CIL/Subsidiary Company, then the Competent Authority for debarment
shall be CMD of CIL/Subsidiary Company.

b) In case the Accepting Authority of the work is up to the level of Director of
CIL/Subsidiary Company, then the Competent Authority for debarment shall be
Director of CIL/Subsidiary Company.

(xiii)) An order for debarment passed shall be deemed to have been automatically revoked
on the expiry of that period and it shall not be necessary to issue a specific formal order
of revocation.

A debarment order may be revoked before the expiry of the Order, by the competent
authority, if it is of the opinion that the disability already suffered is adequate in the
circumstances of the case or for any other reason.

(xiv) Appellate Authority for debarment orders shall be CMD of CIL/ Subsidiary
Company. In case the debarment is done with the approval of CMD of the Subsidiary
Company then Chairman, CIL shall be Appellate Authority. The appellate authority in
case debarment is done with approval of Chairman CIL, shall be CFD of CIL.

(xv) Any change on the above may be done with approval of FDs of CIL.

(xvi)  All the orders of debarment or orders passed in appeal shall be marked to GM(CMC)
/ Civil / concerned HODs of CIL/Subsidiary Company/ Application Admin of e-
procurement portal of CIL/Nodal officers of Subsidiaries. Application Admin of e-
procurement portal of CIL/Nodal officers of Subsidiaries shall maintain the master data
of such banned firms which shall be made available in the public domain (i.e. on the

website of CIL/Subsidiaries/ e-Procurement portal of CIL).

@REE@@
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ADDITIONAL TERMS AND CONDITIONS

The following additional terms and conditions are also acceptable to the company. The
tenderers are requested not to quote any further additional conditions in the tender.

1. Mobilization Advance

No Mobilization Advance is payable.
2. Application of Price Variation Clause.

If the prices of materials (not being the materials supplied at fixed issue rates by the
company) and wages of labour required for execution of the work increase or decrease,
the contractor shall be compensated for such increase or recoveries will be made from the
bills for such decrease as per provisions detailed hereafter:

a) The amount of the contract shall accordingly be varied subject to the condition that
such compensation for escalation/ de-escalation in price shall be available only for the
work done during the stipulated period of the contract including such period for which the
contract is validly extended under the provisions of the contract without any penal action
as detailed in clause no. 2.6. The Price Variation Clause shall not be applicable for works
for which stipulated period of completion is less than one year.

b) The base date for working out such escalation/de-escalation shall be the last date on
which the bids (inclusive of price part) or revised price bids (inclusive of revised offer)
were stipulated to be received.

c) The compensation for escalation or recoveries to be made shall be worked out at
quarterly intervals and shall be with respect to the cost of work done during the previous
three months. The first such payment will be made at the end of three months after the
month (excluding) in which the tender was accepted and thereafter at three months'
interval.

d) Job specific modification in the formulae of price variation given in the following
para(s) can be done with the approval of the CMD of the company.

2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the
work done shall be adjusted for increase or decrease in the cost of labour and the cost
shall be calculated quarterly in accordance with the following formula:

VL= \Variation in labour cost i.e., increase or decrease in the amount
in rupees to be paid or recovered.

W= Value of work done during the period under reckoning to which the
escalation/de-escalation relates as indicated in clause-2.4 of the Additional
Terms & Conditions of the contract.

A= Component of labour expressed as percentage of the total value of the
work adopted from the Table-1.

Lo= Minimum wages for unskilled workers payable as per the Minimum Wages
Act / Rules of the State or Central Govt., whichever is more, applicable to the
place of work as on the last date stipulated for receipt of the bids (inclusive of
price part) or revised price bids whichever is later.

L= Revised minimum wages of unskilled worker corresponding to Lo

during the period to which the escalation/de-escalation relates.
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2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for
the work done will be adjusted for increase or decrease in the cost of materials and the
cost shall be calculated quarterly in accordance with the following formula:

B M-MO0
= WX—X
Vm=W 100 Mo

Where :

Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees
to be paid or recovered.

W = Cost of work done during the period under reckoning to which the escalation /
de-escalation relates as indicated in clause-2.4 of the Additional Terms &
Conditions of the contract.

B = Component of material expressed as percentage of the total value of the work
adopted from the Table -1.

M = Average All India Wholesale Price Index for all commodities for the period to
which escalation/de-escalation relates as published by the RBI Bulletin,
Ministry of Industry & Commerce, Govt. of India.

Mo = All India Wholesale Price Index for all commodities as published by the
RBI Bulletin, Ministry of Industry & Commerce, Govt. of India, relating to the
last date on which the bids (inclusive of price part) or revised price bids
whichever is later were stipulated to be received.

2.3 Escalation/ De-escalation on POL: The amount to be paid to the contractor for the
work done shall be adjusted for the increase or decrease in the cost of POL and the cost
shall be calculated quarterly in accordance with the formula given below:

c F-F0
=WX—X
vi=Ww 100 Fo

Where :
Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees
to be paid or recovered.

W = Value of work done during the period under reckoning to which the escalation/
de-escalation relates as indicated in clause 2.4 of the Additional terms &
Conditions of the contract.

C =Component of POL expressed as percentage of the total cost of the work taken
from Table -1.

F = Average Index Number for wholesale price for the group of "Fuel, Power, Light
& Lubricants' as published by the Economic Adviser, Ministry of Industry,
Govt. of India for the period to which the escalation/de-escalation relates.

Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants
as published by the Economic Adviser, Ministry of Industry, Govt. of India
prevalent on the last date of receipt of bids (inclusive of Price Part) or revised
price bids whichever is later.
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2.4 While calculating the value of "W'" the following may be noted : The cost on
which the escalation will be payable shall be reckoned as 85 % of the cost of work as per
the bills to which escalation relates, and from this amount the value of materials supplied
or services rendered at the prescribed charges under the relevant provisions of the
contract, and proposed to be recovered in the particular bill, shall be deducted before the
amount of compensation for escalation or de-escalation is worked out. In the case of
materials brought to site for which any secured advance is included in the bill, the full
value of such materials as assessed by the Engineer-in-Charge (and not the reduced
amount for which secured advance has been paid) shall be included in the cost of work
done for operation of this clause. Similarly, when such materials are incorporated in the
work and the secured advance is deducted from the bill, the full assessed value of the
materials originally considered for operation of this clause should be deducted from the
cost of the work shown in the bill, running or final. Further the cost of work shall not
include any work for which payment is made at prevailing market rates.

2.5 In the event the price of materials and/ or wages of labour required for execution of
the work decreases, there shall be downward adjustment of the cost of work so that such
price of materials and/or wages of labour shall be deductible from the cost of work under
this contract and in this regard the formulae herein before stated under this clause shall
mutatis/mutandis apply. No such adjustment for the increase / decrease in material price
and/ or wages of labourbefore mentioned would be made in case of contracts in which the
stipulated period of completion of the work is less than one year.

2.6 Application of Price Variation Clause during extended period of Contracts.

The Price Variation Clause as stated above will be applied for extended time frame of a
contract by following the principle stated as under:

1) Normally, if and when it is understood that a contract is not going to be completed
within the scheduled time period, the contract is kept operative by extending the time of
completion provisionally. During this provisional extended period the operation of the
Price Variation Clause will remain suspended.

i) If and when it is decided at the end of the successful completion of the work that the
delay was due to causes not attributable to the contractor, then the Price Variation Clause
will be revived and applied as if the scheduled date of completion has been shifted to the
approved extended date.

iii) If it is decided at the end of successful completion of the work that the delay was due
to the fault of the contractor then the Price Variation Clause will not be revived for the
purpose of escalation but shall be revived and applied for the purpose of de-escalation and
no further payment will be made to the contractor on account of any escalation during this
period but recovery shall be made for de-escalation, if any. Additionally, the Clause
related to Compensation for delay will be applied.

iv) If it is decided at the end of successful completion of work, the delay was partly due to
the fault of the contractor and partly due to the fault of the employer and thereby
Liquidated Damages (LD)/compensation due to delay is imposed then price variation
clause for the purpose of escalation shall not be revived for this extended period, but shall
be revived and applied for the purpose of de-escalation.

No payment will be made by applying “FROZEN INDICES “under any circumstances.
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Table — 1

Value of A, B& C in the escalation formula in the additional terms & conditions for Civil

Works :
S1 Particulars A% B% C%  POL | Remarks
(Labour (Material Component)
Component) | Component)
1 | For building works 25 75 Nil
2 | For Road works 15 80 05
3 | For external sewerage, 10 90 Nil
External water supply, and
external electrification
4 | For external water supply, 75 25 Nil
external sanitary and
external electrification
(through labourrate contract)
5 | For steel structural works 15 85 Nil
6 | For steel structural works 75 25 Nil
with Deptt. free supply of
rolled steel sections(through
labour rate contract)
7 | For Coal Handling Plant 25 75 Nil
Civil Works
8 | For under-ground civil works 35 65 Nil.
such as Incline Drivage,
Shaft Sinking etc.
9 | For only labour oriented 100 Nil Nil

works of maintenance nature.

For all other works not listed above, the component of labour, material and POL of the total
cost of work shall be as specifically indicated in the tender document.
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SPECIAL TERMS AND CONDITIONS

1.

The contractor shall be informed about the work to be taken up through the "Call Centre" The

contractor has to carry out such works which are listed in Annexure-A immediately within the time frame
described against that particular item of work. All such works which are not listed in Annexure-A shall only be
carried out after due authorization in writing by the department.

2.

10.

11.

12.

After completion of work listed in Annexure-A or the works authorized by the department the
contractor shall take evidence of satisfactory completion from the tenant/ occupant of the concerned
quarter in the proforma prescribed for this purpose. The satisfactory completion report for any works or
part of the work is to be given by the contractor & the "Call Centre" as well as to the departmental
officers immediately after such completion.

The contractor shall be responsible to use computerized system for receiving and monitoring the
complaints from 8.00 AM to 8.00 PM. For work of emergency nature as described in Annexure-A the
monitoring and attending of the complaints is to be done 24X7. The contractor shall have to make
necessary arrangements for his own telephone, computers, internet connection, photocopier, scanner,
and other allied logistics, log books, and stationery at his expense.

Accommodation for creating service centre shall be provided by the department along with Electricity
& Water connection. However, the bills for water and energy charges shall be paid by the contractor as
per the actual consumption. The cost of taking telephone and internet connection and also the running
cost of the same shall be borne by the contractor.

All the engineers, managers, supervisors and staff i/clabourers engaged by the agency under this
contract shall wear neat and clean uniforms as approved by Engineer-in-charge along with name
badges. Identity cards duly signed by agency and countersigned by Engineer-in charge or his
representative shall be issued to each personnel by the agency to have proper identification i/c their
police verification.

All Engineers/supervisors/ operators/ technicians/foremen who are present at the site shall carry mobile
telephone (s) to enable the Engineer-in-charge to have easy and quick communication, Nothing extra
shall be paid to the contractor on this account and his quoted rates for various items under this contract
will be inclusive of these obligations.

The contractor shall employ, on the site in connection with the execution and maintenance of civil &
electrical works, the following technical and managerial staff -

SL.No. Value of Work Manpower Requirement

1. One graduate Civil Engineer or One diploma Civil
Engineer with 05 years of experience,

2. One diploma Electrical Engineer and
One diploma Civil Engineer.

1. More than 10 Crores

1. One graduate Civil Engineer or One diploma Civil
2. 5 Crores to 10 Crores Engineer with 05 years of experience and
2. One diploma Electrical Engineer

3. 2 Crores to 5 Crores One diploma Civil Engineer and One diploma Electrical

Engineer.

Complaint register, attendance register and other records will have to be produced daily or as & when
required by the Engineer-in-charge or his authorized representative. The penalty against absentee shall
be levied as decided by the Engineer-in-charge

When registers get completed, these will be handed over to the Engineer-in-charge or his authorized
representative. It will not be returned to the contractor and the same will remain the property of
CIL/Subsidiary.

All required registers will be issued by Engineer-in charge duly marked in chronological order but the
contractor will have to arrange all such registers/stationery etc. Nothing extra shall be paid on the
account.

Staff employed by the contractor should be well behaved & polite and any complaint of misbehaviour
shall be taken very seriously and the agency will immediately have to remove such staff from the site
by making alternative arrangement against the defaulter. For this purpose, “misbehaviour” shall be as
defined by the department.

The contractor shall make all safety arrangement required for the labour engaged by him at his own
cost. Entire responsibility due to negligence on account of security/ safety or otherwise shall be of
agency for his labour. CIL/Subsidiary shall not be at all responsible for any mishap, injury, accident or
death of the agency’s staff. No claim in this regard shall be entertained/ accepted by CIL/Subsidiary.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

The contractor shall maintain a complaint diary and get the feedback recorded from the allottees in
confirmation of satisfactory redressed/ attending of the complaint. In case, it is found that the complaint
has not been attended satisfactorily, it will be considered as unattended. List of such complaints shall
be submitted to the Engineer-in-charge or his representative on daily basis. Action as already
mentioned shall be taken for unattended complaints. The redressed of complaint will be immediately
confirmed to the "Call Centre" as well as to the departmental officers.

For noncompliance or partial compliance of execution of items, the Engineer-in-charge reserves his
rights to levy compensation in accordance with the scale of non- conformity and the period for with
this non-conformity continues. However, the total amount of this compensation for the whole contract
shall not exceed 10% of the tendered value of this contract. This shall be without prejudice to other
remedies available to Engineer-in-charge under this contract to take action against the contractor. The
amount to be recovered in such cases shall be decided by CIL/Subsidiary and shall be final and binding
on the contractor.

All materials, T&P, consumable and contingent articles required for the work shall be arranged by the
contractor. Materials used shall be in preference as per the nomenclature of the item/ISI marked/ as per
CPWD specifications/ or as approved by the Engineer-in-charge. The materials used for replacement
shall have same or richer specifications to the original materials and compatible to the work.

Proper record shall be maintained of all dismantled materials received from day to day maintenance
work though the same shall be the property of CIL/Subsidiary and shall be deposited by the contractor
to the concerned sectional officers of the department.

Contractor shall be fully responsible for any damages caused to Govt. or allottees' property by him or
his laboures in carrying out the work and shall be made good by the contractor at his own cost.

The contractor shall be required to maintain sufficient quantity of spares, in his stocked, conforming to
relevant specification to avoid any delay in attending the complaints.

Other agencies working at site will also simultaneously execute the work entrusted to them and the
contractor shall extend his full cooperation wherever required to other agencies.

On account of security consideration, there could be some restrictions on the working hours, movement
of vehicles for transportation of materials. The contractor shall be bound to bear all such restrictions
and adjust the programmer for execution accordingly.

The agency shall restore back the premises and other articles provided by the CIL/Subsidiary at the
time of closure of the contract.

The contractor shall write with stencil on all the terrace tanks, underground sump and overhead tank
with paint the dates of cleaning and the next due date for cleaning within 2 days of the completion of
the cleaning operation.

The contractor shall also make arrangement for photography/videography so that photographs/ video
can be taken of any specific activity at any point of time.

Deployment of minimum man power will be as under. A minimum number of mason, carpenter, fitter,
sewer man, balder, enquiry clear, etc. to be deployed by the contractor for the day to day maintenance
from 9.00 A.M. to 5.00 P.M. or as required in any emergency or as mentioned below for maintaining
the complete area.

DETAILS OF DEPLOYMENT OF MINIMUM MANPOWER UP TO 500 NUMBER OF
QUARTERS: (Minimum man power shall be decided as per the Subsidiary requirement).

S.No. Type of manpower Quantity
Civil Maintenance
1 Mason 1
2 Mason Helper 1
3 Carpenter 2
4 Plumber 2
5 Sweeper 3
6 Electrical Wireman 2
7 Electrical Helper 2
IN NIGHT
1 Plumber 1
2 Electrical Wireman 1
3 Electrical Helper 1
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25.

26.

27.

28.

29.

30.

31

32.

33.

34.

35.

36.

37.

For the deployment of above, mentioned man power must be compulsory available during in
mentioned time and an fixed amount per month (amount to be decided by Subsidiary based on the
requirement of minimum man power to be deployed and latest minimum wages as per Central Chief
Labour Commissioner) will be payable to contractor as a compensation for regular engagedlabour and
for unmeasurable work executed by the contractor as per direction of Engineer-in-charge (such as
cleanly drain, repairing of electrical fault, sanitary problem, water supply problem etc.)
In case the minimum skilled workers shown above are not found at site then deduction will be made as
per wages of the employed man.
The agency has to maintain daily category wise attendance register recording the name and designation
of staff & workers. The attendance shall be marked in register by the agency’s Manager/ Engineer-in-
charge at the start & closer of each shift. The Engineer-in-charge or his authorized representative may
check the physical attendance of any staff and worker at any time. If any staff and/or workers found
absent without his substitute (duly authorized by agency) the penalty shall be recovered from the
running or final bills of the agency as per prevalent market rates.
The above manpower is indicative & minimum. However, if extra manpower is required to complete
the work shall be deployed as per the requirement to complete the work shall be deployed as per the
requirement of work. For emergency works, the contractor shall deploy additional work force for
which nothing extra shall be payable.
The agency should maintain a stock register for material purchased and consumed for maintenance
work. This register should clearly indicate date wise receipt of material and material consumed on
work. The agency should also maintain a register for un-serviceable material received during repair
work.
Police verification of every staff deployed by the contractor shall be got compulsorily done by the
contractor and a copy of police verification shall be submitted to Engineer-in-charge after which an
identity card duly countersigned by Engineer-in-charge or his representative shall be issued to each
employee of the contractor for proper identification with date of issue and validity. The contractor shall
provide uniform along with badge and shoes within 15 days of start of work. In the event of non-
compliance, a recovery of Rs. 25/- per day per employee shall be made. The employee and labors
engaged by the contractor under this contract shall wear neat and clean uniforms along with name
badges as approved by the Engineer-in-charge.
Complaints shall be monitored i.e. registering vis-a-vis rectification shall be maintained which shall be
monitored by CIL/Subsidiary Officials. The agency has to submit a complete statement of complaints
vis-a-vis their redressal /rectification up to previous day/night by 5.00 PM next day failing which the
payment shall not be made for defaulted period. 75% of registered complaint shall have to be disposed
off within the time limit specified in Annexure-A and 15% in next 24 hours and rest in next 48 hours.
However, complaint of emergent nature like water electricity, sewer and geyser shall have to be
attended within a period of 3 hours (or as specified at Annexure-A for some of the works). A recovery
of Rs. 1000.00 per unattended / unsatisfactory complaint shall be made from the running/final bill of
the agency for any delay etc. the decision of the Engineer-in-charge shall be final & binding upon the
agency.
During reoccupation/re allotment, total cleaning including mechanized wash of flooring/tiling, shall be
done by the contractor to the satisfaction of occupant/Engineer-in-charge.
The contractor shall prepare, if required, one sample of item which shall be approved from the
Engineer-in-charge. Only on acceptance of sample, contractor will be allowed to commence the work
and sample is to be preserved by the section Officer/ Officer In-charge of work till the whole work is
completed. The quality of entire work should conform to the approved samples.
In case the contractor is not able to complete quarter/flats within two days and unnecessary delays, the
Engineer-in-charge will be at liberty to get the remaining work in quarter/flats completed at the risk
and cost of the contractor after giving notice through the site order book or otherwise.
All the malba or rubbish, construction waste or any other waste collected/ obtained from dismantling or
otherwise during the maintenance and execution of the work have to be collected at the centralized
place as per the instructions of the Engineer-in-charge Nothing extra shall be paid for transportation
and arrangement of disposal place except otherwise mentioned in BOQ item, if any. Further all the
malba or rubbish, construction waste or any other waste collected/obtained from dismantling shall be
brought down through the staircase and shall not be thrown to the ground directly.
No temporary huts/structures will be constructed by the contractor at the site of work or at any
Government land within the jurisdiction of CIL/Subsidiary. Such structures, if any found at the site or
at Government land will be demolished and removed without any notice.
All the splashes after plastering, white washing & painting shall be removed from doors, windows,
floors, furniture, toilet & bath room fittings, Electrical and other fittings and finished upto satisfactory
level. Failing which the same shall be got cleaned at the risk & cost of contractor.
All T&P including ladders, Suction machine for cleaning of sewage lines, wire drawing equipment,
chase cutting equipment, drilling machine, mugger insulation, earth resistance testing equipment etc.
required for the work shall have to be arranged by the contractor at his own cost.
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38.

39.

40.

41.

42.

43.

44,

45.

46.

47.

48.
49.

NOTE:-

The measurement of work carried out by the contractor shall be taken and recorded as per the
prevailing engineering practices. All payments against the items listed in the BOQ shall be made as per
the work carried out, measured and found satisfactory.

The contractor shall make suitable arrangement of barricade for barricading the area for external repair
works.

The contractor has to establish an office at (Site Location) and adequate service resource
network for running, operation and maintenance of works for the stated scope of works.

The bidder must have all kinds of licenses in relevance to the execution of all the stated works (like
pest control license, electrical works, labour license etc.).

Preferably Green housekeeping materials to be used and any other measures which are mandatory for
maintaining the green rating (if applicable) should be adopted. However, technical specification of such
cases must be approved from the client prior to procurement.

Any expenses for liaising with Govt. and Statutory agencies and any statutory licences' fee are to be
borne by the contractor.

Duration of service shall be of 9 hours for each individual worker for a single shift (including rest
hour).In this regard, the contractor shall ensure that rest hour shall be kept in a staggered fashion so as
to ensure smooth and uninterrupted operation of services.

The information about the public utilities (whether over ground or underground) like
electrical/telephone/water supply lines, open drain etc. is the responsibility of contractor to ascertain
the utilities that are to be affected by the works.

The contractor shall be responsible to obtain necessary approval from the respective authorities for
shifting/re-alignment of existing public utilities, if any. CIL/Subsidiary shall only assist the contractor
for liasioning in obtaining the approval from the concerned authorities.

Any services affected by the works must be temporarily supported by the contractor who must also
take all measures reasonably required by the various bodies to protect their services and property
during the progress of works. It shall be deemed to be the part of the contract and no extra payment
shall be made to the contractor for the same.

The electrician must have electric wiremen license issued by relevant authorities.

The contractor cannot deny to execute any particular item of work instructed by Engineer-in-charge,
with the plea that they haven’t received their outstanding payments, or on the plea of having weak cash
flow or ‘poor’ financial conditions. Any such denial in any form shall attract penalties.

In case of any mismatch between the clauses of “Conditions of Contract” and “Special Terms and
Conditions”, the clauses of Special terms and Conditions shall prevail.
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THE SPECIAL TERMS AND CONDITIONS & SCOPE OF WORK MAY BE
CHANGED AT THE AREA LEVEL BASED ON THE REQUIREMENT.

ANNEXURE-A

SL Service Description Time- duration
No.
(a) Sanitary/Plumbing Works:
1 |Replacement of Waste Pipe Within 3 hrs
2 |Replacement/Repair of angle stop cock/any type stop cock Within 3 hrs
3 |Replacement/Repair of Bib cock (any type) Within 3 hrs
4 |Replacement/Repair of Pillar cock (any type) Within 3 hrs
5 |Repair of GI/ CPVC Pipe line Within 8 hrs
6 |Replacement of GI/CPVC Pipe-fittings Within 8 hrs
7 [Replacement of PVC pipes/fittings for sewerage/rain water Within 6 hrs
etc.
8 [Replacement/ Repair of Waste coupling/Wash Within 3 hrs
basin/sink/flush tank etc.
9 |[Replacement/Repair of Handle valve (any type) Within 4 hrs
10 [Replacement/Repair of Full way valve (any type) Within 4 hrs
11 [Replacement/Repair of PVC connections Within 4 hrs
12 |Leakage in Bibcock/stopcock including change of spindles Within 3 hrs
13 [Repair of water storage tanks (any type) Within 72 hrs
14 [Fittings of GI/CPVC concealed pipes Within 48 hrs
15 |Any other emergency works related to Sanitary/Plumbing Within 3 hrs
16 [Change of WC sheet (any type) Within 24 hrs
17 |Underground PVC sewage line fittings Within 72 hrs
18 [PVC sewage/rain water pipe fittings Within 24 hrs
19 |Replacement of man-hole chamber frame Within 08 hrs
20 [Repair of Man-hole chambers Within 48 hrs
21 |Reconstruction of Man hole chambers (any size) Within 5 days
22 |Repair/Replacement of PVC Jalli/CI Grating Within 03 hrs
23 [PVC sewage/Rain water pipe fittings/Replacement of Within 24 hrs
Gully trap/any type trap
24  [Cleaning of Internal sewer line/chambers Within 12 hrs
25 |WC sheet covers (any type) & accessories Within 6 hrs
(b) Carpentry Works:-
26 [Repair of Iron/MS door Shutters frame Within 03 hrs
27 |[Repair of Flush door shutters frame Within 6 hrs
28 |Repair of Wooden window shutter frame Within 6 hrs
29 |Nails/Screws/Fasteners/rebats anywhere any type Within 03 hrs
30 [Repair of Panel door shutters Within 04 hrs
31 |Any type of fittings & fixtures for Within 24 hrs
door/window/ventilators/cupboards/partition
32 |[Glasspans/door panels/ window/ ventilators/ Within 24 hrs
cupboards/partition
33 |Ventilators louvers only glass strips Within 24 hrs
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34

Ventilators louvers frame & glass strips

Within 48 hrs

35 |False ceiling (any type)/Repairing of wardrobes (any type) Within 48 hrs
36 [Replacement of battens and panels of door shutters Within 48 hrs
37 [Repair of wall panelling/change of palmate Within 48 hrs
38 [Change of fly-proof mosquito net (S.S/ G.I/Netlone) Within 24 hrs
39 |Change of Curtain Rods Within 24 hrs
40 [Replacement of Iron/M.S. window shutter frame/door Within 48 hrs
shutters frame (any type)
41 |Replacement of flush door shutter excluding frame Within 48 hrs
42 |Replacement of PVC door shutter excluding frame Within 72 hrs
43 |Replacement of MS wire gauge door shutter/wooden Within 72 hrs
window shutter excluding frame
44 |Replacement of Iron/MS window shutter frame Within 72 hrs
45 |Replacement of Aluminium window/doors/ Partition Within 72 hrs
46 |Replacement of flush door shutter frame Within 96 hrs
47 |Replacement of PVC door shutter frame Within 120 hrs
48 |Change of vertical/Horizontal Blinds Within 72 hrs
(c) Mason Work:
49 |Repairing of Plaster patches (upto 1 Sqm) Within 48 hrs
50 |White wash/colour wash/OBD/Paint/Plastic Within 72 hrs
emulsion/Snowcem/ACE touching if required
51 [Repair of roof leakages in emergency cases Within 12 hrs
52 |Repairing of wall tiles/Skirting works Within 72 hrs
53 [Floor tiles of any size at any floor in premises Within 72 hrs
54 |C.C. Floor repair/Brick work (10 cm/20 cm) thick/Sand Within 72 hrs
stone flooring/PCC any grade
55 |Repair of plaster to ceiling/staircase & any other location Within 120 hrs
in Premises
56 [Pointing on existing stone flooring Within 24 hrs
57 [Repair of hole due to sanitary fittings/Repair of jams due
to change of door frames/window frames Within 48 hrs
58 |Repairing/Silt clearance of open drain Within 72 hrs
59 |Repairing of wash area/joint between wall & sheet roofing Within 72 hrs
60 [Filling joints by epoxy sealant in ceramic tiles in toilet and Within 48 hrs
any other place (as & when)
61 [Repair of MS fencing/boundary walls gate etc. Within 72 hrs
62 [Repairing of tiles/stone/paving block/flooring work upto 2 Within 72 hrs
sqm.
63 |Plaster crack repair with chicken wire mash at any position Within 96 hrs
(anywhere)
64 [Repair of RCC  Perapet/Roof slab  with Within 07 days
apoxy
resin/polymers
(d) Welding Work:
65 [Repairing of main gate Within 08 days
66 |Repairing of rolling shutter Within 07 days
67 |Repairing of Z-section of windows Within 07 days
68 [Electric/gas welding at the premises Within 24 hrs
69 [Repairing of roof pipe Within 07 days
70 |Changing of required section in rolling shutter/steel Within 72 hrs
window
71 |[Emergency works like disruption of drinking water| Within 3 hrs

supply/ electricity supply/ disruption in sewerage line
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(unless the cause of disruption is beyond the control of
contractor)

( ) Electrical Works:

72

Replacement of damage switch, socket, SS combined,
ceiling rose, regulator etc.

Within 3 hrs

73

Checking & repairing of Switch board, Circuit wiring &
Point wiring

Within 3 hrs

74

Checking of main supply, fuse repairing of cut-outs
checking & repairing of MCB box/Main switch & then if
required (on call basis)

Within 3 hrs

75 [Replacement of MCB/Isolator/MCCB  with Within 3 hrs
roper connection.

76 |Replacement of single phase MCB Within 3 hrs

77 [Replacement of damagelight  bracket,
Pendent/angle/Batten/holders/Ceiling rose (as & when Within 3 hrs
required)

78 |Repairing/replacement of call bell/Remote call bell with
replacement of burn-out extension cable. Within 48 hrs

79

Checking & replacement of 03 Pin 16 Amp power socket
supply (repairing/replacement of industrial socket/ SS
combined and plug top etc.)

Within 3 hrs

80

Lift (operation )

Within 24 hrs

81

DG Operation ( Emergency Power Supply)

Within 15-20 mins.

82 |Checking & repairing of tube light fittings, ceiling fitting
with replacement of required materials (like choke, starter, Within 2 hrs
Rod with re-installation)
83 |Checking & general repairing of Ceiling fan/exhaust
fan/wall bracket fan (like replacement of Condenser, wiring Within 4hrs
connection etc. as required)
84 [Repairing of burnt service cable by proper point Within 4 hrs
85 [Repairing of geyser and other appliances by replacement Within 24 hrs
of burn-out element, thermostat etc.
86 [Replacement of burn circuit wire/sub main wire, MCB,
DB box, 3-phase/Single phase with meter board Within 6 hrs
87 |Replacement of complete service cable from pole to meter Within 12 hrs

board with new cable.

Any other service can be added at the Subsidiary level depending up on the scope of

the work.
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Performa for satisfactory completion of Repair

Works

(to be taken by contractor as a evidence of satisfactory completion from the
tenant/occupant of the concerned quarter)

Name of Work:

Name of agency:

Area
Project/unit
Colony
Quarter No
Sl. | Brief Date of Brief Date of Signature | Signature
No | Description | lodging of | Description | rectification | of of
of Complain | Complaint | of repair contractor | Occupant/
work done tenant
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SAFETY CODE.

The Contractor must ensure safety of workmen as well as safety for the general public during
construction in and around work-site. The contractormust follow the laws, codes and
standards laid down in this regard. The work-men must be trained and provided protective
gear, life-saving equipment and appropriate tools for their jobs. Special precautions must be
used if hazardous chemicals are used or stored at workplace (lead, silica, asbestos and
wood/stone that will be cut and generate dust, construction materials containing zinc,
cadmium, beryllium and mercury). Besides protection from noise and environmental
pollution, public must also be safeguarded from falling through dug-up area, electrocution,
flooding, falling objects, bridge-span dropping/ failures, crane falling/ overturning and
damage to building from vibrations/ cave-ins from construction activities. Engineer must
ensure that contractor does not adopt any short-cut in this regard. Appointment of site safety
engineer by the contractor is a mandatory requirement (in case estimated cost is Rs 100 Cr or
more). In tenders with estimated cost is less than Rs 100 Cr, site in-charge of the contractor
will also act as safety engineer. In case estimated cost of Rs 100 Cr or more, the engineer
shall engage safety experts to carry out frequent safety audits and mandate correct measures.

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well suitable
footholds and hand-hold shall be provided on the ladder and the ladder shall be given an
inclination not steeper that 4 to 1 (% horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it
from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the
stairway is more than 3.6 m (12ft) above ground level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm (3ft).

5. Safety means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m
(30ft) in length while the width between side rails in rung ladder shall in no case be less
than 20 cm (11 '2”) for ladder upto and including 3 m (10ft) in length. For longer ladders,
this width should be increased at least 4" for additional 30 cm (1ft.) of length. Uniform
step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to
prevent danger from electrical equipment. No materials on any of the sites or work shall
be so stacked or placed as to cause danger or inconvenience to any person or the public.
The contractor shall provide all necessary fencing and lights to protect the public from
accident and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost which may be awarded
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in any such suit; action or proceedings to any such person or which may, with the consent
of the contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof.
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of
the ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.

7. Demolition : before any demolition work is commenced and also during the progress of
the work,

i. All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii. No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned:- The following
safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall
be provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-
shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least
for an hour before the workers are allowed to get into the manholes, and the
manholes so opened shall be cordoned off with suitable railing and provided with
warming signals or boards to prevent accident to the public. In addition, the
contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of
the Engineering Assistant or any other higher officer.
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b) At least 5 to 6 manholes upstream and downstream should be kept open for at
least 2 to 3 hours before any man is allowed to enter into the manhole for
working inside.

¢) Before entry, presence of Toxic gases should be tested by inserting wet lead
acetate paper which changes colour in the presence of such gases and gives
indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the
manbhole. In case, no Oxygen is found inside the sewer line, workers should be
sent only with Oxygen Kkit.

e) Safety belt with rope should be provided to the workers. While working inside
the manholes, such rope should be handled by two men standing outside to
enable him to be pulled out during emergency.

f) The area should be barricaded or condoned of by suitable means to avoid
mishaps of any kind. Proper warming signs should be displayed for the safety
of the public whenever cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer
lines should be immediately removed to avoid accidents on account of
slippery nature of the malba.

1) Workers should not be allowed to work inside the manhole continuously. He
should be given rest intermittently. The Engineer-in-Charge may decide the
time up to which a worker may be allowed to work continuously inside the
manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes.
Whenever called for, portable air blowers are recommended for ventilating the
manholes. The Motors for these shall be vapour proof and of totally enclosed
type. Non sparking gas engines also could be used but they should be placed at
least 2 meters away from the opening and on the leeward side protected from
wind so that they will not be a source of friction on any inflammable gas that
might be present.

1) The workers engaged for cleaning the manholes / sewers should be properly
trained before allowing to work in the manhole.

m)The workers shall be provided with Gumboots or non-sparking shoes bump
helmets and gloves non sparking tools safety lights and gas masks and
portable air blowers ( when necessary). They must be supplied with barrier
cream for anointing the limbs before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully
before putting his full weight on it to guard against insecure fastening due to

corrosion of the rung fixed to manhole well.

o) If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.
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p) The extents to which these precautions are to be taken depend on individual
situation but the decision of the Engineer-in-Charge regarding the steps to be
taken in this regard in an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above the
age of 18 are employed on the work of lead painting, the following precaution should
be taken:-

a) No paint containing lead or lead products shall be used except in the form of
paste or readymade paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed and
scrapped.

c¢) Overalls shall be supplied by the contractors to the workmen and adequate
facilities shall be provided to enable the working painters to wash during and
on the cessation of work.

d) Measures shall be taken, wherever practicable, to prevent danger arising out of
from dust caused by dry rubbing down and scraping.

e) Adequate facilities shall be provided to enable working painters to wash during
and on cessation of work.

f) Overall shall be worn by working painters during the whole of working period.

g) Suitable arrangement shall be made to prevent clothing put off during working
hours being spoiled by painting materials.

9. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

10. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:-
i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good
working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension
shall be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and
no person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or as means of suspension, the safe working load
shall be ascertained by adequate means. Every hoisting machine and all gear
referred to above shall be plainly marked with the safe working load. In case of a
hoisting machine having a variable safe working load each safe working load and
the condition under which it is applicable shall be clearly indicated. No part of any

138



12.

13.

14.

15.

16.

machine or any gear referred to above in this paragraph shall be loaded beyond the
safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge. As regards contractor’s machines the contractors
shall notify the safe working load of the machine to the Engineer-in-Charge
whenever he brings any mach8inery to site of work and get it verified by the
Electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of
the load. Adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displaced. When workers are employed
on electrical installations which are already energized, insulating mats, wearing apparel,
such as gloves, sleeves and boots as may be necessary should be provided. The worker
should not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of
the safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangements made by the contractor shall be open to inspection by the Labour
Officer or Engineer-in-Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of
India.
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TECHNICAL SPECIFICATIONS
Technical Specifications to be followed

Civil Engineering Works

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & 11
is in vogue which may be followed. These specifications cover all type of Building Works.
The specifications are available as a printed document issued by CPWD and also in soft copy
PDF format in CPD website.

However, the specification of CPWD conforming to the adopted DSR/SOR of
CIL/Subsidiary shall be adopted.

Electrical Engineering Works
Latest CPWD specification shall be adopted. Presently the following are in vogue:

Part No. Description Year Of Issue
I Internal 2013
111 Lifts And Escalators 2003
\Y Wet Riser And Sprinklers System 2020
VI Heating, Ventilation And Air 2017
Conditioning Works

However, the specification of CPWD conforming to the adopted DSR/SOR of
CIL/Subsidiary shall be adopted.

*Roads and Bridges

Standard specifications issued by ministry of surface transport may be followed. Presently
MORTH Specifications on roads and bridges 2013 is available. These specifications cover
exhaustively various roads and bridge works. (Applicable for important and major roads.)

However, the specification of MORTH conforming to the adopted DSR/SOR of
CIL/Subsidiary may be adopted.

*Delete if not applicable

e-Tender Portal User Agreement
In order to create a user account and use the e-Tender portal you must read and accept this e-
Tender portal User Agreement.
A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER
I DO HEREBY UNDERTAKE
1. That all the information being submitted by me/us is genuine, authentic, true and valid
on the date of submission of tender and if any information is found to be false at any
stage of tendering or contract period, [/We will be liable to the following penal
actions apart from other penal actions prescribed elsewhere in the tender document.
a. Cancellation of my/our bid/contract (as the case may be)
b. Forfeiture of EMD
c. Punitive action as per tender document
2. That I/we accept all terms and condition of NIT, including General Terms and
Condition and Special/Additional Terms and Condition as stated there in the tender
document as available on the website.
3. That I/we accept the Integrity Pact as given in the tender document (if applicable).
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4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit
the mandate form for e-Payment in the format as prescribed in the document in case,
the work is awarded to us.

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my
Bankers having reference in this bid.

6. That I/we will upload original/certified photo/scanned of all the relevant documents as
prescribed in the tender document in support of the information and data furnished by
me/us online.

7. I/We confirm that [/We have not been banned or de-listed by any Govt. or Quasi
Govt. agencies or PSUs. In case We are banned or delisted this information shall be
specifically informed to the tender issuing authority.

8. That I/We accept all the undertakings as specified elsewhere in the tender document.

9. That this online agreement will be a part of my bid and if the work is awarded to
me/us, this will be a part of our agreement with CIL/Subsidiary Company.

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT
COPYRIGHT NOTICE: Copyright©2013, Coal India Limited, India. All rights reserved.
YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST,
TRANSMIT, OR DISTRIBUTE, IN ANY MANNER, THE MATERIALON THE SITE,
INCLUDING TEXT, GRAPHICS, CODE AND/OR SOFTWARE.

You may print and download portions of material from the different areas of the website
solely for your own non-commercial use provided that you agree that you shall not change or
delete any copyright or proprietary materials from the site.

You may print and download portions of material from the different areas of the website
solely for your own non-commercial use provided that you agree that you shall not change or
delete any copyright or proprietary materials from the site.

www.coalindiatenders.nic.in is an e-procurement portal of Coal India Limited / its
Subsidiary.

THIS E-TENDER PORTAL AND RELATED SERVICES TO YOUR COMPLIANCE
WITH THE USER’S TERMS AND CONDITIONS DET FORTH BELOW:

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT
COMPLETE YOUR REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT
AGREEING TO COMPLY WITH ALL OFTHE TERMS AND CONDITIONS SET FORTH
BELOW.

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY
ALL THE TERMS AND CONDITIONS SET FORTH BELOW:

Bidder Registration, Password and Security:

Upon successful completion of Registration online, User ID and Password will be registered.
You can login, only by giving valid User ID and Password and then signing with your valid
Digital Signature Certificate.

The Online registration/enrolment of bidder on the portal should be done in the name of the
bidder.

The person whose DSC is attached to the Registered Bidder should be either the bidder
himself Or, duly authorized by the Bidder.

User ID and password are strictly personal to each Authorised User and non-transferable. The
User shall ensure that its Authorised Users do not divulge or disclose their user ID or
password to third parties. In the event that the Authorised User comes to know that the User
ID/Password has been/ might have been divulged, disclosed or discovered by any third party,
user or its authorized user shall immediately modify the password using "Change Password"
option. CIL/subsidiary will have no responsibility or obligation in this regard.

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should
ensure that the status of DSC is active on this site. The activation of newly issued DSC may
take 24 hrs or more. Hence Bidders who are obtaining new DSC should register at least 24
hrs before the submission of Bid.

By registering in this portal, you forthwith assume the responsibility for maintaining the
confidentiality of the Password and account, and for all activities that occur under your
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Password or Account. You also agree to (a). immediately notify by e-mail to Application
Administrator/Nodal officer, of any unauthorized use of your Password or Account or any
other breach of security, and (b) ensure that you log-out from your account at the end of each
session. CIL/its Subsidiaries shall not be liable for any loss or damage caused to you due to
your failure to comply with the foregoing.

Registered user can modify or update some of the information in their profile as and when
required at their own discretion. However, some information such as "User ID" are protected
against changes by Bidder after enrolment and some other information such as "Bidder
Name" etc. are protected against changes by Bidder after bid submission.

Modification of software:

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of e-
Tender portal, reserves the right to modify, add, delete and/or change the contents,
classification and presentation of the information on the market place at any time as it may in
its absolute discretion find to be expedient and without giving any notice. It is the users
responsibility to refer to the terms and/or any change or addition to the same while accessing
the site.

Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system
without any notice to the users.

System Requirements:

It is the user’s responsibility to comply with the system requirements: hardware, software,
Internet connectivity at user premises to access the e-Tender portal as mentioned in the home
page in the link "Resources Required".

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss
incurred by them or damages caused to them arising out of the following:

(a). Incorrect use of the e-Tender System, or;

(b). Internet Connectivity failures in respect of the equipment used by the Users or by the
Internet Service Providers, or;

(c). Inability of the Bidder to submit their bid due to any DSC related problems, hardware,
software or any other factor which are personal/ special/local to the Bidder.
Contents of Tender Information:

Tenders shall be published by the authorized Tender Inviting Authorities of the respective
Tendering entities of CIL/subsidiary. In case of any clarifications arising out of the tenders,
the users have to contact the respective Tender Inviting Authority.

Bid Submission Acknowledgement:

The User should complete all the processes and steps required for Bid submission. The
successful Bid submission can be ascertained once acknowledgement is given by the system
through Bid Submission number i.e. Bid ID, after completion of all the processes and steps.
Coal India Limited is not responsible for incomplete bid submission by users. Users may also
note that the incomplete bids will not be saved by the system and so the same will not be
available to the Tender Inviting Authority for processing.

The acknowledgment is the only confirmation of submission of bid, which the bidder can
show as a proof of participating in the tender. Other than this acknowledgement, no proof
will be considered as a confirmation to the submission of a bid. If the bidder fails to produce
this acknowledgement required for verification in case of dispute, his claim for submission of
bid may not be considered.

Upload files:

The bidders have to ensure that the files being uploaded by them are free from all kinds of
viruses and contain only the relevant information as stated by the Tender Inviting Authorities
for the particular tender. It is not obligatory on the part of CIL/subsidiary to read each and
every document uploaded by the Bidder. If any bidder/Company has uploaded/attached
irrelevant data, bogus or fabricated certificates towards his qualification requirements to the
respective tender then their User account will be liable for termination permanently or
temporarily by CIL/subsidiary without any prior notice.

User Conduct:

You agree that all information, data, text, software, photographs, graphics, messages or other
materials ("Content"), whether publicly posted or privately transmitted, are the sole
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responsibility of the person from which such Content is originated. This means that you are
entirely responsible for all Content that you upload, post, email or otherwise transmit via the
e-Tender portal.

CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does
not guarantee the accuracy, integrity or quality of such Content. Hence under no
circumstances, CIL/subsidiary is liable in any manner for any Content, including, but not
limited to, for any errors or omissions in any Content, or for any loss or damage of any kind
incurred as a result of the use of any Content posted, e-mailed or otherwise transmitted via
the Site.

Amendments to a tender published:
You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender
or extend the closing date or amend the details of tender at any time by publishing
corrigendum as applicable.
Special Admonitions for International Use:

Recognizing the global nature of the Internet, you agree to comply with all local rules
regarding online content and acceptable Content. Specifically, you agree to comply with all
applicable laws regarding the transmission of technical data to and from India or the country
in which you reside.

Links:

The Site may provide, links to other World Wide Web sites or resources. Because
CIL/subsidiary has no control over such sites and resources, you acknowledge and agree that
the CIL/Subsidiary is not responsible for the availability of such external sites or resources,
and does not endorse and is not responsible or liable for any Content, advertising, products,
or other materials on or available from such sites or resources.

You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable,
directly or indirectly, for any damage or loss caused or alleged to be caused by or in
connection with use of or reliance on any such Content, Goods or Services available on or
through any such site or resources.

Miscellaneous:

This Agreement shall all be governed and construed in accordance with the laws of India &
applicable to agreements made and to be performed in India. The e-Tender portal's failure to
insist upon or enforce strict performance of any provision of this Agreement shall not be
construed as a waiver of any provision or right. Neither the course of conduct between the
parties nor trade practice shall act to modify any provision of this Agreement. CIL/subsidiary
may assign its rights and duties under this Agreement to any party at any time without notice
to you. Any rights not expressly granted herein are reserved.

Governing Law:

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree
that the principal civil court of the place where the registered office of Coal India/Subsidiary
Company is situated shall have non-exclusive jurisdiction to entertain any dispute with Coal
India/Subsidiary company. In case of dispute being with a regional Institute of CMPDIL, the
principal Civil Court where the said regional Institute is situated shall be place of suing.

CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all
or any of the above-mentioned terms & conditions of e-Tender services agreement.
Modification of terms of Agreement:

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this
Agreement. Changes could be made by us after the first posting to the Site and you will be
deemed to have accepted any change if you continue to access the Site after that time. CIL/its
Subsidiaries reserves the right to modify, suspend/cancel, or discontinue any or all services/
make modifications and alterations in any or all of the content, at any time without prior
notice.

Policy and Security:

General Policy:

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors.
CIL/subsidiary does not collect any personal or business information unless you provide it to
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us voluntarily when conducting an online enrolment, bid submission etc. or any other
transaction on the Site.

Information Collected:

When you choose to provide personal or business information to us to conduct an online
transaction, we use it only for the purpose of conducting the specific online transaction that
you requested. The information is also used for the purpose of vendor searches. For each
online transaction, we require only a minimum amount of personal and business information
required to process your transaction.

When you visit our portal to browse, read pages, or download information, we automatically
collect and store only the following information:

The Internet domain and IP address from which you access our portal;

The date and time you access our portal;

The pages you visit

This information would help us to make our site more useful to visitors and to learn about the
number of visitors to our site and the types of technology our visitors use.

We do not give, share, sell or transfer any personal information to a third party unless
required to do so by law. If you do not want any personal or business information to be
collected, please do not submit it to us; however, without this required information we will be
unable to process your online bid submission or any other online transaction. Review, update
and correction of any personal or business information can be done directly on the Site.

Use of Cookies:

When you choose to enter into an online transaction, we use cookies to save the information
that you input while progressing through the transaction. A cookie is a very small amount of
data that is sent from our server to your computer’s hard drive. By enabling this feature, the
cookie will remember the data entered by you and next time when you visit this site, the data
stored in the cookie will be available in future.

Security:

The Site has security measures in place to protect against the loss, misuse and alteration of
information under our control.

e-Mail/ SMS Notifications:

The GePNICeProcurement Server has functionality of automatically sending e-Mail / SMS
alerts at various events as per the bidders preference. There is no manual intervention while
sending these pre-defined e-Mail / SMS alerts. All events for which e-Mails / SMS being sent
is also available to users on the Dash Board / the user login of the Bidder. Although all efforts
will be made to ensure timely delivery of e-Mail / SMS, due to dependency in various other
external factors, the delivery of e-Mail / SMS may not be assured and bidders are requested
to check the portal on a periodic basis for any such events. Non receipt of e-Mail / SMS
cannot be quoted as a reason for failure of service as this is an added facility being provided
to users.
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ANNEXURE-I
PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDITIONALLY
BYBIDDER DURING SUBMISSION OF BID ONLINE: (TO BE ACCEPTED
THROUGHGTE)

FORMAT OF “Letter of Bid”

To,

The Tender Inviting Authority,

Central Coalfields Limited.

Sub. : Letter of Bid for the work “Comprehensive annual maintenance of Senior type colony and
office buildings under Rajrappa Area.”

Ref. : 1. NIT No.: CCL/Rajrappa/GM Unit/Civil/NIT/25-26/33  Dated:- 15.12.2025

2. Tender Id No. :“ 2025 CCL 349365 1 “.

Dear Sir,
This has reference to above referred bid. I/we have read and examined the conditions of
contract, Scope of Work, technical specifications, BOQ and other documents carefully.

I /We am/are pleased to submit our bid for the above work. I/We here by unconditionally
accept the bid conditions and bid documents as available in the website/e-Procurement portal,
in its entirety for the above work and agree to abide by and fulfil all terms and conditions and
specifications as contained in the bid document.

I/'we here by submit all the documents as required to meet the eligibility criteria as per
provision of the bid notice/document.

I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other
documents as required by the Bidding documents.

If any information furnished by me/us towards eligibility criteria of this bid is found to be
incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We
shall have no claim against CIL/Subsidiary.

Until a formal agreement is prepared and executed, this bid and your subsequent Letter of
Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields
Ltd.

Should this bid be accepted, we agree to furnish Performance Security within stipulated date
and commence the work within stipulated date. In case of our failure to abide by the said
provision Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at
liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest Money and also
debar us from participating in future tenders for a minimum period 12 months” OR to act as
specified in the NIT.
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ANNEXURE- 11
PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY
BYBIDDER/S FOR GENUINENESS OF THE INFORMATION FURNISHED
ONLINEAND AUTHENTICITY OF THE DOCUMENTS UPLOADED ONLINE IN
SUPPORTOF HIS ELIGIBILITY :( TO BE ACCEPTED THROUGH GTE)

We solemnly declare that:

1. I/We am/are submitting Bid for the work “Comprehensive annual maintenance of Senior type
colony and office buildings under Rajrappa Area. “ against Tender id No:-2025 CCL 349365 1
and NIT No. CCL/Rajrappa/GM Unit/Civil/NIT/25-26/33 Dated:- 15.12.2025 and I/we offer to
execute the work in accordance with all the terms, conditions and provisions of the bid.

2. All information furnished by us in respect of fulfilment of eligibility criteria and
qualification information of this Bid is complete, correct and true.

3. All copy of documents, credentials and documents submitted along with this Bid are
genuine, authentic, true and valid.

4. 1/ We hereby authorize department to seek references / clarifications from our Bankers.

5. We hereby undertake that we shall register and obtain license from the competent authority
under the contract labour (Regulation & Abolition Act) as relevant, if

applicable.

6. /'We do not have business relationship with any other participating Bidders, directly or
through common third parties, that puts us in a position to have access to information about
or influence on the bid of another Bidder.

7. /We or any of my/our affiliate has/have not participated as consultant in thepreparation of
the design or technical specification of the contract that is the subjectof the bid.

8. If any information and document submitted is found to be false/ incorrect at anytime,
department may cancel my/our Bid and action as deemed fit may be takenagainst me/us,
including termination of the contract, forfeiture of all dues andDebarment of our firm and all
partners of the firm etc from Bidding, as per thetender document.
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ANNEXURE- I
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON
THEIRLETTER HEAD) REGARDING RELATIVES AS EMPLOYEES OF COMPANY,
LOCAL SUPPLIER STATUS OF THE BIDDER ETC.:
PROFORMA FOR UNDERTAKING

(To be uploaded by the Bidder on his Letter Head during submission of bid

online)

A TSRS ,Proprietor/Partner/Legal
Attorney/Director/ Accredited Representative of M/s. ......ccocveeieiiecieneennen. , solemnly declare
that:

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Central
coalfields Limited.
OR
The details of relatives of Myself/Our Partners/Directors working as employee of Coal India
Limited is as follows:
a) Name of the employee
b) Place of posting
c¢) Department
d) Designation
e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Step-son/
Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister.

2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall
make necessary payments as required under law.

Or
*I/We hereby undertake that we shall take appropriate steps for registration as relevant under
CMPF / EPF authorities, if applicable. We shall make necessary payments as required under
law.
* Delete whichever is not applicable.
3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt.
Agencies or PSUs.

Or
L/ We have been debarred or banned by the organization named
“ ” for a period of...... year/s, effective from ....... to...on....

** Delete whichever is not applicable.

4. We certify that the works/services offered by us against the tender for the workof
e, “ against Tender id No ................... Dated ................ , meet the
minimum local content requirement and has local content:

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e......... %
(indicating the percentage of local content) * More than 20% but less than 50% (Select this,
in case of Class-II Local Suppliers) i.e.......... % (indicating the percentage of local content)
*Delete whichever is not applicable.

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall
submit along with this Undertaking, a certificate (with UDIN) from the statutory auditor or
cost auditor of the company (in case of companies) or from a practicing cost accountant or
practicing chartered account (in respect of suppliers other than companies) giving the
percentage of local content.

5. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as
amended from time to time of Ministry of Finance, Dept of Expenditure, Public Procurement
Division with respect to restrictions on procurement of goods, services or works from a
Bidder of a country which shares a land border with India and on sub-contracting to
contractors from such countries - I/we have read the
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Clause regarding restrictions on procurement from a Bidder of a country which shares a land
border with India and on sub-contracting to contractors from such countries; I/we certify that
I am/ we are not from such a country or, if from such a country, has/have been registered with
the Competent Authority and will not subcontract any work to a contractor from such
countries unless such contractor is registered with the Competent Authority. I hereby certify
that I/we fulfil all requirements in this regard and I am/ we are eligible to be considered.
Note: Where applicable, evidence of Competent Authority shall be attached along

with this Undertaking.

6. **I/We have not been debarred by any procuring entity for violation of Preference to Make
in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued
by Govt. of India as amended from time to time.

OR
**[ / We ....have been debarred by...... (name of procuring entity) for violation of
Preference to Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020,
issued by Govt. of India as amended from time to time for a period of............ year/s,

effective from .......... to.....

**Delete whichever is not applicable.

Note: A bidder who has been debarred by any procuring entity for violation of Preference to
Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt.
of India as amended from time to time shall not be eligible for preference under this Order for
procurement by any other procuring entity for the duration of debarment.

7. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender
document.

8. *I/we do not have any previous transgression of CIPP in last three years with any entity in
any country.

Or
*I/ We have been debarred by.................. (name of procuring entity) for violation of Code
of Integrity for Public Procurement (CIPP), for a period of..................... year/s, effective

from .............. L0 J TP

*Delete whichever is not applicable

9. If any information and document submitted is found to be false/ incorrect at any time,
department may cancel my/our Bid and action as deemed fit may be taken against me/us,
including termination of the contract, forfeiture of all dues and Debarment of our firm and all
partners of the firm etc from Bidding, as per the tender document.
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ANNEXURE-IV

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly
attested by Notary Public.

FORM FOR GUARANTEE BOND
FOR ANTI-TERMITE TREATMENT

THIS AGREEMENT made this ..., day of Two
thousand................ocooiiii between M/s...........cc.oovvnnnn. (hereinafter called
the guarantor of the one part and M/s.................. Limited, hereinafter called the

................... Limited hereinafter called the OWNER of the other part.

Whereas the agreement is supplementary to the contract hereinafter called the contract dated
....................... made between the guarantor of the one partand ...............................
Limited, of the other part whereby the contractor inter-alia, undertook to render the buildings
and structures in the said contract recited, completed, termite proof. And whereas the
guarantor agreed to give a guarantee to the effect that the said structure will remain termite
proof for TEN YEARS to be reckoned from the date after the maintenance period prescribed
in the contract expires.

During this period of guarantee the guarantor shall make good all defects and for that matter
shall replace at his risk and cost such wooden member as may be damaged by termite and in
case of any other defect being found, he shall render the building termite proof at his cost to
the satisfaction of the Engineer-in-charge and shall commence the works of such rectification
within seven days from date of issuing notice from the Engineer-in-charge calling upon him
to rectify the defects, failing which the work shall be got done by ..............................
Limited / OWNER by some other contractor at the guarantor’s cost and risk and in the later
case the decision of the Engineer-in-charge as to the cost recoverable from the guarantor shall
be final and binding.

That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches
hereunder then the Guarantor will indemnify ...................... Limited against all losses
damages, cost expenses or otherwise which may be incurred by him by reasons of any default
on the part of the guarantor in performance and observance of this supplemental Agreement.
As to the amount of loss and or damage and / or cost incurred by .............. Limited /
OWNER decision of the Engineer-in-charge will be final and binding on the parties.

In witness where of these presents have been executed by the Guarantor ........... and by
..................... for and on behalf of ............................. Limited on the day of month
and year first above written.

Signed sealed and delivered by Guarantor

IN THE PRESENCE OF:

1.

2.

Signed for and on behalfof ................................. Limited by / in presence of:
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ANNEXURE-V

To be Submitted by Bidder on Non-Judicial Stamp Paper of Rs. 10/- duly
attested by Notary Public.

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF
DEFECTS AFTER COMPLETION IN RESPECT OF WTER PROOFING WORKS.

The agreement made this ..................cooiiiiil, dayof .................. Two thousand and
.................................... between........................ (hereinafter called Guarantor of
the one part)and .................. Limited (hereinafter called the Owner of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the contract),
dated ...l and made between the GUARANTOR OF THE ONE part and the
............................... Limited of the other part, whereby the contractor, inter-alia,
undertook to render the buildings and structures in the said contract recited completely water
and leak proof.

AND WHEREAS the Guarantor agreed to give a guarantee to the effect that the said
structures will remain water and leak proof for five years from the date of giving water
proofing treatment.

NOW THE GUARNTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak proof and the minimum life of such water proofing
treatment shall be five years to be reckoned from the date after the maintenance period
prescribed in the contract.

Provided that the Guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

1. Misuse of roof shall mean any operation, which will damage proofing treatment, like
chopping of fire wood and things of the same nature which might cause damage to the
roof.

2. Alternation shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts.

3. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee, the Guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Engineer-in-
Charge at his cost and shall commence the work for such rectification within seven days from
the date of issue of notice from the Engineer-in-Charge calling upon him to rectify the defects
failing which the work shall be got done by ..........................e. Coalfields by some other
Contractor at the guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the
cost, payable by the Guarantor shall be final and binding.

That if the Guarantor fails to execute the water proofing or commits breach thereunder, then
the Guarantor will indemnify the principal and his successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default on the part of
the GUARANTOR in performance and observance of this supplementary agreement. As to
the amount of loss and / or damage and / or cost incurred by .................... Coalfields, the
decision of the Engineer-in-Charge will final and binding on the parties.
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IN WITNESS WHEREOF these presents have been executed by the Guarantor........... and
bY teiiii and for and on behalfof ............................ Limited on the day,
month and year first above written.

Signed, sealed and delivered by Guarantor in the presence of -

1.

2.

Signed for and on behalfof ................................. Limited by ..............coeeine.

In presence of:

1.
2.
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ANNEXURE-VI
PROFORMA FOR EXECUTION OF AGREEMENT.

(Specimen to be vetted by Legal Department))

STAMP PAPER

(of appropriate value as per Stamp Act)

This agreement is made on ................... dayof ................. between (
Name of Company ) having its registered office at
...................................................... (hereinafter called the ‘COMPANY’ which
expression shall, unless repugnant to the subject or context, include its successors and
assignees) of the one part and ( Name of the Contractor ) carrying on business as a (
partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and style
......................................................... (hereinafter called the ‘said Contractor’
which expression shall, unless the context requires otherwise include them and their
respective heirs, executors, administrators and legal representatives) of the other part.

Whereas the Company invited tenders for the work of
....................................................................... ” and whereas the said
Contractor/ Firm submitted tender for the said work and deposited a sum of
Rsviiviiiii as Earnest Money and whereas the tender of the said contract has been
accepted by the Company for execution of the said work.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1) In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the tender papers hereinafter referred to.

2) The following documents which are annexed to this agreement should be deemed to form
and be read and construed as part of this agreement viz.

1) Annexure-A Tender Notice (Page .. to ..)
i) Schedule —A General Terms & Conditions, Special Conditions and
General Technical Specification (Page .... to ...) and
Safety Code.
iii) Schedule-B The probable Quantities and Amount (Page ... to ...)
iv) Schedule-C Negotiation letters —
iv) Schedule-D Letter of Acceptance/Work Order (Page .. to ..)

v) Schedule-E Drawings (Page .. to ..)

3) In consideration for the payment of the sum of Rs............... ( W/O Value; both in words
and figures ) or such other sum as may be arrived at under the clause of the specification
relating to Payment by items measurements at unit prices by the Company, the said
Contractor shall, subject to the terms & condition contained herein execute and complete the
work as described and to the extent of probable quantities as indicated in Schedule B with
such variations by way of alteration, addition to or reduction from the said works.
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4) The company has received a sum of Rs............ towards Performance Security Deposit (1%
part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be
furnished) .

5) The said contractor hereby covenants with the company that the company shall deduct at
5% of R/A Bills excluding GST as Retention Money (2nd part of security deposit ) as per
the terms & condition of the tender/ contract.

IN WITNESS WHEREOF THE parties herein have set their hands and seals the date and
year above written

1 Partner. Signature
2 Partner Signature
Onbehalf of M/S......cooiiiiiii,

The Contractor, as one of the constituted attorney,

In the presence of —

1. Name Signature
Address :
Occupation :
Signed by Sri .......... on behalf of Signature

( Name of Company) in presence of -

1. Name : Signature
2. Address: .
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Annexure-VII
WORK ORDER
(Specimen Form Contents)

.................................... COALFIELDS LTD
(A subsidiary of Coal India Limited)

Office of the .........coooeviiiiiiiiin,
AAAIESS.....eviiieiieieiieeeeee e
Ref. Noto oo Date
To
M/S e
Dear Sir,
Sub : Work Order for ...
Ref. i) Your offer opened on........... in response to Quotation/Bid Notice

NO e

ii) Your Negotiation letter No...............coeeenennn.n. (if any).

1) LOANO. ..ot (if any)

1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the
above-mentioned work and were opened on............. in the presence of intending
Quotationer/Bidders or their representatives and you had submitted a Quotation/Bid in
response to the aforesaid Quotation/Bid Notice as per the terms and conditions
stipulated for submission of Quotation/Bid which shall form part of this Work Order.

2. The management of ..........ccceevvivirecirecieeneennen. Coalfields Ltd. having decided to award
the work in your favour, the work is awarded to you for a period of .............. days/
months atacostof Rs...................... .

Work Description: Name of Work with location.

Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope
of work and notice.

The above work is awarded to you on the following terms and conditions:-
a) The date of start of work shall be 10" day of issue of letter of acceptance/work order.
b) Security Deposit:

Performance Security Deposit @ 5% will have to be deposited by you within 21 days
of issue of LOA/work order. You have already deposited a sum of Rs......... as earnest
money, which shall be converted into performance security and as such, the balance
amount of Rs.......... is to be deposited in shape of BG/NEFT/RTGS/other forms in
favour of .......... Coalfields Ltd on any Scheduled Commercial Bank payable at its
Branchat.........c.oooiiiiiiiii

Retention Money will be deducted at 5% from your running bills. Total of

performance security and Retention Money should not exceed 10% of awarded
value/revised completion value.
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The performance security deposit shall be refunded after successful completion of the
work and ssue of Defect Liability Certificate (taking over certificate with a list of
defects.)

The retention money will be refunded after expiry of Defect Liability Period, issue of
‘No-defect’ Certificate and payment of final bill.

However, for building or other similar nature of works, where defects such as
leakages in roof and dampness in walls can be noticed, the retention money shall be
refunded after 6(six) months or at the end of one full monsoon period, whichever is
later.

However, for maintenance works, where work is of such nature that there is no
question of defect, the retention money will be refunded after completion of work
along with refund of performance security. The security deposit shall bear no interest.

c¢) Payment of Bills

Monthly running account bills shall be paid based on measurement of work recorded by
the official authorized by the department for this purpose.

Note: Further statutory deductions as per norms shall be effected.
d) Statutory Obligations - on Contractor's Account

The contractor shall maintain all records as per the provision made in various statutes
including contract/labour regulation and abolition act and pay minimum wages to the
labourer engaged by him as per minimum wages act or such other legislation or award
of the minimum wage fixed by the respective state govt. or central govt. as may be in
force.

The company does not undertake any responsibility for supply of any material and tools
and plants. The contractor shall arrange all material, tools and plants and labour
required for the work.

e) Penal Clauses/ Recovery of Damages.

The work shall be started within 10 days of issue of Letter of Acceptance/Work order or
7th day of handing over of the site whichever is earlier. The work shall be completed
within........ months/days as specified in quotation/bid notice.

In case of failure to complete the work on or before the scheduled date of completion,
compensation shall be payable @ 0.5% of contract price/revised contract price
whichever is less per week of delay. The total value of such compensation shall not
exceed 10% of awarded value/revised completion value whichever is lower.

In case of failure to start the work within 10 days of issue of LOA/work order, the
company shall be at liberty by giving 10 days notice in writing to start the work, failing
which to forfeit the earnest money deposited by you and to rescind the LOA/work order.
Additionally you will be debarred from participating in future tenders for period of
1(one) year.

f) Change in Scope/ Nature of Work During Progress of Work
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In case of any change/deviation in quantity and items of the work during its progress,
the contractor is to inform the management immediately and act as per the direction of
the management.

g) Termination/ Cessation of Work with Notice

The management reserves the right to terminate the contract under the following

specific conditions/ circumstances:

a. Unsatisfactory performance of the contracted work

b. Involvement in action causing breach of peace and discipline within the
company/area premises.

c. Failure to comply with the general terms and conditions of MCEW which is
integral part of the work order.

d. Moral turpitude

e. Violation of the provisions under various laws and awards in force from time to
time as are applicable to the work

f.  Any action on the part of the contractor which in the opinion of the management
is detrimental to the interest of the company.

h) Payment of Government Dues Connected with the Work

The contractor is required to make timely payment of government dues which he is
under legal obligation to pay to state government or any other legal authority every
month.

i) Contractor's Representation at Site.

The contractor shall depute himself /his agent/ representative at the work site during
the period of contract. Intimation in this regard be submitted to the department. The
contractor/agent/representative shall receive instruction from the department.

In addition to all the above terms and conditions, the award shall be guided by
standard General Terms and Conditions as per provision of MCEW (as enclosed) that
are integral part of the work order-cum-agreement.

The work order is being issued to you in duplicate. Please return the duplicate copy
duly signed on all pages, as a token of your acceptance which shall be treated as an
agreement between you and company.

Yours faithfully,
Designation

NOTES :

1. Draft Work Order is only a specimen form content.

2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses,

etc. may be inserted according to the requirement in a particular case.

This draft is applicable for works where agreement is not likely to be executed.

. For works where separate agreement shall be executed this draft may be considered
as broad guidelines with suitable modifications / adjustment.

W
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Annexure-VIII

PRE-CONTRACT INTEGRITY PACT

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made
ON...oovienninnnn, day of the month of ............. 20..., between, on one hand, Coal India
Limited/Subsidiary Cos. acting through Shri .......................... , Designation of the officer,
(hereinafter called the “BUYER / Principal”, which expression shall mean and include, unless
the context otherwise requires, his successors in office and assigns) of the First Part and M/s.
................................ represented by Shri.................., Chief Executive Officer
(hereinafter called the “BIDDER/Seller/Contractor” which expression shall mean and
include, unless the context otherwise requires, his successors and permitted assigns) of the
Second Part.

WHEREAS the BUYER proposes to procure ..............cooceeevieiiiiininnnnnnnnn. (Name of the
Work/Stores/Equipment/Item) and the BIDDER/Seller is willing to offer/has offered the
stores and

WHEREAS the BIDDER is a private company/public company/Government
undertaking/partnership/registered export agency, constituted in accordance with the relevant
law in the matter and the BUYER is a Central Public Sector Unit.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from
any influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to :-

Enabling the BUYER to obtain the desired said work/stores/equipment at a competitive price
in conformity with the defined specifications by avoiding the high cost and the distortionary
impact of corruption on public procurement, and

Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practice in order to
secure the contract by providing assurance to them that their competitors will also abstain
from bribing and other corrupt practices and the BUYER will commit to prevent corruption,
in any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
Section 1 — Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

a. No employee of the Principal, personally or through family members, will in connection
with the tender for , or the execution of a contract, demand ; take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally
entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the
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same information and will not provide to any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard,
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary to
prevent corruption. The Bidder(s) / Contractor(s) commit themselves to observe the following
principles during participation in the tender process and during the contract execution.

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal's employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which he/ she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

b. The Bidder(s) / Contractor(s) will not enter with other Bidders info any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non- submission of bids or
any other actions to restrict competitiveness or to introduce cartelisation in the bidding
process.

c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d. The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and address of
the Agents/ representatives in India , if any, Similarly the Bidder(s) /Contractors(s) of
Indian Nationality shall furnish the name and address of the foreign principals, if any. Further
details as mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be
disclosed by the Bidder(s) / Contractor(s).Further, as mentioned in the Guidelines all the
payments made to the Indian agent/ representative have to be in Indian Rupees only.

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments
made, is committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the contract.

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts
while representing the matter to [IEMs and shall wait for their decision in the matter.

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder, before contract award, has committed a transgression through a violation of
Section 2 or in any other form such as to put his reliability or credibility as Bidder into
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question, the Principal is entitled to disqualify the Bidder from the tender process or to
terminate the contract, if already signed, for such reason.

(1) If the Bidder / Contractor / Supplier has committed a transgression through a violation of
Section 2 such as to put his reliability or credibility into question, the Principal is also entitled
to exclude the Bidder / Contractor / Supplier from future contract award processes. The
imposition and duration of the exclusion will be determined by the severity of the
transgression. The severity will be determined by the circumstances of the case. In particular
the number of transgressions, the position of the transgressors within the company hierarchy
of the Bidder and the amount of the damage. The exclusion will be imposed for a minimum
of 6 months and maximum of 3 years.

(2) A transgression is considered to have occurred if the Principal, after due consideration of
available facts and evidences within his / her knowledge concludes that there is a reasonable
ground to suspect violation of any commitment listed under Section 2 i.e “ Commitments of
Bidder(s) / Contractor(s).

(3) The Bidder accepts and undertakes to respect and uphold the Principal’s absolute right to
resort to and impose such exclusion and further accepts and undertakes not to challenge or
question such exclusion on any ground, including the lack of any hearing before the decision
to resort to such exclusion is taken. This undertaking is given freely and after obtaining
independent legal advice.

(4) If the Bidder / Contractor / Supplier can prove that he has restored / recouped the damage
caused by him and has installed a suitable corruption prevention system, the Principal may
revoke the exclusion prematurely.”

Section 4 - Compensation for Damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor liquidated damages of the Contract value excluding
GST or the amount equivalent to Performance Bank Guarantee.

Section 5 - Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with
any other Company in any country conforming to the anti-corruption approach or with any
Public Sector Enterprise in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as per the procedure mentioned in "Guidelines on
Debarment of firms from Bidding ".

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the
adoption of Integrity Pact by the Sub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one with all
Bidders and Contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact
or violate its provisions.
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Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Chief Vigilance Officer.

Section 8 - Independent External Monitor

(1) The Principal appoints competent and credible Independent External Monitor for this Pact
after approval by Central Vigilance Commission. The task of the Monitor is to review
independently and objectively, whether and to what extent the parties comply with the
obligations under this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his/ her functions neutrally and independently. The Monitor would have access to
all Contract documents, whenever required. It will be obligatory for him / her to treat the
information and documents of the Bidders/Contractors as confidential.

He/ she reports to the Chairman, Coal India Limited / CMD, Subsidiary Companies

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his/ her request and
demonstration of a valid interest, unrestricted and unconditional access to their project
documentation. The same is applicable to Sub-contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s) / Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also
signed declarations on Non-Disclosure of Confidential Information ' and of 'Absence of
Conlflict of Interest'. In case of any conflict of interest arising at a later date, the IEM shall
inform Chairman, Coal India Limited / CMD, Subsidiary Companies and recuse himself /
herself from that case.

(5) The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/
she will so inform the Management of the Principal and request the Management to
discontinue or take corrective action, or to take other relevant action. The monitor can in this
regard submit non-binding recommendations. Beyond this, the Monitor has no right to
demand from the parties that they act in a specific manner, refrain from action or tolerate
action.

(7) The Monitor will submit a written report to the Chairman, Coal India Limited / CMD,
Subsidiary Companies within 8 to 10 weeks from the date of reference or intimation to him
by the Principal and, should the occasion arise, submit proposals for correcting problematic
situations.

(8) If the Monitor has reported to the Chairman, Coal India Limited / CMD, Subsidiary
Companies, a substantiated suspicion of an offence under relevant IPC/ PC Act, and the
Chairman, Coal India Limited / CMD, Subsidiary Companies has not, within the reasonable
time taken visible action to proceed against such offence or reported it to the Chief Vigilance
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Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

(9) The word 'Monitor' would include both singular and plural.

Section 9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the contract, and for all other Bidders 6 months after the
contract has been awarded. Any violation of the same would entail disqualification of the
bidders and exclusion from future business dealings.

If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged / determined by
Chairman Coal India Limited / CMD, Subsidiary Companies.

Section 10 - Other provisions

(1) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

(2) If the Contractor is a partnership or a Joint Venture, this agreement must be signed by all
partners or JV members.

(3) Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to
their original intentions.

(4)Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause
in the Integrity Pact will prevail.

Section 11- Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the BUYER or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary
information and documents in English and shall extend all possible help for the purpose of
such examination.

Section 12- Law and Place of Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of
the BUYER.

Section 13 - Other Legal Actions.
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that

may follow in accordance with the provisions of the extant law in force relating to any civil
or criminal proceedings.

(For & On behalf of the Principal) (For & On behalf of Bidder/
Contractor)
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(Office Seal)

Witness 1:
(Name & Address)
Address)
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ANNEXURE- A
Guidelines for Indian Agents for Foreign supplier (Part of Integrity Pact)

1. Authorized Indian Agent of a foreign manufacturer or indigenous manufacturer is also
eligible to quote on behalf of its principal against the tender, in case manufacturer as a matter
of corporate policy does not quote directly. However, in such case, authorized Indian Agent
shall have to upload scanned copy of tender specific Manufacturer’s Authorization, signed
and stamped by the manufacturer to quote against the CIL Tender, indicating the Tender
Reference No. and date along with the offer. The authorized Indian Agent is to upload
scanned copies of details in respect of its organization along with the copies of document like
certificate of incorporation / registration etc. alongwith the offer. The firm (Indian Agent)
should be in existence for 3 years on the date of tender opening, irrespective of date of
appointment as Indian Agent.

In case an Indian Agent is participating in a tender on behalf of one manufacturer, it is not
allowed to participate / quote on behalf of another manufacturer in this tender or in a parallel
tender for the same item. Further, in a tender, either manufacturer can quote or its authorized
Indian Agent can quote but both are not allowed to participate/ quote in the same tender.
Also, one manufacturer can authorise only one agent to quote in the same tender. All the bids,
not quoted as per the above guidelines, will be rejected.

2. The Foreign manufacturer must indicate the name & address of its agent in India. It should
also indicate the commission payable to them and the specific services rendered by them. The
Indian Agency commission will be payable only on FOB prices of goods and it should be
quoted as a percentage of the FOB price. In case, the foreign manufacturer does not have any
Indian Agent, it should be clearly mentioned in the bid. In terms of Integrity Pact, the Bidder
has also to disclose all payments to agents, brokers or any other intermediaries. The amount
of agency commission payable to Indian Agent should not exceed 5% or what is specified in
agency agreement, whichever is lower.

3. In addition to above A certificate that no commission is payable by the principal supplier
to any agent, broker or any other intermediary against this contract other than percentage as
indicated in BOQ (not exciding 5% of FOB) of FOB value of the contract to Indian Agent.
This certificate forms a part of letter of credit.

4. The payment of Indian Agency Commission, if any, involved, may be considered in case
of necessity, subject to compliance of the Government of India guidelines issued from time to
time. The name of the Indian Agent with their full address and the quantum of Agency
commission if any, payable shall have to be mentioned in the offer by the foreign
manufacturer.

The following documents shall be submitted by the Bidder in case of contract with foreign
principals involving Indian agents:

a. Foreign principal’s pro-forma invoice or any other authentic document indicating the
commission payable to the Indian agent, nature of after sales service to be rendered by the
Indian Agent and the precise relationship between the Principal and the Agent and their
mutual interest

b. Copy of the agency agreement if any with the foreign principal stating the precise
relationship between them and their mutual interest in the business.

However, if all the details given in Para — (i) are complied with, the requirement of
submission of document mentioned at Para — (ii) may be waived.

5. Agency commission, if any, shall be paid in equivalent Indian Rupees.
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ANNEXURE- IX
Code of Integrity for Public Procurement (CIPP):

1. Introduction

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this,
the officials of Procuring Entities involved in procurement and the bidders/ contractors must
abide by the following Code of Integrity for Public Procurement (CIPP). All Procuring
Officials shall give an undertaking to abide by the Code of Integrity of Public Procurement
(CIPP) in ERP while processing PR in SAP ERP. The undertaking shall be put in format of
PR itself in ERP. However, if estimate is processed outside ERP then separate undertaking in
this regards shall be given by all procuring officials. The bidders/ contractors should be
asked to sign a declaration about abiding by a Code of Integrity for Public Procurement
(including sub-contractors engaged by them) during submission of bid, with a warning that,
in case of any transgression of this code, it would be liable for punitive actions such as
cancellation of contracts, banning and blacklisting or action in Competition Commission of
India, and so on.

2. Code of Integrity for Public Procurement

Procuring authorities as well as bidders, contractors and consultants should observe the

highest standard of ethics and should not indulge in the following prohibited practices, either

directly or indirectly, at any stage during the procurement process or during execution of
resultant contracts:

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts
or any material benefit, in exchange for an unfair advantage in the procurement process or
to otherwise influence the procurement process or contract execution;

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt
to mislead so that financial or other benefits may be obtained or an obligation avoided.
This includes making false declaration or providing false information for participation in a
tender process or to secure a contract or in execution of the contract;

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement,
or any other practice coming under the purview of The Competition Act, 2002, between
two or more bidders, with or without the knowledge of the procuring entity, that may
impair the transparency, fairness and the progress of the procurement process or to
establish bid prices at artificial, non-competitive levels;

iv) “Coercive practice”: harming or threatening to harm, persons or their property to
influence their participation in the procurement process or affect the execution of a
contract;

v) “Conflict of interest”:Participation by a bidding firm or any of its affiliates that are either
involved in the consultancy contract to which this procurement is linked; or if they are
part of more than one bid in the procurement; or if the bidding firm or their personnel
have relationships or financial or business transactions with any official of procuring
entity who are directly related to tender or execution process of contract; or improper use
of information obtained by the (prospective) bidder from the procuring entity with an
intent to gain unfair advantage in the procurement process or for personal gain.

vi) “Obstructive practice”: materially impede the procuring entity’s investigation into
allegations of one or more of the above mentioned prohibited practices either by
deliberately destroying, falsifying, altering; or by concealing of evidence material to the
investigation; or by making false statements to investigators and/ or by threatening,
harassing or intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or by impeding the
procuring entity’s rights of audit or access to information;

3. Obligations for Proactive Disclosures
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i)Procuring authorities as well as bidders, contractors and consultants, are obliged under Code
of Integrity for Public Procurement to suo-moto proactively declares any conflicts of interest
(coming under the definition mentioned above — pre-existing or as and as soon as these arise
at any stage) in any procurement process or execution of contract. Failure to do so would
amount to violation of this code of integrity; and

ii))Any bidder must declare, whether asked or not in a bid document, any previous
transgressions of such a code of integrity with any entity in any country during the last three
years or of being debarred by any other procuring entity. Failure to do so would amount to
violation of this code of integrity.

iii) To encourage voluntary disclosures, such declarations would not mean automatic
disqualification for the bidder making such declarations. The declared conflict of interest may
be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly
voluntary reporting of previous transgressions of Code of Integrity elsewhere may be
evaluated and barring cases of various grades of debarment, an alert watch may be kept on
the bidder’s actions in the tender and subsequent contract.

4. Punitive Provisions

Without prejudice to and in addition to the rights of the procuring entity to other penal
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of
integrity in competing for the contract or in executing a contract, the procuring entity may
take appropriate measures including one or more of the following:

i) If his bids are under consideration in any procurement

a) Forfeiture or encashment of bid security;

b) calling off of any pre-contract negotiations; and

¢) rejection and exclusion of the bidder from the procurement process

i) If a contract has already been awarded

a) Cancellation of the relevant contract and recovery of compensation for loss
incurred by the procuring entity;

b) Forfeiture or encashment of any other security or bond relating to the
procurement;

c) Recovery of payments including advance payments, if any, made by the
procuring entity along with interest thereon at the prevailing rate;

iii) Provisions in addition to above:

a) banning/ debarment of the bidder from participation in future procurements of the
procuring entity for a period not less than one year;

b) In case of anti-competitive practices, information for further processing may be
filed under a signature of concerned Director of CIL/Subsidiary, with the
Competition Commission of India.

c) Initiation of suitable disciplinary or criminal proceedings against any individual
or staff found responsible.

Annexure-X
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PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION
MONEY/BID SECURITY DEDUCTED @5% FROM RUNNING BILL
IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT
ACCRUED ANNUALLY BY PAYING THE RUNNING BILL AT 95%. i.e. THE
RETENTION MONEY DEDUCTED @ 5% FROM RUNNING BILL

WHEREAS

.............. (Name and address of the Contractor) (herein after called “the
Contractor”) has entered into a contract dated.......... (herein after called the said contract)
with ............ (name of the Company) (hereinafter called “the Company”) to execute
............. (name of the contract and brief description of work) on the terms and conditions
contained in the said contract.

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule
commercial bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve
Bank of India Act, 1934 excluding Co-operative banks or Regional Rural Banks) for a sum of
Rs.ooooiininini as security for release of equivalent amount of Retention Money/Bid Security
as per terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the
request of the Contractor, agreed to furnish this bank Guarantee by way of Bid Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby,
unconditionally and irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the
Company that if the contractor shall in any way fail to observe or perform the terms and
conditions of the said contract or shall commit any breach of its obligation there under, the
Bank shall on its mere first written demand, and without any objection, demur and without
any reference to the contractor, pay to the company the said sum of ............... or such
portion as shall then remain due with interest without requiring the Company to have
recourse to any legal remedy that may be available to it to compel the Bank to pay the sum,
or failing on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the
Company and as regards the amount payable by the Bank under this guarantee. The Bank
shall not be entitled to withhold payment on the ground that the Contractor has disputed its
liability to pay or has disputed the quantum of the amount or that any arbitration proceeding

or legal proceeding is pending between the Company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof
and shall remain in force and effect till the period that will be taken for the performance of

the said Contract which is likely to be ............ day of ............. but if the period of



Contract is extended either pursuant to the provisions in the said Contract or by mutual
agreement between the contractor and the company, the Bank shall renew the period of the
Bank Guarantee failing which it shall pay to the company the said sum of Rs.............. or
such lesser amount of the said sum of Rs................... as may be due to the company and

as the company may demand.

This Guarantee shall remain in force until the dues of the company in respect of the
said sum of Rs........... and interest are fully satisfied and the Company certifies that the

Contract has been fully carried out by the Contractor and he has discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest
liberty without consent of the Bank and without affecting in any way the obligations
hereunder to vary any of the terms and conditions of the said contract or to extend time for
performance of the said contract from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Company against the contractor and to forebear
to enforce any of the terms & conditions relating to the said Contract and the Bank shall not
be relieved from its liability by reason of such failure or extension being granted to the
Contractor or to any forbearance, act or omissions on the part of the company or any
indulgence by the Company to the Contractor or any other matter or thing whatsoever which
under the law relating to sureties would but for this provision have the effect or relieving or

discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and
it is not extended by the Bank beyond the period specified above the Bank shall pay to the
company the said sum of Rs.............. or such lesser sum as may then be deemed to the

Company and as the Company may require.

Notwithstanding anything contained herein the liability of the Bank under this
Guarantee is restricted to Rs........... The Guarantee shall remain in force till the day
......... *eeeeeeecof Lo ¥ and unless the Guarantee is renewed or claim is preferred
against the Bank on or before the said date all rights of the Company under this Guarantee
shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except
as provided in the preceding Clause.

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90
days beyond the defect liability period whichever is more. Defect liability period shall be
derived based on provisions of contract.
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Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a

sufficient demand notice. Bank shall effect payment thereof forthwith.

This Guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor.
The Bank has under it is constitution power to give this guarantee and Shri ..................
who has signed it on behalf of the Bank has authority to do so.
Signed and sealed this........... dayof................. at............

SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)
(Name)
(Designation)
(Code number)
(address)

“The Bank Guarantee as referred above shall be operative at our branch at........ payable

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of
the branch with address of the specified town/city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of
time.
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Annexure-XI

PROFORMA OF BANK GURANTEE FOR PERFORMANCE

SECURITY

To

Re Bank Guarantee in respect of Contract

NOw i ,Dated................ Between ................. (Name of the

company) and ... (Name of the Contractor)
WHEREAS

.............. (Name and address of the Contractor) (herein after called “the
Contractor”) has entered into a contract made as per letter of
acceptance.................... dated......... (herein after called the said contract) with ............
(name of the Company) (hereinafter called “the Company”) to execute ............. (name of

the contract and brief description of work) on the terms and conditions contained in the said
contract.

It has been agreed that the Contractor shall furnish a Performance Security in the
shape of Bank Guarantee from a Schedule Commercial bank (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative
banks or Regional Rural Banks) for a sum of Rs.............. as security for due compliance
and performance of the terms and conditions of the said contract.

We......... (name of the Bank) having its branch/Office at............. have, at the
request of the Contractor, agreed to furnish this bank Guarantee by way of performance
Security.

NOW, THEREFORE, we the.................. Bank (herein after called The Bank) hereby,
unconditionally and irrevocably, guarantees and affirms as follows:

The Bank do hereby irrevocably guarantees and unconditionally agree with the
Company that if the contractor shall in any way fail to observe or perform the terms and
conditions of the said contract or shall commit any breach of its obligation there under, the
Bank shall on its mere first written demand, and without any objection, demur and without
any reference to the contractor, pay to the company the said sum of ............... or such
portion as shall then remain due with interest without requiring the Company to have
recourse to any legal remedy that may be available to it to compel the Bank to pay the sum,
or failing on the company to compel such payment by the contractor.

Any such demand shall be conclusive as regards the liability of the Contractor to the
company and as regards the amount payable by the Bank under this Guarantee. The Bank
shall not be entitled to withhold payment on the ground that the Contractor has disputed its
liability to pay or has disputed the quantum of the amount or that any CIL proceeding or legal
proceeding is pending between the company and the Contractor regarding the claim.

The Bank further agree that the Guarantee shall come into force from the date hereof
and shall remain in force and effect till the period that will be taken for the performance of
the said Contract which is likely to be ............. day of .............. but if the period of
Contract is extended either pursuant to the provisions in the said contract or by mutual
agreement between the contractor and the company, the Bank shall renew the period of the
Bank Guarantee failing which it shall pay to the company the said sum of ................. or
such lesser amount of the said sumof ............... as may be due to the company and as the
company may demand.
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This Guarantee shall remain in force until the dues of the company in respect of the
said sum of ................... and interest are fully satisfied and the Company certifies that the
Contract has been fully carried out by the Contractor and discharged the guarantee.

The Bank further agrees with the company that the company shall have the fullest
liberty without consent of the Bank and without affecting in any way the obligations
hereunder to vary any of the terms and conditions of the said contract or to extend time for
performance of the said contract from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Company against the contractor and to forebear
to enforce any of the terms and conditions relating to the said Contract and the Bank shall not
be relieved from its liability by reason of such failure or extension being granted to the
Contractor or to any forbearance, act or omissions on the part of the company or any
indulgence by the Company to the Contractor or any other matter or thing whatsoever which
under the law relating to sureties would but for this provision have the effect or relieving or
discharging the Guarantor.

The Bank further agrees that in case this Guarantee is required for a longer period and
it is not extended by the Bank beyond the period specified above, the Bank shall pay to the
company the said sum of ............... or such lesser sum as may then be deemed to the
Company and as the Company may require.

Notwithstanding anything contained herein the liability of the Bank under this
Guarantee is restricted to Rs.................. The guarantee shall remain in force till the day
...... *ooof L. ¥, and unless the guarantee is renewed or claim is preferred
against the bank on or before the said date all rights of the Company under this guarantee
shall cease and the Bank shall be relieved and discharged from all liabilities hereunder except
as provided in the preceding Clause.

* The date of guarantee shall cover a period of “minimum one year” or “90 days beyond the
date of completion” whichever is more.

Any notice by way of request, demand or otherwise hereunder maybe sent by post/e-
mail/Fax addressed to the bank branch/operative branch, which shall be deemed to be a
sufficient demand notice. Bank shall effect payment thereof forthwith.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor.

The Bank has under its constitution power to give this Guarantee and
Sriciiiiii who has signed it on behalf of the Bank has authority to do so.

SIGNED, SEALED AND DELIVERED
For and on behalf of the Bank by:

(Signature)

(Name)
(Designation)
(Code number)
(address)
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“The Bank Guarantee as referred above shall be operative at our branch at........ payable

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of
the branch with address of the specified town/city)”

NOTE:- The department shall ensure extension of guarantee period in case of extension of
time.
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Annexure-XII

PROFORMA OF BANK GUARANTEE FOR
MOBILISATION/ LUMP-SUM ADVANCE.

M/s. Coal India Limited
10, Netaji Subhas Road,, Calcutta
Or

(Name of the Subsidiary Company with address).

Dear Sir,

In consideration of Coal India Limited/Subsidiary Company having its Registered Office at
........................ (hereinafter called “the Company” which expression shall unless
repugnant to the subject or context includes its successors and assigns) having agreed under
the terms and conditions of the Contract No............ dated............. Entered into between
Coal India Limited/Subsidiary Company and M/s having its Registered Office at
........................ (hereinafter called “the Contractor” to make mobilisation advance/lump-
sum advance to the tune of Rs............ subject to submission of the Bank Guarantee for
equal amount from any Nationalised/ Schedule commercial Bank (i.e. Indian or Foreign

Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-

operative banks or Regional Rural Banks), We ............ Bank (hereinafter referred to as the
said Bank) hiving it is Registered Office at ....................... do hereby undertake and agree
to pay the Company to the extent of Rs................ on demand stating that the amount

claimed by the Company is due and payable by the contractor for the reasons of non-refund
and or non-recovery of the amount with interest thereon and to unconditionally pay the

amount claimed by the company on such demand without any demur to the extent aforesaid.

2.We, oo Bank agree that the Company shall be the sole judge as to whether the
said Contractor has failed/neglected in refunding the amount advanced by the Company
and/or extent of loss and damages caused to or suffered by the Company on account of the
amount advanced not being recovered in full and non-utilisation of the said advanced amount
or part thereof for the purpose of performance of the contract and interest payable thereon

and the decision of the company in this behalf shall be final and binding on us.

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full
force and effect upto ............... and any claim received after the said date shall in no case

bind the Bank.
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4) The Company shall have the fullest liberty without affecting in any way the liability of the
Bank under this guarantee or indemnity from time to time vary any of the terms and
conditions of the said contract or to extend the time of performance by the said contractor or
to postpone any time and from time to time any of the powers exercisable by it against the
said contractor and either to enforce or to forbear from enforcing any of the terms and
conditions governing the said contract or securities available to the company and the said

Bank shall not be released from its liability under these presents.

5. Notwithstanding anything contained herein the liability of the said Bank under this
Guarantee is restricted to Rs.............. and this Guarantee shall come into force from the
date hereof and shall remain in full force and effect till ..................... unless the written
demand or claim under this Guarantee is made by the Company with us on or before
................... all rights of the Company under this Guarantee shall cease to have any effect

and we shall be relieved and discharged our liabilities hereunder.

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of the company in writing and agree that any change in the
constitution of the said contractor or the said Bank shall not discharge our liability hereunder.

7. This guarantee issued by Sri.............. who is authorized by the Bank.

Under jurisdiction of ................coooiiiiiinnn.. court only.
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Annexure-XIII
SAMPLE GUARANTEE BOND

This agreement made this..................... day of ... two
thousand .................. between M/S.......ccooiiiiiiiiiiiiini, (hereinafter called the
Guarantor of the one part ) and the other .............. Ltd. (Name of the Subsidiary the other

part).

Whereas this agreement is supplementary the contract (hereinafter called the contract)
dated................ made between the Guarantor of the one part and subsidiary the other part,
whereby the contractor, inter alia, undertook to render the buildings and structures in the said
contract recited, completely................... (termite proof / leak proof etc.).

Whereas the Guarantor agreed to give a guarantee to the effect that the said structure
will remain ............... (termite proof / leak proof etc.) for ............... years to be reckoned
from the date after the maintenance period / completion period prescribed in the contract
expires.

During this period of guarantee the Guarantor shall make good all defects and for that
matter, shall replace at his risk and cost such wooden members as may be damaged by
termites, and in case of any other defect being found he shall render the building termite
proof at his cost to the satisfaction of the Engineer In charge, and shall commence the works
of such rectification within 7(seven)days from the date of issuing notice from the Engineer In
charge calling upon him to rectify the defects, failing which the work shall be got done by the
department by some other contractor at the Guarantor’s cost and risk, and in the latter case
the decision of the Engineer In-charge as to the cost recoverable from the Guarantor shall be
final and binding.

That if the Guarantor fails to execute the ................ (anti-termite treatment / leak
proof treatment etc.) or commits breaches hereunder then the Guarantor will indemnify
principal and his successors against all loss, damage, cost, expense or otherwise which may
be incurred by him by reason of any default on the part of the Guarantor in performance and
observance of this supplemental agreement. As to the amount of loss and / or damage and / or
cost incurred by the subsidiary, the decision of the Engineer-in-charge will be final and
binding on the parties.

In witness whereof these presents have been executed by the obligator
..................... and by ..................... for and on behalf of the ......................... Ltd.
(Subsidiary) on the day, month and year first above written.

Signed, sealed and delivered by Obligator in the presence of —

1)

2)

Signed for and on behalf of the subsidiary by ...................... In the presence of —

1)

2)
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Annexure-XIV

PROFORMA OF
INDENTURE FOR SECURED ADVANCE OR CREDIT

THIS INDENTURE made this day of .............. between.............. (hereinafter called the
contractor) which expression shall where the Context as admits or implies be deemed to
include his executor / administrators and assign of the one partand ................... Coalfields,
having its registered office at................ (hereinafter called the Engineer) which expression
shall where the context so admits or implies be deemed to include its successors and assign of
the other part.

Whereas by an agreement dated (hereinafter called the said agreement), the contractor has
agreed to conStruct.........ooovviiiiiiii i

And whereas the Contractor has applied to the Engineer that he may be or be given credited
for materials brought by him to the site of the work subject to the said agreement for use in
construction of the work.

NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in

consideration of the sum of Rs.....................ooiial. (Rupees ......ccoveveiieiiiiie

only) paid to the contractor by the Engineer. The receipt where the Contractor hereby

acknowledges and of such advance or credited (if any) as may be made to him as aforesaid

the Contractor hereby covenants and agrees with the Engineer and declares as follows:-

1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid
shall be employed by the Constructor in or toward the execution of he said works and for
no other purpose whatsoever.

2. That the material for which the advance or credit is given are offered to and accepted by
the Engineer as security and are absolutely the Contractor’s own property and free from
encumbrances of any kind the Contractor will not make any application for or receives
further advance or credit on the security or material which are not absolutely his own
property and free from encumbrances of any kind and the Contractor shall indemnify the
Engineer against any claims to any material in respect of which advance or credit has
been made to him as aforesaid.

3. That the said material and all other material on the security of which any further advance
or advances or credit may be given as aforesaid ( hereinafter called the said materials)
shall be used by the Contractor solely in the execution of the said works in accordance
with the direction of the Engineer and in terms of said agreement.

4. That the Contractor shall make at his own cost all necessary and adequate arrangement
for the proper safe custody and protection against all risks of the said material and that
until used in the construction as aforesaid the material shall remain at the site of the said
works in Contractor’s custody and on his responsibility and shall at all times be open to
inspection by the Engineer. In the events of the materials or any part thereof being stolen,
destroyed or damaged or becoming deteriorated in greater degree than in due to
reasonable use and wear thereof the Contractor will replace the same with other materials
of like quality of repair and make good the same as required by the Engineer.

5. The said material shall not on any account be removed from the site of work expect with
the written permission of the Engineer.

6. That the advance shall be repayable in full when or before Contractor receives payment
from the Engineer of the price payable to him for the said work under the term and
provisions of the said agreement. Provided that if any intermediate payments are made to
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10.

the Contractor on account of work done then on the occasion of each payment the
Engineer will be at liberty to make a recovery from the Contractor’s bill from such
payments by deducting there from the value of the said materials than actually used in the
contraction and in respect of which recovery has not been made previously. The value of
this purpose being determined in respect of each description of materials at the rates at
which the amounts of the advance as made under these presents was calculated.

That the Contractor shall at any time make at any default in the performance of
observance in respect of any of the terms and provisions of he said agreement or of that
provisions the total amount of the advance or advances that may still be owing to the
Engineer, shall immediately on the happening of such default be repayable by the
Contractor to the Engineer together with interest thereon at 12% p.a. from the date of
respective dated to such advance or advances to the date of payment and with all costs.
Damages and expenses incurred by the Engineer in or for recovery hereof or the
Contractor hereby covenants and agrees with the Engineer to repay and pay the same
respective to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the
Engineer of all sums advances or credit as aforesaid and all costs. Charges, damages and
expenses payable under these presents PROVIDED ALWAYS it is hereby agreed and
declared that notwithstanding anything in the said agreement and without prejudice to the
powers contained therein if and wherever the covenant for payment and repayment herein
before contained shall be become enforceable and the money owing shall not be paid in
accordance therewith. The Engineer may at any time thereafter adopt all or any of the
following courses he may deem best:-

a. Seize the utilize the said material or any part thereof in the completion of the said
works in accordance with the provision in that behalf contained in the said agreement
debating the Contractor with the actual cost of effecting such completion and the
amount due in respect of advance or credit under these presents and crediting the
Contractor with value of work done as if he has carried it out in accordance with the
said agreement and the rates thereby provided if the balance is against the Contractor
is to pay the same to the Engineer on demand.

b. Remove and sell by public action the seized materials or any part thereof and out of
the money arising from the sale repay the Engineer under these presents and pay over
the surplus ( if any) to the Contractor.

c. Deduct all or any part of the moneys owing from any sums due to the contractor under
said agreement.

Expect in the event of such default on the part of contractor as aforesaid, interest or the
said advance shall not be payable.

That in the event of conflict between the provisions of these presents and the said
agreements, the provision of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents, the settlement of which
has not been hereinbefore expressly provided for the same shall so far as is lawful be
subject to jurisdiction of Delhi courts only.

IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective
hands and seals the day year first above written.

Signed, Sealed and delivered by

Contractor The Engineers.
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Annexure-XV
PROFORMA OF JOINT VENTURE AGREEMENT

(On Non-Judicial Stamp paper of appropriate value as per provision of the Stamp Act
applicable in the concerned state)

This Joint Venture agreement is made on this ........cococoiiiiinni day
Of e
AMONGST/BETWEEN
MIS. e , having its registered Office at
Represented by  Shri............oooiiiiiiii (Name  and  Designation)  of
M/S.coiiiiiiiiinn, Who has power of Attorney to enter into Joint Venture
with. ... andSign all documents/ agreements on behalf of
M/S.iviiiiinnnn. (hereinafter referred to as”................... )
AND
MI/S e , having its registered Office at
Represented by  Shri............ooooiiiiiiiiina. (Name  and  Designation)  of
M/S.iiiiiiiiiii, who has power of Attorney to enter into Joint Venture
WIth. .o andSign all documents/agreements on behalf of
M/S.ccoviiiniinnnn, (hereinafter referred to as”................... ).
AND

MI/S e , having its registered Office at
Represented by  Shri............ooooiiiiiiiina, (Name  and  Designation)  of
M/S.coiiiiiiiiiinne, who has power of Attorney to enter into Joint Venture
with. ... andSign all documents/agreements on behalf of
M/S.iviiiiiinnnn, (hereinafter referred to as”................... ”).

The expressions M/s ...........cccoeieen. and M/s.............o.o...l. and M/s ........... shall,

wherever the context admits, mean and include their respective legal representatives,
successors-in-interest and assigns and shall collectively be referred to as “Joint Venture
/Parties” and individually as “Joint Venture Partner/Party”.

WHEREAS M/s...........co..... and M/s.................. agreed to form a Joint Venture in
order to join their forces to obtain best results from the combinations of their individual
resources of technical and management skill, finance and equipment for the benefit of the
project and in  order to submit the Bid for the work  of

................................... (Hereinafter referred to as “Project”)
under..........ooeiiiiiinnn (Name of Company(hereinafter referred to as “the principle
Employer”).

The Parties hereby enter into this Joint Venture Agreement (hereinafter referred to as “Joint
Venture agreement”) to jointly prepare and submit the Bid for the Project and in the event of
securing the Project from the Employer, to execute the Project in accordance with the
Contract terms and conditions, to the satisfaction of the Principal Employer.

NOW THEREFORE, the parties, in consideration of the mutual premises contained herein,
agree as follows:
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1)

2)

3)

4)

FORMATION AND TERMINATION OF THE JOINT VENTURE.

The parties under this Agreement have decided to form a Joint Venture to submit the Bid
for the above Project and execute the Contract with the Principal Employer for the
Project, if qualified and awarded.

a) The name and style of the Joint Venture shall be “......................coi ”
(hereinafter called the “Joint Venture ™)

b) The Head Office of the Joint Venture shall be located at............................ and
the site office will be located at the site of the Project. All communication regarding
the project will be made 110 T Telephone
NOS. et

c) Neither of the parties of the Joint Venture shall be allowed to sign, pledge, sell or
otherwise dispose all or part of its respective interests in the Joint Venture to any
party including the existing partner of the Joint Venture.

d) The terms of the Joint Venture shall begin as on the date first set forth above and shall
terminate on the earliest of the following dates.

i) The Joint Venture fails to obtain qualification from the Employer.

ii) The Contract for the Project is not awarded to the Joint Venture.

iii) The Employer cancels the Project.

iv) The Project is completed including defects liability period to the satisfaction of the
Employer and all the parties complete any and all duties, liabilities and
responsibilities under or in connection with the Contract and the Joint Venture
agreement.

LEAD PARTNER.

M/S.ieiiiii shall be the Lead Partner of the Joint Venture and is In-
charge for performing the contract management. M/s...................... shall be attorney
of the parties duly authorized to incur liabilities and receive instructions for and on behalf
of any and all partners in the Joint Venture and also all the partners of the Joint Venture
shall be jointly and severally liable during the bidding process and for the execution of
the contract as per contract terms with the employer in accordance with the power of

attorney annexed.All Joint Venture partners M/s....................... s M/so &
M/Se i, nominate and authorize Shri................... ( name and
designation) of M/s..........cocoiiiiiiiiiiiiiii... to sign all letters, correspondence,

papers & certificates and to submit the Pre-qualification Application / Bid documents for
and on behalf of the Joint Venture.

REPRESENTATIVE OF THE PARTNERS OF THE JOINT VENTURE.

Each constituent party of the Joint Venture appoints the following personnel as the
representative of the relevant party with full power of attorney from the Board of
Directors of the concerned company, or from the partners of the entity, or from the
proprietor.

JV Partner Name Position in the respective Company

PARTICIPATION SHARE & WORK RESPONSIBILITIES.
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5)

6)

7

8)

9)

4.1 The parties agree that their respective participation share (hereinafter called
‘Participation Share’) in the Joint Venture shall be as follows:

M/S e L e % (cevvenenn per cent)
M/S e L e % (cevveeenn per cent) and
M/S. e L e EZ X CRTTO per cent)

4.2 The Parties shall share the rights and obligations, risk, cost and expenses, working
capitals, profits or losses or others arising out of or in relation to execution of the Project
individually or collectively.

4.3 The parties shall jointly execute the works under the Project as an integrated entity
and allocate responsibilities as regards division of work between themselves by
organizing the adequate resources for successful completion of the Project. However all
parties shall remain jointly and severally responsible for the satisfactory execution of the
Project in accordance with the Contract terms and conditions.

JOINT AND SEVERAL LIABILITIES.

All partner of Joint Venture shall be liable jointly and severally during the Pre-
qualification and Bidding process; and in the event the contract is awarded, during the
execution of the Contract, in accordance with Contract terms.

WORKING CAPITAL

During the execution of work/service, the requirement of Working Capital shall be met
individually or collectively by the JV partners.

BID SECURITY:

Bid Security, Performance Security and other securities shall be paid by the Joint Venture
except as otherwise agreed.

PERSONNEL & EQUIPMENT

Team of Managers / Engineers of all the partners of the Joint Venture will form part of
the core management structure and assist in execution of the project. The list of Personnel
and equipment proposed to be engaged for the project by each Party will be decided by
the management committee.

NON PERFORMANCE OF RESPONSIBILITY BY ANY PARTY OF JOINT
VENTURE .

a) As between themselves, each Party shall be fully responsible for the fulfillment of all
obligations arising out of its scope of the work for the Project to be clarified subject to
the Agreement between the Parties and shall hold harmless and indemnified against
any damage arising from its default ornon-fulfillment of such obligations.

b) If any Party fails to perform its obligations described in this Agreement during the
execution of the Project and to cure such breach within the period designated by the
non-defaulting party, then the other party shall have the right to take up work, the
interest and responsibilities of the defaulting party at the cost of the defaulting party.

c) Stepping into the shoes of the existing partner of Joint Venture with all the liabilities
of the existing partner from the beginning of the contract with the prior approval of
CIL/Subsidiary.
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d) Notwithstanding demarcation or allotment of work of between/amongst Joint Venture
partners, Joint Venture shall be liable for non-performance of the whole contract
irrespective of their demarcation or share of work.

e) In case bid being accepted by Company, the payments under the contract shall only be
made to the Joint Venture and not to the individual partners.

10) BANK A/C.

Separate Bank A/c. shall be opened in the name of the Joint Venture in a scheduled or
Nationalized Bank in India asper mutual Agreement and all payments due to the Joint
Venture shall be received only in that account, which shall be operated jointly by the
representative of the Parties hereto. The financial obligations of the Joint Venture shall be
discharged through the said Joint Venture Bank Account only and also all the payments
received or paid by company to the Joint Venture shall be through that account alone.

11) LIMIT OF JOINT VENTURE ACTIVITIES.

The Joint Venture activities are limited to the bidding and in case of award, to the
performance of the Contract for the Project according to the conditions of the Contract
with the Employer.

12) TAXES.

Each Party shall be responsible for its own taxes, duties and other levies to be imposed on
each party in connection with the Project. The taxes, duties and other levies imposed on
the Joint Venture in connection with the Project shall be paid from the account of the
Joint Venture.

13) EXCLUSIVITY
The Parties hereto agree and undertake that they shall not directly or indirectly either
individually or with other party or parties take part in the Bid for the said Project. Each

Party further guarantee to the other party hereto that this undertaking shall also apply to
its subsidiaries and companies under its direct or indirect control.

14) MISCELLANEOUS:

a. Neither party of the Joint Venture shall assign, pledge, sell or otherwise dispose all or
part of its respective interests in the Joint Venture to all third party without the Agreement
of the other party in writing.

b. Subject to the above clause, the terms and conditions of this agreement shall be binding
upon the parties, the Directors, Officers, Employees, Successors, Assigns and

Representatives.

15) APPLICABLE LAW

This agreement shall be interpreted under laws and regulations of India,

IN WITNESS Whereof the Parties hereto have hereunder set their respective hands and seals
the day, month, year first above written.

For oo Foroooooooi
Signature Signature
(Name &Address ) ( Name& Address )
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(Official Seal ) (Official Seal )

Place ...cooviiiiiiiii Place.......cooovvviiiiiinininn.
Date ...ooeiii Date ..o
Witness Witness

Signature ...........cccooiiiiiiiiiii Signature

(Name &Address ) ( Name& Address )

184



Annexure-XVI

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING

PAYMENT.
1. Name of the Bidder TR
2. Address of the Bidder
City. oo Pin
Code..ooovieiiiiiie,
E-mail Id

3. Particulars of Bank:

Bank Name Branch Name
Branch Place Branch City
Pin Code Branch Code
MICR No.

( Digital Code number appearing on the MICR Band of the cheque supplied by the Bank.
Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the Bank
Name, Branch Name and Code Number.

RTGS

CODE

Account Type Savings Current Cash Credit
Account Number(as appearing

in the Cheque Book.

4. Date from which the mandate should be effective.

I hereby declare that the particulars given above are correct and complete. If any
transaction is delayed or not effected for reasons of incomplete or incorrect information. I
shall not hold Company responsible. I also undertake to advise any change in the particulars
of my account to facilitate updation of records for purpose of credit of amount through
NEFT/ RTGS transfer. I agree to discharge responsibility expected of me as a participant
under the scheme. Any bank charges levied by the bank for such e-transfer shall be borne by
us.

Place :
Date:
Signature of the Party / Authorised Signatory

Certified that particulars furnished above are correct as per our records.

Banker’s Stamp
Date

Signature of the Authorised official from the
Bank
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Annexure-XVII
INVITATION AND DECLARATION FOR NEGOTIATIONS.

(Refer Para 5.6.6 (iv) (¢))
Invitation for Negotiations
(On letterhead of the procuring entity)

No: Dt:
To M/ s Registered A/ D

Sub: Tender No ---------------- opened on -------------- for the supply of ---------=--=----—-
Dear Sir,

The rates quoted in your tender are considered high. You are therefore, requested to
come for negotiations of rates, on.............. (date) at........... (time) at............. (venue).

You should, however, come for negotiations only in case you are prepared to furnish
before such date the declaration appended herewith.

A copy of the form in which you may submit your revised offer after negotiations is
enclosed.

Yours faithfully,
Enclosure: (Authorised Officer)
(1) Form of Declaration
(2) Form of Revised Offer
FORM OF DECLARATION
(To be signed and submitted before start of negotiations)
(On company letterhead)
No: Dt:
To
Sub: Tender NO ---------------- Opened on -------------- for the supply of ------------------
Ref: Your invitation for negotiations No: dated:
Dear Sir,
I duly authorised on behalf of M/ s. do
declare that in the event of failure of the contemplated negotiations relating to Tender
No. opened on my original tender shall

remain open for acceptance on its original terms and conditions.

Yours faithfully,

Place: Signatures of bidder, or
Date: officer authorised to sign the
bid documents
on behalf of the bidder

Annexure-XVIII

187



FORMAT OF REVISED OFFER IN NEGOTIATIONS.

(Refer Para 5.6.6(iv) (d))
Revised Offer in Negotiations
(On company letterhead)

From. ...
FUll address. . ...ouuinii e
TO o
Sir,
Sub: Tender No ---------------- opened on -------------- for the supply of -----------------—-
Ref: Your invitation for negotiations no: dated:
1. On further discussions with your representatives on ...................... in
response to your letter no ..............oooiiiiiiiiiiiiie, dated .................

We are not prepared to reduce the rates already quoted in the original tender, which
will remain valid up to...........ooooiiiiiii

Or
1. I/ we reduce my/ our rates as shown in the enclosed schedule of items.
2. I/ we am/ are aware that the provisions of the original bidding document

remain valid and binding on me.

3. I/ we undertake to execute the contract as per following Schedule.........

4. 1/ we agree to abide by this tender on the revised rate quoted by me/ us, it is open
for acceptance for a period of 120/ 180 days from this date, i. e., up to
............................... and in default of my/ our doing so, I/ we will forfeit the earnest
money deposited with the original tender/ attached herewith. Eligibility as valid tenderers
shall be deemed to be the consideration for the said forfeiture.

Yours faithfully,
Signatures of bidder or
Officer authorised to sign the bid
documents on behalf of the bidder
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