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            NIT No: CCL/GM(CMC)/GIRIDIH/GeM/2025/41                                                  Date:16.12.2025 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CENTRAL COALFIELDS LIMITED 

(A Subsidiary of Coal India Limited) 
Contract Management Cell 
Darbhanga House, Ranchi 

Jharkhand – 834029 
Ph: 0651-2360219, Fax: 0651-2361120 

 
 

“Hiring of HEMM for Removal of 49.57 
L.Cum of O.B. including 2.21 L. Cum of 
Re-handling OB  and 23.00 L.te Coal 
Extraction & Transportation from 
proposed Outsourcing patch at Giridih 
OCM of Giridih Area for a period of four 
years.” 
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e-TENDER NOTICE 

NIT No: CCL/GM(CMC)/GIRIDIH/GeM/2025/41                                                  Date:16.12.2025 

1. Tenders are invited on-line on the website https://gem.gov.in from the eligible Bidders. The registration should be 
in the name of bidder for Individual, Proprietorship firm, Partnership firm, Company registered under Companies 
Act. Whereas for participation of Joint Venture / Consortium through GeM portal, the registration of bidder should 
be in the Name of Lead Member of the Joint Venture / Consortium and the submitted document against eligibility 
criteria should be in the name of Joint Venture / Consortium. 

Hiring of HEMM for Removal of 49.57 L.Cum of O.B. including 2.21 L. Cum of Re-handling OB and 23.00 
L.te Coal Extraction & Transportation from proposed Outsourcing patch at Giridih OCM of Giridih Area 
for a period of four years. 
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Hiring of HEMM for re-handling of 
OB for all kinds of soil/ rocks 
(consisting of top soil, alluvium soil, 
blast rock, etc) including excavation 
of OB, loading & transportation of  
excavated OB, dumping in dump 
yard, dozing, grading, levelling at 
dump sites including face & other 
specified places, preparation & 
dewatering of working faces, 
maintenance of haul roads, water 
sprinkling on haul road as per 
instruction of the Engineer-in-
charge. 

  
 
 
 
 
 
 
1-2 
 

 
 
 
 
 
 
 
220724 

 
 
 
 
 
 
 
79.76 

Hard OB     
Hiring of HEMM for removal of OB 
for hard strata requiring blasting 
including,  excavation of OB strata, 
loading &  transportation of 
excavated OB, dumping in  dump 
yard, dozing, grading, levelling at  
dump sites including face & other 
specified places, preparation & 
maintenance of haul  roads & 
dewatering of working faces, water 
sprinkling on haul road as per 

  
 
1-2  
 
 
 
 
2-3  

 
 
4735666 
 
 
 
 
   227 

 
 
102.87 
 
 
 
 
 
117.35 
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instruction of  the Engineer-in-
charge 

Coal Extraction 
 
 

 
 

 
 

 
 

Hiring of HEMMs for Coal 
Extraction and Transportation 
including combo Transportation of 
Coal involving part transportation 
from face to pit head and part 
transportation from Surface to 
Surface with contractor’s tipping 
trucks from proposed outsourcing 
patch''GIRIDIH OCM'' of Giridih 
Project to Dump No.2 via weigh 
Bidge of GIRIDIH OCM including 
weighment at one end, security 
check and challan generation and 
receiving, dozing face and coal 
dump and other specified places, 
grading and water sprinkling on haul 
road, preparation and maintenance 
of haul road & dewatering of 
working faces as per direction of the 
Engineer-in-charge of GIRIDIH 
OCM, Giridih Project. 

0-1 
 

1-2  541661 61.07 

 
 
 
 
 
 
 
 
0-1 
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148339 

 
 
 
 
 
 
 
 
71.91 

Hiring of HEMM for Coal 
Extraction and Transportation 
including combo Transportation of 
Coal involving part transportation 
from face to pit head  and part 
transportation from Surface to 
Surface with suitably covered 
contractor’s tipping trucks from 
proposed outsourcing patch'' 
GIRIDIH OCM'' of Giridih Project 
to Central Pit Siding ( Platform of 
Western Side )  via weigh Bridge of 
GIRIDIH OCM ,weigh Bridge of 
C.P. Siding, and Proposed Mobile 
Crusher including weighment at 
both end, security check and challan 
generation and receiving, dozing 
face and coal dump and other 
specified places, grading and water 
sprinkling on haul road, preparation 
and maintenance of haul road and 
dewatering of working faces as per 
direction of the Engineer-in-charge 
of GIRIDIH OCM,Giridih Project. 

 
 
 
0-1 
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552374 

 
 
 
146.41 

 
 
 
 
 
0-1 
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1057626 

 
 
 
 
 
154.95 

Loading of Coal by contractors pay 
loader into contractor's tipping 
trucks at Stockpile (Surface Stock 
Dump no.2) . 

   
276000 

 
9.26 

Transportation of coal by suitably 
covered contractor’s tipping trucks 
from Dump no.2 (Loading by 
payloader) to Central Pit Siding ( 
Platform of Western Side )  via 
weigh Bridge of GIRIDIH OCM 
,weigh Bridge of C.P. Siding, and 
Proposed Mobile Crusher including 
weighment at both end, as per 
direction of the Engineer In-Charge 
of GIRIDIH OCM, Giridih Project. 
 

  
 
 
 
 
9-10  

 
 
 
 
 
276000 

 
 
 
 
 
106.47 
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Cost of contractual crushing of 
ROM coal into specified size (less 
than 100 mm) by contractors 
Electric Crusher. The element 
includes operation and maintenance 
of crushing arrangement also 
(Electricity and water will be 
supplied free of cost by CCL). 

   
 
 
1886000 

 
 
 
7.81 

Loading of crushed Coal by 
contractors pay loader into 
contractor's tipping trucks at 
Crusher site. 

   
1886000 

 
7.18 

**The estimate is prepared at a base diesel price of Rs. 93.33/Ltr etc. and including GST@18%. 
*Electricity and Water will be supplied Free of cost by CCL for electric mobile crusher. 
 
*Crusher installation period is included in contract period of 4 Years (Crusher installation will be done during the first 
2-3 months by the time O/B excavation). 
Note: 

I. The bid documents will also be available on our website www.centralcoalfields.in and www.gem.gov.in and 
can be downloaded by the bidder. 

II. The estimated cost is inclusive of GST and based on base diesel price of Rs. 93.33/Ltr. 

III. Please refer clause no 7 regarding details of hindrances, if any, included in estimated cost as above and 
applicable deductions thereof. 

IV. Explosives, detonators and related materials connected with blasting will be provided by CCL at free of cost 
and the statutory supervision will be done by the CCL officials. 

V. The work cannot be split as per relevant provisions.  

 

2. TIME SCHEDULE OF TENDER: 

 Bid Start Date/Time: Will be Defaulted To The Date/Time When Bid Is Published 

 Bid Duration: Minimum 15 Days 

 Bid End Date/Time: Minimum 15*24 hrs from the Bid Start Date/Time 

 Bid Opening Date/Time: 30 Min after Bid End Date & Time / Date & time mentioned in the GeM Bid Document 
 Seek Clarification/Representation: As per GeM Portal  
 Pre-Bid Meeting / Interaction: As per GeM Bid Document (If applicable) 

 
            *Note:  

i. a. If number of bids received online is found to be less than three on end date of bid submission then the 
critical dates such as Last date of submission of Bid & Date of opening of Tender will be auto-extended once 
for 4 days automatically by the GeM portal itself at the time of bid submission end date. 
b. Buyer shall not be allowed to extend Bid after “Bid End Date/Time”. It will be auto extended only. If buyer 
has to extend suo-moto or on request, it has to do so before “Bid End Date / Time”. No corrigendum can be 
issued once “Bid End date / time” has expired. 
 
However, this feature shall be guided by as per prevailing GeM functionality.  

 
ii. Bidders will have right to modify / withdraw their bids during extended period of submission of bids as per 

GeM Functionality. 
 

iii. After extension, as stated above the tender shall be opened irrespective of available No. of bids on the extended 
date of opening of tender. 
 

iv. The validity period of the tender should be decided based on the final end date of submission of bids. 
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v. The Employer reserves the right to issue corrigendum/addendum and it shall be binding on part of the Bidders. 
 

vi. The Company is not under any obligation to accept the lowest Bid/Bids and reserves the right to reject any or 
all the Bids without assigning any reason whatsoever, and also to distribute the work and allot the work/works 
to more than one Bidder or accept the tender in part and not in it’s entirely, as its sole discretion. 
 

vii. The company reserves the right to extend the date of submission and opening of bid or to cancel the bid 
without assigning any reason whatsoever. Any addendum/corrigendum/date extension etc. in respect of 
above tender will be published in GeM portal only. Bidders are therefore requested to visit GeM Portal 
regularly to keep themselves updated. 
 

viii. The Company reserves its right to allow Public Enterprises purchase preference facility as admissible under 
prevailing policy. 
 

ix. Canvassing in connection with the tenders in any shape or form is strictly prohibited and tenders submitted by 
such tenderers who resort to canvassing shall be liable for rejection. 
 

x. Execution of work by engagement of child labour is also prohibited. 
 

xi. The Bidders should submit bid for the whole work mentioned in the scope of work / bill of Quantity.  
 

xii. The successful Bidder will be expected to complete the Work by the Intended Completion Date specified in the 
Scope of Work/Bill of Quantity. 
 

xiii. The Price-bids of the tenderers will have no condition. The Price-bids which are incomplete and not submitted 
as per relevant clause of ITB/GTC instructions will be rejected. 
 

xiv. Procurement of Services through GeM for Services  
 

i) The guidelines issued by GeM/Gol from time to time through Notification/ Circular/ Office Memorandum 
will be followed for procurement through GeM, (only if mandated by GeM Portal), even if the same are either 
not specially indicated in the Bid Document or not in line with the provisions of Chapter – 6 of CIL's CMM.  

 
ii) The other provisions which are not mandated by GeM portal shall be guided as per respective Manuals/ 

Guidelines. 
 

xv. It is the bidder’s responsibility to comply with the system requirement i.e., hardware, software and internet 
connectivity at bidder’s premises to access the GeM portal. Under any circumstances CCL shall not be liable to 
the bidders for any direct/indirect loss or damages incurred by them arising out of incorrect use of the e-tender 
system or internet connectivity failures. 

3. The contractor/contractors shall not pay to his employees engaged in Mining Activities of different categories, 
less than the minimum wages for contractual workers notified from time to time by Company/CIL as per policy 
decision. The prevalent Minimum wages of the contractor’s workers engaged in mining activities of different 
categories are as under: 

Categories of 
employee  

Minimum wages of contractor’s workers engaged in mining 
activities (w.e.f. 01.10.2025 TO 31.03.2026)  
[as per Office Order of CIL vide CIL/C-5B/JBCCI/JC/VDA/96 
dated 10.11.2025]  

Unskilled  Rs. 1285.00 
Semi-skilled/ Unskilled 
Supervisory  

Rs. 1318.00 

Skilled  Rs. 1351.00 
Highly Skilled  Rs. 1383.00 

             # [refer Section 2(j) of Mines Act 1952] 
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4. Pre-bid Meeting/Interaction (If applicable):  
Pre-bid meeting will be held on 22.12.2025 at 11 AM in the office of GM, Giridih. The purpose of the 
pre-bid meeting is to clarify the issues and to answer the questions on any matter that may be raised 
at that stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification of Bidder 
and it shall be presumed that the Bidder does not require any clarification. If a Pre-Bid meeting is held 
then the minutes of the Pre-Bid meeting shall be uploaded on the GeM Portal at least 07 days before 
of the Bid Submission end Date. 

 
5. The provisions regarding notification of award, formation of agreement, acceptance/rejection of Bid, 

cancellation/award with respect to the Tender etc shall be the Part of Bid Document. 
6. Pre-Contract Integrity Pact *: Bidders are required to accept the pre-contract integrity pact as available in the 

Bid document through Bid Submission Confirmation Sheet Provided in GeM Bid Document. This will be signed 
by the authorized signatory of the Bidder (s) with name, designation and seal of the Company at time of 
execution of formal agreement. In case of Partnership Firms/JV/Consortium all partners shall sign at the time 
of agreement. 

 
Name, address and contact Number of the Independent External Monitor (IEM) are as follows:  
 

Name e-mail address 

Shri Sanjiv Garg, IRTS(Retd.) sanjivgarg.iem@gmail.com 

Shri Rohit Choudhary, IPS (Retd.) aol.rohit@gmail.com 

 

7. Hindrances in transportation route considered in estimated cost and deductions applicable on award:  

I. The estimated cost as above includes rates for hindrances as follows: 

(a) On account of crossing : nil 

On award, existence of the hindrances considered in estimate as above shall be verified & recorded. Hindrances 
shall be reviewed to check for its continuance. On reduction/withdrawal of hindrances, the same shall be recorded. 
When any of hindrance(s) included in estimate is withdrawn/reduced after award/during execution, 
deduction shall be applicable from awarded rate of the transportation item @ (rate of hindrance considered 
in estimated rates to the extent reduced or withdrawn) x (awarded rate /estimated rate of the 
transportation item). The continuance/reduction/withdrawal of hindrance shall be certified by Engineer- in 
Charge. 

The verification of hindrances shall be done jointly by Engineer-in-charge (EIC) and the contractor or their 
authorized representative and a record shall be maintained duly signed by both parties. 

II. Wherever applicable, if rate of transportation is including weighment at one end or both ends of 
transportation route, on award, the applicable rate of deduction shall be in proportion of awarded rate to the 
estimated rate for that item i.e. [Rs. 0.54 for one weighment or 1.08 for both side weighment x (awarded 
rate/estimated rate)]  

8. Only GPS/GPRS device and RFID tag equipped tipping trucks/dumpers shall be allowed to ply within the mines 
area/on route(s) to destination as per contract, by the contractor for transportation of coal. Such GPS/GPRS 
devices and RFID tags shall be installed by CCL free of cost through the service integrator in all tipping trucks 
/dumpers approved by PO/GM. Contractor shall be responsible for safety and security of that GPS devices and 
RFID tags. In case of damage/theft of such devices, the operation of that tipping truck /dumpers shall be stopped 
and contractor shall inform project officer (PO) immediately about the damage/theft. It will be responsibility of 
PO to get a new GPS/GPRS device and/or RFID tag installed immediately. The cost of GPS/GPRS device and/or 
RFID tag along with installation cost and penalty etc. (if any) shall be recovered from the running bills of the 
contractors, as per directions given by AGM/SO (Mining) of concerned Area/locations. The contractors are further 
advised to take all pro-active measures in consultation with AGM/SO (Mining) Area to avoid delay in replacement 
of GPS devices lost/damaged by the contractor in outsourced trucks.  In no case the tipping trucks/dumpers 
without having active GPS/GPRS device and RFID tag shall be allowed for transportation of coal.    
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9. Initial Medial Examination of all contractual mining workers is mandatory and an amount of  (INR) 950.00 
(Rupees nine hundred fifty only) or as per subsequent revised rate shall be charged towards conducting IME 
for each Contractor’s worker, which shall be recovered from the bills of the contractors. 

10. Geology & Reserve (Technical Report): 
 

BOREHOLES LYING WITHIN   VICINITY OF THE PATCH:  
There are two bore hole exists NCGR-63 & NCGR-08. in the proposed patch.  
                 
DETAILS OF COAL SEAMS: 
 

Seam Avg. Thickness 
(m) 

Net geological reserve 
(MT) 

Mineable reserve 
(MT) 

Jatkuti Seam 5.6-10.5 0.00 0.00 
Balihill seam 10.1-12.5 2.56 2.30 

 
 Jatkuti seam has been exhausted by opencast as well as underground mining operation thus Jatkuti seam has not 

been considered for mining.  
There are seven number of underlying seam exists in the proposed patch. It is mentioned in the Mining Plan that  the 
underlying seams has stripping ratio too high to be mined out by opencast method. As per Mining  Plan only Balihill 
seam is considered for extraction of coal.  

 
 

 
GEOLOGICAL DISTURBANCE:  
                   There are some geological disturbances is recorded like availability of faults, typical geological condition 

of the strata (As the deposit of strata incl. seam is in basin shape), similarity in sequence, thickness & gradient of 
strata was not seen, resulting coal seams/ OB found thinner & thicker at some places in the available data of 
Boreholes of proposed outsourcing patch. 

 
 
Dimension and other parameters of the patch : 

Particulars Unit Value 
The average  length of proposed patch  m 662 
The average  width along dip- rise  of proposed patch m 298 
Maximum depth of the working m 80 
Quantity of RH OB to be removed L Cum 2.21 
Quantity of Hard OB to be removed L Cum 47.36 
Total quantity of OB to be removed L Cum 49.57 
Quantity of Coal to be extracted L Te 23.00 
Stripping Ratio of the proposed patch  1: 2.15 
Period of the contract: Year Four  

 
DUMPING OF OB:-  
       The total volume of OB to be removed from the proposed working area is estimated as 49.57 L Cum which is 

proposed to be dump in the External dump in the eastern part of quarry and  in the Southern side of the present 
fault as per approved mining plan. . 

 
Year wise production programme: 
The Production Programme for OB Removal & Extraction of Coal year-wise (As per EC) is as below: 
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STATUS OF RIVER/ NALA/Road 
River/Nala: Khako River passing at a minimum distance of 30m away from the south west side of the proposed 

outsourcing patch for which precautions shall be taken as mentioned in Mining Plan as well as advised by Safety 
dep[artment of CCL. 

 
Status of underground working: 
       Seam to be work i.e Balihill has no UG working . underlying seam Khandiha -IV had been worked by ug method 

in the past and almost exhausted. There are 10-15 m parting between Balihill seam and Khandiha seam. 
 

 
Land Status: 
                 The land required for the proposed patch  is already in physical possession of project.   The proposed land 

is already broken before 1980. 
 
Total Land Required for proposed out sourcing patch is as below: 
 

Name of 
propos
ed 
patch 

Land Required for proposed (Approx) Land in possession  for proposed patch 
(Approx) 

Outsourcing 
Quarry 

 (As per EC) 
OB dump 

Haul 
Road 

Outsourcing 
Quarry  
(As per 
EC) 

OB dump Haul Road 

GiridihOCM 19.75 Ha. 19.05 Ha. 3.00 Ha 19.75 Ha. 19.05 Ha. 3.00 Ha 

 
 
STATUS OF FOREST LAND :  
                
   No notified forest land exits in the proposed patch.  
 
Environment Clearance: 
            EC of capacity 0.70 MTPA for Giridih OCP has been granted on dated 01.01.2025. The proposed outsourcing 

patch is within the EC boundary of the project. 
 
Safety: 
A, . Scientific study report to be kept ready before commencement of the operation of the proposed patch as per Reg-

106(2) of CMR, 2017 along with DGMS technical circular no. -03 of 2020. As per Reg-106(3) of CMR, 2017 
recommendations made in the report of scientific study should be complied.  

 
B. As in the Eastern side of proposed area departmental old workings exists in Balihill seam filled with water which is 

to be dewatered before commencement of work.  
 
C.. Safety precautions stipulated in chapter-4(Safety management) of approved mining plan by CMPDIL as well as 

Board, attached herewith in instant proposal in Note no#01 should be followed during operation of proposed 
outsourcing patch.  

 
D. As per approved mining plan by CMPDIL as well as Board, an embankment to be made in between Khakho River 

and proposed patch. During operation of proposed outsourcing patch, Continuous monitoring of water flowing 

Year Hard OB  (in 
L.m3 ) 

Re-handling OB  (in 
L.m3 ) 

Total  OB (in 
L.m3 ) 

 Coal (L Te) Stripping 
ratio 

1st Year 16.00 0.80 16.80 7.0 1:2.40 
2nd  Year 16.00 0.80 16.80 7.0 1:2.40 
3rd  Year 13.00 0.61 13.61 7.0 1:1.94 
4th Year 2.36 0  2.36 2.0 1:1.18 
Total 47.36 2.21 49.57 23.0 1:2.15 
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through Khakho River to be done and precautions should be taken as situation warrant.  
 
E. The distance of water body, if any should be maintained at safe distance from the proposed patch.  
 
F. COP and SOPs for all activities related to proposed patch should be framed on the basis of JHA/JSA as per guidelines 

of CIL safety Circulars circulated earlier. 
 
G. SMP of the mine should be reviewed with due regard to Hazards associated with the operation of proposed PATCH. 

Control plan containing responsibilities along with time line must be prepared and implemented as per hierarchy 
of control.  

 
H. 24 hours effective and quality supervision to be ensured during operation.  
 
 
I. Apart from above, all statutes, G.S.R and circulars (issued by DGMS & CIL) as well as DGMS permission must be 

followed during the operation of proposed patch. 
 
 
 
 

Drilling and Blasting:      
      All the drilling and blasting operation in OB & Coal   including preparation of drill face, charging of explosives in 

the blast hole will be done by the outsourced agency. However, the supervision of the blasting operations will be 
under the company officials.  

 
Supervision and Manpower: 
                 
      All the manpower required for operation will be provided by the contractor, however the statutory supervision will 

be done by the CCL officials.  
 
 
 
 
 

 
                                                                                                                                                      Signature 

(Tender Inviting Authority) 

  

Copy to: 

1. Director (Tech) (Oprn), CCL, Ranchi 
2. Director (Tech) (P&P), CCL, Ranchi 
3. TS to CMD, CCL, Ranchi. 
4. GM(O)/ GM(F)-FPC, CCL, Ranchi 
5. GM All Areas of CCL 
6. PRO, CCL, Ranchi- to publish salient details of NIT as per guideline 
 


