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Notice Inviting Tender 
 

1. Tenders are invited on-line under single cover system on the website https://coalindiatenders.nic.in from 

the eligible bidders having Digital Signature Certificate (DSC) issued from any agency authorized by Controller 

of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain of trust to the Root 

Certificate of CCA, for the following work: 

 
 

Description of work 

 
 

Location 

Estimated Cost 
of Work 

(Including GST) 

(In Rs.) 

Earnest 

Money 

(In Rs.) 

Period of 

Completion 

(In Days) 

Repairing, changing and replacement of 
different conveyors column of BC-4A, BC-4, 
BC-5, BC-6 etc. and BC-1, BC-3 counter 
weight body structure of different belt 
conveyor in Oversize restriction plant and 
Deshaling Plant at Sawang Washery. 

Sawang 

Washery 
249861.00 3200.00 20 

Note: The bid documents will be available on the website(s) https://coalindiatenders.nic.in and 

www.centralcoalfields.in/ and can be downloaded by the bidder up to the bid download end date. There is no 

Application Fee 

(i). For Site visit of location of work, the prospective bidder(s) may contact ………………… 

Tender inviting 
authority 

Contact Person(s)/Tender Dealing Officer(s) 

  Dy. Manager(CP), Sawang 
Washery 

     Mob. No. 8987787145 
Sri Amit Kumar 

        Dy. Manager(CP),  
          Sawang Washery 

   Mob. No. 8987787145 

2. Time Schedule of Tender: 

Sl. 

No 

 

Particulars 
 

Date 
 

Time 

a. Tender e-Publication date 16.07.2024 18.00Hrs. 

b. Document download start date 17.07.2024 11.00Hrs. 

c. Document download end date 26.07.2024 11.00Hrs. 

d. Bid Submission start date 17.07.2024 11.00Hrs. 

e. Bid submission end date 26.07.2024 11.00Hrs. 

f. Start date for seeking Clarification online 17.07.2024 11.00Hrs. 

g. Last date for seeking Clarification online 23.07.2024 11.00Hrs. 

h. Date of Pre-bid meeting (if any) ------------ ---------- 

i. Bid Opening date 27.07.2024 11.00Hrs. 

 
 

Note: The auto extension of submission of bid shall be applicable as per details mentioned in clause No.14 of NIT. 

http://www.centralcoalfields.in/
mailto:sawangwasherypo@gmail.com
http://www.centralcoalfields.in/


3. Earnest Money Deposit (EMD): 
 

The bidder will have to make the payment of EMD through ONLINE mode only. 

3.1 In Online mode the bidder can make payment of EMD either through NET- 

BANKING from designated Bank(s) or through NEFT/RTGS from any scheduled 

Bank(s). 
 

NET-BANKING: In case of payment through net-banking the money will be immediately 

transferred to Subsidiary’s designated Account. 

NEFT/RTGS: In case of payment through NEFT/RTGS from any scheduled bank(s), the 

bidder will have to make payment as per the Challan(s) generated by system on 

eProcurement portal. The payment of EMD through NEFT/RTGS mode should be made 

well ahead of time to ensure that the EMD amount is transferred to CIL/ Subsidiary 

account before submission of bid. 
 

3.1.1 The Bidder will be allowed to submit his/her/their bid only when the 

EMD is successfully received in CIL/ Subsidiary’s designated account and the 

information flows from Bank to e-Procurement system. 
 

3.1.2 In online payment of EMD, if the payment is made by the bidder within 

the last date and time of bid submission but not received by CIL/ Subsidiary 

within the specified period due to any reason(s) whatsoever then the bid will 

not be accepted. However, the EMD will be refunded back to the bidder. 

3.2 If the bidder defaults in satisfying Techno-commercial criteria, full EMD will be 

forfeited. 

 

4. Pre-bid Meeting: 

The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, 

on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid meeting 

is to clarify the issues and to answer the questions on any matter that may be raised at 

that stage. Non-attendance at the pre-bid meeting will not be a cause for disqualification 

of bidder and it shall be presumed that the bidder does not require any clarification. The 

management shall circulate proceedings of the pre-bid meeting, if held. 

5. Clarification of Bid: 
 

The bidder may seek clarification on-line within the specified period. However, the 

management will clarify as far as possible to the relevant queries. 
 

6. User Portal Agreement: 

The bidders have to accept the on-line user portal agreement which contains the 

acceptance of all the Terms and Conditions of NIT and tender document, undertakings 

and the e-Procurement system through https://coalindiatenders.nic.in in order to 

become an eligible bidder. This will be a part of the agreement. 
 

7. Eligible Bidders: 
 

The invitation for bid is open to all bidders including an individual, proprietorship firm, 

partnership firm, company, any legal entity having eligibility to participate as per eligibility 

criteria stipulated in clause No.8 of NIT and having Digital Signature Certificate (DSC) 

issued from any agency authorized by Controller of Certifying Authority (CCA), Govt. of 



India and which can be traced up to the chain of trust to the Root Certificate of CCA. Joint 

Venture is not allowed to participate in the tender. 

 
8. Eligibility Criteria: 

A. Permanent Account Number (PAN): The bidder should possess valid Permanent Account 

Number (PAN) issued by Income Tax department, Govt. of India. 
 

In respect of the above eligibility criteria the bidders are required to furnish the following 

information on-line: 
 

i) Confirmation regarding possessing of Permanent Account Number (PAN) issued by 

Income Tax department, Govt. of India in the form of Yes / No. 
 

Scanned copy of documents to be uploaded by bidders (BIDDER SPACE/ MY 

DOCUMENT): 

PAN CARD of the bidder 

B. Goods and Services Tax (Not Applicable for Exempted Services) 
 

The bidder should be either GST Registered Bidder under regular scheme OR 

GST Registered Bidder under composition scheme 

OR 

GST unregistered Bidder 

 
In respect of the above eligibility criteria the bidder is required to furnish the following 

information online: 
 

i). Confirmation in the form of Yes/No regarding possessing of required document as 

enlisted in NIT with respect to GST status of the bidder. 
 

Note: 
 

i) If turnover of bidder exceeds exemption/threshold limit, the bidder must have GST registration 

as per GST Act and rules. 
 

ii) During the execution of the contract if the GST status of the bidder changes, then the payment 

of GST, if any, to the contractor will be made as per the GST status declared by the bidder 

during tender stage based on which cost to company has been ascertained or at actuals, 

whichever is lower. 
 

Scanned copy of documents to be uploaded by bidder(s) in Bidder space/ My Document. 

 
Document as per 9(a)(iii) below. 

 
C. Purchase Preference under ‘Make in India’ Policy for “Local supplier” (NOT 

APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

 
Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) 

dated 16.09.2020, issued by Govt. of India as amended from time to time shall be 

applicable. In terms of the above said policy, purchase preference shall be given to Class- 

I local supplier. In terms with the above said policy, Class-I local suppliers and Class-II 

local suppliers shall be eligible to bid. 



The definitions of Class-I Local Supplier, Class-II local supplier, Non-Local supplier, Local 

Content and Margin of Purchase Preference as per above mentioned Order are as 

follows: - 

A. ‘Class-I local supplier’ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content equal to or more than 50%, 

as defined under said order. 

B. ‘Class-II local supplier’ means a supplier or service provider, whose goods, 

services or works offered for procurement, has local content equal to or more than 20% 

but less than 50%, as defined under said order. 

C. ‘Non-Local supplier’ means a supplier or service provider, whose goods, services 

or works offered for procurement, has local content less than 20% as defined under said 

order 

D. ‘Local Content’ means the amount of value added in India which shall be the 

total value of the item procured (excluding net domestic indirect taxes) minus the value 

of imported content in the item (including all customs duties) as a proportion of the total 

value, in percent. 

E. ‘Margin of Purchase Preference’ means the maximum extent to which the price 

quoted by a Class-I local supplier may be above the L1 for the purpose of purchase 

preference. The margin of purchase preference is 20%. 

In terms of the above said policy, purchase preference shall be given to local suppliers in 

the following manner: 

I. In the procurement of works which are divisible in nature, the following procedure shall be 

followed: - 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 

supplier, the contract for full quantity will be awarded to L-1 at L-1 price by the 

Purchaser. 

ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to L-1. 

Thereafter, the lowest Bidder among the Class-I local suppliers will be invited to match 

the L-1 price for the remaining 50% quantity subject to Class-I local supplier’s quoted 

price falling within the margin of purchase preference, and the contract for that quantity 

shall be awarded to such local supplier subject to his matching the L-1 price. In case such 

lowest eligible Class-I supplier fails to match the L-1 price or accept less than the offer 

quantity, the next higher Class-I local supplier within the margin of purchase preference 

shall be invited to match the L-1 price for remaining quantity and so on, and contract 

shall be awarded accordingly. In case some quantity is still left uncovered on Class-I local 

supplier, then such balance quantity may also be ordered on L-1 Bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where 

the bid is evaluated on price alone, the following procedure shall be followed: 

- 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a Class-I local 

supplier, the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest Bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's quoted 

price falling within the margin of purchase preference, and the contract shall be awarded 

to such Class-I local supplier subject to matching the L-1 price. 



iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the ClassI 

local supplier with the next higher bid within the margin of purchase preference shall be 

invited to match the L-1 price and so on and contract shall be awarded accordingly. 

In case none of the Class-I local suppliers within the margin of purchase preference 

matches the L-1 price, then the contract may be awarded to the L-1 Bidder. 

III. Applicability in tenders where contract is to be awarded to multiple bidders- (Delete if 

not necessary) 

In tenders where contract is awarded to multiple bidders subject to matching of L1 rates 

or otherwise, the ‘Class-I local supplier’ shall get purchase preference over ‘ClassII local 

supplier’ as well as ‘Non-local supplier’, as per following procedure: 

a) In case there is sufficient local capacity and competition for the item to be procured, as 

notified by the nodal Ministry, only Class I local suppliers shall be eligible to bid. As such, 

the multiple suppliers, who would be awarded the contract, should be all and only ‘Class 

I Local suppliers’. 

b) In other cases, ‘Class II local suppliers’ and ‘Non-local suppliers’ may also participate in 

the bidding process along with ‘Class I Local suppliers’ as per provisions of the Order. 

c) If ‘Class I Local suppliers’ qualify for award of contract for at least 50 (fifty) percent of 

the tendered quantity in any tender, the contract may be awarded to all the qualified 

bidders as per award criteria stipulated in the bid documents. However, in case ‘Class I 

Local suppliers’ do not qualify for award of contract for at least 50 (fifty) percent of the 

tendered quantity, purchase preference should be given to the ‘Class I local supplier’ 

over ‘Class II local suppliers’/ ‘Non local suppliers’ provided that their quoted rate falls 

within margin of purchase preference of the L1 bidder considered for award of contract 

so as to ensure that the ‘Class I Local suppliers’ taken in totality are considered for award 

of contract for at least 50 (fifty) percent of the tendered quantity. 

d) First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, 

whose quoted rates fall within margin of purchase preference, subject to its meeting the 

prescribed criteria for award of contract as also the constraint of maximum quantity that 

can be sourced from any single supplier. If the lowest quoting ‘Class-I local supplier’, does 

not qualify for purchase preference because of aforesaid constraints or does not accept 

the offered quantity, an opportunity may be given to next higher ‘Class-I local supplier’, 

falling within margin of purchase preference, and so on. 

e) To avoid any ambiguity during bid evaluation process, the procuring entities may 

stipulate its own tender specific criteria for award of contract amongst different bidders 

including the procedure for purchase preference to ‘Class-I local supplier’ within the 

broad policy guidelines stipulated in sub-paras above. 

IV. Requirement for specification in advance: The minimum local content, the margin of 

purchase preference and the procedure for preference to Make in India shall be specified 

in the notice inviting tenders or other form of procurement solicitation and shall not be 

varied during a particular procurement transaction. V. Verification of local content: 

a) If the estimated value of Procurement is less than Rs. 10 crores, all the Bidders at the 

time of bidding shall submit self-certification indicating the percentage of local content 

in the offered items. They shall also give details of the location(s) at which the local 

value addition is made, if applicable. 

b) Decisions on complaints relating to implementation of this Order, 2020 (amended from 

time to time) shall be taken by TAA limited to the CMD of CIL/Subsidiaries to the 

procuring entity. 



c) CIL/Subsidiary may constitute committees with internal and external experts for 

independent verification of self-declarations and auditor’s/ accountant’s certificates on 

random basis and in the case of complaints. 

d) False declarations will be debarring of the bidder or its successors for a period up to 

two years as per Guidelines on debarment of firms from bidding along with such other 

action as may be permissible under law. 

e) A supplier who has been debarred by any procuring entity for violation of the Order 

shall not be eligible for preference under the Order for procurement by any other 

procuring entity for the duration of the debarment. The debarment for such other 

procuring entities shall take effect prospectively from the date on which it comes to the 

notice of other procurement entities, in the manner prescribed below. 

f) The Department of Expenditure shall issue suitable instructions for the effective and 

smooth operation of this process, so that: 

i. The fact and duration of debarment for violation of the Order by any procuring entity 

are promptly brought to the notice of the Member-Convenor of the Standing 

Committee and the Department of Expenditure through the concerned 

Ministry /Department or in some other manner; ii. on a periodical basis such cases 

are consolidated and a centralized list or decentralized lists of such suppliers with the 

period of debarment is maintained and displayed on website(s); 

iii. in respect of procuring entities other than the one which has carried out the 

debarment, the debarment takes effect prospectively from the date of uploading 

on the website(s) in the such a manner that ongoing procurements are not 

disrupted. 

VI. Reciprocity Clause 

1. When a Nodal Ministry/Department identifies that Indian suppliers of an item are not 

allowed to participate and/ or compete in procurement by any foreign government, due 

to restrictive tender conditions which have direct or indirect effect of barring Indian 

companies such as registration in the procuring country, execution of projects of specific 

value in the procuring country etc., it shall provide such details to all its procuring 

entities including CMDs/CEOs of PSEs/PSUs, State Governments and other procurement 

agencies under their administrative control and GEM for appropriate reciprocal action. 

2. Entities of countries which have been identified by the nodal ministry/departments not 

allowing Indian companies to participate in their Government procurement for any item 

related to that nodal Ministry shall not be allowed to participate in Government 

procurement in India (including CIL and its Subsidiaries) for all items related to that nodal 

Ministry/ Department, except for the list of items published by the Ministry/ 

Department permitting their participation. 

3. The term 'entity' of a country shall have the same meaning as under the FDI Policy of 

DPIIT as amended from time to time. 

VII. Manufacture under license/ technology collaboration agreements with phased 

indigenization 

a) While notifying the minimum local content, Nodal Ministries may make special 

provisions for exempting suppliers from meeting the stipulated local content if the 

product is being manufactured in India under a license from a foreign manufacturer who 

holds intellectual property rights and where there is a technology collaboration 

agreement / transfer of technology agreement for indigenous manufacture of a product 

developed abroad with clear phasing of increase in local content. 



b) In procurement of all goods, services or works in respect of which there is substantial 

quantity of public procurement and for which the nodal ministry has not notified that 

there is sufficient local capacity and local competition, the concerned nodal ministry 

shall notify an upper threshold value of procurement beyond which foreign companies 

shall enter into a joint venture with an Indian company to participate in the tender. 

CIL/Subsidiary while procuring such items beyond the notified threshold value, shall 

prescribe in their respective tenders that foreign companies may enter into a joint 

venture with an Indian company to participate in the tender. CIL/ Subsidiary shall also 

make special provisions for exempting such joint ventures from meeting the stipulated 

minimum local content requirement, which shall be increased in a phased manner. 
 

D. Work Experience: The Intending bidder must have in its name or proportionate share as a member of 

Joint Venture experience of having successfully completed similar works, as a prime contractor, during 

last 7(seven) years ending last day of month previous to the one in which bid applications are invited (i.e. 

eligibility period) should be any of the following: - 

Three similar completed works each costing not less than the amount equal to 40% of the estimated cost 

put to tender. 

Or 

Two similar completed works each costing not less than the amount equal to 50% of the estimated cost 

put to tender. 

Or 

One similar completed work costing not less than the amount equal to 80% of the estimated cost put to 

tender. 

 
Similar nature of work shall include: “Repairing, changing and replacement of different conveyors 
column of BC-4A, BC-4, BC-5, BC-6 etc. and BC-1, BC-3 counter weight body structure etc. works”. 

 
Experience for those works only shall be considered for evaluation purposes, which match eligibility 

requirement stipulated above, on or before the last day of month previous to one in which tender has 

been invited (publication date of NIT). Similar nature of work should be defined in such a way so as to 

ensure wide participation of bidders to get competitive rates. The experience of incomplete/ongoing 

works as on last date of eligibility period will not be considered for evaluation. If the referred work 

includes construction as well as maintenance after construction, the experience of such work may be 

considered as ‘acceptable’ if the construction part is completed as on the last date of ‘eligibility period’, 

even if maintenance work is ongoing, and the certificate issued clearly stipulates the same. 

 
In all the above cases, while considering the value of completed works, the full value of completed work 

be considered whether or not the date of commencement is within the said 7(seven) years period. Cost 

of previous completed works shall be given a simple weightage of 5% per year to bring them at current 

price level, while evaluating the qualification requirement of the bidder. Such weightage shall be 

considered after end date of completion. Updating will be considered for full or part of the year (total no. 

of days / 365) i.e. considering 365 days in a year, till the last day of month previous to one in which bid 

has been invited. In case the bidder is not a prime contractor, but a sub-contractor, the bidder’s 

experience as sub-contractor will be considered, against suitable document that the contract in support 

of qualification is a subcontract in compliance with the provision of such sub-contracts in the original 

contract awarded to prime contractor. The document may be issued by owner/Govt. department on 

behalf of the owner. 

 
Joint Venture shall be allowed for participation in the bid with estimated cost above Rs. 2.0 Crores. 

The above qualification criteria shall be fulfilled by JV in the following manner: 

The qualifying criteria parameter e.g. experience of the individual partners of the J.V will be as 

deliberated hereinafter towards fulfilment of qualification criteria related to experience: - 



a) In case of completion of single work of similar nature costing, not less than the amount 

equal to 80% of the estimated cost put to tender: 

Any of the JV partner shall have the experience of having completed successfully a single work of similar 

nature equal to80% of the estimated cost put to tender. 

Or 

b) In case of completion of two works of similar nature each costing not less than the amount equal 

to50%of the estimated cost put to tender: - 

i) Any one partner can match the above requirement Or 

ii) At least two partners should each have completed at least one work of similar nature 

each costing not less than the amount equal to 50% of the estimated cost put to tender. 

Or 

c) In case of completion of three works of similar nature, each costing not less than the amount 

equal to 40% of the estimated cost put to tender: - 

i) Any one partner can match the above requirement. 

Or 

ii) Any two partners shall match the above requirement through completion of at 

least two work by one partner and one work by other partner of similar nature each 

costing not less than the amount equal 40% of the estimated cost put to tender 

Or 

iii) All the three partners shall match the above requirement through completion of at least 

one work of similar nature each costing not less than the amount equal 40% of the 

estimated cost put to tender. However, during fulfilment of any of the above criteria one 

of the partners, who is the lead partner, shall have: - 

If a bidder participates as a Joint Venture (JV), the benefits as per Public Procurement Policy for MSEs 

order2012 shall not be applicable for them. 

The above qualification criteria shall be met collectively by JV partners or JV itself. 

 
The qualifying criteria parameter e.g. experience of the individual partners of the JV will be added 

together towards fulfillment of qualification criteria related to experience. 

 
However, the participating share of JV Partners shall be as below; 

i)Lead Partner shall have at least 50% participating share in JV. 

ii) Other partner(s) shall have at least 20% participating share in JV. 
 
 

Data to be furnished by the bidders online: 
 

i. Start date & end date of each qualifying experience (similar nature) ii. Work order Number 
 

/Agreement Number of each experience iii. Name & address of Employer/Work Order Issuing 

authority of each experience 

iv. Percentage (%) share of each experience (In case the experience has been earned by the bidder as 

a partner in a joint venture firm/partnership firm, then the proportionate value of experience in 

proportion to actual share of bidder in that joint venture firm/partnership firm will be considered 

against eligibility else it shall be taken as 100%). 

v. Executed Value of work against each experience 



vi. In case the bidder is a Joint Venture, work experience as above may be furnished as the work 

experience of the bidder. 

Technical Evaluation by the System: 

i) The System shall calculate the period of 7 Years backwards starting from the last day of month 

previous to the e-publication date of NIT. 

ii) The system shall check the end date of each experience (The system shall not allow more 

than 3 entries for experience) and accept it as a qualifying experience if the end date of 

experience falls within the 7 years computed by the system. 

iii) The system shall calculate the value of each qualifying experience by multiplying the value 

with the % share of experience and adding 5% for each completed year (total No. of days/365) 

after the end date of experience of work till the last date of month previous to one in which 

the NIT has been published on eprocurement portal. 

iv) The system shall check the experience with highest value whether it exceeds 80% of 

Estimated Cost Value (ECV). In case it does not, it shall check the top 2 experiences whether 

each of them is greater than 50% of ECV. In case, it still does not, the system shall check all 3 

qualifying experiences whether each of them exceeds 40% of ECV. The system shall regard 

the bidder as ‘Eligible’ if it meets any of the aforementioned criteria or else it shall consider 

the bidder as ‘Ineligible’. 

v) The weightage of 5% every year will be on simple rate and will not be compounded on yearly 

basis for the calculating the value of each qualifying experience. 

vi) The work experience of the bidder for those works only shall be considered for evaluation 

purpose, which is completed before the last date of month previous to the one in which the 

NIT has been published on e- Procurement portal. Hence, the works which are incomplete/ 

ongoing, as on the last date of the month previous to the one in which the NIT has been 

published on e- Procurement Portal, shall not be considered against eligibility. 

vii) In case the work is started prior to the eligibility period of 7 (seven) years (counted backwards 

starting from the last date of the month previous to e- publication date of NIT and completed 

within the said eligibility period of 7 years, then the full value of the work shall be considered 

against the eligibility. 

viii) In case the experience has been earned by the bidder as an individual or proprietor of a 

proprietorship firm or as a partner of a partnership firm, then 100% value of the experience 

will be considered against eligibility. But if the experience has been earned by the bidder as 

a partner in a Joint Venture Firm, then the proportionate value of experience in proportion 

to the actual share of bidder in that Joint Venture Firm will be considered against eligibility. 

Scanned Copy of documents to be uploaded by the bidders (Confirmatory Documents) 
 

For work experience, bidders are required to submit Satisfactory Work Completion Certificate issued by 

the employer against the Experience of Similar work containing all the information as sought online. 

In case of Sub- Contractor, suitable document as per provision of eligibility, if applicable. 

Work- Order, BOQ and/or TDS may be submitted. 
 

E. Valid Electrical License (For Electrical works only): 

 
The tenderers should have valid electrical contractor's license issued by Govt. licensing 

Board of any state/UT, but, in the event of work being awarded; the bidder will have to 

obtain the electrical contractor's license (before execution of agreement) from 

Jharkhand Licensing Board for working in the state of Jharkhand. Valid Electrical licenses 

of Supervisor(s) and wiremen/linemen/electrician(s) is also required. 

 
As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in this 

behalf by the State Government and under the direct supervision of a person holding 



certificate of competency can carry out electrical installation work, including additions, 

alterations, repairs and adjustments to existing installations, except such replacement 

of lamps, fans, fuses, switches, low voltage domestic appliances and fittings as in no way 

alters its capacity, or character. 

 
Scanned copy of documents to be uploaded by the bidders (Confirmatory documents): 

 
The tenderers should have valid electrical contractor's license issued by Govt. licensing 

Board of any state/UT, but, in the event of work being awarded; the bidder will have to 

obtain the electrical contractor's license (before execution of agreement) from 

Jharkhand Licensing Board for working in the state of Jharkhand. Valid Electrical licenses 

of Supervisor(s) and wiremen/linemen/electrician(s) involved in the work is also 

required. 

 
As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in this 

behalf by the State Government and under the direct supervision of a person holding 

certificate of competency can carry out electrical installation work, including additions, 

alterations, repairs and adjustments to existing installations, except such replacement 

of lamps, fans, fuses, switches, low voltage domestic appliances and fittings as in no way 

alters its capacity, or character. 

 
9. Submission of Bid: 

 

a. (i). In order to submit the Bid, the bidders have to get themselves registered online 

on the e-Procurement portal of CIL (https://coalindiatenders.nic.in) with valid 

Digital Signature Certificate (DSC) issued from any agency authorized by Controller 

of Certifying Authority (CCA), Govt. of India and which can be traced up to the chain 

of trust to the Root Certificate of CCA. The online Registration of the Bidders on the 

portal will be free of cost and one-time activity only. The registration should be in the 

name of bidder, whereas DSC holder may be either bidder himself or his duly 

authorized person. The bidder is one whose name will appear as bidder in the e- 

Procurement Portal. 
 

(ii). The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General and 

Special Terms & Conditions, Integrity Pact and other conditions, if any, along with online 

undertaking in support of the authenticity of the declarations regarding the facts, 

figures, information and documents furnished by the Bidder on-line in order to become 

an eligible bidder. No conditional bid shall be allowed/accepted. 
 

(iii). The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 

Undertaking at Annexure II regarding Genuineness of the information furnished by him 

on-line & authenticity of the scanned copy of documents uploaded by him on-line in 

support of his eligibility criteria etc. and Annexure I (Letter of Bid). No recycling will be 

done for this document i.e. no further clarification will be sought from bidder. 
 

Moreover, the following documents shall be considered from the Bidder’s space/ My 

Document and no recycling will be done for these documents i.e. no further clarification 

will be sought from bidder – 



S No Document 
Scanned copy of documents uploaded by bidder in Bidder’s 

space/ My Document 

1 2 3 

1 Permanent 

Account 

Number 

(Ref. Clause 

No.8(A) of NIT) 

PAN card issued by Income Tax department, Govt. of India 

2 Goods and 

Services Tax 

(GST) Status of 

Bidder 

(Ref. Clause 

No.8(B) of NIT 

and BOQ) 

The following documents depending upon the status w.r.to GST as 
declared by Bidder in the BOQ sheet: 

a) Status: GST Registered Bidder under regular scheme 

 
Document: GST Registration Certificate (i.e. GST identification 

Number) issued by appropriate authority of India. 

 
b) Status: GST Registered Bidder under composition scheme 

 
Document: GST Registration Certificate (i.e. GST identification 

Number) issued by appropriate authority of India. 

 
c) Status: GST unregistered bidder: 

 
Document: Document: A Certificate having UDIN from a 
practicing Chartered Accountant having membership number 
with Institute of Chartered Accountants of India certifying that 
the bidder is GST unregistered bidder in compliance with the 
relevant GST rules of. India. 

Note: 

i) If turnover of bidder exceeds exemption/threshold limit, the bidder 

must have GST registration as per GST Act and rules. 

3 Legal Status of the 

bidder 

Any one of the following documents: 

1. Affidavit or any other   document to 
prove proprietorship/Individual status of the bidder. 2. 

Partnership deed containing name of partners. 

3. Memorandum   &   Article   of   Association   with   certificate   of 

incorporation containing name of bidder. 

 

b. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 

support of online information submitted by the bidder are to be uploaded in Cover-I 

by the bidder while submitting his/her/their bid. Also, no recycling will be done for 

these documents i.e. no further clarification will be sought from bidder. 

 
S No 

 

Eligibility 

Criteria 

Scanned copy of documents to be uploaded by bidder(s) in support 

of information/declaration furnished online by the bidder against 

Eligibility Criteria (CONFIRMATORY DOCUMENTS) 

1 2 3 



1 Digital Signature 

Certificate (DSC) 

If the bidder himself is the DSC holder bidding on-line then no 

document is required. 

However, if the DSC holder is bidding online on behalf of the bidder 

then the Power of Attorney or any sort of legally acceptable 

document for the authority to bid on behalf of the bidder 

2 Undertaking by 

bidder on 

his/her/their 

Letter Head as 

per Annexure- 

III. 

Undertaking regarding relatives as employees of company, 

Arbitration clause (in case of partnership firm), Local supplier status 

of the Bidder as per clause 8C of NIT, declaration w.r.t Make in India 

order dated 16.09.2020, Code of Integrity for Public Procurement 

(CIPP) and compliance w.r.t procurement from bidder of a country 

which shares a border with India etc. 

3 Valid Electrical 
License 
(For Electrical 

works only): 

Valid electrical contractor's license issued by Govt. licensing Board 
of any state/UT, but, in the event of work being awarded; the bidder 
will have to obtain the electrical contractor's license (before 
execution of agreement) from Jharkhand Licensing Board for 
working in the state of Jharkhand. Valid Electrical licenses of 
Supervisor(s) and wiremen/ linemen /electrician(s) is also required. 

4 Work Experience 
(Ref. Clause No. 
8(D) of NIT): 

Satisfactory Work Completion Certificate issued by the employer 
against the experience of similar work containing all the information 
furnished by bidder on-line. In case of Sub-contractor suitable 

document as per provision of eligibility, if applicable. 

Work order, BOQ and/or TDS may be submitted along with the Bid. 

(In case of JV, Satisfactory Work Completion Certificate against 

individual partner(s) including Lead Partner of JV as applicable as 

per details mentioned in clause No. 9. 

If a Bidder participates as a Joint Venture (JV), the benefits as per 

Public Procurement Policy for MSEs order – 2012 shall not be 

applicable forthem. 

Note: Only one file in .pdf format can be uploaded against each eligibility criteria. Any additional/ 

other relevant documents to support the information/declaration furnished by bidder online 

against eligibility criteria may also be attached by the bidder in the same file to be uploaded 

against respective eligibility criteria. 

 

c. Letter of Bid (LoB): The format of Letter of Bid is given at Annexure I of Tender 

document. This will be the covering letter of the bidder for his submitted bid. The 

bidders have to accept unconditionally the Letter of Bid in GTE (General Technical 

Evaluation) at the time of bid submission. No recycling will be done for this document 

i.e. no further clarification will be sought from bidder. 
 

d. Price bid: The Price bid containing the Bill of Quantity will be in Excel format and will 

be downloaded by the bidder and bidder will quote the rates for all items on this 

Excel file. Prior to quoting the rates in the BOQ file, the bidder will select the 

appropriate status from the following drop-down list given in the BOQ: - 

I. Status: GST Registered Bidder under regular scheme 

II. Status: GST Registered Bidder under composition scheme 

III. Status: GST unregistered bidder 

 
The rates quoted by the bidder will be excluding GST and GST component (to be paid by 

CIL/ Subsidiary and/or the bidder) will appear as a separate entity. The component of 

GST will be taken by the system based on the status of bidder selected by the bidder 



during bid submission and with the pre-defined business logic given in the BOQ file by 

the department. This file will be digitally signed and uploaded by the bidder after 

ascertaining the correctness of facts and figures. 
 

Thereafter, the bidder will upload the same Excel file during bid submission in cover-I. 

The Price-bid (excluding GST) will be in Item Rate or Percentage Rate or Mixed Rate 

[combination of Item Rate and Percentage Rate] BOQ format and the bidder will have to 

quote for all the tendered items. The Price Bid of the tenderers will have no condition. 

The price bid which is incomplete and not submitted as per instruction given in this 

document is liable for rejection. 
 

System for decision of L1 bidder 
 

The L1 bidder will be decided based on Overall Quoted Value (i.e. cost to the Company). 

The system for decision of L1 bidder will be as per following 02(two) cases: - Case – 1: 

Supply for which INPUT TAX CREDIT (ITC) is not available to the Company. 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 

(compensation to state tax)] to be paid by the bidder or by CIL/ Subsidiary taken by the 

system will be added to decide the L1 i.e. the ranking of the Bidders will be decided 

based on rates quoted by the bidders plus GST. This value of the bidder will be “the Cost 

to Company”. 
 

Then share of GST to be deposited by CIL/ Subsidiary, if any will be deducted from overall 

bid value to arrive at the Contract value. The Price-bids of the tenderers shall have no 

condition. The Price Bid which is incomplete and not submitted as per instruction given 

above is liable for rejection. 
 

Case – 2: Supply for which INPUT TAX CREDIT (ITC) is available to the Company. 
 

For calculation of Overall Bid Value, the GST [CGST, SGST/UTGST, IGST and GST 

(compensation to state tax)] to be paid by the Bidder or by CIL/ Subsidiary taken by the 

system will be ignored to decide the L1 i.e. the ranking of the Bidders will be decided 

based on rates quoted by the bidders excluding GST. This value of the bidder will be “the 

cost to Company”. 
 

Then share of GST to be paid by bidder shall be added with overall bid value to arrive at 

the Contract value. The Price-bids of the tenderers shall have no condition. The Price Bid 

which is incomplete and not submitted as per instruction given above is liable for 

rejection. 
 

Note: The bidder should select their GST category as per clause no. 8.B of NIT. 
 

10. Bid Submission: 
 

All bids are to be submitted on-line on the website https://coalindiatenders.nic.in. No 

bid shall be accepted off-line unless otherwise specified. 

 

11. System Requirement: 
 

It is the bidder’s responsibility to comply with the system requirement i.e. hardware, 

software and internet connectivity at bidder’s premises to access the e-tender website. 

Under any circumstances, CIL/ Subsidiary shall not be liable to the bidders for any 

direct/indirect loss or damages incurred by them arising out of incorrect use of the 

etender system or internet connectivity failures. 



12. Opening of Bid: 
 

Tender will be decrypted and opened online by the “Bid Openers” with their Digital Signature 

Certificates on/after the prescheduled date & time of Tender Opening. 
 

13. Tender Evaluation: 
 

a. After opening of bid, the documents submitted by L-1 bidder in cover I as enlisted in the 

NIT will be downloaded by the Evaluator and shall be put up to the Tender Committee. 

The tender Committee will examine the uploaded documents against 

information/declarations furnished by the L1 bidder online. If it confirms to all of the 

information/declarations furnished by the bidder online and does not change the 

eligibility status of the bidder then the bidder will be considered eligible for award of 

Contract. 
 

b. In Single stage single cover system, no cover document shall be taken. The undertakings 

and authorization of DSC shall be taken through portal in the form of information. These 

online declarations shall not require any documentary support. 
 

The modification of portal in this regard shall be taken up with NIC for customisation. 

Till then the existing system of taking documents shall be continued. 

No documents shall be recycled with immediate effect in single stage single cover system. 
 

c. The tender will be evaluated on the basis of documents uploaded and undertakings and 

authorization of DSC given by L-1 bidder online. The L-1 bidder is not required to submit 

hard copy of any document through offline mode. Any document submitted offline will 

not be given any cognizance in the evaluation of tender. 

 
d. In case the L-1 bidder submits requisite documents and information online as per NIT, 

then the bidder will be considered eligible for award of Contract. 

 
e. After opening of bid, if L1 bidder fails to comply the eligibility requirements as per tender 

document, EMD shall be forfeited and tender shall be re-tendered. 

 
f. In case the L1 bidder is technically eligible but rejection is due to high rate quoted by 

him/her then the tender shall be cancelled and retendered. 

 
g. It is responsibility of Bidders to upload legible/clearly readable scanned copy of all the 

required documents. 

 
h. If L1 bidder backs out (i.e. Techno commercially established L1 bidder), the EMD will be 

forfeited and the bidder will be debarred for minimum one (1) year from participating in 

tenders in CIL/Subsidiary. 
 

l.   Preference to Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) 

dated 16.09.2020, issued by Govt. of India as amended from time to time shall be applicable. 

(NOT APPLICABLE WHERE ESTIMATED COST PUT TO TENDER IS LESS THAN 5 LAKHS.) 

 
In terms with the above said policy, Class-I local suppliers and Class-II local suppliers 

shall be eligible to bid. Non-local supplier is not eligible to bid. The purchase preference 

shall be given to Class-I local supplier only. 



In terms of the above said policy, purchase preference shall be given to Class-I local suppliers 

in the following manner : 

I. In the procurement of works which are divisible in nature, the following procedure shall 

be followed :- 
 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class-I local supplier, the contract for full quantity will be awarded to L-1 at L-1 

price by the Purchaser. 

 
ii) If L-1 is not a Class-I local supplier, 50% of the order quantity shall be awarded to 

L-1. Thereafter, the lowest bidder among the Class-I local suppliers will be invited 

to match the L-1 price for the remaining 50% quantity subject to ClassI local 

supplier’s quoted price falling within the margin of purchase preference, and the 

contract for that quantity shall be awarded to such local supplier subject to his 

matching the L-1 price. In case such lowest eligible Class-I supplier fails to match 

the L-1 price or accept less than the offer quantity, the next higher Class-I local 

supplier within the margin of purchase preference shall be invited to match the L-

1 price for remaining quantity and so on, and contract shall be awarded 

accordingly. In case some quantity is still left uncovered on Class-I local supplier, 

then such balance quantity may also be ordered on L-1 bidder. 

II. In the procurement of works which are not divisible, and in procurement of services where 

the bid is evaluated on price alone, the following procedure shall be followed:- 
 

i) Among all qualified bids, the lowest bid will be termed as L-1. If L-1 is from a 

Class-I local supplier, the contract will be awarded to L-1. 

ii) If L-1 is not from a Class-I local supplier, the lowest bidder among the Class-I local 

suppliers, will be invited to match the L-1 price subject to Class-I local supplier's 

quoted price falling within the margin of purchase preference, and the contract 

shall be awarded to such Class-I local supplier subject to matching the L-1 price. 
 

iii) In case such lowest eligible Class-I local supplier fails to match the L-1 price, the 

Class-I local supplier with the next higher bid within the margin of purchase 

preference shall be invited to match the L-1 price and so on and contract shall be 

awarded accordingly. In case none of the Class-I local suppliers within the margin 

of purchase preference matches the L-1 price, then the contract may be awarded 

to the L-1 bidder. 

Note: The confirmation from the bidder regarding matching of L1 price may be taken in 

confirmatory document link of e-Procurement portal by recycling ‘Any other document’ 

link. 

 
Verification of local content: 

 

i) All the Bidders at the time of bidding shall submit self-certification indicating the 

percentage of local content in the offered items. They shall also give details of the location(s) at 

which the local value addition is made, if applicable. 

 
ii) CIL/ Subsidiary may constitute committees with internal and external experts for 

independent verification of auditor’s / accountant’s certificates on random basis and in the case 

of complaints. 

 
iii) False declarations will attract Guidelines on Debarment of firms from Bidding for a 

period up to two year and with process in line with clause 20 of GTC. 



iv) A local supplier who has been debarred by any procuring entity for violation of 

above order shall not be eligible for preference under this Order for procurement by any other 

procuring entity for the duration of debarment. The debarment for such other procuring entities 

shall take effect prospectively from the date on which it comes to the notice of other 

procurement entities. 

 
m. DELETED 

 
14. Auto Extension of Critical Date 

 

If number of bids received online is found to be less than 03(three) on end date of bid 

submission then the following critical dates of the Tender will be automatically extended 

for a period of four days ending at 17.00 hrs: 

 
• Last date of submission of Bid. 

• Last date of receipt of EMD. 

• Date of Opening of Tender. 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the 

e-Procurement Portal then the same is to be rescheduled to the next working day. 
 

This extension will be also applicable in case of receipt of zero bid. 
 

Notes: 

1. The validity period of tender should be decided based on the final end date of 

submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. It may so 

happen that any of these bids may be eventually rejected during Tender Opening, 

Technical evaluation or further process of evaluation resulting the total number of 

valid bids becoming less than 03(three). 

3. After extension, the tender shall be opened irrespective of available number of bids 

on the extended date of opening of tender. 

 
15. One Bid per Bidder: 

 

15.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or 

as a partner in a partnership firm or as a partner in a joint venture or as a Company 

registered under Companies Act. A Bidder who submits or participates in more than one 

Bid (other than as a sub-contractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the Bidder's participation to be disqualified. 

 
16. Refund of EMD: 

a) If EMD is paid by the bidder in online mode (Direct Debit/NEFT/RTGS) then the EMD 

of rejected bidders will be refunded at any stage directly to the account from where 

it had been received (except the cases where EMD is to be forfeited). 

b) No claim from the bidders will be entertained for non-receipt of the refund in any 

account other than the one from where the money is received. 

c) If the refund of EMD is not received by the bidder in the account from which the EMD 

has been made due to any technical reason then it will be paid through conventional 

system of e-payment. For this purpose, if required, Tender Inviting Authority will 

obtain the Mandate Form from the Bidder. 



d) In case the tender is cancelled then EMD of all the participating bidders will be 

refunded unless it is forfeited by the department. 

e) If the bidder withdraws his/her bid online (i.e. before the end date of submission of 

tender) then his/her EMD will be refunded automatically after the opening of tender. 

f) At the option of bidder, the EMD of successful bidder (on Award of Contract) will be 

retained by CIL/ Subsidiary and will be adjusted to Performance Security Deposit. 

 
17. Site Visit: 

 

17.1 The bidder, at the Bidder’s own responsibilities, cost and risk, is encouraged to 

visit and examine the Site of Works and it’s surrounding, approach road, soil condition, 

investigation report, existing works, if any, connected to the tendered work, drawings 

connected to the work, if / as available and obtain all information that may be necessary 

for preparing the Bid and entering into a contract for execution of the works. The cost of 

visiting the Site shall be at the Bidder’s own expense. 
 

17.2 It shall be deemed that the Bidder has visited the Site/Area and got fully 

acquainted with the working conditions and other prevalent conditions and fluctuations 

thereto whether he/she/they actually visits the Site /Area or not and has taken all the 

factors into account while quoting his/her/their rates. 
 

17.3 The Bidder is expected, before quoting his rate, to go through the requirement 

of materials/workmanship, specification, requirements and conditions of contract. 
 

17.4 The Bidder, in preparing the bid, shall rely on the site investigation report 

referred to in the bid document (if available), supplemented by any information available 

to the Bidder. 
 

18. Taxes and Duties: 
 

All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States) payable by the bidder/Contractor under the Contract, or for any 

other cause as applicable on the last date of submission of Bid, shall be included in the 

rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, either 

payable by bidder or by company under reverse change mechanism shall be computed 

by system in BOQ sheet as per predefined logic. 
 

All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools 

and plants etc. as may be attendant upon execution and completion of works shall also 

be included in the rates, prices and total Bid price submitted by the bidder. 
 

However, such duties, taxes, levies etc. which is notified after the last date of submission 

of Bid and/or any increase over the rate existing on the last date of submission of Bid 

shall be reimbursed by the company on production of documentary evidence in support 

of payment actually made to the concerned authorities. 
 

Similarly, if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder. 
 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice 



in accordance with the provision of relevant GST Act and the rules made there under and 

after online filing of valid return on GST portal. Payment of GST & GST Compensation 

Cess is responsibility of the service provider/contractor. 
 

Further, any GST credit note required to be issued by the bidder / contractor under the 

GST provisions should be issued within the time limit prescribed under the GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 

under composition scheme in compliance with GST rules, the bidder/dealer shall not 

charge any GST and/or GST Compensation Cess on the bill/invoice. In case of 

unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly 

to concerned authorities in terms with GST provisions. 
 

Input tax credit is to be availed by CIL/Subsidiary as per rule. 
 

If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and 

Capital Goods or the ITC claimed is disallowed due to failure on the part of 

supplier/vendor of goods and services in incorporating the tax invoice issued to 

CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST 

(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper 

tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on 

such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest and penalty, if any. 
 

The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations 

allowed as per the conditions of the contract of the bidding document. 
 

The company reserves the right to deduct/ withhold any amount towards taxes, levies, 

etc. and to deal with such amount in terms of the provisions of the Statute or in terms 

of the direction of any statutory authority and the company shall only provide with 

certificate towards such deduction and shall not be responsible for any reason 

whatsoever. 
 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by 

the Company under the Coal Act, the contractor will have to produce a royalty clearance 

certificate from the District Authorities before full and final payment. 
 

Further, where any damages or compensation becomes payable by either the Company 

or the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 

wherever applicable as per the GST provisions in force shall also apply in addition to such 

damages or compensation. 
 

Note: 

During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status declared by 

the bidder during tender stage based on which cost to company has been ascertained 

or at actuals, whichever is lower. 
 

19. Cost of Bidding: 
 

The bidder shall bear all costs associated with the preparation and submission of his bid 

and the Employer will in no case be responsible or liable for those costs. 
 

20. Technical Specifications: 



The tenderer shall closely study all specifications in detail, which govern the rates for which 

he is tendering. 
 

21. Currencies of Bid and Payment: 
 

The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees only. 22. 
 

Handing Over of Site: 
 

On completion of the work all rubbish, debris, brick bats etc. shall be removed by the 

contractor(s) at his/their own expense and the site cleaned and handed over to the 

company and he/they shall intimate officially of having completed the work as per 

contract. 
 

23. Deployment of Manpower and Machineries: 
 

The tenderer(s) will deploy sufficient number and size of equipments/machineries/ 

vehicles and the technical/ supervisory personnel required for execution of the work. 

24. Change in Constitution of the Contracting Agency: 

Prior approval in writing of the company shall be obtained before any change is made in 

the constitution of the contracting agency, otherwise it will be treated as a breach of 

Contract. 

25. Canvassing in Tender: 

 

Canvassing in connection with the tenders in any shape or form is strictly prohibited and 

tenders submitted by such tenderers who resort to canvassing shall be liable for 

rejection. 

 
26. Letter of Acceptance (LOA)/Work Order/Agreement: 

 

The Bidder, whose Bid has been accepted, will be notified /communicated by the Employer 

electronically online on the e-procurement portal of CIL/ Subsidiary prior to expiration 

of the Bid validity period. The L-1 bidder will get the information regarding award of work 

on their personalised dash-board on-line. On receipt of Letter of Acceptance (LOA)/Work 

Order of the tender issued by the Company, the successful tenderer shall execute 

contract agreement in the company's prescribed form for the due fulfilment of the 

contract. Failure to enter into the required contract within the specified period in the 

work order shall entail cancellation of LOA/work order and forfeiture of the Earnest 

Money. In addition, the department may debar the bidder from participating in future 

bids for at least 12 months as per Guidelines on Debarment of firms from Bidding. 

27. Bid Validity: 
 

The validity period of the tenders shall be 120(One Hundred Twenty) days from the end date 

of bid submission. 
 

In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the bidders (all the responsive tenderers) to extend the period of validity for a 

specified additional period. The employer’s request and the bidder’s responses shall be 

made in writing. A bidder may refuse the request without forfeiting his bid security. A 

bidder agreeing to the request will not be required or permitted to modify his bid. 



The tenderer shall not, during the said period or within the period extended by mutual 

consent, revoke or cancel his tender or alter the tender or any terms/conditions thereof 

without consent in writing of the company. In case the tenderer violates to abide by this, 

the Company will be entitled to take action as per clause No.28 (Modification and 

Withdrawal of Bid) of NIT. 

28. Modification and Withdrawal of Bid: 
 

Modification of the submitted bid shall be allowed online only before the deadline of 

submission of tender and the bidder may modify and resubmit the bid online as many 

times as he may wish. 

Bidders may withdraw their bids online within the end date of bid submission and their 

EMD will be refunded. However, if the bidder once withdraws his bid, he will not be able 

to resubmit the bid in that particular tender. For withdrawal of bid after the end date of 

bid submission, the bidder will have to make a request in writing to the Tender Inviting 

Authority. 

Withdrawal of bid may be allowed till issue of work order/LOA with the following provision 

of penal action: 

1. the EMD will be forfeited and 

2. the bidder will be debarred for minimum 1(One) year from participating in tenders in 

CIL/Subsidiary. 

The Price-bid of all eligible bidders including this bidder will be opened and action will 

follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on.       ii). 

If the bidder withdrawing his bid is L-1, then re-tender will be done. 

Note: 

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with 

the approval of Tender Accepting Authority (in case Board is Tender Accepting Authority 

then with the approval of CMD), stating that the EMD of bidder is forfeited, and this 

bidder is debarred for……year from participating in tenders in CIL/Subsidiary. This letter 

will be circulated to all Areas and CIL/Subsidiary HQ and the updated list will be 

maintained by all Tender Inviting Authority/Evaluators. 

Penal action against clauses above will be enforced from the date of issue of such order. 

iii) The standard operating procedure to handle withdrawal of bid after end date of 

submission is shall be as per Clause no 29 (Standard Operating Procedure for Withdrawal 

of Bid) of NIT. 

29. Standard Operating Procedure for Withdrawal of Bid: 

I. The Mode of withdrawal: - 

A. Online Withdrawal of Bids: 

a. The system of online withdrawal is available on the portal up to end date of bid 

submission, where any bidder can withdraw his/her bid which will attract no 

penal action from department side. 

b. The system of online withdrawal beyond end date of bid submission and till 

award of contract is also available but not fully functional and under 

development stage. Once it is developed and implemented only online 



withdrawal shall be considered except for some exceptional cases as mentioned 

in clause below. 

B. Offline Withdrawal of Bids: 

a. A partner of bidder (in case of partnership firms) whose DSC is registered on 

the e-Procurement portal can access the portal for online withdrawal but 

when there is a split in the business relationship, the partners whose DSC is 

not registered on the portal do not have the option of online withdrawal of 

bid. Hence such partners may opt to use offline method of withdrawal of 

his/her offer (or express his disassociation from the bidder organization). 

b. Till a fully functional system of online withdrawal of bid (beyond end date of 

bid submission and till award of contract) is not developed and implemented, 

offline withdrawal shall also be considered. 

II. Acceptance of withdrawal by Tender Committee: 

A. Every case of withdrawal under Clause I-(A) (b) and Clause I-(B) shall be put up to Tender 

Committee for deliberation and further course of action. B. The Tender Committee shall 

apply its due diligence to decide: 

a. Whether the request for withdrawal of offer has been received from right 

source and authentic. For this purpose, a letter is to be sent by registered 

post/speed post to the bidder on the address as given by him in the enrollment 

page of e-Procurement portal, allowing 10 days’ time to confirm the 

withdrawal. If the bidder does not confirm the withdrawal within the 

stipulated period then it should be construed that there is no withdrawal of 

bid. In case the withdrawal/disassociation from the firm (Partnership firm) has 

been submitted by any other partner then also the confirmation has to be 

sought from the bidder and if bidder wants to deny the 

withdrawal/disassociation from the partnership firm then the bidder shall be 

required to furnish a legally acceptable document signed by all the partners of 

the firm to substantiate his claim. 

b. Whether the withdrawal is due to the reason other than to support any mala 

fide intention of any participating bidder such as participating or supporting a 

cartel formation etc. 

c. If the mala fide intentions in the withdrawal are apprehended then the tender 

should be cancelled apart from other penal action as per e-Procurement 

Manual for works and services of CIL and other guidelines/manuals of CIL. 

d. If no mala fide intentions in the withdrawal are apprehended then the penal 

action in line with the prescriptions of the e-Procurement Manual for works 

and services of CIL will be applicable. 

The Tender Committee may also obtain the opinion of legal department in order to 

ascertain the legal course of action in case of Clause II-(B)(b) and II-(B)(c) above. 

30. Postponement of scheduled date(s): 

The Company reserves the right to postpone the date of receipt and opening of tenders or 

to cancel the tenders without assigning any reason whatsoever. 

31. Public Enterprises preference: 

The Company reserves its right to allow Public Enterprises purchase preference facility as 

admissible under prevailing policy. 



32. Contract Agreement Document(s): 

This Tender Notice shall be deemed to be part of the Contract Agreement. The “General 

Terms & Conditions”, Additional Terms & Conditions, Special Terms & Conditions (if any), 

Technical Specifications, drawings (if any) and any other document uploaded on portal 

as NIT document forms an integral part of this NIT and shall also form a part of the 

contract agreement as per clause 2 of the ‘General Terms and Conditions’ of ‘Conditions 

of Contract’. 

33. Sub-letting of Work: 
 

No subletting of work as a whole by the contractor is permissible. Subletting of work in piece 

rated jobs is permissible with the prior approval of the department. The total value of 

subcontracted work should not exceed 25% of the contract price specified in the 

contract. Procurement of material, hiring of equipment or engagement of labour will not 

mean sub-contracting. 

If a contractor submits his bid qualifies but does not get the contract because of his being 

not the lowest, he will be prohibited from working as a sub-contractor for the contractor 

who is executing the contract. 

 
The Contract Agreement will specify major items of supply or services for which the 

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time 

to time propose any addition or deletion from any such list and will submit proposals in 

this regard to the Engineer-in -Charge/Designated Officer-in-charge for approval well in 

advance so as not to impede the progress of work. Such approval of the Engineer-in- 

Charge/Designated Officer-in-Charge will not relieve the contractor from any of his 

obligations, duties and responsibilities under the contract. 

34. Prohibition of Child Labour engagement: 

The contractor/contractual Agencies must not engage any Child Labour during the course 

of execution of the contract work within the meaning and scope of the Child Labour 

Prohibition & Regulation Act-1986 and its relevant Act and Rules amended from time to 

time by the Govt. of India. 

35. Implementation of CMPF/EPF: 

The tenderer shall have to ensure implementation of CMPF/EPF, if applicable, in respect of 

the workers deployed by him as detailed in the tender document. 

36. Splitting up of the work: 
 

The Company does not bind itself to accept the lowest tender and reserves the right to 

reject any or all the tenders without assigning any reasons whatsoever and to split up 

the work between two or more tenderer(s) or accept the tender in part and not in its 

entirety. 
 

37. Settlement of Disputes: 
 

Matters relating to any dispute or difference arising out of this tender and subsequent 

contract Awarded based on this tender, shall be dealt as per Clause No. 16- title- 

‘Settlement of Disputes’ of the ‘General Terms and Conditions’ of ‘Conditions of 

Contract’ of the tender document. 
 

38. Restrictions on Procurement from a bidder of a country which shares a land border 

with India and on sub-contracting to contractors from such countries: 



The guidelines as per order no.F.No.6/18/2019-PPD dt 23/7/2020 of Ministry of Finance, 

GoI as amended from time to time shall be applicable. 
 

I. Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority. 
 

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

context) means any person or firm or company, including any member of a Joint 

venture (that is an association of several persons or firms or companies), every 

artificial juridical person not falling in any of the descriptions of bidders stated herein 

before, including any agency, branch or office controlled by such person, participating 

in a procurement process. 
 

III. “Bidder from a country which shares a land border with India” for the purpose of 

order F. No. 6/18/2019-PPD dated 23.07.2020 means: - 
 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a 

country; or 

c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A joint venture where any member of the joint venture falls under any of the 

above. 

 
IV. “The beneficial owner” for the purpose of (III) above will be as under: 

 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

juridical person(s), has a controlling ownership interest or who exercises control 

through other means. 
 

Explanation- 
 

a. “Controlling ownership interest” means ownership of, or entitlement to more 

than Twenty Five Percent of shares or capital or profits of the company; 
 

b. “Control” shall include the right to appoint the majority of the directors or to 

control the management or policy decisions, including by virtue of their 

shareholding or management rights or shareholders agreements or voting 

agreements; 
 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 
 

3. In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or through 

one or more juridical person, has ownership of or entitlement to more than fifteen 



percent of the property or capital or profits of such association or body of 

individuals. 
 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification 

of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 

interest in the trust and any other natural person exercising ultimate effective 

control over the trust through a chain of control or ownership. 
 

V. An Agent is a person employed to do any act for another, or to represent another in 

dealings with third person. 
 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 

registered with the competent Authority. 
 

Note: 
 

1. (a) The intending bidders must accept unconditionally in GTE the Undertaking at 

Annexure III in compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 and as 

amended from time to time of Ministry of Finance, GoI. 
 

AND 

(b) Valid registration from competent authority (if applicable). Registration should 

be valid at the time of submission of bid and at the time of acceptance of bids. 
 

2. Guidelines issued by GoI regarding registration with Competent Authority and 

regarding exclusion from restriction may please be referred. 
 

39. Code of Integrity for Public Procurement (CIPP) 
 

The bidders/ contractors are required to abide the Code of Integrity for Public Procurement 

(CIPP) as given in the tender document at Annexure VI. 
 

40. Any corrigendum/date extension etc. in respect of above tender shall be issued in 

website https://coalindiatenders.nic.in only. No separate notification shall be issued in 

the press. Bidders are therefore requested to visit our website regularly to keep 

themselves updated. 

 

 

 

 

 

Dy. Manager (CP)      

Sawang Washery 



INSTRUCTIONS TO BIDDERS 

 

1. SCOPE OF BIDDER. 

 
1.1 The Central Coalfields Limited (referred to as Employer in these documents) invites bids 

for the work(s) as mentioned in the Notice. The Bidder should submit Bid for all the 

works mentioned in the NIT. 

 
1.2 The successful Bidder will be expected to complete the Work(s) by the intended 

Completion period specified in the Bid document/Notice. 

 
2. ELIGIBLE BIDDERS. 

 
2.1 The Invitation for Bids is open to all Bidders including an individual, proprietorship firm, 

partnership firm, company registered under Companies Act, any legal entity or joint 

ventures. The bidders shall be eligible to participate only if they fulfill the qualifying 

criteria laid down separately hereinafter. 

 
2.2 DELETED 

 
2.3 DELETED 

 
2.4 The Company reserves its right to allow Public Enterprises purchase preference facility 

as admissible under prevailing policy. 

 
2.5 No sub-letting of the work as a whole by the contractor is permissible. Prior permission 

is required to be taken from the principle employer for engagement of subcontractors 

in part work/ piece rated work. The total value of subcontracted work should not 

exceed 25% of the contract price specified in the contract. Procurement of material, 

hiring of equipment or engagement of labour will not mean sub-contracting. 

 
If a contractor submits his bid qualifies but does not get the contract because of his being 

not the lowest, he will be prohibited from working as a sub-contractor for the contractor 

who is executing the contract. 

 
The Contract Agreement will specify major items of supply or services for which the 

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time 

to time propose any addition or deletion from any such list and will submit proposals in this 

regard to the Engineer-in–Charge/Designated Officer in charge for approval well in advance 

so as not to impede the progress of work. Such approval of the Engineer-inCharge / 

Designated Officer in Charge will not relieve the contractor from any of his obligations, 

duties and responsibilities under the contract. 

 
3. QUALIFICATION OF THE BIDER 

 
3.1 The bidders shall be required to submit bid with all the information as sought online 

along with required documents. 



3.2 All bidders shall submit the following information and documents with their bids: 

 
a. Copies of documents in support of legal status of bidder as per NIT. 

b. Permanent Income Tax Account No. (PAN) details as mentioned in e-Tender Notice. 

c. Document to support the status of bidder with respect to GST as mentioned in 

eTender Notice. 

d. The Bidder will have to submit a declaration in support of the authenticity of the 

credential submitted by him and also with other commitment along with the Bid in 

the form of an undertaking as per the format provided in the bid document. 

e. Two or three companies/contractors participating in the bid as Joint Venture should 

submit Firm-wise    e.g. (i) participation details/contribution of each, (ii) Legal status 

of firm, (iii) PAN, (iv) GST registration Certificate/status and also (v). JV Agreement 

on non-judicial Stamp-paper as per given format. 

f. Valid Electrical licence (If applicable) 

g. Any other document to support the qualification information as submitted by bidder. 
 

 
3.3 If the bidder is a subsidiary of a company, the experience and resources of the holding 

company or its other subsidiaries will not be taken into account. However, if the bidder 

is a holding company, the experience and resources of its wholly owned subsidiaries 

will be taken into consideration. 

 
3.4 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified: - 

 
(i) if they have made misleading or false representations in the forms, 

statements and attachments submitted as proof of the qualification 

requirements. 

 

 
4. ONE BID PER BIDDER 

 
4.1 Each Bidder shall submit only one Bid, either individually, or as a proprietor, or as a 

partner in a partnership firm or as a partner in a joint venture or as a Company 

registered under Companies Act. A Bidder who submits or participates in more than 

one Bid (other than as a sub-contractor or in cases of alternatives that have been 

permitted or requested) will cause all the proposals with the Bidder's participation to 

be disqualified. 

 
Earnest Money deposited by defaulting Bidders shall be forfeited and they shall be debarred 

from participating in future tenders in concerned Subsidiary/CIL HQ for a period of 12(twelve) 

months from the date of issue of such letter. In case of JV/Partnership firm, the debarment 

shall also be applicable to all individual partners of JV/Partnership firm. 

 

 
5. COST OF BIDDING 

 
5.1 The Bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible or liable for those costs. 

 
6. SITE VISIT 



6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and 

examine the Site of Works and its surroundings, approach road, soil condition, 

investigation report, existing works, if any, connected to the tendered work, drawings 

connected to the work, if / as available and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for execution of the Works. 

The costs of visiting the Site shall be at the Bidder's own expense. 

 
6.2 It shall be deemed that the Bidder has visited the site/area and got fully acquainted 

with the working conditions and other prevalent conditions and fluctuations thereto 

whether he actually visits the site/area or not and has taken all the factors into account 

while quoting his rates. 

 
6.3 The bidder is expected, before quoting his rate, to go through the requirement of 

materials / workmanship, specification, requirements and conditions of contract. 

 
6.4 The bidder, in preparing the bid, shall rely on the site investigation report referred to 

in the bid document (if available), supplemented by any information available to the 

bidder. 

 
7. CONTENT OF BIDDING DOCUMENTS 

 
7.1 The set of bidding documents comprises the documents listed in the table below as 

issued online by the Employer and addendum/corrigendum issued in accordance with 

relevant provision. 

 
a. Notice Inviting Tender 

b. Instructions to Bidders; 

c. Conditions of Contract; 

d. Scope of work/Bill of Quantities; 

e. Forms of Securities and form of Article of Agreement. 

f. Pre-contract Integrity Pact (if applicable) 

g. User portal Agreement 

h. Guidelines on Debarment of firms from Bidding 

i. Code of Integrity for Public Procurement (CIPP) 

j. Valid Electrical Licence (If applicable) 

Other document, if required. 

 

 
8. CLARIFICATION OF BIDDING DOCUMENTS 

 
8.1 The bidder may seek clarification on-line within the specified period. However, the 

management will clarify as far as possible to the relevant queries. 

 
8.2 The pre-bid meeting if applicable shall be held in the office of Tender Inviting Authority, 

on the scheduled date & time, if specified in the NIT. The purpose of the pre-bid 

meeting is to clarify the issues and to answer the questions on any matter that may be 

raised at that stage. Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of bidder and it shall be presumed that the bidder does not require any 

clarification. The management shall circulate proceedings of the pre-bid meeting, if 

held 



9. AMENDMENT OF BIDDING DOCUMENTS (BE DELETED FOR NORMAL WORKS, APPLICABLE 
FOR SPECIALISED WORK) 

 
9.1 Before the deadline for submission of Bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
9.2 Any addendum thus issued shall be part of the bidding documents and shall be 

displayed in the website. The bidder shall upload/ submit the same during bid 

submission. 

 
9.3 To give prospective Bidders reasonable time in which to take an addendum into 

account in preparing their Bids, the Employer may extend, as necessary, the deadline 

for submission of Bids, in accordance with Sub-clause 18.2 below. 

 
9.4 Bidders are requested to look into website for any addendum as specified in the NIT. 

 

 
10. LANGUAGE OF BID 

 
10.1 All documents relating to the Bid shall be in the English language. 

 
11. Submission of Bid: 

 
a. All the bids are to be submitted online on e-procurement portal of CIL. No bid shall be 

accepted offline. 

 
b. In order to submit the Bid, the bidders have to get themselves registered online on the 

e-Procurement portal of CIL with valid Digital Signature Certificate (DSC) issued from any 

agency authorized by Controller of Certifying Authority (CCA), Govt. of India and which can 

be traced up to the chain of trust to the Root Certificate of CCA. The online Registration of 

the Bidders on the portal will be free of cost and one time activity only. The registration 

should be in the name of bidder, whereas DSC holder may be either bidder himself or his 

duly authorized person. The bidder is one whose name will appear as bidder in the e- 

Procurement Portal. 

 
c. The bidders have to accept unconditionally the online user portal agreement which 

contains the acceptance of all the Terms and Conditions of NIT including General and Special 

Terms & Conditions, Integrity Pact and other conditions, if any, along with on-line 

undertaking in support of the authenticity of the declarations regarding the facts, figures, 

information and documents furnished by the Bidder on-line in order to become an eligible 

bidder. No conditional bid shall be allowed/accepted. 

 
The bidders have to accept unconditionally in GTE (General Technical Evaluation) the 

Undertaking regarding Genuineness of the information furnished by him on-line & 

authenticity of the scanned copy of documents uploaded by him on-line in support of his 

eligibility criteria, declaration w.r.t Make in India order dated 16.09.2020, Bid Security 

Declaration etc. and Letter of Bid. No recycling will be done for this document i.e. no further 

clarification will be sought from bidder. 

 
d. Letter of Bid: The format of Letter of Bid is given at Annexure I of Tender document. This 

will be the covering letter of the bidder for his submitted bid. The bidders have to accept 

unconditionally the Letter of Bid in GTE (General Technical Evaluation) at the time of bid 



submission. No recycling will be done for this document i.e. no further clarification will be 

sought from bidder. 

 
e. Confirmatory Documents: All the confirmatory documents as enlisted in the NIT in 

support of online information furnished by the bidder are to be uploaded in Cover-I & OID 

(Other Important Document, if applicable) by the bidder while submitting the bid online. 

 
a. Price Bid (in Cover-I/Cover-II): The Price bid containing the Bill of Quantity will be in Excel 

format (password protected) and will be uploaded during tender creation. This will be 

downloaded by the bidder and he will quote the rates for all items on this Excel file. 

Thereafter, the bidder will upload the same Excel file during bid submission in Cover- 

I/Cover-II. The Price-bid will be in Item Rate/Percentage Rate BOQ format and the bidder 

will have to quote for all the tendered items and the L-1 will be decided on overall 

quoted value. The Price-bids of the tenderers will have no condition. The Price Bid which 

is incomplete and not submitted as per instruction given above will be rejected. Any 

alteration/modification in the Excel format may lead to rejection of bid. 

 
12. BID PRICES 

 
12.1 Deleted 

 
12.2 The Bidder shall fill-in rates and prices for all items of the works described in the Bill of 

Quantities (both in words and figures) and amount(s) calculated and totaled. 

 
12.3 All duties, taxes (excluding Goods and Services Tax (GST) & GST Compensation Cess (if 

applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States) payable by the bidder/Contractor under the Contract, or for any 

other cause as applicable on the last date of submission of Bid, shall be included in the 

rates, prices and the total Bid Price submitted by the Bidder. Applicable GST, if any, 

either payable by bidder or by company under reverse change mechanism shall be 

computed by system in BOQ sheet as per predefined logic. 

 
All investments, operating expenses, incidentals, overheads, leads, lifts, carriages, tools and 

plants etc. as may be attendant upon execution and completion of works shall also be 

included in the rates, prices and total Bid price submitted by the bidder. 

 
However, such duties, taxes, levies etc. which is notified after the last date of submission of 

Bid and/or any increase over the rate existing on the last date of submission of Bid shall be 

reimbursed by the company on production of documentary evidence in support of payment 

actually made to the concerned authorities. 

 
Similarly if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along with 

rates shall be declared by the bidder. 

 
The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice 

in accordance with the provision of relevant GST Act and the rules made there under and 

after online filing of valid return on GST portal. Payment of GST & GST Compensation Cess 

is responsibility of the service provider/contractor. 



Further, any GST credit note required to be issued by the bidder / contractor under the GST 

provisions should be issued within the time limit prescribed under the GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 

under composition scheme in compliance with GST rules, the bidder/dealer shall not charge 

any GST and/or GST Compensation Cess on the bill/invoice. In case of unregistered 

dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly to concerned 

authorities in terms with GST provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and 

Capital Goods or the ITC claimed is disallowed due to failure on the part of supplier/vendor 

of goods and services in incorporating the tax invoice issued to CIL/Subsidiary in its relevant 

returns under GST, payment of CGST & SGST or IGST, GST (Compensation to State ) Cess 

shown in tax invoice to the tax authorities, issue of proper tax invoice or any other reason 

whatsoever, the applicable taxes & cess paid based on such Tax invoice shall be recovered 

from the current bills or any other dues of the supplier/vendor along with interest, if any. 

 
Further, where any damages or compensation becomes payable by either the Company or 

the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 

wherever applicable as per the GST provisions in force shall also apply in addition to such 

damages or compensation. 

 
Note: 

During the execution of the contract if the GST status of the bidder changes, then the 

payment of GST, if any, to the contractor will be made as per the GST status declared by the 

bidder during tender stage based on which cost to company has been ascertained or at 

actuals, whichever is lower. 

 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations allowed 

as per the conditions of the contract of the bidding document. 

 
13. CURRENCIES OF BID AND PAYMENT 

13.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees. 

 
14. BID VALIDITY 

 
14.1 Bid shall remain valid for a period not less than 120 days from the end date of bid 

submission. A bid valid for a shorter period shall be rejected by the Employer. 

 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidder's responses shall be made in writing. A 

bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 

the request will not be required or permitted to modify his bid. 

 
15. BID SECURITY/EARNEST MONEY DEPOSIT 



15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money of the amount 

as shown in e-Tender Notice for this particular work. Bid Security/EMD will be required 

to be deposited in the form as deliberated below: 

The bidder will have to make the payment of EMD through online mode only. 

 
In Online mode the bidder can make payment of EMD either through net-banking from 

designated Bank/s or through NEFT/RTGS from any scheduled Bank In case of payment 

through net-banking the money will be immediately transferred to CIL/Subsidiary’s 

designated Account. In case of payment through NEFT/RTGS the bidder will have to make 

payment as per the Challans generated by system on e-Procurement portal before 

submission of bid. Bidder will be allowed to submit his/her bid only when the EMD is 

successfully received in CIL/Subsidiary account and the information flows from Bank to e- 

Procurement system. 

 
Demand Drafts/ Banker’s cheque/ NEFT will be acceptable as Earnest Money/ Bid Security 

for tenders having estimated value below Rs. 2 lakhs. 

 
15.2 Any bid, which has not been, submitted either with the requisite amount of EMD shall 

be summarily rejected by the employer as non-responsive. 

 
15.3 The EMD of rejected bidders will be refunded at any stage directly to the account from 

where it had been received (except the cases where EMD is to be forfeited). 

 
15.4 The Bid Security / EMD of successful bidder may be retained and adjusted with 

performance security / security deposit at bidder’s option. 

 
15.5 The Bid Security/Earnest Money may be forfeited: 

 
a. if the Bidder withdraws the Bid after the end date of Bid submission during the period 

of Bid validity / extended validity with mutual consent; or 

 
b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: i. 

Sign the Agreement; or ii. Furnish the required Performance Security 

 
Additionally, the company shall debar such defaulting contractor from participating in 

future tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from 

the date of issue of such letter. 

 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual 

partners of JV/Partnership firm. 

 
15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest. 

 
15.7 No claim from the bidders will be entertained for non-receipt of the refund in any 

account other than the one from where the money is received. 

 
15.8 If the refund of EMD is not received by the bidder in the account from which the EMD 

has been made due to any technical reason, then it will be paid through conventional 

system of e-payment. For this purpose, bidder should submit E-Mandate form in 

format provided by company. 



15.9 In case the tender is cancelled then EMD of all the participating bidders will be 

refunded unless it is forfeited by the department. 

 
15.10 If the bidder withdraws his/her bid online (i.e. before the end date of submission 

of tender) then his/her EMD will be refunded automatically after the opening of tender. 

 

 
16. SIGNING OF BID 

 
16.1 The contractors bid will be digitally signed by DSC holder submitting bid online and it 

does not require any physical signature. However, if the Contractor’s bid bears the physical 

signature in addition to the digital signature of DSC holder, it will be accepted without 

questioning the identity of person singing the bid. 

 
16.2 If the bidder himself is the DSC holder bidding on-line then no document is required. 

However, if the DSC holder is bidding online on behalf of the bidder then the Power of 

Attorney or any sort of legally acceptable document for the authority to bid on behalf of the 

bidder is required. 

 
17. Deleted 

 
18. DEADLINE FOR SUBMISSION OF BIDS 

 
18.1 Bids shall be submitted online on the e-procurement portal of CIL within the stipulated 

date and time. 

 
18.2 The Employer may extend the deadline for submission of Bids by issuing a corrigendum 

or an amendment, in which case all rights and obligations of the Employer and the 

Bidders previously subject to the original deadline will then be subject to the new 

deadline. 

 
18.3 If number of bids received online is found to be less than 03(three) on end date of bid 

submission then the following critical dates of the Tender will be automatically 

extended for a period of four days ending at 17.00 hrs: 

• Last date of submission of Bid 

• Last date of receipt of EMD 

• Date of opening of Tender 

 
If any of the above extended Dates falls on Holiday i.e. a non-working day as defined in the 

e-Procurement Portal then the same is to be rescheduled to the next working day. 

This extension will be also applicable in case of receipt of zero bid. 

Notes: 

1. The validity period of tender should be decided based on the final end date of 
submission of bids. 

2. The auto extension shall work on the basis of number of bids received only. (It may so 

happen that any of these bids may be eventually rejected during Tender Opening, 

Technical evaluation or further process of evaluation resulting the total number of valid 

bids becoming less than three.) 



3. After extension, the tender shall be opened irrespective of available number of bids on 

the extended date of opening of tender. 

 

 
19. LATE BIDS 

 
19.1 No Bid shall be received by the e-procurement portal after the deadline or the 

extended deadline, as the case may be. 

 

 
20. MODIFICATION AND WITHDRAWAL OF BIDS 

 
20.1 For Single Cover System: 

 
20.1.1 Modification of the submitted bid shall be allowed online only before the 

deadline of submission of tender and the bidder may modify and resubmit the bid online as 

many times as he may wish. 

 
20.1.2 Bidders may withdraw their bids online within the end date of bid submission 

and their EMD will be refunded. However, if the bidder once withdraws his bid, he will not 

be able to resubmit the bid in that particular tender. For withdrawal of bid after the end 

date of bid submission, the bidder will have to make a request in writing to the Tender 

Inviting Authority. Withdrawal of bid may be allowed till issue of work order/LOA with the 

following provision of penal action: 

1. the EMD will be forfeited and 

2. the bidder will be debarred for minimum 1(One) year from participating in tenders 

in CIL/Subsidiary. 

 
20.1.3 The Price-bid of all eligible bidders including this bidder will be opened and 

action will follow as under: 

i). If the bidder withdrawing his bid is other than L 1, the tender process shall go on. 

ii). If the bidder withdrawing his bid is L-1, then re-tender will be done. 

 
Note: 

In case of above, a letter will be issued to the bidder by Tender Inviting Authority with the 

approval of Tender Accepting Authority (in case Board is Tender Accepting Authority then 

with the approval of CMD), stating that the EMD of bidder is forfeited, and this bidder is 

debarred for1 (One) year from participating in tenders in CIL/Subsidiary. This letter will be 

circulated to all Areas and CIL/Subsidiary HQ. and the updated list will be maintained by all 

Tender Inviting Authority/Evaluators. 

 
Penal action against clauses above will be enforced from the date of issue of such order. 

 
21. BID OPENING 

 
21.1 Tender will be decrypted and opened online by the “Bid Openers” with their Digital 

Signature Certificates on the prescheduled date & time of Tender Opening. 

 
 

 
22. PROCESS TO BE CONFIDENTIAL 



22.1 Information relating to the examination, clarification, evaluation and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to Bidders 

or any other persons not officially concerned with such process until the award to the 

successful Bidder has been announced. However, the Tender Status will be in public 

domain and anyone visiting the site can view it by identifying the tender. 

 
It will be the bidder’s responsibility to check the status of their Bid online regularly, after the 

opening of bid till award of contract. Additionally, information shall also be sent by system 

generated e-mail and SMS at nodal points (Date of bid opening, Requisition for Clarification 

on Confirmatory document from bidder(s), award of work etc.). No separate communication 

will be required in this regard. Non-receipt of e-mail and SMS will not be accepted as a 

reason of non-submission of Confirmatory documents within prescribed time. 

 
22.2 Any effort by a Bidder to influence the Employer's processing of Bids or award decisions 

may result in the rejection of his Bid. 

 
22.3 From the time of bid opening to the time of contract award, no bidder shall contact the 

Procuring Entity on any matter related to the bid, except on request and prior written 
permission. 

 
23. CLARIFICATION OF BIDS 

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

the Employer's discretion, ask any Bidder for clarification of the Bidder's Bid, including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing. To assist in the examination, evaluation, and comparison of Bids, the Employer 

may, ask any Bidder for clarification of the Bidder's Bid, including breakup of unit rates. 

The request for clarification and the response shall be in online mode. 

 
23.2 DELETED 

 
23.3 No document presented by the bidder after closing date and time of submission of bid 

will be considered. 

 
24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

 
24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid: 

a. meets the eligibility criteria defined in Clause 3; 

b. has been properly signed; 

c. is accompanied by the required Bid security 

d. is substantially responsive to the requirements of the Bidding documents. 

 
24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 

specifications of the Bidding documents without material deviation or reservation. A 

material deviation or reservation is one: 

a. which affects in any substantial way the scope, quality, or performance 

of the works: 

b. which limits in any substantial way, inconsistent with the Bidding 

documents, the Employer's rights or the Bidder's obligations under the 

Contract; or 

c. whose rectification would affect unfairly the competitive position of 

other Bidders presenting substantially responsive Bids. 



24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole 

discretion. 

 
25. Deleted 

 
26. EVALUATION AND COMPARISON OF BIDS. 

 
26.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 24. Price bid of the bidder will have no condition. 

The price bid which is incomplete and not submitted as per instruction given in the bid 

document will be rejected. 

 

 
26.2 The evaluation of Bid, by the Employer shall be done as per Bid Prices as submitted by 

the Bidder in online Mode and subsequently downloaded from the e-procurement 

portal of CIL. 

 
26.3 The Employer reserves the right to accept or reject any Bid not conforming to the 

requirements of the Bidding documents. 

 
26.4 No document presented by the bidder, after closing date and time of bid, will be taken 

into account by the evaluation committee unless otherwise called for during scrutiny / 

technical scrutiny by the tender committee as clarification. This however, will have no 

bearing with the price quoted in the price bid. If a bidder offers a rebate unilaterally 

after the end date and time of the bid submission, it will not be taken into account for 

evaluation purpose by the tender committee. But if that bidder emerges as the lowest 

evaluated, the rebate offer will be taken into account for determination of the total 

offer. 

 
26.5 Bid evaluation shall be done after taking into consideration overall quoted price by the 

bidder and effect of Goods and Services tax (GST), GST Compensation Cess etc. as 

applicable. L1 will be decided based on cost to the company. 

 
26.6 If the Bid of the successful L-1 bidder is seriously balanced in relation to the Company's estimate of 

the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analysis for any or all items Bill of Quantities, to demonstrate the internal 
consistency of those prices with the methods and schedule proposed. 

 
 After evaluation of the price analysis, the company may require that the amount of the 
performance security/security deposit is increased at the expense of the successful bidder to a 
level sufficient to protect the company against financial loss in the event of default on the part of 
the successful bidder under the contract. 
 
Additional performance security shall be applicable if the bid price is below 15% of the justified 
price, finalized by the owner. The amount of such additional performance security shall be the 

     difference between 85% of the owner's justified price and quoted price. Justified price shall be       
     finalized by the owner on the basis of prevalent market rate of materials and labour analyzed as     
     per standard analysis of rate of CPWD/ NBO, and shall be binding on the bidder.  
      
     Such additional performance security shall be applicable for Item-rate and Percentage Tenders.      
     Such additional performance security shall be furnished by bidder along with normal performance  
     security as per CI. No. 4 of GTC. Additionally, the company shall ban such defaulting contractor  



    from participating in future tenders in concerned Subsidiary/CIL HQ for a period of minimum one       
    year from the date of issue of such letter.  

 
    In case of JV/Partnership firm, the banning shall also be applicable to all individual partners of  
    JV/Partnership firm. 

 

 
27. DELETED 

 
28. AWARD CRITERIA 



28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid 

has been determined to be substantially responsive to the Bidding documents and who 

has offered the lowest evaluated acceptable Bid Price, provided that such Bidder has 

been determined to be: 

a. eligible in accordance with the provisions of Clause 2; and 

b. qualified in accordance with the provisions of Clause 3. 
 

 
29. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS 

 
29.1 Notwithstanding Clause 28, the Employer reserves the right to accept, negotiate or 

reject any Bid, and to cancel the bidding process and reject all Bids, at any time prior 

to the award of Contract, without thereby incurring any liability to the affected Bidder 

or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 

the Employer's action. 

 
30. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

 
30.1 The Bidder, whose Bid has been accepted, will be notified /communicated by the 

Employer electronically online on the e-procurement portal of CIL prior to expiration 

of the Bid validity period. This letter (hereinafter and in the Conditions of Contract 

called the "Letter of Acceptance") will state the sum that the Employer will pay the 

Contractor in consideration of the execution and completion of the Works by the 

Contractor as prescribed by the Contract (hereinafter and in the Contract called "the 

Contract Price"). The offline communication of LOA shall not be mandatory. 

 
30.2 The notification of award (LOA/Work Order) will constitute the formation of the 

Contract. 

 
The works should be completed as per period specified in the NIT from the Date of 

Commencement as defined in Clause 6.0 of General Terms and Condition. 

 
30.3 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder, work programme etc. within 30(thirty)days following the notification 

of award along with the letter of Acceptance and / or Work Order issued by 

department. 

 
In case of failure to enter in to agreement within specified period or extended period on 

the written request of the bidder, if any, the department will take action as prescribed in 

Guidelines on Debarment of firms from Bidding along with forfeiture of Earnest Money. 

The bidder will also debarred from participating in re-tender. 

 
No payment for the work shall be made before execution of this agreement. 

 
30.4 In the bidding process, the cause of rejection of Bid of any bidder shall be intimated to 

non-qualified bidder online and the Earnest Money shall be refunded to unsuccessful 

bidders as per relevant clauses. 

 
30.5 The contractor shall enter into and execute contract agreement in the prescribed form 

on non-judicial stamp paper in accordance with the relevant law of the State/Union of 

India. The cost of the stamp papers for the contract agreement shall be borne by the 

contractor. Two sets of contract document/agreements shall be prepared and signed 



by both the parties One of the sets shall be stamped "Original" and the other 

"Duplicate". The duplicate copy will be supplied to the contractor free of cost and the 

original is to be retained by the company. For any additional copy, additional cost to be 

charged. 

 
All additional copies should be certified by the Engineer-in-Charge. 

 
The contractor shall keep copy of these documents on the site/place of work in proper 

manner so that these are available for inspection at all reasonable times by the Engineerin- 

charge, his representatives or any other officials authorized by the company for the purpose. 

 
The contract document shall not be used by the contractor for any purpose other than this 

contract and the contractor shall ensure that all persons employed for this contract strictly 

adhere to this and maintain secrecy, as required of such documents. 

 
 

 
31. PERFORMANCE SECURITY/SECURITY DEPOSIT 

 
31.1 Security Deposit shall consist of two parts; 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills. 

 
The security deposit shall bear no interest. 

 
For details refer cl.4 of General Terms of Conditions. 

 
32. EMPLOYMENT OF LABOUR 

 
32.1 Contractors are to employ, to the extent possible (as per policy decision of the company 

valid from time to time), local project affected people and pay wages not less than the 

minimum wages as per minimum Wages Act or such other legislations or award of the 

minimum wage fixed by respective State Govt. or Central Govt. as may be in force. 

 
Payment of Provident Fund for the workmen employed by him for the work as per the Law 

prevailing under provision of CMPF/EPF and allied scheme valid from time to time shall be 

responsibility of the contractor. 

The contractor needs to ensure that the employee has become a member of any of the 

provident fund as the case may be and the unique membership number of the CMPF/EPF 

or Allied Scheme needs to be submitted to Employer. 

In addition to the above, the Contractor shall provide a copy of the updated passbook having 

entry made in the CMPF/EPF or Allied Scheme(s) of Provident fund as the case may by the 

competent authority annually /as and when asked. Bidder shall also submit copies of 

statutory returns. 

 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 

applicable shall be reimbursed to the contractor on production of proof of payment limited 

to the maximum likely number of workmen to be deployed as indicated in the tender 

document. Such payments shall be made on quarterly basis and shall not be included in the 

Contract Value. 



32.2 The bidder shall also comply with statutory requirements of various acts including 

CL(R&A) Act. 

 
32.3 The contractor’s workmen shall be paid through Bank. 

 
32.4 The contractors shall register themselves on the Contract Labour Payment 

Management Portal (CLPMP) of CIL within 30 days of issue of work order and will have to 

enter and update periodically the following details in the portal: a. Work Order details 

b. Details of Contractor workers and payment of wages in respect of each Work Order each 

month. 

 
32.5 All the contract workers shall be covered with the Bio-metric attendance system for 

payment of wages. 

 
NOTE: In case company decides/ circulates separate wages for underground works / for 

works within mine premises, the same may be allowed based on appropriate circular. Clause 

32.1 shall stand amended to this extent before notification of bid. 

 
33. LEGAL JURISDICTION 

 
35.1 Matter relating to any dispute or difference arising out of this Bid and subsequent 

contract awarded based on the bid shall be subject to the jurisdiction of local court only 

where the subject work is to be executed. 

34. DOWNLOADING BID DOCUMENT FROM WEB-SITE. 

 
i) The bidders will download the Bid documents from the website. The company 

shall not be responsible for any delay/ difficulties/ inaccessibility of the downloading 

facility for any reason whatsoever. The downloading facility shall be available as soon 

as the bid is notified. 

ii) The bid document as available online on the e-procurement of CIL shall always 

prevail and will be binding on the Bidders. Any claim on account of any deviation with 

respect to this online Bid document from the Bidder side shall not be entertained. 

 
 
 
 

35. E-PAYMENT 

The bidders are to furnish the details of their bank A/c Nos. Name and Address of the Bank 

and Branch Code along with the Bid. Successful bidders/ Bidders are required to submit an 

Authorization form duly signed for e-payment to them. Enclosed Annexure-XII be filled in 

and submitted along with the Bid. 

 

36. INTEGRITY PACT (APPLICABLE FOR BIDS WITH ESTIMATED COST more than Rs. 200 lakhs/ 

as decided by CIL/ Subsidiary). 

Bidders are required to accept unconditionally in GTE (General Technical Evaluation) the pre- 

contract integrity pact as per enclosed format along with the bid. 

 
37. CHANGES IN FIRMS CONSTITUTION TO BE INTIMATED 

Prior approval in writing of the Company shall be obtained before any change is made in the 

constitution of the contracting agency. If prior approval is not obtained the same will be 

treated as a breach of contract. 



38. MISCELLANEOUS. 

The bidders should fill the bid document properly and carefully. They should avoid quoting 

absurd rates. Throughout the bidding documents, the terms ‘bid’ and ‘tender’ and their 

derivatives are synonymous. Provisions related to instructions to bidder shall be a part of 

agreement. 

CONDITIONS OF CONTRACT 

 

GENERAL TERMS AND CONDITIONS 
 

1. Definitions 
 

i) The word "Employer" or "Company” or “Owner” wherever occurs in the conditions, 

means the Central Coalfields Limited, represented at Head Quarters of the Company 

by the General Manager (E&M) or his authorized representatives or any other officer 

specially deputed for the purpose who will employ the contractor. 

ii) The word" Principal Employer" wherever occurs, means the officer nominated by the 

Company to function on its behalf. 

iii) "Bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) 

means an offer to supply goods, services or execution of works made in accordance 

with the terms and conditions set out in a document inviting such offers. 

iv) "Bidder" (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any eligible person or firm or company, including a Joint Venture 

(that is an association of several persons, or firms or companies), participating in a 

procurement process with a Procuring Entity. 

v) "Bid security" (including the term ‘Earnest Money Deposit’(EMD), in certain contexts) 

means a security from a bidder securing obligations resulting from a prospective 

contract award with the intention to avoid: the withdrawal or modification of an offer 

within the validity of the bid, after the deadline for submission of such documents; 

failure to sign the contract or failure to provide the required security for the 

performance of the contract after an offer has been accepted; or failure to comply 

with any other condition precedent to signing the contract specified in the tender 

documents. 

vi) “Class-I local supplier” means a supplier or service provider, whose goods, services or 

works offered for procurement, meets the minimum local content as prescribed for 

‘Class-I local supplier’ under the Public Procurement (Preference to Make in India), 

Order 2017. 

vii) “Class-II local supplier” means a supplier or service provider, whose goods, services 

or works offered for procurement, meets the minimum local content as prescribed 

for ‘Class-II local supplier’ but less than that prescribed for ‘Class-I local supplier’ 

under the Public Procurement (Preference to Make in India), Order 2017. 

viii) “Local Content” means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured 

(excluding net domestic indirect taxes) minus the value of imported content in the 

item (including all customs duties) as a proportion of the total value, in percent. ix) 

“Non-Local supplier” means a supplier or service provider, whose goods, services or 

works offered for procurement, has local content less than that prescribed for ‘Class- 

II local supplier’ under the Public Procurement (Preference to Make in India), Order 

2017. 



x) "Notice inviting tenders" (including the term ‘Invitation to bid’ or ‘request for 

proposals’ in certain contexts) means a document and any amendment thereto 

published or notified by the Procuring Entity, which informs the potential bidders that 

it intends to procure goods, services and/or works. 

xi) "Prospective bidder" means anyone likely or desirous to be a bidder. 

xii) "Procurement contract" (including the terms ‘Purchase Order’ or ‘Supply Order’ or 

‘Withdrawal Order’ or ‘Work Order’ or ‘Consultancy Contract’ or ‘Contract for other 

services’ under certain contexts), means an agreement relating to the subject matter 

of procurement, entered into between the Procuring Entity and the supplier, service 

provider or contractor on mutually acceptable terms and conditions and which are in 

compliance with all the relevant provisions of the laws of the country. The term 

“contract” will also include “rate contract’ and “framework contract”. 

The agreement shall include the notice inviting tender, the tender/bid as accepted by 

the company, the work order issued to the contractor, and the formal contract 

agreement executed between the company and the contractor together with the 

documents referred to therein including general terms and conditions, special 

conditions, if any, frozen terms and conditions/technical parameters/scope of work 

and revised offer, if any, specifications, drawings, including those to be submitted 

during progress of work, schedule of quantities with rates and amounts. 

Until the formal agreement is signed between the Owner and contractor, LOA/Work 

order together with contract document accepted by the bidder (i.e., bid/ tender/ 

proposal/ offer) shall constitute the contract. 

xiii) The word "Contractor/ Contractors" wherever occurs means the successful bidder 

/bidders who has/have deposited the necessary Earnest money and has/have been 

given written intimation about the acceptance of tender and shall include legal 

representative of such individual or persons composing a firm or a company or the 

successors and permitted assignees of such individual, firm or Company, as the case 

may be and any constitutional, or otherwise change of which shall have prior approval 

of the employer. 

xiv) "Site" means the land and places including any building and erection thereon, over, 

under, in or through which the Permanent works or Temporary works designed by 

the Engineer-in-Charge are to be executed and any other lands and places provided 

by the Employer for working space or any other purpose as may be specifically 

designated in the Contract as forming part of the site. 

xv) The term "Sub-Contractor" as employed herein, includes those having a direct 

contract with Contractor either on piece rate, item rate, time rate or any other basis 

and it includes one who furnishes work to a special design according to the plans or 

specifications of this work but does not include one who merely supplies materials. 

xvi) "Accepting Authority" shall mean the management of the company and includes an 

authorized representative of the company or any other person or body of persons 

empowered on its behalf by the company. 

xvii) "Engineer-in-charge" shall mean the officer nominated by the company in the E&M 

Engineering cadre/ discipline who is competent to direct supervisors and authorised 

to be in charge of the works for the purpose of this contract. The Engineer-in-Charge 

/Designated Officer in Charge, who is of an appropriate seniority, will be responsible 

for supervising and administering the contract, certifying payments due to the 

contractor, valuing variations to the contract, awarding extension of time and valuing 

compensation events. The Engineer-inCharge /Designated Officer in Charge may 

further appoint his representatives i.e. another person/Project Manager or any other 



competent person and notify to the contractor who is directly responsible for 

supervising the work being executed at the site, on his behalf under their Delegation 

of Powers of the company. However, overall responsibility, as far as the contract is 

concerned, will be that of the Engineer-in-Charge/Designated Officer in Charge. 

xviii) A "Day" shall mean a day of 24 hours from midnight to midnight. 

xix) The "Work" shall mean the works required to be executed in accordance with the 

contract/work order or parts thereof as the case may be and shall include all extra or 

additional, altered or substituted works or any work of emergent nature, which in the 

opinion of the Engineer-in-charge, become necessary during the progress of the 

works to obviate any risk or accident or failure or become necessary for security. 

xx) "Schedule of Rates” referred to in this conditions shall mean the standard schedule 

of rates prescribed by the company and the amendments issued from time to time. 

xxi) "Contract amount" shall mean: 

a) in the case of turnkey / lump sum contracts the total sum for which tender is 

accepted by the company. 

b) in the case of other types of contracts the total sum arrived at based on the 

individual rate(s) / percentage rate(s)quoted by the tenderer for the various items 

shown in the Schedule of Quantities" of the tender document as accepted by the 

Company with or without any alteration as the case may be. 

xxii) "Written notice" shall mean a notice or communication in writing and shall be 

deemed to have been duly served if delivered in person to the individual or to a 

member of the contractors firm or to an office of the company for whom it is 

intended, or if delivered at or sent by registered mail / e-mail to the last business 

address known to him who gives the notice. 

xxiii) "The constructional plant" means all appliances, tools, plants or machinery of 

whatsoever nature required in or about the execution, completion or maintenance 

of the works but does not include materials or other things intended to form part of 

the permanent work. 

xxiv) "Letter of Acceptance of Tender" means letter giving intimation to the tenderer that 

his tender has been accepted in accordance with the provisions contained in that 

letter. 

xxv) "Department" means the E&M Engineering Department of Coal India Limited or any 

of its subsidiary companies/units represented by the appropriate authority. 

xxvi) "Act of insolvency" means as it is designed by Presidency Town Insolvency Act or 

Provincial Insolvency Act or any act amending such originals. 

xxvii) The words indicating the singular only also include the plural and vice-versa where 

the context so requires. 

xxviii) "Drawings"/"Plans" shall mean all drawings furnished by the owner with the bid 

document , if any, as a basis for proposals, 

a. working drawings furnished by the Owner after issue of letter of acceptance of 

the tender to start the work, 

b. subsequent working drawings furnished by the owner in phases during progress 

of the work, and 

c. drawings, if any, submitted by the contractor as per provision of the contract and 

duly approved by the owner. 



xxix) "Codes" shall mean the following, including the latest amendments, and/or 

replacements, if any : 

a. Bureau of Indian Standards relevant to the works under the contract and their 

specifications. 

b. Indian Electricity Act and Rules and Regulations made there under. 

c. Indian Mines Act and Rules and Regulations made there under. 

d. Any other Act, rule and regulations applicable for employment of labour, safety 

provisions, payment of provident fund and compensation, insurance etc. 

 
2. Contract Documents and Miscellaneous Provisions: 

 
The following documents shall constitute the contract documents: 

i) Articles of Agreement. 

ii) Letter of Acceptance of Bid/ Work Order indicating deviation, if any, from the conditions 

of contract incorporated in the tender document issued to the bidder. iii) Notice Inviting 

Tender and Instructions to Bidders. 

iv) Conditions of Contract including General Terms & Conditions of contract, Additional 

Terms & Conditions, Special Terms & Conditions and Commercial Terms & Conditions etc. 

as applicable. 

v) Frozen terms & conditions / technical parameters and revised offer, if any. 

vi) Specifications/ scope of Work, if any. vii) Schedule of quantities (or Bill of Quantities) 

along with accepted rate. viii) Contract drawings and work programme. ix) Safety Code 

etc. forming part of the tender, x) Integrity Pact ( If applicable ). 

(xi) Guidelines on Debarment of firms from Bidding. 

(xii) Code of Integrity for Public Procurement (CIPP)  

(xiii) Valid Electrical License (If applicable)  

(xiv) Any other document if required. 

 
2.1 The contractor shall enter into and execute contract agreement in the prescribed form. 

The cost of the stamp papers for the contract agreement shall be borne by the contractor. 

Two sets of contract document/agreements shall be prepared and signed by both the 

parties one of the sets shall be stamped "Original" and the other "Duplicate". The duplicate 

copy will be supplied to the contractor free of cost and the original is to be retained by the 

company. For additional copy, cost to be charged. 

 
All additional copies should be certified by the Engineer-in-Charge. 

 
The contractor shall keep copy of these documents on the site/place of work in proper 

manner so that these are available for inspection at all reasonable times by the Engineerin- 

charge, his representatives or any other officials authorized by the company for the 

purpose. 

 
2.2 The contract document shall not be used by the contractor for any purpose other than 

this contract and the contractor shall ensure that all persons employed for this contract 

strictly adhere to this and maintain secrecy, as required of such documents. 

 
2.3 The local Court, where the subject work is to be executed shall have exclusive 

jurisdiction in all matter arising under this contract. 

 
2.4 The Contract Agreement will specify major items of supply or services for which the 

contractor proposes to engage sub-contractor/sub-vendor. The contractor may from time 



to time propose any addition or deletion from any such list and will submit proposals in this 

regard to the Engineer-in–Charge / Designated Officer in charge for approval well in advance 

so as not to impede the progress of work. Such approval of the Engineer-inCharge / 

Designated Officer in Charge will not relieve the contractor from any of his obligations, 

duties and responsibilities under the contract. The total value of subcontracted work should 

not exceed 25% of the contract price specified in the contract. Procurement of material, 

hiring of equipment or engagement of labour will not mean subcontracting. 

 
2.5 Acceptance of Offer: 

 
“Letter of Acceptance”- is an acceptance of offer by the company. It shall be communicated 

electronically through e-procurement portal of CIL to the successful bidder and shall make 

the binding Contract with the Company. 

 
Simultaneously the original copy of LOA may also be sent to the Bidder through 

registered/speed post. The offline communication of LOA, shall not be mandatory. 

 
3. Discrepancies in contract documents & Adjustments thereof 

 
The documents forming part of the contract are to be treated as mutually explanatory of 

one another and in case of discrepancy between schedule of quantity, the specifications 

and/or drawing, the following order of preference shall be observed; 

a) Description in Bill of Quantities of work. 

b) Particular specification and special conditions, if any 

c) Drawings. 

d) General specifications. 

e) BIS Specifications. 

 
3.1 In the event of varying or conflicting provision in any of the document(s) forming part of 

the contract, the Accepting Authority's decision/clarification shall hold good with regard to 

the intention of the document or contract as the case may be. 

 
3.2 Any error in description, quantity or rate in Bill of Quantities or any omission there from, 

shall not vitiate the contract or release the contractor from discharging his obligations under 

the contract including execution of work according to the Drawings and Specifications 

forming part of the particular contract document. 

 
4.00 Security Deposit: 

 
4.1 Security Deposit shall consist of two parts; 

a) Performance Security to be submitted at award of work and 

b) Retention Money to be recovered from running bills. 

The security deposit shall bear no interest. 

4.2 Performance Security should be 5% of contract amount and should be submitted within 21 

days of issuance of LOA by the successful bidder in any of the form given below: 

 
• Payment through NEFT/RTGS in the designated account of CIL/Subsidiary as indicated in the 

LOA/WO 

• a Bank Guarantee in the form given in the bid document from any Scheduled Commercial 

bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India 

Act, 1934 excluding Co-operative banks or Regional Rural Banks). The BG issued by 

outstation bank shall be operative at its local branch ……………… 



Bank Guarantee against Performance Security shall be applicable if the amount of 

Performance Security exceeds Rs. 5.0 lakhs. 

• Govt. Securities, FDR or any other form of deposit stipulated by the owner and duly pledged 

in favour of owner. 

 
The Earnest Money/ Bid Security deposited shall be discharged when the Bidder has signed 

the Agreement and furnished the required Performance Security/ 1st part of security deposit. 

 
The bid security deposited may be adjusted against the Performance security (1st part of 

security deposit) at bidder’s option. 

 
If performance security is provided by the successful bidder in the form of bank guarantee it 

shall be issued either – 

(a) at Bidder’s option by a Scheduled Commercial Bank , or 

(b) by a foreign bank located in India and acceptable to the employer. 

 
BG of scheduled commercial bank located in India and acceptable to the company should only 

be accepted. Thus, any BG issued by foreign bank from outside India shall not be accepted. 

 
The validity of the Bank Guarantee shall be for a period of “one year” or “ninety days, beyond 

the period of contract /extended contract period (if any)”, whichever is more. 

 
The BG (If performance security is provided by the successful bidder in the form of bank 

guarantee) issued by issuing bank on behalf of the bidder in favour of “ ,” shall be in 

paper form (Stamp Paper) as well as issued under “Structured Financial Messaging System”. 

Issuing Bank should send the underlying confirmation message in IFN760COV or IFN767COV 

message type for getting the BG advised through our bank. Also issuing bank should mention 

“ _ ” in field no. “7037” of IFN760COV or IFN767COV. The message will be 

sent to the beneficiary bank through SFMS. The details of beneficiary Bank 

for issue of BG through SFMS Platform is furnished below:- Name of 

Bank:    

Branch:    

IFSC Code:    

Account No.     

ID:    

Customer 

 

Original copy of the Bank Guarantee issued by the Issuing Bank shall be sent by the issuing bank 

to E&M Division of CCL HQ/Area. 

 
In case the successful bidder fails to submit the Performance Security within the stipulated 

time then the award of work may be cancelled with forfeiture of the bid security/earnest 

money. 

 
Additionally, the company shall debar such defaulting contractor from participating in future 

tenders in concerned Subsidiary/CIL HQ for a period of minimum one year from the date of 

issue of such letter. 

 
When validity of BG is about to expire, the contractor has to extend the validity of BG, if 

required. If the validity of BG is not extended before 03 days of its expiry, then CIL/ Subsidiary 

shall be at liberty to encash the BG. 



In case of a JV, the Performance Security can be submitted by the Joint Venture / one or more 

partners of the joint venture. 

 
In case of JV/Partnership firm, the debarment shall also be applicable to all individual partners 

of JV/Partnership firm. 

 
Submission of Performance Security is not required for tenders having Estimated Value put to 

tender up to Rs. 2.00 lakhs (incl. GST). In this case, EMD of successful bidder shall be released 

within 14 days of the issue of defect liability certificate (taking over certificate with a list of 

defects). 

 
4.3 5% Performance Security should be refunded within 14 days of the issue of defect liability 

certificate (taking over certificate with a list of defects). 

 
4.4 All running on account bills shall be paid at 95% (ninety five percent) of work value. The 

balance 5% shall be treated as retention money and will be second part of security deposit. 

 
Retention Money may be refunded against equivalent Bank Guarantee, on written request of 

the contractor, on its accumulation to a minimum amount of Rs 25 lakhs subject to the condition 

that amount of any Bank Guarantee except last one, shall not be less Rs. 25 lakhs. 

 
However, Bank Guarantee against retention money shall be with suitable validity based on 

nature of work which shall be 90 days beyond the defect liability period, but in no case less than 

the period of one year. 

 
Bank Guarantee is to be submitted in the format prescribed by the company. Bank Guarantee 

shall be irrevocable and will be from Scheduled Commercial Banks as elaborated at Cl.4.2. 

 
4.5 Retention Money should be refunded after issue of No Defect Certificate. 

 
4.6 The Company shall be at liberty to deduct/appropriate from the security deposit such sums 

as are due and payable by the contractor to the company as may be determined in terms of the 

contract, and the amount appropriated from the security deposit shall have to be restored by 

further deduction from the contractors subsequent on account running bills, if any. 

 

 
4.7 REFUND OF SECURITY DEPOSIT: The refund of security deposit shall be subject to company's 

right to deduct/ appropriate its due against the contractor under this contract or under any 

other contract. 

 
On completion of the entire work and issue of defect liability certificate (taking over 

certificate with a list of defects) by the Engineer-in-charge, one half of the security deposit 

remaining with the company 

 
(Performance Security) shall be refunded as elaborated at Cl. No.4.3. 

 
The other half (Retention Money) shall be refunded to the contractor after issue of No Defect 

Certificate by the Engineer-in-Charge on the expiry of Defect Liability Period of six months, 

subject to the following conditions: 

 
a) Any defect/defects in the work, if  detected after issue of defect  liability certificate 

(Taking over certificate with list of defects) is/are rectified to the satisfaction of the Engineer- 



in-Charge within the said defect liability period of six months or on its due extension till 

completion of the rectification works as required. 

 
b) In the case of building work or other work of similar nature, the refund shall be made 

on the expiry of the said six months period or at the end of one full monsoon period i.e. June 

to September, whichever is later in point of time and any defects such as leakages in roof, 

effloresces in walls, dampness, defects in drainage etc. should be rectified to the satisfaction 

of Engineer-in-Charge. 

 
NB: In case of Maintenance contracts, that ends with successful completion of work, where 

question of Defect Liability Period does not arise (e.g. sweeping / cleaning, horticulture, tank 

cleaning, jungle cutting, grass cutting, surface dressing etc.), the performance security and 

retention money (second part of bid security) can be released simultaneously after 

completion of work and taking over by department. 

 
4.8 Additional performance security 

Additional performance security: (applicable for item rate as well as percentage rate tenders): 
Additional performance security shall be applicable if the bid price is below 15% of the justified price, 
finalized by the owner. The amount of such additional performance security shall be the difference 
between 85% of the owner's justified price and quoted price.  

Justified price shall be finalized by the owner on the basis of prevalent market rate of materials and 
labour analysed as per standard analysis of rate of CPWD/NBO, and shall be binding on the bidder.  

Additional performance security (APS) shall be furnished within 21 days of the issuance of LOA by 
successful bidder. Failure to submit such additional performance security shall result into cancellation 
of the contract with forfeiture of earnest money. 

Additionally, the company shall ban such defaulting contractor from participating in future tenders in 
concerned Subsidiary/CIL HQ for a period of minimum 1 (one) year from the date of issue of such 
letter. 

            Additional performance security may be furnished in the shape of BG or any of the forms as applicable  
                       for performance security. The validity of the Bank Guarantee if APS submitted in the form of BG shall  
           be for a period of one year or ninety days beyond the period of contract /extended contract period (if  
           any), whichever is more. 
 
 Consideration of Abnormally Low Bids : 

           In case of Abnormally Low Bid, CIL/ Subsidiary may in such cases seek written clarifications from the   
           lowest bidder(s), including detailed price analyses of its bid price in relation to scope. schedule,  
           allocation of risks and responsibilities, and any other requirements of the bid documents. If, after    
           evaluating the price analysis, CIL/Subsidiary determines that the bidder(s) has substantially failed to  
           demonstrate its capability to deliver the contract at the offered price, CIL Subsidiary may reject the bid /   
           Proposal. 

 

 
4.9 Refund of Security Deposit regarding Specialized Item of Works (shall be applicable only 

when relevant item exists in the contract and shall be for 10% of value of such items in the 

contract or for 10% of value of contract with such specialized items only). 

 
a) For some specialized items of work such as anti-termite treatment, waterproofing work, 

kiln seasoned and chemically treated wooden shutters, or any other item of work deemed as 

such ‘specialized’ by Engineer-in-Charge that are entrusted to specialized firms or contractors 

who associate specialized agencies, the contractor / firm executing the work should be asked 

to give a specific guarantee that they shall be responsible for removal of any defects cropping 



up in these works executed by them during the guarantee period. The form of the guarantee 

to be executed by the contractors shall be as enclosed. 

 
b) 10% security deposit (performance security and retention money) deposited / deducted 

from the bills of the contractors, relevant to the item(s), shall be refunded to him after expiry 

of Guarantee period. The security amount relevant to the item(s) of work, may be released 

after 12 months of completion of work against equivalent BG and furnishing Guarantee as at 

(a) above. 

 
4.2 Refund of security deposit for contracts with supply installation and commissioning of 

equipment i.e with Mechanical & Electrical Works (shall be applicable only when relevant 

item exists in the contract) 

 

 



For some specialized contracts like Pump house, Intake well etc. there may be Civil works as 

well as Mechanical and Electrical works. For such works 10% as security deposit 

(performance security and retention money)- deposited / deducted from the bills of the 

contractors shall be refunded to him after expiry of guarantee period, which will be one year 

from the date of commissioning of equipment/ completion of work and/or rectification of 

any defect which may be detected in the individual equipment for the whole system under 

the contract, whichever is later. 

 
In addition, all types of manufacturers guarantee/warranty wherever applicable are to be 

issued/ revalidated in the name of the owner by the contractual agency and will be covered 

with relevant counter guarantee. 

Bank guarantees furnished against Performance Security and Retention Money shall be 

validated for a period 90 days beyond the guarantee period. 

 
5. Deviations/Variations in Quantities and Pricing. 

 
The quantities given in the “Schedule of Quantities" are based on estimates and are meant 

to indicate the extent of the work and to provide a uniform basis for tendering and any 

variation either by addition or omission shall not vitiate the contract. 

The variation register may be maintained in SAP in electronic form to have a proper control 

over variations. 

 
5.1 The company through its Engineer-in-Charge or his representative shall, without 

radically changing the original scope and nature of the work, under contract, have power to 

make any alterations in or additions to or substitution of the original specifications, 

drawings, designs and instructions that may appear to be necessary or advisable during the 

progress of the work. 

 
The contractor shall be bound to carry out the work(s) in accordance with the instructions 

given to him in writing by the Engineer-in-Charge or his representative on behalf of the 

company. Such altered or additional or substituted work, which shall form part of the 

original contract, shall be carried out by the contractor on the same terms and conditions 

in all respects on which they agreed to do the main work and at the same rate/rates as are 

specified in the contract/ work-order. In case there are changes in ground levels from those 

shown in the approved drawings, they shall be agreed in writing, jointly by the contractor 

and EIC. 

 
5.2 The right is reserved to cancel any items of work included in the contract agreement or 

portion thereof in any stage of execution if found necessary to the work and such omission 

shall not be a waiver of any condition of the contract nor invalidate any of the provisions 

thereof. 

 
5.3 If the additional, altered or substituted work includes any class of work for which 

rate/rates is/are not specified in the contract/work order, rates for such items shall be 

determined by the Engineer-in-Charge as follows: 

a) In the case of percentage tenders, if the rate for the extra item of work executed is 

available in the company's approved SOR, it will be paid at the schedule rate plus or 

minus the accepted percentage as per contract. 

 
However, if the extra item is not available in company’s approved SOR, then the rate for 

such extra item(s) shall be dealt as at (c) below. 



b) In case of item rate tenders, the rate for extra item shall be derived from the rate for 

similar item or near similar item / class of work available in the agreement schedule 

of work or by analysis of rates as at below and the lower rate out of the above two 

shall be considered. 

 
In case of composite item rate tenders, where two or more schedule of quantities for 

similar item description may form part of the contract, the applicable rates shall be 

taken from the Schedule of Quantities of that particular part in which the deviation is 

involved, failing that at the lowest applicable rate for the similar item of work in the 

other schedule of quantities. 

 
For derivation of rates based on analysis, the same shall be done by analysis on 

prevalent market rate of materials and labour based on standard norms of analysis of 

rate of C.P.W.D/ N.B.O. 

 
c) In the case of extra item(s) that are completely new, and are in addition to the items 

contained in the contract, the contractor may within 15 days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis. The Engineerin- 

Charge shall determine the rate(s) by analysis based on prevalent market rate of 

material and labour and on standard norms of analysis of rate of CPWD / NBO. 

 
d) In case of combined tender with partly item rate for non-schedule items & partly 

percentage tenders for SOR items, the rate for extra item shall be derived as at (b) & 

(c) above in case of non-schedule items rates and in case of percentage rates for SOR 

items the rate for extra item shall be derived as at (a) above. 

 
In case of any difference between the contractor and the Engineer-In Charge as to the 

fixation of rates, the matter shall be referred to the accepting authority of the company 

i.e. GM(E&M) of the company or Staff Officer(E&M) for the work awarded at Company 

Hqrs. level and Area level respectively, whose decision shall be final and binding on the 

contractor. 

 
5.4 Alteration in the quantities shall not be considered as a change in the condition of the 

contract nor invalidate any of the provision thereof provided that a deviation estimate / 

revised estimate / supplementary agreement for the item(s) involved is made. Such 

approval shall be from appropriate authority. 

 
5.5 Payment for such deviated items [additional/ altered / substituted items of work of the 

agreement schedule] shall be made in the contractors running on account bills, till the 

revised estimate / deviation estimate regularizing these items are sanctioned by the 

competent authority of the company, at the provisional rates and shall not exceed: 

 
a) 75% of the rate recommended by the Engineer-in-Charge to the accepting authority 

of the company i.e. GM(E&M) of the company or SO(E&M) of the Area, if the rate is 

directly available in the SOR of the company/ if the rate is derived from available rate 

of BOQ. 

 
b) 50% of the rate recommended by the Engineer-in-Charge to the accepting authority 

of the company, i.e. GM(E&M) of the company or SO(E&M) of the Area, if it is 

analysed item rates based on prevalent market rates of materials and labour 

following CPWD / NBO norms. 



Total payment for such extra items of work shall not exceed 10% of work order / 

agreement value / approved deviation estimate value. Also, total payment including 

extra items of work shall not exceed the work order / agreement / approved deviation 

estimate value. 

 
5.6 DELETED 

 
5.7 The time of completion of the originally contracted work shall be extended by the 

company in the event of any deviation resulting in additional cost over the awarded value, 

if requested by the contractor as follows:- 

(i) In the proportion which the additional cost of the altered, additional or 

substituted work (in value) bears to the original tendered value plus. 

 
(ii) 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-Charge. 

 
5.8 The company through its Engineer-in-Charge or his representative, on behalf of the 

company, shall have power to omit any part of the work in case of non-availability of a 

portion of the site or for any other reason and the contractor shall be bound to carry 

out the rest of the work in accordance with the instructions given by the Engineer-in- 

Charge. No claim from the Contractor shall be entertained/ accepted on these grounds. 

 
5.9 In the event of any deviation being ordered which in the opinion of the contractor 

changes radically the original scope/nature of the contract, the contractor shall under 

no circumstances suspend the work, either original or altered or substituted, and the 

dispute/disagreement as to the nature of deviation and the rate/rates to be paid for 

such deviations shall be resolved separately with the company as per the procedures/ 

norms laid down hereafter. 

 
5.10 Extension of AMC contracts (applicable only for AMC contracts)- 

The AMC Contracts shall be normally for two years or as specified in the NIT from the date 

of commencement. However, in exceptional cases of exigencies, CIL/Subsidiary reserves the 

right to Extend the Contract for a period of 30% of the contract period as specified in NIT or 

for a period of 08 months, whichever is lesser after due appraisal of performance at the end 

of the Contract on the same terms and conditions. 

 
6. Time for Completion of Contract, Extension thereof, Defaults and Compensation for Delay 

 
Time is the essence of the contract and as such all works shall be completed within the time 

stipulated in the contract/ work order. The work shall, throughout the stipulated period of 

contract, be carried out with all due diligence on the part of the contractor. 

 
Immediately after the contract is concluded i.e. LOA / Work Order is issued, the Engineerin- 

Charge and the contractor shall agree upon a detailed time and progress chart prepared 

based on BAR CHART/ PERT CPM techniques on the basis of a construction schedule 

submitted by the contractor at the time of executing contract showing the order in which 

the work is proposed to be carried out within the time specified in the LOA /work order. 

 
For the purpose of this detailed time and progress chart, the work shall be deemed to have 

commenced on the expiry of 10* (ten) days from the issue of Letter of Acceptance of Tender 

or 7(seven) days after handing over the site of work or handing over reasonable number of 

working drawings to the contractor or the period of mobilization allowed in the work order 



for starting the work in special circumstances, whichever is later. However, the Date of 

Commencement may be decided with mutual consent with the Contractor prior to the date 

as prescribed above. 

 
* For Specialized Works/ High Value Works (above Rs. 5 crores), the period shall be 30 days. 

 
6.1 If the contractor, without reasonable cause or valid reasons, commits default in 

commencing the work within the aforesaid time limit, the company shall, without 

prejudice to any other right or remedy, be at liberty, by giving 15 day’s notice in writing 

to the contractor to commence the work, failing which to forfeit the Earnest Money 

deposited by him and to rescind the Letter of Acceptance of Tender/Work Order and 

also to debar the contractor to take part in the future re-tender. 

 
The Company may debar such defaulting Contractors from participating in future Tenders 

for a minimum period of 12(twelve) months. 

 
6.2 If the contractor fails to complete the work and clear the site on or before the date of 

completion or extended date of completion, he shall without prejudice to any other right 

or remedy available under the law to the company on account of such breach, pay as 

compensation (Liquidated Damages): 

 
i) @ half percent (½ %) of the contract amount/Revised Contract amount whichever is less, 

per week of delay. 

OR 

ii) ½ % of the contract-value of group of items/ revised completion value of group of items 

whichever is less, per week of delay, for which a separate period of completion is originally 

given. 

 
The aggregate of such compensation/ compensations shall not exceed: 

 
i) 10% (ten) percent of the total amount of the contract/ Revised contract amount, 

whichever is less. 

OR 

ii) 10% of the contract-value of group of items/ revised completion value of group of items 

whichever is less, for which a separate period of completion is originally given. 

 
The amount of compensation may be adjusted or set off against any sum payable to the 

contractor under this or any other contract with the company. 

 
The LD will be applicable on the price as varied by the operation of the Price Variation Clause 

i.e. price variation amount shall be added/ deducted to the contract price for deriving the 

LD. 

6.2.1 The company, if satisfied, that the works can be completed by the contractor within 

a reasonable time after the specified time of completion, may allow further extension 

of time at its discretion with or without the levy of L.D. In the event of extension 

granted being with L.D, the company will be entitled without prejudice to any other 

right or remedy available in that behalf, to recover from the contractor as agreed 

damages equivalent to half percent of the contract amount/ Revised Contract amount 

of the works whichever is less for each week or part of the week subject to a ceiling 

as described at Cl.6.2. 



6.2.2 The company, if not satisfied that the works can be completed by the contractor, and 

in the event of failure on the part of the contractor to complete work within further 

extension of time allowed as aforesaid, shall be entitled, without prejudice to any 

other right, or remedy available in that behalf, to rescind the contract. 

 
6.2.3 The company, if not satisfied with the progress of the contract and in the event of 

failure of the contractor to recoup the delays in the mutually agreed time frame, shall 

be entitled to terminate the contract. 

 
6.2.4 In the event of such termination of the contract as described in clauses 6.2.2 or 6.2.3 

or both, the company, shall be entitled to impose penalty/LD as deliberated at Clause 

10. Additionally, the contractor shall be debarred from participating in the future 

tenders for a minimum period of 12 months. 

 
In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or any other 

charges (Except EMD) from the supplier/vendor, the same will be recovered along with the 

applicable GST and the amount shall be adjusted with the payment to be made to the 

supplier/vendor against their bill/invoice or any other dues. 

 
6.3 The company may at its sole discretion, waive the payment of compensation on request 

received from the contractor indicating valid and acceptable reasons if the entire work 

is completed within the date as specified in the contract/work order or as validly 

extended date without stipulating any compensation for delay. 

 
6.4 Extension of Contract Time for completion 

 
A. Force Majeure (FM): Conditions beyond control of either parties like war, hostility, 

acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, 

explosions, epidemics, strikes, lockouts or acts of God come under the legal concept 

of Force Majeure (FM). 

 
Delays in performance of contractual obligations under influence of FM conditions are 

condonable by the other party without any right to termination or damages, provided, 

notice of the happening of any such event is given by the affected party to the other 

within 30 (thirty) days from the date of occurrence duly certified by the local chamber 

of commerce or statutory authorities, the beginning and end of FM occurrence and 

cessation of such Force Majeure condition. Works under the contract shall be resumed 

as soon as practicable after such event has come to an end or ceased to exist. 

 
For delays arising out of Force Majeure, the bidder / contractor will not claim extension 

in completion date for a period exceeding the period of delay attributable to the 

clauses of Force Majeure and neither company shall be liable to pay nor bidder / 

contractor shall be liable to claim extra cost (like increase in rates, remobilization 

advance, idle charges for labour and materials etc.) provided it is mutually established 

that Force majeure conditions did actually exists. 

 
B. Delays in Execution 

A work may be completed ahead of schedule or delayed due to unforeseen fortuitous 

circumstances, extra effort or developments beyond the control of CIL/Subsidiary or the 

tenderer and it is sometimes difficult to apportion credit or responsibility. The 

contractor may experience delay or disruption due to his own actions or inaction, those 

of his sub-contractor or other contractors, those of CIL/Subsidiary or the engineer, or 



other causes. Such delays expose the non-performing party to various sanctions under 

the contract. These sanctions include extension of time, damages or default termination 

of the contract. While examining the request of the contractor for extension of time, the 

engineer shall consider all circumstances and categorise the delays as follows: 

a) Excusable delays - Force Majeure (FM), that is, acts of God, abnormal weather, 

floods, and so on, applies; 

b) Compensable delays – or Compensation Events, which put full burden of 

responsibility on CIL/Subsidiary; and 

c) Inexcusable delay (contractor’s own faults), which puts the full burden of 

responsibility on the contractor. 

d) Concurrent delays - when two or more events responsible for delay overlap each 

other. The delays may be attributable to CIL/Subsidiary or the contractor or none, 

and fall in above categories. The eligibility for extension of time (EOT) should be 

determined by plotting each contributing concurrent delay on the critical path. 

CIL/Subsidiary should see that the concurrent delays do not result in unnecessary 

extra extension of time. 

C. Once the delay is categorised, it should then be determined not only whether the 

contractor is eligible for time extension but also whether sanctions, such as Liquidated 

Damage (LD) or default termination, can be imposed on the contractor. 

 
D. The time for completion of the work will be specified in the contract and it is 

understood that the completion of work within the time specified is an essential part 

of this contract. While ascertaining the reasons for delay beyond the control of the 

control of contractor, the following delays shall be considered as “Hinderance”:- a. 

Excusable delays 

b. Compensable delays 

c. Portion of Concurrent delays to be decided judiciously by the EIC. 

 
E. More precisely, if any delay in the completion of the work is likely to be caused by any 

of the following reasons, then the contractor immediately upon the occurrence 

of such delay shall give notice in writing to the Engineer-in-Charge and he shall be 

allowed a reasonable extension of time for completion in respect of delay caused by 

any of the below-mentioned circumstances- 

 
a) Force Majeure as defined at 6.4(A); 

b) Abnormally bad weather. 

c) Non-availability of stores which are the responsibility of the company to supply as 

per contract. 

d) Non-availability of working drawings in time, which are to be made available by the 

company as per contract during progress of the work. 

e) Delay on the part of the contractors or tradesmen engaged by the company not 

forming part of the contract, holding up further progress of the work. 

f) Non-availability or breakdown of tools and plant to be made available or made 

available by the company. 

g) The execution of any modified or additional items of work or excess quantity of 

work. 

h) Any other causes which, at the sole discretion of the company, is beyond the control 

of the contractor 

i) Delay caused by any written instruction of the Engineer in Charge. 

j) Any circumstances which are wholly beyond the control of the contractor and 

unavoidable 



k) Increase in the overall value of work. The time of completion of the work shall, in 

the event of any deviation resulting in additional cost over the tendered value sum 

being ordered, be extended, if requested by the contractor as follows: 

i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus. ii. 25% of the time 

calculated in i) above or such further additional time as may 

be considered reasonable by the Engineer -in –Charge. 

l) Portion of Concurrent delays as decided judiciously by the EIC 

 
F. HINDERANCE REGISTER shall be maintained by both department and the contractor 

at site to record the various hindrances encountered during the course of execution. 

 
Hindrance register will be signed by both the parties. The contractor may also record 

his observations in the Hindrance Register. In case the contractor has a different 

opinion for hindrance and a dispute arises then the matter would be referred to the 

EIC and or the next higher authority whose decision would be final & binding on the 

contractor & the decision to be communicated within 15 days. 

 
G. Interim Extension of completion time may be granted by Tender Accepting Authority 

limited to GM(E&M)/HoD for HQ works and Area GM for area works as per provision 

of clause 6.4.1 below, based on the recommendation of the Engineer-in-Charge of the 

work during the course of execution of work reserving the right to impose/waive the 

clause relating to compensation for delay at the time of granting final extension of time 

depending upon the merit of the case. Final Extension of completion time is to be 

granted by Tender Approving Authority limited to CMD of CIL/ Subsidiary. 

 
6.4.1 General Principles for Granting Extension of Time 

 
i) At the time of issuing notice inviting tenders for a particular work the Engineer-inCharge 

should specify the time allowed for completion of the work consistent with the magnitude 

and urgency of the work. 

 
ii) The time allowed for carrying out the work as entered in the contract shall be 

strictly observed by the contractor and shall be reckoned from the Date of 

Commencement of the work as given to the contractor. 

 
iii) The work shall throughout the stipulated period of the contract be proceeded 

with all due diligence (time being deemed to be the essence of the contract) on the part 

of the contractor. 

 
iv) To ensure good progress of work during the execution, the contractor shall 

meticulously follow the preset time and progress chart and in the event of slippages in 

one segment, all efforts will be made to liquidate the slippages in the next stages. 

 
v) If the contractor shall desire an extension of time for completion of work on the 

grounds of his having been unavoidably hindered in its execution or on any other grounds 

as mentioned above shall make application to Engineer-In-Charge for extension of 

contract within a reasonable period prior to expiry of Contract Period (Preferably not later 

than 15 days prior to expiry of Contract Period). Engineer-In-Charge shall process the 

proposal based on the merit of the case for obtaining approval of Competent Authority. 

Such extension shall be communicated to the contractor in writing by the company 

through Engineer-in-Charge before the expiry of Contract Period. 



vi) Engineer-in-Charge shall process extension of time for the completion of the 

work if the following conditions are satisfied: 

 
a) The contractor must apply to the Engineer-in-Charge in writing for extension of time. 

 
b) Such application must state the grounds which hindered the contractor in the 

execution of the work within the stipulated time. 

 
c) Such application must be made within a reasonable period prior to expiry of Contract 

Period (Preferably not later than 15 days prior to expiry of Contract Period). 

 
d) The Engineer-in-Charge must be of the opinion that the grounds shown for the 

extension of time are reasonable. 

 
Vii) Deleted 

 
ix) The opinion of the Engineer-in-Charge, whether the grounds shown for the 

extension of time are or not reasonable, is final. If the Engineer-in-Charge is of the opinion 

that the grounds shown by the contractor are not reasonable and declines to process the 

extension of time, the contractor may approach concerned SO(E&M) /GM (E&M) 

/Director ( As the case may be) whose opinion shall be final and binding on all concerned. 

 
x) All interim extensions of time shall be granted by Tender Accepting Authority 

limited to GM(E&M)/HoD for HQ works and Area GM for area works and all final extension 

of time shall be granted by Tender Accepting Authority limited to Chairman/ CMD of CIL/ 

Subsidiary. 

 
Effort should be made to complete the work within the original contract period or 

extended period. 

 
xi) In case the contractor does not apply for grant of extension of time before the 

expiry of contract period and the department wants the contractor to continue with the 

work beyond the stipulated date of completion, the Engineer-in-Charge can process 

proposal for extension of time even in the absence of application from the contractor as 

per the following guidelines: 

 
a) Whenever any hindrance comes to the notice of the In Charge of the work, he should 

at once make a note of such hindrance in the register kept at site. He should also 

make a report to EIC of the occurrence of such hindrance. 

 
b) The proposal for extension of time should be processed by EIC for obtaining the 

approval of Competent Authority (Ref Cl (ix) above. This should be processed 

preferably 15 days prior to the expiry of Contract Period. 

 
c) If the orders of the higher authority are not received in time, he should extend the 

contract before the stipulated date actually expires so that the contract might remain 

in force but while communicating this extension of time, he must inform the 

contractor that this was without prejudice to Company's right to levy compensation 

under relevant clause of the agreement. Such extension of time given by EIC shall be 

considered as fait-accompli in future. 



xii) The period during which the contract remains valid is a matter of agreement and 

if the period originally set for the completion of the work comes to an end nothing short 

of agreement of the party can extend the subsistence and validity of the contract. 

 
xiii) When the period fixed for the completion of the contract is about to expire, the 

question of extension of the contract may be considered at the instance of the contractor 

or the Department or of both. 

 
The extension, in order to be binding, will have to be by parties’ agreement, express or 

implied. 

 
It therefore, follows that if the extension of time is issued /granted by the Engineer- 

inCharge suo-moto as per provisions of Contract Agreement as per Cl 6.4.1(x) and such 

extension of time is accepted by the contractor, either expressly or implied by his actions 

before and subsequent to the date of completion, the extension of time granted by the 

Engineer-in-Charge is valid. 

 
xiv) It is, therefore, necessary that the Engineer-in-Charge grants extension of time 

as per provisions of the contract even when the contractor does not apply for extension 

of time in order to keep the contract alive. If the contractor refuses to act upon the 

extension so granted by Engineer-in-Charge, it will attract the provisions of appropriate 

clauses of the agreement. 

 
The contractor shall however use his best efforts to prevent or make good the delay by 

putting his endeavors constantly as may be reasonably required of him to the satisfaction 

of the Engineer-in-Charge. 

 

 
7. Material Supply & other facilities: 

 
The contractor shall at his own expense, provide all materials required for the work, unless 

otherwise specified and the rates quoted by the contractor shall be for finished work 

inclusive of all materials required for completion of the work as specified in the contract. 

 
* The company may, of its own or at the request of the contractor, supply such materials as 

may be specified, if available, at rate/rates to be fixed by the Engineer-in-charge. 

 
7.1 For the materials which the company has agreed to supply for the contract, the 

contractor shall give in writing of his requirements in accordance with the agreed phased 

programme to the Engineer-in-charge sufficiently in advance. 

 
The value of materials so supplied shall be set off or deducted from the payment to be made 

for the items of work in which such materials have been consumed, or from any sum then 

due or to become due to the contractor thereafter. 

 
7.2 * The company will supply steel both reinforcement and structural and cement at the 

following rates inclusive of all taxes. The contractor shall bear all the cost for transportation; 

handling and storage from the issuing store of the company to contractor's work site store. 

 
i) Reinforcement Steel *:- 

a) M.S. Round : Rs. 

b) Tor Steel : Rs. 



c) Structural Steel : Rs. 

ii) Cement * : Rs. [* 

delete whichever is not applicable] 

 
7.3 If the steel is issued by the department, the wastage of steel shall be the barest 

minimum. The wastage allowed from theoretical quantity will be up to a maximum of 5% to 

cover the wastage due to cutting into pieces, bending and other factors. No cut pieces or 

scrap less than 2 mtr. in length will be taken by the department. Efforts should be made to 

use the cut pieces of 2 mtr. or above length as far as possible. 

 
If the wastage of steel is more than the permissible variation mentioned above the cost of 

excess wastage made by the contractor shall be recovered at double the issue rates 

indicated above, or 115% of prevailing market rate along with GST and any other Tax 

applicable during the period of work, whichever is more. 

 
No allowances shall be entertained on account of Rolling Margin for the steel either issued 

by the department or procured by the contractor. 

 
7.4 If the cement is issued by the department, the variation of 5% will be permitted over 

the theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for 

value of work above Rs.10.00 lakhs. In the event of cement consumed is more/less than 

specified above, the recovery for the quantity of cement consumed in excess or less than 

the specified quantity shall be made at double the issue rate or 115% of prevailing market 

rate along with GST and any other Tax applicable during the period of work, whichever is 

more. 

 
7.5 In case the department is not able to supply cement/steel as per the provisions of the 

contract, the Engineer-in-Charge may allow, with the approval of GM/HOD(E&M) of the 

company, the contractor in writing for procurement of cement/ steel from the approved 

sources and the extra on this account including transport charges, if any, over the issue rate 

shall be reimbursed to the contractor on production of authentic documents. 

Transportation of cement/ steel from the place of purchase to the site of work and proper 

storage of cement/steel at site shall be contractor's responsibility. He should maintain 

proper account of cement/steel issued/procured by him and should allow inspection of his 

godown and his cement/steel account by the concerned Engineer-in-charge or any other 

authorized officers of the company. Contractor should draw materials from the company on 

the basis of actual requirement as assessed by the Engineer-in-Charge on "as and when 

required" basis. 

 
7.6 Recovery of cost of materials issued on sale A/c will be made as per actual consumption 

basis but the Engineer-in-Charge will have the discretion for making full recovery while 

processing a particular bill or asking for the return of the balance materials if the work is 

not progressing satisfactorily. 

 
The contractor shall keep accurate record of materials issued by the company, maintain 

proper account for the materials received and consumed in the work and shall be open to 

check by the Engineer-in-Charge or his authorized representative. The contractor shall 

ensure that such materials are consumed for the contract works only and the Register for 

the aforesaid account shall be signed both by the representatives of Engineer In Charge and 

the contractor. 



7.7 All materials, tools and plants brought to site by the contractor including the materials 

supplied by the company shall be deemed to be held in lien by the company and the 

contractor shall not have the right to remove the same from the site, without the written 

permission of the Engineer-in-Charge. The company shall not however be liable for any loss, 

theft or damage due to fire or other cause during this period of lien, the responsibility for 

which shall lie entirely on the contractor. 

 
7.8 The contractor shall bear the cost of loading, transportation to site, unloading, storing 

under cover as required etc. as may be necessary for the use and keeping the materials in 

good condition. 

 
7.9 Any surplus materials issued by the company, remaining after completion or termination 

of the contract, shall be returned by the contractor at his cost to the place of issue and the 

Engineer-in-Charge shall accept the same at the rate not exceeding the rate at which these 

were originally issued taking into consideration the deterioration or damage, if any, that 

may have been caused during the custody of the contractor. In the event, the contractor 

fails to return the surplus materials out of those supplied by the company, the Engineer-in- 

Charge may, in addition to any other liability which the contractor would incur in this regard, 

by giving notice in writing require the contractor to pay the amount at double the issue rate 

for such unreturned surplus materials or 115% of the prevailing market rate along with GST 

and any other Tax applicable during the period of work, whichever is more. 

 
7.10 On completion or on termination of the contract and on complete recovery of 

secured advance paid by the company, if any, in respect of materials brought to site, the 

contractor with due permission of the Engineer-in-Charge shall be entitled to remove at his 

expenses all surplus materials originally supplied by him and upon such removal, the same 

shall become the property of the contractor. 

 
7.11 All charges on account of GST or any other applicable taxes, duties or levies on 

materials obtained for the works from any source (excluding materials supplied by the 

company) shall be borne by the contractor. This clause may be read in conjunction with 13 

(ix) of condition of contract. 

 
7.12 The contractor shall arrange necessary electricity at his own cost for the work 

and his own establishment. However, if available and feasible the company may arrange 

electricity at one point near the work site and necessary recovery of cost of energy 

consumed will be made at rates prescribed by the company from time to time. Energy meter 

for this purpose shall be provided by the contractor. 

 
7.13 The contractor shall arrange necessary water for the work and his own 

establishment and nothing extra will be paid for the same. Such water used by the 

contractor shall be fit for construction purposes. However, if available and feasible the 

company may arrange water, at the written request of the contractor, to the extent possible, 

at one point near the work site for which recovery @ 1% of the contract value of work done 

will be made from the contractor's bills. The contractor shall make his own arrangement of 

water connection and laying of pipe lines from main source of supply. Department do not 

guarantee to maintain uninterrupted supply of water. No claim of damage or refund of 

water charges will be entertained on account of such break down. 

 
7.14 Explosives, detonators and other inflammable materials shall not be used in the 

execution of the work at site by the contractor without prior written permission of the 

Engineer-in-Charge. Transportation and storage of such materials shall be done in specified 



manner in accordance with the law in force. The contractor shall also obtain license under 

such laws for, transportation, storage, use and all other operations, connected with the 

handling of the same. 

 
8. Quality Assurance - Materials and Workmanship 

 
The contractor shall carry out and complete the work in every respect in accordance with 

the contract and shall ensure that the work conforms strictly to the drawings, specifications, 

(as enclosed or in absence of enclosed specifications current CPWD/BIS specifications) 

instructions of the Engineer-in-Charge. The Engineer-in-Charge may issue, from time to 

time, further drawings, detailed instructions/ directions in writing to the contractor. All such 

drawings, instructions/directions shall be consistent with the contract documents and 

should be reasonably inferable there from, along with clarifications/ explanations thereof, 

if necessary. However, the contractor will be solely responsible for design and erection of all 

temporary structures required in connection with the work. 

 
8.1 For Quality Assurances of all the E&M Works the norms/ guidelines laid down by the 

company herein and elsewhere will form part of the contract for the purpose of quality 

of works. 

 
8.2 The contractor shall be responsible for correct and complete execution of the work in a 

workman like manner with the materials as per specification which shall be subject to 

the approval of the company. All work under execution in pursuance of the contract shall 

be open to inspection and supervision by the Engineer-in-Charge or by his authorized 

representative or any other official of higher rank or any other person authorized by the 

company in his behalf & the contractor shall allow the same. 

 
8.3 All materials to be provided by the contractor shall be in conformity with the 

specifications/schedule of work as per the contract and the contractor shall furnish 

proof, if so required by the Engineer-in-Charge to his satisfaction that the materials do 

so comply. 

 
8.4 The contractor shall immediately after the award of work draw up a schedule giving 

dates for submission of samples as required or necessary as per the specification for 

approval of Engineer-in-Charge who shall approve, if found acceptable, promptly so that 

there is no delay in the progress of the work of the contractor or of the work of any of 

the sub-contractor. 

 
On receipt of samples as per schedule, the Engineer-in-Charge shall arrange to examine/test 

with reasonable promptness ensuring conformity of the samples with the required 

specification and complying with the requirements as per contract documents keeping in 

view that the work shall be in accordance with the samples approved by him. The contractor 

shall be bound to furnish fresh sample, if disapproved by the Engineer-inCharge, for his 

approval. The contractor shall not start bringing materials at the site unless the respective 

samples are approved. Materials conforming to approved samples shall only be brought to 

site. However, Engineer-in-Charge’s approval for any sample, design / drawings 

(permanent/temporary structures) shall not alter contractor’s full responsibility whatsoever 

for the performance and safety of the executed job. 

 
Samples are to be supplied by the contractor at his own cost. The cost involved in tests shall 

be borne by the contractor. If any test is ordered by the Engineer-in-Charge which is to be 

carried out by any independent person or agency at any place other than the site even then 



the cost of materials and testing charge etc. shall be borne by the contractor. If the test 

shows that the materials are not in accordance with the specifications, the said materials 

shall not be used in the work and removed from the site at contractors’ cost. 

 
8.5 The company, through the Engineer-in-Charge, shall have full powers to reject any 

materials or work due to a defect therein for not conforming to the required 

specification, or for materials not being of the required quality and standard or for 

reasons of poor workmanship or for not being in accordance with the sample approved 

by him. The contractor shall forthwith remedy the defect/replace the materials at his 

expense and no further work shall be done pending such rectification/replacement of 

materials, if so instructed by the Engineer-in-Charge. 

 
In case of default on the part of the contractor, the Engineer-in-Charge shall be at liberty to 

procure the proper materials for replacement and/or to carry out the rectifications in any 

manner considered advisable under the circumstances and the entire cost & delay for such 

procurement/rectification shall be borne by the contractor. 

 
8.6 The Engineer-in-Charge shall be entitled to have tests carried out for any materials, 

according to the standard practice followed for such tests, other than those for which 

satisfactory proof has already been furnished by the contractor who shall provide at his 

expense all facilities which the Engineer-in-Charge may require for the purpose. All such 

expenses born by the contractor are not to be paid separately by the employer and shall 

be assumed covered in accepted prices. 

 
The cost of any other tests, if so required by the Engineer-in-Charge, shall be borne by the 

company. However, if the test shows the workmanship or materials not to be in accordance 

with the provision of the contract or the instruction of Engineer-in-Charge the cost shall be 

borne by the contractor. 

 
8.7 Access to the works: The Engineer-in-charge and any person authorized by the company 

shall at all times have access to the works and to all workshops and places where work 

is being prepared or from where materials, manufactured articles are being obtained for 

the works and the contractor shall afford every facility for and every assistance in or in 

obtaining the right to such access. 

 
8.8 Inspection of works: i) No work shall be covered up or put out of view without the 

approval of the Engineer-in-charge or the Engineer-in-charge's representative or any 

other officer nominated by the company for the purpose and the contractor shall afford 

full opportunity for the EIC or EIC`s representative or any other officer nominated by 

the company for the purpose to examine and measure any work which is about to be 

covered up or put out of view and to examine foundations before permanent work is 

placed thereon. the contractor shall give due notice to the Engineer-in-charge's 

representative whenever any such work or foundations is ready or about to be ready for 

examination and the Engineer-in-charge's representative shall, without unreasonable 

delay, unless he considers it unnecessary and advises the contractor accordingly, attend 

for the purpose of examining and measuring such work or foundations. 

 
ii) The contractor shall uncover any part or parts of the works or making openings in or 

through the same as the Engineer-in-Charge may from time to time direct and shall reinstate 

and make good such part or parts to the satisfaction of Engineer-in-charge. 



If any such part or parts have been covered up or put out of view after compliance with the 

requirement of sub-clause above and are found to be executed in accordance with the 

contract, the expenses of uncovering, making openings in or through and making good the 

same shall be borne by the Employer, but in any other cases all costs shall be borne by the 

contractor. 

8.9 Removal of Improper Work and Materials: 

 
i) The Engineer-in-charge shall during the progress of the works have power to order in 

writing from time to time: 

 
a) The removal from the site, of any materials which in the opinion of Engineer-in-charge, 

are not in accordance with the contract/ work order/ approved sample. 

 
b) The substitution with proper and suitable materials. 

 
c) The removal and proper re-execution, notwithstanding any previous test thereof or 

interim payment there from, of any work which in respect of materials or workmanship 

is not in accordance with the contract. 

 
ii) In case of default on the part of the contractor in carrying out such order, the Engineerin 

-charge shall be entitled to employ and pay other agency to carry out the same and all 

expenses consequent thereon shall be recoverable from the contractor or may be 

deducted from any amount due or which may become due to the contractor. 

 
8.10 Devaluation of Work : In lieu of rejecting work done or materials supplied not 

in conformity with the contract/work order/approved samples, the Engineer-in-charge 

or any other officer nominated by the company for the purpose may allow such work or 

materials to remain, provided the Engineer-in-Charge/ the officer nominated by the 

company is satisfied with the quality of any materials, or the strength and structural 

safety of the work, and in that case shall make such deduction for the difference in value, 

as in his opinion may be reasonable. 

 
8.11 Final Inspection of Work: The Engineer-in-charge and any other officer 

nominated by the company for the purpose shall make final inspection of all work 

included in the contract/work order, or any portion thereof, or any completed structure 

forming part of the work of the contract, as soon as practicable after notification by the 

contractor that the work is completed and ready for acceptance. If the work is not 

acceptable to the Engineer-in-charge at the time of such inspection, he shall inform the 

contractor in writing as to the particular defects to be remedied before final acceptance 

can be made. 

 
8.12 Defects appearing after acceptance: Any defects which may appear within the 

defect liability period and arising, in the opinion of the Engineer-in-charge, from lack of 

conformance with the drawings and specifications, shall, if so required by the 

Engineerin-charge in writing, be remedied by the contractor at his own cost within the 

time stipulated by the Engineer-in-charge. If the contractor fails to comply, the Engineer- 

incharge may employ other persons to remedy the defects and recover the cost thereof 

from the dues of the contractor. 

 
8.13 Site Order Book : A Site Order Book is a Register duly certified by the Engineer- 

incharge regarding number of pages it contains, each page being numbered, name of 



work, name of contractor, reference of contract/ work order and the aforesaid certificate 

should be recorded on its first page. 

 
Site Order Books shall be maintained on the sites of works and should never be removed 

there from under any circumstances. It shall be the property of the company. The Engineer- 

in-Charge or his authorized representative shall duly record his observations regarding any 

work which needs action on the part of the contractor like, improvement in the quality of 

work, failure to adhere to the scheduled programme etc. as per contract/work order. The 

contractor shall promptly sign the site order book and note the orders given therein by the 

EIC or his representative and comply with them. The compliance shall be reported by the 

contractor in writing to EIC in time so that it can be checked. 

 
The Site Order Book will be consulted by the Engineer-in-Charge at the time of making both 

running on account and final bills of the contractor. A certificate to this effect should be 

given in the Measurement books by the Engineer-in-Charge or his representative. 

 
8.14 Samples and Testing of Materials: All the materials to be procured by the 

contractor and to be used in work shall be approved by the Engineer-in-Charge in 

advance, and shall pass the tests and analysis required by him, which will be as specified 

in the specifications of the items concerned and or as specified by BIS or the IRC / 

MORTH standard specifications acceptable to the Engineer-in-Charge. The method of 

sampling and testing shall be as per the relevant BIS, IRC/ MORTH and other relevant 

standards and practices. Minor minerals like sand, stone chips etc. shall be conforming 

to relevant BIS standards. All bought out items including Cement and Steel shall be 

procured from such manufacturers who hold valid license conforming to relevant BIS 

standards for manufacturing of such items. 

 
8.15 Storage of Materials: Materials shall be so stored as to ensure the preservation 

of the quality and fitness for the work. When considered necessary by the Engineer- 

incharge, they shall be placed on wooden platforms or other hard, clean surfaces and 

not directly on the ground. 

 
Materials shall be placed under cover when so directed and the contractor shall erect and 

maintain at his own cost temporary weather-proof sheds at the work site for the purpose. 

Stored materials shall be so located as to facilitate prompt inspection. All stored materials 

shall be inspected at the time of use in the work, even though they may have been inspected 

and approved before being placed in storage or during storage. 

 
8.16 Defective Materials: All materials not conforming to the requirements of the 

specifications shall be considered as defective, and all such materials, whether in place 

or not shall be rejected. They shall be removed immediately by the contractor at his 

expenses and replaced with acceptable material. 

 
No rejected material, the defects of which have been subsequently corrected, shall be used 

on the work until approval in writing has been given by the Engineer-in-Charge. Upon failure 

on the part of the contractor to comply with any instruction of the Engineer-incharge made 

under the provisions of this article within the time stipulated by the Engineer-in-charge, the 

Engineer-in-charge shall have authority to remove and replace defective material and 

recover the cost of removal and replacement from the contractor. 



Further all such defective material lying at site not removed and replaced within 30 days 

after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides shall 

dispose off such material in any manner without any further written notice to the contractor. 

 

 
9. Measurement and Payments 

Except where any general or detailed description of the work in the Bill of Quantities or 

specifications of the contract/ work order provides otherwise, measurement of work done 

shall be taken in accordance with the relevant standard method of measurement published 

by the Bureau of Indian Standards (BIS) and if not covered by the above, other relevant 

Standards/practices shall be followed as per instructions of the Engineer-in- 

Charge. 

 
9.1 All items of work carried out by the contractor in accordance with the provision of the 

contract having a financial value shall be entered in the Measurement Book as 

prescribed by the company so that a complete record of the measurements is available 

for all the works executed under the contract and the value of the work executed can be 

ascertained and determined there from. Measurements of completed work / portion of 

completed work shall be recorded only in the Measurement Books. 

 
9.2 Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative. 

 
9.3 Before taking measurements of any work, the Engineer-in-Charge or the person deputed 

by him for the purpose shall intimate the contractor to attend or to send his 

representative to attend the measurement. Every measurement thus taken shall be 

signed and dated by both the parties on the site on completion of the measurement. If 

the contractor objects to any measurements, a note to that effect shall be made in the 

Measurement Book / Log Book and signed and dated by both the parties. 

 
9.4 The measurement of the portion of work/items of work objected to, shall be 

remeasured by the Engineer-in-Charge himself or the authority nominated by the 

company for the purpose in the presence of the contractor or his authorized 

representative and recorded in the M.B. which shall be signed and dated by both the 

parties. Measurements so recorded shall be final and binding upon the contractor and 

no claim whatsoever shall thereafter be entertained. 

 
In case the contractor or his authorized representative does not attend to the joint 

measurements at the prefixed date and time after due notice, the measurements taken by 

the Engineer-in-Charge or his representative shall be final and binding on the contractor. 

 
Measurement of the extra items of work or excess quantities of work duly authorized in 

writing by the Engineer-in-Charge shall also be taken and recorded in the M.B. based on 

the existing items in the SOR of the company and if such items do not exist in the company's 

SOR, the description of the work shall be as per actual execution. Payment for such extra 

items will be based on the rates to be derived as described in the relevant clauses of the 

contract/ work-order. 

 
9.5 No work shall be covered up or put out of view without the approval by the Engineerin- 

Charge and recording of measurements and check measurement thereof duly accepted 

by the contractor. The contractor shall provide full opportunity to the Engineer-in- 



Charge or his representative to examine and measure all works to be covered up and to 

examine the foundations before covering up. 

 
The contractor shall also give notice to Engineer-in-Charge whenever such works or 

foundations are ready for examination and the Engineer-in-Charge shall without 

unreasonable delay arrange to inspect and to record the measurements, if the work is 

acceptable and advise the contractor regarding covering of such works or foundations. 

 
9.6 In case of items which are claimed by the contractor but are not admissible according to 

the department, measurements of such items, will be taken for record purposes only 

and without prejudice so that in case it is subsequently decided by the department to 

admit the contractor's claims, there should be no difficulty in determining the quantities 

of such work. A suitable remark should, however, be made against such measurements 

to guard against payment in the ordinary way. 

 
9.7 Payments: The running on account payments may be made once in a month or at 

intervals stipulated in the work order/ contract agreement. 

 
9.7.01 Running on account bill/bills for the work executed/ materials supplied in 

accordance with the work order/ contract shall be prepared on the basis of detailed 

measurements recorded as described hereinbefore and processed for payments. 

 
9.7.02 Payment of on account bill shall be made on the Engineer-in-Charge's certifying 

the sum to which the contractor is considered entitled by way of interim payment for the 

following: 

 
a) The work executed as covered by the bill/bills after deducting the amount already paid, 

the security deposit and such other amounts as may be deductible or recoverable in terms 

of the work order/ contract. 

 
b) (i) Payment for excess quantity of work done with the written instructions of the 

Engineer-in-Charge for items already appearing in the bill of quantities of work with 

approved rates, will be made along with the on account bills only up to 10% of the quantity 

provided in the agreement subject to overall value of work not exceeding the agreement 

value. 

 
(ii) The GM(E&M) of the company and / or the Staff Officer(E&M) of the Area may 

authorize interim payment for excess work done up to 20 % of the quantity of work 

provided in the Bill of Quantity of the work awarded from Company level and Area level 

respectively subject to overall value of work done does not exceed the contract value. This 

however, shall not be applicable for High Value Items. 

 
c) Extra items of work executed will be paid on specific written authorization of GM(E&M) 

of the company or Staff Officer (E&M) of the Area provided that the value of such extra 

items of work when added together is not more than 10% of the contract value and the total 

gross payment including excess quantity does not exceed the contract value. 

 
Balance amount on account of excess quantity and extra items of work executed shall be 

paid after the deviation estimate / revised estimate regularizing the extra items and excess 

quantities of work is sanctioned by the competent authority of the company with the 

concurrence of the Finance Department of the company. 



d) On the Engineer-in-Charge's certificate of completion in respect of the work covered by 

the contract / final measurements of the work certified by the Engineer In Charge or his 

representative. 

 
9.7.03 The measurements shall be entered in the M.B for the work done up to the date of 

completion and evaluated based on the approved rates for the items in the contract 

agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be 

derived as stated in the relevant clause of the contract. 

 
The payments shall be released against the final bill subject to all deductions which may be 

made on account of materials supplied, water supply for construction, supply of electricity 

and any other dues payable by the contractor to the company, and further subject to the 

contractor having given to the Engineer-in-Charge a no claim certificate. 

 
The contractor shall indemnify the company against proof of depositing royalty on account 

of minor minerals used in the work before the final bill is processed for payments. 

The final payment to be made will also be subject to Clause-4.6 & 4.7 of the General Terms 

& Conditions of the contract. 

 
9.7.04 Any certificate given by the Engineer-in-Charge for the purpose of payment of interim 

bill/bills shall not of itself be conclusive evidence that any work/materials to which it relates 

is/are in accordance with the contract and may be modified or corrected by the Engineer- in-

Charge by any subsequent certificate or by the final certificate. 

 
9.7.05 The company reserve the right to recover/enforce recovery of any overpayments 

detected after the payment as a result of post payment audit or technical examination or by 

any other means, notwithstanding the fact that the amount of disputed claims, if any, of the 

contractor exceeds the amount of such overpayment and irrespective of the facts whether 

such disputed claims of the contractor are the subject matter of arbitration or not. 

 
The amount of such overpayments shall be recovered from subsequent bills under the 

contract, failing that from contractor's claim under any other contract with the company or 

form the contractor's security deposit or the contractor shall pay the amount of over 

payment on demand. In case of contractor's non-payment on such demand, the same 

should be realised from the contractor's dues, if any, with Coal India Limited or any of its 

subsidiaries. 

 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 

specifications laid down in the contract/ work order. If certain items of work, executed by 

the contractor, are below specifications, the contractor should re-do them according to the 

specifications and instructions of EIC and if the contractor fails to rectify the defect within 

the time and in the manner specified by the EIC, the work shall be got re-done or rectified 

by the department at the risk and cost of the contractor. Engineer-inCharge may accept such 

work of below specifications provided the department is satisfied with the quality of such 

works and the strength/ structural safety of such works. In that case Engineer-in-Charge 

shall make such deductions for the difference in value, as in his opinion is reasonable and is 

approved by the accepting authority of the company i.e. GM/HoD(E&M) of the company in 

this case or any other officer nominated by GM/HoD(E&M) for the purpose. 

 

 
9.7.07 Payment Stage: The payment stage involved will be as under, 



i. Signature of Subordinate Engineer(E&M)/ Foreman (E&M) in MB’s both in pages 

recording measurements, abstract of bill & the duly filled in bill form. 

ii. Signature of Sr. Officer(E&M)/ Asstt. Manager (E&M) with appropriate check 

measurements in the MB’s and the bill form. iii. Signature of Dy. Manager(E&M)/ 

Manager(E&M) with appropriate check measurements in MB’s and the bill form. 

iv. Signature of Engineer-in-Charge as per definition as at clause 1(vii) of the General 

Terms and Conditions, as a token of acceptance for payment of the bill. The EIC 

may sign in the abstract of the bill in the MB & the bill form. In between stage iii) 

and iv) accountal checking may be made by the concerned Accounts Officer/ 

Accountant. 

 
(In case of non-availability of officials as at (i) above, company may authorize suitable 

executives for the works outlined at (i). Further for check measurement also company 

may authorize Executives based on availability. 

 
9.7.08 Secured Advance against Material brought to Site 

 
Secured advance on the security of materials (which are not combustible, fragile or 

perishable in nature) brought to the site but not yet incorporated in the works will be made 

up to 75 (seventy-five) per cent of invoice value, or the 75 (seventy-five) per cent of the 

corresponding value of the materials determined on the basis of BOQ rates, whichever is 

less, subject to the condition that their quantities are not excessive and shall be used within 

a period of 90 (ninety) days and subject to other stipulations in the contract. The contractor 

will be required to submit an indemnity bond as per prescribed Form of the company on 

non-judicial stamp paper of prescribed value, hypothecating the goods to the procuring 

entity, and also be responsible for their safe custody. Before the advance is released, the 

procuring entity may inspect the site to ensure that the Contractor has safeguarded the 

materials against pilferage and deterioration. It may be ensured that the contractor has not 

taken any loan/ limit from banks against hypothecation of the materials against which the 

secured advance is claimed. An undertaking in this regard may also be taken from the 

contractor. 

 
Generally, as per the provisions of the contracts, the contractors are required to submit 

proof of cost of materials and the delivery of material at site while claiming such advances. 

The stock register should be maintained from the commencement of the contract and, 

unless otherwise prescribed in the contracts, the stock, so considered for advance, should 

generally be only paid stock (and not brought on credit). Where the materials are supplied 

from a captive source of the contractor, the reasonableness of the valuation of such 

materials may be ensured. 

The advance will be repaid from each succeeding running bill (periodic/ interim payment) 

to the extent materials for which advance has been previously paid have been incorporated 

into the works. 

 
This advance shall be recovered in four equal installments or as per consumption whichever 

is higher. Engineer-in-Charge shall recover at his discretion all or any part of secured 

advance paid, if in his opinion the work is not progressing satisfactorily or the security of 

these materials at site is not adequately taken care of by the contractor. In all cases, the 

repayment of the advance will be affected after expiry of a period of 120 days since 

payment of advance, whether the material is consumed in the work or not. 

 
Secured advance shall be payable for contracts of value above Rs 1.00 Cr only. 



At any point of time the outstanding recoverable secured advance shall not be more than 

10% of the contract value. 

 
9.8 Income tax deduction @ 2% (Two percent) of the gross value (excluding GST) of each 

bill or at the rate as amended from time to time, shall be made unless exempted by the 

competent authority of the Income Tax Department. Further, TDS under GST will be 

deducted at applicable rates as per the provisions of GST Act wherever applicable. 

 
Building and Construction Workers Cess (as applicable in States) shall be payable by the 

contractor. If, however, the company is asked to make deduction from the contractor's bills, 

the same shall be done and a certificate to this effect shall be issued to the contractor for 

dealing with the State Govt. and the company does not take any responsibility to do 

anything further in this regard. 

 
9.9 No interest shall be payable on the amounts withheld, under the terms of the Contract 

Agreement/Work-order. 

 
10 Termination, Cancellation, Suspension and Foreclosure of Contract 

 
The company shall, in addition to other remedial steps to be taken as provided in the 

conditions of contract be entitled to cancel the contract in full or in part, and whether the 

date of completion has or has not elapsed, by a two weeks show cause notice in writing if 

the contractor:- 

 
a) makes default in proceeding with the works with due diligence and continues to do so 

even after a notice in writing from the Engineer-in-Charge, then on the expiry of the 

period as specified in the notice 

Or 

b) commits default/breach in complying with any of the terms and conditions of the 

contract and does not remedy it or fails to take effective steps for the remedy to the 

satisfaction of the Engineer-in-Charge, then on the expiry of the period as may be 

specified by the Engineer-in-Charge in a notice in writing. 

Or 

c) obtains a contract with the company as a result of ring tendering or other non-bonafide 

methods of competitive tendering 

Or 

d) shall offer or give or agree to give any person in the service of the company or to any 

other person on his behalf any gift or consideration of any kind as an inducement or 

reward for act/acts of favour in relation to the obtaining or execution of this or any other 

contract for his company. 

Or 

e) fails to complete the work or items of work with individual dates of completion, on or 

before the date/dates of completion or as extended by the company, then on the expiry 

of the period as may be specified by the Engineer-in-Charge in a notice in writing. 

Or 

f) transfers, sublets, assigns the entire work or any portion thereof without the prior 

approval in writing from the Engineer-in-Charge. The Engineer-in-Charge may by giving a 

written notice, cancel the whole contract or portion of it in default. 

Or 

g) breach of the prohibition against sub-contracting 

Or 

h) Committed fraud 



However, the contractor shall continue to fulfil the contract to the extent not terminated. 

 
10.1 The contract shall also stand terminated under any of the following circumstances: 

 
a) If the contractor being an individual in the case of proprietary concern or in the case of 

a partnership firm any of its partners is declared insolvent under the provisions of Insolvency 

Act for the time being in force, or makes any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors amounting to proceedings for 

liquidation or composition under any Insolvency Act. 

 
b) In the case of the contractor being a company, its affairs are under liquidation either by 

a resolution passed by the contractors company or by an order of court, not being a 

voluntary liquidation proceedings for the purpose of amalgamation or reorganization, or a 

receiver or manager is appointed by the court on the application by the debenture holders 

of the contractor's company, if any. 

 
c) If the contractor shall suffer an execution being levied on his/their goods, estates and 

allow it to be continued for a period of 21 (twenty-one) days. 

 
d) On the death of the contractor being a proprietary concern or of any of the partners in 

the case of a partnership concern and the company is not satisfied that the legal 

representative of the deceased proprietor or the other surviving partners of the partnership 

concern are capable of carrying out and completing the contract. The decision of the 

company in this respect shall be final and binding which is to be intimated in writing to the 

legal representative or to the partnership concern. 

 
10.2 On cancellation of the contract (except action as per clause 6.1 of GCC) or on 

termination of the contract, the Engineer-in-charge shall have powers: 

a. To take possession of the site, any materials, constructional plant, equipment, 

stores etc. thereon and carry out balance work through any means or through any 

other agency. 

 
b. To give the contractor or his representative of the work 7 (seven) days notice 

in writing for taking final measurement for the works executed till the date of 

cancellation or termination of the contract. The Engineer-in-Charge shall fix the time 

for taking such final measurement and intimate the contractor in writing. The final 

measurement shall be carried out at the said appointed time notwithstanding 

whether the contractor is present or not. Any claim as regards measurement which 

the contractor is to make shall be made in writing within 7 (seven) days of taking final 

measurement by Engineer-In-charge as aforesaid and if no such claim is received, the 

contractor shall be deemed to have waived all claims regarding above measurements 

and any claim made thereafter shall not be entertained. 

 
c. After giving notice to the contractor to measure up the work of the contractor 

and to take such whole or the balance or part thereof, as shall be unexecuted out of 

his hands and to give it to another contractor or take up departmentally, to complete 

the work. The contractor whose contract is terminated shall not be allowed to 

participate in future bidding for period of minimum twelve months. 



In such an event, the contractor shall be liable for loss/damage suffered by the 

employer because of action under this clause and to compensate for this loss or 

damage, the employer shall be entitled to recover higher of the following: 

 
i) Forfeiture of security deposit comprising of performance guarantee and 

retention money at the disposal of the employer. 

Or 

ii) 20% of value of incomplete work. The value of the incomplete work shall be 

calculated for the items and quantities remaining incomplete (as per provision of 

agreement) at the agreement rates including price variation as applicable on the date, 

when notice in writing for termination of work was issued to the contractor. 

 
The amount to be recovered from the contractor as determined above, shall, without 

prejudice to any other right or remedy available to the employer as per law or as per 

agreement, will be recovered from any money due to the contractor on any account 

or under any other contract and in the event of any shortfall, the contractor shall be 

liable to pay the same within 30 days. In case of failure to pay the same the amount 

shall be debt payable. 

 
In the event of above course being adopted by the Engineer-in-charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 

having purchased materials, equipment or entered into agreement or made advances 

on any account or with a view to the execution of work or performance of the 

contract. And in case action is taken under any of provision aforesaid, the contractor 

shall not be entitled to recover or to be paid any sum for any work thereof or actually 

performed under this contract unless and until the engineer-in-charge has certified in 

writing the performance of such work and value payable in respect thereof and he 

shall only be entitled to be paid the value so certified. 

 
The need for determination of the amount of recovery of any extra cost/expenditure 

or of any loss/damage suffered by the company shall not however arise in the case of 

termination of the contract for death/demise of the contractor as stated in 10.1(d). 

 
10.3 Suspension of Work: 

 
Suspension of work – The Company shall have power to suspend the work. The 

contractor shall on receipt of the order in writing of Engineer-in -charge (whose 

decision shall be final and binding on the contractor), suspend the progress of work 

or any part thereof for such time in such manner as the Engineer-in-Charge may 

consider necessary so as not to cause any damage, or endanger the safety thereof for 

any of the following reasons: 

 
a) on account of any default on the part of the contractor, or 

b) for proper execution of the works, or part thereof, for reasons other than the 

default of the contractor or, 

c) for safety of the works, or part thereof. 

 
The contractor shall, during such suspension properly protect and ensure the works 

to the extent necessary and carry out the instruction of the Engineer-in-charge. If the 

suspension is ordered for reasons (b) & (c), the contractor shall be entitled to an 

extension of time equal to the period of every such suspension plus 25%. This shall 

also be applicable for completion of the item or group of items of the work for which 



a separate period of completion as specified in the contract and of which the 

suspended work forms a part. 

 
The contractor shall carry out the instructions given in this respect by the Engineer-In 

Charge & if such suspension exceeds 45 (forty five) days, the contractor will be 

compensated on mutually agreed terms. 

 
10.4 Foreclosure of contract: 

 
If at any time after acceptance of the tender the company decides to abandon or reduce 

the scope of work for any reason whatsoever the company, through its Engineer-in- 

Charge, shall give notice in writing to that effect to the contractor and contractor shall 

act accordingly in the matter. In the event of abandonment, the contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, other than those 

mentioned below:- 

 
a) to pay reasonable amount assessed and certified by the Engineer-in-Charge of 

the expenditure incurred, if any, by the contractor on preliminary works at site e.g. 

temporary access roads, temporary construction for labour and staff quarters, office 

accommodation, storage of materials, water storage tanks and water supply for the 

work including supply to labour/ staff quarters, office etc. 

 
b) to pay the contractor at the contract rates full amount for works executed and 

measured at site up to the date of such abandonment. 

 
c) to pay for the materials brought to site or to be delivered at site, which the 

contractor is legally liable to pay, for the purpose of consumption in works carried out 

or were to be carried out but for the foreclosure, including the cost of purchase and 

transportation and cost of delivery of such materials. The materials to be taken over by 

the company should be in good condition and the company may allow at its discretion 

the contractor to retain the materials in full or in part if so desired by him and to be 

transported by the contractor from site to his place at his own cost with due permission 

of the EIC. 

 
d) to take back the materials issued by the company but remaining unused, if any, 

in the work on the date of abandonment/reduction in the work, at the original issue 

price less allowance for any deterioration or damage caused while in custody of the 

contractor. 

 
e) to pay for the transportation of tools and plants of the contractor from site to 

contractor's place or to any other destination, whichever is less. 

 
10.4.01 The contractor shall, if required by the Engineer-in-Charge, furnish to him books 

of accounts, papers, relevant documents as may be necessary to enable the Engineer- in-

Charge to assess the amounts payable in terms of clauses10.4(a) (c) & (e) of the 

contract. The contractor shall not have any claim for compensation for abandonment of 

the work, other than those as specified above. 

 
11. Carrying out Part Work at Risk & Cost of Contractor. 

 
If the progress of the work or of any portion of the work is unsatisfactory, the Engineerin- 

Charge, after giving the contractor 15 days’ notice in writing, without cancelling or 



terminating the contract, shall be entitled to employ another Agency for executing the job 

or to carry out the work departmentally or contractually through tendering / limited 

tendering process, either wholly or partly, debiting the contractor with cost involved in 

engaging another Agency or with the cost of labour and the prices of materials, as the case 

may be. The certificate to be issued by the Engineer-in-Charge for the cost of the work so 

done shall be final and conclusive and the extra cost, if any, shall be borne by the contractor. 

However, when this clause is invoked, penalty will not be applicable other than on account 

of delayed completion. 

 
The value of the work taken away shall be calculated for the items and quantities taken away 

at the agreement rates including price variation as applicable on the date, when notice in 

writing for taking away part work was issued to the contractor. The contractor, from whom 

part work is being taken out, shall not be allowed to participate in the tendering process if 

any. 

If the expenses incurred by the department is less than the amount payable to the 

contractor at his agreement rates, the difference shall not be payable to the contractor. 

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract. 

 
Note: In this case, the provisions like SPLT (Refer Clause No. 4.01.11 of Part I of MCEW) may 

be resorted to by CIL/ Subsidiary. 

 
12. Completion Certificate / Defect Liability Certificate 

 
Except in cases where the contract provides for "Performance Test" before issue of Defect 

Liability certificate, in which case the issue of Defect Liability certificate shall be in 

accordance with the procedure specified therein, the contractor shall give notice of 

completion of work, as soon as the work is completed, to the Engineer-in-Charge. The 

Engineer-in-Charge and or any other Officer, nominated for the purpose by the company, 

shall within 30 (thirty) days from the receipt thereof, inspect the work and ascertain the 

defects/deficiencies, if any, to be rectified by the contractor as also the items, if any, for 

which payment shall be made at reduced rate. 

 
If the defects, according to the Engineer-in-Charge are of a major nature and the rectification 

of which is necessary for the satisfactory performance of the contract, he shall intimate in 

writing the defects and instruct the contractor to rectify the defects/remove deficiencies 

within the period and in the manner to be specified therein. In such cases Defect Liability 

Certificate will be issued by the EIC after the above rectifications are carried out/ 

deficiencies are removed by the contractor to the satisfaction of EIC. 

 
In the event there are no defects or the defects/ deficiencies are of a minor nature and the 

Engineer-in-Charge is satisfied that the contractor has already made arrangements for 

rectification, or in the event of contractor's failure to rectify the defects for any reason 

whatsoever, the defects can be rectified by the company departmentally or by other means 

and the 50% of the security deposit of the contractor shall be sufficient to cover the cost 

thereof, he shall issue the Defect Liability Certificate ( Taking Over Certificate with list of 

defects )indicating the date of completion of the work, defects to be rectified, if any, and 

the items, if any, for which payment shall be made at reduced rate indicating reasons there 



for and with necessary instructions to the contractor to clear the site/place of work or all 

debris/ waste materials, scaffoldings, sheds, surplus materials etc. making it clean. 

 
12.1 In cases where separate period of completion for certain items or groups of items 

are specified in the contract, separate Defect Liability certificate for such items or groups of 

items may be issued by the Engineer-in-Charge after completion of such items on receipt of 

notice from the contractor only in the event the work is completed satisfactorily in every 

respect. 

 
Refund of security deposit and payment of final bill shall, however, be made on completion 

of the entire contract work, but not on completion of such items of work. 

 
12.2 Before the date fixed for completion of work, the work as well as the site of work 

are to be made clean after removal of rubbish, scaffolding, surplus materials, temporary 

structures etc. 

 
12.3 In case of contractor's failure to clear the site, the EIC shall have right to get the 

work done. The cost thereof shall be recovered from the final bill of the contractor. 

 
 

 
13. Additional Responsibilities of the Contractor(s) 

The cost on account of the "Additional Responsibilities of the Contractors" under this clause 

is deemed to be included in the tendered rates. 

 
i) The company reserves the rights to let other contractors also work in connection with 

the Project and the contractor/contractors shall co-operate in the works for the introduction 

and stores and materials and execution of his/their works. 

 
ii) The contractor/contractors shall keep on the work site during the progress a competent 

and experienced Resident Engineer exclusively for the work and necessary assistants who 

shall represent the contractor(s). The contractor shall employ, on the site in connection with 

the execution and maintenance of the work, technical and managerial staff as mentioned 

below. 

 

Sl.No. Value of Work Manpower Requirement 

1. More than 10 Crores One Resident Engineer (Degree Holder), Two 

  Engineers (Diploma Holder) 

2. 5 Crores to 10 Crores One Resident Engineer (Graduate/ Diploma 

Holder), One Engineer (Diploma Holder) 

3. 1 Crore to 5 Crores One Resident Engineer (Graduate/ Diploma 

Holder) 

For works below Rs.1 crore, the deployment of manpower shall be as assessed by Engineer. 

 
The contractor shall intimate the Engineer-in-Charge in writing the names, qualifications, 

experience and full postal address of each and every technical personnel employed at site 

by him. 



The contractor(s) shall not be allowed to execute the work unless he/they engage the 

required technical staff as assessed by Engineer-in-charge or as specifically mentioned in 

the bid. The delay on this account, if any, shall be the contractor's responsibility. 

 
Important instructions shall be confirmed to the contractor(s) in writing. If the 

contractor/contractors in course of the works finds/find any discrepancy between the 

drawing, forming part of the contract documents and the physical conditions of the locality 

or any errors or omissions in drawings except those prepared by himself / themselves 

and not approved by the Engineer-in-Charge. It shall be his/their duty to immediately 

inform the Engineer-in-Charge in writing and the Engineer-in-Charge shall verify the same. 

Any work done after such discovery and without intimation as indicated above will be done 

at the risk of the contractor/contractors. 

 
iii) The contractor / contractors shall employ only competent, skillful and orderly men to do 

the work. The Engineer-in-Charge shall have the right to ask the contractor/ contractors 

to remove from the work site any men of the contractor/contractors who in his opinion 

is undesirable and the contractor/contractors will have to remove him within 3 (three) 

hours of such orders. 

 
The contractor shall employ apprentices in the execution of the contract work as required 

under Apprentices Act. 

 
The contractor shall further be responsible for making arrangements at his own cost, or 

accommodation and social needs of the staff and workers under his employment. 

 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of 

persons (including employees) and property. The safety required or recommended by 

all applicable laws, codes, statutes and regulations shall be observed by the 

contractor(s).In case of accidents, the contractor(s) shall be responsible for compliance 

with all the requirements imposed by the Workmen's Compensation Act or any other 

similar laws in force and the contractor shall indemnify the company against any claim 

on this account. 

 
All scaffoldings, ladders and such other structures which the workmen are likely to use 

shall be examined by the Engineer-in-Charge or his authorized representative whenever 

they want and the structure must be strong, durable, and safe and of such design as 

required by Engineer-in-Charge. 

 
In no case any structure condemned by the Engineer-in-Charge or his authorized 

representatives shall be kept on the work and such structure must be pulled down within 

three hours of such condemnation and any certificate or instructions, however, shall in no 

way absolve the contractor/contractors from his/their responsibility, as an employer, as the 

company shall in no way be responsible for any claim. 

 
The contractor / contractors shall at all times exercises reasonable precautions for the 

safety of employees in the performance of his/their contract and shall comply with all 

applicable provisions of the safety laws drawn up by the State Govt. or Central Govt. or 

Municipalities and other authorities in India. The contractor/contractors shall comply with 

the provision of the safety hand book as approved and amended from time to time by the 

Government of India. 



v) The contractor / contractors shall familiarize themselves with and be governed by all 

laws and rules of India and Local statutes and orders and regulations applicable to his/ 

their work. 

 
vi) The contractor shall maintain all records as per the provision made in the various 

statutes including Contract Labour (Regulation & Abolition) Act, 1970 and the Contract 

Labour (Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen 

Compensation Act etc. and latest amendment thereof. Such records maintained by the 

contractor shall be opened for inspection by the Engineer-in-Charge or by the 

nominated representative of the Principal Employer. 

 
vii) The contractor/ contractors shall provide facilities for the sanitary necessities of all 

persons employed on the work shall be constructed and maintained in the number, 

manner and place approved or ordered by the Engineer-in-Charge. The contractor/ 

contractors shall vigorously prohibit committing of nuisance at any other place. Cost of 

all works under this item shall be covered by the contractor/contractor's tendered rates. 

 
viii) The contractor/contractors shall furnish to the Engineer-in-Charge or his authorized 

representative with work reports from time to time regarding the contractor / 

contractors organization and the progress made by him / them in the execution of the 

work as per the contract. 

 
For Capital/ Specialized works with estimated value more than 10 Cr and more, the 

contractor has to submit project specific monthly progress report of the work in a 

computerized form (Management Information System Reports– MIS reports). The progress 

report shall contain the following apart from whatever else may be required to be specified: 

i) Project information, giving the broad features of the contract. 

ii) Introduction, giving a brief scope of the work under the contract and the broad 

structural or other details. iii) Construction schedule of the various components of 

the work, through a bar chart for the next three quarters for as may be specified, 

showing the milestones, targeted tasks and up to date progress. 

iv) Progress chart of the various components of the work that are planned and achieved, 

for the month as well as cumulative up to the month, with reasons for deviations, if 

any, in a tabular format. 

v) Plant and machinery statement, indicating those deployed in the work, and their 

working status. vi) Man-power statement, indicating individually the names of all the 

staff deployed in the work along with their designations. vii) Financial statement, 

indicating the broad details of all the running account payments received up to date, 

such as gross value of work done, advances taken, recoveries effected, amounts 

withheld, net payments, details of cheque payments received, etc. viii) A statement 

showing the extra and substituted items submitted by the contractor, and the 

payments received against them, broad details of the bank Guarantees, indicating 

clearly their validity periods, broad details of the insurance policies taken 

by the contractor, if any, the advances received and adjusted from the department, 

etc. 

ix) Progress photographs, in colour, of the various items/ components of the work done up 

to date, to indicate visually the actual progress of the work. 

x) Quality assurance and quality control tests conducted during the month, with the results 

thereof. 

xi) Any hold-up shall be specified. xii) Dispute, if any, shall also be highlighted. 



xiii) Monthly or fortnightly progress review by engineer and Procuring Entity with 

contractor may be necessary to ensure that contractor deploys sufficient resources 

to meet the deadlines. 

 
ix) All duties, taxes (excluding Goods and Services Tax and GST Compensation Cess (If 

applicable) only) and other levies, royalty, building and construction workers cess (as 

applicable in States), whether local, municipal, provincial or central pertaining to the 

contract payable by the bidder/Contractor under the Contract (during the entire period 

of contract), or for any other cause as applicable on the last date of submission of Bid, 

shall be included in the rates, prices and the total Bid Price submitted by the Bidder. 

Applicable GST, if any, either payable by bidder or by company under reverse change 

mechanism shall be computed by system in BOQ sheet as per predefined logic. 

 
All investments, operating expenses, incidentals, overheads, lifts, carriages, tools and 

plants etc. as may be attendant upon execution and completion of works shall also be 

included in the rates, prices and total Bid price submitted by the bidder. 

However, such duties, taxes, levies etc. which is notified after the last date of submission 

of Bid and/or any increase over the rate existing on the last date of submission of Bid 

shall be reimbursed by the company on production of documentary evidence in support 

of payment actually made to the concerned authorities. 

 
Similarly, if there is any decrease in such duties, taxes and levies the same shall become 

recoverable from the contractor. The details of such duties, taxes and other levies along 

with rates shall be declared by the bidder. 

The item wise rate quoted by bidder shall be inclusive of all taxes, duties & levies but 

excluding GST & GST Compensation Cess, if applicable. The payment of GST and GST 

Compensation Cess by service availer (i.e. CIL/Subsidiary) to bidder/contractor (if GST 

payable by bidder/contractor) would be made only on the latter submitting a Bill/invoice 

in accordance with the provision of relevant GST Act and the rules made thereunder and 

after online filing of valid return on GST portal. Payment of GST & GST Compensation 

Cess is responsibility of contractor. 

 
Further, any GST credit note required to be issued by the bidder / contractor under the GST 

provisions should be issued within the time limit prescribed under the GST law. 

 
However, in case bidder/contractor is GST unregistered bidder/dealer or GST registered 

under composition scheme in compliance with GST rules, the bidder/dealer shall not 

charge any GST and/or GST Compensation Cess on the bill/invoice. In case of 

unregistered dealer/bidder, GST, if applicable will be deposited by CIL/Subsidiary directly 

to concerned authorities in terms with GST provisions. 

 
Input tax credit is to be availed by CIL/Subsidiary as per rule. 

 
If CIL/Subsidiary fails to claim Input Tax Credit(ITC) on eligible Inputs, input services and 

Capital Goods or the ITC claimed is disallowed due to failure on the part of 

supplier/vendor of goods and services in incorporating the tax invoice issued to 

CIL/Subsidiary in its relevant returns under GST, payment of CGST & SGST or IGST, GST 

(Compensation to State ) Cess shown in tax invoice to the tax authorities, issue of proper 

tax invoice or any other reason whatsoever, the applicable taxes & cess paid based on 

such Tax invoice shall be recovered from the current bills or any other dues of the 

supplier/vendor along with interest, if any. 



The rates and prices quoted by the Bidder shall be fixed for the duration of the contract 

and shall not be subject to variations on any account except to the extent variations 

allowed as per the conditions of the contract of the bidding document. 

 
The company reserves the right to deduct/ withhold any amount towards taxes, levies, 

etc. and to deal with such amount in terms of the provisions of the Statute or in terms 

of the direction of any statutory authority and the company shall only provide with 

certificate towards such deduction and shall not be responsible for any reason 

whatsoever. 

In case of collection of minor minerals in area (both virgin and non-virgin), acquired by 

the Company under the Coal Act, the contractor will have to produce a royalty clearance 

certificate from the District Authorities before full and final payment. 

 
Further, where any damages or compensation becomes payable by either the Company 

or the bidder / contractor pursuant to any provision of this Agreement, appropriate GST 

wherever applicable as per the GST provisions in force shall also apply in addition to such 

damages or compensation. 

 
Note: During the execution of the contract if the GST status of the bidder changes, then 

the payment of GST, if any, to the contractor will be made as per the GST status declared 

by the bidder during tender stage based on which cost to company has been ascertained 

or at actuals, whichever is lower. 

 
x) The contractor / contractors shall make his / their own arrangement for all materials, 

tools, staff and labourer required for the contract, which shall include cost of lead, lift, 

loading, unloading, railway freight, recruiting expenses and any other charges for the 

completion of the work to entire satisfaction of the company. 

 
xi) The contractor / contractors shall make their own arrangement for carriage of all 

materials to the work site at his/their own cost. 

 
xii) The work shall not be sublet to any other party, unless approved by Engineer-inCharge, 

in writing. Prior permission is required to be taken from the owner for engagement of sub- 

contractor in part work/ piece rated work. 

 
xiii) a) No fruit trees or valuable plants or trees with trunk diameter exceeding 150mm shall 

be pulled, destroyed or damaged by the contractor/contractors or any of his/their 

employees without the prior permission of the company, failing which the cost of such trees 

or plants shall be deducted from the contractor/contractors dues at the rate to be decided 

by the company. The rates quoted are supposed to include clearance of shrubs and jungles 

and removal of such trees up to 150 mm dia., as will be permitted by the Engineer-in-Charge 

in writing. 

 
b) Anything of historical or other interest or of significant value unexpectedly discovered on 

the site is the property of the employer. The Contractor is to notify the Nodal Officer or his 

nominee of such discoveries and carry out the Nodal Officer or his nominee’s instructions 

for dealing with him. 

 
xiv) The contractor / contractors shall not pay less than the minimum wages to the labourer 

engaged by him/them as per Minimum Wages Act or such other legislation or award of the 

minimum wage fixed by the respective State Govt. or Central Govt. as may be in force. The 

contractor / contractors shall make necessary payments of the provident fund for the 



workmen employed by him for the work as per the laws prevailing under provisions of CMPF 

and allied scheme and Miscellaneous Provisions Act, 1948 or Employees Provident Fund 

and Miscellaneous Provisions Act 1952 as the case may be. 

 
Payable statutory payments like PF & ESI contributions paid to the contract workers as 

applicable shall be reimbursed to the contractor on production of proof of payment limited 

to the maximum likely number of workmen to be deployed as indicated in the tender 

document. Such payments shall be made on quarterly basis and shall not be included in the 

Contract Value. 

 
xv) All accounts shall be maintained properly and the company shall have the right of access 

and inspection of all such books of accounts etc., relating to payment of labourer in online 

mode including payment of provident fund considered necessary. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of 

the agreement or by law, indemnify and keep indemnified for the following: 

 
a) The company or any agent or employee of the company against any action, claim or 

proceeding relating to infringement or use of any patent or design right and shall pay any 

royalties or other charges which may be payable in respect of any article or material 

included in the contract. 

However, the amount so paid shall be reimbursed by the company in the event such 

infringement has taken place in complying with the specific directions issued by the 

company or the use of such article or material was the result of any drawing and/or 

specifications issued by the company after submission of tender by the contractor. The 

contractor must notify immediately after any claim being made or any action brought 

against the company, or any agent or employee of company in respect of any such matter. 

 
b) The company against all claims, damages or compensation under the provisions of 

payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer's Liability Act, 1938, 

The Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, Mines Act as 

applicable, Employees State Insurance Act 1948 and Maternity Benefit Act, 1961, Acts 

regulating P.F. or any modification thereof or any other law relating thereto and rules made 

there under from time to time, as may be applicable to the contract which may arise out of 

or in consequence of the construction or maintenance or performance of the work under 

the contract and also against costs, charges and expenses of any suit, action or proceedings 

arising out of any accident or injury. 

 
c) The company against all losses and claims for injuries or damages to any third party or 

to any property belonging to any third party which may arise out of or in consequence of 

the construction or maintenance or performance of the work under the contract and against 

all claims/demands proceedings/damages, cost charges and expenses whatsoever in 

respect of or in relation thereto. 

 
xvii) The contractor is under obligation to hand over to the company the vacant possession 

of the completed building structures failing which the Engineer-in-Charge can impose a levy 

upon the contractor up to 5% of the total contract value for the delay in handing over the 

vacant possession of the completed works after giving a 15 (fifteen) days’ notice to the 

contractor. 

 
xviii) Insurance - The contractor shall take full responsibility to take all precautions to 

prevent loss or damage to the works or part thereof for any reasons whatsoever (except 



for reasons which are beyond control of the contractor or act of God, e.g. flood, riots, war, 

earthquake, etc.) and shall at his own cost repair and make good the loss/damage to the 

work so that on completion, the work shall be in good order and condition and in conformity 

with the requirements of the contract and instructions of the Engineer-incharge. 

 
The contractor/contractors shall take following insurance policies during the full contract 

period at his own cost: 

a). In the case of construction works, without limiting the obligations and responsibilities 

under the contract, the contractor shall take insurance policy for the works and for all 

materials at site so that the value of the works executed and the materials at site up to date 

are sufficiently covered against risk of loss/damage to the extent as permissible under the 

law of insurance. The contractor shall arrange insurance in joint names of the company and 

the contractor. All premiums and other insurance charges of the said insurance policy shall 

be borne by the contractor. 

 
The terms of the insurance policy shall be such that all insurance claims and compensations 

payable by the insurers, shall be paid to the Employer and the same shall be released to the 

contractor in installments as may be certified by the Engineer-in-charge for the purpose of 

rebuilding or replacement or repair of the works and/or goods destroyed or damaged for 

which payment was received from the insurers. Policies and certificates for insurance shall 

be delivered by the contractor to the EIC for his approval before the starting date. 

Alterations to the terms of insurance shall not be made without the approval of EIC. 

 
b). Where any company building or part thereof is used, rented or leased by the contractor 

for the purpose of storing or using materials of combustible nature, the contractor shall take 

separate insurance policy for the entire building and the policy shall be deposited with the 

company. 

 
c) The contractor shall at all times during the tenure of the contract indemnify the 

company against all claims, damages or compensation under the provision of the 

Workmen's Compensation Act and shall take insurance policy covering all risk, claims, 

damages, or compensation payable under the Workmen's 

Compensation Act or under any other law relating thereto. 

 
d) The contractor shall ensure that the insurance policy/ policies is/are kept alive till full 

expiry of the contract by timely payment of premiums and it/they shall not be cancelled 

without the approval of the company and a provision is made to this effect in all policies, 

and similar insurance policies are also taken by his sub-contractors if any. The cost of 

premium shall be borne by the contractor and it shall be deemed to have been included in 

the tendered rate. 

 
e) In the event of contractor’s failure to effect or to keep in force the insurance referred to 

above or any other insurance which the contractor is required to effect under the terms of 

the contract, the company may affect and keep in force any such insurance and pay such 

premium/premiums as may be necessary for that purpose from time to time and recover 

the amount thus paid from any moneys due to the contractor. 

 
THE CLAUSE 13(xviii) SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE OF OVER 

Rs. 50 LAKHS. 

 

xix) Setting Out: The contractor shall be responsible for the contract and proper setting out 

of the works and correctness of the position, reduced levels, dimensions and alignment 



of all parts of the work including marking out the correct lay out in reference to the 

permanent bench mark and reference points. Only one permanent bench mark and 

basic reference lines shall be marked and shown to the contractor as basic data. 

 
The contractor shall have all necessary instruments, appliances and labour in connection 

therewith. If at any time during the progress of work any error is detected in respect of the 

position, levels, dimensions or alignment of any part of the work, the contractor on being 

required to do so by the Engineer-in-Charge or his representative shall at the expenses of 

the contractor rectify such errors to the satisfaction of Engineer-in-Charge unless such error 

is due to incorrect data supplied by the Engineer-in-Charge. 

 
xx) On receipt of Letter of Acceptance of Tender / Work Order the contractor shall forthwith 

Register and obtain License from the competent authority under the Contract Labour 

(Regulation & Abolition) Act 1970, the Contract Labour (Regulation & Abolition) Central 

Rules, 1971 and submit certified copies of the same to the Engineer-in-Charge and the 

Principal Employer. 

 
xxi) Deleted 

 
xxii) The contractor shall, in connection with works, provide and maintain, at his own 

cost, all lights, security guards, fencing when and where necessary as required by the 

Engineerin-Charge for the purpose of protection of the works, materials at site, safety 

of workmen and convenience of the public. 

 
xxiii) All materials (e.g. stone, moorum and other materials) obtained in the course 

of execution of the work during excavation and dismantling etc. shall be the property of 

the company and the same may be issued to the contractors, if required for use in the 

works at the rates to be fixed by the Engineer-in-Charge. 

 
xxiv) Unless otherwise specifically provided for, dewatering of excavation pits, 

working areas etc. shall be the contractor's responsibility and is to be carried out at his 

own cost as per instructions of EIC. The rates quoted by the contractor shall be deemed 

to include the dewatering costs. 

 
xxv) Approval by the Nodal Officer/Engineer-in-Charge or his nominee: The contractor shall 

submit specifications and drawings showing the proposed temporary work to the Nodal 

Officer/Engineer-in-Charge or his nominee, who is to approve them if they comply with 

the specifications and drawings. 

 
The contractor shall be responsible for design of Temporary Works. 

 
The Nodal Officer/Engineer-in-charge or his nominee’s approval shall not alter the 

contractor’s responsibility for design of the Temporary Works. 

 
xxvi) The contractor shall directly pay the ex-gratia amount of Rs.15.00 (Fifteen) lakhs 

to the eligible dependent family members of the deceased contractor’s worker, who 

died in mine accident as certified by DGMS, to whom the statutory benefits under 

Employee Compensation Act, Provident Fund etc. have been paid, as per the terms of 

contract or through Insurance Company by availing Group Personal Accident Insurance 

Policy for all its workers before commencement of the contract, which shall be renewed 

periodically to cover the entire duration of the contract. No reimbursement shall be 

made on this account by CIL/Subsidiary. 



In order to comply with the above provisions, contractor shall immediately on receipt of 

letter of acceptance/work order shall obtain group personal accident insurance in respect 

of all the workmen engaged in mining activities for payment of Rs.15.00(fifteen) lakhs in 

case of death in mine accident. A proof to such effect shall be produced to the satisfaction 

of the management before commencement of the work. However, the responsibility of 

payment of special relief/ex-gratia amount shall lie exclusively with the Contractor. 

 
If the contractor fails to disburse the special Relief/Ex-gratia within the due date, the 

subsidiary concerned may make payment to the eligible dependent as mentioned herein 

above. However, such amount shall be recovered from the Contractor from his dues either 

in the same and/or other subsidiaries of CIL. 

 
14. Defects Liability Period: 

 
In addition to the defect/s to be rectified by the contractor as per terms of the contract/ 

work order, the contractor shall be responsible to make good and remedy at his own 

expense the defect/s mentioned hereunder within such period as may be stipulated by the 

Engineer-in-Charge in writing: 

 
a) Any defect/defects in the work detected by the Engineer-in-Charge within a period of 

6 (six) months from the date of issue of Defect Liability certificate / completion certificate. 

 
b) In the case of building works or other works of similar nature any defect in the work 

detected by the Engineer-in-Charge within a period of 6 (six) months from the date of issue 

of Defect Liability certificate/ completion certificate or before the expiry of one full 

monsoon period i.e. June to September whichever is later in point of time. 

 
14.1 A programme shall be drawn by the contractor and the Engineer-in-Charge for carrying 

out the defects by the contractor detected within the defect liability period and if the 

contractor fails to adhere to this programme, the Engineer-in-Charge shall be at liberty 

to procure proper materials and carry out the rectifications in any manner considered 

advisable under the circumstances and the cost of such procurement of materials and 

rectification work shall be chargeable to the contractor and recoverable from any of the 

pending dues of the contractors. 

 
The defect liability period can be extended by the company on getting request from the 

contractor only for valid reasons. 

 
There will be no defect liability period for works like Grass Cutting, Jungle Cutting, Surface 

Dressing & any other work of similar nature to be decided by the Engineer-in-Charge. 

 
15. Operating and Maintenance Manual: 

 
1. The Contractor is responsible to facilitate for obtaining Completion/ Occupancy 

Certificates/ Clearances and No-Objection-Certificates (NOCs), if applicable, from the 

local civic authorities, for completed Work and Facilities before handing over the same 

to ‘Procuring Entity’ for putting them to functional use. 

 
2. Before the completed work is taken over by CIL/Subsidiary, it must ensure that the 

Contractor restores to original status - the auxiliary services/ facilities (Roads, Sewerage, 



utilities, including removal of garbage and debris) affected during the construction 

process. 

 
3. The Contractor shall hand over to CIL/Subsidiary the completed Work including all 

Services and Facilities constructed in accordance with the Approved Plans, 

Specifications fulfilling all agreed techno-functional requirements along with Inventory, 

As built - Drawings, Maintenance Manual/ Standard Operating Procedure 

(SOP) for Equipments and Plants, all clearances /Certificates from Statutory Authorities, 

Local Bodies etc. as directed by EIC before submission of final bill. 

 
16. Settlement of Disputes. 

 
It is incumbent upon the contractor to avoid litigation and disputes during the course of 

execution. However, if such disputes take place between the contractor and the department, 

effort shall be made first to settle the disputes at the company level. The contractor should 

make request in writing to the Engineer-in-charge for settlement of such disputes/ claims 

within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ 

claims of the contractor shall be entertained by the company. 

Effort shall be made to resolve the dispute in two stages: 

In first stage dispute shall be referred to Area GM/GM,HoD(E&M). If difference still persist 

the dispute shall be referred to a committee constituted by the owner. The committee shall 

have one member of the rank of Director of the company who shall be chairman of the 

committee. 

If differences still persist, then matter shall be resolved through conciliation. 

 
Conciliation: 

The party initiating conciliation shall send a written invitation to the other party to conciliate 

and proceedings shall commence when the other party accepts the initiations to conciliation. 

The parties may agree on the name of a sole conciliator or each party may appoint one 

conciliator. The conciliation shall assist the parties to reach an amicable settlement of their 

dispute. When the parties sign the settlement agreement, it shall be final and binding on the 

parties. The conciliator shall authenticate the settlement agreement and furnish a copy 

thereof to each party. 

 
If differences still persist, the settlement of the dispute shall be resolved in the following 

manner: 

Disputes or differences relating to the interpretation and application of provisions of the 

commercial contract(s) between CPSEs/ Port Trusts interse and also between CPSEs and 

Govt. Departments/ organizations (excluding disputes concerning Railways, Income Tax, 

Customs & Excise Department shall be taken up by either party for its resolution through 

Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD) in the department of 

Public Enterprises. as mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14th 

December,2022 and the decision of AMRCD on the said dispute will be binding on both the 

parties. 

In case of parties other than above Agencies, the redressal of the dispute may be sought 

through Arbitration (THE ARBITRATION AND CONCILIATION ACT, 1996 as amended by 

AMENDMENT ACT of 2015). 

 
16A Settlement of Disputes through Arbitration 

(i) Normally, there should not be any scope of dispute between the employer (department) 

and the contractor after entering into a mutually agreed valid contract. However, due to 



various unforeseen reasons, disputes may arise during the progress of the contract 

between the employer (department) and the contractor. 

Therefore, the conditions governing the contract shall contain suitable provision for 

settlement of such disputes / differences binding on both the parties. 

(ii) Mode of settlement of such disputes/differences shall be through Arbitration. However, 

when a dispute/difference arises, then, depending on the position of the case, either the 

employer (department) or the contractor shall give notice to the other party of its 

intention to commence arbitration. The applicable arbitration procedure will be as per 

the Arbitration and Conciliation Act, 1996 as amended by Amendment Act of 2015. 

(iii) Venue of Arbitration: The venue of arbitration shall be the place from where the contract 

has been issued. 

(iv) Applicable Law: The contracts shall be interpreted in accordance with the laws of the 

Union of India. 

(v) Legal Advice: 

While processing a case for arbitration, the purchase organization is to take legal advice, at 

appropriate stages from competent authorities viz their Legal Department. 

(vi) Following clause shall be included in the General Conditions of the Contract (GCC): 

Sole Arbitration Clause: 

In the event of any question, dispute or difference arising under these terms & conditions or 

any condition contained in this contract or interpretation of the terms of, or in connection 

with this Contract (except as to any matter the decision of which is specially provided for by 

these conditions), the same shall be referred to the sole arbitration of a person, appointed 

to be the arbitrator by the Chairman, CIL/ CMD of Subsidiary Company (as the case may be). 

The award of the arbitrator shall be final and binding on the parties of this Contract. 

(a) In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being 

unable to act for any reason, or his/her award being set aside by the court for any reason, it 

shall be lawful for the Chairman, CIL / CMD of Subsidiary Company (as the case may be) to 

appoint another arbitrator in place of the outgoing arbitrator in the manner aforesaid. (b) It 

is further a term of this contract that no person other than the person appointed by the 

Chairman, CIL / CMD of Subsidiary Company (as the case may be) as aforesaid should act as 

arbitrator and that, if for any reason that is not possible, the matter is not to be referred to 

Arbitration at all. 

Subject as aforesaid, Arbitration and Conciliation Act, 1996 as amended by Amendment Act 

of 2015, and the rules thereunder and any statutory modification thereof for the time being 

in force shall be deemed to apply to the Arbitration proceedings under this clause. The venue 

of arbitration shall be the place from which the contract is issued or such other place as the 

Chairman, CIL / CMD of Subsidiary Company (as the case may be) at his discretion may 

determine. 

(vii) Contracts with Partnership firm/ Joint Venture: 

A partner is the implied authority to bind the firm in a contract coming in the purview of the 

usual business of the firm. The implied authority of a partner, however, does not extend to 

enter into arbitration agreement on behalf of the firm. Therefore, while entering into a 

contract with partnership firm /Joint Venture care should be taken to obtain consent of all 

the partners to the arbitration agreement. 

A suitable clause for obtaining consent of all the partners to the arbitration agreement shall 

be included in the General Conditions of the Contract (GCC). viii) In cases where CIL/ 

Subsidiary has challenged an arbitral award and as a result, the amount of the arbitral award 

has not been paid, 75% of the arbitral award (which may include interest up to date of the 

award) shall be paid by CIL/ Subsidiary to the contractor/ concessionaire against a Bank 

Guarantee (BG). The BG shall only be for the said 75% of the arbitral award as above and not 

for the interest which may become payable to CIL/ Subsidiary should the subsequent court 

order require refund of the said amount. 



The payment may be made into a designated Escrow Account with the stipulation that the 

proceeds will be used first, for payment of lenders' dues, second, for completion of the 

project and then for completion of other projects of CIL/ Subsidiary as mutually agreed/ 

decided. Any balance remaining in the escrow account subsequent to settlement of lenders' 

dues and completion of projects of CIL/ Subsidiary may be allowed to be used by the 

contractor/ concessionaire with the prior approval of the lead banker and CIL/ Subsidiary. If 

otherwise eligible and subject to contractual provisions, retention money and other amounts 

withheld may also be released against BG. 

 
The only circumstances in which such payment need not be made is where the contractor 

declines, or is unable, to provide the requisite bank guarantee and/or fails to open a 

escrow account as required. Persons responsible for not adhering to are liable to be held 

personally accountable for the additional interest arising, in the event of the final court 

order going against the procuring entity. 

 
17. E-way Bill: The e-way bill required in connection with supply of goods or services, if any, 

shall be arranged by the supplier/vendor. However, the e-way bill will be arranged by 

CIL/Subsidiary if the supplier/vendor is unregistered one or if provisions of the relevant 

Act and the rules made there under specifically states that the e-way bill is required to be 

issued by recipient of goods. 

 
18. Recovery: In the event of recovery of any claim towards LD Charges, Penalty, fee, fine or 

any other charges (Except EMD) from the supplier/vendor, the same will be recovered 

along with the applicable GST and the amount shall be adjusted with the payment to be 

made to the supplier/vendor against their bill/invoice or any other dues. 

19. Provision of Electrical License (For Electrical work only): The tenderers should have valid 

electrical contractor's license issued by Govt. licensing Board of any state/UT, but, in the 

event of work being awarded; the bidder will have to obtain the electrical contractor's 

license (before execution of agreement) from Jharkhand Licensing Board for working in 

the state of Jharkhand. Valid Electrical licenses of Supervisor(s) and 

wiremen/linemen/electrician(s) involved in the work is also required. 

 
As per Indian Electricity Rules (Rule no. 45), only an electrical contractor licensed in this 

behalf by the State Government and under the direct supervision of a person holding 

certificate of competency can carry out electrical installation work, including additions, 

alterations, repairs and adjustments to existing installations, except such replacement of 

lamps, fans, fuses, switches, low voltage domestic appliances and fittings as in no way 

alters its capacity, or character. 

 
20. Guidelines on Debarment of firms from Bidding- 

 
CIL and its Subsidiary Companies shall follow the following guidelines for effecting 

‘Debarment of firms from Bidding’ with a contracting entity in respect of Works and 

Services Contracts. 

1. Observance of Principle of Natural Justice before banning the business dealings with any 

contracting entity. 

2. The bidder/contractor may be debarred in the following circumstances: - 

i) If Bidder backs out after notification of opening of price bid and if that Bidder is found 

to be L-1. 

ii) If L-1 Bidder fails to submit PSD, if  any and/or fails to execute the contract within 

stipulated period. iii)If L-1 Bidder fails to start the work on scheduled time. iv) In case of 



failure to execute the work as per mutually agreed work schedule. v) Continued and 

repeated failure to meet contractual Obligations: 

a. In case of partial failure on performance, agency shall be debarred from future 

participation in tenders keeping his present contract alive. b. On termination of contract. 

vi) Willful suppression of facts or furnishing of wrong information or manipulated or forged 

documents by the Agency or using any other illegal/unfair means. vii) Formation of price 

cartels with other contractors with a view to artificially hiking the price. 

viii) The contractor fails to maintain/repair/redo the work up to the expiry of performance 

guarantee period, when it is specifically brought to his notice. ix) Contractor fails to use 

Mobilisation advance given to him for the purpose it was intended. 

x) Contractor fails to renew the securities deposited to the department. xi) The contractor 

fails to rectify any lapse(s) in quality of the work done within defect liability period. 

xii)Transgression of any clause(s) relating to Contractor’s obligation defined in the Integrity 

Pact wherever such Pact exists. 

xiii) Any other breach of Contract or misdeed which may cause financial loss or 

commercial disadvantage to the Company. 

3. Such ‘Debarment of firms from Bidding, if and when effected, shall be with prospective 

effect only. The effect of ‘Debarment of firms from Bidding’ shall be for future tenders from 

the date of issue of such Order. However, if any contracting entity is debarred after online 

notification of opening of Price Bid, such a debarment will not be effective for that work. 

 
4. The debarment shall be for a minimum period of one year and shall be effective for the 

concerned Subsidiary for the tenders invited at Subsidiary level. Similarly, in case of tenders 

of CIL HQ, debarment shall be for CIL HQ. However, if such ‘Debarment of firms from 

Bidding’ has to be made effective for entire CIL and its Subsidiaries then approval of 

Chairman, CIL shall be required. 

 
5. Once a contracting entity is debarred, it shall be extended to the constituents of that 

entity, all partners in case of Joint Venture, all the partners in case of Partnership Firm, 

owner/proprietor in case of Proprietorship Firm and all the Directors in case of Limited 

Company. If such debarred owner/Proprietor/ Partner/Director make/form different 

Firms/entity and attempts to participate in tenders, the same will not be entertained during 

the currency of such debarment. 

 
6. The above ‘Debarment of firms from Bidding’ shall be in addition to other penal 

provisions of NIT/Contract document. 

 
7. Approving Authority: The ‘Debarment of firms from Bidding’ of a contracting entity shall 

be done with the approval of the Competent Authority as per the details below: 

 
a) In case the Accepting Authority of the work is Board or Empowered Committee or FDs 

or CMD of CIL/Subsidiary Company, then the Competent Authority for debarring shall be 

CMD of CIL/Subsidiary Company. 

 
b) In case the Accepting Authority of the work is up to the level of Director of CIL/Subsidiary 

Company, then the Competent Authority for debarment shall be Director of CIL/Subsidiary 

Company. 

 
8. Appellate Authority shall be one Rank higher than the Competent Authority meant for 

‘Debarment of firms from Bidding’. In case the debarment is done with the approval of 

CMD of the Subsidiary Company then Chairman, CIL shall be the Appellate authority. 



9. Any change on the above may be done with approval of FDs of CIL. 
 
 

10. All the orders of debarment or orders passed in appeal shall be marked to 

GM(CMC) / E&M / concerned HODs of CIL/Subsidiary Company. Further, all such orders 

will be uploaded in Coal India site as well website of the Subsidiary Company. 

 
11. Efforts shall be made by the concerned Department so that such order is linked 

to e tender portal of Coal India Limited. 

 
@@@@@@ 

ADDITIONAL TERMS AND CONDITIONS 

 

The following additional terms and conditions are also acceptable to the company. The 

tenderers are requested not to quote any further additional conditions in the tender. 

 
1. DELETED 

 
2. Application of Price Variation Clause. 

 
If the prices of materials (not being the materials supplied at fixed issue rates by the 

company) and wages of labour required for execution of the work increase or decrease, the 

contractor shall be compensated for such increase or recoveries will be made from the bills 

for such decrease as per provisions detailed hereafter: 

 
a) The amount of the contract shall accordingly be varied subject to the condition that such 

compensation for escalation/ de-escalation in price shall be available only for the work done 

during the stipulated period of the contract including such period for which the contract is 

validly extended under the provisions of the contract without any penal action as detailed 

in clause no. 2.6. The Price Variation Clause shall not be applicable for works for which 

stipulated period of completion is less than one year. 

 
b) The base date for working out such escalation/de-escalation shall be the last date on 

which the bids (inclusive of price part) or revised price bids (inclusive of revised offer) were 

stipulated to be received. 

c) The compensation for escalation or recoveries to be made shall be worked out at 

quarterly intervals and shall be with respect to the cost of work done during the previous 

three months. The first such payment will be made at the end of three months after the 

month (excluding) in which the tender was accepted and thereafter at three months' 

interval. 

 
d) Job specific modification in the formulae of price variation given in the following para(s) 

can be done with the approval of the CMD of the company. 

 
2.1 Escalation/ De-escalation for Labour: The amount paid to the contractor for the work 

done shall be adjusted for increase or decrease in the cost of labour and the cost shall be 

calculated quarterly in accordance with the following formula: 

 

VL = W  

Where: 



VL= Variation in labour cost i.e., increase or decrease in the amount in rupees 

to be paid or recovered. 

 
W = Value of work done during the period under reckoning to which the escalation/de- 

escalation relates as indicated in clause-2.4 of the Additional Terms & Conditions 

of the contract. 

 
A =        Component of labour expressed as percentage of the total value of the 

work adopted from the Table-1. 

 
Lo = Minimum wages for unskilled workers payable as per the Minimum 

Wages Act / Rules of the State or Central Govt., whichever is more, applicable 

to the place of work as on the last date stipulated for receipt of the bids 

(inclusive of price part) or revised price bids whichever is later. 

 
L = Revised minimum wages of unskilled worker corresponding to Lo 

during the period to which the escalation/de-escalation relates. 

2.2 Escalation /De-escalation on Materials: The amount to be paid to the contractor for 

the work done will be adjusted for increase or decrease in the cost of materials and the cost 

shall be calculated quarterly in accordance with the following formula: 

 

Vm = W 

 
Where : 

 
Vm= Variation in the material cost i.e. increase or decrease in the amount in rupees to 

be paid or recovered. 

 
W = Cost of work done during the period under reckoning to which the escalation / de-

escalation relates as indicated in clause-2.4 of the Additional Terms & Conditions 

of the contract. 

 
B = Component of material expressed as percentage of the total value of the work adopted 

from the Table -1. 

 
M = Average All India Wholesale Price Index for all commodities for the period to which 

escalation/de-escalation relates as published by the RBI Bulletin, Ministry of 

Industry & Commerce, Govt. of India. 

 
Mo = All India Wholesale Price Index for all commodities as published by the RBI Bulletin, 

Ministry of Industry & Commerce, Govt. of India, relating to the last date on 

which the bids (inclusive of price part) or revised price bids whichever is later 

were stipulated to be received. 

 

 
2.3 Escalation/ De-escalation on POL:    The amount to be paid to the contractor for the 

work done shall be adjusted for the increase or decrease in the cost of POL and the cost 

shall be calculated quarterly in accordance with the formula given below: 



Vf = W 
 

Where : 

Vf = Variation in the cost of fuel, oil and lubricants increase or decrease in the rupees to 

be paid or recovered. 

 
W = Value of work done during the period under reckoning to which the escalation/ de- 

escalation relates as indicated in clause 2.4 of the Additional terms & Conditions 

of the contract. 

 
C =Component of POL expressed as percentage of the total cost of the work taken from 

Table -1. 

 
F = Average Index Number for wholesale price for the group of `Fuel, Power, Light & 

Lubricants' as published by the Economic Adviser, Ministry of Industry, Govt. of 

India for the period to which the escalation/de-escalation relates. 

 
Fo = Index number of wholesale price for the group, Fuel, Power, light & lubricants as 

published by the Economic Adviser, Ministry of Industry, Govt. of India prevalent 

on the last date of receipt of bids (inclusive of Price Part) or revised price bids 

whichever is later. 

 
2.4 While calculating the value of "W" the following may be noted : The cost on which the 

escalation will be payable shall be reckoned as 85 % of the cost of work as per the bills 

to which escalation relates, and from this amount the value of materials supplied or 

services rendered at the prescribed charges under the relevant provisions of the 

contract, and proposed to be recovered in the particular bill, shall be deducted before 

the amount of compensation for escalation or de-escalation   is worked out. In the case 

of materials brought to site for which any secured advance is included in the bill, the full 

value of such materials as assessed by the Engineer-in-Charge (and not the reduced 

amount for which secured advance has been paid) shall be included in the cost of work 

done for operation of this clause. Similarly, when such materials are incorporated in the 

work and the secured advance is deducted from the bill, the full assessed value of the 

materials originally considered for operation of this clause should be deducted from the 

cost of the work shown in the bill, running or final. Further the cost of work shall not 

include any work for which payment is made at prevailing market rates. 

 
2.5 In the event the price of materials and/ or wages of labour required for execution of the 

work decreases, there shall be downward adjustment of the cost of work so that such 

price of materials and/or wages of labour shall be deductible from the cost of work 

under this contract and in this regard the formulae herein before stated under this 

clause shall mutatis/mutandis apply. No such adjustment for the increase / decrease in 

material price and/ or wages of labour before mentioned would be made in case of 

contracts in which the stipulated period of completion of the work is less than one year. 

 
2.6 Application of Price Variation Clause during extended period of Contracts. 

 
The Price Variation Clause as stated above will be applied for extended time frame of a 

contract by following the principle stated as under: 



i) Normally, if and when it is understood that a contract is not going to be completed 

within the scheduled time period, the contract is kept operative by extending the time of 

completion provisionally. During this provisional extended period the operation of the Price 

Variation Clause will remain suspended. 

 
ii) If and when it is decided at the end of the successful completion of the work that the 

delay was due to causes not attributable to the contractor, then the Price Variation Clause 

will be revived and applied as if the scheduled date of completion has been shifted to the 

approved extended date. 

 
iii) If it is decided at the end of successful completion of the work that the delay was due 

to the fault of the contractor then the Price Variation Clause will not be revived for the 

purpose of escalation but shall be revived and applied for the purpose of de-escalation and 

no further payment will be made to the contractor on account of any escalation during this 

period but recovery shall be made for de-escalation, if any. Additionally, the Clause related 

to Compensation for delay will be applied. 

 
iv) If it is decided at the end of successful completion of work, the delay was partly due to 

the fault of the contractor and partly due to the fault of the employer and thereby 

Liquidated Damages (LD)/compensation due to delay is imposed then price variation clause 

for the purpose of escalation shall not be revived for this extended period, but shall be 

revived and applied for the purpose of de-escalation. 

 
No payment will be made by applying “FROZEN INDICES “under any circumstances. 



Table – 1 

 
Value of A, B & C in the escalation formula in the additional terms & conditions for Civil Works 

: 

 
Sl Particulars A% 

(Labo        

ur 

Component) 

B% (Material 

Component) 

C% POL 

Component) 

Remarks 

1 For building works 25 75 Nil  

2 For Road works 15 80 05  

3 For external sewerage, 
External water supply, and 

external electrification 

10 90 Nil  

4 For external water supply, 
external sanitary and 
external  electrification 
(through labour rate 
contract) 

75 25 Nil  

5 For steel structural works 15 85 Nil  

 
6 

 
For steel structural works 
with Deptt. free supply of 

rolled steel sections (through 
labour rate contract) 

 
75 

 
25 

 
Nil 

 

7 For Coal Handling Plant Civil 

Works 

25 75 Nil  

8 For under-ground civil works 
such as Incline Drivage, Shaft 
Sinking etc. 

35 65 Nil.  

9 For only labour oriented 

works of maintenance 

nature. 

100 Nil Nil  

 
For all other works not listed above, the component of labour, material and POL of the total 

cost of work shall be as specifically indicated in the tender document. 



SAFETY CODE. 

 
The Contractor must ensure safety of workmen as well as safety for the general public during 

construction in and around work-site. The contractor must follow the laws, codes and standards 

laid down in this regard. The work-men must be trained and provided protective gear, life-saving 

equipment and appropriate tools for their jobs. Special precautions must be used if hazardous 

chemicals are used or stored at workplace (lead, silica, asbestos and wood/stone that will be 

cut and generate dust, construction materials containing zinc, cadmium, beryllium and 

mercury). Besides protection from noise and environmental pollution, public must also be 

safeguarded from falling through dug-up area, electrocution, flooding, falling objects, bridge- 

span dropping/ failures, crane falling/ overturning and damage to building from vibrations/ 

cave-ins from construction activities. Engineer must ensure that contractor does not adopt any 

short-cut in this regard. Appointment of site safety engineer by the contractor is a mandatory 

requirement (in case estimated cost is Rs 100 Cr or more). In tenders with estimated cost is less 

than Rs 100 Cr, site in-charge of the contractor will also act as safety engineer. In case estimated 

cost of Rs 100 Cr or more, the engineer shall engage safety experts to carry out frequent safety 

audits and mandate correct measures. 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well suitable footholds and 

hand-hold shall be provided on the ladder and the ladder shall be given an inclination not 

steeper that ¼ to 1 (¼ horizontal and 1 vertical). 

 
2. Scaffolding of staging more than 3.6 m (12ft). above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such opening as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 m (12ft) above ground level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm (3ft). 

 
5. Safety means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 m (30ft) in 

length while the width between side rails in rung ladder shall in no case be less than 20 cm 

(11 ½”) for ladder upto and including 3 m (10ft) in length. For longer ladders, this width 

should be increased at least ¼” for additional 30 cm (1ft.) of length. Uniform step spacing of 

not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger 

from electrical equipment. No materials on any of the sites or work shall be so stacked or 

placed as to cause danger or inconvenience to any person or the public. The contractor shall 

provide all necessary fencing and lights to protect the public from accident and shall be 



bound to bear the expenses of defence of every suit, action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit; action 

or proceedings to any such person or which may, with the consent of the contractor, be paid 

to compensate any claim by any such person. 

 
6. Excavation and Trenching : All trenches 1.2 m (4ft) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof. Ladder 

shall extend from bottom of the trench to at least 90 cm (3ft) above the surface of the 

ground. The side of the trenches which are 1.5 m (5ft) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated materials shall not be placed within 1.5 m (5ft) of the edges 

of the trench or half of the depth of the trench whichever is more. Cutting shall be done 

from top to bottom. Under no circumstances, undermining or undercutting shall be done. 

 
7. Demolition : before any demolition work is commenced and also during the progress of the 

work, 

 
i. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

 
ii. No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

 

iii. All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-inCharge 

should be kept available for the use of the person employed on the site and maintained in 

a condition suitable for immediate use, and the contractor should take adequate steps to 

ensure proper use of equipment by those concerned:- The following safety equipment shall 

invariably be provided. 

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 
ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

 
iii) Those engaged in welding works shall be provided with welder’s protective 

eyeshields. 

 
iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least 

for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 



warming signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measures are adhered to:- 

 
a) Entry for workers into the line shall not be allowed except under supervision of 

the Engineering Assistant or any other higher officer. 

 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for working 

inside. 

 
c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

 
d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 

sent only with Oxygen kit. 

 
e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable 

him to be pulled out during emergency. 

 
f) The area should be barricaded or condoned of by suitable means to avoid mishaps 

of any kind. Proper warming signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

 
g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature 

of the malba. 

 
i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge may decide the time 

up to which a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. 

The Motors for these shall be vapour proof and of totally enclosed type. Non 

sparking gas engines also could be used but they should be placed at least 2 

meters away from the opening and on the leeward side protected from wind so 

that they will not be a source of friction on any inflammable gas that might be 

present. 

 
l) The workers engaged for cleaning the manholes / sewers should be properly 

trained before allowing to work in the manhole. 

 
m) The workers shall be provided with Gumboots or non-sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable 



air blowers ( when necessary). They must be supplied with barrier cream for 

anointing the limbs before working inside the sewer lines. 

 
n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well. 

 
o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

 
p) The extents to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be 

taken in this regard in an individual case will be final. 

 
vi) The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 

18 are employed on the work of lead painting, the following precaution should be 

taken:- 

 
a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

 
b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

 
c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work. 

 
d) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

 
e) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work. 

 
f) Overall shall be worn by working painters during the whole of working period. 

 
g) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

 
9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of the 

work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:- 



i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 

 
ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

 
iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

 
iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall 

notify the safe working load of the machine to the Engineer-in-Charge whenever he 

brings any mach8inery to site of work and get it verified by the Electrical Engineer 

concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of 

the load. Adequate precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. When workers are employed 

on electrical installations which are already energized, insulating mats, wearing apparel, 

such as gloves, sleeves and boots as may be necessary should be provided. The worker 

should not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places 

of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of 

the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer 

or Engineer-in-Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of 



India. 



TECHNICAL SPECIFICATIONS 

Technical Specifications to be followed 

Civil Engineering Works 

Latest CPWD specification shall be adopted. Presently CPWD specifications 2019 Vol. I & II is in 

vogue which may be followed. These specifications cover all type of Building Works. The 

specifications are available as a printed document issued by CPWD and also in soft copy PDF 

format in CPD website. 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall 

be adopted. 

 
Electrical Engineering Works 

Latest CPWD specification shall be adopted. Presently the following are in vogue: 

 

Part No. Description Year Of Issue 

I Internal 2013 

III Lifts And Escalators 2003 

V Wet Riser And Sprinklers System 2020 

VI Heating, Ventilation And Air Conditioning 

Works 

2017 

 
However, the specification of CPWD conforming to the adopted DSR/SOR of CIL/Subsidiary shall 

be adopted. 

 
*Roads and Bridges 

Standard specifications issued by ministry of surface transport may be followed. Presently 

MORTH Specifications on roads and bridges 2013 is available. These specifications cover 

exhaustively various roads and bridge works. (Applicable for important and major roads.) 

 
However, the specification of MORTH conforming to the adopted DSR/SOR of CIL/Subsidiary 

may be adopted. 

 
*Delete if not applicable 

 
 
 
 
 
 
 
 
 
 
 
 

 
e-Tender Portal User Agreement 

In order to create a user account and use the e-Tender portal you must read and accept this e- 

Tender portal User Agreement. 



A. UNDERTAKINGS TO BE FURNISHED ONLINE BY THE BIDDER 

I DO HEREBY UNDERTAKE 

1. That all the information being submitted by me/us is genuine, authentic, true and valid 

on the date of submission of tender and if any information is found to be false at any 

stage of tendering or contract period, I/We will be liable to the following penal actions 

apart from other penal actions prescribed elsewhere in the tender document. 

a. Cancellation of my/our bid/contract (as the case may be) 

b. Forfeiture of EMD 

c. Punitive action as per tender document 

2. That I/we accept all terms and condition of NIT, including General Terms and Condition 

and Special/Additional Terms and Condition as stated there in the tender document as 

available on the website. 

3. That I/we accept the Integrity Pact as given in the tender document (if applicable). 

4. That I/we, am/are giving my/our consent for e-payment and submitting/ shall submit 

the mandate form for e-Payment in the format as prescribed in the document in case, 

the work is awarded to us. 

5. That I/we do authorize CIL/Subsidiary for seeking information/clarification from my 

Bankers having reference in this bid. 

6. That I/we will upload original/certified photo/scanned of all the relevant documents as 

prescribed in the tender document in support of the information and data furnished by 

me/us online. 

7. I/We confirm that I/We have not been banned or de-listed by any Govt. or Quasi Govt. 

agencies or PSUs. In case We are banned or delisted this information shall be specifically 

informed to the tender issuing authority. 

8. That I/We accept all the undertakings as specified elsewhere in the tender document. 

9. That this online agreement will be a part of my bid and if the work is awarded to me/us, 

this will be a part of our agreement with CIL/Subsidiary Company. 

B. TERMS AND CONDITIONS OF E-TENDER SERVICES AGREEMENT 

COPYRIGHT NOTICE: Copyright©2013, Coal India Limited, India. All rights reserved. 

YOU MAY NOT MODIFY, COPY, REPRODUCE, REPUBLISH, UPLOAD, POST, TRANSMIT, OR 

DISTRIBUTE, IN ANY MANNER, THE MATERIALON THE SITE, INCLUDING TEXT, GRAPHICS, CODE 

AND/OR SOFTWARE. 

You may print and download portions of material from the different areas of the website solely 

for your own non-commercial use provided that you agree that you shall not change or delete 

any copyright or proprietary materials from the site. 

You may print and download portions of material from the different areas of the website solely 

for your own non-commercial use provided that you agree that you shall not change or delete 

any copyright or proprietary materials from the site. www.coalindiatenders.nic.in is an e- 

procurement portal of Coal India Limited / its Subsidiary. THIS E-TENDER PORTAL AND RELATED 

SERVICES TO YOUR COMPLIANCE WITH THE USER’S TERMS AND CONDITIONS DET FORTH 

BELOW: 

PLEASE READ THE FOLLOWING INFORMATION CAREFULLY. YOU MAY NOT COMPLETE YOUR 

REGISTRATION AND USE THE E-TENDER PORTAL WITHOUT AGREEING TO COMPLY WITH ALL 

OFTHE TERMS AND CONDITIONS SET FORTH BELOW. 

BY REGISTERING THE USER NAME AND PASSWORD, YOU AGREE TO ABIDE BY ALL THE TERMS 

AND CONDITIONS SET FORTH BELOW: 

Bidder Registration, Password and Security: 

Upon successful completion of Registration online, User ID and Password will be registered. You 

can login, only by giving valid User ID and Password and then signing with your valid Digital 

Signature Certificate. 

The Online registration/enrolment of bidder on the portal should be done in the name of the 

bidder. 

http://www.coalindiatenders.nic.in/


The person whose DSC is attached to the Registered Bidder should be either the bidder himself 

Or, duly authorized by the Bidder. 

User ID and password are strictly personal to each Authorised User and non-transferable. The 

User shall ensure that its Authorised Users do not divulge or disclose their user ID or password 

to third parties. In the event that the Authorised User comes to know that the User ID/Password 

has been/ might have been divulged, disclosed or discovered by any third party, user or its 

authorized user shall immediately modify the password using "Change Password" option. 

CIL/subsidiary will have no responsibility or obligation in this regard. 

At the time of enrolment in the e-Tendering portal of CIL/its Subsidiaries, the Bidders should 

ensure that the status of DSC is active on this site. The activation of newly issued DSC may take 

24 hrs or more. Hence Bidders who are obtaining new DSC should register at least 24 hrs before 

the submission of Bid. 

By registering in this portal, you forthwith assume the responsibility for maintaining the 

confidentiality of the Password and account, and for all activities that occur under your 

Password or Account. You also agree to (a). immediately notify by e-mail to Application 

Administrator/Nodal officer, of any unauthorized use of your Password or Account or any other 

breach of security, and (b) ensure that you log-out from your account at the end of each session. 

CIL/its Subsidiaries shall not be liable for any loss or damage caused to you due to your failure 

to comply with the foregoing. 

Registered user can modify or update some of the information in their profile as and when 

required at their own discretion. However, some information such as "User ID" are protected 

against changes by Bidder after enrolment and some other information such as "Bidder Name" 

etc. are protected against changes by Bidder after bid submission. 

Modification of software: 

With consent of Project Advisory Committee, e-procurement of CIL, the Administrator of 

eTender portal, reserves the right to modify, add, delete and/or change the contents, 

classification and presentation of the information on the market place at any time as it may in 

its absolute discretion find to be expedient and without giving any notice. It is the users 

responsibility to refer to the terms and/or any change or addition to the same while accessing 

the site. 

Coal India Limited reserves right to interrupt/suspend the availability of the e-Tender system 

without any notice to the users. 

System Requirements: 

It is the user’s responsibility to comply with the system requirements: hardware, software, 

Internet connectivity at user premises to access the e-Tender portal as mentioned in the home 

page in the link "Resources Required". 

Under any circumstances, CIL shall not be liable to the Users for any direct/indirect loss incurred 

by them or damages caused to them arising out of the following: (a). Incorrect use of the e- 

Tender System, or; 

(b). Internet Connectivity failures in respect of the equipment used by the Users or by the 

Internet Service Providers, or; 

(c). Inability of the Bidder to submit their bid due to any DSC related problems, hardware, 

software or any other factor which are personal/ special/local to the Bidder. Contents of Tender 

Information: 

Tenders shall be published by the authorized Tender Inviting Authorities of the respective 

Tendering entities of CIL/subsidiary. In case of any clarifications arising out of the tenders, the 

users have to contact the respective Tender Inviting Authority. 

Bid Submission Acknowledgement: 

The User should complete all the processes and steps required for Bid submission. The 

successful Bid submission can be ascertained once acknowledgement is given by the system 

through Bid Submission number i.e. Bid ID, after completion of all the processes and steps. Coal 

India Limited is not responsible for incomplete bid submission by users. Users may also note 



that the incomplete bids will not be saved by the system and so the same will not be available 

to the Tender Inviting Authority for processing. 

The acknowledgment is the only confirmation of submission of bid, which the bidder can show 

as a proof of participating in the tender. Other than this acknowledgement, no proof will be 

considered as a confirmation to the submission of a bid. If the bidder fails to produce this 

acknowledgement required for verification in case of dispute, his claim for submission of bid 

may not be considered. 

Upload files: 

The bidders have to ensure that the files being uploaded by them are free from all kinds of 

viruses and contain only the relevant information as stated by the Tender Inviting Authorities 

for the particular tender. It is not obligatory on the part of CIL/subsidiary to read each and every 

document uploaded by the Bidder. If any bidder/Company has uploaded/attached irrelevant 

data, bogus or fabricated certificates towards his qualification requirements to the respective 

tender then their User account will be liable for termination permanently or temporarily by 

CIL/subsidiary without any prior notice. 

User Conduct: 

You agree that all information, data, text, software, photographs, graphics, messages or other 

materials ("Content"), whether publicly posted or privately transmitted, are the sole 

responsibility of the person from which such Content is originated. This means that you are 

entirely responsible for all Content that you upload, post, email or otherwise transmit via the e-

Tender portal. 

CIL/subsidiary does not control the Content posted via the e-Tender portal and, as such, does 

not guarantee the accuracy, integrity or quality of such Content. Hence under no circumstances, 

CIL/subsidiary is liable in any manner for any Content, including, but not limited to, for any 

errors or omissions in any Content, or for any loss or damage of any kind incurred as a result of 

the use of any Content posted, e-mailed or otherwise transmitted via the Site. 

Amendments to a tender published: 

You agree that the CIL/ Subsidiary companies reserves the right to re-tender /cancel a tender 

or extend the closing date or amend the details of tender at any time by publishing corrigendum 

as applicable. 

Special Admonitions for International Use: 

Recognizing the global nature of the Internet, you agree to comply with all local rules regarding 

online content and acceptable Content. Specifically, you agree to comply with all applicable laws 

regarding the transmission of technical data to and from India or the country in which you 

reside. 

Links: 

The Site may provide, links to other World Wide Web sites or resources. Because CIL/subsidiary 

has no control over such sites and resources, you acknowledge and agree that the 

CIL/Subsidiary is not responsible for the availability of such external sites or resources, and does 

not endorse and is not responsible or liable for any Content, advertising, products, or other 

materials on or available from such sites or resources. 

You further acknowledge and agree that the CIL/subsidiary shall not be responsible or liable, 

directly or indirectly, for any damage or loss caused or alleged to be caused by or in connection 

with use of or reliance on any such Content, Goods or Services available on or through any such 

site or resources. 

Miscellaneous: 

This Agreement shall all be governed and construed in accordance with the laws of India & 

applicable to agreements made and to be performed in India. The e-Tender portal's failure to 

insist upon or enforce strict performance of any provision of this Agreement shall not be 

construed as a waiver of any provision or right. Neither the course of conduct between the 

parties nor trade practice shall act to modify any provision of this Agreement. CIL/subsidiary 



may assign its rights and duties under this Agreement to any party at any time without notice 

to you. Any rights not expressly granted herein are reserved. 

Governing Law: 

Terms shall be governed by, and construed in accordance with, Indian law. The parties agree 

that the principal civil court of the place where the registered office of Coal India/Subsidiary 

Company is situated shall have non-exclusive jurisdiction to entertain any dispute with Coal 

India/Subsidiary company. In case of dispute being with a regional Institute of CMPDIL, the 

principal Civil Court where the said regional Institute is situated shall be place of suing. 

 
CIL/subsidiary reserves the right to initiate any legal action against those bidders violating all or 

any of the above-mentioned terms & conditions of e-Tender services agreement. 

Modification of terms of Agreement: 

CIL/its Subsidiaries reserves the right to add to or change/modify the terms of this Agreement. 

Changes could be made by us after the first posting to the Site and you will be deemed to have 

accepted any change if you continue to access the Site after that time. CIL/its Subsidiaries 

reserves the right to modify, suspend/cancel, or discontinue any or all services/ make 

modifications and alterations in any or all of the content, at any time without prior notice. 

Policy and Security: 

General Policy: 

CIL/its Subsidiaries is committed to protecting the privacy of our e-Tender site visitors. 

CIL/subsidiary does not collect any personal or business information unless you provide it to us 

voluntarily when conducting an online enrolment, bid submission etc. or any other transaction 

on the Site. 

Information Collected: 

When you choose to provide personal or business information to us to conduct an online 

transaction, we use it only for the purpose of conducting the specific online transaction that 

you requested. The information is also used for the purpose of vendor searches. For each online 

transaction, we require only a minimum amount of personal and business information required 

to process your transaction. 

When you visit our portal to browse, read pages, or download information, we automatically 

collect and store only the following information: 

The Internet domain and IP address from which you access our portal; 

The date and time you access our portal; 

The pages you visit 

This information would help us to make our site more useful to visitors and to learn about the 

number of visitors to our site and the types of technology our visitors use. 

We do not give, share, sell or transfer any personal information to a third party unless required 

to do so by law. If you do not want any personal or business information to be collected, please 

do not submit it to us; however, without this required information we will be unable to process 

your online bid submission or any other online transaction. Review, update and correction of 

any personal or business information can be done directly on the 

Site. 

Use of Cookies: 

When you choose to enter into an online transaction, we use cookies to save the information 

that you input while progressing through the transaction. A cookie is a very small amount of 

data that is sent from our server to your computer’s hard drive. By enabling this feature, the 

cookie will remember the data entered by you and next time when you visit this site, the data 

stored in the cookie will be available in future. 

Security: 

The Site has security measures in place to protect against the loss, misuse and alteration of 

information under our control. e-Mail/ SMS Notifications: 



The GePNIC eProcurement Server has functionality of automatically sending e-Mail / SMS alerts 

at various events as per the bidders preference. There is no manual intervention while sending 

these pre-defined e-Mail / SMS alerts. All events for which e-Mails / SMS being sent is also 

available to users on the Dash Board / the user login of the Bidder. Although all efforts will be 

made to ensure timely delivery of e-Mail / SMS, due to dependency in various other external 

factors, the delivery of e-Mail / SMS may not be assured and bidders are requested to check 

the portal on a periodic basis for any such events. Non receipt of e-Mail / SMS cannot be quoted 

as a reason for failure of service as this is an added facility being provided to users. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 
 
 
 
 
 
 

A N N E X U R E S 



ANNEXURE-I 

PROFORMA FOR LETTER OF BID TO BE ACCEPTED UNCONDITIONALLY BY BIDDER DURING 

SUBMISSION OF BID ONLINE: (TO BE ACCEPTED THROUGH GTE) 

 
FORMAT OF “Letter of Bid” 

 
To, 

The Tender Inviting Authority 

Central Coalfields Limited 

 
Sub. : Letter of Bid for the work “ ------------------- “ (to be entered by TIA) 

 
Ref. : 1. NIT No.: “ ------------------------------------ “ (to be entered by TIA) 

2. Tender Id No. :“ ------------------------------ “ (to be entered by TIA) 

 
Dear Sir, 

This has reference to above referred bid. I/we have read and examined the conditions of 

contract, Scope of Work, technical specifications, BOQ and other documents carefully. 

 
I /We am/are pleased to submit our bid for the above work. I/We hereby unconditionally accept 

the bid conditions and bid documents as available in the website/e-Procurement portal, in its 

entirety for the above work and agree to abide by and fulfil all terms and conditions and 

specifications as contained in the bid document. 

 
I/we here by submit all the documents as required to meet the eligibility criteria as per provision 

of the bid notice/document. 

 
I/We hereby confirm that this bid complies with the Bid validity, Bid Security and other 

documents as required by the Bidding documents. 

 
If any information furnished by me/us towards eligibility criteria of this bid is found to be 

incorrect at any time, penal action as deemed fit may be taken against me/us for which I/We 

shall have no claim against CIL/Subsidiary. 

 
Until a formal agreement is prepared and executed, this bid and your subsequent Letter of 

Acceptance/Work Order shall constitute a binding contract between us and Central Coalfields 

Ltd. 

 
Should this bid be accepted, we agree to furnish Performance Security within stipulated date 

and commence the work within stipulated date. In case of our failure to abide by the said 

provision Central Coalfields Ltd. shall, without prejudice to any other right or remedy, be at 

liberty to “cancel the letter of acceptance/ award and to forfeit the Earnest Money and also 

debar us from participating in future tenders for a minimum period 12 months” OR to act as 

specified in the NIT. 



ANNEXURE- II 

PROFORMA FOR UNDERTAKING TO BE ACCEPTED UNCONDITIONALLY BY BIDDER/S FOR 

GENUINENESS OF THE INFORMATION FURNISHED ONLINE AND AUTHENTICITY OF THE 

DOCUMENTS UPLOADED ONLINE IN SUPPORT OF HIS ELIGIBILITY :( TO BE ACCEPTED 

THROUGH GTE) 
 

FORMAT OF UNDERTAKING  

 

We solemnly declare that: 

1. I/We am/are submitting Bid for the work ............ against Tender id No. (to be entered by TIA) 

......................... Dated .................... and I/we offer to execute the work in accordance with all 

the terms, conditions and provisions of the bid. 

 
2. All information furnished by us in respect of fulfilment of eligibility criteria and qualification 

information of this Bid is complete, correct and true. 

 
3. All copy of documents, credentials and documents submitted along with this Bid are genuine, 

authentic, true and valid. 

 
4. I/ We hereby authorize department to seek references / clarifications from our Bankers. 

5. We hereby undertake that we shall register and obtain license from the competent authority 

under the contract labour (Regulation & Abolition Act) as relevant, if applicable. 

 
6. l/We do not have relationship with any other participating Bidders, directly or through 

common third parties, that puts us in a position to have access to information about or 

influence on the bid of another Bidder. 

 
7. l/We or any of my/our affiliate has/have not participated as consultant in the preparation of 

the design or technical specification of the contract that is the subject of the bid. 

 
8. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and Debarment of our firm and 

all partners of the firm etc from Bidding, as per the tender document. 

 
Note: Tender specific or for a particular category of tender, relevant Clauses may be 

added/modified/substituted while framing the standard NIT 



ANNEXURE- III 
PROFORMA FOR UNDERTAKING TO BE UPLOADED BY BIDDER/S (ON THEIR LETTER HEAD) REGARDING 

RELATIVES AS EMPLOYEES OF COMPANY, ARBITRATION CLAUSE (IN CASE OF PARTNERSHIP FIRM/JV), 

LOCAL SUPPLIER STATUS OF THE BIDDER ETC.: 

PROFORMA FOR UNDERTAKING 

 
(To be uploaded by the Bidder on his Letter Head during submission of bid online) 

I / We, 

...................................................................................,Proprietor/Partner/Legal 
Attorney/Director/ Accredited Representative of M/s..................................... , solemnly declare 

that: 

1. Myself/Our Partners/Directors don’t has/have any relative as employee of Coal India 

Limited/Subsidiary. 

OR 

The details of relatives of Myself/Our Partners/Directors working as employee of Coal India 

Limited is as follows: 

a) Name of the employee 

b) Place of posting 

c) Department 

d) Designation 

e) Type of relation - Wife/Husband/ Father/ Step-Father/Mother / Step-Mother/ Son/Stepson/ 

Son's wife / Daughter / Daughter's Husband / Brother/ Step-Brother/ Sister / Stet-Sister. 

 
2. *I/We hereby confirm that we have registration with CMPF / EPF Authorities. We shall make 

necessary payments as required under law. 

Or 

*I/We hereby undertake that we shall take appropriate steps for registration as relevant under 

CMPF / EPF authorities, if applicable. We shall make necessary payments as required under law. 

* Delete whichever is not applicable. 

3. ** I/We have not been debarred or banned or delisted by any Govt., or Quasi Govt. 

Agencies or PSUs. 

Or 

**I / We ................... have been debarred or banned by the organization named “ ” 

for a period of…… year/s, effective from ……. to ......... ** Delete whichever is not applicable. 

4. We,……………………..(Name of   Partners   of   Partnership   Firm/Joint   Venture),   partners   of 

…………………………..(Name of Partnership Firm/Joint Venture) hereby consent to abide by the 

relevant provisions of General Terms and Conditions of CMM/MCEW pertaining to arbitration. 

(Applicable in case of Partnership firm/Joint Venture) 

5. We certify that the works/services offered by us against the tender for the 

work“…………………………… (Name of work)” against NIT No/Tender ID. ......................... 

Dated ................ , meet the minimum local content requirement and has local content: 

* Equal to or more than 50% (Select this, in case of Class-I Local Suppliers) i.e ........ % (indicating 

the percentage of local content) * More than 20% but less than 50% (Select this, in case of 

Class-II Local Suppliers) i.e ......... % (indicating the percentage of local content) 

*Delete whichever is not applicable. 

Note: If the estimated value of procurement is more than Rs. 10 crores, all the Bidders shall 

submit along with this Undertaking, a certificate (with UDIN) from the statutory auditor or cost 

auditor of the company (in case of companies) or from a practicing cost accountant or practicing 

chartered account (in respect of suppliers other than companies) giving the percentage of local 

content. 



6. Certificate regarding compliance to order no.F.No.6/18/2019-PPD dt 23/7/2020 as 

amended from time to time of Ministry of Finance, Dept of Expenditure, Public Procurement 

Division with respect to restrictions on procurement of goods, services or works from a Bidder 

of a country which shares a land border with India and on sub-contracting to contractors from 

such countries - I/we have read the 

Clause regarding restrictions on procurement from a Bidder of a country which shares a land 

border with India and on sub-contracting to contractors from such countries; I/we certify that I 

am/ we are not from such a country or, if from such a country, has/have been registered with 

the Competent Authority and will not subcontract any work to a contractor from such countries 

unless such contractor is registered with the Competent Authority. I hereby certify that I/we 

fulfil all requirements in this regard and I am/ we are eligible to be considered. Note: Where 

applicable, evidence of Competent Authority shall be attached along with this Undertaking. 

7. **I/We have not been debarred by any procuring entity for violation of Preference to 

Make in India (as applicable) vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, 

issued by Govt. of India as amended from time to time. 

OR 

**I / We …..have been debarred by……(name of procuring entity) for violation of Preference to 

Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of 

India as amended from time to time for a period of…………year/s, effective from ………. to….. 

**Delete whichever is not applicable. 

Note: A bidder who has been debarred by any procuring entity for violation of Preference to 

Make in India vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020, issued by Govt. of 

India as amended from time to time shall not be eligible for preference under this Order for 

procurement by any other procuring entity for the duration of debarment. 

 
8. I/we abide the Code of Integrity for Public Procurement (CIPP) as given in the tender 

document. 

 
9. *I/we do not have any previous transgression of CIPP in last three years with any entity 

in any country. 

Or 

*I / We have been debarred by ................ (name of procuring entity) for violation of Code of 

Integrity for Public Procurement (CIPP), for a period of………………… year/s, effective from 

………………. to……………………..….. 

*Delete whichever is not applicable 

10. If any information and document submitted is found to be false/ incorrect at any time, 

department may cancel my/our Bid and action as deemed fit may be taken against me/us, 

including termination of the contract, forfeiture of all dues and Debarment of our firm and all 

partners of the firm etc from Bidding, as per the tender document. 



ANNEXURE-IV                                                        

PROFORMA FOR EXECUTION OF AGREEMENT. (Specimen to be 

vetted by Legal Department)) 
 
 

STAMP PAPER 

(of appropriate value as per Stamp Act) 

This agreement is made on ………………. day of .................. between ( Name of Company ) 

having its registered office at .................................................... (hereinafter called the 

‘COMPANY’ which expression shall, unless repugnant to the subject or context, include its 

successors and assignees) of the one part and ( Name of the Contractor ) carrying on business 

as a ( partnership/ proprietorship/ Ltd. Co. etc. ) firm under the name and style 

………………………………………………… (hereinafter called the ‘said Contractor’ which expression 

shall, unless the context requires otherwise include them and their respective heirs, executors, 

administrators and legal representatives) of the other part. 

 
 

Whereas the Company invited tenders for the work of “……………………………………… 

……………………..” and whereas the said Contractor/ Firm submitted tender for the said work 

and deposited a sum of Rs ...................... as Earnest Money and whereas the tender of the said 

contract has been accepted by the Company for execution of the said work. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the tender papers hereinafter referred to. 

2) The following documents which are annexed to this agreement should be deemed to 

form and be read and construed as part of this agreement viz. 

i) Annexure-A Tender Notice (Page .. to ..) 

ii) Schedule –A General Terms &   Conditions,   Special   Conditions   and 

General Technical Specification (Page …. to …) and 

Safety Code. 

iii)Schedule-B The probable Quantities and Amount (Page … to …) iv) Schedule-C 

Negotiation letters – iv) Schedule-D Letter of Acceptance/Work Order (Page .. 

to ..) v) Schedule-E Drawings (Page .. to ..) 

 
3) In consideration for the payment of the sum of Rs ............. ( W/O Value; both in words 

and figures ) or such other sum as may be arrived at under the clause of the specification 

relating to Payment by items measurements at unit prices by the Company, the said Contractor 

shall, subject to the terms & condition contained herein execute and complete the work as 

described and to the extent of probable quantities as indicated in Schedule B with such 

variations by way of alteration, addition to or reduction from the said works. 

 
4) The company has received a sum of Rs ............. towards Performance Security Deposit 

(1st part of Security Deposit) in the form of B.G./NEFT/RTGS other form (details to be furnished) 

. 

 
5) The said contractor hereby covenants with the company that the company shall deduct 

at 5% of R/A Bills as Retention Money (2ndpart of security deposit ) to make the total Security 

as 10%(ten percent) of contract value, as per the terms & condition of the tender/ contract. IN 



WITNESS WHEREOF THE parties herein have set their hands and seals the date and year above 

written 

1 Partner. Signature 
 
 

2 Partner Signature 
 
 

On behalf of M/S……………………………….. 
 
 

The Contractor, as one of the constituted attorney, 

In the presence of – 

 

1. Name    Signature 
 
 

Address : 
 
 

Occupation : 
 
 

Signed by Sri ……….on behalf of Signature 

( Name of Company) in presence of - 

 

1. Name : Signature 

2. Address: . 



ANNEXURE-V 

WORK ORDER 

(Specimen Form Contents) 

 
.................................... COALFIELDS LTD 

(A subsidiary of Coal India Limited) 

Office of the ………………………………. 

Address....................................................................... Ref. 

No:………………………… Date: 

 
To 

M/s .......................................... 

............................................... 

Dear Sir, 
 

Sub : Work Order for …………………………….. 

Ref. i) Your offer opened on .......... in response to Quotation/Bid Notice 

No…………………………… 

ii) Your Negotiation letter No ........................... (if any). 

iii) LOA No .................................................. (if any) 

 
1. Pursuant to the above Quotation/Bid Notice, Quotation/Bids were invited for the above- 

mentioned work and were opened on............. in the presence of intending 

Quotationer/Bidders or their representatives and you had submitted a Quotation/Bid in 

response to the aforesaid Quotation/Bid Notice as per the terms and conditions 

stipulated for submission of Quotation/Bid which shall form part of this Work Order. 

 
2. The management of ........................................... Coalfields Ltd. having decided to award the 

work in your favour, the work is awarded to you for a period of ..............days/ months at 

a cost of Rs…………………. . 

 
Work Description: Name of Work with location. 

 
Enclose Bill of Quantities duly filled in as per accepted bid/quotation along with scope of 

work and notice. 

 
The above work is awarded to you on the following terms and conditions:- 

 
a) The date of start of work shall be 10th day of issue of letter of acceptance/work order. 

 
b) Security Deposit: 

 
Performance Security Deposit @ 5% will have to be deposited by you within 21 days of 

issue of LOA/work order. You have already deposited a sum of Rs......... as earnest money, 

which shall be converted into performance security and as such, the balance amount of 

Rs……….is to be deposited in shape of BG/NEFT/RTGS/other forms in favour of ………. 

Coalfields Ltd on any Scheduled Commercial Bank payable at its Branch 

at………………………………………..….. 



Retention Money will be deducted at 5% from your running bills. Total of performance 

security and Retention Money should not exceed 10% of awarded value/revised 

completion value. 

 
The performance security deposit shall be refunded after successful completion of the 

work and issue of Defect Liability Certificate (taking over certificate with a list of 

defects.) 

 
The retention money will be refunded after expiry of Defect Liability Period, issue of ‘No- 

defect’ Certificate and payment of final bill. 

 
However, for building or other similar nature of works, where defects such as leakages 

in roof and dampness in walls can be noticed, the retention money shall be refunded 

after 6(six) months or at the end of one full monsoon period, whichever is later. 

 
However, for maintenance works, where work is of such nature that there is no question 

of defect, the retention money will be refunded after completion of work along with 

refund of performance security. The security deposit shall bear no interest. 

 
c) Payment of Bills 

 
Monthly running account bills shall be paid based on measurement of work recorded by the 

official authorized by the department for this purpose. 

 
Note: Further statutory deductions as per norms shall be effected. 

 
d) Statutory Obligations - on Contractor's Account 

 
The contractor shall maintain all records as per the provision made in various statutes 

including contract/labour regulation and abolition act and pay minimum wages to the 

labourer engaged by him as per minimum wages act or such other legislation or award of 

the minimum wage fixed by the respective state govt. or central govt. as may be in force. 

 
The company does not undertake any responsibility for supply of any material and tools 

and plants. The contractor shall arrange all material, tools and plants and labour required 

for the work. 

 
e) Penal Clauses/ Recovery of Damages. 

 
The work shall be started within 10 days of issue of Letter of Acceptance/Work order or 

7th day of handing over of the site whichever is earlier. The work shall be completed 

within months/days as specified in quotation/bid notice. 

 
In case of failure to complete the work on or before the scheduled date of completion, 

compensation shall be payable @ 0.5% of contract price/revised contract price whichever 

is less per week of delay. The total value of such compensation shall not exceed 10% of 

awarded value/revised completion value whichever is lower. 

 
In case of failure to start the work within 10 days of issue of LOA/work order, the company 

shall be at liberty by giving 10 days notice in writing to start the work, failing which to 

forfeit the earnest money deposited by you and to rescind the LOA/work order. 



Additionally you will be debarred from participating in future tenders for period of 1(one) 

year. 

 
f) Change in Scope/ Nature of Work During Progress of Work 

 
In case of any change/deviation in quantity and items of the work during its progress, the 

contractor is to inform the management immediately and act as per the direction of the 

management. 

 
g) Termination/ Cessation of Work with Notice 

 
The management reserves the right to terminate the contract under the following specific 

conditions/ circumstances: 

a. Unsatisfactory performance of the contracted work 

b. Involvement in action causing breach of peace and discipline within the company/area 

premises. 

c. Failure to comply with the general terms and conditions of MCEW which is integral 

part of the work order. 

d. Moral turpitude 

e. Violation of the provisions under various laws and awards in force from time to time 

as are applicable to the work 

f. Any action on the part of the contractor which in the opinion of the management is 

detrimental to the interest of the company. 

 
h) Payment of Government Dues Connected with the Work 

 
The contractor is required to make timely payment of government dues which he is 

under legal obligation to pay to state government or any other legal authority every 

month. 

 
i) Contractor's Representation at Site. 

 
The contractor shall depute himself /his agent/ representative at the work site during 

the period of contract. Intimation in this regard be submitted to the department. The 

contractor/agent/representative shall receive instruction from the department. 

 
In addition to all the above terms and conditions, the award shall be guided by standard 

General Terms and Conditions as per provision of MCEW (as enclosed) that are integral 

part of the work order-cum-agreement. 

 
The work order is being issued to you in duplicate. Please return the duplicate copy duly 

signed on all pages, as a token of your acceptance which shall be treated as an 

agreement between you and company. 

Yours faithfully, 

Designation 

NOTES : 

1. Draft Work Order is only a specimen form content. 

2. Additional clauses e.g. Penal clauses/ recovery of damages, termination clauses, etc. 



may be inserted according to the requirement in a particular case. 

3. This draft is applicable for works where agreement is not likely to be executed. 

4. For works where separate agreement shall be executed this draft may be considered as 

broad guidelines with suitable modifications / adjustment. 



ANNEXURE- VI 

Code of Integrity for Public Procurement (CIPP): 
 

1. Introduction 

Public procurement is perceived to be prone to corruption and ethical risks. To mitigate this, the 

officials of Procuring Entities involved in procurement and the bidders/ contractors must abide 

by the following Code of Integrity for Public Procurement (CIPP). All Procuring Officials shall give 

an undertaking to abide by the Code of Integrity of Public Procurement (CIPP) in ERP while 

processing PR in SAP ERP. The undertaking shall be put in format of PR itself in ERP. However, if 

estimate is processed outside ERP then separate undertaking in this regards shall be given by 

all procuring officials. The bidders/ contractors should be asked to sign a declaration about 

abiding by a Code of Integrity for Public Procurement (including subcontractors engaged by 

them) during submission of bid, with a warning that, in case of any transgression of this code, 

it would be liable for punitive actions such as cancellation of contracts, banning and blacklisting 

or action in Competition Commission of India, and so on. 

 
2. Code of Integrity for Public Procurement 

Procuring authorities as well as bidders, contractors and consultants should observe the highest 

standard of ethics and should not indulge in the following prohibited practices, either directly 

or indirectly, at any stage during the procurement process or during execution of resultant 

contracts: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any 

material benefit, in exchange for an unfair advantage in the procurement process or to 

otherwise influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to 

mislead so that financial or other benefits may be obtained or an obligation avoided. This 

includes making false declaration or providing false information for participation in a tender 

process or to secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or 

any other practice coming under the purview of The Competition Act, 2002, between two 

or more bidders, with or without the knowledge of the procuring entity, that may impair the 

transparency, fairness and the progress of the procurement process or to establish bid prices 

at artificial, non-competitive levels; 

iv) “Coercive practice”: harming or threatening to harm, persons or their property to influence 

their participation in the procurement process or affect the execution of a contract; 

v) “Conflict of interest”: A Bidder may be considered to have a Conflict of Interest with one or 

more parties in this bidding process, if: 

a) they have controlling partner(s) in common; or 

b) they receive or have received any direct or indirect subsidy/financial stake from any of 

them; or 

c) they have the same legal representative/agent for purposes of this bid; or 

d) they have relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 

another Bidder; or 

e) a Bidder or any of its affiliate participated as a consultant in the preparation of the design 

or technical specification of the contract that is the subject of the bid; or 

f) in case of a holding company having more than one Subsidiary/Sister Concern having 

common business ownership/management only one of them can bid. Bidders must 

proactively declare such sister/common business/management in same/similar line of 

Business; 

The penal provision in this regard shall be as per CIPP vi) “Obstructive practice”: materially 

impede the procuring entity’s investigation into allegations of one or more of the above 



mentioned prohibited practices either by deliberately destroying, falsifying, altering; or by 

concealing of evidence material to the investigation; or by making false statements to 

investigators and/ or by threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or by impeding the procuring entity’s rights of audit or access to information; 

 
3. Obligations for Proactive Disclosures 

i) Procuring authorities as well as bidders, contractors and consultants, are obliged under 

Code of Integrity for Public Procurement to suo-moto proactively declares any conflicts of 

interest (coming under the definition mentioned above – pre-existing or as and as soon as these 

arise at any stage) in any procurement process or execution of contract. Failure to do so would 

amount to violation of this code of integrity; and 

ii) Any bidder must declare, whether asked or not in a bid document, any previous 

transgressions of such a code of integrity with any entity in any country during the last three 

years or of being debarred by any other procuring entity. Failure to do so would amount to 

violation of this code of integrity. 

iii) To encourage voluntary disclosures, such declarations would not mean automatic 

disqualification for the bidder making such declarations. The declared conflict of interest may 

be evaluated and mitigation steps, if possible, may be taken by the procuring entity. Similarly 

voluntary reporting of previous transgressions of Code of Integrity elsewhere may be evaluated 

and barring cases of various grades of debarment, an alert watch may be kept on the bidder’s 

actions in the tender and subsequent contract. 

 
4. Punitive Provisions 

Without prejudice to and in addition to the rights of the procuring entity to other penal 

provisions as per the bid documents or contract, if the procuring entity comes to a conclusion 

that a (prospective) bidder/ contractor directly or through an agent, has violated this code of 

integrity in competing for the contract or in executing a contract, the procuring entity may take 

appropriate measures including one or more of the following: i) If his bids are under 

consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process ii)   If 

a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred 

by the procuring entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring 

entity along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) banning/ debarment of the bidder from participation in future procurements of the 

procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed 

under a signature of concerned Director of CIL/Subsidiary, with the Competition 

Commission of India. 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or 

staff found responsible. 



ANNEXURE-VII 
 

PROFORMA OF BANK GUARANTEE FOR RELEASE OF RETENTION MONEY/BID SECURITY 

DEDUCTED @5% FROM RUNNING BILL 

IN LIEU OF RECEIVING PAYMENT AGAINST THE SECURITY DEPOSIT ACCRUED ANNUALLY BY 

PAYING THE RUNNING BILL AT 95%, i.e. THE RETENTION MONEY DEDUCTED @ 5% FROM 

RUNNING BILL 
 

To 

……………………………………….. 

……………………………………….. 

Re: Bank guarantee in respect of contract No……………………………………..……… 

Dated………………………… between …………………. (Name of the ................ ) 

And .............................................................. (Name of the contractor) 

WHEREAS 

………….. (Name and address of the Contractor) (herein after called “the Contractor”) has 

entered into a contract dated……….(herein after called the said contract) with ............. (name of 

the Company) (hereinafter called “the Company”) to execute .............. (name of the contract and 

brief description of work) on the terms and conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Bank Guarantee from a Schedule 

bank for a sum of Rs………….. as security for release of equivalent amount of Retention 

Money/Bid Security as per terms and conditions of the said contract. 

We……… (name of the Bank) having its branch/Office at ............. have, at the request of the 

Contractor, agreed to furnish this bank Guarantee by way of Bid Security. 

NOW, THEREFORE, we the ................. Bank (herein after called The Bank) hereby, unconditionally 

and irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and unconditionally agree with the 

Company that if the contractor shall in any way fail to observe or perform the terms and 

conditions of the said contract or shall commit any breach of its obligation there under, the Bank 

shall on its mere first written demand, and without any objection, demur and without any 

reference to the contractor, pay to the company the said sum of ................ or such portion as 

shall then remain due with interest without requiring the Company to have recourse to any legal 

remedy that may be available to it to compel the Bank to pay the sum, or failing on the company 

to compel such payment by the contractor. 

Any such demand shall be conclusive as regards the liability of the Contractor to the 

Company and as regards the amount payable by the Bank under this guarantee. The Bank shall 

not be entitled to withhold payment on the ground that the Contractor has disputed its liability 

to pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 

proceeding is pending between the Company and the Contractor regarding the claim. 

 

The Bank further agree that the Guarantee shall come into force from the date hereof 

and shall remain in force and effect till the period that will be taken for the performance of the 

said Contract which is likely to be ………… day of.............. but if the period of Contract is extended 



either pursuant to the provisions in the said Contract or by mutual agreement between the 

contractor and the company, the Bank shall renew the period of the Bank Guarantee failing 

which it shall pay to the company the said sum of Rs ............. or such lesser amount of the said 

sum of Rs .................. as may be due to the company and as the company may demand. 

 
 

This Guarantee shall remain in force until the dues of the company in respect of the said 

sum of Rs and interest are fully satisfied and the Company certifies that the Contract has 

been fully carried out by the Contractor and he has discharged the guarantee. 
 

 
The Bank further agrees with the company that the company shall have the fullest 

liberty without consent of the Bank and without affecting in any way the obligations hereunder 

to vary any of the terms and conditions of the said contract or to extend time for performance 

of the said contract from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Company against the contractor and to forebear to enforce any 

of the terms & conditions relating to the said Contract and the Bank shall not be relieved from 

its liability by reason of such failure or extension being granted to the Contractor or to any 

forbearance, act or omissions on the part of the company or any indulgence by the Company 

to the Contractor or any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect or relieving or discharging the Guarantor. 

 

The Bank further agrees that in case this Guarantee is required for a longer period and 

it is not extended by the Bank beyond the period specified above the Bank shall pay to the 

company the said sum of Rs ............. or such lesser sum as may then be deemed to the Company 

and as the Company may require. 
 

Notwithstanding anything contained herein the liability of the Bank under this 

Guarantee   is restricted to Rs……….. The Guarantee shall remain in force till the day 

………*………….. of ……*          and unless the Guarantee is renewed or claim is preferred against 

the Bank on or before the said date all rights of the Company under this Guarantee shall cease 

and the Bank shall be relieved and discharged from all liabilities hereunder except as provided 

in the preceding Clause. 

* the date of guarantee shall cover a minimum period of one year or suitable period i.e. 90 days 

beyond the defect liability period whichever is more. Defect liability period shall be derived 

based on provisions of contract. 



Any notice by way of request, demand or otherwise hereunder maybe sent by 

post/email/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 

sufficient demand notice. Bank shall effect payment thereof forthwith. 

 
 

This Guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor. 

The Bank has under it is constitution power to give this guarantee and Shri .................. who has 

signed it on behalf of the Bank has authority to do so. 

Signed and sealed this………..day of……………..at………… 

 
SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: 
 
 

(Signature) 

(Name) 

(Designation) 

(Code number) 

(address) 

“The Bank Guarantee as referred above shall be operative at our branch at ......... payable 

at…………………………. 

(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the 

branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 



ANNEXURE-VIII 
 

 
 

 
To 

………………………….. 

………………………….. 

PROFORMA OF BANK GURANTEE FOR PERFORMANCE 

SECURITY 

Re: Bank Guarantee in respect of Contract No…………………….….,Dated……………. 

Between …………….. (Name of the company) and .................................... (Name of 

the Contractor) 

 
WHEREAS 

………….. (Name and address of the Contractor) (herein after called “the Contractor”) has 

entered into a contract made as per letter of acceptance………………..dated.……..(herein after 

called the said contract) with ............. (name of the Company) (hereinafter called “the Company”) 

to execute …………. (name of the contract and brief description of work) on the terms and 

conditions contained in the said contract. 

It has been agreed that the Contractor shall furnish a Performance Security in the shape 

of Bank Guarantee from a Schedule bank for a sum of Rs ............. as security for due compliance 

and performance of the terms and conditions of the said contract. 

We……… (name of the Bank) having its branch/Office at ............. have, at the request of the 

Contractor, agreed to furnish this bank Guarantee by way of performance Security. 

NOW, THEREFORE, we the ................. Bank (herein after called The Bank) hereby, unconditionally 

and irrevocably, guarantees and affirms as follows: 

The Bank do hereby irrevocably guarantees and unconditionally agree with the 

Company that if the contractor shall in any way fail to observe or perform the terms and 

conditions of the said contract or shall commit any breach of its obligation there under, the Bank 

shall on its mere first written demand, and without any objection, demur and without any 

reference to the contractor, pay to the company the said sum of ................ or such portion as 

shall then remain due with interest without requiring the Company to have recourse to any legal 

remedy that may be available to it to compel the Bank to pay the sum, or failing on the company 

to compel such payment by the contractor. 

Any such demand shall be conclusive as regards the liability of the Contractor to the 

company and as regards the amount payable by the Bank under this Guarantee. The Bank shall 

not be entitled to withhold payment on the ground that the Contractor has disputed its liability 

to pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 

proceeding is pending between the company and the Contractor regarding the claim. 

The Bank further agree that the Guarantee shall come into force from the date hereof 

and shall remain in force and effect till the period that will be taken for the performance of the 

said Contract which is likely to be …………. day of ………….. but if the period of Contract is 

extended either pursuant to the provisions in the said contract or by mutual agreement 

between the contractor and the company, the Bank shall renew the period of the Bank 

Guarantee failing which it shall pay to the company the said sum of .................. or such lesser 

amount of the said sum of ................ as may be due to the company and as the company may 

demand. 



This Guarantee shall remain in force until the dues of the company in respect of the said 

sum of ................... and interest are fully satisfied and the Company certifies that the Contract 

has been fully carried out by the Contractor and discharged the guarantee. 
 
 

The Bank further agrees with the company that the company shall have the fullest 

liberty without consent of the Bank and without affecting in any way the obligations hereunder 

to vary any of the terms and conditions of the said contract or to extend time for performance 

of the said contract from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Company against the contractor and to forebear to enforce any 

of the terms and conditions relating to the said Contract and the Bank shall not be relieved from 

its liability by reason of such failure or extension being granted to the Contractor or to any 

forbearance, act or omissions on the part of the company or any indulgence by the Company 

to the Contractor or any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect or relieving or discharging the Guarantor. 

The Bank further agrees that in case this Guarantee is required for a longer period and 

it is not extended by the Bank beyond the period specified above, the Bank shall pay to the 

company the said sum of ................or such lesser sum as may then be deemed to the Company 

and as the Company may require. 

Notwithstanding anything contained herein the liability of the Bank under this 

Guarantee is restricted to Rs………..……. The guarantee shall remain in force till the day ……*…….. 

of ……*           and unless the guarantee is renewed or claim is preferred against the bank on or 

before the said date all rights of the Company under this guarantee shall cease and the Bank 

shall be relieved and discharged from all liabilities hereunder except as provided in the 

preceding Clause. 

* The date of guarantee shall cover a period of minimum one year or 90 days beyond the date 

of completion whichever is more. 

Any notice by way of request, demand or otherwise hereunder maybe sent by 

post/email/Fax addressed to the bank branch/operative branch, which shall be deemed to be a 

sufficient demand notice. Bank shall effect payment thereof forthwith. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor. 

The Bank has under its constitution power to give this Guarantee and Sri……………………. 

who has signed it on behalf of the Bank has authority to do so. 
 
 

Signed and sealed this………..day of……………..at………… 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the Bank by: (Signature) 

(Name) 

(Designation) 

(Code number) 

(address) 

 
 
 

“The Bank Guarantee as referred above shall be operative at our branch at ......... payable 

at…………………………. 



(NIT shall specify town/city of the operative Branch. Bank Guarantee shall specify name of the 

branch with address of the specified town/city)” 

NOTE:- The department shall ensure extension of guarantee period in case of extension of time. 



ANNEXURE-IX 
 

PROFORMA OF BANK GUARANTEE FOR 

 MOBILISATION/ LUMP-SUM ADVANCE. 
 

M/s. Coal India Limited 

10, Netaji Subhas Road,, Calcutta 

Or 

…………………………………………………. 

(Name of the Subsidiary Company with address). 
 

 
Dear Sir, 

 

 
In consideration of Coal India Limited/Subsidiary Company having its Registered Office at 

…………………… (hereinafter called “the Company” which expression shall unless repugnant to 

the subject or context includes its successors and assigns) having agreed under the terms and 

conditions of the Contract No………… dated…………. Entered into between Coal India 

Limited/Subsidiary Company and M/s having its Registered Office at......................... (hereinafter 

called “the Contractor” to make mobilisation   advance/lump-sum advance to the tune of 

Rs ........... subject to submission of the Bank Guarantee for equal amount from any Nationalised/ 

Schedule Bank , We ............ Bank (hereinafter referred to as the said Bank) hiving it is Registered 

Office at ........................ do hereby undertake and agree to pay the Company to the extent of 

Rs ............... on demand stating that the amount claimed by the Company is due and payable by 

the contractor for the reasons of non-refund and or nonrecovery of the amount with interest 

thereon and to unconditionally pay the amount claimed by the company on such demand 

without any demur to the extent aforesaid. 

 

2. We, ................ Bank agree that the Company shall be the sole judge as to whether the said 

Contractor has failed/neglected in refunding the amount advanced by the Company and/or 

extent of loss and damages caused to or suffered by the Company on account of the amount 

advanced not being recovered in full and non-utilisation of the said advanced amount or part 

thereof for the purpose of performance of the contract and interest payable thereon and the 

decision of the company in this behalf shall be final and binding on us. 

 

3) We, the said Bank further agree that the Guarantee herein contained shall remain in full 

force and effect upto ............... and any claim received after the said date shall in no case bind 

the Bank. 



4) The Company shall have the fullest liberty without affecting in any way the liability of 

the Bank under this guarantee or indemnity from time to time vary any of the terms and 

conditions of the said contract or to extend the time of performance by the said contractor or 

to postpone any time and from time to time any of the powers exercisable by it against the said 

contractor and either to enforce or to forbear from enforcing any of the terms and conditions 

governing the said contract or securities available to the company and the said Bank shall not 

be released from its liability under these presents. 

 

5. Notwithstanding anything contained herein the liability of the said Bank under this Guarantee 

is restricted to Rs .............. and this Guarantee shall come into force from the date hereof and 

shall remain in full force and effect till ..................... unless the written demand or claim under 

this Guarantee is made by the Company with us on or before .................... all rights of the 

Company under this Guarantee shall cease to have any effect and we shall be relieved and 

discharged our liabilities hereunder. 

 

6. We, the said Bank lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the company in writing and agree that any change in the 

constitution of the said contractor or the said Bank shall not discharge our liability hereunder. 

 

7. This guarantee issued by Sri ............. who is authorized by the Bank. 

 
 

Under jurisdiction of ................................ court only. 



ANNEXURE-X 
 

SAMPLE GUARANTEE BOND 

 
This agreement made this………………… day of ……………………… two thousand ……………… 

between M/s ............................ (hereinafter called the Guarantor of the one part ) and the other 

………….. Ltd. (Name of the Subsidiary the other part). 

 
Whereas this agreement is supplementary the contract (hereinafter called the contract) 

dated ................ made between the Guarantor of the one part and subsidiary the other part, 

whereby the contractor, inter alia, undertook to render the buildings and structures in the said 

contract recited, completely .................. (termite proof / leak proof etc.). 

 
Whereas the Guarantor agreed to give a guarantee to the effect that the said structure 

will remain …………… (termite proof / leak proof etc.) for ................ years to be reckoned from the 

date after the maintenance period / completion period prescribed in the contract expires. 

 
During this period of guarantee the Guarantor shall make good all defects and for that 

matter, shall replace at his risk and cost such wooden members as may be damaged by termites, 

and in case of any other defect being found he shall render the building termite proof at his cost 

to the satisfaction of the Engineer In charge, and shall commence the works of such rectification 

within 7(seven)days from the date of issuing notice from the Engineer In charge calling upon 

him to rectify the defects, failing which the work shall be got done by the department by some 

other contractor at the Guarantor’s cost and risk, and in the latter case the decision of the 

Engineer In-charge as to the cost recoverable from the Guarantor shall be final and binding. 

 
That if the Guarantor fails to execute the................. (anti-termite treatment / leak proof 

treatment etc.) or commits breaches hereunder then the Guarantor will indemnify principal and 

his successors against all loss, damage, cost, expense or otherwise which may be incurred by 

him by reason of any default on the part of the Guarantor in performance and observance of 

this supplemental agreement. As to the amount of loss and / or damage and / or cost incurred 

by the subsidiary, the decision of the Engineer-in-charge will be final and binding on the parties. 

 
In witness whereof these presents have been executed by the obligator ..................... and 

by ………………… for and on behalf of the ......................... Ltd. (Subsidiary) on the day, month and 

year first above written. 

 
Signed, sealed and delivered by Obligator in the presence of – 

1) 

2) 

 
Signed for and on behalf of the subsidiary by ....................... In the presence of – 

 
1) 

 
2) 



ANNEXURE-XI 

PROFORMA OF 

INDENTURE FOR SECURED ADVANCE OR CREDIT 
 

THIS INDENTURE made this day of ………….. between .............. (hereinafter called the contractor) 

which expression shall where the Context as admits or implies be deemed to include his 

executor / administrators and assign of the one part and ……………….Coalfields, having its 

registered office at ............... (hereinafter called the Engineer) which expression shall where the 

context so admits or implies be deemed to include its successors and assign of the other part. 

 
Whereas by an agreement dated (hereinafter called the said agreement), the contractor has 

agreed to construct……………………………….. 

 
And whereas the Contractor has applied to the Engineer that he may be or be given credited 

for materials brought by him to the site of the work subject to the said agreement for use in 

construction of the work. 

 
NOW THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rs…………………………… (Rupees …………………….. only) paid to the 

contractor by the Engineer. The receipt where the Contractor hereby acknowledges and of such 

advance or credited (if any) as may be made to him as aforesaid the Contractor hereby 

covenants and agrees with the Engineer and declares as follows:- 

1. That all sums given as advance or credit by the Engineer to the Contractor as aforesaid shall 

be employed by the Constructor in or toward the execution of he said works and for no 

other purpose whatsoever. 

 
2. That the material for which the advance or credit is given are offered to and accepted by 

the Engineer as security and are absolutely the Contractor’s own property and free from 

encumbrances of any kind the Contractor will not make any application for or receives 

further advance or credit on the security or material which are not absolutely his own 

property and free from encumbrances of any kind and the Contractor shall indemnify the 

Engineer against any claims to any material in respect of which advance or credit has been 

made to him as aforesaid. 

 
3. That the said material and all other material on the security of which any further advance 

or advances or credit may be given as aforesaid ( hereinafter called the said materials) shall 

be used by the Contractor solely in the execution of the said works in accordance with the 

direction of the Engineer and in terms of said agreement. 

 
4. That the Contractor shall make at his own cost all necessary and adequate arrangement for 

the proper safe custody and protection against all risks of the said material and that until 

used in the construction as aforesaid the material shall remain at the site of the said works 

in Contractor’s custody and on his responsibility and shall at all times be open to inspection 

by the Engineer. In the events of the materials or any part thereof being stolen, destroyed 

or damaged or becoming deteriorated in greater degree than in due to reasonable use and 

wear thereof the Contractor will replace the same with other materials of like quality of 

repair and make good the same as required by the Engineer. 

 
5. The said material shall not on any account be removed from the site of work expect with 

the written permission of the Engineer. 



6. That the advance shall be repayable in full when or before Contractor receives payment 

from the Engineer of the price payable to him for the said work under the term and 

provisions of the said agreement. Provided that if any intermediate payments are made to 

the Contractor on account of work done then on the occasion of each payment the Engineer 

will be at liberty to make a recovery from the Contractor’s bill from such payments by 

deducting there from the value of the said materials than actually used in the contraction 

and in respect of which recovery has not been made previously. The value of this purpose 

being determined in respect of each description of materials at the rates at which the 

amounts of the advance as made under these presents was calculated. 

 
7. That the Contractor shall at any time make at any default in the performance of observance 

in respect of any of the terms and provisions of he said agreement or of that provisions the 

total amount of the advance or advances that may still be owing to the 

Engineer, shall immediately on the happening of such default be repayable by the 

Contractor to the Engineer together with interest thereon at 12% p.a. from the date of 

respective dated to such advance or advances to the date of payment and with all costs. 

Damages and expenses incurred by the Engineer in or for recovery hereof or the Contractor 

hereby covenants and agrees with the Engineer to repay and pay the same respective to 

him accordingly. 

 
8. That the Contractor hereby charges all the said materials with the repayment to the 

Engineer of all sums advances or credit as aforesaid and all costs. Charges, damages and 

expenses payable under these presents PROVIDED ALWAYS it is hereby agreed and declared 

that notwithstanding anything in the said agreement and without prejudice to the powers 

contained therein if and wherever the covenant for payment and repayment herein before 

contained shall be become enforceable and the money owing shall not be paid in 

accordance therewith. The Engineer may at any time thereafter adopt all or any of the 

following courses he may deem best:- 

 
a. Seize the utilize the said material or any part thereof in the completion of the said works 

in accordance with the provision in that behalf contained in the said agreement debating 

the Contractor with the actual cost of effecting such completion and the amount due in 

respect of advance or credit under these presents and crediting the Contractor with 

value of work done as if he has carried it out in accordance with the said agreement and 

the rates thereby provided if the balance is against the Contractor is to pay the same to 

the Engineer on demand. 

 
b. Remove and sell by public action the seized materials or any part thereof and out of the 

money arising from the sale repay the Engineer under these presents and pay over the 

surplus ( if any) to the Contractor. 

 
c. Deduct all or any part of the moneys owing from any sums due to the contractor under 

said agreement. 

 
9. Expect in the event of such default on the part of contractor as aforesaid, interest or the 

said advance shall not be payable. 

 
10. That in the event of conflict between the provisions of these presents and the said 

agreements, the provision of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents, the settlement of which 

has not been hereinbefore expressly provided for the same shall so far as is lawful be subject 

to jurisdiction of Delhi courts only. 



IN WITNESS whereof the said the Engineer and the Contractor hereunto set their respective 

hands and seals the day year first above written. 

 
Signed, Sealed and delivered by 

 
Contractor The Engineers. 



ANNEXURE-XII                                                                                                      

MANDATE FORM FOR ELECTRONIC FUND TRANSFER / INTERNET BANKING PAYMENT. 

 
1. Name of the Bidder :………………………………………………………………… 

 
2. Address of the Bidder : …………………………………………………………………. 

…………………………………………………………………. 

City………………………. Pin Code…………………………. 

E-mail Id ……………………………………………………… 

Permanent Account Number ………………………………….. 

 
3. Particulars of Bank: 

 

Bank Name  Branch Name  

Branch Place  Branch City  

Pin Code  Branch Code  

MICR No.    

(Digital Code number appearing on the MICR Band of the cheque supplied by the 

Bank. Please attach Xerox copy of a cheque of your Bank for ensuring accuracy of the 

Bank Name, Branch Name and Code Number. 

RTGS CODE                      

Account Type Savings Current Cash Credit 

Account Number(as appearing 

in the Cheque Book. 

                

 
4. Date from which the mandate should be effective. 

 
I hereby declare that the particulars given above are correct and complete. If any transaction 

is delayed or not effected for reasons of incomplete or incorrect information. I shall not hold 

Company responsible. I also undertake to advise any change in the particulars of my account to 

facilitate updation of records for purpose of credit of amount through SBI Net / RTGS transfer. 

I agree to discharge responsibility expected of me as a participant under the scheme. Any bank 

charges levied by the bank for such e-transfer shall be borne by us. 
 

Place: 

Date: 

Signature of the Party / Authorised Signatory 
 

Certified that particulars furnished above are correct as per our records. 

 
Banker’s Stamp 

Date 

 
Signature of the Authorised official from the Bank 


