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(A Subsidiary of Coal India Limited) 

Contract Management Cell 
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Hiring of equipment for Extraction of 
13.301 M Te. of Coal by contractor’s 
Surface Miner, Loading of 13.301 M Te of 
Coal at surface miner by contractor’s Pay-
loader into contractor’s Tippers/Dumpers 
and Transportation of the same to surface 
coal stock yard of Amrapali OCP, A-C 
Area for the period of six (6) month 
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e-TENDER NOTICE 

NIT No : CCL/GM(CMC)/A-C /GeM/2025/12                  Date: 07.05.2025 

Tenders are invited on-line on the website https://gem.gov.in from the eligible Bidders. The 
registration should be in the name of bidder for Individual, Proprietorship firm, Partnership firm, 
Company registered under Companies Act. Whereas for participation of Joint Venture / Consortium 
through GeM portal, the registration of bidder should be in the Name of Lead Member of the Joint 
Venture / Consortium and the submitted document against eligibility criteria should be in the name 
of Joint Venture / Consortium. 

“Hiring of equipment for Extraction of 13.301 M Te. of Coal by 
contractor’s Surface Miner, Loading of 13.301 M Te of Coal at surface 
miner by contractor’s Pay-loader into contractor’s Tippers/Dumpers and 
Transportation of the same to surface coal stock yard of Amrapali OCP, 
A-C Area for the period of six (6) month”. 
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2 Loading of Coal by 

contractors pay loader in 
to Contractors 
tipper/Dumper at surface 
miner site  

- - 13301000 10.69 

3 Transportation of coal 
including combo 
transportation of coal 
involving part 
transportation from face 
to pit head and part 
transportation from 

0-1  1-2  1463000 32.61 

1-2  2-3  1602000 43.92 

0-1  3-4  8227000 53.59 
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surface to surface with 
contractors tipping truck 
from coal face of Amrapali 
OCP to Surface coal stock 
including weighment at 
one end  and including 
water sprinkling from face 
to stock yard as per 
direction of engineer in-
charge. 

1-2  3-4  2009000 54.09   

 
**The estimate is prepared at a base diesel price of Rs. 93.93 per Litre etc. and including 
GST@ 18% 

Note: 

i. The bid documents will also be available on our website www.centralcoalfields.in and 
www.gem.gov.in and can be downloaded by the bidder. 

ii. The estimated cost is inclusive of GST and based on base diesel price of Rs. 93.93/Ltr. 

iii. Please refer clause no 7 regarding details of hindrances, if any, included in estimated cost as 
above and applicable deductions thereof. 

iv. Explosives, detonators and related materials connected with blasting will be provided by CCL 
at free of cost and the statutory supervision will be done by the CCL officials. 

v. The work can not be split as per relevant provisions.  

1. TIME SCHEDULE OF TENDER: 

 Bid Start Date/Time: Will be Defaulted To The Date/Time When Bid Is Published 

 Bid Duration: Minimum 15 Days 

 Bid End Date/Time: Minimum 15*24 hrs from the Bid Start Date/Time 

 Bid Opening Date/Time: 30 Min after Bid End Date & Time / Date & time mentioned 
in the GeM Bid Document 

 Seek Clarification/Representation: As per GeM Portal  
 Pre-Bid Meeting / Interaction: As per GeM Bid Document (If applicable) 

*Note:  
i. If number of bids received online is found to be less than three on end date of bid 

submission then the following critical dates of the Tender will be extended manually 
at the time of bid opening as per GeM functionality for a period of four days. 

 Last date of submission of Bid 
 Date of opening of Tender. 

If any of the above extended Dates falls on Sunday/Holiday i.e., a non-working 
day then the same is to be rescheduled to the next working day. This extension 
will be also applicable in case of receipt of zero bid. 
 

ii. Bidders will have right to modify / withdraw their bids during extended period of 
submission of bids as per GeM Functionality. 
 

iii. After extension, as stated above the tender shall be opened irrespective of 
available No. of bids on the extended date of opening of tender. 
 

iv. The validity period of the tender should be decided based on the final end date of 
submission of bids. 
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v. The Employer reserves the right to issue corrigendum/addendum and it shall be 
binding on part of the Bidders. 
 

vi. The Company is not under any obligation to accept the lowest Bid/Bids and 
reserves the right to reject any or all the Bids without assigning any reason 
whatsoever, and also to distribute the work and allot the work/works to more than 
one Bidder or accept the tender in part and not in it’s entirely, as its sole discretion. 
 

vii. The company reserves the right to extend the date of submission and opening of 
bid or to cancel the bid without assigning any reason whatsoever. Any 
addendum/corrigendum/date extension etc. in respect of above tender will 
be published in GeM portal only. Bidders are therefore requested to visit GeM 
Portal regularly to keep themselves updated. 
 

viii. The Company reserves its right to allow Public Enterprises purchase preference 
facility as admissible under prevailing policy. 
 

ix. Canvassing in connection with the tenders in any shape or form is strictly prohibited 
and tenders submitted by such tenderers who resort to canvassing shall be liable 
for rejection. 
 

x. Execution of work by engagement of child labour is also prohibited. 
 

xi. The Bidders should submit bid for the whole work mentioned in the scope of work 
/ bill of Quantity.  
 

xii. The successful Bidder will be expected to complete the Work by the Intended 
Completion Date specified in the Scope of Work/Bill of Quantity. 
 

xiii. The Price-bids of the tenderers will have no condition. The Price-bids which are 
incomplete and not submitted as per relevant clause of ITB/GTC instructions will 
be rejected. 
 

xiv. Procurement of Services through GeM for Services  
 

i) The guidelines issued by GeM/Gol from time to time through Notification/ 
Circular/ Office Memorandum will be followed for procurement through GeM, 
(only if mandated by GeM Portal), even if the same are either not specially 
indicated in the Bid Document or not in line with the provisions of Chapter – 6 of 
CIL's CMM.  

 
ii) The other provisions which are not mandated by GeM portal shall be guided as 

per respective Manuals/ Guidelines. 
 

xv. It is the bidder’s responsibility to comply with the system requirement i.e., hardware, 
software and internet connectivity at bidder’s premises to access the GeM portal. Under 
any circumstances CCL shall not be liable to the bidders for any direct/indirect loss or 
damages incurred by them arising out of incorrect use of the e-tender system or internet 
connectivity failures. 

 

3. The contractor/contractors shall not pay to his employees engaged in Mining Activities of 
different categories, less than the minimum wages for contractual workers notified from 
time to time by Company/CIL as per policy decision. The prevalent Minimum wages of the 
contractor’s workers engaged in mining activities of different categories are as under: 
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Categories of 
employee  

Minimum wages of contractor’s workers engaged in mining 
activities (w.e.f. 01.10.2024 to 31.03.2025)  
[as per Office Order of CIL vide CIL/C-5B/JBCCI/JC/VDA/273 
dated 09.10.2024]  

Unskilled  Rs. 1250.00 
Semi-skilled  Rs. 1281.00 
Skilled  Rs. 1313.00 
Highly Skilled  Rs. 1345.00 

# [refer Section 2(j) of Mines Act 1952] 
 

4. Pre-bid Meeting/Interaction (If applicable):  
 
Pre-bid meeting will be held on…………………. at…………….. (time) in the office of 
…………….. The purpose of the pre-bid meeting is to clarify the issues and to 
answer the questions on any matter that may be raised at that stage. Non-
attendance at the pre-bid meeting will not be a cause for disqualification of Bidder 
and it shall be presumed that the Bidder does not require any clarification. If a Pre-
Bid meeting is held then the minutes of the Pre-Bid meeting shall be uploaded on 
the GeM Portal at least 07 days before of the Bid Submission end Date. 
 

5. The provisions regarding notification of award, formation of agreement, 
acceptance/rejection of Bid, cancellation/award with respect to the Tender etc shall 
be the Part of Bid Document. 

6. Pre-Contract Integrity Pact *: Bidders are required to accept the pre-contract 
integrity pact as available in the Bid document through Bid Submission 
Confirmation Sheet Provided in GeM Bid Document. This will be signed by the 
authorized signatory of the Bidder (s) with name, designation and seal of the 
Company at time of execution of formal agreement. In case of Partnership 
Firms/JV/Consortium all partners shall sign at the time of agreement. 

 
Name, address and contact Number of the Independent External Monitor (IEM) are as 

follows: - 
Name e-mail address 

Shri Rohit Choudhary, IPS (Retd.) e-mail: aol.rohit@gmail.com 

Shri Sanjiv Garg, Ex-IRTS  e-mail: sanjivgarg.india@gmail.com  

 

7. Hindrances in transportation route considered in estimated cost and deductions 
applicable on award:  

I. The estimated cost as above includes rates for hindrances as follows: 

(a) On account of crossing : _____ Rs./Te  NA 

On award, existence of the hindrances considered in estimate as above shall be verified & 
recorded. Hindrances shall be reviewed to check for its continuance. On reduction/withdrawal 
of hindrances, the same shall be recorded. When any of hindrance(s) included in estimate 
is withdrawn/reduced after award/during execution, deduction shall be applicable from 
awarded rate of the transportation item @ (rate of hindrance considered in estimated 
rates to the extent reduced or withdrawn) x (awarded rate /estimated rate of the 
transportation item). The continuance/reduction/withdrawal of hindrance shall be 
certified by Engineer- in Charge. 

The verification of hindrances shall be done jointly by Engineer-in-charge (EIC) and the 
contractor or their authorized representative and a record shall be maintained duly signed by 
both parties. 
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II. Wherever applicable, if rate of transportation is including weighment at one end or 
both ends of transportation route, on award, the applicable rate of deduction shall be in 
proportion of awarded rate to the estimated rate for that item i.e. [Rs. 0.54 for one weighment 
or 1.08 for both side weighment x (awarded rate/estimated rate)]  

8. Only GPS/GPRS device and RFID tag equipped tipping trucks/dumpers shall be allowed to 
ply within the mines area/on route(s) to destination as per contract, by the contractor for 
transportation of coal. Such GPS/GPRS devices and RFID tags shall be installed by CCL 
free of cost through the service integrator in all tipping trucks /dumpers approved by PO/GM. 
Contractor shall be responsible for safety and security of that GPS devices and RFID tags. In 
case of damage/theft of such devices, the operation of that tipping truck /dumpers shall be 
stopped and contractor shall inform project officer (PO) immediately about the damage/theft. 
It will be responsibility of PO to get a new GPS/GPRS device and/or RFID tag installed 
immediately. The cost of GPS/GPRS device and/or RFID tag along with installation cost and 
penalty etc. (if any) shall be recovered from the running bills of the contractors, as per 
directions given by AGM/SO (Mining) of concerned Area/locations. The contractors are 
further advised to take all pro-active measures in consultation with AGM/SO (Mining) Area 
to avoid delay in replacement of GPS devices lost/damaged by the contractor in outsourced 
trucks.  In no case the tipping trucks/dumpers without having active GPS/GPRS device and 
RFID tag shall be allowed for transportation of coal.    

9. Initial Medial Examination of all contractual mining workers is mandatory and an amount 
of  (INR) 950.00 (Rupees nine hundred fifty only) or as per subsequent revised rate shall 
be charged towards conducting IME for each Contractor’s worker, which shall be recovered 
from the bills of the contractors. 

10. Geology & Reserve (Technical Report): 
            
The details of coal seams and quantity of coal  within proposed patch is furnished below: 
The Patch wise  quantity as proposed by the Unit/ Area and vetted from HOD (Survey) in the 
instant proposal are tabulated below: 

Sl. No. Patch Seam Grade 
Quantity 
(in L Te.) 

1 
Patch 1 

Seam IV G-12 6.14 

Seam III G-9 8.25 

Seam II T G-12 2.08 

Seam II B G-11 2.25 

Seam I C G-11 17.39 

                                                                             36.11 

2 
Patch 2 

Seam II T G-12 0.73 

Seam II B G-11 3.04 

Seam I C G-11 82.27 

                                                                                86.04 

3 Patch 3 Seam I C G-11 10.86 

                                       Total                                                              133.01 
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Dimension of the proposed patch: 
 
Total Area  of all the three patch : 57.45 Ha. (Approx.)  
Maximum Depth = 105 m 
Quantity of coal to be removed by deploying surface miner  :  13.301 M Tes. 
Duration of the proposal : Six months. 
                   
*Quantity of OB for 13.301 Mill Te of coal is 16.65 Mill Cum which will removed by 8 years 
contract (M/s AMPL-MIPL-GCL-JV  ). 
 
Geological disturbances:  
         
           As per Geological plan, Faults F1and F2 having throw of 20m lies within the patch. 2. No 
faults exists in patch-1 & patch-3. 
 
Status of River/Nala/Road/Rail 
  
No river/nala and rail lies within the patch. Tandwa to Simariya public road is to be diverted and 
is likely to be completed by May 2025. Barki river and Bhuchuanala flows outside of the proposed 
patch on east and west side respectively. 
 
Coal extraction & transportation destination: 
 
 Coal will be extracted by surface miners  ant transported to surface coal stock yard in different 
lead slab. No coal shall be produced by drilling and blasting mode. Total produced coal is of G-9, 
G-11 & G-12 grade.  
 
Land Status: 
 
Details of required land: 

Patch Area (In Ha) Forest/JJ/GMK 
(In Ha) 

Tenancy (In Ha) Status 

Patch-1  
(Near Mandir) 

20.80 20.80  Nil   Total already released 

Patch-2  
(Road diversion side) 

23.67 22.32 
  

1.35 21.74 (Released forest ) 
0.58 ( Forest Not released) 
1.35 Ha tenancy land not in 
possession 

Patch-3  
(Binglath tola ) 

12.98 0.23 12.75 7 Ha approx. in possession. Rest 
are under process. 

Total 57.45 43.35 14.10   
Total 65  hutments are required to be shifted. 
 
Status of forest land clearance: -  
                    
               Forest Clearance for 619.87  Ha. is granted and land is under possession.43.35 Ha forest 
land have involved in this proposal.  
 
Environment Clearance 
                E.C of 24.19 MTPA is exist for Amrapali OCP. 
         
 Safety: 
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1. All measures are required to be taken to prevent the entry of surface water. 
 

2. A scientific study must be conducted for this patch in compliance with Coal Mines 
Regulations 2017, Regulation 106(2), following the guidelines mentioned in DGMS 
(Technical) Circular No. 03/2020. A plan for mining and slope monitoring should be 
prepared and implemented accordingly. 

 
3. No working shall be made or extended to any point within 45 meters of any public works 

or of any public road or building, or of other permanent structure not belonging to the 
owner of the mine. 

 
4. SMP must be reviewed in accordance with Regulation 104 of the Coal Mines Regulations 

2017. All potential hazards and associated risks should be thoroughly identified for the 
SMP. Additionally, Standard Operating Procedures (SOP) should be prepared and 
implemented per Regulation 104. 

 
5. Transport Rule framed under Regulation 109 of the Coal Mines Regulations 2017 must be 

reviewed again and its strict implementation must be ensured. 
 

6. The responsibilities of the contractor, including restrictions and penalty clauses as per 
Regulation 39 of the Coal Mines Regulations 2017, should be clearly outlined in the NIT 
and work agreement. 

 
7. Full compliance with all other statutory provisions is mandatory. 

 
 
Supervision and Manpower: 
 
                   All the manpower required for the operation will be provided by the contractor, 
however   the statutory supervision will be done by the CCL officials. 
 

 
  

GM (CMC)CCL 

 

   

Copy to: 

1. GM (System), CCL, Ranchi. 
2. PRO, CCL, Ranchi- to publish salient details of NIT as per guideline 


